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§ 11.1.7 In accordance with AIA Document A201-2017 and subject to other provisions of the Contract Documents, the
amount of each progress payment shall be computed as follows:

§ 11.1.7.1 The amount of each progress payment shall first include:

1 That portion of the Guaranteed Maximum Price properly allocable to completed Work as determined by
multiplying the percentage of completion of each portion of the Work by the share of the Guaranteed
Maximum Price allocated to that portion of the Work in the most recent schedule of values;

.2 That portion of the Guaranteed Maximum Price properly allocable to materials and equipment delivered
and suitably stored at the site for subsequent incorporation in the completed construction or, if approved in
writing in advance by the Owner, suitably stored off the site at a location agreed upon in writing;

-3 That portion of Construction Change Directives that the Architect determines, in the Architect’s
professional judgment, to be reasonably justified; and

4  The Construction Manager’s Fee, computed upon the Cost of the Work described in the preceding Sections
11.1.7.1.1 and 11.1.7.1.2 at the rate stated in Section 6.1.2 or, if the Construction Manager’s Fee is stated as
a fixed sum in that Section, an amount that bears the same ratio to that fixed-sum fee as the Cost of the
Work included in Sections 11.1.7.1.1 and 11.1.7.1.2 bears to a reasonable estimate of the probable Cost of

the Work upon its completion.

§ 11.1.7.2 The amount of each progress payment shall then be reduced by:

1 The aggregate of any amounts previously paid by the Owner;

The amount, if any, for Work that remains uncorrected and for which the Architect has previously withheld
a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;

.3 Any amount for which the Construction Manager does not intend to pay a Subcontractor or material
supplier, unless the Work has been performed by others the Construction Manager intends to pay;

4  For Work performed or defects discovered since the last payment application, any amount for which the
Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in
Article 9 of ATA Document A201-2017;

.5 The shortfall, if any, indicated by the Construction Manager in the documentation required by Section
11.1.4 to substantiate prior Applications for Payment, or resulting from errors subsequently discovered by
the Owner’s auditors in such documentation; and v

.6  Retainage withheld pursuant to Section 11.1.8.

§ 11.1.8 Retainage ,
§ 11.1.8.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the

following amount, as retainage, from the payment otherwise due:
(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of retainage

may be limited by governing law.)

5% of all partial payments made, in accordance with Oklahoma State Statute, Title §61-113.1.

§ 11.1.8.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc. )

General Conditions, Insurance, Permits, Onsite Supervision, Onsite Temporary Utilities, Construction Manager’s Fee.

§ 11.1.8.2 Reduction or limitation of retainage, if any, shall be as follows:
(If the retainage established in Section 11.1.8.1 is to be modified prior to Substantial Completion of the entire Work, insert

provisions for such modification.)
Reduction in accordance with Oklahoma State Statute, Title §61-226.

§ 11.1.8.3 Except as set forth in this Section 11.1.8.3, upon Substantial Completion of the Work, the Construction
Manager may submit an Application for Payment that includes the retainage withheld from prior Applications for
Payment pursuant to this Section 11.1.8. The Application for Payment submitted at Substantial Completion shall not
include retainage as follows:
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(Insert any other conditions for release of retainage, such as upon completion of the Owner’s audit and reconciliation,
upon Substantial Completion.)

In accordance with Oklahoma State Statute, Title §61-226-C: No later than twenty-one (21) calendar days after a
certificate of substantial completion is issued for the project or separate usable phase of the project and upon adequate
performance of the Construction Manager and with approval of any applicable surety, retainage shall be released by the
owner to the Construction Manager less an amount no greater than one hundred fifty percent (150%) of the estimated
costs to correct any incomplete or defective work as identified, itemized, and attached to the certificate of substantial
completion. All remaining funds shall be released as each deficiency is satisfactorily completed. The Construction
Manager shall release within ten (10) calendar days of receipt the share of those funds that have been withheld from other
entities.

§ 11.1.9 If final completion of the Work is materially delayed through no fault of the Construction Manager, the Owner
shall pay the Construction Manager any additional amounts in accordance with Article 9 of ATA Document A201-2017.

§ 11.1.10 Except with the Owner’s prior written approval, the Construction Manager shall not make advance payments to
suppliers for materials or equipment which have not been delivered and suitably stored at the site.

§ 11.1.11 The Owner and the Construction Manager shall agree upon a mutually acceptable procedure for review and
approval of payments to Subcontractors, and the percentage of retainage held on Subcontracts, and the Construction
Manager shall execute subcontracts in accordance with those agreements.

§ 11.1.12 In taking action on the Construction Manager’s Applications for Payment the Architect shall be entitled to rely
on the accuracy and completeness of the information furnished by the Construction Manager, and such action shall not be
deemed to be a representation that (1) the Architect has made a detailed examination, audit, or arithmetic verification, of
the documentation submitted in accordance with Section 11.1.4 or other supporting data; (2) that the Architect has made
exhaustive or continuous on-site inspections; or (3) that the Architect has made examinations to ascertain how or for what
purposes the Construction Manager has used amounts previously paid on account of the Contract. Such examinations,
audits, and verifications, if required by the Owner, will be performed by the Owner’s auditors acting in the sole interest of
the Owner.

§ 11.2 Final Payment
§ 11.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Construction Manager when
1 the Construction Manager has fully performed the Contract, except for the Construction Manager’s
responsibility to correct Work as provided in Article 12 of ATA Document A201-2017, and to satisfy other
_ requirements, if any, which extend beyond final payment;
.2 the Construction Manager has submitted a final accounting for the Cost of the Work and a final Application
for Payment; and '
.3 afinal Certificate for Payment has been issued by the Architect in accordance with Section 11.2.2.2.

§ 11.2.2 Within 30 days of the Owner’s receipt of the Construction Manager’s final accounting for the Cost of the Work,
the Owner shall conduct an audit of the Cost of the Work or notify the Architect that it will not conduct an audit.

§ 11.2.2.1 If the Owner conducts an audit of the Cost of the Work, the Owner shall, within 10 days after completion of the
audit, submit a written report based upon the auditors’ findings to the Architect.

§ 11.2.2.2 Within seven days after receipt of the written report described in Section 11.2.2.1, or receipt of notice that the
Owner will not conduct an audit, and provided that the other conditions of Section 11.2.1 have been met, the Architect will
either issue to the Owner a final Certificate for Payment with a copy to the Construction Manager, or notify the
Construction Manager and Owner in writing of the Architect’s reasons for withholding a certificate as provided in Article
9 of AIA Document A201-2017. The time periods stated in this Section 1 1.2.2 supersede those stated in Article 9 of AIA
Document A201-2017. The Architect is not responsible for verifying the accuracy of the Construction Manager’s final
accounting.

§ 11.2.2.3 If the Owner’s auditors’ report concludes that the Cost of the Work, as substantiated by the Construction
Manager’s final accounting, is less than claimed by the Construction Manager, the Construction Manager shall be entitled
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to request mediation of the disputed amount without seeking an initial decision pursuant to Article 15 of AIA Document
A201-2017. A request for mediation shall be made by the Construction Manager within 30 days after the Construction
Manager’s receipt of a copy of the Architect’s final Certificate for Payment. Failure to request mediation within this
30-day period shall result in the substantiated amount reported by the Owner’s auditors becoming binding on the
Construction Manager. Pending a final resolution of the disputed amount, the Owner shall pay the Construction Manager
the amount certified in the Architect’s final Certificate for Payment.

§ 11.2.3 The Owner’s final payment to the Construction Manager shall be made no later than 30 days after the issuance of
the Architect’s final Certificate for Payment.

§ 11.2.4 If, subsequent to final payment, and at the Owner’s request, the Construction Manager incurs costs, described in
Sections 7.1 through 7.7, and not excluded by Section 7.9, to correct defective or nonconforming Work, the Owner shall
reimburse the Construction Manager for such costs, and the Construction Manager’s Fee applicable thereto, on the same
basis as if such costs had been incurred prior to final payment, but not in excess of the Guaranteed Maximum Price. If
adjustments to the Contract Sum are provided for in Section 6.1.7, the amount of those adjustments shall be recalculated,
taking into account any reimbursements made pursuant to this Section 11.2.4 in determining the net amount to be paid by
the Owner to the Construction Manager.

§ 11.3 Interest
Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or in

the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Insert rate of interest agreed upon, if any.)

WSJPRIME % |

ARTICLE 12 DISPUTE RESOLUTION

§ 12.1 Initial Decision Maker
§ 12.1.1 Any Claim between the Owner and Construction Manager shall be resolved in accordance with the provisions set

forth in this Article 12 and Article 15 of A201-2017. However, for Claims arising from or relating to the Construction
Manager’s Preconstruction Phase services, no decision by the Initial Decision Maker shall be required as a condition
precedent to mediation or binding dispute resolution, and Section 12.1.2 of this Agreement shall not apply.

§ 12.1.2 The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017 for
Claims arising from or relating to the Construction Manager’s Construction Phase

(Paragraphs deleted)

services.

§ 12.2 Binding Dispute Resolution
For any Claim subject to, but not resolved by mediation pursuant to Article 15 of ATA Document A201-2017, the method

of binding dispute resolution shall be as follows:
(Check the appropriate box.)

[ 1] Arbitration pursuant to Article 15 of AIA Document A201-2017
[ X] Litigation in a court of competent jurisdiction

[ 1] Other: (Specify)

If the Owner and Construction Manager do not select a method of binding dispute resolution, or do not subsequently agree
In writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of

competent jurisdiction.
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Init.

ARTICLE 13  TERMINATION OR SUSPENSION

§ 13.1 Termination Prior to Execution of the Guaranteed Maximum Price Amendment

§ 13.1.1 If the Owner and the Construction Manager do not reach an agreement on the Guaranteed Maximum Price, the
Owner may terminate this Agreement upon not less than seven days’ written notice to the Construction Manager, and the
Construction Manager may terminate this Agreement, upon not less than seven days’ written notice to the Owner.

§ 13.1.2 In the event of termination of this Agreement pursuant to Section 13.1.1, the Construction Manager shall be
compensated for Preconstruction Phase services and Work performed prior to receipt of a notice of termination, in
accordance with the terms of this Agreement. In no event shall the Construction Manager’s compensation under this
Section exceed the compensation set forth in Section 5.1.

§ 13.1.3 Prior to the execution of the Guaranteed Maximum Price Amendment, the Owner may terminate this Agreement
upon not less than seven days’ written notice to the Construction Manager for the Owner’s convenience and without
cause, and the Construction Manager may terminate this Agreement, upon not less than seven days’ written notice to the

Owner, for the reasons set forth in Article 14 of A201-2017.

§ 13.1.4 In the event of termination of this Agreement pursuant to Section 13.1.3, the Construction Manager shall be
equitably compensated for Preconstruction Phase services and Work performed prior to receipt of a notice of termination.
In no event shall the Construction Manager’s compensation under this Section exceed the compensation set forth in
Section 5.1. '

§ 13.1.5 If the Owner terminates the Contract pursuant to Section 13.1.3 after the commencement of the Construction
Phase but prior to the execution of the Guaranteed Maximum Price Amendment, the Owner shall pay to the Construction
Manager an amount calculated as follows, which amount shall be in addition to any compensation paid to the
Construction Manager under Section 13.1.4:

-1 Take the Cost of the Work incurred by the Construction Manager to the date of termination;

.2 Add the Construction Manager’s Fee computed upon the Cost of the Work to the date of termination at the
rate stated in Section 6.1 or, if the Construction Manager’s Fee is stated as a fixed sum in that Section, an
amount that bears the same ratio to that fixed-sum Fee as the Cost of the Work at the time of termination
bears to a reasonable estimate of the probable Cost of the Work upon its completion; and

.3 Subtract the aggregate of previous payments made by the Owner for Construction Phase services.

§ 13.1.6 The Owner shall also pay the Construction Manager fair compensation, either by purchase or rental at the election
of the Owner, for any equipment owned by the Construction Manager that the Owner elects to retain and that is not
otherwise included in the Cost of the Work under Section 13.1.5.1. To the extent that the Owner elects to take legal
assignment of subcontracts and purchase orders (including rental agreements), the Construction Manager shall, as a
condition of receiving the payments referred to in this Article 13, execute and deliver all such papers and take all such
steps, including the legal assignment of such subcontracts and other contractual rights of the Construction Manager, as the
Owner may require for the purpose of fully vesting in the Owner the rights and benefits of the Construction Manager
under such subcontracts or purchase orders. All Subcontracts, purchase orders and rental agreements entered into by the
Construction Manager will contain provisions allowing for assignment to the Owner as described above.

§ 13.1.6.1 If the Owner accepts assignment of subcontracts, purchase orders or rental agreements as described above, the
Owner will reimburse or indemnify the Construction Manager for all costs arising under the subcontract, purchase order
or rental agreement, if those costs would have been reimbursable as Cost of the Work if the contract had not been
terminated. If the Owner chooses not to accept assignment of any subcontract, purchase order or rental agreement that
would have constituted a Cost of the Work had this agreement not been terminated, the Construction Manager will
terminate the subcontract, purchase order or rental agreement and the Owner will pay the Construction Manager the costs
necessarily incurred by the Construction Manager because of such termination.

~ § 13.2 Termination or Suspension Following Execution of the Guaranteed Maximum Price Amendment

§ 13.2.1 Termination
The Contract may be terminated by the Owner or the Construction Manager as provided in Article 14 of AIA Document

A201-2017.
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§ 13.2.2 Termination by the Owner for Cause

§ 13.2.2.1 If the Owner terminates the Contract for cause as provided in Article 14 of AIA Document A201-2017, the
amount, if any, to be paid to the Construction Manager under Article 14 of AIA Document A201-2017 shall not cause the
Guaranteed Maximum Price to be exceeded, nor shall it exceed an amount calculated as follows:

A Take the Cost of the Work incurred by the Construction Manager to the date of termination;

.2 Add the Construction Manager’s Fee, computed upon the Cost of the Work to the date of termination at the
rate stated in Section 6.1 or, if the Construction Manager’ Fee is stated as a fixed sum in that Section, an
amount that bears the same ratio to that fixed-sum Fee as the Cost of the Work at the time of termination
bears to a reasonable estimate of the probable Cost of the Work upon its completion;

Subtract the aggregate of previous payments made by the Owner; and
4 Subtract the costs and damages incurred, or to be incurred, by the Owner under Article 14 of AIA
Document A201-2017.

w

§ 13.2.2.2 The Owner shall also pay the Construction Manager fair compensation, either by purchase or rental at the
election of the Owner, for any equipment owned by the Construction Manager that the Owner elects to retain and that is
not otherwise included in the Cost of the Work under Section 13.2.2.1.1. To the extent that the Owner elects to take legal
assignment of subcontracts and purchase orders (including rental agreements), the Construction Manager shall, as a
condition of receiving the payments referred to in this Article 13, execute and deliver all such papers and take all such
steps, including the legal assignment of such subcontracts and other contractual rights of the Construction Manager, as the
Owner may require for the purpose of fully vesting in the Owner the rights and benefits of the Construction Manager
under such subcontracts or purchase orders.

§ 13.2.3 Termination by the Owner for Convenience

If the Owner terminates the Contract for convenience in accordance with Article 14 of AIA Document A201-2017, then
the Owner shall pay the Construction Manager a termination fee as follows:

(Insert the amount of or method for determining the fee, if any, payable to the Construction Manager following a
termination for the Owner's convenience.)

Calculated the same as § 13.2.2.1.

§ 13.3 Suspension

The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017; in such case, the
Guaranteed Maximum Price and Contract Time shall be increased as provided in Article 14 of AIA Document
A201-2017, except that the term "profit" shall be understood to mean the Construction Manager’s Fee as described in

Sections 6.1 and 6.3.5 of this Agreement.

ARTICLE 14 ~MISCELLANEOUS PROVISIONS

§ 14.1 Terms in this Agreement shall have the same meaning as those in A201-2017. Where reference is made in this
Agreement to a provision of AIA Document A201-2017 or another Contract Document, the reference refers to that
provision as amended or supplemented by other provisions of the Contract Documents.

§ 14.2 Successors and Assigns

§ 14.2.1 The Owner and Construction Manager, respectively, bind themselves, their partners, successors, assigns and
legal representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided
in Section 14.2.2 of this Agreement, and in Section 13.2.2 of A201-2017, neither party to the Contract shall assign the
Contract as a whole without written consent of the other. If either party attempts to make an assignment without such
consent, that party shall nevertheless remain legally responsible for all obligations under the Contract.

§ 14.2.2 The Owner may, without consent of the Construction Manager, assign the Contract to a lender providing
construction financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract
Documents. The Construction Manager shall execute all consents reasonably required to facilitate the assignment.

§ 14.3 Insurance and Bonds

§ 14.3.1 Preconstruction Phase

The Construction Manager shall maintain the following insurance for the duration of the Preconstruction Services
performed under this Agreement. If any of the requirements set forth below exceed the types and limits the Construction
Manager normally maintains, the Owner shall reimburse the Construction Manager for any additional cost.
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§ 14.3.1.1 Commercial General Liability with policy limits of not less than one-million dollars ($ 1,000,000.00 ) for
each occurrence and one-million dollars (3 1,000,000.00 ) in the aggregate for bodily injury and property damage.

§ 14.3.1.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Construction Manager
with policy limits of not less than one-million dollars (§ 1,000,000.00 ) per accident for bodily injury, death of any
person, and property damage arising out of the ownership, maintenance and use of those motor vehicles, along with any
other statutorily required automobile coverage. ' '

§ 14.3.1.3 The Construction Manager may achieve the required limits and coverage for Commercial General Liability and
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided that such
primary and excess or umbrella liability insurance policies result in the same or greater coverage as the coverages required
under Sections 14.3.1.1 and 14.3.1.2, and in no event shall any excess or umbrella liability insurance provide narrower
coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through
the actual payment by the underlying insurers.

§ 14.3.1.4 Workers’ Compensation at statutory limits and Employers Liability with policy limits not less than
one-million dollars ($ 1,000,000.00 ) each accident, one-million dollars ($ 1,000,000.00 ) each employee, and
one-million dollars ($ 1,000,000.00 ) policy limit.

§ 14.3.1.5 Professional Liability covering negligent acts, errors and omissions in the performance of professional services,
not applicable. :

§ 14.3.1.6 Other Insurance
(List below any other insurance coverage to be provided by the Construction Manager and any applicable limits.)

Coverage , Limits
(Blank). (Blank).

§ 14.3.1.7 Additional Insured Obligations. To the fullest extent permitted by law, the Construction Manager shall cause
the primary and excess or umbrella polices for Commercial General Liability and Automobile Liability to include the
Owner as an additional insured for claims caused in whole or in part by the Construction Manager’s negligent acts or
omissions. The additional insured coverage shall be primary and non-contributory to any of the Owner’s insurance
policies and shall apply to both ongoing and completed operations.

§ 14.3.1.8 The Construction Manager shall provide certificates of insurance to the Owner that evidence compliance with
the requirements in this Section 14.3.1.

§ 14.3.2 Construction Phase

After execution of the Guaranteed Maximum Price Amendment, the Owner and the Construction Manager shall purchase
and maintain insurance as set forth in AIA Document A133™-2019, Standard Form of Agreement Between Owner and
Construction Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a Guaranteed
Maximum Price, Exhibit B, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 14.3.2.1 The Construction Manager shall provide bonds as set forth in AIA Document A133™-2019 Exhibit B, and
elsewhere in the Contract Documents.

(Paragraphs deleted)
§ 14.5 Other provisions:

" ARTICLE 15 SCOPE OF THE AGREEMENT
§ 15.1 This Agreement represents the entire and integrated agreement between the Owner and the Construction Manager
and supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both Owner and Construction Manager.
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Init.

§ 15.2 The following documents comprise the Agreement:
A ATA Document A133™-2019, Standard Form of Agreement Between Owner and Construction Manager
as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a Guaranteed Maximum
Price

.2 AIA Document A133™.2019, Exhibit A, Guaranteed Maximum Price Amendment, if executed
3 AIA Document A133™-2019, Exhibit B, Insurance and Bonds
4 AJA Document A201™-2017, General Conditions of the Contract for Construction
5
(Paragraphs deleted)

This Agreement is entered into as of the day and year first written above.

OWNER (Signature) CONSTRUCTION MANAGER (Signature)
Mr. David Reid Matthew D. Thomas

Superintendent President

(Printed name and title) (Printed name and title)
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