



PROMOTING EXCELLENCE • CREATING THE FUTURE

**RFCSP  
HIGH SCHOOL BASEBALL PLUMBING REROUTE PROJECT  
TABULATION SUMMARY AND RANKING  
MAY 6, 2025**

<b>Respondent</b>	<b>Gentry Company</b>	<b>Bonco LLC</b>
Criteria 1.1 -1.3 <i>5 Pts. Possible</i>	5	5
Criteria 2.1-2.3 <i>25 Pts. Possible</i>	25	9.5
Criteria 3.1-3.3 <i>5 Pts. Possible</i>	5	2.5
Criteria 4.1-4.2 <i>5 Pts. Possible</i>	5	4.75
Construction Schedule <i>10 Pts. Possible</i>	10	10
Price Proposal <i>50 Pts. Possible</i>	50	33.1
<b>TOTAL POINTS</b>	<b>100</b>	<b>64.85</b>
<b>RANK</b>	<b>1</b>	<b>2</b>

<b>ADMINISTRATION RECOMMENDATION</b>
<p>The evaluation team below has reviewed the proposals and supporting documentation for this RFCSP, independently scored the proposals based on best value to the District, and based on the tabulation summary and rankings above is recommending the following vendor(s) for award pending Board approval:</p>
<b>Gentry Company</b>

Evaluation Team:

Jared Merdes, P.E. – Engineer (Stridde, Callins and Associates, Inc.)

Abel Garcia – Plumbing Designer (Stridde, Callins and Associates, Inc.)

Kelly Murphy – Director of Maintenance (CISD Maintenance)

Ernest Estrada – District Plumber



PROMOTING EXCELLENCE • CREATING THE FUTURE

**RFCSP  
HIGH SCHOOL BASEBALL FIELD PLUMBING REROUTE PROJECT  
EVALUATION MATRIX  
MAY 6, 2025**

The following Criteria were considered in evaluating the submitted proposals:

**I. CRITERIA 1.1 THRU 1.3: General Firm Information (5 POINTS TOTAL)**

Criteria 1.1 General Firm Information: General

Criteria 1.2 and 1.3 General Firm Information: Safety Record

**II. CRITERIA 2.1 THRU 2.3: EXPERIENCE, REPUTATION AND REFERENCES (25 POINTS TOTAL)**

Criteria 2.1 Comparable Experience

Criteria 2.2 Reputation and References

Criteria 2.3 Claims / Disputes

**III. CRITERIA 3.1 THRU 3.3: PROPOSER'S PROJECT PERSONNEL / QUALIFICATIONS (5 POINTS TOTAL)**

Criteria 3.1 Program Management

Criteria 3.2 Succession Planning

Criteria 3.3 Project Approach

**IV. CRITERIA 4.1 THRU 4.2: FINANCIAL STABILITY (5 POINTS TOTAL)**

Criteria 4.1 Financial Information

Criteria 4.2 Bonding Information

**V. PROPOSER'S PROPOSED CONSTRUCTION SCHEDULE (10 POINTS TOTAL)**

All major work completed by September 16, 2025 and all work completion by October 1, 2025.

Detailed work schedule for all work proposed starting June 16, 2025 up to July 21, 2025 for all major work systems that require extensive disruption of services.

Detailed work schedule for all remaining minor work up to Substantial Completion on October 1, 2024.

**VI. PRICE PROPOSALS (50 POINTS TOTAL)**

The Respondent submitting the lowest proposed amount shall receive the highest number of points in this category, and the Respondent submitting the highest proposed amount shall receive the lowest number of points awarded in this category.

EVALUATOR	RESPONDENT	I.	II.	III.	IV.	V.	VI.	TOTAL POINTS
Jared Merdes	Bonco LLC	5	8	2	5	10	33.1	<b>63.1</b>
Jared Merdes	Gentry Company	5	25	5	5	10	50	<b>100</b>
Abel Garcia	Bonco LLC	5	10	2	4	10	33.1	<b>64.1</b>
Abel Garcia	Gentry Company	5	25	5	5	10	50	<b>100</b>
Kelly Murphy	Bonco LLC	5	10	2	5	10	33.1	<b>65.1</b>
Kelly Murphy	Gentry Company	5	25	5	5	10	50	<b>100</b>
Ernest Estrada	Bonco LLC	5	10	4	5	10	33.1	<b>67.1</b>
Ernest Estrada	Gentry Company	5	25	5	5	10	50	<b>100</b>