ANGELICA INFANTE-GREEN \/ Providence Public School District
Commissioner I 1O lden% Purchasing Department

797 Westminster Street
DR. JAVIER MONTANEZ SChOOlS Providence, R 02903-4045
Acting Superintendent tel. 401.456.9264

fax 401. 456.9252
www.providenceschools.org

REQUEST FOR PROPOSALS

ITEM DESCRIPTION: PCTA Indoor Track Replacement
DATE AND TIME TO BE OPENED: Wednesday, May 11, 2022 at 1:00PM

PRE-BID CONFERENCE (IF APPLICABLE): Monday, April 18, 2022 @ 1:00pm @ PCTA Main Entrance
(41 Fricker St)

SUBJECT MATTER EXPERT (NAME): Jason Menard
SUBJECT MATTER EXPERT (EMAIL): Jason.Menard@ppsd.org

QUESTION DEADLINE: Monday, April 25, 2022 @ 4:30PM

Instructions

1. Bidders must submit sealed proposals in an envelope clearly labeled with the Item Description
shown above on the outside of the envelope. The proposal envelope and any information relative
to the proposal must be addressed to:

Purchasing Department, Suite 206
ATTN: Molly Hannon

797 Westminster Street
Providence, RI 02903

2. Bidders must include at least one original, one copy, and a digital PDF copy on a flash drive.

Proposal responses must be in ink or typewritten.

4. Bidders are advised that all materials submitted to Providence Public Schools for consideration
in response to this Request for Proposals shall be considered to be public records as defined in
R.I. General Law Section 38-2 et seq, without exception, and may be released for public
inspection. All proposals submitted become the property of Providence Public Schools.

5. Bid proposals that are not present in the Providence Public Schools Purchasing Department at the

time of opening for whatever cause will be deemed to be late and will not be considered.
Postmarks shall not be considered proof of timely submission.

6. Questions regarding this request for proposals must be submitted to the Subject Matter Expert
via email by the question deadline listed above. Questions will be answered via addendum to be
posted publicly on the Providence Schools website. Bidders are responsible for checking the
website for all addenda distributed in response to questions and requests for additional
information.

[98)



http://webserver.rilin.state.ri.us/Statutes/title38/38-2/INDEX.HTM

10.

Notice to Vendors
General Terms

Providence Public Schools reserves the right to award the contract on the basis of the lowest
responsible evaluated bid proposal.

In determining the lowest responsive evaluated bid proposal, cash discounts based on preferable
payment terms will not be considered.

No proposal will be accepted if it is made in collusion with any other bidder.

Providence Public Schools reserves the right to award to a single vendor, to split the award
between multiple vendors and to reject any and all proposals. Unless otherwise specified,
Providence Public Schools reserves the right to make the award by item or items or by total as
may be in its best interest.

As Providence Public Schools is exempt from the payment of Federal Excise Taxes and Rhode
Island Sales Tax, prices quoted are not to include these taxes.

In case of error in the extension of prices quoted, the unit price will govern. In the event there is
a discrepancy between the price written in words and written in figures, the prices written in
words shall govern.

Awards shall be subject to the General Terms set forth herein, which terms shall be deemed
accepted by the Bidder upon submission of the bid proposal, subject to the provisions of this
paragraph, and shall be further deemed to be incorporated into the contract upon issuance of the
award. Any proposed exceptions, modifications, or deviations from the terms, conditions, and
specifications contained herein must be listed and fully explained on a separate sheet attached to
the Bidder’s detailed conditions and specifications and referred to separately in the Bids. Such
proposed exceptions, modifications, or deviations shall be an additional variable for
consideration by the Providence Public School District in addition to vendor qualifications, price,
quantity, and/or scope of services. In all cases not indicated by Bidders as an exception,
modification, or deviation, it is understood that the terms, conditions and specifications of the
Providence Public School District shall apply. No exception, modification, or deviation shall be
deemed accepted, approved, or otherwise incorporated into the contract unless expressly set forth
in the award notice.

Proposals must meet the attached specifications. Bids may be submitted on an “equal in quality”
basis. Providence Public Schools reserves the right to decide equality and determine whether
bids are responsive. Bidders must indicate brand or make offered and submit detailed
specifications if other than brand requested.

A bidder who is an out of-state corporation shall qualify or register to transact business in this
State, in accordance with R.I. General Law Section 7-1.2-1401 et seq. as amended)

Delivery dates must be shown in the bid. If no delivery dates are specified, it will be assumed
that an immediate delivery from stock will be made.
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Only one shipping charge will be applied in the event of partial deliveries for blanket or term
contracts.

For contracts involving construction, alteration and/or repair work, the provisions of State Labor
Law concerning payment of prevailing wage rates apply (See R.I. General Law Section 37-13-1
et seq. as amended).

All proposals will be disclosed at the opening date and time listed above. After a reasonable
lapse of time, tabulation of proposals may be viewed on the Providence Public School’s website
(https://www.providenceschools.org/Page/4634).

Awards will be made within ninety (90) days of the proposal opening. All proposal prices will be
considered firm, unless qualified otherwise. Requests for price increases will not be honored.

No goods should be delivered and no work should be started without a Purchase Order from
Providence Public Schools.

Prior to commencing performance under the contract, the successful bidder (the “Contractor’)
shall attest to compliance with provisions of R.I. General Law Section 28-29-1, et seq. If exempt
from compliance, the Contractor shall submit a sworn Affidavit by a corporate officer to that
effect, which shall accompany the signed contract.

Prior to commencing performance under the contract, Contractor shall, submit a certificate of
insurance, in a form and in an amount satisfactory to Providence Public Schools.

The Contractor will not be permitted to: assign or underlet the contract; or assign either legally or
equitably any monies or any claim thereto without the previous written consent of the Director of
Purchasing.

The Contractor shall not be paid in advance.

The contract shall be in effect from the date of award through June 30, 2023 or for such other
duration as may be agreed to in writing and signed by the parties, unless terminated by either
party at any time, with or without cause.

In the event of termination by District or the Contractor prior to completion of the contract,
compensation shall be prorated on the basis of hours actually worked, and the Contractor shall
only be entitled to receive just and equitable compensation for any satisfactory work completed
and expenses incurred up to the date of termination.

Failure to deliver within the time quoted or failure to meet specifications may result in default in
accordance with the general specifications.

The Contractor must conduct a criminal background check, at the Contractor’s expense, of all
employees employed under the contract who interact with students, except District employees.


http://webserver.rilin.state.ri.us/Statutes/TITLE37/37-13/INDEX.HTM
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The Contractor shall provide a copy of the background check report(s) to the District, upon
request.

The Contractor is not an employee of District and is not entitled to fringe benefits, pension,
workers’ compensation, retirement, etc. District shall not deduct Federal income taxes, FICA
(Social Security), or any other taxes required to be deducted by an employer, as this is the
responsibility of the Contractor.

The Contractor understands products produced as a result of the contract are the sole property of
the District and may not be used by the Contractor without the express written permission of the
District.

The Contractor agrees to hold District and the City of Providence harmless from any and all
damages incurred by District or the City by reason of the Contractor’s negligence or breach of
contract, including without limitation, damages of every kind and nature, out-of-pocket costs,
and legal expenses.

The contract may not be modified or amended in any way except by mutual agreement in writing
and signed by each party. Notwithstanding the foregoing, and subject to the provision concerning
exceptions, modifications, or deviations set forth in Paragraph 7 hereinabove, the General Terms
shall not be modified or amended in any way by subsequent agreement. In the event of a conflict
between the General Terms and any subsequent modification or amendment to the contract, the
General Terms shall control.

The Contractor expressly submits itself to and agrees that all actions arising out of or related to
the contract or the relationship between the parties shall occur solely in the venue and
jurisdiction of the State of Rhode Island.

District agrees and acknowledges that Company and its licensors own all intellectual property
rights in and to the Products including, without limitation, all trademarks, trade names, service
marks and copyrights in the Products and all underlying software programs and related
documentation. District agrees and acknowledges that District and any school shall not acquire
any right, title or interest in or to any Company’s intellectual property (IP), including, without
limitation, software, trademarks, copyrights and other intellectual property of Company and no
other rights are granted by Company to the District or any school in Company’s IP by
implication, estoppel or otherwise. District further acknowledges and agrees that Company shall
continue, during the term hereof, to expand and modify its Products, in its sole discretion.

Data and Release (Representations and Warranties):

a. In connection with Company’s provision of the Products to District and to allow for the
proper functioning and purpose of the Products, the District agrees to and shall release
certain data to the Company and agrees to permit the Company to collect certain data
from District’s users of the Products (collectively, “Data”). Certain of this Data may be
subject to the Family Educational Rights and Privacy Act ("FERPA") (20 U.S.C. §
1232g; 34 CFR Part 99), in which case it will be known as FERPA Data (“FERPA



Data”). Certain portions of the Data may be considered Personally Identifiable
Information (“Personally Identifiable Information’). De-1dentified Data (“De-Identified
Data”) is data generated from usage of Company Products from which all Personally
Identifiable Information has been removed or obscured so that it does not identify an
individual student and there is no reasonable basis to believe the remaining information
can be used to identify a student. For the purposes of this agreement De-Identified Data
will not be considered Personally Identifiable Information and, thus, shall not be deemed
FERPA Data, as defined above, or COPPA Data, as defined below. Personally
Identifiable Information may be collected from students under the age of 13 during the
normal course of such students’ use of the Products and thus may be subject to the
Children’s Online Privacy Protection Act, in which case it will be known as COPPA Data
(“COPPA Data’), but with respect to both COPPA Data and FERPA Data, such Data
may only be used for the purpose of facilitating and enhancing the use and functionality
of the Products and in connection with Company’s providing the Products to District and
its users. Company will access, use, restrict, safeguard and dispose of all FERPA Data
and COPPA Data related to this Agreement in accordance with FERPA and COPPA,
respectively. Notwithstanding such release or collection, the FERPA Data, COPPA Data,
and Personally Identifiable Information remain the property of the District.

Company in providing Products to the Customer may use external service providers as
required to facilitate a variety of operations, known as Third Party Service Providers.
Outsourced operations may include, but are not limited to: web hosting, assisting with
providing customer support, database reporting, analytics, and assisting with marketing
or billing. As a result of this relationship, Third Party Service Providers may have access
to Personally Identifiable Information. Company Partners are obligated to take
appropriate commercially reasonable steps to maintain the confidentiality of all District
information they receive in connection with Company Product and are subject to other
legal restrictions that prohibit the use of District information for any purpose other than
that described below for specific Company purpose. Any data exchanged with Third
Party Service Providers will be deleted or transferred, per District request, when no
longer needed, or at contract expiration. Company Partners should be submitted when
bidding.

Company assures that data is secured and protected in a manner consistent with industry
standards at a minimum and has attached documentation reflecting Company’s existing
data privacy and security guidelines and/or policies. The guidelines and/or policies will
apply to both Personally Identified Information and De-Identified Data. Company’s use
of Personally Identifiable Information shall be for the exclusive use of the District and/or
third parties identified and approved by the District. Company may use De-Identified
Data for the following purposes: to improve the Product, to demonstrate the effectiveness
of the Product, and for research or other purposes related to developing and improving
the Product. Company’s use of such De-Identified Data may survive termination of this
Agreement.



d. “Personally Identifiable Information" or "PII" means information provided to Company
in connection with Company’s obligations to provide the Products under the Agreement
that (i) could reasonably identify the individual to whom such information pertains, such
as name, address and/or telephone number or (ii) can be used to authenticate that
individual, such as passwords, unique identification numbers or answers to security
questions or (iii) is protected under Applicable Laws. For the avoidance of doubt, PII
does not include aggregate, anonymized data derived from an identified or identifiable
individual

e. District represents and warrants that:

i. any such FERPA Data released to Company has been released pursuant to, among
other things, a limited exception under FERPA acting for the District as a “School
Official” with a legitimate educational interest for the purposes of providing the
Products; and

ii. District has complied fully with FERPA and, among other things, has specified at
least annually in a FERPA notification to parents/guardians that it uses outside
contractors/consultants as “School Officials” to provide certain institutional
services and functions such as those set forth in this Agreement.

f. Company shall function as a school official of the District and agrees to the following
conditions, as required by 20 U.S.C. Section 1232¢g and 34 C.F.R. Section 99.31:
1. Company is performing a service or function for which the District would
otherwise use employees;
1. Company is under the direct control of the District with respect to the use and
maintenance of education records;
1i1. Company is subject to the requirements of 34 C.F.R. Section 99.33(a) governing
the use and re-disclosure of personally identifiable information from education
records; and
iv. Company represents that it has the knowledge, skill and resources necessary to
provide and maintain a web-based educational product or platform that is
sufficiently secure and encrypted to protect confidential information.

g. Company and District each represent and warrant that any COPPA Data and FERPA
Data released and/or shared by Company and/or District for the purposes of this
Agreement shall be covered by that party's respective agreement with the other party
regarding FERPA Data and COPPA Data and no further agreement shall be needed by
the other party for such release or sharing.

h. Company and District agree that all such FERPA Data is provided on an "as is" basis and
neither party shall be liable for any express or implied warranties, including but not
limited to implied warranties of merchantability, non-infringement, and fitness for a
particular purpose. Further, absent gross negligence or willful misconduct, neither party
shall be liable to the other for any damages in whatever form or under any theory of
liability for the "as is" data, even if advised of such.



31. Data Transfer Protocol. The District will assign a team representing technical and academic
expertise (“District team”) to work with Company to establish the automated data transfer. The
project timeline, services provided by Company, and tasks required of the District Team will be
finalized in a Statement of Work provided by Company and agreed upon by the District.
Company will need to provide a detailed data definition and layout document that the District
team will use to map their data system(s) to Company’s data feed specification. At that point,
Company will work with the District team to establish scheduled, automatic data transfers
between the District student data system(s) and a secure file transfer protocol (“SFTP”) site
hosted by Company. Company will provide their data validation rules to the District team.
Every time new data is published to the SFTP, Company will validate the data, load the
successful records into the Company data system, and send an email to the District team
notifying them of potential errors.

32. Ownership and Protection of Confidential Information
a. By virtue of this Agreement and providing District with the Products, the parties may

have access to information of the other party that is deemed confidential (“Confidential
Information”). Confidential Information includes information, ideas, materials or other
subject matter of such party, whether disclosed orally, in writing or otherwise, that is
provided under circumstances reasonably indicating that it is confidential or proprietary.
Confidential Information includes, without limitation, all business plans, technical
information or data, product ideas, methodologies, calculation algorithms and analytical
routines; and all personnel, customer, contracts and financial information or materials
disclosed or otherwise provided by such party (“Disclosing Party”) to the other party
(“Receiving Party”). For the purposes of this agreement De-Identified Data will not be
considered Confidential Information. Confidential Information does not include that
which (a) is already in the Receiving Party’s possession at the time of disclosure to the
Receiving Party, (b) is or becomes part of public knowledge other than as a result of any
action or inaction of the Receiving Party in violation of this Agreement, (¢) is obtained by
the Receiving Party from an unrelated third party without a duty of confidentiality, or (d)
is independently developed by the Receiving Party.

Confidential Information means any and all information of either party disclosed or
otherwise made available to or learned by the parties under this Agreement, which is
designated as “confidential” or “proprietary”” or which, under all of the circumstances,
ought reasonably to be treated as confidential, and includes, but is not limited to, school
data and, all school student records and personnel records of both parties.

Company, the District, and each school partner will maintain the confidentiality of any
and all Personally Identifiable Information exchanged as part of the Agreement.
Confidentiality requirements will survive the termination or expiration of this Agreement.
To ensure the continued confidentiality and security of student data, Company and school
security plans will be followed

b. Ownership. Confidential Information of either party (and any derivative works thereof or
modifications thereto) is and will remain the exclusive property of that party or its



licensors, as applicable. Neither party shall possess nor assert any lien or other right against
or to Confidential Information of the other party. No Confidential Information of either
party or any part thereof, will be sold, assigned, leased, or otherwise disposed of to third
parties by the other party or commercially exploited by or on behalf of Company, its
employees or agents.

Method of Transfer. Company will employ industry best practices, both technically and
procedurally, to protect the Data from unauthorized physical and electronic access during
transfer.

Restrictions on Use. The Receiving Party shall not use Confidential Information of the
Disclosing Party for any purpose other than in furtherance of this Agreement, with the
understanding that the Company also retains aggregate, de-identified, anonymized
information for improvement, research and development purposes. The Receiving Party
shall not disclose Confidential Information of the Disclosing Party to any third parties
except as otherwise permitted hereunder. The Receiving Party may disclose Confidential
Information of the Disclosing Party only to those employees, subcontractors or agents who
have a need to know such Confidential Information and who are bound to retain the
confidentiality thereof under provisions (including, without limitation, provisions relating
to nonuse and nondisclosure) no less restrictive than those required by the Receiving Party
for its own Confidential Information. The Receiving Party shall maintain Confidential
Information of the Disclosing Party with at least the same degree of care it uses to protect
its own proprietary information of a similar nature or sensitivity, but with no less than
reasonable care under the circumstances. Each party shall advise the other party in writing
of any misappropriation or misuse of Confidential Information of the other party of which
the notifying party becomes aware.

Exclusions. Notwithstanding the foregoing, this Agreement shall not prevent a party
receiving a judicial order or other legal obligation from disclosing Confidential Information
of the other party, provided that the other party is promptly notified and cooperates to allow
intervention to contest or minimize the scope of the disclosure (including application for a
protective order). Otherwise, neither Company nor any of its personnel may release
confidential data or results if such data or results include individual person, District- or
state-identifiable data or results, either directly or inferentially, unless agreed by the parties
in writing on a case by case basis. Notwithstanding the foregoing, nothing in this
Agreement shall limit Company’s ability to use De-Identified Data for product
development and research purposes as permitted under FERPA.

Destruction of Confidential Information. At no cost to the party that owns the Confidential
Information, the other party shall upon (a) written request by the owner at any time, and
(b) upon termination or expiration of this Agreement, securely eliminate or return promptly
in the format and on the media in use as of the date of the written request, all or any
requested portion of Confidential Information that may be in the other party’s possession
or control.



g. Breaches and Misuse. A Security Incident is a suspected, attempted, or imminent threat of
unauthorized access, use, disclosure, breach, modification, disruption or destruction to or
of District Data. In the event of a Security Incident, Company shall investigate the Security
Incident, identify the impact of the Security Incident and take commercially reasonable
actions to mitigate the effects of any such Security Incident. If the Security Incident results
in a Security Breach, a documented, unsecured disclosure, access, alteration or use of the
data, not permitted in this Agreement, which poses a significant risk of financial,
reputational or other harm to the affected End User or the District, Company shall, (i)
timely provide any notifications to individuals affected by the Security Breach that
Company is required to provide, and, (ii) notify District of the Security Breach, subject to
applicable confidentiality obligations and to the extent allowed and/or required by
Applicable Laws. Except to the extent prohibited by Applicable Laws, Company shall,
upon District's written request, provide District with a description of the Security Breach
and the type of data that was the subject of the Security Breach.

The parties will each cooperate fully in resolving any actual or suspected acquisition or
misuse of Confidential Information.

33. In the event of termination by District or Company prior to completion of the contract, only the
segment of fees attributable to non-licensing shall be subject to proration. Compliance with
FERPA and COPPA is subject to survival of any provisions in accordance with their specific
terms. Company obligations to comply with FERPA requirements will survive the expiration or
termination of this contract.



BID FORM 1: BIDDER INFORMATION

Agrees to Bid on: PCTA Indoor Track Replacement

DATE AND TIME TO BE OPENED: Wednesday, May 11, 2022 at 1:00PM

Name of Bidder (Firm or Individual):

Business Address:

Contact Name:

Contact Email Address:

Contact Phone Number:

Base Bid (Preformed Athletic Flooring) (in numbers):

Base Bid (in writing) :

Alternate #1 (Fluid-Applied Athletic Flooring) (in numbers):

Alternate #1 (in writing) :

Signature of Representation

Title

10




Providence Public School District

Request for Proposals

PCTA Indoor Track Replacement
2022-2023

Funding Source (Contingent on Funding): PPSD Revolving Fund

11



I1.

II1.

IVv.

Background

The Providence Public School Department is soliciting proposals for the indoor track
replacement at PCTA.

Scope of Work & Key Deliverables

See attached drawings and specifications for complete scope of work. In general, the scope of
work includes, but is not limited to, the removal and disposal of the existing indoor track in
its entirety and furnish and installation of new indoor track with all markings.

Required Qualifications

PPSD requires a vendor to meet the qualifications and specifications listed below.

e Manufacturer must be certified ISO 9001 and ISO 14001

e Manufacturer must have a minimum of fifteen (15) years of experience in the
manufacturing of prefabricated resilient running tracks

e Manufactured Product must have undergone a vulcanization process; factory
lamination should not be accepted as equivalent

e Surfacing Contractor to be recognized and approved by the Manufacturer

e Surfacing Contractor shall be fully acquainted with the existing facility and utilities
and shall fully understand the difficulties and restrictions attending the execution of
the work under contract

e Flooring Contractor is responsible for immediately advising the Owner, in writing, of
any restrictions or anticipated difficulty

e Surfacing Contractor to have completed at least ten (10) track and field facilities in
North America that have been properly certified (when applicable) to meet specified
Association requirements for desired level of competition

e Installer must be approved by the Surfacing Contractor and must have performed
installations of the same scale in the last three (3) years

e Surfacing Contractor must ensure that a designated Project Manager/Superintendent
be on site every day to supervise the installation of the Manufactured Product

e Substitution of Project Manager/Superintendent shall not be permitted

e Line Marker shall be approved by the Surfacing Contractor. Painting must be done by
professionals with proper experience and qualifications to effectively perform the
work; Line Marker to have painted a minimum of twenty (20) track and field facilities
in North America that have been properly certified to meet specified Association
requirements for desired level of competition

Mandatory Pre-Bid Conference

Vendors interested in bidding on this solicitation must attend the mandatory pre-bid
conference. Attendees should bring business cards. The mandatory pre-bid conference will
be held on Monday, April 18, 2022 @ 1:00pm @ the main entrance at Providence
Career and Technical Academy at 41 Fricker Street, Providence, RI 02903.
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In accordance with current Providence Public School Department COVID policy, all
attendees must wear a face mask over their nose and mouth while inside the building.

Timeline for Implementation

Mandatory Pre Bid — April 18, 2022 at 1:00PM

Question Deadline — April 25, 2022

Bid Due Date — May 11, 2022

Notice of Intent to Award — May 2022 (Subject to Change)
School Board Review — June 2022 (Subject to Change)
Construction Start — June 27, 2022 (Subject to Change)
Construction Complete — August 15, 2022 (Subject to Change)

Proposal Requirements

Proposal shall include:
e Bid Form 1: Bidder Information (page 10 of this document)
e Company Narrative
e The resumes of the Project Manager and Athletic Flooring
e A list of five (5) references for same scope of services

Any contract disputes or current litigation

Detailed Pricing to include all trades, materials and labor

e Detailed Project Schedule to reflect appropriate lead time for materials. This
schedule should reflect timelines for individual schools as well as the full project
completion

e Business and trades licensure

e If your firm will be utilizing subcontractors for trades work please indicate what subs
may be used

Incomplete bid packages will not be accepted.

MBE/ WBE — PPSD actively seeks Minority and Women business enterprises to participate
in bids to meet the District’s procurement needs.

The goal for Minority Business Enterprise (MBE) participation is 10% of the total
bid value.

The goal for Women’s Business Enterprise (WBE) participation is 10% of the total
bid value.

The goal for combined MBE/WBE participation is 20% of the total bid value.

13



VII.

VIII.

IX.

Limitations

This Request for Proposals (RFP) does not commit the Providence School Department to
award any contract or pay for the preparation of any proposal submitted in response to this
RFP. The Providence School Department may withdraw or amend this RFP in its entirety or
in part, at any time if it is in the best interests of the organization to do so. This award is
contingent upon the receipt of funding.

Questions

Questions concerning this solicitation should be emailed to Jason.Menard@ppsd.org
Questions are due by April 25, 2022 @ 4:30pm. Questions will be answered via addendum.
Evaluation of Proposals

The district intends to make the award to the lowest cost qualified bidder(s) who

demonstrate(s) that they could complete the project to our specifications and within the
timeline stated.
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SECTION 01 10 00
SUMMARY

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Project Name: PCTA Indoor Track Replacement.

B. Owner's Name: City of Providence, Providence Public School Department.

C. The project consists of athletic floor replacement.
1.02 CONTRACT DESCRIPTION

A. Contract Type: A single prime contract based on a Stipulated Price as described in RFP.
1.03 DESCRIPTION OF ALTERATIONS WORK

A. Scope of demolition and removal work is shown on drawings and specified in Section 02 41 00.

B. Scope of alterations work is shown on drawings and in specifications.
1.04 OWNER OCCUPANCY

A. Owner intends to continue to occupy adjacent portions of the site during the entire construction
period.

B. Cooperate with Owner to minimize conflict and to facilitate Owner's operations.
1.05 CONTRACTOR USE OF SITE

A. Construction Operations: Limited to area of work.
1. Locate and conduct construction activities in ways that will limit disturbance to site.

B. Arrange use of site and premises to allow:
1. Owner occupancy.
2. Work by Others.
3.  Work by Owner.
4. Use of site and premises by the public.

C. Provide access to and from site as required by law and by Owner:

1. Emergency Building Exits During Construction: Keep all exits required by code open
during construction period; provide temporary exit signs if exit routes are temporarily
altered.

2. Do not obstruct roadways, sidewalks, or other public ways without permit.

D. Existing building spaces may not be used for storage.

E. Time Restrictions:
1. Limit conduct of especially noisy, mal odorous and dusty interior and/or exterior work to the
hours of when school is not in session.

1.06 WORK SEQUENCE

A. Coordinate construction schedule and operations with Gilbane Building Company and the City
of Providence

1.07 SPECIFICATION SECTIONS APPLICABLE TO ALL CONTRACTS

A. Unless otherwise noted, all provisions of the sections listed below apply to all contracts.
Specific items of work listed under individual contract descriptions constitute exceptions.

Section 01 30 00 - Administrative Requirements.
Section 01 35 53 - Security Procedures.

Section 01 40 00 - Quality Requirements.

Section 01 42 16 - Definitions.

Section 01 50 00 - Temporary Facilities and Controls.
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Section 01 60 00 - Product Requirements.
Section 01 61 16 - Volatile Organic Compound (VOC) Content Restrictions.
Section 01 70 00 - Execution and Closeout Requirements.
Section 01 74 19 - Construction Waste Management and Disposal
Section 01 78 00 - Closeout Submittals.
L. Section 01 79 00 - Demonstration and Training
PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED
END OF SECTION 01 10 00
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SECTION 01 30 00
ADMINISTRATIVE REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Preconstruction meeting.
Site mobilization meeting.
Progress meetings.
Construction progress schedule.
Coordination drawings.
Submittals for review, information, and project closeout.
Number of copies of submittals.

I ommoOw

. Submittal procedures.

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION

3.01 PRECONSTRUCTION MEETING
A. Owner will schedule a meeting after Notice of Award.
B. Attendance Required:

1.  Owner.

2. Architect.

3. Contractor.
C. Agenda:

1.  Execution of Owner-Contractor Agreement.

2. Submission of executed bonds and insurance certificates.

3. Distribution of Contract Documents.

4. Submission of list of Subcontractors, list of Products, schedule of values, and progress
schedule.

Designation of personnel representing the parties to Contract, OMB and Architect.
Procedures and processing of field decisions, submittals, substitutions, applications for
payments, proposal request, Change Orders, and Contract closeout procedures.

7.  Scheduling.

D. StudioJAED will record minutes and distribute copies after meeting to participants and those
affected by decisions made.

3.02 SITE MOBILIZATION MEETING
A. Owner will schedule a meeting at the Project site prior to Contractor occupancy.

B. Attendance Required:
. Contractor.

o o

1
2. Owner.

3. Architect.

4. Contractor's Superintendent.
5. Contractor's Project Manager.
6. Major Subcontractors.

C. Agenda:
1. Use of premises by Owner and Contractor.
2. Owner's requirements and occupancy prior to completion.
3.  Construction facilities and controls provided by Contractor and Owner.
4. Security and housekeeping procedures.

Providence Public Schools 013000-1 ADMINISTRATIVE
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Schedules.

Application for payment procedures.
Procedures for maintaining record documents.
Requirements for start-up of equipment.

D. StudioJAED will record minutes and distribute copies after meeting to participants and those
affected by decisions made.

©No O

E. Record minutes and distribute copies within two days after meeting to participants, with two
copies to Architect, Owner, participants, and those affected by decisions made.

3.03 PROGRESS MEETINGS

A. Schedule and administer meetings throughout progress of the Work at maximum bi-monthly
intervals.

B. Attendance Required: Job superintendent, major Subcontractors and suppliers, Owner, and
Architect, as appropriate to agenda topics for each meeting.

C. Agenda

Review minutes of previous meetings.

Review of Work progress.

Field observations, problems, and decisions.

Identification of problems that impede, or will impede, planned progress.
Review of submittals schedule and status of submittals.
Maintenance of progress schedule.

Corrective measures to regain projected schedules.

Planned progress during succeeding work period.

Maintenance of quality and work standards.

10. Effect of proposed changes on progress schedule and coordination.
11. Other business relating to Work.

D. StudioJAED will record minutes and distribute copies after meeting to participants and those
affected by decisions made.

CENOO A LN

E. Record minutes and distribute copies within two days after meeting to participants, with two
copies to Architect, Owner, participants, and those affected by decisions made.

3.04 CONSTRUCTION PROGRESS SCHEDULE

A. Within 10 days after date of the Agreement, submit preliminary schedule defining planned
operations for the first 60 days of Work, with a general outline for remainder of Work.

B. If preliminary schedule requires revision after review, submit revised schedule within 10 days.

C. Within 20 days after review of preliminary schedule, submit draft of proposed complete
schedule for review.
1. Include written certification that major contractors have reviewed and accepted proposed
schedule.

D. Within 10 days after joint review, submit complete schedule.
E. Submit updated schedule with each Application for Payment.
3.05 SUBMITTALS FOR REVIEW

A. When the following are specified in individual sections, submit them for review:
1. Product data.
2.  Shop drawings.
3. Samples for selection.
4. Samples for verification.

B. Submit to Architect for review for the limited purpose of checking for conformance with
information given and the design concept expressed in the contract documents.

C. Samples will be reviewed only for aesthetic, color, or finish selection.
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D. After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES

article below and for record documents purposes described in Section 01 78 00 - Closeout
Submittals.

3.06 SUBMITTALS FOR INFORMATION
A.  When the following are specified in individual sections, submit them for information:

B.

Design data.

Certificates.

Test reports.

Inspection reports.
Manufacturer's instructions.
Manufacturer's field reports.
Other types indicated.

Submit for Architect's knowledge as contract administrator or for Owner. No action will be
taken.

Nooakrwbh=

3.07 SUBMITTALS FOR PROJECT CLOSEOUT

A

B.

When the following are specified in individual sections, submit them at project closeout:
Project record documents.

Operation and maintenance data.

Warranties.

Bonds.

Other types as indicated.

o=

Submit for Owner's benefit during and after project completion.

3.08 NUMBER OF COPIES OF SUBMITTALS

A

B.

Electronic Documents: Submit one electronic copy in PDF format; an electronically-marked up
file will be returned. Create PDFs at native size and right-side up; illegible files will be rejected.
Samples: Submit the number specified in individual specification sections; one of which will be
retained by Architect.

1.  After review, produce duplicates.

2. Retained samples will not be returned to Contractor unless specifically so stated.

3.09 SUBMITTAL PROCEDURES

A. Submittals to be electronic.

B. Transmit each submittal with approved form.

C. Sequentially number the transmittal form. Revise submittals with original number and a
sequential alphabetic suffix.

D. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number, and
specification section number, as appropriate on each copy.

E. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of
Products required, field dimensions, adjacent construction Work, and coordination of
information is in accordance with the requirements of the Work and Contract Documents.

F. Schedule submittals to expedite the Project, and coordinate submission of related items.

G. For each submittal for review, allow 15 days excluding delivery time to and from the Contractor.

H. Identify variations from Contract Documents and Product or system limitations that may be
detrimental to successful performance of the completed Work.

I.  Provide space for Contractor and Architect review stamps.

J.  When revised for resubmission, identify all changes made since previous submission.

K. Distribute reviewed submittals as appropriate. Instruct parties to promptly report any inability to
comply with requirements.
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L. Submittals not requested will not be recognized or processed.
END OF SECTION 01 30 00
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SECTION 01 35 53
SECURITY PROCEDURES
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Security measures including entry control.
1.02 RELATED REQUIREMENTS
A. Section 01 10 00 - Summary: use of premises.

B. Section 01 50 00 - Temporary Facilities and Controls: Temporary lighting, site fence, and
barriers and enclosures.

1.03 SECURITY PROGRAM

A. Protect Work, existing premises and Owner's operations from theft, vandalism, and
unauthorized entry.

B. Initiate program in coordination with Owner's existing security procedures at project
mobilization.

C. Maintain program throughout construction period until Owner acceptance precludes the need
for Contractor security.

1.04 ENTRY CONTROL
A. Restrict entrance of persons and vehicles into Project site and existing facilities.
B. Allow entrance only to authorized persons with proper identification.
PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED
END OF SECTION 01 35 53
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SECTION 01 40 00
QUALITY REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES

A

moow

References and standards.
Control of installation.
Tolerances.

Testing and inspection services.
Manufacturers' field services.

1.02 REFERENCES AND STANDARDS

A

For products and workmanship specified by reference to a document or documents not included
in the Project Manual, also referred to as reference standards, comply with requirements of the
standard, except when more rigid requirements are specified or are required by applicable
codes.

Conform to reference standard of date of issue current on date of Contract Documents, except
where a specific date is established by applicable code.

Obtain copies of standards where required by product specification sections.

Maintain copy at project site during submittals, planning, and progress of the specific work, until
Substantial Completion.

Should specified reference standards conflict with Contract Documents, request clarification
from Architect before proceeding.

Neither the contractual relationships, duties, or responsibilities of the parties in Contract nor
those of Architect shall be altered from the Contract Documents by mention or inference
otherwise in any reference document.

PART 3 EXECUTION
2.01 CONTROL OF INSTALLATION

A

B.

C.

Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce Work of specified quality.

Comply with manufacturers' instructions, including each step in sequence.

Should manufacturers' instructions conflict with Contract Documents, request clarification from
Architect before proceeding.

Comply with specified standards as minimum quality for the Work except where more stringent
tolerances, codes, or specified requirements indicate higher standards or more precise
workmanship.

Have Work performed by persons qualified to produce required and specified quality.

Verify that field measurements are as indicated on shop drawings or as instructed by the
manufacturer.

Secure products in place with positive anchorage devices designed and sized to withstand
stresses, vibration, physical distortion, and disfigurement.

2.02 TOLERANCES

A. Monitor fabrication and installation tolerance control of products to produce acceptable Work.
Do not permit tolerances to accumulate.
B. Comply with manufacturers' tolerances. Should manufacturers' tolerances conflict with Contract
Documents, request clarification from Architect before proceeding.
C. Adjust products to appropriate dimensions; position before securing products in place.
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2.03 TESTING AND INSPECTION
A. See individual specification sections for testing required.

B. Re-testing required because of non-conformance to specified requirements shall be performed
by the same agency on instructions by Architect.

C. Re-testing required because of non-conformance to specified requirements shall be paid for by
Contractor.

2.04 MANUFACTURERS' FIELD SERVICES

A. When specified in individual specification sections, require material or product suppliers or
manufacturers to provide qualified staff personnel to observe site conditions, conditions of
surfaces and installation, quality of workmanship, start-up of equipment, test, adjust and
balance of equipment and operation as applicable, and to initiate instructions when necessary.

B. Report observations and site decisions or instructions given to applicators or installers that are
supplemental or contrary to manufacturers' written instructions.

2.05 DEFECT ASSESSMENT
A. Replace Work or portions of the Work not conforming to specified requirements.

B. If, in the opinion of Architect, it is not practical to remove and replace the Work, Architect will
direct an appropriate remedy or adjust payment.

END OF SECTION 01 40 00
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SECTION 01 42 16
DEFINITIONS

PART 1 GENERAL
1.01 SUMMARY

A.
B.

This section supplements the definitions contained in the General Conditions.
Other definitions are included in individual specification sections.

1.02 DEFINITIONS

A
B.

C.

D.

E.
F.

Furnish: To supply, deliver, unload, and inspect for damage.

Install: To unpack, assemble, erect, apply, place, finish, cure, protect, clean, start up, and make
ready for use.

Product: Material, machinery, components, equipment, fixtures, and systems forming the work
result. Not materials or equipment used for preparation, fabrication, conveying, or erection and
not incorporated into the work result. Products may be new, never before used, or re-used
materials or equipment.

Project Manual: The book-sized volume that includes the procurement requirements (if any),
the contracting requirements, and the specifications.

Provide: To furnish and install.
Supply: Same as Furnish.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED

END OF SECTION 01 42 16
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SECTION 01 50 00
TEMPORARY FACILITIES AND CONTROLS
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Temporary utilities.
Temporary telecommunications services.
Temporary sanitary facilities.
Temporary Controls: Barriers, enclosures, and fencing.
Security requirements.
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Vehicular access and parking.
G. Waste removal facilities and services.
1.02 TEMPORARY UTILITIES

A. Owner will provide the following:
1.  Electrical power , consisting of connection to existing facilities.
2. Water supply, consisting of connection to existing facilities.

B. Use trigger-operated nozzles for water hoses, to avoid waste of water.

1.03 TEMPORARY SANITARY FACILITIES
A. Provide and maintain required facilities and enclosures. Provide at time of project mobilization.
B. Maintain daily in clean and sanitary condition.

1.04 BARRIERS

A. Provide barriers to prevent unauthorized entry to construction areas, to prevent access to areas
that could be hazardous to workers or the public, to allow for owner's use of site and to protect
existing facilities and adjacent properties from damage from construction operations and
demolition.

B. Protect non-owned vehicular traffic, stored materials, site, and structures from damage.

C. Traffic Controls: Coordinate with the Owner.

1.05 EXTERIOR ENCLOSURES

A. Provide temporary insulated weather tight closure of exterior openings to accommodate
acceptable working conditions and protection for Products, to allow for temporary heating and
maintenance of required ambient temperatures identified in individual specification sections,
and to prevent entry of unauthorized persons. Provide access doors with self-closing hardware
and locks.

1.06 INTERIOR ENCLOSURES

A. Provide temporary partitions as indicated to separate work areas from Owner-occupied areas,
to prevent penetration of dust and moisture into Owner-occupied areas, and to prevent damage
to existing materials and equipment.

B. Construction: Framing, plywood and reinforced polyethylene sheet materials with closed joints
and sealed edges at intersections with existing surfaces:

1.07 SECURITY

A. Provide security and facilities to protect Work, existing facilities, and Owner's operations from
unauthorized entry, vandalism, or theft.

B. Coordinate with Owner's security program.
1.08 VEHICULAR ACCESS AND PARKING
A. Coordinate access and haul routes with governing authorities and Owner.
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B. Provide and maintain access to fire hydrants, free of obstructions.
C. Parking is limited in this area. Parking will be coordinated by the contractor and will be off-site.
1.09 WASTE REMOVAL

A. Provide waste removal facilities and services as required to maintain the site in clean and
orderly condition.

B. Provide containers with lids. Remove trash from site daily.

C. If materials to be recycled or re-used on the project must be stored on-site, provide suitable
non-combustible containers; locate containers holding flammable material outside the structure
unless otherwise approved by the authorities having jurisdiction.

D. Open free-fall chutes are not permitted. Terminate closed chutes into appropriate containers
with lids.

1.10 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A. Remove temporary utilities, equipment, facilities, materials, prior to Substantial Completion
inspection.

B. Clean and repair damage caused by installation or use of temporary work.
C. Restore existing facilities used during construction to original condition.
PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED
END OF SECTION 01 50 00
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SECTION 01 60 00
PRODUCT REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Transportation, handling, storage and protection.

B. Product option requirements.

C. Substitution limitations and procedures.

D. Maintenance materials, including extra materials, spare parts, tools, and software.
1.02 SUBMITTALS

A. Product Data Submittals: Submit manufacturer's standard published data. Mark each copy to
identify applicable products, models, options, and other data. Supplement manufacturers'
standard data to provide information specific to this Project.

B. Shop Drawing Submittals: Prepared specifically for this Project; indicate utility and electrical
characteristics, utility connection requirements, and location of utility outlets for service for
functional equipment and appliances.

C. Sample Submittals: lllustrate functional and aesthetic characteristics of the product, with
integral parts and attachment devices. Coordinate sample submittals for interfacing work.
1. For selection from standard finishes, submit samples of the full range of the
manufacturer's standard colors, textures, and patterns.

PART 2 PRODUCTS
2.01 NEW PRODUCTS
A. Provide new products unless specifically required or permitted by the Contract Documents.

B. Where all other criteria are met, Contractor shall give preference to products that:
1. If used on interior, have lower emissions, as defined in Section 01 61 16.
2. If wet-applied, have lower VOC content, as defined in Section 01 61 16.
3. Have a published GreenScreen Chemical Hazard Analysis.

2.02 PRODUCT OPTIONS

A. Products Specified by Reference Standards or by Description Only: Use any product meeting
those standards or description.

B. Products Specified by Naming One or More Manufacturers: Use a product of one of the
manufacturers named and meeting specifications, no options or substitutions allowed.

C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions:
Submit a request for substitution for any manufacturer not named.

2.03 MAINTENANCE MATERIALS

A. Furnish extra materials, spare parts, tools, and software of types and in quantities specified in
individual specification sections.

B. Deliver to Project site; obtain receipt prior to final payment.
PART 3 EXECUTION
3.01 SUBSTITUTION PROCEDURES

A. Instructions to Bidders specify time restrictions for submitting requests for substitutions during
the bidding period. Comply with requirements specified in this section.

B. Document each request with complete data substantiating compliance of proposed substitution
with Contract Documents.

C. Arequest for substitution constitutes a representation that the submitter:
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D.

1. Has investigated proposed product and determined that it meets or exceeds the quality

level of the specified product.

Will provide the same warranty for the substitution as for the specified product.

Will coordinate installation and make changes to other Work that may be required for the

Work to be complete with no additional cost to Owner.

4. Waives claims for additional costs or time extension that may subsequently become
apparent.

Substitution Submittal Procedure:

1.  Submit three copies of request for substitution for consideration. Limit each request to one
proposed substitution.

2. Submit shop drawings, product data, and certified test results attesting to the proposed
product equivalence. Burden of proof is on proposer.

3.  The Architect will notify Contractor in writing of decision to accept or reject request.

w N

3.02 TRANSPORTATION AND HANDLING

A

B.

G.

H.

Package products for shipment in manner to prevent damage; for equipment, package to avoid
loss of factory calibration.

If special precautions are required, attach instructions prominently and legibly on outside of
packaging.

Coordinate schedule of product delivery to designated prepared areas in order to minimize site
storage time and potential damage to stored materials.

Transport and handle products in accordance with manufacturer's instructions.

Transport materials in covered trucks to prevent contamination of product and littering of
surrounding areas.

Promptly inspect shipments to ensure that products comply with requirements, quantities are
correct, and products are undamaged.

Provide equipment and personnel to handle products by methods to prevent soiling,
disfigurement, or damage.

Arrange for the return of packing materials, such as wood pallets, where economically feasible.

3.03 STORAGE AND PROTECTION

A. Designate receiving/storage areas for incoming products so that they are delivered according to
installation schedule and placed convenient to work area in order to minimize waste due to
excessive materials handling and misapplication.

B. Store and protect products in accordance with manufacturers' instructions.

C. Store with seals and labels intact and legible.

D. Store sensitive products in weather tight, climate controlled, enclosures in an environment
favorable to product.

E. For exterior storage of fabricated products, place on sloped supports above ground.

F. Protect products from damage or deterioration due to construction operations, weather,
precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other
contaminants.

G. Comply with manufacturer's warranty conditions, if any.

H. Cover products subject to deterioration with impervious sheet covering. Provide ventilation to
prevent condensation and degradation of products.

I.  Prevent contact with material that may cause corrosion, discoloration, or staining.

J.  Provide equipment and personnel to store products by methods to prevent soiling,
disfigurement, or damage.
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K. Arrange storage of products to permit access for inspection. Periodically inspect to verify
products are undamaged and are maintained in acceptable condition.

END OF SECTION 01 60 00
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SECTION 01 61 16
VOLATILE ORGANIC COMPOUND (VOC) CONTENT RESTRICTIONS
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Requirements for VOC-Content-Restricted products.
1.02 DEFINITIONS

A. VOC-Content-Restricted Products: All products in the following product categories, whether
specified or not:
1. Interior paints and coatings.
2. Interior adhesives and sealants, including flooring adhesives.

B. Interior of Building: Anywhere inside the exterior weather barrier.

C. Adhesives: All gunnable, trowelable, liquid-applied, and aerosol adhesives, whether specified or
not; including flooring adhesives, resilient base adhesives, and pipe jointing adhesives.

D. Sealants: All gunnable, trowelable, and liquid-applied joint sealants and sealant primers,
whether specified or not; including firestopping sealants and duct joint sealers.
1.03 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Product Data: For each VOC-restricted product used in the project, submit evidence of
compliance.

1.04 QUALITY ASSURANCE
A. VOC Content Test Method: 40 CFR 59, Subpart D (EPA Method 24), or ASTM D3960, unless
otherwise indicated.
1.  Evidence of Compliance: Acceptable types of evidence are:
a. Report of laboratory testing performed in accordance with requirements.

B. Testing Agency Qualifications: Independent firm specializing in performing testing and
inspections of the type specified in this section.

PART 2 PRODUCTS
2.01 MATERIALS

A. All Products: Comply with the most stringent of federal, State, and local requirements, or these
specifications.

B. VOC-Content-Restricted Products: VOC content not greater than required by the following:
1. Adhesives, Including Flooring Adhesives: SCAQMD 1168 Rule.
2. Joint Sealants: SCAQMD 1168 Rule.
3. Paints and Coatings: Each color; most stringent of the following:
a. 40 CFR 59, Subpart D.
b. SCAQMD 1113 Rule.
c. CARB (SCM).

PART 3 EXECUTION
3.01 FIELD QUALITY CONTROL

A. Owner reserves the right to reject non-compliant products, whether installed or not, and require
their removal and replacement with compliant products at no extra cost to Owner.

B. Additional costs to restore indoor air quality due to installation of non-compliant products will be
borne by Contractor.

END OF SECTION 01 61 16
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SECTION 01 70 00
EXECUTION AND CLOSEOUT REQUIREMENTS
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Examination, preparation, and general installation procedures.
Cutting and patching.
Surveying for laying out the work.
Cleaning and protection.
Starting of systems and equipment.
Demonstration and instruction of Owner personnel.
Closeout procedures, except payment procedures.
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. General requirements for maintenance service.
1.02 RELATED REQUIREMENTS

A. Section 01 10 00 - Summary: Limitations on working in existing building; continued occupancy;
work sequence; identification of salvaged and relocated materials.

B. Section 01 30 00 - Administrative Requirements: Submittals procedures.
C. Section 01 40 00 - Quality Requirements: Testing and inspection procedures.

D. Section 01 79 00 - Demonstration and Training: Demonstration of products and systems to be
commissioned and where indicated in specific specification sections

E. Section 07 84 00 - Firestopping.
1.03 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Survey work: Submit name, address, and telephone number of Surveyor before starting survey
work.
1. Onrequest, submit documentation verifying accuracy of survey work.
2. Submit a copy of site drawing signed by the Land Surveyor, that the elevations and
locations of the work are in compliance with Contract Documents.
3.  Submit surveys and survey logs for the project record.

C. Cutting and Patching: Submit written request in advance of cutting or alteration that affects:
1. Structural integrity of any element of Project.
2. Integrity of weather exposed or moisture resistant element.
3. Efficiency, maintenance, or safety of any operational element.
4. Visual qualities of sight exposed elements.
5. Work of Owner or separate Contractor.

1.04 QUALIFICATIONS

A. For surveying work, employ a land surveyor registered in the State in which the Project is
located and acceptable to Architect. Submit evidence of surveyor's Errors and Omissions
insurance coverage in the form of an Insurance Certificate. Employ only individual(s) trained
and experienced in collecting and recording accurate data relevant to ongoing construction
activities,

1.05 PROJECT CONDITIONS

A. Protect site from puddling or running water. Provide water barriers as required to protect site
from soil erosion.

B. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent
accumulation of dust, fumes, vapors, or gases.
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Dust Control: Execute work by methods to minimize raising dust from construction operations.
Provide positive means to prevent air-borne dust from dispersing into adjacent building areas,
into atmosphere and over adjacent property.

Noise Control: Provide methods, means, and facilities to minimize noise produced by
construction operations.

Pest Control: Provide methods, means, and facilities to prevent pests and insects from
damaging the work.

Rodent Control: Provide methods, means, and facilities to prevent rodents from accessing or
invading premises.

Pollution Control: Provide methods, means, and facilities to prevent contamination of saill,
water, and atmosphere from discharge of noxious, toxic substances, and pollutants produced by
construction operations. Comply with federal, state, and local regulations.

1.06 COORDINATION

A.
B.

o

F.

G.

See Section 01 10 00 for occupancy-related requirements.

Coordinate scheduling, submittals, and work of the various sections of the Project Manual to
ensure efficient and orderly sequence of installation of interdependent construction elements,
with provisions for accommodating items installed later.

Notify affected utility companies and comply with their requirements.

Verify that utility requirements and characteristics of new operating equipment are compatible
with building utilities. Coordinate work of various sections having interdependent responsibilities
for installing, connecting to, and placing in service, such equipment.

Coordinate space requirements, supports, and installation of mechanical and electrical work
that are indicated diagrammatically on Drawings. Follow routing shown for pipes, ducts, and
conduit, as closely as practicable; place runs parallel with lines of building. Utilize spaces
efficiently to maximize accessibility for other installations, for maintenance, and for repairs.

In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within the
construction. Coordinate locations of fixtures and outlets with finish elements.

Coordinate completion and clean-up of work of separate sections.

PART 2 PRODUCTS
2.01 PATCHING MATERIALS

A

B.

C.

New Materials: As specified in product sections; match existing products and work for patching
and extending work.

Type and Quality of Existing Products: Determine by inspecting and testing products where
necessary, referring to existing work as a standard.

Product Substitution: For any proposed change in materials, submit request for substitution
described in Section 01 60 00.

PART 3 EXECUTION
3.01 EXAMINATION

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent work.
Start of work means acceptance of existing conditions.

B. Verify that existing substrate is capable of structural support or attachment of new work being
applied or attached.

C. Examine and verify specific conditions described in individual specification sections.

D. Take field measurements before confirming product orders or beginning fabrication, to minimize
waste due to over-ordering or misfabrication.
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Verify that utility services are available, of the correct characteristics, and in the correct
locations.

Prior to Cutting: Examine existing conditions prior to commencing work, including elements
subject to damage or movement during cutting and patching. After uncovering existing work,
assess conditions affecting performance of work. Beginning of cutting or patching means
acceptance of existing conditions.

3.02 PREPARATION

A.
B.
C.

Clean substrate surfaces prior to applying next material or substance.
Seal cracks or openings of substrate prior to applying next material or substance.

Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to
applying any new material or substance in contact or bond.

3.03 LAYING OUT THE WORK

A.
B.

Promptly notify Architect of any discrepancies discovered.
Layout work following survey on interior and exterior conditions.

3.04 GENERAL INSTALLATION REQUIREMENTS

A

B.
C.

D.
E.

Install products as specified in individual sections, in accordance with manufacturer's
instructions and recommendations, and so as to avoid waste due to necessity for replacement.

Make vertical elements plumb and horizontal elements level, unless otherwise indicated.

Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and
horizontal lines, unless otherwise indicated.

Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated.
Make neat transitions between different surfaces, maintaining texture and appearance.

3.05 CUTTING AND PATCHING

A. Whenever possible, execute the work by methods that avoid cutting or patching.
B. Perform whatever cutting and patching is necessary to:
1.  Complete the work.
2. Fit products together to integrate with other work.
3.  Provide openings for penetration of mechanical, electrical, and other services.
4. Match work that has been cut to adjacent work.
5. Repair areas adjacent to cuts to required condition.
6. Repair new work damaged by subsequent work.
7. Remove samples of installed work for testing when requested.
8. Remove and replace defective and non-conforming work.

C. Execute work by methods that avoid damage to other work and that will provide appropriate
surfaces to receive patching and finishing. In existing work, minimize damage and restore to
original condition.

D. Employ original installer to perform cutting for weather exposed and moisture resistant
elements, and sight exposed surfaces.

E. Cutrigid materials using masonry saw or core drill. Pneumatic tools not allowed without prior
approval.

F. Restore work with new products in accordance with requirements of Contract Documents.

G. Fitwork air tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.

H. At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal voids
with fire rated material in accordance with Section 07 84 00, to full thickness of the penetrated
element.

I.  Patching:
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1. Finish patched surfaces to match finish that existed prior to patching. On continuous
surfaces, refinish to nearest intersection or natural break. For an assembly, refinish entire
unit.

2. Match color, texture, and appearance.

3. Repair patched surfaces that are damaged, lifted, discolored, or showing other
imperfections due to patching work. If defects are due to condition of substrate, repair
substrate prior to repairing finish.

3.06 PROGRESS CLEANING

A

B.

C.

D.

Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and orderly
condition.

Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed
or remote spaces, prior to enclosing the space.

Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning
to eliminate dust.

Collect and remove waste materials, debris, and trash/rubbish from site periodically and dispose
off-site; do not burn or bury.

3.07 PROTECTION OF INSTALLED WORK

A.
B.
C.

D.

Protect installed work from damage by construction operations.
Provide special protection where specified in individual specification sections.

Provide temporary and removable protection for installed products. Control activity in immediate
work area to prevent damage.

Remove protective coverings when no longer needed; reuse or recycle plastic coverings if
possible.

3.08 SYSTEM STARTUP

A.
B.

C.

D.
E.

F.

Coordinate schedule for start-up of various equipment and systems.

Verify that each piece of equipment or system has been checked for proper lubrication, drive
rotation, belt tension, control sequence, and for conditions that may cause damage.

Verify tests, meter readings, and specified electrical characteristics agree with those required by
the equipment or system manufacturer.

Verify that wiring and support components for equipment are complete and tested.

Execute start-up under supervision of applicable Contractor personnel and manufacturer's
representative in accordance with manufacturers' instructions.

Submit a written report that equipment or system has been properly installed and is functioning
correctly.

3.09 DEMONSTRATION AND INSTRUCTION

A

See Section 01 79 00 - Demonstration and Training.

3.10 ADJUSTING

A.
B.

Adjust operating products and equipment to ensure smooth and unhindered operation.
Testing, adjusting, and balancing HVAC systems: See Section 23 05 93.

3.11 FINAL CLEANING

A. Clean interior and exterior glass, surfaces exposed to view; remove temporary labels, stains
and foreign substances, polish transparent and glossy surfaces, vacuum carpeted and soft
surfaces.

B. Remove all labels that are not permanent. Do not paint or otherwise cover fire test labels or
nameplates on mechanical and electrical equipment.
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Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate to the
surface and material being cleaned.

Replace filters of operating equipment.
Clean debris from roofs, gutters, downspouts, and drainage systems.
Clean site; sweep paved areas, rake clean landscaped surfaces.

Remove waste, surplus materials, trash/rubbish, and construction facilities from the site;
dispose of in legal manner; do not burn or bury.

3.12 CLOSEOUT PROCEDURES

A
B.
C.

Make submittals that are required by governing or other authorities.
Notify Architect when work is considered ready for Substantial Completion.

Submit written certification that Contract Documents have been reviewed, work has been
inspected, and that work is complete in accordance with Contract Documents and ready for
Architect's review.

Correct items of work listed in executed Certificates of Substantial Completion and comply with
requirements for access to Owner-occupied areas.

Notify Architect when work is considered finally complete.
Complete items of work determined by Architect's final inspection.

Provided completed documentation as follows:

1.  Consent to Surety of Final Payment

2. Certificate of Substantial Completion

3. Contractor Satisfaction of Debt and Claims

4. Release of Liens for the Contractor, his Subcontractors, and his Suppliers

3.13 MAINTENANCE

A. Provide service and maintenance of components indicated in specification sections.

B. Maintenance Period: As indicated in specification sections or, if not indicated, not less than one
year from the Date of Substantial Completion or the length of the specified warranty, whichever
is longer.

C. Examine system components at a frequency consistent with reliable operation. Clean, adjust,
and lubricate as required.

D. Include systematic examination, adjustment, and lubrication of components. Repair or replace
parts whenever required. Use parts produced by the manufacturer of the original component.

E. Maintenance service shall not be assigned or transferred to any agent or subcontractor without
prior written consent of the Owner.

END OF SECTION 01 70 00
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SECTION 01 74 19
CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1 GENERAL
1.01 WASTE MANAGEMENT REQUIREMENTS

A.
B.

C.

Owner requires that this project generate the least amount of trash and waste possible.

Employ processes that ensure the generation of as little waste as possible due to error, poor
planning, breakage, mishandling, contamination, or other factors.

Minimize trash/waste disposal in landfills; reuse, salvage, or recycle as much waste as
economically feasible.

Owner may decide to pay for additional recycling, salvage, and/or reuse based on Landfill
Alternatives Proposal specified below.

If hazardous materials are discovered during removal operations, stop work and notify Architect
and Owner; hazardous materials include regulated asbestos containing materials, lead, PCB's,
and mercury

Hazardous materials shall be removed and remediated in accordance with the Hazardous
Material Abatement Plan. See Specification Section 00 01 02 Project Information for additional
inofrmation.

Contractor shall submit periodic Waste Disposal Reports; all landfill disposal, recycling,
salvage, and reuse must be reported regardless of to whom the cost or savings accrues; use
the same units of measure on all reports.

Contractor shall develop and follow a Waste Management Plan designed to implement these
requirements.

Methods of trash/waste disposal that are not acceptable are:

1. Burning on the project site.

2. Burying on the project site.

3. Other illegal dumping or burying.

Regulatory Requirements: Contractor is responsible for knowing and complying with regulatory

requirements, including but not limited to Federal, state and local requirements, pertaining to
legal disposal of all construction and demolition waste materials.

1.02 RELATED REQUIREMENTS

A

B.

C.

Section 01 30 00 - Administrative Requirements: Additional requirements for project meetings,
reports, submittal procedures, and project documentation.

Section 01 50 00 - Temporary Facilities and Controls: Additional requirements related to
trash/waste collection and removal facilities and services.

Section 01 70 00 - Execution and Closeout Requirements: Trash/waste prevention procedures
related to demolition, cutting and patching, installation, protection, and cleaning.

1.03 DEFINITIONS

A. Clean: Untreated and unpainted; not contaminated with oils, solvents, caulk, or the like.

B. Construction and Demolition Waste: Solid wastes typically including building materials,
packaging, trash, debris, and rubble resulting from construction, remodeling, repair and
demolition operations.

C. Hazardous: Exhibiting the characteristics of hazardous substances, i.e., ignitibility, corrosivity,
toxicity or reactivity.

D. Nonhazardous: Exhibiting none of the characteristics of hazardous substances, i.e., ignitibility,
corrosivity, toxicity, or reactivity.

E. Nontoxic: Neither immediately poisonous to humans nor poisonous after a long period of
exposure.
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Recyclable: The ability of a product or material to be recovered at the end of its life cycle and
remanufactured into a new product for reuse by others.

Recycle: To remove a waste material from the project site to another site for remanufacture
into a new product for reuse by others.

Recycling: The process of sorting, cleansing, treating and reconstituting solid waste and other
discarded materials for the purpose of using the altered form. Recycling does not include
burning, incinerating, or thermally destroying waste.

Return: To give back reusable items or unused products to vendors for credit.
Reuse: To reuse a construction waste material in some manner on the project site.

Salvage: To remove a waste material from the project site to another site for resale or reuse by
others.

Sediment: Soil and other debris that has been eroded and transported by storm or well
production run-off water.

Source Separation: The act of keeping different types of waste materials separate beginning
from the first time they become waste.

Toxic: Poisonous to humans either immediately or after a long period of exposure.
Trash: Any product or material unable to be reused, returned, recycled, or salvaged.

Waste: Extra material or material that has reached the end of its useful life in its intended use.
Waste includes salvageable, returnable, recyclable, and reusable material.

PART 2 PRODUCTS
2.01 PRODUCT SUBSTITUTIONS

A.
B.

See Section 01 60 00 - Product Requirements for substitution submission procedures.

For each proposed product substitution, submit the following information in addition to

requirements specified in Section 01 60 00:

1.  Relative amount of waste produced, compared to specified product.

2. Cost savings on waste disposal, compared to specified product, to be deducted from the
Contract Sum.

3. Proposed disposal method for waste product.

4. Markets for recycled waste product.

PART 3 EXECUTION
3.01 WASTE MANAGEMENT PROCEDURES

A. See Section 01 10 00 for list of items to be salvaged from the existing building for relocation in
project or for Owner.

B. See Section 01 30 00 for additional requirements for project meetings, reports, submittal
procedures, and project documentation.

C. See Section 01 50 00 for additional requirements related to trash/waste collection and removal
facilities and services.

D. See Section 01 60 00 for waste prevention requirements related to delivery, storage, and
handling.

E. See Section 01 70 00 for trash/waste prevention procedures related to demolition, cutting and
patching, installation, protection, and cleaning.

END OF SECTION 01 74 19
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SECTION 01 78 00
CLOSEOUT SUBMITTALS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Project Record Documents.

B. Operation and Maintenance Data.

C. Warranties and bonds.
1.02 RELATED REQUIREMENTS

A. Section 01 30 00 - Administrative Requirements: Submittals procedures, shop drawings,
product data, and samples.

B. Section 01 70 00 - Execution and Closeout Requirements: Contract closeout procedures.
C. Individual Product Sections: Specific requirements for operation and maintenance data.
D. Individual Product Sections: Warranties required for specific products or Work.

1.03 SUBMITTALS

A. Project Record Documents: Submit documents to Architect with claim for final Application for
Payment.

B. Operation and Maintenance Data:

1. Submit two copies of preliminary draft or proposed formats and outlines of contents before
start of Work. Architect will review draft and return one copy with comments.

2. For equipment, or component parts of equipment put into service during construction and
operated by Owner, submit completed documents within ten days after acceptance.

3.  Submit one copy of completed documents 15 days prior to final inspection. This copy will
be reviewed and returned after final inspection, with Architect comments. Revise content
of all document sets as required prior to final submission.

4.  Submit two sets of revised final documents in final form within 10 days after final
inspection.

C. Warranties and Bonds:

1. For equipment or component parts of equipment put into service during construction with
Owner's permission, submit documents within 10 days after acceptance.

2. Make other submittals within 10 days after Date of Substantial Completion, prior to final
Application for Payment.

3. Foritems of Work for which acceptance is delayed beyond Date of Substantial
Completion, submit within 10 days after acceptance, listing the date of acceptance as the
beginning of the warranty period.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 PROJECT RECORD DOCUMENTS

A. Maintain on site one set of the following record documents; record actual revisions to the Work:
Drawings.

Specifications.

Addenda.

Change Orders and other modifications to the Contract.

Reviewed shop drawings, product data, and samples.

Manufacturer's instruction for assembily, installation, and adjusting.

B. Ensure entries are complete and accurate, enabling future reference by Owner.

Sk wN =

C. Store record documents separate from documents used for construction.
D. Record information concurrent with construction progress.
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Specifications: Legibly mark and record at each product section description of actual products
installed, including the following:
1.  Changes made by Addenda and modifications.

Record Drawings and Shop Drawings: Legibly mark each item to record actual construction
including:

1.  Field changes of dimension and detail.

2.  Details not on original Contract drawings.

3.02 OPERATION AND MAINTENANCE DATA

A

B.

D.

Source Data: For each product or system, list names, addresses and telephone numbers of
Subcontractors and suppliers, including local source of supplies and replacement parts.

Product Data: Mark each sheet to clearly identify specific products and component parts, and
data applicable to installation. Delete inapplicable information.

Drawings: Supplement product data to illustrate relations of component parts of equipment and
systems, to show control and flow diagrams. Do not use Project Record Documents as
maintenance drawings.

Typed Text: As required to supplement product data. Provide logical sequence of instructions
for each procedure, incorporating manufacturer's instructions.

3.03 OPERATION AND MAINTENANCE DATA FOR MATERIALS AND FINISHES

A

B.

For Each Product, Applied Material, and Finish:
1. Product data, with catalog number, size, composition, and color and texture designations.

Instructions for Care and Maintenance: Manufacturer's recommendations for cleaning agents
and methods, precautions against detrimental cleaning agents and methods, and
recommended schedule for cleaning and maintenance.

Where additional instructions are required, beyond the manufacturer's standard printed
instructions, have instructions prepared by personnel experienced in the operation and
maintenance of the specific products.

3.04 OPERATION AND MAINTENANCE DATA FOR EQUIPMENT AND SYSTEMS

A

Tomm

For Each Item of Equipment and Each System:

1.  Description of unit or system, and component parts.

2. Identify function, normal operating characteristics, and limiting conditions.
3. Include performance curves, with engineering data and tests.

4. Complete nomenclature and model number of replaceable parts.

Where additional instructions are required, beyond the manufacturer's standard printed
instructions, have instructions prepared by personnel experienced in the operation and
maintenance of the specific products.

Operating Procedures: Include start-up, break-in, and routine normal operating instructions and
sequences. Include regulation, control, stopping, shut-down, and emergency instructions.
Include summer, winter, and any special operating instructions.

Maintenance Requirements: Include routine procedures and guide for preventative
maintenance and trouble shooting; disassembly, repair, and reassembly instructions; and
alignment, adjusting, balancing, and checking instructions.

Provide servicing and lubrication schedule, and list of lubricants required.
Include manufacturer's printed operation and maintenance instructions.
Include sequence of operation by controls manufacturer.

Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams
required for maintenance.

Additional Requirements: As specified in individual product specification sections.
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3.05 ASSEMBLY OF OPERATION AND MAINTENANCE MANUALS

A

B.

Assemble operation and maintenance data into durable manuals for Owner's personnel use,
with data arranged in the same sequence as, and identified by, the specification sections.

Where systems involve more than one specification section, provide separate tabbed divider for
each system.

Binders: Commercial quality, 8-1/2 by 11 inch three D side ring binders with durable plastic
covers; 2 inch maximum ring size. When multiple binders are used, correlate data into related
consistent groupings.

Cover: ldentify each binder with typed or printed titte OPERATION AND MAINTENANCE
INSTRUCTIONS; identify title of Project; identify subject matter of contents.

Project Directory: Title and address of Project; names, addresses, and telephone numbers of
Architect, Consultants,Contractorand subcontractors, with names of responsible parties.

Tables of Contents: List every item separated by a divider, using the same identification as on
the divider tab; where multiple volumes are required, include all volumes Tables of Contents in
each volume, with the current volume clearly identified.

Dividers: Provide tabbed dividers for each separate product and system; identify the contents
on the divider tab; immediately following the divider tab include a description of product and
major component parts of equipment.

Text: Manufacturer's printed data, or typewritten data on 20 pound paper.

Drawings: Provide with reinforced punched binder tab. Bind in with text; fold larger drawings to
size of text pages.

Arrangement of Contents: Organize each volume in parts as follows:
1.  Project Directory.
2. Table of Contents, of all volumes, and of this volume.
3. Operation and Maintenance Data: Arranged by system, then by product category.
a. Source data.
b. Operation and maintenance data.
c. Field quality control data.
d. Photocopies of warranties and bonds.

3.06 WARRANTIES AND BONDS

A

moow

m

Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers,
and manufacturers, within 10 days after completion of the applicable item of work. Except for
items put into use with Owner's permission, leave date of beginning of time of warranty until the
Date of Substantial completion is determined.

Verify that documents are in proper form, contain full information, and are notarized.
Co-execute submittals when required.
Retain warranties and bonds until time specified for submittal.

Manual: Bind in commercial quality 8-1/2 by 11 inch three D side ring binders with durable
plastic covers.

Cover: Identify each binder with typed or printed title WARRANTIES AND BONDS, with title of
Project; name, address and telephone number of Contractor and equipment supplier; and name
of responsible company principal.

Table of Contents: Neatly typed, in the sequence of the Table of Contents of the Project
Manual, with each item identified with the number and title of the specification section in which
specified, and the name of product or work item.
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H. Separate each warranty or bond with index tab sheets keyed to the Table of Contents listing.
Provide full information, using separate typed sheets as necessary. List Subcontractor,
supplier, and manufacturer, with name, address, and telephone number of responsible principal.

END OF SECTION 01 78 00
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SECTION 01 79 00
DEMONSTRATION AND TRAINING
PART 1 GENERAL
1.01 SUMMARY

A. Demonstration of products and systems to be commissioned and where indicated in specific
specification sections.
B. Training of Owner personnel in operation and maintenance is required for:
1.  Electrical systems and equipment.
2. Items specified in individual product Sections.
1.02 RELATED REQUIREMENTS
A. Section 01 78 00 - Closeout Submittals: Operation and maintenance manuals.
B. Other Specification Sections: Additional requirements for demonstration and training.
1.03 QUALITY ASSURANCE
A. Instructor Qualifications: Familiar with design, operation, maintenance and troubleshooting of
the relevant products and systems.
1. Provide as instructors the most qualified trainer of those contractors and/or installers who
actually supplied and installed the systems and equipment.
2. Where a single person is not familiar with all aspects, provide specialists with necessary
qualifications.
PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 DEMONSTRATION - GENERAL

A. Demonstrations conducted during system start-up do not qualify as demonstrations for the
purposes of this section, unless approved in advance by Owner.

B. Demonstrations conducted during Functional Testing need not be repeated unless Owner
personnel training is specified.

C. Demonstration may be combined with Owner personnel training if applicable.

D. Operating Equipment and Systems: Demonstrate operation in all modes, including start-up,
shut-down, seasonal changeover, emergency conditions, and troubleshooting, and maintenance
procedures, including scheduled and preventive maintenance.

1. Perform demonstrations not less than two weeks prior to Substantial Completion.
2. For equipment or systems requiring seasonal operation, perform demonstration for other
season within six months.

E. Non-Operating Products: Demonstrate cleaning, scheduled and preventive maintenance, and
repair procedures.
1.  Perform demonstrations not less than two weeks prior to Substantial Completion.

3.02 TRAINING - GENERAL
A. Conduct training on-site unless otherwise indicated.
B. Owner will provide classroom and seating at no cost to Contractor.

C. Training schedule will be subject to availability of Owner's personnel to be trained; re-schedule
training sessions as required by Owner; once schedule has been approved by Owner failure to
conduct sessions according to schedule will be cause for Owner to charge Contractor for
personnel "show-up" time.

D. Be prepared to answer questions raised by training attendees; if unable to answer during
training session, provide written response within three days.

END OF SECTION 01 79 00
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SECTION 02 41 00
DEMOLITION
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Selective demolition of built site elements.
B. Legal disposal of demolished items.
1.02 RELATED REQUIREMENTS
A. Section 01 10 00 - Summary: Limitations on Contractor's use of site and premises.
B. Section 01 10 00 - Summary: Sequencing and staging requirements.

C. Section 01 50 00 - Temporary Facilities and Controls: Site fences, security, protective barriers,
and waste removal.

D. Section 01 60 00 - Product Requirements: Handling and storage of items removed for salvage
and relocation.

E. Section 01 70 00 - Execution and Closeout Requirements: Project conditions; protection of
bench marks, survey control points, and existing construction to remain; reinstallation of
removed products; temporary bracing and shoring.

1.03 REFERENCE STANDARDS

A. 29 CFR 1926 - U.S. Occupational Safety and Health Standards.

B. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations.
1.04 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Project Record Documents: Accurately record actual locations of capped and active utilities
and subsurface construction.

1.05 PROJECT CONDITIONS
A. Minimize production of dust due to demolition operations.
PART 3 EXECUTION
2.01 SCOPE
A. As indicated on Drawings and herein specified.
2.02 GENERAL PROCEDURES AND PROJECT CONDITIONS
A. Comply with other requirements specified in Execution and Closeout Requirements.

B. Comply with applicable codes and regulations for demolition operations and safety of the public.
1. Obtain required permits.
2. Conduct operations to minimize effects on and interference with adjacent construction and
occupants.
3. Do not close or obstruct means of egress corridors, roadways or sidewalks without permit.
4. Conduct operations to minimize obstruction of public and private entrances and exits; do
not obstruct required exits at any time; protect persons using entrances and exits from
removal operations.

C. Do not begin removal until built elements to be salvaged or relocated have been removed.
2.03 EXISTING UTILITIES

A. Protect existing utilities to remain from damage.
2.04 SELECTIVE DEMOLITION FOR ALTERATIONS

A. Drawings showing existing construction and utilities are based on casual field observation and
existing record documents only.

Providence Public Schools 024100-1 DEMOLITION

PCTA Indoor Track Replacement



StudioJAED Architects & Engineers April 1, 2022

—_

Verify that construction and utility arrangements are as shown.

2. Report discrepancies to Architect before disturbing existing installation.

3.  Beginning of demolition work constitutes acceptance of existing conditions that would be
apparent upon examination prior to starting demolition.

B. Remove existing work as indicated and as required to accomplish new work.
1.  Remove items indicated on drawings and notes.

C. Protect existing work to remain.
1. Perform cutting to accomplish removal neatly and as specified for cutting new work.
2.  Repair adjacent construction and finishes damaged during removal work.
3. Patch as specified for patching new work.

2.05 EXISTING SITE IMPROVEMENTS DEMOLITION
A. Existing Subsurface Conditions: Verify existing materials and respective thicknesses.
B. Demolish, remove, and dispose of existing flooring.
2.06 REMOVE DEBRIS, AND TRASH FROM SITE.
A. Remove from site all materials not to be reused on site.
B. Leave site in clean condition, ready for subsequent work.
C. Clean up spillage and wind-blown debris from public and private lands.
D. See Section 01 74 19 Construction Waste Management and Disposal.
END OF SECTION 02 41 00
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SECTION 09 65 66
RESILIENT ATHLETIC FLOORING

PART 1 GENERAL
1.01 SECTION INCLUDES

A.
B.
C.

D.
E.
F.

Fluid-applied, homogeneous polyurethane flooring.
Fluid-applied polyurethane flooring over rubberized base mat. (Alternate #1)

Resilient Athletic Flooring: prefabricated rubber track surfacing (hereinafter referred to as
“Resilient Track Surfacing”).

Accessories required for installation.
Maintenance and repair.
Painted game lines.

1.02 RELATED REQUIREMENTS

A

Section 01 61 16 - Volatile Organic Compound (VOC) Content Restrictions.

1.03 REFERENCE STANDARDS

A

B.
C.

ASTM D412 - Standard Test Methods for Vulcanized Rubber and Thermoplastic
Elastomers--Tension.

ASTM D2240 - Standard Test Method for Rubber Property--Durometer Hardness.

DIN EN 14904 - Surfaces for Sports Areas — Indoor Surfaces for Multi-Sports Use —
Specification.

1.04 SUBMITTALS

A.
B.
C.

m

«c - T @em

See Section 01 30 00 - Administrative Requirements, for submittal procedures.
Product Data: Manufacturer's printed data sheets for products specified.

Shop Drawings: Fabrication and installation details, and layout, colors, and widths of game
lines and equipment locations.

Selection Samples: Manufacturer's color charts for flooring materials specified and game line
paints, indicating full range of colors and textures available.

Verification Samples: Actual flooring material specified, not less than 12 inch square, mounted
on solid backing.

Test Reports: Submit test reports showing compliance with DIN EN 14904.

Concrete Subfloor Test Report: Submit a copy of the moisture and alkalinity (pH) test reports.
Manufacturer's Instructions: Indicate standard and special installation procedures.

Installer's qualification statement.

Maintenance Materials: Furnish the following for Owner's use in maintenance of project.
1.  See Section 01 60 00 - Product Requirements, for additional provisions.
2. Extra Flooring Material: 10 square yards matching installed flooring.

1.05 QUALITY ASSURANCE

A. Manufacturer must be certified ISO 9001 and ISO 14001.

B. Manufacturer must have a minimum of fifteen (15) years of experience in the manufacturing of
prefabricated resilient running tracks.

C. Manufactured Product must have undergone a vulcanization process; factory lamination should
not be accepted as equivalent.

D. Surfacing Contractor to be recognized and approved by the Manufacturer.

E. Surfacing Contractor shall be fully acquainted with the existing facility and utilities and shall fully
understand the difficulties and restrictions attending the execution of the work under contract.
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Flooring Contractor is responsible for immediately advising the Owner, in writing, of any
restrictions or anticipated difficulty.

Surfacing Contractor to have completed at least ten (10) track and field facilities in North
America that have been properly certified (when applicable) to meet specified Association
requirements for desired level of competition.

Installer must be approved by the Surfacing Contractor and must have performed installations
of the same scale in the last three (3) years.

Surfacing Contractor must ensure that a designated Project Manager/Superintendent be on site
every day to supervise the installation of the Manufactured Product. Substitution of Project
Manager/Superintendent shall not be permitted.

Line Marker shall be approved by the Surfacing Contractor. Painting must be done by
professionals with proper experience and qualifications to effectively perform the work; Line
Marker to have painted a minimum of twenty (20) track and field facilities in North America that
have been properly certified to meet specified Association requirements for desired level of
competition.

1.06 DELIVERY, STORAGE, AND HANDLING

A

B.

C.

See Section 01 74 19 - Construction Waste Management and Disposal for packaging waste
requirements.

Deliver materials to project site in unopened containers clearly labeled with manufacturer's
name and identification of contents.

Store materials in dry and clean location until needed for installation. During installation, handle
in a manner that will prevent marring and soiling of finished surfaces.

1.07 SITE CONDITIONS

A

B.
C.

The Contractor shall be responsible for ensuring all site conditions meet the requirements of the
Manufacturer.

No sealers or curing compounds are applied to the concrete.

Substrate surface must be free of all contaminants that can inhibit bond (paint, wax, dust, oil or
grease, sealer, curing compound, solvent, asphalt, old adhesive residues, etc.). All
contaminants must be removed from the surface via mechanical abatement. Use of abatement
chemicals is not recommended.

Concrete substrates must be free of any hydrostatic and/or moisture problems. Moisture and
alkalinity tests must be performed on all concrete substrates, under in?service conditions, prior
to Resilient Track Surfacing installation. It is highly recommended to turn on the heating,
ventilation and air?conditioning (HVAC) unit 7 days prior to performing tests, in order to ensure
stable testing conditions and accurate results.

Maintain stable room and substrate temperatures prior to moisture tests and Resilient Track
Surfacing installation, during the Resilient Track Surfacing installation, as well as a minimum of
48 hours after the Resilient Track Surfacing has been completely installed. Recommended
ambient temperature range is between 650F and 860F (180C and 300C) and recommended
ambient humidity range is between 35% and 55%. Substrate temperature must always remain a
minimum of 5°F (3°C) above dew point for the duration of the Resilient Track Surfacing
installation and for 72 hours post?installation.

1.08 WARRANTY

A

Manufactured Product is warranted to be free from manufacturing defects for a period of one (1)
year from the date that is maximum 90 days from shipment from Mondo, per the terms and
conditions of Mondo’s Limited Material Warranty.

For standard applications, Manufactured Product is warranted against excessive wear under
normal usage for a period of ten (10) years from the date that is maximum 90 days from
shipment from Mondo, per the terms and conditions of Mondo’s Limited Material Warranty.
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C. Refer to current copy of Mondo’s Limited Material Warranty for all terms and conditions, which
shall be obtained directly from Mondo. In no event shall any warranties provided by any third
parties (including distributors, insurance and/or private label providers) be considered as valid.

PART 2 PRODUCTS
2.01 FLUID-APPLIED ATHLETIC FLOORING

A. Manufacturers: All products by the same manufacturer.
1. Herculan Sports Flooring: www.herculan.com

B. Homogeneous Polyurethane Flooring System, Type Herculan SR Sprint:

Flexible polyurethane top layer, broadcasted with EPDM

Polyurethane pore filler

Bonded SBR base layer

Total System Thickness: Minimum.0531 inch, 13mm.

a. Seamless, spike-resistant system with point elastic properties.

b. Consists of a rubber underlayer in-situ installed, to which a strong, fexible,
polyurethane poured layer is added that is covered in colored EPDM granules.

c. Water-impermeable, spike-resistant, UV-resistant and weather-resistant.

5.  Friction dry - 83

6. Friction wet - 57

7

8

pobd=

Vertical deformation -2mm
. Shockabsorption @ 23 °C - 42%
9. Tensile strength before aging - .51 Mpa
10. Tensile strength after exposure to hot water and heat - .60 Mpa
11. Elongation at break before aging - 52%
12. Elongation at break after exposure to hot water and heat - 54%
13. Spike resistance - Tensile strength before aging - .43 Mpa
14. Spike resistance - Tensile strength after exposure to hot water and heat - 50 Mpa
15. Spike resistance - Elongation at break before aging - 45%
16. Spike resistance - Elongation at break after exposure to hot water and heat - 55%
17. Absolute thickness - 13mm
18. Wear resistance before aging - 2g
19. Wear resistance after exposure to UV light - 2g
20. Water permeability - Not permeable
21. Primer: Manufacturer's recommended standard for project substrate.
a. Resin: Two-component, solid, pigmented, self-leveling polyurethane without fillers,
with properties as follows:
1) Formulation: Zero mercury.
2) Temperature Stability: Unaffected over range of 0 to 120 degrees F.
b. Finish Coating: Manufacturer's standard pigmented, two-component polyurethane
wear layer.
1) Color: As selected from manufacturer's standard range.

C. Polyurethane Flooring Over Rubberized Base Mat, Type :

1.  Total System Thickness: Minimum 1/4 inch; with minimum 0.07 inch polyurethane.

2. Base Mat: Prefabricated rubber mat of recycled rubber granules in polyurethane binder.

3. Sealer: Manufacturer's standard two-component polyurethane compound designed to seal
base mat before application of resin topcoat.

4. Resin: Two-component, solid, pigmented, self-leveling polyurethane without fillers, zero
mercury formulation, with properties as follows:
a. Tensile strength: Minimum 1000 psi, per ASTM D412.
b. Durometer Hardness, Type A: Minimum of 70, when tested in accordance with ASTM

D2240.

c. Ultimate Elongation: Minimum 100 percent, per ASTM D412.
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5.  Finish: Manufacturer's standard pigmented two-component polyurethane topcoat, matte
finish, in color as selected from manufacturer's standard range.

2.02 PREFORMED ATHLETIC FLOORING

A. Manufacturers: All products by the same manufacturer.
1.  Mondo: Mondo S.p.A., Piazzale E. Stroppiana, 1, 12051 Alba, Fraz. Gallo — Italia..
2.  Substitutions: See Section 01 60 00 - Product Requirements.

B. Materials:
1. Resilient Track Surfacing: Super X 720 manufactured by Mondo

C. Type:

1. Super X 720 is prefabricated rubber track surfacing with a honeycomb (elongated hexagon
shaped) design and engineered shock absorption layer for superior biomechanical
properties and athlete comfort, calendered and vulcanized with a particular closed cell
structure, based on special isoprenic rubbers, mineral fillers, stabilizing agents and
pigmentation, with a system of differential elasticity between top surface and base, as
manufactured by Mondo.

2. Vulcanized, dual durometer construction. The shore hardness of the top layer (wear layer)
will be greater than that of the bottom layer (backing). Shore hardness of layers to be
recommended by the Manufacturer and to respect limits specified.

a. Thickness: 0.531 in (13.5 mm).

3. Colors: Provided in standard, solid background colors. Consult available colors for indoor
applications.

4. Surface Texture: Matte Super X 720 embossing. Non-directional, irregular tessellation
patterns with interconnected surface channels. Directional patterns shall be deemed
unacceptable.

5. Format: Sheets available in widths ranging from 4’ (1.22 m) to 5’3" (1.60 m) and an
average length of 49’2” (15 m) [min. 19°8” (6 m)/max. 52’5” (16 m)].

2.03 LIMITATIONS

A. Athletic footwear with spikes is permitted onto Super X 720, provided that use and spike
specifications always respect Manufacturer's most current guidelines, as outlined in the bulletin
Spike Recommendations for Super X and Mondotrack.

2.04 ACCESSORIES

A. Leveling Compound: Latex-modified cement formulation as recommended by flooring
manufacturer for substrate conditions.

B. Flooring Adhesive: Waterproof; types recommended by flooring manufacturer.

C. Adhesive certified by Manufacturer: Mondo PU 105 (polyurethane) for installations over
concrete substrates. For suitability, recommendations and use, please refer to Manufacturer’s
current printed adhesive guidelines.

D. Portland cement based patching or leveling compound to be recommended/approved by
Manufacturer.

E. All painting products are to be recommended/approved by Manufacturer.
PART 3 EXECUTION
3.01 EXAMINATION

A. Examine substrates for conditions detrimental to installation of athletic flooring. Proceed with
installation only after unsatisfactory conditions have been corrected.

B. Ensure that concrete surface is free of any contaminant that could inhibit bond (paint, wax, dust,
oil or grease, sealer, curing compound, solvent, asphalt, old adhesive residues, etc.). All
contaminants must be removed from the surface via mechanical abatement. Use of abatement
chemicals is not recommended.
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Confirm concrete has a smooth finish, proper density and is highly compacted with a tolerance
of 1/8th of an inch in a 10?foot radius (3.2 mm in a 3.05 m radius). Floor Flatness (FF) and
Floor Levelness (FL) numbers are not recognized.

Concrete substrates must be free of any hydrostatic and/or moisture problems. Moisture and
alkalinity tests must be performed on all concrete substrates, under in?service conditions. For
accurate test results, ensure that the HVAC unit has been operational for 7 days and that the
ambient conditions are stable, prior to performing any moisture and alkalinity tests. The
concrete’s surface pH must be between 7 and 10.

Relative humidity of the concrete slab must not exceed the tolerance of the adhesive specified,
in accordance with the current version of ASTM F2170 (in situ probes). Moisture vapor
emissions from the concrete slab must not exceed the tolerance of the adhesive specified, in
accordance with the current version of ASTM F1869 (anhydrous calcium chloride). Where
tolerances are exceeded and a moisture mitigation system will be specified, refer to ASTM
F3010. Moisture and alkalinity test results must be recorded and copies must be kept for a
minimum of 3 years or for the duration of the warranty period.

Ensure room and substrate temperatures are maintained prior to moisture testing and Resilient
Track Surfacing installation, during the entire installation, as well as a minimum of 48 hours
after the Resilient Track Surfacing has been completely installed.

Prior to Resilient Track Surfacing, Flooring Contractor must ensure that the substrate is ready to
receive resilient flooring and that it has been effectively prepared according to Manufacturer’s
current substrate surface preparation guidelines.

Verify that surfaces are flat to tolerances acceptable to flooring manufacturer, free of cracks that
might telegraph through flooring, clean, dry, and free of curing compounds, surface hardeners,
and other chemicals that might interfere with bonding of athletic flooring to substrate.

3.02 PREPARATION

A.
B.
C.

D.

Prepare floor substrates as recommended by flooring and adhesive manufacturers.
Prepare substrate surface in accordance with Manufacturer’s current printed guidelines.

Remove coatings that are incompatible with flooring adhesives, using methods recommended
by flooring manufacturer.

Broom clean areas to receive athletic flooring immediately before beginning installation.

3.03 INSTALLATION

A. Starting installation constitutes acceptance of subfloor conditions.
B. Install in accordance with manufacturer's written instructions.
C. Fluid-Applied, Homogeneous Polyurethane Flooring:

1. Mix components in strict accordance with manufacturer's written instructions. Apply at
manufacturer's recommended rates using airless spray equipment. Allow sufficient time to
dry completely between coatings.

2. Apply primer over prepared substrate.

3. Apply base layer and one or more top layers in strict compliance with manufacturer's
recommendations to achieve minimum thickness specified.

4.  Apply finish coating to achieve an even, consistent appearance.

5. Lay out game lines using tape and taping machine approved by flooring manufacturer.
Apply game line paint with roller, and allow to dry before removing tape.

D. Fluid-Applied Polyurethane Flooring Over Base Mat:

1. Mix components in strict accordance with manufacturer's written instructions, and apply at
manufacturer's recommended rates. Allow sufficient curing time between coatings.

2. Unroll base mat and allow to relax before beginning installation.

3.  Apply adhesive to substrate with notched trowel, and roll base mat into fresh adhesive. Do
not allow compression fit at any seams. Roll mat with weighted linoleum roller immediately
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upon application of base mat and again after 45 minutes to insure that base mat is firmly

adhered to substrate.

Thoroughly mix and apply seal coat to surface of base mat with steel trowel.

Apply resin wear layer in number of lifts recommended by manufacturer, applying

wet-into-wet to achieve a seamless surface. Sand any imperfections in surface after wear

layer has cured.

6. Thoroughly mix and apply finish coat with airless sprayer to achieve uniform appearance.

7. Lay out game lines using tape and taping machine approved by flooring manufacturer.
Apply game line paint with roller, and allow to dry before removing tape.

o~

E. Install sheets of Resilient Track Surfacing following Manufacturer’s current printed guidelines.

F. Line Marker to paint all lines following Manufacturer’s current printed guidelines, respecting
Association requirements, the drawing(s).

G. Alllines markings shall be spray applied.

H. Resilient Sheet Flooring:

1. Unroll flooring and allow to relax before beginning installation.

2. Mix adhesive thoroughly and apply to substrate with notched trowel. Roll flooring into fresh
adhesive, overlapping end seams and double cutting, butting factory edges and
compression fitting.

3. Roll entire flooring surface with steel roller to assure adhesion to substrate and eliminate
air bubbles.

4. Immediately remove any adhesive from flooring surface, using chemical recommended by
flooring manufacturer.

5.  Weld seams using techniques and equipment recommended by manufacturer.

6. Lay out game lines using tape and taping machine approved by flooring manufacturer.

7. Apply transparent top coat over flooring if recommended by manufacturer, to achieve a
uniform finished appearance.

3.04 REPAIRS
A. Repairs are to be performed by Surfacing Contractor’s qualified installers/technicians only.
B. Repair material must come from the same original dye lot as the Manufactured Product initially

installed.

3.05 CLEANING

A

C.

Always wait at least a minimum of 72 hours after the Resilient Track Surfacing has been
completely installed before performing initial maintenance. Always maintain the Resilient Track
Surfacing following Manufacturer’s current printed guidelines.

For surfaces having received newly painted lines, wait a minimum of 30 days after the
application of the paint before going over the surface with a scrubber/scrubbing the lines, in
order to ensure proper curing of the paint.

Clean flooring using methods recommended by manufacturer.

3.06 PROTECTION

A. As needed, protect Resilient Track Surfacing with 1/8” Masonite during and after the installation,
prior to its acceptance by the Owner.
B. Protect finished athletic flooring from construction traffic to ensure that it is without damage
upon Date of Substantial Completion.
END OF SECTION 09 65 66
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THE RECEIVER OF THESE PLANS BY HARD COPY OR ELECTRONIC TRANSMISSION BY USE THEREOF UNDERSTANDS AND AGREES AS FOLLOWS: *THE ELECTRONIC DATA TRANSMITTED ("DATA") MAY BE ALTERED DURING TRANSIT AND TRANSLATION. * JAED CORPORATION DO NOT WARRANT OR MAKE ANY REPRESENTATIONS WITH RESPECT TO THE ACCURACY OF THE DATA. * THE RECEIVER WILL COMPARE THE DATA WITH AVAILABLE HARD COPIES. * JAED CORPORATION RETAINS ALL OWNERSHIP, COPYRIGHT, AND OTHER INTELLECTUAL PROPERTY INTERESTS IN THE DATA AND INFORMATION ON THE PLANS. * THE RECEIVER WARRANTS THAT IT WILL NOT REPRODUCE OR OTHERWISE MAKE USE OF THE DATA OR PLANS IN ANY ENDEAVOR NOT DIRECTLY RELATED TO THE PROJECT FOR WHICH IT

WAS PRODUCED. * THE RECEIVER SHALL MAKE NO CLAIM NOR INITIATE ANY ACTION IN LAW OR EQUITY AGAINST JAED CORPORATION WITH RESPECT TO ANY DEFECT ERROR OR OMISSION IN THE DATA. * THE RECEIVER AGREES TO THE FULLEST EXTENT PERMITTED BY LAW TO DEFEND, INDEMNIFY AND HOLD HARMLESS JAED CORPORATION FROM AND AGAINST ALL CLAIMS, DAMAGES, LIABILITIES AND COSTS (INCLUDING REASONABLE ATTORNEY'S FEES AND COSTS OF DEFENSE) ARISING OUT OF OR RESULTING FROM THE USE OF ELECTRONIC DATA.

3/31/2022 3:25 PM

Wb

-

T

DEMOLISH AND DISPOSE OF EXISTING RUBBER RUNNING
TRACK IN ITS ENTIRETY, INCLUDING ALL ADHESIVES. PREP
SUBSURFACE FOR NEW TRACK. FURNISH AND INSTALL
NEW MONDO SUPER X 720 K39 - P30 RED ROUGE RUBBER
RUNNING TRACK PER MANUFACTURER SPECIFICATIONS.
STRIPING/ LINES ARE TO BE 2" WIDE AND WHITE. RUNNING
LANES ARE TO BE 4'-0" WIDE O.C.
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SPORTFLEX SUPER X 720™ K39

MAXIMUM COMFORT AND OPTIMAL PERFORMANCE.

SPORTFLEX SUPER X 720™ K39

Athletics performance criteria.

12 mm (6 mm and 9 mm compression spikes recommended).

The vulcanized, prefabricated structure of Sportflex Super X 720™ K39 ensures uniform dynamic response across
the entire track, providing optimal control over stride length. It's the perfect solution for areas of facilities dedicated to
conventional training and competition because it guarantees a shock absorption coefficient of 39% and meets World

Sportflex Super X 720™ K39 has a uniform thickness of 13.5 mm and is compatible with shoes with spikes up to
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LANES ARE TO BE 4'-0" WIDE O.C.
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DEMOLISH AND DISPOSE OF EXISTING RUBBER RUNNING
TRACK IN ITS ENTIRETY, INCLUDING ALL ADHESIVES. PREP
SUBSURFACE FOR NEW TRACK. FURNISH AND INSTALL
NEW MONDO SUPER X 720 K39 - P30 RED ROUGE RUBBER
RUNNING TRACK PER MANUFACTURER SPECIFICATIONS.
STRIPING/ LINES ARE TO BE 2" WIDE AND WHITE. RUNNING
LANES ARE TO BE 4'-0" WIDE O.C.
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@StudioJAED.com

Email: info

213 FRONT STREET, P.O. BOX 254
CRUMPTON, MARYLAND 216285

DIOJAED

ARCHITECTS O ENGINEERS O FACILITIES SOLUTIONS
Website: www.StudioJAED.com

PROVIDENCE, RHODE ISLAND 02903

42 WEYBOSSET STREET, STE. 403
P: (401) 648-0884

PROVIDENCE OFFICE

2500 WRANGLE HILL ROAD, STE. 110
BEAR, DELAWARE 19701

P: (302) 832-1652

DELAWARE OFFICE

CONSULTANT

THIS DRAWING IS THE PROPERTY OF STUDIOJAED
AND IS PREPARED FOR THE EXCLUSIVE USE OF ITS
CLIENTS AT THE LOCATION INDICATED. NO OTHER
USE IS AUTHORIZED OR INTENDED.

THE PROFESSIONAL SERVICES OF THE ARCHITECT
ARE UNDERTAKEN FOR AND ARE PERFORMED IN
THE INTEREST OF [NAME OF PERSON EMPLOYING
ARCHITECT]. NO CONTRACTUAL OBLIGATION IS
ASSUMED BY THE ARCHITECT FOR THE BENEFIT
OF ANY OTHER PERSON INVOLVED IN THE
PROJECT.
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