



ADDENDUM

Addendum Number One (01)
TO THE TIDEHAVEN HIGH SCHOOL GYM DOOR & CANOPIES
TIDEHAVEN INDEPENDENT SCHOOL DISTRICT

June 26, 2018

NOTE: If you have questions about this Addendum, please contact Rayce Boyter, Principal.

This Addendum is generally separated into sections for convenience; however, all contractors, subcontractors, material suppliers and other involved parties shall be responsible for reading the entire Addendum. Failure to list an item(s) in all affected sections of this Addendum does not relieve any party affected from performing per instructions, provided the information is set forth one time anywhere in the Addendum.

This document shall become attached to and part of the Construction Documents for the aforementioned project.

Specification Items:

1. Section 00 01 16 INVITATION TO PROPOSERS & 00 41 00 PROPOSAL FORM , **REVISE** the date and time for proposal submittal to be Monday, July 9, 2018 by 3:30 PM.
2. Section 00 41 00 PROPOSAL FORM, **REPLACE** original Proposal Form with attached Proposal Form.
3. Section 01 10 00 - SUMMARY OF WORK, Part 1, section 1.1 A. 1.,

OMIT the Replacement of the existing exterior aluminum framed storefront doors and entrances, glazing, and door hardware with standard steel door and frame entrances, glazing, and door hardware as indicated on drawings.

ADD the addition of wind screens consisting of the same material and profile as the walkway canopy roof deck between the two columns along the south 10' face of all walkway entry canopies. The wind screen shall extend from 2" above grade to the bottom of the walkway entry canopy roof decking. Add an additional column if needed for the span of the wind screen panels and provide standard trim at the ends of all wind screen panels.

ADD the addition of replacing the existing weatherstripping and thresholds at doors D121B, D147B, & D47C. Provide a new threshold with a profile that prevents water from entering the building.

NUMBER OF ATTACHMENTS:

8 ½ X 11 - 3 pages

Full Size Sheets - 0 sheets

END OF ADDENDUM NUMBER ONE (01)

SECTION 00 41 00 - PROPOSAL FORM

PROJECT: TIDEHAVEN HIGH SCHOOL GYM DOORS & CANOPIES

**PLACE: TIDEHAVEN INDEPENDENT SCHOOL DISTRICT
CENTRAL ADMINISTRATION BUILDING
47 CR 427 DOMAN ROAD
EL MATON, TEXAS 77440**

DATE: JULY 9, 2018

TIME: Due at 3:30 PM

TO: THE BOARD OF TRUSTEES, TIDEHAVEN INDEPENDENT SCHOOL DISTRICT

Pursuant to and in compliance with the Invitation to Proposers and the proposed Contract Documents dated **June 7, 2018**, prepared by Stantec Architecture, relating to the above referenced project, the undersigned, hereby proposes and agrees to fully perform the work within the time stated and in strict accordance with the proposed Contract Documents, and addenda thereto, for the following sum of money:

BASE PROPOSAL

All labor, materials, services, and equipment necessary for completion of the work shown on the drawings and in the specifications except the work indicated by the alternates.

_____ DOLLARS (\$ _____)
(written amount) (numerical amount)

CONTRACT EXECUTION - If awarded this contract the undersigned shall execute a satisfactory Construction Contract, Performance Bond, Labor and Material Payment Bond and proof of insurance coverage, with the Owner for the entire work as per the Contract Documents within 10 days after notice of award. It is agreed that this proposal is subjected to the Owners acceptance for a period of 30 (Thirty days) from the above date.

EXTRA WORK

The undersigned agrees that should any change in the work or extra work be ordered, the allowance for overhead and profit combined shall be as scheduled below, but in no case shall it exceed 15%. The following applicable percentages shall be added to the extra work cost as defined by Article 7 of the General Conditions.

Allowance to the Contractor for overhead and profit for extra work provided by his own forces: 10%.

Allowance to Subcontractors and Sub-subcontractors for overhead and profit for extra work: Not to exceed a total of 10% of the amount of the change.

Allowance to the Contractor for overhead and profit for extra work provided by a subcontractor and supervised by the Contractor: 5%.

The General Contractor shall not be allowed to charge the Owner for "extended overhead" charges relating to change orders or weather delays.

The undersigned agrees to the following:

To furnish all labor and materials as shown and specified.

To complete the base proposal (and any Alternates selected) including anticipated delay days due to inclement weather or muddy ground conditions by the date specified in Section 01 10 00 - Summary of Work.

The full amount of all allowances as specified in the General Requirements, Division 1, of the Specifications, is included in the Base Proposal price shown.

Receipt is acknowledged of the following addenda:

No. _____ Dated _____

No. _____ Dated _____

No. _____ Dated _____

By execution and submission of this Proposal, the Proposer attests and affirms that he and his subcontractors are skilled and experienced in the use of plans, specifications, addenda and related bid documents, and that he has carefully reviewed the plans, specifications, addenda and related proposal documents for this project and has found them to be sufficient for proposal and construction purposes. Further, he has carefully examined the soils reports and the site of the work, and - through his own personal observations - has satisfied himself as to the nature, location and requirements of the work; the character, quality and quantity of materials required; the difficulties likely to be encountered; the other items and/or conditions which may affect the satisfactory performance of the work. He has based his proposal solely on these documents - and personal observations - and has not relied in any way on any explanation or interpretation - oral or written - from any source other than those written and issued by the Architect/Engineer.

Representations: by execution and submission of this Proposal, the Proposer hereby represents and warrants to the Owner as follows:

The Proposer has read and understands the Proposal Documents and the Contract Documents and the Proposal is made in accordance with the Proposal Documents.

By submitting this Proposal, each Proposer agrees to waive any claim it has or may have against the Owner, the Architect/Engineer, and their respective employees arising out of or in connection with the administration, evaluation, or recommendation of any Proposal; waiver of any requirements under the Proposal Documents, or the Contract Documents; and award of the Contract.

Proposer agrees that the Owner has the right to accept or reject any or all Proposals and to waive all informalities.

Respectfully submitted,

By: _____
Signature

Title

Company

Address

City, State, Zip Code

Telephone Number

Email Address

END OF SECTION