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Estimated budgets and completion times are provided according to Texas 

Government Code 2269.  However, you must provide your proposal the price on 

the proposal form and the time for completion. 

The following are estimates only and actual times will be subject to proposals 

received and negotiations with selected vendor. 

1. Estimated approximate completion date after contract is executed  8 

weeks from notice to proceed then to allow time for submittals and 

fabrication 

2. Estimated budget is $ $у0,000 

 



Special Terms and Conditions 
Please initial your answer and sign on page 2 or 2 of this section 

Indemnification 
The Tidehaven ISD is a Texas Political Subdivision and a local governmental entity; therefore, is prohibited from indemnifying third 
parties pursuant to the Texas Constitution (Article 3, Section 52) except as specifically provided by law or as ordered by a court of 
competent jurisdiction. A provision in a contract to indemnify or hold a party harmless is a promise to pay for any expenses the 
indemnified party incurs, if a specified event occurs, such as breaching the terms of the contract or negligently performing duties 
under the contract.  Article III, Section 49 of the Texas Constitution states that "no debt shall be created by or on behalf of the State ... 
" The Attorney General has counseled that a contractually imposed obligation of indemnity creates a "debt" in the constitutional sense. 
Tex. Att'y Gen. Op. No. MW-475 (1982). Contract clauses which require the System or institutions to indemnify must be deleted or 
qualified with ''to the extent permitted by the Constitution and Laws of the State of Texas." Liquidated damages, attorney's fees, 
waiver of vendor's liability, and waiver of statutes of limitations clauses should also be deleted or qualified with "to the extent 
permitted by the Constitution and laws of State of Texas." 

Not a negotiable term.  Failure to agree will render your proposal non-responsive and it will not be considered. Do you agree 
to these terms?  YES  NO  

Remedies 
The parties shall be entitled to exercise any right or remedy available to it either at law or in equity, subject to the choice of law, venue 
and service of process clauses limitations agreed herein.  Nothing in this agreement shall commit the Tidehaven ISD to an arbitration 
resolution of any disagreement under any circumstances. Any Claim arising out of or related to the Contract, except for those 
specifically  waived under the terms of the Contract, may, after denial of the Board of Trustees, be subject to mediation at the request 
of either party.  Any issues not resolved    hereunder must be referred to non-binding mediation to be conducted by a mutually agreed 
upon mediator as a prerequisite to the filing of any lawsuit over such issue(s). The parties shall share the mediator’s fee and any 
associated filing fee equally.  Mediation shall be held in Matagorda County, Texas.  Agreements reached in mediation shall be 
reduced to writing, and will be subject to the approval by the District's Board of Trustees, signed by the Parties if approved by the 
Board of Trustees, and, if signed, shall thereafter be enforceable as provided by the laws of the State of Texas. 

Do you agree to these terms?  YES NO _________ 

Choice of Law 
This agreement and any addenda or other additions and all contracts or awards resulting from this procurement process, however 
described, shall be governed by, construed and enforced in accordance with the laws of the State of Texas, regardless of any conflict 
of laws principles. 
Not a negotiable term. Statutorily required.  Failure to agree will render your proposal non-responsive and it will not be 
considered. Do you agree to these terms?  YES  NO  

Jurisdiction and Service of Process 
Any Proceeding arising out of or relating to this procurement process or any contract resulting from or any contemplated  transaction 
shall be brought in a court of competent jurisdiction in Matagorda  County, Texas  and each of the parties irrevocably submits to the 
exclusive jurisdiction of said court in any such proceeding, waives any objection it may now or hereafter have to venue or to 
convenience of forum, agrees that all claims in respect of the Proceeding shall be heard and determined only in any such court, and 
agrees not to bring any proceeding arising out of or relating to this procurement process or any contract resulting from or any 
contemplated transaction in any other court. The parties agree that either or both of them may file a copy of this paragraph with any 
court as written evidence of the knowing, voluntary and freely bargained for agreement between the parties irrevocably to waive any 
objections to venue or to convenience of forum. Process in any Proceeding referred to in the first sentence of this Section may be 
served on any party anywhere in the world. 

Not a negotiable term.  Failure to agree will render your proposal non-responsive and it will not be considered. Do you agree 
to these terms?  YES ________NO  

Alternative Dispute Resolution 
Prior to filing of litigation, the parties may select non-binding  mediation as a method of conflict resolution for issues arising out of or 
relating to this procurement process or any contract resulting from or any contemplated transaction.  The parties agree that if non-
binding mediation is chosen as a resolution process, the parties must agree to the chosen mediator(s) and that all mediation venue shall 
be at a location in Matagorda, County, Texas agreed by the parties.  The parties agree to share equally the cost of the mediation 
process and venue cost. 

Do you agree to these terms?  YES NO 
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Acts or Omissions 
The successful vendor will be expected to indemnify and hold harmless the Tidehaven ISD, its officers, employees, 
agents, representatives, contractors, assignees and designees from and against any and all liability, actions, claims, 
demands or suits, and all related costs, attorney's fees and expenses arising out of, or resulting from any acts or 
omissions of the vendor or its agents, employees, subcontractors, or suppliers in the execution or performance of any 
agreements ultimately made by Tidehaven ISD and the vendor. 

Do you agree to these terms?  YES NO If you do not, please reference objection in Deviation 
form section 

Contract Governance 
Any contract made or entered into by the Tidehaven ISD is subject to and is to be governed by Section 271.151 et seq, 
Tex Loc Gov't Code. Otherwise, Tidehaven ISD does not waive its governmental immunities from suit or liability 
except to the extent expressly waived by other applicable laws in clear and unambiguous language. 

Not a negotiable term.  Failure to agree will render your proposal non-responsive and it will not be considered. 
Do you agree to these terms?  YES  NO  Not a negotiable term. 

Signature below certifies accuracy of answers to all sections on page 1 and 2 of this document. 

Authorized Signature________________________________ 

Printed Name  _____________________________________ 

Company Name and address  
______________________________________________________________________________ 

Telephone Number _____________________________  Date _________________ 
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This clause controls over any other clause in this document.  
 
CONTRACT SECURITY 
A. Payment Bonds shall be required for all work where the Contract exceeds 
$25,000.00. A Performance Bond shall be required for all work where the Contract exceeds $100,000. 
After award of contracts by Owner, the successful Proposer, at Proposer's 
expense, must deliver to the Owner an executed Performance and Payment Bond in an 
amount of 100% of the accepted proposal as security for the faithful performance of the 
Contract and payment of all persons performing labor and furnishing materials in connection 
with this Contract. 
B. Bonding Company must be licensed, listed, and approved in the State of Texas (State Board 
of Insurance). 
C. Bonding Company shall provide such other information as necessary to document net worth, 
stability, total bonding capacity, and projects under coverage, etc., with adequate financial 
capacity for this Project. If the Contract sum exceeds the underwriting limitation of the 
Surety on the most recent list of acceptable sureties, the Contractor shall provide the Owner 
with evidence that the excess is protected by re-insurance or co-insurance in a form and 
amount acceptable to the Owner. 
D. Such bonds shall meet the requirements of Chapter 2253 of the Texas Government Code. 
E. Costs of the above stated bonds and insurance are to be included in the proposal. 
F. Attorneys-in-Fact who sign bonds shall file with each bond a certified and effective dated 
copy of their Power of Attorney. 
G. The Performance Bond shall guarantee the repair and maintenance of all defects due to 
faulty materials 



EVALUATION CRITERIA AND ASSIGNED WEIGHTS 

 FOR REQUEST FOR COMPETITIVE SEALED PROPOSALS (RCSP) OLD HIGH SCHOOL 
DEMOLITION (ELECTRICAL MODIFICATIONS PORTION) FOR TIDEHAVEN 

INDEPENDENT SCHOOL DISTRICT EL MATON, TEXAS 

The evaluation criteria permitted by Texas Government code §2269 are 

The process for evaluation and selection for the RCSP method as prescribed by Texas 
Government Code §2269 is as follows: 

Sec. 2269.154.  EVALUATION OF OFFERORS.  (a)  The governmental entity shall receive, 

publicly open, and read aloud the names of the offerors and any monetary proposals made by the 

offerors.(b)  Not later than the 45th day after the date on which the proposals are opened, the 

governmental entity shall evaluate and rank each proposal submitted in relation to the published selection 

criteria. 

Sec. 2269.155.  SELECTION OF OFFEROR.  (a)  The governmental entity shall select the 

offeror that submits the proposal that offers the best value for the governmental entity based on: 

(1) the selection criteria in the request for proposal and the weighted value for those

criteria in the request for proposal; and

(2) its ranking evaluation.

(b) The governmental entity shall first attempt to negotiate a contract with the selected offeror.

The governmental entity and its architect or engineer may discuss with the selected offeror options for a 

scope or time modification and any price change associated with the modification. 

(c) If the governmental entity is unable to negotiate a satisfactory contract with the selected

offeror, the governmental entity shall, formally and in writing, end negotiations with that offeror and 

proceed to the next offeror in the order of the selection ranking until a contract is reached or all proposals 

are rejected. 

The evaluation criteria permitted by Texas Government Code §2269 are 

Sec. 2269.055.  CRITERIA TO CONSIDER.  (a)  In determining the award of a contract under 

this chapter, the governmental entity may consider: 
(1) the price;

(2) the offeror's experience and reputation;

(3) the quality of the offeror's goods or services;

(4) the impact on the ability of the governmental entity to comply with rules relating to

historically underutilized businesses; 

(5) the offeror's safety record;



(6)  the offeror's proposed personnel; 

(7)  whether the offeror's financial capability is appropriate to the size and scope of the project; and 

(8)  any other relevant factor specifically listed in the request for bids, proposals, or qualifications. 

 

The Tidehaven ISD has assigned the following criteria and weights for this project. 

 

(1)  the price; 40% based on the prince proposed 

(2)  the offeror's experience and reputation; 30 points based on references and other known 

information of the evaluation committee. Contractor should provide a statemetn of qualifications with the proposal.

(3)  the quality of the offeror's goods or services; 30 points based on the based on references and 

other known information of the evaluation committee. 

TOTAL 100 POINTS 



FELONY CONVICTION NOTICE 

FOR RESPONSE TO TIDEHAVEN ISD SOLICITATION 

Statutory citation covering notification of criminal history of contractor is found in the Texas Education 
Code #44.034. Following is an example of a felony conviction notice: 

State of Texas Legislative Senate Bill No. 1, Section 44.034, Notification of Criminal History, Subsection 
(a), states “a person or business entity that enters into a contract with a school district must give advance 
notice to the district if the person or an owner or operator of the business entity has been convicted of a 
felony.  The notice must include a general description of the conduct resulting in the conviction of a felony.” 
Subsection (b) states “a school district may terminate a contract with a person or business entity if the 
district determines that the person or business entity failed to give notice as required by Subsection (a) or 
misrepresented the conduct resulting in the conviction. The district must compensate the person or business 
entity for services performed before the termination of the contract.” 

THIS NOTICE IS NOT REQUIRED OF A PUBLICLY-HELD CORPORATION 

Complete only one of the three below: A or B or C. 

I, the undersigned agent for the firm named below, certify that the information concerning 
notification of felony convictions has been reviewed by me and the following information furnished is true 
to the best of my knowledge. 

Official:________________________________________________________________________ 
Print Authorized Company Official’s Name 

A. My firm is a publicly held corporation; therefore, this reporting requirement is not applicable.

Signature of Authorized Company Official: __________________________________________ 

OR 
B. My firm is not owned nor operated by anyone who has been convicted of a felony:

Signature of Authorized Company Official: __________________________________________ 

OR 

C. My firm is owned or operated by the following individual(s) who has/have been convicted of a felony:

Name of Felon(s): ________________________________________________________________ 

Details of Conviction(s): ___________________________________________________________ 
You may attach anther sheet 
Signature of Authorized Company Official: __________________________________________ 

TISD RCSP FOR OLD HIGH SCHOOL DEMOLITION (ELECTRICAL MODIFICATIONS PORTION) 



 Notice to Vendors Conflict of Interest 
Disclosure Statements Texas Local 

Government Code, Chapter 176 for Tidehaven ISD 
Vendors are required to file a Conflict of Interest Questionnaire (Form CIQ) with the District if an employment or business relationship or 
family relationship exists between the vendor and a local government officer (“LGO”) of the District or a family member of the LGO. 
THERE ARE POTENTIAL CRIMINAL PENALTIES FOR FAILURE TO COMPLY WITH TEX. LOCAL GOVT. CODE 
CHAPTER 176. Certain terms used herein are defined in Chapter 176. Vendors are encouraged to review and become familiar with 
all disclosure requirements of Chapter 176 and Form CIQ. The information contained herein is for information purposes only and shall not be 
construed as legal advice. "Vendor" means a person who enters or seeks to enter into a contract with a local governmental entity.  The term 
includes an agent (including an employee) of a vendor.   

A vendor is required to file a completed Form CIQ if the vendor has a business relationship with Tidehaven ISD and: 

Form CIQ must be filed with the appropriate District records administrator: 
1. Not later than the seventh business day after the later of:

(1) the date that the vendor:
(A) begins discussions or negotiations to enter into a contract with the District; or
(B) submits to the District an application, response to a request for proposals or bids, correspondence, or other writing
related to a potential contract with the District; or

(2) the date the vendor becomes aware:
(A) of an employment or other business relationship with a LGO, or a family member of the LGO;
(B) that the vendor has given one or more gifts described above; or
(C) of a family relationship with a LGO.

2. The vendor also shall file an updated completed questionnaire (Form CIQ) not later than the seventh business day after the
date on which the vendor becomes aware of an event that would make a statement in the questionnaire in complete or
inaccurate

1. Members of the Tidehaven ISD Board of Trustees: current list found at http://www.tidehavenisd.com/
home/board-of-trustees

2. Superintendent Dr. Andrew Seigrist

3. An employee of Tidehaven ISD Board of Trustees:  who exercises discretion in the planning,
recommending, selecting, or contracting of a vendor.

Local Government Officers (LGOs) of the Tidehaven ISD as of February 05, 2018, include:  

1. has an employment or other business relationship with a Local Government Officer (“LGO”) of Tidehaven ISD or 
a family member of the LGO;

2. has given a LGO of the District, or a family member of the LGO, one or more gifts that have the aggregate value 
of more than $100 in the 12-month period specified in Loc. Govt. Code Section 176.003(a)(2)(B), excluding any 
gift described by Section 176.003(a-1); or

3. has a family relationship with a LGO of the District. 

If you are required to file a Conflict of Interest Questionnaire (Form CIQ), upload the with your proposal.

Revised September 1, 2016 



Revised 11/30/2015Form provided by Texas Ethics Commission www.ethics.state.tx.us

FORM CIQ

OFFICE USE ONLYThis questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the
vendor meets requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental entity not later
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be
filed.  See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An
offense under this section is a misdemeanor.

CONFLICT OF INTEREST QUESTIONNAIRE
For vendor doing business with local governmental entity

Date Received

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

  Yes   No

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction
of the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

  Yes   No

7

Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

Signature of vendor doing business with the governmental entity Date

Name of vendor who has a business relationship with local governmental entity.1

Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated

completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which

you became aware that the originally filed questionnaire was incomplete or inaccurate.)

2

3 Name of local government officer about whom the information is being disclosed.

        Name of Officer

Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A).  Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described.  Attach additional pages to this Form
CIQ as necessary.

4

6

5
Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an

ownership interest of one percent or more.

TISD RCSP FOR OLD HIGH SCHOOL DEMOLITION (ELECTRICAL MODIFICATIONS PORTION) 



Revised 11/30/2015Form provided by Texas Ethics Commission www.ethics.state.tx.us

CONFLICT OF INTEREST QUESTIONNAIRE

For vendor doing business with local governmental entity

A complete copy of Chapter 176 of the Local Government Code may be found at http://www.statutes.legis.state.tx.us/
Docs/LG/htm/LG.176.htm. For easy reference, below are some of the sections cited on this form.

Local Government Code § 176.001(1-a): "Business relationship" means a connection between two or more parties
based on commercial activity of one of the parties.  The term does not include a connection based on:

(A) a transaction that is subject to rate or fee regulation by a federal, state, or local governmental entity or an
agency of a federal, state, or local governmental entity;
(B) a transaction conducted at a price and subject to terms available to the public; or
(C) a purchase or lease of goods or services from a person that is chartered by a state or federal agency and
that is subject to regular examination by, and reporting to, that agency.

Local Government Code § 176.003(a)(2)(A) and (B):
(a) A local government officer shall file a conflicts disclosure statement with respect to a vendor if:

***
(2) the vendor:

(A) has an employment or other business relationship with the local government officer or a
family member of the officer that results in the officer or family member receiving taxable
income, other than investment income, that exceeds $2,500 during the 12-month period
preceding the date that the officer becomes aware that

(i) a contract between the local governmental entity and vendor has been executed;
or
(ii) the local governmental entity is considering entering into a contract with the
vendor;

(B) has given to the local government officer or a family member of the officer one or more gifts
that have an aggregate value of more than $100  in the 12-month period preceding the date the
officer becomes aware that:

(i) a contract between the local governmental entity and vendor has been executed; or
(ii) the local governmental entity is considering entering into a contract with the vendor.

Local Government Code § 176.006(a) and (a-1)
(a) A vendor shall file a completed conflict of interest questionnaire if the vendor has a business relationship
with a local governmental entity and:

(1) has an employment or other business relationship with a local government officer of that local
governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A);
(2) has given a local government officer of that local governmental entity, or a family member of the
officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any
gift described by Section 176.003(a-1); or
(3) has a family relationship with a local government officer of that local governmental entity.

(a-1)  The completed conflict of interest questionnaire must be filed with the appropriate records administrator
not later than the seventh business day after the later of:

(1) the date that the vendor:
(A) begins discussions or negotiations to enter into a contract with the local governmental
entity; or
(B) submits to the local governmental entity an application, response to a request for proposals
or bids, correspondence, or another writing related to a potential contract with the local
governmental entity; or

(2) the date the vendor becomes aware:
(A) of an employment or other business relationship with a local government officer, or a
family member of the officer, described by Subsection (a);
(B) that the vendor has given one or more gifts described by Subsection (a); or
(C) of a family relationship with a local government officer.



Insert Name of Company 

engaged by 

Tidehaven ISD, PO Box 129, El Maton, Texas 77440

verify by this writing that the above-named company affirms that it (1) does not boycott Israel; 
and (2) will not boycott Israel during the term of this contract, or any contract with the above-
named Texas governmental entity in the future.  I further affirm that if our company’s position on 
this issue is reversed and this affirmation is no longer valid, that the above-named Texas 
governmental entity will be notified in writing within one (1) business day and we understand 
that our company’s failure to affirm and comply with the requirements of Texas Government 
Code 2270 et seq. shall be grounds for immediate contract termination without penalty to the 
above-named Texas governmental entity. 

AND

our company is not listed on and we do not do business with companies that are on the the Texas 
Comptroller of Public Accounts list of Designated Foreign Terrorists Organizations per Texas 
Gov't Code 2270.0153 found at https://comptroller.texas.gov/purchasing/docs/foreign-
terrorist.pdf

I swear and affirm that the above is true and correct. 

_____________________________________________________________________________ 
Signature of Named Authorized Company Representative     Date  

TISD RCSP FOR OLD HIGH SCHOOL DEMOLITION (ELECTRICAL MODIFICATIONS PORTION) 

Texas Government Code 2270 Verification Form 

Texas 2017 House Bill 89 has been signed into law by the governor and as of September 1, 2017 
will become law codified as Texas Government Code § 2270 and 808 et seq.  

The relevant section addressed by this form reads as follows:  
Texas Government Code Sec. 2270.002.  PROVISION REQUIRED IN CONTRACT.  A 
governmental entity may not enter into a contract with a company for goods or services unless 
the contract contains a written verification from the company that it: (1) does not boycott Israel; 
and (2) will not boycott Israel during the term of the contract. 

I, ________________________________________________ as an authorized representative of 

_________________________________________________________, a contractor/vendor









 DOCUMENT NO. 00020 
 
 INVITATION TO PROPOSE 
 
Sealed Proposals addressed to the TIDEHAVEN INDEPENDENT SCHOOL DISTRICT 
(TISD) Attention: Dr. Andrew Seigrist, Superintendent shall be received at the Central Office 
located @ S.H. 35 & F.M. 1095, El Maton, Texas (Mailing Address: P.O. Box 129, El Maton, 
Texas 77440)  until 3:00 P.M. Local Time, June 27, 2018. Proposals shall then be opened and  
proposer and pricing shall be read aloud.  
  
Said Proposal shall be submitted on blank forms provided, shall be sealed in an envelope, and 
shall be clearly marked "Proposal – OLD HIGH SCHOOL DEMOLITION (ELECTRICAL 
Phase 2)” - DUE BY 3:00 P.M. Local Time, June 27, 2018.  Proposals received after the above 
time shall not be accepted for consideration. 
 
Proposals shall be for the furnishing of all labor, materials, equipment, plant and superintendence 
required to complete the electrical modifications to be performed in association with the 
proposed demolition of several existing buildings at the old TISD High School campus for the 
project known as  OLD HIGH SCHOOL DEMOLITION (ELECTRICAL Phase 2) FOR 
TISD, EL MATON, TEXAS.  Specified Work is set out in in this document. 
 
The Contract Documents Package(s), which includes Instructions to Proposers, Specification 
Documents, Technical Specifications, Contract Drawings, etc., may be examined at... 
 
1. TISD, S.H. 35 & F.M. 1095, El Maton, TX; 
2. G & W Engineers, Inc. Office, 205 W. Live Oak St., Port Lavaca, TX; 
 
OR said Package(s) may be purchased for $100.00 per Package from G & W Engineers, Inc., 
205 W. Live Oak St., Port Lavaca, TX 77979.  For those desiring shipment of the Package(s), a 
$30.00 SHIPPING AND HANDLING FEE per Package shall be required prior to shipping.  
Said FEE shall be in addition to and separate from the above mentioned purchase price. 
 
The TISD reserves the right to reject any and all Proposals and to waive informalities in the 
bidding.   
Vendor is responsible for all addenda posted and should check with the District or engineer to 
ensure they have all addenda issued. 
 
In case of ambiguity or lack of clearness in stating prices in any Bid, the TISD reserves the right 
to consider the most advantageous construction thereof, or to reject the Bid. 
 
The Award of the Construction Contract, which is anticipated to be within thirty (30) calendar 
days of the Bid Date specified above, shall be made to the responsible Bidder submitting the 
lowest, qualified, acceptable Bid who, in the opinion of the TISD, offers the Bid in the best 
interests of the District. 
 
The TISD is an equal opportunity employer without regard to race, color, religion, sex, sexual 
orientation, gender identity, age, national origin, handicap, or limited English proficiency. 
 
Board of Trustees 
Tidehaven Independent School District 
 
 END OF DOCUMENT 
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DOCUMENT NO. 00120 
 

INSTRUCTIONS TO PROPOSERS 
 
 
.01  DEFINED TERMS: 
 

Terms used in these Instructions to Proposers, which are defined in the General Conditions 
of these Specifications, have the meanings assigned to them in the General Conditions. 
Certain additional terms used in these Instructions to Proposers have the meanings 
indicated below which are applicable to both the singular and plural thereof. 

 
a. OWNER 

 
Whenever the term "OWNER" is used in these Specifications, it shall be construed 
to mean the TIDEHAVEN INDEPENDENT SCHOOL DISTRICT (TISD). 

 
b. ENGINEER 

 
Whenever the term "ENGINEER" is used in these Specifications, it shall be 
construed to mean G & W ENGINEERS, INC. 

 
c. PROPOSER 

 
Whenever the term "PROPOSER" is used in these Specifications, it shall mean 
anyone who submits a PROPOSAL directly to OWNER as distinct from a sub-
Proposer, who submits a PROPOSAL to a PROPOSER. 

 
d. Successful PROPOSER 

 
Whenever the term "Successful PROPOSER" is used in these Specifications, it 
shall be construed to mean the lowest, responsible and responsive PROPOSER to 
whom OWNER (on the basis of OWNER's evaluation as hereinafter provided) 
makes an award. 
 

e. WORK 
 

Whenever the term "Work" is used in these Specifications, it shall be construed to 
mean the Item(s) set out in Document No. 00300 of these Contract Documents. 
 

f. Terminology of word Bid 
 

Whenever the term “bid” is used, it is used  as generic term for the word  “proposal”.  
This solicitation is a Request for Competitive Sealed Proposals as defined in Texas 
Gov’t Code Sec. 2269 et al. 
 

 
.02  COPIES OF PROPOSING DOCUMENTS: 
 

a. Complete sets of the Proposing Documents in the number and for the purchase 
price, if any, stated in the Advertisement or Invitation to Proposal may be obtained 
from ENGINEER only. 
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b. Complete sets of Proposing Documents must be used in preparing Proposals. 

Neither OWNER nor ENGINEER assume any responsibility for errors or 
misinterpretations resulting from the use of incomplete sets of Proposing 
Documents. 

 
c. ENGINEER, in making copies of Proposing Documents available on the above 

terms, does so only for the purpose of obtaining PROPOSALS for the Work and 
does not confer a license or grant for any other use. 

 
.03  QUALIFICATIONS OF PROPOSERS: 
 

To demonstrate qualifications to perform the Work, each PROPOSER must be prepared to 
submit within five days after Proposal Opening, upon OWNER's request, detailed written 
evidence such as financial data, previous experience, present commitments and other such 
data as may be called for below. Each PROPOSAL must contain evidence of PROPOSER's 
qualification to do business in the state where the Project is located or covenant to obtain 
such qualification prior to award of the contract. 

 
.04  EXAMINATION OF CONTRACT DOCUMENTS AND SITE: 
 

a. It is the responsibility of each PROPOSER before submitting a PROPOSAL to do 
the following. 

 
1. Examine thoroughly the Contract Documents and other related data 

identified in the Proposing Documents (including "technical data" referred 
to below). 

 
2. Visit the site to become familiar with and satisfy PROPOSER as to the 

General, local and site conditions that may affect cost, progress, 
performance or furnishing of the Work. 

 
3. Consider federal, state and local Laws and Regulations that may affect cost, 

progress, performance or furnishing of the Work. 
 

4. Study and carefully correlate PROPOSER's knowledge and observations 
with the Contract Documents and such other related data. 

 
5. Promptly notify ENGINEER of all conflicts, errors, ambiguities or 

discrepancies which PROPOSER has discovered in or between the Contract 
Documents and such other related documents.  If discrepancies and/or 
inconsistencies exist between the Specifications and the Drawings, the 
Specifications shall govern unless otherwise noted on the Drawings. 

 
b. Refer to the Supplementary Conditions for identification of the following. 

 
1. Reports of explorations and tests of subsurface conditions at or contiguous 

to the site which have been utilized by ENGINEER in preparation of the 
Contract Documents.  PROPOSER may rely upon the general accuracy of 
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the "technical data" contained in such reports but not upon other data, 
interpretations, opinions or information contained in such reports or 
otherwise relating to the subsurface conditions at the site, nor upon the 
completeness thereof for the purposes of Proposing or construction.  
 

2. Drawings of physical conditions in or relating to existing surface and 
subsurface structures (except underground facilities) which are at or 
contiguous to the site that have been utilized by ENGINEER in preparation 
of the Contract Documents. PROPOSER may rely upon the general 
accuracy of the "technical data" contained in such drawings but not upon 
other data, interpretations, opinions or information shown or indicated in 
such drawings or otherwise relating to such structures, nor upon the 
completeness thereof for the purposes of Proposing or construction. 

 
Copies of such reports and drawings will be made available by OWNER to 
PROPOSER on request.  Those reports and drawings are not part of the 
Contract Documents, but the "technical data" contained therein upon which 
PROPOSER is entitled to rely as provided in General Conditions has been 
identified and established in the Supplementary Conditions.  PROPOSER 
is responsible for any interpretation or conclusion drawn from any 
"technical data" or any such data, interpretations, opinions or information. 

 
c. Information and data shown or indicated in the Contract Documents with respect 

to existing Underground Facilities at or contiguous to the site is based upon 
information and data furnished to OWNER and ENGINEER by owners of such 
underground facilities or others, and OWNER and ENGINEER do not assume 
responsibility for the accuracy or completeness thereof unless it is expressly 
provided otherwise in the Supplementary Conditions. 

 
d. Provisions concerning responsibilities for the adequacy of data furnished to 

prospective PROPOSERS with respect to subsurface conditions, other physical 
conditions and Underground Facilities, and possible changes in the Contract 
Documents due to differing or unanticipated conditions appear in the General 
Conditions. 

 
e. Before submitting a PROPOSAL each PROPOSER will be responsible to obtain 

such additional or supplementary examinations, investigations, explorations, tests, 
studies and data concerning conditions (surface, subsurface and underground 
facilities) at or contiguous to the site or otherwise, which may affect cost, progress, 
performance or furnishing of the Work or which relate to any aspect of the means, 
methods, techniques, sequences or procedures of construction to be employed by 
PROPOSER and safety precautions and programs incident thereto or which 
PROPOSER deems necessary to determine its PROPOSAL for performing and 
furnishing the Work in accordance with the time, price and other terms and 
conditions of the Contract Documents. 

 
f. On request, OWNER will provide each PROPOSER access to the site to conduct 

such examinations, investigations, explorations, tests and studies as each 
PROPOSER deems necessary for submission of a PROPOSAL. PROPOSER must 
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fill all holes and clean up and restore the site to its former conditions upon 
completion of such explorations, investigations, tests and studies.  

 
g. Reference is made to the Supplementary Conditions for the identification of the 

general nature of work that is to be performed at the site by OWNER or others (such 
as utilities and other prime contractors) that relates to the work for which a 
PROPOSAL is to be submitted. On request, OWNER will provide to each 
PROPOSER for examination access to or copies of Contract Documents (other than 
portions thereof related to price) for such work. 

 
h. The submission of a PROPOSAL will constitute an incontrovertible representation 

by PROPOSER that PROPOSER has complied with every requirement of this 
Article 4, that without exception the PROPOSAL is premised upon performing and 
furnishing the Work required by the Contract Documents and applying the specific 
means, methods, techniques, sequences or procedure of construction that may be 
shown or indicated or expressly required by the Contract Documents, that 
PROPOSER has given ENGINEER written notice of all conflicts, errors, 
ambiguities and discrepancies that PROPOSER has discovered in the Contract 
Documents and the written resolutions thereof by ENGINEER is acceptable to 
PROPOSER, and that the Contract Documents are generally sufficient to indicate 
and convey understanding of all terms and conditions for performing and furnishing 
the Work. 

 
.05  AVAILABILITY OF LANDS FOR WORK, ETC.: 
 

The lands upon which the Work is to be performed, rights-of-way and easements for access 
thereto and other lands designated for use by CONTRACTOR in performing the Work are 
identified in the Contract Documents.  All additional lands and access thereto required for 
temporary construction facilities, construction equipment or storage of material and 
equipment to be incorporated in the Work are to be obtained and paid for by 
CONTRACTOR.  Easements for permanent structures or permanent changes in existing 
facilities are to be obtained and paid for by OWNER unless otherwise provided in the 
Contract Documents. 

 
.06 INTERPRETATIONS AND ADDENDA: 
 

a. All questions about the meaning or intent of the Proposing Documents are to be 
directed to ENGINEER. Interpretations or clarifications considered necessary by 
ENGINEER in response to such questions will be issued by Addenda mailed or 
delivered to all parties recorded by ENGINEER as having received the Proposing 
Documents. 

 
Questions received less than seven days prior to the date for Proposal Opening may 
not be answered. Only questions answered by formal written Addenda will be 
binding.  Oral and other interpretations or clarifications will be without legal effect. 

 
b. Addenda may also be issued to modify the Proposing Documents as deemed 
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advisable by OWNER or ENGINEER. 
 
.07  PROPOSAL SECURITY: 
 

a. Each PROPOSAL must be accompanied by Proposal Security made payable to 
OWNER in an amount of five percent of PROPOSER's maximum Proposal Price 
and in the form of a certified  check or a Proposal Bond (on form attached) issued 
by a surety meeting the requirements of the General Conditions.  Power-of-
Attorney for person signing for surety must be attached to Proposal Bond. 

 
b. The Proposal Security of Successful PROPOSER will be retained until such 

PROPOSER has executed the Agreement, furnished the required contract security 
and met the other conditions of the Notice of Award, whereupon the Proposal 
Security will be returned.  If the Successful PROPOSER fails to execute and deliver 
the Agreement and furnish the required contract security within fifteen days after 
the Notice of Award, OWNER may annul the Notice of Award and the Proposal 
Security of that PROPOSER will be forfeited.  The Proposal Security of other 
PROPOSERS whom OWNER believes to have a reasonable chance of receiving 
the award may be retained by OWNER until the earlier of the seventh day after the 
Effective Date of the Agreement or the sixtieth day after the Proposal Opening, 
whereupon Proposal Security furnished by such PROPOSERS will be returned.  
Proposal Security with PROPOSALS which are not competitive may be returned 
within seven days after the Proposal Opening. 

 
.08  CONTRACT TIMES: 
 

The term "Contract Times" is defined in the General Conditions.  The number of days 
within which, or the dates by which, the Work is to be completed and ready for final 
payment are set forth in the Agreement (or incorporated therein by reference to the attached 
Proposal). 
 

.09  LIQUIDATED DAMAGES: 
 

Provisions for liquidated damages, if any, are set forth in the Agreement. 
 
.10  SUBSTITUTE AND "OR-EQUAL" ITEMS: 
 

The Contract, if awarded, will be on the basis of materials and equipment described in the 
Contract Drawings or specified in these Specifications without consideration of possible 
substitute or "or-equal" items.  Whenever it is indicated in the Contract Drawings or 
specified in these Specifications that a substitute or "or-equal" item of material or 
equipment may be furnished or used by CONTRACTOR, if acceptable to ENGINEER, 
application for such acceptance will not be considered by ENGINEER until after the 
Effective date of the Agreement.  The procedure for submission of any such application by 
CONTRACTOR and consideration by ENGINEER is set forth in the General Conditions 
and may be supplemented in the General Requirements. 
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.11 ALTERNATE PROPOSAL ITEMS: 
 

No alternate Proposals or Proposal items will be considered unless they are specifically 
requested by the technical specifications. 

 
.12  SUBCONTRACTORS, SUPPLIERS AND OTHERS: 
 

a. If the Supplementary Conditions require the identity of certain Subcontractors, 
Suppliers and other persons and organizations (including those who are to furnish 
the principal items of material and equipment) to be submitted to OWNER in 
advance of  specified date prior to the Effective Date of the Agreement, apparent 
Successful PROPOSER, and any other PROPOSER so requested, shall within five 
days after Proposal Opening submit to OWNER a list of all such Subcontractors, 
Suppliers and other persons and organizations proposed for those portions of the 
Work for which such identification is required. Such list shall be accompanied by 
an experience statement with pertinent information regarding similar projects and 
other evidence of qualification for each such Subcontractor, Supplier, person or 
organization if requested by OWNER.  OWNER or ENGINEER, who after due 
investigation, has reasonable objection to any proposed Subcontractor, Supplier, 
other person or organization, may before the Notice of Award is given request 
apparent Successful PROPOSER to submit an acceptable substitute without an 
increase in Proposal Price. 

 
If apparent Successful PROPOSER declines to make any such substitution, 
OWNER may award the contract to the next lowest PROPOSER that proposes to 
use acceptable Subcontractors, Suppliers and other persons and organizations.  The 
declining to make requested substitutions will not constitute grounds for sacrificing 
the Proposal Security of any PROPOSER.  Any Subcontractor, Supplier, other 
person or organization listed and to whom OWNER or ENGINEER does not make 
written objection prior to the giving of the notice of Award will be deemed 
acceptable to OWNER and ENGINEER subject to revocation of such acceptance 
after the Effective Date of the Agreement as provided in the General Conditions. 

 
b. In contracts where the Contract Price is on the basis of Cost-of-the-Work Plus a 

Fee, apparent successful PROPOSER, prior to the Notice of Award, shall identify 
in writing to OWNER those portions of the Work that such PROPOSER proposes 
to subcontract and after the Notice of Award may only subcontract other portions 
of the Work with OWNER's written consent. 

 
c. CONTRACTOR shall not be required to employ any Subcontractor, Supplier, other 

person or organization against whom CONTRACTOR has reasonable objection. 
 
.13 PROPOSAL FORM: 
 

a.  The Proposal Form (aka. Proposal) is included with the Proposing Documents. 
Additional copies may be obtained from ENGINEER. 

 
b. All blanks on the Proposal Form must be completed by printing in ink or by 

typewriter.  
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c. PROPOSALS by corporations must be executed in the corporate name by the 
president or a vice-president (or other corporate officer accompanied by evidence 
of authority to sign) and attested by the secretary or an assistant secretary.  
Authorization of this person to sign for corporation shall be evidenced by a properly 
executed CONTRACTOR's Corporate Resolution, the form of which is included in 
the Proposing Documents.  The corporate address and state of incorporation must 
be shown below the signature. 

 
d. PROPOSALS by partnerships must be executed in the partnership name and signed 

by a partner, whose title must appear under the signature and the official address of 
the partnership must be shown below the signature. 

 
e. All names must be typed or printed in black ink below the signature. 

 
f. The PROPOSAL shall contain an acknowledgment of receipt of all Addenda (the 

numbers of which must be filled in on the Proposal Form). 
 

g. The address and telephone number for communications regarding the PROPOSAL 
must be shown. 

 
h. Evidence of authority to conduct business as an out-of-state corporation in the state 

where the Work is to be performed shall be provided in accordance with Paragraph 
.12 c. above.  State contractor license number, if any, must also be shown. 

 
.14  SUBMISSION OF PROPOSALS: 
 

PROPOSALS shall be submitted at the time and place indicated in the Advertisement of 
Invitation to Proposal and shall be enclosed in an opaque sealed envelope, marked with the 
Project title (and, if applicable, the designated portion of the Project for which the 
PROPOSAL is submitted) and name and address of PROPOSER and accompanied by the 
Proposal Security and other required documents.  If the PROPOSAL is sent through the 
mail or other delivery system the sealed envelope shall be enclosed in a separate envelope 
with the notation "PROPOSAL ENCLOSED" on the face of it. The Proposing Documents 
may be retained by PROPOSER.  An unbound copy of the Proposal Form is to be 
completed and submitted with the Proposal Security and any additional data that may be 
called for elsewhere in these Proposing Documents. 

 
.15  MODIFICATION AND WITHDRAWAL OF PROPOSALS: 
 

a. PROPOSALS may be modified or withdrawn by an appropriate document duly 
executed (in the manner that a PROPOSAL must be executed) and delivered to the 
place where PROPOSALS are to be submitted at any time prior to the Proposal 
Opening. 

 
b. If, within twenty-four hours after PROPOSALS are opened, any PROPOSER files 

a duly signed, written notice with OWNER and promptly thereafter demonstrated 
to the reasonable satisfaction of OWNER that there was a material and substantial 
mistake in the preparation of its PROPOSAL, that PROPOSER may withdraw its 
PROPOSAL and the Proposal Security will be returned.  Thereafter, that 
PROPOSER may be disqualified from further Proposing on the Work to be 
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provided under the Contract Documents. 
 
.16  OPENING OF PROPOSALS: 
 

PROPOSALS will be opened and (unless obviously non-responsive) read aloud publicly 
at the place where PROPOSALS are to be submitted.  An abstract of the amounts of the 
base PROPOSALS and major alternates (if any) will be made available to PROPOSERS 
after the opening of PROPOSALS. 

 
.17  PROPOSALS TO REMAIN SUBJECT TO ACCEPTANCE: 
 

All PROPOSALS will remain subject to acceptance for sixty days after the day of the 
Proposal Opening, but OWNER may, in its sole discretion, release any PROPOSAL and 
return the Proposal Security prior to that date.  

 
.18 AWARD OF CONTRACT: 
 

a. OWNER reserves the right to reject any or all PROPOSALS, including without 
limitation the rights to reject any or all nonconforming, nonresponsive, unbalanced 
or conditional PROPOSALS and to reject the PROPOSAL of any PROPOSER if 
OWNER believes that it would not be in the best interest of the Project to make an 
award to that PROPOSER, whether because the PROPOSAL is not responsive or 
the PROPOSER is unqualified or of doubtful financial ability or fails to meet any 
other pertinent standard or criteria established by OWNER. OWNER also reserves 
the right to waive all informalities not involving price, time or changes in the Work 
and to negotiate contract terms with the Successful PROPOSER. Discrepancies 
between the multiplication of units of Work and unit prices will be resolved in favor 
of the unit prices.  Discrepancies between the indicated sum of any column of 
figures and the correct sum thereof will be resolved in favor of the correct sum. 
Discrepancies between words and figures will be resolved in favor of the words. 

 
b. In evaluating PROPOSALS, OWNER will consider the qualifications of 

PROPOSERS, whether or not the PROPOSALS comply with the prescribed 
requirements, and such alternates, unit prices and other data, as may be requested 
in the Proposal Form or prior to the Notice of Award. 

 
c. OWNER may consider the qualifications and experience of subcontractors, 

Suppliers, and other persons and organizations proposed for those portions of the 
Work as to which  the identity of Subcontractors, Suppliers, and other persons and 
organizations must be submitted as provided in the Supplementary Conditions.   

 
OWNER also may consider the operating costs, maintenance requirements, 
performance data and guarantees of major items of materials and equipment 
proposed for incorporation in the Work when such data is require to be submitted 
prior to the Notice of Award. 

 
d. OWNER may conduct such investigations as OWNER deems necessary to assist in 

the evaluation of any PROPOSAL and to establish the responsibility, qualifications 
and financial ability of PROPOSERS, proposed Subcontractors, Suppliers and 
other persons and organizations to perform and furnish the Work in accordance 
with the Contract Documents to OWNER's satisfaction within the prescribed time. 

 
e. If the contract is to be awarded, it will be awarded to lowest PROPOSER whose 
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evaluation by OWNER indicated to OWNER that the award will be in the best 
interests of the Project. 

f. If the contract is to be awarded, OWNER will give Successful PROPOSER a Notice 
of Award within sixty days after the day of the Proposal Opening. 

 
.19  CONTRACT SECURITY: 
 

The General Conditions and the Supplementary Conditions set forth OWNER's 
requirements as to performance, payment and other Bonds.  When the Successful 
PROPOSER delivers the executed Agreement to OWNER, it must be accompanied by the 
required Bonds. 

 
.20  SIGNING OF AGREEMENT: 
 

When OWNER gives a Notice of Award to the Successful PROPOSER, it will be 
accompanied by the required number of unsigned counterparts of the Agreement with all 
other written Contract Documents attached. Within fifteen days thereafter CONTRACTOR 
shall sign and deliver the required number of counterparts of the Agreement and attached 
documents to OWNER with the required Bonds.  Within ten days thereafter, OWNER shall 
deliver one fully signed counterpart to CONTRACTOR.  Each counterpart is to be 
accompanied by a complete set of the Contract Drawings with appropriate identification. 

 
.21 WAGES AND SALARIES: 
 

CONTRACTOR shall pay not less than the prevailing wage rates if specified in the 
Contract Documents. These rates are minimums to be paid during the life of the Contract.  
It is therefore the responsibility of the PROPOSER to inform themselves as to local labor 
conditions. 

 
.22  EQUAL EMPLOYMENT OPPORTUNITY: 
 

Attention is called to the requirements for ensuring that employees and applicants for 
employment are not discriminated against because of race, color, religion, sex, sexual 
identity, gender identity, or national origin, and other civil rights requirements. 

 
.23 INTERESTED PARTIES FORM (FORM 1295) 
 

Pursuant to Texas Government Code § 2252.908, you must be able to provide the TISD 
with printed and signed copies of a completed disclosure of interested parties form (Form 
1295) and a certificate of filing before award of contract.  Failure to do so may result in the 
TISD’s inability to execute to contract.  To complete the disclosure of interested parties 
form, or for further information, please visit the Texas Ethics Commission’s website at 
https://www.ethics.state.tx.us. 
 
 
 
 
 
 

END OF DOCUMENT 
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DOCUMENT NO. 00300
PROPOSAL
Old High School Demolition (Electrical Phase 2) 

Insert Legal Contractor Name to right >

, hereinafter called "Proposer", is submitting this Proposal for Furnishing 
and Performing the Work specified herein as the OLD HIGH SCHOOL 
DEMOLITION (ELECTRICAL PHASE 2) FOR TIDEHAVEN 
INDEPENDENT SCHOOL DISTRICT (TISD), EL MATON, TEXAS.
This PROPOSAL is Submitted to TISD, hereinafter called "OWNER".  

1. Terms used in this PROPOSAL are defined in the General Conditions or 
Document No. 00120 - Instructions to Proposers and shall have the 
meanings indicated in the General Conditions or Instructions.

2. Proposer proposes and agrees, if this Proposal is accepted, to enter into 
an Agreement with OWNER in the form included in the Contract 
Documents to furnish and perform all Work as specified or indicated in the 
Contract Documents for the Proposal Price and within the Proposal Times 
indicated in this Proposal and in accordance with the other terms and 
conditions of the Contract Documents.

3. Proposer accepts all of the terms and conditions of the Advertisement or 
Invitation to Proposal and Instructions to Proposers, including without 
limitation those dealing with the disposition of Proposal Security. This 
Proposal will remain subject to acceptance for Sixty (60) Calendar Days 
after the Proposal Opening. Proposer shall sign and deliver the required 
number of counterparts of the Agreement, including all required documents 
indicated by the Proposalding Requirements, within Fifteen (15) Calendar 
Days after the date of OWNER's Notice of Award.

4. In submitting this Proposal, Proposer represents, as more fully set forth 
in the Agreement, that:

a. Proposer has examined and carefully studied the Proposing Documents 
and the following Addenda, receipt of all which is hereby acknowledged: 
(List Addenda by Addendum Number and Date):

Addendum No:  __________  __________  __________  __________ 

Date Received:  __________  __________  __________  __________ 
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b. Proposer has visited the site and is familiar and satisfied with the 
general, local and site conditions that may affect cost, progress, and 
furnishing and performing the Work.

c. Proposer is familiar and satisfied with all federal, state and local Laws 
and Regulations that may affect cost, progress, and furnishing and 
performing the Work.

d. Proposer is aware of the general nature of work, if any, to be performed 
by OWNER (or others) at the site in relation to the Work for which this 
Proposal is submitted.

e. Proposer has correlated the information known to Proposer, information 
and observations obtained from visits to the site, reports and drawings 
identified in the Contract Documents and all additional examinations, 
investigations, explorations, tests, studies and data with the Contract 
Documents.

f. Proposer has given ENGINEER written notice of all conflicts, errors, 
ambiguities or discrepancies that Proposer has discovered in the Contract 
Documents, and the written resolution thereof by ENGINEER is acceptable 
to Proposer, and the Contract Documents are generally sufficient to 
indicate and convey understanding of all terms and conditions for 
furnishing and performing the Work for which this Proposal is submitted.

g. This Proposal is GENUINE and not made in the interest of or on behalf 
of any undisclosed person, firm or corporation and is not submitted in 
conformity with any agreement or rules of any group, association, 
organization or corporation. Proposer  has not directly or indirectly induced 
or solicited any other Proposer to submit a false or sham Proposal. 
Proposer has not solicited or induced any person, firm or corporation to 
refrain from Proposalding. Proposer has not sought by collusion to obtain 
for itself any advantage over any other Proposer or over OWNER.

5. Proposer agrees to complete the Work in accordance with the Contract 
Documents.

a. Proposer acknowledges that the amounts are to be shown in both words 
and figures, and in case of discrepancy, the amount in words shall govern.
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b. Proposer acknowledges that the quantities are not guaranteed and final 
payment will be based on the actual quantities determined as provided in 
the Contract Documents.

c. Proposer acknowledges that, at OWNER's option and/or at OWNER's 
request, any of the quantities may be deleted, reduced, or increased based 
upon the respective Unit Prices.

d. Proposer acknowledges that Unit and Lump Sum Prices have been 
computed in accordance with the General Conditions.

e. Proposer agrees to furnish all necessary labor, superintendence, plant, 
machinery, equipment, tools, materials, insurance, services and all other 
requirements deemed  necessary to complete the items of Work indicated 
on the following pages for the specific dollar amounts stated. see next page
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Proposal ITEM
Proposal 
QTY. UNIT

DESCRIPTION OF ITEM 
WITH PRICE WRITTEN 
IN WORDS AMOUNT

1. Furnishing labor, equipment, mobilization and insurance costs for the 
demolition of the old high school buildings (electrical phase 2) and disposal and/or 
stockpiling of demolished materials as per plans & specifications (specified Work 
is called out in the Construction Scope of Work) for a lump sum price of              1 

Lump 
Sum

words >
Dollars

and Cents.

Numbers >  $ 

Total Equipment Cost:  $ 

Total Material Cost:  $ 

Total Labor Cost:  $ 

Total Project Cost (Less 
Taxes):  $ 

Sales Taxes Included:  $ 

b. 00415 - Contractor's Corporate Resolution
c. 00416 - Noncollusion Affidavit
d. 00420 - Proposer Qualification Statement

SUBMITTED this                  day of                                          , 2018.

a. 00410 - Required Proposal Security in the form of _____________________________________.

6. Proposer agrees that the Work shall be completed and ready for final payment in accordance with the General Conditions within _______  Calendar 
Days after the date when the Contract Times commences to run.
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State Contractor License No.,  if applicable:

Legal Firm Name:

Business Address:

Phone Number:

Facsimile Number:

E-Mail Address (optional)

State of Incorporation, if applicable:

Authorized Signature:

Name:

Title:

Attesting Signature:

Name:

Title:
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DOCUMENT NO. 00415 
 

CONTRACTOR'S CORPORATE RESOLUTION 
 
 
 
I hereby certify that it was RESOLVED by a quorum of the directors of  
 
                                                                                                                                                     , 
                                                            (Name of Corporation)                                                        
                                     
meeting on the                   day of                                                     , 20         , 

 

that                                                                         ,                                                                   , be, 
(Name of Principal)     (Title) 

and hereby is, authorized to execute all documents necessary for the transaction of business in 
the 
 
State of Texas on behalf of the said                                                                                           , and 

(Name of Corporation) 

 

That the above resolution was unanimously ratified by the Board of Directors at said meeting 

and that the resolution has not been rescinded or amended and is now in full force and effect; and 

in authentication of the adoption of this resolution, I subscribe my name this                        

day of                                                    , 20         . 

 
 
 

_________________________________________
Secretary 
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DOCUMENT NO. 00416 
 

NON-COLLUSION AFFIDAVIT 
 

State of ____________________) 
 

County of __________________) 
  
_________________________, being first duly sworn, deposes and says that: 
 
1. He is ________________________ of ___________________________, the BIDDER 

that has submitted the attached Bid; 
 
2. He is fully informed respecting the preparation and contents of the attached Bid and of all 

pertinent circumstances respecting such Bid; 
 
3.  Such Bid is genuine and is not a collusive or sham Bid; 
 
4. Neither the said BIDDER nor any of its officers, partners, owners, agents, 

representatives, employees or parties in interest, including this affiant, has in any way 
colluded, conspired, connived or agreed, directly or indirectly with another BIDDER, 
firm or person to submit a collusive or sham Bid in connection with the Contract for 
which the attached Bid has been submitted or to refrain from bidding in connection with 
such Contract, or has in any manner, directly or indirectly, sought by agreement or 
collusion or communication or conference with any other BIDDER, firm or person to fix 
the price or prices in the attached Bid or of any other BIDDER, or to fix an overhead, 
profit or cost element of the Bid price or the Bid price of any other BIDDER, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement any advantage 
against the TIDEHAVEN INDEPENDENT SCHOOL DISTRICT (OWNER) or any 
person interested in the proposed Contract; and 

 
5. The price or prices quoted in the attached Bid are fair and proper and are not tainted by 

any collusion, conspiracy, connivance or unlawful agreement on the part of the BIDDER 
or any of its agents, representatives, owners, employees, or parties in interest, including 
this affiant. 

 
 (Signed)   ___________________________ 
 

       ___________________________ 
  Title 
 
Subscribed and sworn to me this ______ day of _________________, 20____. 
 

 
  By: __________________________ 
  Notary Public 
My commission expires _______________________. 
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DOCUMENT NO. 00420 
 

PROPOSER QUALIFICATION STATEMENT 
 
PROPOSER shall answer all questions, and answers shall be clear and comprehensive. This form 
shall be notarized upon completion. If necessary, PROPOSER may use separate attached sheets 
to answer questions, and may submit additional information, if desired. Resume for each officer 
of Company and the Superintendent for this Project shall also be attached. 
 
PROPOSER's Name: Organization Date:                            
Address: Incorporation Date:                           
 
Type of Work Performed: 
Ever Fail to Complete Awarded Work?  Y or N 
Ever Default on Any Contract?   Y or N 
On-going Contracts: 

ANTICIPATED  
DATE CONTRACT NAME                            AMOUNT COMPLETION  
 
 
 
Recently completed and in progress Projects (similar Type and Importance): 

MONTH/YEAR 
PROJECT NAME                                                       AMOUNT  COMPLETED  
 
 
 
EQUIPMENT AVAILABLE FOR THIS CONTRACT: (attach a list of equipment that will 
be available for this project including, type, model, owned or leased) 
 
Credit Available: $    Bank Reference/Contact: 
 
The undersigned hereby authorizes any person, firm, or corporation to furnish any information 
requested by the TIDEHAVEN INDEPENDENT SCHOOL DISTRICT, in relation to the 
verification of the statements comprising this PROPOSER's Qualification Statement. 
 
Signed:                                                           Executed and sworn to before me, the 

undersigned authority, on this           day of 
Name & Title:                                                                                              , 20___. 
 

____________________________________ 
Notary Public in and for 
 

____________________________________ 
 

END OF DOCUMENT 



 

00500-1 

 DOCUMENT NO. 00500 
 
 AGREEMENT BETWEEN OWNER AND CONTRACTOR 
 
The modified AIA is incorporated here as a sample of the document the contractor will be 
expected to sign.  Some terms and conditions may be open to negotiation. 
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Document A10S™- 2017 
Standard Short Form of Agreement Between Owner and Contractor 

AGREEMENT made as of the day of in the year 
(In words, indicate day, month and year.) 

BETWEEN the Owner: 
(Name, legal status, address and other iriformation) 

and the Contractor: 
(Name, legal status, address and other information) 

for the following Project: 
(Name, location and detailed description) 

The Architect or Engineer: 
(Name, legal status, address and other information) 

The Owner and Contractor agree as follows. 

ADDITIONS AND DELETIONS: 

The author of this document has 
added information needed for its 
completion. The author may also 
have revised the text of the original 
AlA standard form. An Additions and 

Deletions Report that notes added 
information as well as revisions to the 
standard form text is available from 

the author and should be reviewed. A 
vertical line in the left margin of this 
document indicates where the author 

has added necessary information 
and where the author has added to or 
deleted from the original AlA text. 

This document has important legal 

consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification. 
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TABLE OF ARTICLES 

THE CONTRACT DOCUMENTS 

2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 

3 CONTRACT SUM 

4 PAYMENTS 

5 INSURANCE 

6 GENERAL PROVISIONS 

7 OWNER 

8 CONTRACTOR 

9 ARCHITECT 

10 CHANGES IN THE WORK 

11 TIME 

12 PAYMENTS AND COMPLETION 

13 PROTECTION OF PERSONS AND PROPERTY 

14 CORRECTION OF WORK 

15 MISCELLANEOUS PROVISIONS 

16 TERMINATION OF THE CONTRACT 

17 OTHER TERMS AND CONDITIONS 

ARTICLE 1 THE CONTRACT DOCUMENTS 
The Contractor shall complete the Work described in the Contract Documents for the Project. The Contract 
Documents consist of 

.1 this Agreement signed by the Owner and Contractor, as amended for this Project; 

.2 the drawings and specifications for the Project, whether issued or created prior to or after the execution 
of this Agreement; 

(Table deleted) 

(Paragraphs deleted).3 addenda, if any, for the Project, whether issued or created prior to or after the execution of 
this Agreement; 
(Table deleted) 

.4 written orders for changes in the Work issued after execution of this Agreement; and 

.5 other documents, if any, identified as follows: 

.1 any supplemental or other conditions. 
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.2 Owner's competitive procurement solicitation documents and Contractor's responses and 
proposals to same . 

. 3 The Project Manual for the Project, including all sections to same, whether issued or created prior 
to or after the execution of this Agreement. 

.4 Statutory Payment and Performance Bonds . 

. 5 Certificates oflnsurance required of the Contractor. 

.6 Scale/Schedule of Prevailing Wages (attached as Exhibit"_" hereto and incorporated herein as 
if fully set forth . 

. 7 Any modifications to this Agreement or to the Contract or any Contract Documents approved by 
the Parties . 

. 8 Proposal of Contractor dated , attached hereto as "Exhibit 

.9 Any documents stated in this Agreement as being a part of or incorporated into this Agreement or 
the Contract 

§ 1.3 ARCHITECT/ENGINEER; DESIGN PROFESSIONAL 
§ 1.3.1 Any reference herein to the term "Architect" or "Engineer" shall mean "Architect/Engineer", regardless of 
whether the text notes "Architect" or "Engineer". 

§ 1.3.2 Any reference herein to the term "Design Professional" shall include the "Architect/Engineer" for the Project. 

ARTICLE 2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 2.1 The Contract Time is the number of calendar days available to the Contractor to substantially complete the Work. 

§ 2.2 Date of Commencement: 
The date of commencement shall be the date 
(Paragraphs deleted) 
that the Contractor receives a Notice to Proceed from the Owner or Architect/Engineer. 

§ 2.3 Substantial Completion: 
Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve 
Substantial Completion, as defined in Section 12.5, of the entire Work: 
(Check the appropriate box and complete the necessary information.) 

Not later than ( ) calendar days from the date of commencement. 

By the following date: 

§ 2.4 The Contractor shall achieve Final (100%) Completion of the entire Work no later than thirty (30) days after the 
date that Substantial Completion is achieved. 

§ 2.5 Liquidated Damages 
§ 2.5.1 Substantial Completion. Time is of the essence in this Contract. It is understood and agreed that the Owner 
shall have the right to retain from the amounts otherwise payable to the Contractor under this Agreement or recover 
from the Contractor the sum of$ per day for each and every calendar day of unexcused delay in 
achieving Substantial Completion. Any sums due and payable hereunder by the Contractor shall be payable, not as a 
penalty, but as liquidated damages. Owner and Contractor agree and acknowledge that (i) Owner's actual damages 
for the unexcused delay of Contractor in achieving Substantial Completion would be substantial but extremely 
difficult to ascertain, and (ii) such sum represents a fair and reasonable estimate of the damages Owner will incur as a 
result of the delayed achievement of Substantial Completion. When the Owner reasonably believes that Substantial 
Completion will be inexcusably delayed, the Owner shall be entitled, but not required to, withhold from any amounts 
otherwise due to the Contractor an amount then believed by the Owner to be adequate to recover liquidated damages 
applicable to such delays. 
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§ 2.5.2 Final Completion. Timely Final Completion is an essential condition of this Agreement. Owner and Contractor 
agree that should Contractor fail to achieve Final Completion of the Agreement by the deadline stated in §2.4 above, 
Owner shall continue to be damaged to a greater degree by such delay. Contractor and Owner agree that the amount of 
liquidated damages for each calendar day Final Completion is delayed beyond the date set for Final Completion shall 
be the sum of$ per day. Owner may deduct from the Final Payment made to Contractor, or, if 
sufficient funds are not available, then Contractor shall pay Owner the amounts specified per day for each and every 
calendar day the breach continues after the deadline for Final Completion of the Work. Owner and Contractor agree 
and acknowledge that (i) Owner's actual damages for the unexcused delay of Contractor in achieving Final 
Completion would be substantial but extremely difficult to ascertain, and (ii) such sum represents a fair and reasonable 
estimate of the damages Owner will incur as a result of the delayed achievement of Final Completion. 

§ 2.5.3 The damages set forth in§ 2.5.2 shall be in addition to, and not in lieu of, any other rights or remedies Owner 
may have against Contractor for failure to timely achieve Final Completion, and damages for failure to achieve 
Substantial Completion and failure to achieve Final Completion may run concurrently. If the Work is not finally 
completed by the time stated in the Agreement, or as extended, no payments for Work completed beyond that time 
shall be made until the Project reaches Final Completion. 

ARTICLE 3 CONTRACT SUM 
§ 3.1 The Contract Snm shall include all items and services necessary for the proper exeeution and completion of the 
Work. Subject to additions and deductions in accordance with Article 10, the Contract Sum is: 

($ ) 

§ 3.2 For purposes of payment, the Contract Sum includes the following values related to portions of the Work: 
(Itemize the Contract Sum among the major portions of the Work.) 

Portion of the Work Value 

§ 3.3 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents 
and hereby accepted by the Owner: 
(IdentifY the accepted alternates. If the bidding or proposal documents permit the Owner to accept other alternates 
subsequent to the execution of this Agreement, attach a schedule of such other alternates showing the amount for each 
and the date when that amount expires.) 

§ 3.4 Allowances, if any, included in the Contract Sum are as follows: 
(IdentifY each allowance.) 

Item Price 

§ 3.5 Unit prices, if any, are as follows: 
(IdentifY the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.) 

Item Units and Limitations Price per Unit ($0.00) 

ARTICLE 4 PAYMENTS 
§ 4.1 Based on Contractor's Applications for Payment certified by the Architect, the Owner shall pay the Contractor as 
follows: 

Provided that an Application for Payment is received by the Architect not later than the [ ] ([ ]th) day of a 
month and the Architect's Certificate of Payment containing the Architect's recommendation regarding 
payment is submitted for the Owner's consideration at least []days prior to the Owner's next regular Board 
meeting, the Owner shall make payment of the amounts not disputed by the Owner within [] ([])days of the 
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Owner's receipt of the Architect's Certificate of Payment. If an Application for Payment is received after the 
[] ([ ]th) day of a month and the Architect's Certificate of Payment is not submitted by the []-day deadline 
stated above, the Certificate of Payment will be submitted for the Owner's Board of Trustees' consideration 
at the following month's regular Board meeting after the Certificate of Payment is received. In that event, the 
Owner shall make payment of the amounts not disputed by the Owner within [ ] ([ ]) days after the Board 
meeting at which the Certificate of Payment is considered by the Board. 

( 

§ 4.1.1 The Owner shall withhold from each payment 5% of the payment as retainage. 

§ 4.2 Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the 
rate below, or in the absence thereof, at the legal rate prevailing at the place of the Project. 
(Insert rate of interest agreed upon, if any.) 

1.0% per annum or the interest rate determined in accordance with the Texas Prompt Payment Act, Chapter 2251 et 
seq., Texas Government Code, whichever is lower. 

ARTICLE 5 INSURANCE 
§ 5.1 The Contractor shall provide, before a Notice to Proceed is issued, the following types and limits of insurance 
until the expiration of the period for correction of Work or such longer period as might be required herein: 

TYPE OF INSURANCE 

Commercial General Liability (CGL) 

LIMIT OF LIABILITY 

$ 
$ 
$ 
$ 

General Aggregate 
Each Occurrence 
Products and Completed Operations 
Damage to Rented Premises - each 
occurrence 

$ Medical Expense (any one person) 
$ Personal and Adv. Injury 

For Bodily Injury and Property Damage, coverage to remain in place until Final Completion, however if Warranties 
are applicable, coverage shall remain in place until the expiration ofthe Warranties. 

For Products and Completed Operations, coverage is to be maintained through annual renewals for a period of 5 years 
after Final Payment; Contractor shall continue to provide evidence of such coverage to Owner on an annual basis 
during this period. 

Automobile Liability 

Excess/Umbrella Liability 

Workers Compensation 

(Paragraphs deleted) 

$ 

$ 
$ 

Statutory 
$1,000,000.00 
$1,000,000.00 
$1,000,000.00 

Combined Single Limit (ea. accident) 

Each Occurrence 
Aggregate 

E.L. Each Accident 
E.L. Disease- Ea. Employee 
E.L. Disease- Policy Limit 

§ 5.1.1 Coverages written on a claims made basis shall be continuously maintained (by renewal or extended reporting 
period) for not less than thirty-six (36) months following the date of final payment or the Work is accepted by Owner, 
whichever maintains the coverage for the longest time. With respect to the Contractor's completed operations 
coverage, coverage shall be continuously maintained until the expiration of the period for maintenance of completed 
operations coverage as specified above. 

§ 5.1.2 The insurance required by this Agreement shall contain no specific limitations on the coverage afforded the 
Additional Insureds. 
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§ 5.1.3 Certificates of insurance in a form acceptable to the Owner and naming the Owner (including its officers, 
elected officials, employees, and volunteers), the Architect, and their respective consultants as Additional Insureds 
shall be filed with the Owner prior to commencement of the Work and thereafter upon renewal or replacement of each 
required policy of insurance. These certificates and the insurance policies required by this Agreement shall contain a 
provision that coverages afforded under the policies will not be canceled or allowed to expire until at least 30 days' 
prior written notice has been given to the Owner. An additional certificate evidencing continuation of liability 
coverage, including coverage for completed operations, shall be submitted with the final Application for Payment and 
thereafter upon renewal or replacement of such coverage until the expiration of the time required this Agreement. 

§ 5.1.4 The Contractor shall cause the commercial liability coverage required by this Agreement to include (1) the 
Owner, the Architect and the Architect's consultants as additional insureds for claims caused in whole or in part by the 
Contractor's or any of its Subcontractors' negligent acts or omissions during the Contractor's and/or Subcontractors' 
operations; and (2) the Owner as an additional insured for claims caused in whole or in part by the Contractor's or any 
of its Subcontractors negligent acts or omissions during the Contractor's and/or Subcontractors' completed 
operations. 

(Paragraph deleted) 
§ 5.1.5 WORKERS' COMPENSATION INSURANCE COVERAGE 

A. Definitions: 

Certificate of coverage ("certificate")- A copy of a certificate of insurance, a certificate of authority to 
self-insure issued by the commission, or a coverage agreement (TWCC-81, TWCC-82, TWCC-83, or 
TWCC-84), showing statutory workers' compensation insurance coverage for the person's or entity's 
employees providing services on a project, for the duration of the project. 

Duration of the project - includes the time from the beginning of the work on the project until the 
Contractor's/person's work on the project has been completed and accepted by the Owner. 

Persons providing services on the project ("subcontractor" in 406.096)- includes all persons or entities 
performing all or part of the services the Contractor has undertaken to perform on the project, 
regardless of whether that person contracted directly with the Contractor and regardless of whether 
that person has employees. This includes without limitations, independent contractors, subcontractors, 
leasing companies, motor carriers, owner-operators, employees of any such entity, or employees of 
any entity which furnishes persons to provide services on the project. "Services" include, without 
limitation, providing, hauling, or delivering equipment or materials, or providing labor, transportation, 
or other service related to a project. "Services" does not include activities unrelated to the project, such 
as food/beverage vendors, office supply deliveries, and delivery of portable toilets. 

B. The Contractor shall provide coverage, based on proper reporting of classification codes and payroll 
amounts and filing of any coverage agreements, which meets the statutory requirements of Texas 
Labor Code, Section 401.011 ( 44) for all employees of the Contractor providing services on the project 
for the duration of the project. 

C. The Contractor must provide a certificate of coverage to the Owner and Construction Manager, if any, 
prior to being awarded the contract. 

D. If the coverage period shown on the Contractor's current certificate of coverage ends during the 
duration of the project, the Contractor must, prior to the end of the coverage period, file a new 
certificate of coverage with the Owner and Construction Manager, if any, showing that coverage has 
been extended. 

E. The Contractor shall obtain from each person providing services on a project, and provide to the 
Owner and Construction Manager, if any: 

(1) a certificate of coverage, prior to that person beginning work on the project, so the 
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Owner and Construction Manager, if any, will have on file certificates of coverage 
showing coverage for all persons providing services on the project: and 

(2) no later than seven days after receipt by the Contractor, a new certificate of 
coverage showing extension of coverage, if the coverage period shown on the 
current certificate of coverage ends during the duration of the project. 

F. The Contractor shall retain all required certificates of coverage for the duration of the project and for 
one year thereafter. 

G. The Contractor shall notify the Owner and Construction Manager, if any, in writing by certified mail or 
personal delivery, within ten days after the Contractor knew or should have known, of any change that 
materially affects the provision of coverage of any person providing services on the project. 

H. The Contractor shall post on each project site a notice, in the text, form and manner prescribed by 
the Texas Workers' Compensation Commission, informing all persons providing services on the 
project that they are required to be covered, and stating how a person may verify coverage and report 
lack of coverage. 

I. The Contractor shall contractually require each person with whom it contracts to provide services on 
a project, to: 

( 1) provide coverage, based on proper reporting of classification codes and payroll amounts 
and filing of any coverage agreements, which meets the statutory requirements of Texas 
Labor Code, Section 401.011(44) for all of its employees providing services on the project, 
for the duration of the project; 

(2) provide to the Contractor, prior to that person beginning work on the project, a certificate 
of coverage showing that coverage is being provided for all employees of the person 
providing services on the project, for the duration of the project; 

(3) provide the Contractor, prior to the end of the coverage period, a new certificate of 
coverage showing extension of coverage, if the coverage period shown on the current 
certificate of coverage ends during the duration of the project; 

(4) obtain from each other person with whom it contracts, and provide to the Contractor: 

(a) a certificate of coverage, prior to the other person beginning work on the project; and 

(b) a new certificate of coverage showing extension of coverage, prior to the end of the 
coverage period, if the coverage period shown on the current certificate of coverage ends 
during the duration of the project; 

(5) retain all required certificates of coverage on file for the duration of the project and for one 
year thereafter; 

(6) notify the Owner and Construction Manager, if any, in writing by certified mail or personal 
delivery, within 10 days after the person knew or should have known, of any change that 
materially affects the provision of coverage of any person providing services on the 
project; and 

(7) contractually require each person with whom it contracts, to perform as required by 
paragraphs (1)- (7), with the certificates of coverage to be provided to the person for whom 
they are providing services. 

J. By signing this contract or providing or causing to be provided a certificate of coverage, the 
Contractor is representing to the Owner and Construction Manager, if any, that all employees of the 
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Contractor who will provide services on the project will be covered by workers' compensation 
coverage for the duration of the project, that the coverage will be based on proper reporting of 
classification codes and payroll amounts, and that all coverage agreements will be filed with the 
appropriate insurance carrier or, in the case of a self-insured, with the commission's Division of 
Self-Insurance Regulation. Providing false or misleading information may subject the Contractor to 
administrative penalties, criminal penalties, civil penalties, or other civil actions. 

K. The Contractor's failure to comply with any of these provisions is a breach of contract by the 
Contractor which entitles the Owner to declare the contract void if the Contractor does not remedy 
the breach within ten days after receipt of notice of breach from the Owner. 

L. The coverage required recited above does not apply to sole proprietors, partners, and corporate 
officers who are excluded from coverage in an insurance policy or certificate of authority to 
self-insure that is delivered, issued for delivery, or renewed on or after January 1, 1996. 

§ 5.1.6 The Contractor shall provide builder's risk insurance to cover the total value of the entire Project on a 
replacement cost basis. 

(Table deleted) 
(Paragraphs deleted) 
§ 5.2 Intentionally Omitted. 

§ 5.3 The Contractor shall obtain an endorsement to its Commercial General Liability insurance policy to provide 
coverage for the Contractor's obligations under Section 8.12. 

§ 5.4 Prior to commencement of the Work, each party shall provide certificates of insurance showing their respective 
coverages. 

§ 5.5 PERFORMANCE BOND AND PAYMENT BOND 
§ 5.5.1 The Contractor, prior to proceeding with any work hereunder, shall furnish Owner with statutory payment and 
performance bonds covering faithful performance of the Contract and payment obligations arising thereunder. The 
amount of each bond shall be equal to one hundred percent (100%) of the Contract Sum with a surety or sureties 
authorized to conduct an insurance business in the State of Texas and licensed, listed, and approved by the State of 
Texas to issue surety bonds in the State, and otherwise acceptable to the Owner. The surety or sureties shall be listed 
as an approved surety by the U.S. Treasury Department. Notwithstanding anything herein to the contrary, all bonds 
shall conform to the requirements of Chapter 2253, Texas Government Code, as amended. The bonds shall be written 
on forms approved for use by Owner and shall be attached to and made a part of the Contract. The surety or sureties 
shall provide on request such other information as necessary to document net worth, stability, total bonding capacity, 
and projects under coverage, to demonstrate adequate financial capacity for this Project. If the Contract Sum exceeds 
the underwriting limitation of the Surety on the most recent list of acceptable sureties, the Contractor shall provide the 
Owner with evidence that the excess is protected by re-insurance or co-insurance in a form and amount acceptable to 
the Owner. Owner reserves the right to approve the surety or sureties proposed by Contractor. If any surety on any 
bond becomes insolvent or is unable to perform its obligations thereunder, the Contractor shall immediately furnish 
replacement bonds, or if such bonds cannot be obtained, equivalent security reasonably acceptable to Owner to protect 
the interests of Owner and persons furnishing labor and materials to the Project. Proof of valid payment and 
performance bonds shall be provided to the Owner prior to execution of the Contract or, if applicable and if the Owner 
in its sole discretion permits, at the time the Construction Manager executes the Amendment to this Agreement which 
establishes the Guaranteed Maximum Price. 

§ 5.5.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of 
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a 
copy to be furnished. 

§ 5.5.3 All bonds will be reviewed by the Architect for compliance with the Contract Documents prior to execution of 
the Contract. In the event that the Architect has any questions concerning the sufficiency of the bonds, the bonds will 
be referred to the Owner or the Owner's representative for review and decision. 
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§ 5.5.4 All bonds shall be originals. The Contractor shall require the attorney-in-fact who executes the required bonds 
on behalf of the surety to affix thereto a certified and current copy of the Power-of-Attorney. The name, address, and 
telephone number of a contact person for the bonding company shall be provided. 

§ 5.5.5 Upon the request in writing of any person or entity appearing to be a potential beneficiary ofbonds covering 
payment of obligations arising under the contract, the Contractor shall promptly furnish a copy of the bonds or shall 
permit a copy to be made. 

§ 5.5.6 Bonds shall be signed by an agent resident in the State of Texas and the date of the bond shall be the date of 
execution of the contract. If at any time during the continuance of the contract, the surety of the Contractor's bonds 
becomes insufficient, Owner shall have the right to require additional and sufficient sureties which the Contractor 
shall furnish to the satisfaction of the Owner within ten (10) business days after notice to do so. In default thereof, the 
Contractor may be suspended, and all payment or money due to the Contractor withheld. 

§ 5.5.7 The Contractor's failure to abide by the requirements of this Section 5.5, including its subparts, shall be a 
material breach of the Contract. 

ARTICLE 6 GENERAL PROVISIONS 
§ 6.1 The Contract 
The Contract represents the entire and integrated agreement between the parties and supersedes prior negotiations, 
representations or agreements, either written or oral. The Contract may be amended or modified only by a written 
modification in accordance with Article 10. 

§ 6.2 The Work 
The term "Work" means the construction and services required by the Contract Documents, and includes all other 
labor, materials, equipment, and services provided, or to be provided, by the Contractor to fulfill the Contractor's 
obligations. 

§ 6.31ntent 
The intent of the Contract Documents is to include all items necessary for the proper execution and completion of the 
Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as binding 
as if required by all. 

§ 6.4 Ownership and Use of Architect's Drawings, Specifications and Other Documents 
Documents prepared by the Architect are instruments of the Architect's service for the Contractor's use solely with 
respect to this Project. The Contractor, subcontractors, sub-subcontractors, and suppliers are authorized to use and 
reproduce the instruments of service solely and exclusively for execution of the Work. The instruments of service may 
not be used by the Contractor for other Projects or for additions to this Project outside the scope of the Work without 
the specific written consent of the Owner. 

(Paragraphs deleted) 
ARTICLE 7 OWNER 
§ 7.1 Information and Services Required of the Owner 
§ 7.1.1 If requested by the Contractor, the Owner shall furnish all necessary surveys and a legal description of the site. 

§ 7 .1.2 Except for approvals, easements, or special assessments that are the responsibility of the Owner, the Contractor 
shall obtain and pay for other necessary approvals, permits, fees, and other charges. 

§ 7.1.3 Prior to commencement of the Work, at the written request of the Contractor, the Owner shall furnish to the 
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner's obligations 
under the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such 
evidence. 
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§ 7.2 Owner's Right to Stop the Work 
Ifthe Contractor fails to correct Work which is not in accordance with the Contract Documents, the Owner may direct 
the Contractor in writing to stop the Work until the correction is made. 

§ 7.3 Owner's Right to Carry Out the Work 
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 
within a seven day period after receipt of written notice from the Owner to commence and continue correction of such 
default or neglect with diligence and promptness, the Owner may, without prejudice to other remedies, correct such 
deficiencies. In such case, the Owner may, at the Owner's sole discretion, withhold or nullify Payment in whole or in 
part, to the extent reasonably necessary to reimburse the Owner for the cost of correction. 

§ 7.4 Owner's Right to Perform Construction and to Award Separate Contracts 
§ 7.4.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner's own 
forces, and to award separate contracts in connection with other portions of the Project. 

§ 7.4.2 The Contractor shall coordinate and cooperate with the Owner's own forces and separate contractors employed 
by the Owner. 

§ 7.4.3 Costs caused by delays or by improperly timed activities or defective construction shall be borne by the 
Contractor except for Owner caused delays. 

ARTICLE 8 CONTRACTOR 
§ 8.1 Review of Contract Documents and Field Conditions by Contractor 
§ 8.1.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become 
familiar with local conditions under which the Work is to be performed, and correlated personal observations with 
requirements of the Contract Documents. 

§ 8.1.2 The Contractor shall carefully study and compare the Contract Documents with each other and with 
information furnished by the Owner. Before commencing activities, the Contractor shall (I) take field measurements 
and verify field conditions; (2) carefully compare this and other information known to the Contractor with the Contract 
Documents; and (3) promptly report errors, inconsistencies, or omissions discovered to the Architect. 

§ 8.2 Contractor's Construction Schedule 
The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner's and Architect's 
information a Contractor's construction schedule for the Work. 

§ 8.3 Supervision and Construction Procedures 
§ 8.3.1 The Contractor shall supervise and direct the Work using the Contractor's best skill and attention. The 
Contractor shall be solely responsible for and have control over construction means, methods, techniques, sequences, 
and procedures, and for coordinating all portions of the Work. 

§ 8.3.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner the 
names of subcontractors or suppliers for each portion of the Work. The Contractor shall not contract with any 
subcontractor or supplier to whom the Owner or Architect have made a timely and reasonable objection. 

§ 8.4 Labor and Materials 
§ 8.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 
materials, equipment, tools, utilities, transportation, and other facilities and services necessary for proper execution 
and completion of the Work. 

§ 8.4.2 The Contractor shall enforce strict discipline and good order among the Contractor's employees and other 
persons carrying out the Contract Work. The Contractor shall not permit employment of unfit persons or persons not 
skilled in tasks assigned to them. 

§ 8.4.3 The Contractor will, before any duties are performed on the Owner's property, (1) obtain national criminal 
history record information that relates to an employee, applicant, agent, consultant, supplier and/or subcontractor as 
required by Texas Education Code Chapter 22 if the person has or will have continuing duties related to the Project, 
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and the person has or will have the opportunity for direct contact with students in connection with the person's 
continuing duties (2) send or ensure that the person sends to the Texas Department of Public Safety ("Department") 
information that is required by the department for obtaining national criminal history record information, which may 
include fingerprints and photographs, and (3) certifY to the Owner that the Contractor or the subcontracting entity that 
employs the person has received all criminal history record information relating to the person. The criminal history 
records shall be obtained from the clearinghouse provided by §411.0845 of the Texas Government Code. 

The Contractor shall certifY to the Owner that the contracting entity has obtained written certifications from any 
subcontracting entity that the Contractor has obtained written certifications from any subcontracting entity that the 
subcontracting entity has complied with Texas Education Code§ 22.08341(e) as it relates to the subcontracting 
entity's employees. 

The Contractor shall assume all expenses associated with the background checks. 

The Contractor or a subcontracting entity may not permit an employee to who has or will have continuing duties 
related to the Project, and the employee has or will have the opportunity for direct contact with students in connection 
with the employee's continuing duties to provide services at an instructional facility if the employee, during the 
preceding 30 years, was convicted of any of the following offenses and the victim was under 18 years of age or was 
enrolled in a public school: 

(1) a felony offense under Title 5, Texas Penal Code; 
(2) an offense on conviction of which a defendant is required to register as a sex offender under Chapter 62, 

Texas Code of Criminal Procedure; or 
(3) an offense under the laws of another state or federal law that is equivalent to an offense under 

Subdivision (1) or (2). 

Additionally, no person who has or will have continuing duties related to the Project, and the person has or will have 
the opportunity for direct contact with students in connection with the person's continuing duties shall be engaged by 
the Contractor or by any entities with which the Contractor contracts, including but not limited to any suppliers or 
subcontractors, who has charges pending, or who has been convicted, received probation, or deferred adjudication for 
the following: 

( 1) Any offense against a child; 
(2) Any sex offense; 
(3) Any crimes against persons involving weapons or violence; 
(4) Any felony offense involving controlled substances; or 
(5) Any offenses involving the sale or distribution of controlled substances. 

The Owner may directly obtain the criminal history record information required by this Section 18.10 through the 
criminal history clearinghouse as provided by Texas Government Code § 411.0845. In that event, the Contractor shall 
reimburse the Owner for any costs incurred with obtaining the criminal history record. 

The Owner reserves the right to determine what constitutes "the opportunity for direct contact with students". 

It shall be the responsibility of the Contractor and the entities with which the Contractor contracts to ensure 
compliance with this provision. 

§ 8.5 Warranty 
The Contractor warrants to the Owner and Architect that: (1) materials and equipment furnished under the Contract 
will be new and of good quality unless otherwise required or permitted by the Contract Documents; (2) the Work will 
be free from defects not inherent in the quality required or permitted; and (3) the Work will conform to the 
requirements of the Contract Documents. The Contractor further warrants to the Owner and the Architect that the 
AlA DocumentA10STM -2017. Copyright© 1993,2007 and 2017 by The American Institute of Architects. All rights reserved. WARNING: This AlA"' Document 
Is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AlA"' Document, or any portion of It, may 11 
result In severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AlA 
software at 13:21:02 on 06/12/2018 under Order No.2323203117 which expires on 05/02/2019, and is not for resale. 
User Notes: (859403374) 

Page 12 of 22



I nit. 

Work will be performed and completed in a good and workmanlike manner and in accordance with the Contract 
Documents, all applicable building codes and good engineering and construction practices befitting the Work as 
specified. The Contractor shall perform all work reasonably required, to correct Work with errors, omissions, defects 
or deviations from what is required by the Contract Documents, at no cost to Owner as provided in Article 14 herein. 
The warranties set out in this subparagraph are not exclusive of any other warranties, remedies or guarantees set out in 
other places in the Contract Documents or implied under applicable law but are in addition to and not in limitation of 
any other such warranties, remedies, or guarantees. Any material or equipment warranties required by the Contract 
Documents shall be issued in the name of the Owner, or shall be transferable to the Owner, and shall commence in 
accordance with Section 12.5. 

§ 8.6 Taxes 
The Contractor shall pay sales, consumer, use, and similar taxes that are legally required, if any, when the Contract is 
executed. The Owner is an organization exempt from Texas taxes. Owner shall not be responsible for sales, consumer, 
use, and similar taxes on labor, materials, equipment, systems, and other items purchased for the project which the 
Owner would ordinarily be exempt. 

§ 8. 7 Permits, Fees and Notices 
§ 8. 7.1 The Contractor shall obtain and pay for the building permit and other permits and governmental fees, licenses, 
and inspections necessary for proper execution and completion of the Work. 

§ 8.7.2 The Contractor shall comply with and give notices required by agencies having jurisdiction over the Work. If 
the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules and 
regulations, or lawful orders of public authorities, the Contractor shall assume full responsibility for such Work and 
shall bear the attributable costs. The Contractor shall promptly notify the Architect in writing of any known 
inconsistencies in the Contract Documents with such governmental laws, rules, and regulations. 

§ 8.8 Submittals 
The Contractor shall promptly review, approve in writing, and submit to the Architect shop drawings, product data, 
samples, and similar submittals required by the Contract Documents. Shop drawings, product data, samples, and 
similar submittals are not Contract Documents. 

§ 8.9 Use of Site 
The Contractor shall confine operations at the site to areas permitted by law, ordinances, permits, the Contract 
Documents, and the Owner. 

§ 8.10 Cutting and Patching 
The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make its parts 
fit together properly. 

§ 8.11 Cleaning Up 
The Contractor shall keep the premises and surrounding area free from accumulation of debris and trash related to the 
Work. At the completion of the Work, the Contractor shall remove its tools, construction equipment, machinery, and 
surplus material; and shall properly dispose of waste materials. 

§ 8.121ndemnification 
TO THE FULLEST EXTENT PERMITTED BYLAW, CONTRACTOR SHALL INDEMNIFY, DEFEND 
AND HOLD HARMLESS THE OWNER, ITS OFFICERS, ITS AGENTS AND ITS EMPLOYEES 
(COLLECTIVELY, "PARTIES INDEMNIFIED") FROM AND AGAINST ALL CLAIMS AND SUITS FOR 
DAMAGES, INJURIES TO PERSONS (INCLUDING DEATH), PROPERTY DAMAGES, LOSSES 
(INCLUDING LOSS OF USE RESULTING THEREFROM), AND EXPENSES, INCLUDING COURT 
COSTS AND ATTORNEY'S FEES, ARISING OUT OF, OR RESULTING FROM THE PERFORMANCE 
OF THE WORK UNDER THE CONTRACT, PROVIDED THAT ANY SUCH CLAIM OR SUIT FOR 
DAMAGES, INJURY TO PERSONS, PROPERTY DAMAGE, LOSS OR EXPENSE IS CAUSED, IN 
WHOLE OR IN PART, BY (1) ANY INTENTIONAL OR NEGLIGENT ACT OR OMISSION OF THE 
CONTRACTOR OR THE CONTRACTOR'S AGENT, EMPLOYEE OR SUBCONTRACTOR OF ANY 
TIER, (2) THE FAULT OF THE CONTRACTOR OR THE CONTRACTOR'S AGENT, EMPLOYEE OR 
SUBCONTRACTOR OF ANY TIER, (3) THE BREACH OR VIOLATION OF A STATUTE, ORDINANCE, 
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GOVERNMENTAL REGULATION, STANDARD, OR RULE BY THE CONTRACTOR OR THE 
CONTRACTOR'S AGENT, EMPLOYEE OR SUBCONTRACTOR OF ANY TIER, OR (4) THE BREACH 
OF CONTRACT OF THE CONTRACTOR OR THE CONTRACTOR'S AGENT, EMPLOYEE OR 
SUBCONTRACTOR OF ANY TIER. THE CONTRACTOR'S OBLIGATION TO INDEMNIFY, DEFEND, 
AND HOLD HARMLESS UNDER THIS SECTION 3.18.1 SHALL BE IN EFFECT REGARDLESS OF 
WHETHER OR NOT ANY SUCH CLAIM OR SUIT FOR DAMAGES, INJURY TO PERSONS, 
PROPERTY DAMAGE, LOSS OR EXPENSE IS CAUSED IN PART BY THE NEGLIGENCE OF A PARTY 
OR PARTIES INDEMNIFIED HEREUNDER, EXCEPT THAT THE CONTRACTOR'S OBLIGATION 
SHALL BE LIMITED TO THE COMPARATIVE FAULT OF THE CONTRACTOR OR THE 
CONTRACTOR'S AGENT, EMPLOYEE OR SUBCONTRACTOR OF ANY TIER AS DETERMINED BY 
THE TRIER OF FACT. THE CONTRACTOR SHALL NOT BE OBLIGATED TO INDEMNIFY, DEFEND, 
OR HOLD HARMLESS A PARTY OR PARTIES INDEMNIFIED HEREUNDER AGAINST ANY CLAIM 
CAUSED SOLELY BY (1) THE NEGLIGENCE OR FAULT OF THE INDEMNITEE, ITS AGENT OR 
EMPLOYEE, OR ANY THIRD PARTY UNDER THE CONTROL OR SUPERVISION OF THE 
INDEMNITEE, (2) THE BREACH OR VIOLATION OF A STATUTE, ORDINANCE, GOVERNMENTAL 
REGULATION, STANDARD, OR RULE OF THE INDEMNITEE, ITS AGENT OR EMPLOYEE, OR ANY 
THIRD PARTY UNDER THE CONTROL OR SUPERVISION OF THE INDEMNITEE, OR (3) THE 
BREACH OF CONTRACT OF THE INDEMNITEE, ITS AGENT OR EMPLOYEE, OR ANY THIRD 
PARTY UNDER THE CONTROL OR SUPERVISION OF THE INDEMNITEE, OTHER THAN THE 
CONTRACTOR OR THE CONTRACTOR'S AGENT, EMPLOYEE, OR SUBCONTRACTOR OF ANY 
TIER. THE INDEMNITY OBLIGATION SET FORTH HEREIN SHALL NOT BE CONSTRUED TO 
NEGATE, ABRIDGE, OR REDUCE OTHER RIGHTS OR OBLIGATIONS OF INDEMNITY THAT 
WOULD OTHERWISE EXIST AS TO A PARTY OR PERSON DESCRIBED IN THIS SECTION. 

ARTICLE 9 ARCHITECT 
" § 9.1 The Architect will provide administration of the Contract as described in the Contract Documents. The Architect 

will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents or to the extent 
expressly authorized by the Owner. 

§ 9.2 The Architect will visit the site at intervals appropriate to the stage of construction to become generally familiar 
with the progress and quality of the Work. 

§ 9.3 The Architect will not have control over or charge of, and will not be responsible for, construction means, 
methods, techniques, sequences, or procedures, or for safety precautions and programs in connection with the Work, 
since these are solely the Contractor's responsibility. The Architect will not be responsible for the Contractor's failure 
to carry out the Work in accordance with the Contract Documents. 

§ 9.4 Based on the Architect's observations and evaluations of the Contractor's Applications for Payment, the 
Architect will review and certify the amounts due the Contractor. 

§ 9.5 The Architect has authority to reject Work that does not conform to the Contract Documents. 

§ 9.6 The Architect will promptly review and approve or take appropriate action upon Contractor's submittals, but 
only for the limited purpose of checking for conformance with information given and the design concept expressed in 
the Contract Documents. 

§ 9.7 On written request from either the Owner or Contractor, the Architect will promptly interpret and make 
recommendations to the Owner on matters concerning performance under, and requirements of, the Contract 
Documents. 

§ 9.8 Interpretations and recommendations of the Architect will be consistent with the intent of, and reasonably 
inferable from the Contract Documents, and will be in writing or in the form of drawings. 

(Paragraph deleted) 
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ARTICLE 10 CHANGES IN THE WORK 
§ 10.1 The Owner, without invalidating the Contract, may order changes in the Work within the general scope of the 
Contract, consisting of additions, deletions or other revisions, and the Contract Sum and Contract Time shall be 
adjusted accordingly, in writing. If the Owner and Contractor cannot agree to a change in the Contract Sum, the Owner 
shall pay the Contractor its actual cost. 

§ 10.2 The Architect, subject to the Owner's approval, may authorize or order minor changes in the Work that are 
consistent with the intent of the Contract Documents and do not involve an adjustment in the Contract Sum or an 
extension of the Contract Time. Such authorization or order shall be in writing and shall be binding on the Contractor. 
The Contractor shall proceed with such minor changes promptly. 

§ 10.3 If concealed or unknown physical conditions are encountered at the site that differ materially from those 
indicated in the Contract Documents or from those conditions ordinarily found to exist, the Contract Sum and Contract 
Time shall be subject to equitable adjustment. 

ARTICLE 11 TIME 
§ 11.1 Time limits stated in the Contract Documents are of the essence of the Contract. 

§ 11.2 If the Contractor is delayed at any time in progress of the Work by changes ordered in the Work, or by labor 
disputes, fire, unavoidable casualties, or other causes beyond the Contractor's control, the Contract Time may be 
subject to equitable adjustment. 

§ 11.3 Costs caused by delays or by improperly timed activities or defective construction shall be borne by the 
responsible party. 

ARTICLE 12 PAYMENTS AND COMPLETION 
§ 12.1 Contract Sum 
§ 12.1.1 The Contract Sum stated in this Agreement, including authorized adjustments, is the total amount payable by 
the Owner to the Contractor for performance of the Work under the Contract Documents. 

§ 12.1.2 Notwithstanding anything to the contrary contained in the Contract Documents, the Owner may withhold any 
payment to the Contractor hereunder if and for so long as the Contractor fails to perform any of its material obligations 
hereunder or otherwise is in default under any of the provisions of the Contract Documents, subject to the 
requirements of applicable law. 

§ 12.2 Applications for Payment 
§ 12.2.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the 
Architect an itemized Application for Payment for Work completed in accordance with the values stated in this 
Agreement. The Application shall be supported by data substantiating the Contractor's right to payment as the Owner 
or Architect may reasonably require, such as evidence of payments made to, and waivers ofliens from, subcontractors and 
suppliers. Payments shall be made on account of materials and equipment actually delivered and suitably stored at the 
site for subsequent incorporation in the Work. If approved in advance by the Owner, payment may similarly be made 
for materials and equipment stored, and protected from damage, off the site at a location agreed upon in writing. 

§ 12.2.2 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner 
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment, 
all Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, 
to the best of the Contractor's knowledge, information, and belief, be free and clear ofliens, claims, security interests, 
or other encumbrances adverse to the Owner's interests. CONTRACTOR SHALL INDEMNIFY AND HOLD 
OWNER HARMLESS FROM ANY LIENS, CLAIMS, SECURITY INTERESTS OR ENCUMBRANCES 
FILED BY THE CONTRACTOR, SUBCONTRACTORS, OR ANYONE CLAIMING BY, THROUGH OR 
UNDER THE CONTRACTOR OR SUBCONTRACTOR FOR ITEMS COVERED BY PAYMENTS MADE 
BY THE OWNER TO CONTRACTOR. 

§ 12.2.3 Contractor's request for payment of the retainage may be made only upon expiration of thirty (30) days after 
Final Completion. The request shall be accompanied by the Contractor's Affidavit of Payment of Debts and Claims or 
a comparable affidavit on a form acceptable to Owner. This document must be executed under oath and notarized. 
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§ 12.3 Certificates for Payment 
The Architect will, within seven days after receipt of the Contractor's Application for Payment, either (1) issue to the 
Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the Contractor; (2) 
issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly due, and notifY 
the Contractor and Owner in writing of the Architect's reasons for withholding certification in part; or (3) withhold 
certification of the entire Application for Payment, and notifY the Contractor and Owner of the Architect's reason for 
withholding certification in whole. The Owner shall have the right to reject, modifY, or approve the Architect's 
Certificate for Payment in whole or in part, and shall have the right to make the final determination of the payment to 
be made to the Contractor. 

§ 12.4 Progress Payments 
§ 12.4.1 After the Architect has issued a Certificate for Payment, the Owner shall review the Application for Payment 
and the Architect's Certificate and shall make payment or withhold payment in the manner provided in the Contract 
Documents. 

§ 12.4.2 The Contractor will receive the payments made by Owner and will hold such payments in trust to be applied 
first to the payment of Subcontractors and any other parties furnishing labor, materials, equipment or services for the 
Work in accordance with the provisions of their subcontracts. The Contractor shall promptly pay each subcontractor 
and supplier, upon receipt of payment from the Owner, an amount determined in accordance with the terms of the 
applicable subcontracts and purchase orders. If the Contractor has failed to make payment promptly to the 
Contractor's subcontractors or for materials or labor used in the Work for which the Owner has made payment to the 
Contractor, the Owner shall be entitled to withhold payment to the Contractor in part or in whole to the extent 
necessary to protect the Owner. 

§ 12.4.3 Neither the Owner nor the Architect shall have responsibility for payments to a subcontractor or supplier. 

§ 12.4.4 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 
Owner shall not constitute acceptance of Work not in accordance with the requirements of the Contract Documents. 

§ 12.5 Substantial Completion 
§ 12.5.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is 
sufficiently complete in accordance with the Contract Documents so the Owner can occupy or utilize the Work for its 
intended use. 

§ 12.5.2 When the Contractor believes that the Work or designated portion thereof is substantially complete, it will 
notifY the Architect and Owner and the Architect will make an inspection to determine whether the Work is 
substantially complete. When the Architect determines that the Work is substantially complete, the Architect shall 
prepare a Certificate of Substantial Completion that shall establish the date of Substantial Completion, establish the 
responsibilities of the Owner and Contractor, and fix the time within which the Contractor shall finish all items on the 
list accompanying the Certificate. Warranties required by the Contract Documents shall commence on the date of 
Substantial Completion of the Work or designated portion thereof unless otherwise provided in the Certificate of 
Substantial Completion. 

§ 12.6 Final Completion and Final Payment 
§ 12.6.1 Upon receipt of a final Application for Payment, the Architect will inspect the Work. When the Architect finds 
the Work acceptable and the Contract fully performed, the Architect will promptly issue a final Certificate for 
Payment. 

§ 12.6.2 Final payment shall not become due until the Contractor submits to the Architect and Owner releases and 
waivers ofliens, consent of surety, and data establishing payment or satisfaction of obligations, such as receipts, 
claims, security interests, or encumbrances arising out of the Contract. 

§ 12.6.3 Acceptance of final payment by the Contractor, a subcontractor or supplier shall constitute a waiver of claims 
by that payee except those previously made in writing and identified by that payee as unsettled at the time of final 
Application for Payment. 
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ARTICLE 13 PROTECTION OF PERSONS AND PROPERTY 
The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs, 
including all those required by law in connection with performance of the Contract. The Contractor shall take 
reasonable precautions to prevent damage, injury, or loss to employees on the Work and other persons who may be 
affected thereby, the Work and materials and equipment to be incorporated therein, and other property at the site or 
adjacent thereto. The Contractor shall promptly remedy damage and loss to property caused in whole or in part by the 
Contractor, or by anyone for whose acts the Contractor may be liable. 

ARTICLE 14 CORRECTION OF WORK 
§ 14.1 The Contractor shall promptly correct Work rejected by the Architect as failing to conform to the requirements 
of the Contract Documents. The Contractor shall bear the cost of correcting such rejected Work, including the costs of 
uncovering, replacement, and additional testing. 

§ 14.2 In addition to the Contractor's other obligations including warranties under the Contract, the Contractor shall, 
for a period of one year after Substantial Completion, correct work not conforming to the requirements of the Contract 
Documents, at the Contractor's expense. 

§ 14.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it in 
accordance with Section 7.3. 

ARTICLE 15 MISCELLANEOUS PROVISIONS 
§ 15.1 Assignment of Contract 
Neither party to the Contract shall assign the Contract as a whole without written consent of the other. 

§ 15.2 Tests and Inspections 
§ 15.2.1 At the appropriate times, the Contractor shall arrange and bear cost of tests, inspections, and approvals of 
portions of the Work required by the Contract Documents or by laws, statutes, ordinances, codes, rules and 
regulations, or lawful orders of public authorities. 

§ 15.2.2 If the Architect requires additional testing, the Contractor shall perform those tests. 

§ 15.2.3 The Owner shall bear cost of tests, inspections, or approvals that do not become requirements until after the 
Contract is executed. The Owner shall directly arrange and pay for tests, inspections, or approvals where building 
codes or applicable laws or regulations so require. 

§ 15.3 Governing Law and Venue 
§ 15.3.1 Governing Law. 
This Agreement, the Contract, and the Contract Documents shall be governed by and interpreted in accordance with 
the laws of the State of Texas without regard to its conflict oflaws or choice oflaw principles, Texas law being the 
choice oflaw for this Agreement, the Contract, and all Contract Documents. 

§ 15.3.2 Venue. 
To the maximum extent permitted by applicable law, the parties expressly agree that the exclusive venue and place of 
trial for any action brought under or in connection with or in any way related to the Work, the Project, this Agreement, 
the Contract, or any ofthe Contract Documents shall be in the state district courts of[ ] County, Texas, and the parties 
hereby waive any and all objections to the agreed-upon venue as stated herein. The Contract, including but not limited 
to this Agreement and all other Contract Documents, is performable entirely in [ ] County, Texas. 

ARTICLE 16 TERMINATION OF THE CONTRACT 
§ 16.1 Termination by the Contractor 
Ifthe Work is stopped for a period of60 days through no fault of the Contractor, the Contractor may, upon seven 
additional days' written notice to the Owner and Architect, terminate the Contract and recover from the Owner 
payment for Work actually executed through the date of termination, but shall not be entitled to any other damages or 
compensation of any other kind, amount, or nature whatsoever. 

§ 16.2 Termination by the Owner for Cause 
§ 16.2.1 The Owner may terminate the Contract if the Contractor 
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.1 refuses or fails to supply enough properly skilled workers or proper materials to complete the Work in a 
diligent, efficient, workmanlike or timely manner; 

.2 fails to make payment to subcontractors for materials or labor in accordance with the respective 
agreements between the Contractor and the subcontractors; 

.3 disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of a 
public authority; 

.4 disregards the instructions of the Architect or the Owner (when such instructions are based on the 
requirements of the Contract Documents); 

.5 fails to perform the Work in accordance with the Contract Documents or makes fraudulent statements; 

.6 makes an assignment for the benefit of creditors, admits in writing its inability to pay its debts generally 
as they become due, files a petition in bankruptcy. is adjudicated insolvent or bankrupt, petitions or 
applies to any tribunal for any receiver or any trustee for the Contractor or any substantial part of its 
property, commences any action relating to the Contractor under any reorganization, arrangement, 
readjustment of debt, dissolution or liquidation law or statute of any jurisdiction, whether now or 
hereafter in effect, or if there is commenced against the Contractor any such action or the Contractor by 
any act indicates its consent to or approval of any trustee for the Contractor or any substantial part of its 
property or suffers any receivership or trustee to continue undischarged; 

.7 repudiates the Contract; or 

.8 is otherwise guilty of substantial breach of a provision of the Contract Documents or does not fully 
comply with a material obligation under the Contract Documents. 

§ 16.2.2 When any of the above reasons exist, the Owner may without prejudice to any other rights or remedies of the 
Owner and after giving the Contractor and the Contractor's surety, if any, seven days' written notice, terminate 
employment of the Contractor and may 

.1 take possession of the site and of all materials thereon owned by the Contractor, and 

.2 finish the Work by whatever reasonable method the Owner may deem expedient, including, but not 
limited to, making demand on the surety to perform the Work. 

§ 16.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 16.2.1, the Contractor shall 
not be entitled to receive further payment until the Work is finished, and the total amount that the Contractor shall be 
entitled to recover from the Owner is payment for Work actually executed by the Contractor through the date of 
termination. The Contractor shall not be entitled to any other damages or compensation from Owner of any other 
kind, amount, or nature whatsoever. 

§ 16.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, such excess shall be paid to the 
Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to the Owner. This 
obligation for payment shall survive termination of the Contract. 

§ 16.3 Termination by the Owner for Convenience 
§ 16.3.1 The Owner may, at any time, terminate the Contract for the Owner's convenience and without cause. The 
Contractor shall be entitled to receive payment for Work executed, and costs incurred by reason of such termination, 
along with reasonable overhead and profit on the Work not executed. 

§ 16.3.2 In case of such termination for the Owner's convenience, the Owner shall pay the Contractor for Work 
properly and actually executed to the date of termination in accordance with the payment terms set out in the 
Agreement. The Contractor shall not be entitled to any other damages or compensation from Owner of any other kind, 
amount, or nature whatsoever and shall not be responsible for the payment of any portion of Contractor's unearned 
fee, overhead or profit, or any other amounts or damages of any kind. Contractor's right to payment and Owner's 
obligation to pay Contractor are subject to the terms and provisions of the Contract. 

ARTICLE 17 OTHER TERMS AND CONDITIONS 
(Insert any other terms or conditions below.) 

§ 17.1 LITIGATION 
§ 17.1.1 For any Claim or other dispute of any kind between the parties, the method of "binding dispute resolution" 
shall be litigation in the exclusive venue described in § 15.3. 
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§ 17.1.2 All references to "arbitration" in this Agreement or in any other Contract Document shall be considered as 
deleted, rendered null and void, and shall be given no effect. 

§ 17.2 Unless the context of this Agreement otherwise clearly requires, references to the plural include the singular, the 
term "including" is not limiting and the terms "hereof," "herein," "hereunder" and similar terms in the Contract 
Documents refer to the Contract Documents as a whole and not to any particular provision thereof, unless stated 
otherwise. Additionally, the parties hereto acknowledge that they have carefully reviewed this Agreement and have 
been advised by counsel of their choosing with respect thereto, and that they understand its contents and agree that this 
Agreement shall not be construed more strongly against any part hereto regardless of who is responsible for its 
preparation. 

§ 17.3 In the event of any suit or action arising out of or in connection with any of the Contract Documents, the 
prevailing party in such proceedings shall be entitled to recover its reasonable attorney fees and court costs. 

§ 17.4 Notice. All notices required to be given under the Contract must be in writing. Any notice required or 
permitted to be given under the Contract shall be deemed delivered, whether or not actually received, three days after 
it is deposited in the U.S. Mail, when sent by certified mail, return receipt requested, postage prepaid, and correctly 
addressed to the party at the address provided in this Agreement. Notice given in any other manner shall be deemed 
delivered when actually received. Either party may change its address for notice by giving notice of the change of 
address in accordance with this provision. The Architect must be copied on notices sent to the Owner. 

§ 17.5 By signing this Agreement or providing or causing to be provided a certificate of coverage, the Contractor is 
certifying to the Owner that all employees of the Contractor who will provide services on the Project will be covered 
by workers' compensation coverage for the duration of the Project. Contractor is also representing that it will require 
all subcontractors to provide workers' compensation coverage on all employees who will provide services on the 
Project for the duration of the Project and to provide written certifications of such coverage to the Contractor. The 
Contractor will provide the certifications to Owner. Providing false or misleading information may subject the 
Contractor to administrative penalties, criminal penalties, civil penalties, or other civil actions. The Contractor's 
failure to comply with any of these provisions is a breach of contract by the Contractor which entitles the Owner to 
declare the contract void if the Contractor does not remedy the breach within ten days after receipt of notice of breach 
from the Owner. 

§ 17.6 The Contractor shall, as a condition precedent to allowing any subcontractor to proceed with any work on the 
Project, either require that the subcontractor provide proof of the existence of workers' compensation coverage for its 
employees, or, at the Contractor's sole discretion, provide for coverage of the subcontractor's employees under the 
Contractor's workers' compensation insurance coverage. The Construction Manager shall maintain records of all 
required certificates of insurance provided by the subcontractors and shall forward copies to the Owner and the 
Architect. 

§ 17.7 Warranty. The Contractor shall be responsible for the coordination of warranty work, if any during the first year 
after Substantial Completion of the Entire Work. 

§ 17.8 Severability 
If any provision or part of the Contract Documents is held to be illegal, invalid, or unenforceable under any present or 
future law or regulation, such provision shall be fully severable, and the Contract Documents shall be construed and 
enforced as if such illegal, invalid or unenforceable provision had never comprised a part of the Contract Documents. 
The remaining provisions of the Contract Documents shall remain in full force and effect and shall not be affected by 
the illegal, invalid, or unenforceable provision or by its severance. 

§ 17.9 Pursuant to the requirements ofHB 89 and Tex. Govt. Code§ 2270.002, Contractor affirms that it does 
not boycott and will not boycott Israel during the term of this Contract. 

§ 17.10 Contractor affirms that it is not identified on a list prepared and maintained under Tex. Govt. Code§§ 
806.051,807.051 or 2252.153. 

§ 17.11 To the extent that the subject of this Contract is a public school facility which is governed by School Facilities 
Standards promulgated by the State Board of Education, the Contractor agrees that said project must be constructed in 
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compliance with these Standards. Upon request, Owner, its Architect, and/or its Engineer shall make available 
information related to the School Facilities Standards necessary for compliance with said Standards. 

§ 17.12 PREVAILING WAGES. 
§ 17.12.1 The Contractor and each subcontractor who performs any portion of the Work must comply with all 
applicable state and federal laws, including but not limited to laws concerned with labor, equal employment 
opportunity, safety, minimum wage and prevailing wage rates requirements under Chapter 2258 of the Texas 
Government Code. The Contractor shall require all subcontractors to comply with the provisions of this Section 17.12 
and its subparts. 

§ 17.12.2 The Contractor and each subcontractor who performs any portion of the Work must pay not less than the 
prevailing wage rates attached as Exhibit"_" to this Agreement and incorporated herein as if fully set forth. In the 
event that a prevailing wage scale/schedule is not attached to this Agreement, the wage scale/schedule shall be the 
most recent scale/schedule adopted or determined by the United States Department of Labor for projects located in [ ] 
County, Texas. Any workers not included in the schedule shall be properly classified and paid not less than the rate of 
wages prevailing in the locality of the Work at the time of construction . 

. 1 A Contractor or subcontractor who violates the provisions of these Sections 17.12.1 and/or 17.12.2 
shall pay to the Owner the sum of Sixty Dollars and noll 00 ($60.00) for each worker employed for each 
calendar day or part of the day that the worker is paid less than the wage rate stipulated in the scale of 
prevailing wages applicable to this Project. 

§ 17.12.3 Records: The Contractor and each subcontractor shall keep a record showing 

.1 the name and occupation of each worker employed by the Contractor or subcontractor in the 
construction of the Work; and 

.2 the actual per diem wages paid to each worker. 

The record shall be open at all reasonable hours to inspection by officers and agents of Owner. 

Owner may request samples of Contractor's and Subcontractor's payrolls at its discretion. Contractor and 
Subcontractor shall deliver such samples promptly upon demand. 

Payment greater than the prevailing wage is not prohibited. 

§ 17.12.4 In the event of a complaint of a breach of the requirements in Sections 17 .12, 17.12.1 or 17.12.2 above, or any 
of the Section subparts of§ 17 .12, the Owner shall have the right to make a determination as provided by law, and to 
retain any amount due under the Contract pending a final determination of the violation. Owner may conduct, at its 
discretion, wage-related interviews of any worker at the sites of the work without prior warning to the Contractor or 
Subcontractor. 

§ 17.13 The Owner has authority to reject Work that does not conform to the Contract Documents. 

This Agreement entered into as of the day and year first written above. 
(If required by law, insert cancellation period, disclosures or other warning statements above the signatures.) 
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OWNER (Signature) 

(Printed name and title) 

CONTRACTOR (Signature) 

(Printed name and title) 
LICENSE NO.: 
JURISDICTION: 
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DOCUMENT NO. 00505 
 

CERTIFICATE OF INTERESTED PARTIES (FORM 1295) 
 
 
In 2015, the Texas Legislature adopted House Bill 1295, which added section 2252.908 of the 
Government Code. The law states that a governmental entity or state agency may not enter into 
certain contracts with a business entity unless the business entity submits a disclosure of interested 
parties (Form 1295) to the governmental entity or state agency at the time the business entity 
submits the signed contract to the governmental entity or state agency. The Texas Ethics 
Commission has adopted rules requiring the business entity to file Form 1295 electronically with 
the Commission. 
 
The online filing application portal can be found at: 
https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm.   
 
A business entity will generate Form 1295 online.  A business entity must use the application at 
the Texas Ethics Commission website to enter the required information on Form 1295 and print a 
copy of the completed form, which will include a certification of filing that will contain a unique 
certification number and date filed in the box marked “Office Use Only” located at the top right 
hand corner of the form.  The form must be signed by an authorized agent of the business entity 
and submitted with your contract 
 
Tidehaven Independent School District will acknowledge online the receipt of Form 1295 after a 
contract is executed.  Within seven (7) business days, Form 1295 will be available for public 
viewing on the Texas Ethics Commission’s website. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF DOCUMENT 
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 DOCUMENT NO. 00820 
 
 BOND AND INSURANCE REQUIREMENTS 
 
 
.01 BOND REQUIREMENTS: 
 

Prior to commencement of the Work on the project, CONTRACTOR shall be required, at 
CONTRACTOR's expense, to comply with the following bond requirements: 

 
a. In accordance with Texas Government Code Chapter 2253, furnish TIDEHAVEN 

INDEPENDENT SCHOOL DISTRICT (TISD) with a Performance Bond in the 
amount of the "TOTAL CONTRACT PRICE" indicated in the Proposal herein, 
conditioned upon the faithful performance of the Work in accordance with the 
Contract Documents.  Said Bond shall be solely for the protection of TISD. 

 
b. In accordance with Texas Government Code Chapter 2253, furnish TISD with a 

Payment Bond in the amount of the "TOTAL CONTRACT PRICE", indicated 
in the Proposal herein, solely for the protection of all claimants supplying labor and 
material in the prosecution of the Work provided for in the Contract, for the use of 
such claimant, and specifically waiving any prepayment by TISD. 

 
.02 INSURANCE REQUIREMENTS 
 

Prior to commencement of the Work on the project, CONTRACTOR shall be required, at 
CONTRACTOR's expense, to secure and maintain the following insurance requirements 
for the entire term of this Agreement (including all Warranty Periods): 

 
a. Furnish the "OWNER", TISD with a Certificate of Insurance, containing a 

THIRTY-DAY CANCELLATION CLAUSE, showing CONTRACTOR as the 
named insured, unless otherwise noted, and showing at least the following 
coverages: 

 
1. Workers' Compensation and Employers' Liability 

 
CONTRACTOR shall have (or purchase) and shall maintain in force during 
the duration of the Work, the following coverages with at least the 
corresponding limits. 

 
A. Compensation                                   State and Federal 

Statutory Limits 
 

B. Employers Liability     $1,000,000 
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C. Additional Workers' Compensation Insurance Coverage 
Requirements 

 
(1) Definitions 

 
(a) Certificate of Coverage ("Certificate") 

 
Certificate of Coverage, or "Certificate", shall be 
construed to mean a copy of a Certificate of 
Insurance, a Certificate of Authority to self-insure 
issued by the TWCC, or a Coverage Agreement 
(TWCC-81, TWCC-82, TWCC-83, or TWCC-84), 
showing statutory workers' compensation insurance 
coverage of CONTRACTOR's employees providing 
services on a project, for the duration of the project. 

 
(b) Duration of the Project 

 
Duration of the project shall be construed to mean  
the time from the beginning of the Work on the 
project until CONTRACTOR's work on the project 
has been completed and accepted by  OWNER. 

 
(c) Persons providing Services on the Project 

("Subcontractor" in 406.096) 
 

Persons providing services on the project, 
"Subcontractor", shall be construed to mean all 
persons or entities performing all or part of the 
services CONTRACTOR has undertaken to perform 
on the project, regardless of whether that person 
contracted directly with the CONTRACTOR and 
regardless of whether that person has employees.  
This includes, without limitation, independent 
contractors, subcontractors, leasing companies, 
motor carriers, owner-operators, employees of any 
such entity, or employees of any entity that furnishes 
persons to provide services on the project. 

 
 
 
 
 
 
 

(d) Services 
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Services shall be construed to mean, without 
limitation, providing, hauling, or delivering 
equipment or materials, or providing labor, 
transportation, or other service related to a project.  
Services shall not be construed to mean activities 
unrelated to the project, such as food/beverage 
vendors, office supply deliveries, and delivery of 
portable toilets. 

 
(e) TWCC 

 
TWCC shall stand for the Texas Workers' 
Compensation Commission. 

 
(2) CONTRACTOR shall provide coverage, based on proper 

reporting of classification codes and payroll amounts and 
filing of any coverage agreements, which meets the statutory 
requirements of Texas Labor Code 401.011(44) for all 
employees of CONTRACTOR providing services on the 
project, for the duration of the project. 

 
(3) CONTRACTOR must provide a certificate of coverage to  

OWNER prior to being awarded the Contract. 
 

(4) If the coverage period shown on CONTRACTOR's current 
certificate of coverage ends during the duration of the 
project, CONTRACTOR must, prior to the end of the 
coverage period, file a new certificate of coverage with the 
OWNER showing that coverage has been extended. 

 
(5) The CONTRACTOR shall obtain from each person 

providing services on a project, and provide to OWNER the 
following. 

 
(a) A certificate of coverage, prior to that person 

beginning work on the project, so OWNER will have 
on file certificates of coverage showing coverage for 
all persons providing services on the project. 

 
(b) No later than seven (7) days after receipt by 

CONTRACTOR, a new certificate of coverage 
showing extension of coverage, if the coverage 
period shown on the current certificate of coverage 
ends during the duration of the project. 
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(6) CONTRACTOR shall retain all required certificates of 
coverage for the duration of the project and for one (1) year 
thereafter. 

 
(7) CONTRACTOR shall notify OWNER in writing by 

certified mail or personal delivery, within ten (10) days after  
CONTRACTOR knew or should have known, of any change 
that materially affects the provision of coverage of any 
person providing services on the project. 

 
(8) CONTRACTOR shall post on each project site a notice 

informing all persons providing services on the project that 
they are required to be covered, and stating how a person 
may verify coverage and report lack of or failure to provide 
coverage.  This notice does not satisfy other posting 
requirements imposed by the Act or other TWCC rules.  This 
notice must be printed with a title in at least 30 point bold 
type and text in at least 19 point normal type, and shall be in 
both English and Spanish and any other language common 
to the worker population.  The text for the notices shall be as 
follows without any additional words or changes. 

 
REQUIRED WORKERS' COMPENSATION 
COVERAGE 
 
"The law requires that each person working on this site 
or providing services related to this construction project 
must be covered by workers' compensation insurance.  
This includes persons providing, hauling, or delivering 
equipment or materials, or providing labor or 
transportation or other service related to the project, 
regardless of the identity of their employer or status as 
an  employee." 

 
"Call the Texas Workers' Compensation Commission at 
512-440-3789 to receive information on the legal 
requirement for coverage, to verify whether your 
employer has provided the required coverage, or to 
report an employer's failure to provide coverage." 

 
(9) CONTRACTOR shall contractually require each person 

with whom CONTRACTOR contracts to provide services 
on a project to do the following.     
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(a) Provide coverage, based on proper reporting of 
classification codes and payroll amounts and filing 
of any coverage agreements, which meets the 
statutory requirements of Texas Labor Code  
401.011(44) for all of its employees providing 
services on the project, for the duration of the project. 

 
(b) Provide CONTRACTOR, prior to that person 

beginning work on the project, a certificate of 
coverage showing that coverage is being provided 
for all employees of the person providing services on 
the project, for the duration of the project. 

 
(c) Provide the CONTRACTOR prior to the end of the 

coverage period, a new certificate of coverage 
showing extension of coverage, if the coverage 
period shown on the current certificate of coverage 
ends during the duration of the project. 

 
(d) Obtain from each other person with whom it 

contracts, and provide to CONTRACTOR the 
following: 

 
i. A certificate of coverage, prior to the other 

person beginning work on the project. 
 

ii. A new certificate of coverage showing 
extension of coverage, prior to the end of the 
coverage period, if the coverage period 
shown on the current certificate of coverage 
ends during the duration of the project. 

 
(e) Retain all required certificates of coverage on file for 

the duration of the project and for one (1) year 
thereafter. 

 
(f) Notify the OWNER in writing by certified mail or 

personal delivery, within ten (10) days after the 
person knew or should have known, of any change 
that materially affects the provision of coverage of 
any person providing services on the project. 

 
 
 

(g) Contractually require each person with whom it 
contracts, to perform as required by paragraphs (a)- 
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(g), with the certificates of coverage to be provided 
to the person for whom they are providing services. 

 
(10) By signing this Contract or providing or causing to be 

provided a certificate of coverage, CONTRACTOR is 
representing to OWNER that all employees of the 
CONTRACTOR who will provide services on the project 
will be covered by workers' compensation coverage for the 
duration of the project, that the coverage will be based on 
proper reporting of classification codes and payroll amounts, 
and that all coverage agreements will be filed with the 
appropriate insurance carrier or, in the case of a self-insured, 
with the TWCC's Division of Self-Insurance Regulation.  
Providing false or misleading information may subject the 
CONTRACTOR to administrative penalties, criminal 
penalties, civil penalties, or other civil actions. 

 
(11) CONTRACTOR's failure to comply with any of these 

provisions is a breach of contract by CONTRACTOR which 
entitles OWNER to declare the Contract void if 
CONTRACTOR does not remedy the breach within ten (10) 
days after receipt of notice of breach from OWNER. 

 
2. Commercial General Liability 

 
CONTRACTOR shall have, (or purchase) and shall maintain in force 
during the duration of the Work, coverage for the hazard of explosion, 
collapse and underground shall be included.  Coverage for independent 
contractor’s liability, contractual liability, products/completed operations 
liability, personal injury and broad form property damage shall also be 
included.  Completed operations liability shall be kept in force for at least 
one (1) year after the date of final completion.  Coverages shall have at least 
the following limits. 

 
A. General Aggregate $1,000,000 

 
B. Products-Completed 

Operations Aggregate $1,000,000 
 

C. Personal and Advertising Injury $1,000,000 
 

D. Each Occurrence $1,000,000 
 

E. Fire Damage $   50,000 
 

3. ADDITIONAL Insured   
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ALL POLICIES (Except for Workman’s Compensation/Employers 
Liability) will name, by policy endorsement, OWNER, OWNER’s 
Employees and OWNER’s Engineer as ADDITIONAL INSURED and 
must provide coverage to the maximum extent permitted by law. The 
additional insured endorsements shall be on the ISO CG2010 11185 form 
or CG 2010 (10/93) in combination with CG 2037 of CG 2033, or suitable 
form equivalent.  

 
4. Automobile Liability 

 
CONTRACTOR shall have (or purchase) and shall maintain in force, for 
the duration of the Work, coverage cars and trucks owned, rented, hired, or 
leased, and others of non-ownership nature used by employees in and 
around or in connection with the particular Contract.  Coverage shall have 
at least the following limit 

 
Combined Single Limit           $1,000,000 

 
5. Builders Risk Insurance NOT REQUIRED 

 
CONTRACTOR shall have (or purchase) and shall maintain in force during 
the duration of the Work, coverage for, but not limited to, fire, lightning, 
windstorm, tornado, hurricane, and hail. Coverage shall be in the amount of 
100 percent complete value basis on the insurable portions of the project for 
the benefit of OWNER, CONTRACTOR, and all subcontractors, as their 
interests may appear. 

 
6. Deductible  

 
No deductible on any coverage in excess of $500.00 per occurrence is 
acceptable. 

 
b. In the event OWNER is notified of cancellation of all or any part, OWNER may 

stop all Work on the Contract or secure insurance at its will and charge 
CONTRACTOR the cost thereof deducting the cost from CONTRACTOR's funds. 

 
 
 
 
 
 

 END OF DOCUMENT 
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DOCUMENT NO. 00821 
 

EQUAL EMPLOYMENT OPPORTUNITY 
 
 
.01 DISCRIMINATION: 
 

a. CONTRACTOR shall not discriminate against any employee or  applicant for 
employment because of race, color, religion, sex, national origin, or physical or 
mental handicap in regard to any position for which the employee or applicant for 
employment is qualified. CONTRACTOR shall take affirmative action to employ, 
advance in employment and otherwise treat qualified individuals without regard 
to their race, color, religion, sex,  national origin, or physical or mental handicap. 
Such action shall include, but not be limited to the following: employment 
upgrading, demotion or transfer, recruitment or advertising, layoff or termination, 
rates of pay or other forms or compensation, and selection for training, including 
apprenticeship. CONTRACTOR shall include the provisions of this clause in 
every subcontract or purchase order of $2,500 or more. 

 
b. CONTRACTOR shall, in all solicitations or advertisements for employees placed 

by or on behalf of the CONTRACTOR, state that all qualified applicants shall 
receive consideration for employment without regard to race, color, religion, sex, 
or national origin. 

 
c. CONTRACTOR shall not use the goals set forth below or affirmative action 

standards to discriminate against any person because of race, color, religion, sex, 
or national origin. 

 
.02 SUBCONTRACTS: 
 

a. CONTRACTOR shall cause the provisions herein to be inserted in all 
subcontracts for any Work covered by this Contract or in all purchase orders 
unless exempted by rules, regulations, or orders of the Secretary of Labor issued 
pursuant to Section 204 of Executive Order No. 11246, as amended, so that such 
provisions shall be binding upon each subcontractor or vendor. 

 
b. CONTRACTOR shall take such action with respect to any subcontract or 

purchase order, as the contracting agency may direct as a means of enforcing such 
provisions, including sanctions for non-compliance; provided however, that in the 
event CONTRACTOR becomes involved in, or is threatened with, litigation with 
a subcontractor or vendor as a result of such direction by the contracting agency, 
CONTRACTOR may request the United States to enter into such litigation to 
protect the interest of the United States. 
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c. CONTRACTOR shall not enter into any subcontract with any person or firm 
debarred from Government contracts. 

 
.03 MINORITY/FEMALE PARTICIPATION GOALS: 
 

a. A single goal for minorities and a separate single goal for women has been 
established below. The goals for minority and female participation for each trade 
for the duration of this Contract shall be applicable to all the CONTRACTOR's 
construction work (whether or not it is Federal or federally assisted) performed in 
the covered area. 

 
b. The goal for minority participation for each trade for the duration of this Contract 

is 27.4%. 
 

c. The goal for female participation for each trade for the duration of this Contract is 
6.9%. 

 
d. CONTRACTOR, however, is required to take affirmative action for all minority 

groups, both male and female, and all women, both minority and non-minority. 
 
.04 OPPORTUNITY FOR EQUAL EMPLOYMENT: 
 

a. CONTRACTOR shall take affirmative actions to ensure equal employment 
opportunity. The evaluation of CONTRACTOR's compliance with these 
Specifications shall be based upon CONTRACTOR's effort to achieve maximum 
results from its actions. 

 
b. CONTRACTOR is encouraged to participate in voluntary associations which 

assist in fulfilling their affirmative action obligations. 
 

c. To the greatest extent feasible, CONTRACTOR shall provide opportunities for 
training and employment to lower income residents of the project area, and to 
endeavor to sub-contract work in connection with the project to business concerns 
which are located, or owned in substantial part by persons residing in, the project 
area. 

 
d. CONTRACTOR shall cause the same provisions relating to lower income 

residents and local business concerns to be inserted into all subcontracts for any 
Work covered by this Contract. 
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.05 REQUIRED NOTICES: 
 

CONTRACTOR shall send to each labor union or representative of workers with whom 
he has a collective bargaining agreement or other contract or understanding, a notice to 
be provided by the agency contracting officer, advising the labor union or workers'  
representative of CONTRACTOR's commitments under Section 202 of Executive Order 
No. 11246, as amended (3CFR 169 (1974)), and shall post copies of the notice in 
conspicuous places available to employees and applicants for employment. 

  
.06 COMPLIANCE REGULATIONS: 
 

a. CONTRACTOR shall comply with all provisions of Executive Order No. 11246, 
as amended, and of the rules, regulations and relevant orders of the Secretary of 
Labor.  

 
b. CONTRACTOR shall furnish all information and reports required by Executive 

Order No. 11246, as amended, and by the rules, regulations and orders of the 
Secretary of Labor, or pursuant thereto, and shall permit access to his books, 
records and accounts by the contracting agency and the Secretary of Labor for 
purposes of investigation to ascertain compliance with such rules, regulations and 
orders. 

 
c. In the event of CONTRACTOR's noncompliance with the nondiscrimination 

clauses of this Contract or with any of such rules, regulations or orders, this 
Contract may be canceled, terminated, or suspended in whole or in part, and 
CONTRACTOR may be declared ineligible for further Government contracts in 
accordance with procedures authorized in Executive Order No. 11246, as 
amended, and such other sanctions may be imposed and remedies invoked as 
provided in Executive Order No. 11246, as amended,  or by rules, regulation or 
orders of the Secretary of Labor, or otherwise provided by law. 

 
.07 LIMITATION CLAUSE: 
 

Nothing herein provided shall be construed as a limitation upon the application of other 
laws which establish different standards of compliance or upon the application of 
requirements for the hiring of local or other area residents. 

 
 
 
 
 
 

END OF DOCUMENT 
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DOCUMENT NO. 00822 
 

NON-SEGREGATED FACILITIES REQUIREMENTS 
 
 
.01 DEFINITION: 

 
Segregated facilities means any waiting rooms, work areas, rest rooms and washrooms, 
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing 
areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, 
and housing facilities provided for employees which are segregated by explicit directive or 
are in fact segregated on the basis of race, creed, color, or national origin, because of habit, 
local  custom, or otherwise. 
 

.02 REQUIREMENTS: 
 

a. Segregated facilities shall not be provided or maintained by CONTRACTOR for 
employees at any of CONTRACTOR's establishments. 

 
b. CONTRACTOR's employees shall not be permitted any segregated facilities at any 

of CONTRACTOR's establishments. 
 

c. CONTRACTOR shall not permit employees to perform their services at any 
location, under CONTRACTOR's control, where segregated facilities are 
maintained. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF DOCUMENT 



Prevailing Wage Rates Required for this Project 

 

The following pages are the prevailing wage rates 

for this project and are required by Texas law. 
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General Decision Number: TX180248 03/23/2018  TX248 
 
Superseded General Decision Number: TX20170248 
 
State: Texas 
 
Construction Type: Building 
 
Counties: Matagorda and Refugio Counties in Texas. 
 
BUILDING CONSTRUCTION PROJECTS (does not include single family 
homes or apartments up to and including 4 stories). 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.35 for calendar year 2018 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015. If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.35 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 
2018. The EO minimum wage rate will be adjusted annually. 
Please note that this EO applies to the above-mentioned types 
of contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but it does not apply to 
contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/05/2018 
          1              03/23/2018 
 
 ASBE0022-003 06/01/2017 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER/HEAT & FROST    
INSULATOR........................$ 23.26            12.92 
---------------------------------------------------------------- 
* ASBE0087-010 01/01/2018 
 
Refugio County 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER/HEAT & FROST    
INSULATOR........................$ 22.72            10.02 
---------------------------------------------------------------- 
 BOIL0074-003 01/01/2017 
 
                                  Rates          Fringes 
 
BOILERMAKER......................$ 28.00            22.35 
---------------------------------------------------------------- 
 IRON0066-008 06/01/2017 
 
Refugio County 
 
                                  Rates          Fringes 
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IRONWORKER, REINFORCING AND    
STRUCTURAL.......................$ 21.55             6.73 
---------------------------------------------------------------- 
 IRON0084-003 06/01/2017 
 
Matagorda County 
 
                                  Rates          Fringes 
 
IRONWORKER, STRUCTURAL AND    
REINFORCING......................$ 23.27             7.12 
---------------------------------------------------------------- 
 LABO0154-001 05/01/2008 
 
                                  Rates          Fringes 
 
 Laborers: (Mason Tender -    
Cement/Concrete).................$ 12.98             3.49 
---------------------------------------------------------------- 
 PLUM0068-002 10/01/2017 
 
                                  Rates          Fringes 
 
PLUMBER..........................$ 34.90            10.54 
---------------------------------------------------------------- 
 PLUM0142-004 07/01/2017 
 
Refugio County 
 
                                  Rates          Fringes 
 
  Plumber........................$ 30.25            11.80 
---------------------------------------------------------------- 
  SUTX2009-103 04/20/2009 
 
                                  Rates          Fringes 
 
BRICKLAYER.......................$ 19.67             0.00 
   
CARPENTER........................$ 13.18             0.00 
   
CEMENT MASON/CONCRETE FINISHER...$ 13.27             0.00 
   
ELECTRICIAN......................$ 20.00             3.11 
   
LABORER:  Common or General......$ 12.02             0.00 
   
LABORER:  Landscape &    
Irrigation.......................$  8.50             0.22 
   
LABORER:  Mason Tender - Brick...$ 12.02             0.00 
   
LABORER:  Mortar Mixer...........$ 12.00             0.00 
   
OPERATOR:     
Backhoe/Excavator/Trackhoe.......$ 13.75             0.00 
   
OPERATOR:  Bulldozer.............$ 12.80             0.43 
   
OPERATOR:  Crane.................$ 21.33             0.00 
   
OPERATOR:  Forklift..............$ 14.58             0.00 
   
OPERATOR:  Loader (Front End)....$ 10.54             0.00 
   00830
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PAINTER:  Brush, Roller and    
Spray............................$ 12.26             0.00 
   
ROOFER...........................$ 13.64             1.80 
   
SHEET METAL WORKER...............$ 17.00             0.00 
   
TILE SETTER......................$ 15.00             0.00 
   
TRUCK DRIVER.....................$ 11.24             0.35 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 00830
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the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 00830
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contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
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DIVISION 1 - GENERAL REQUIREMENTS 
 

SECTION 01025 - APPLICATION FOR PAYMENT REQUIREMENTS 
 
 
In order for CONTRACTOR to receive Progress Payments under the Contract, the following items 
shall be submitted to ENGINEER for review. 
 
a. An Application for Payment, certified and sworn as correct by CONTRACTOR, in 

accordance with the General Conditions, unless otherwise amended by the Supplementary 
Conditions, 

 
b. A sworn certification of no claims and appropriate waivers of liens in accordance with the 

General Conditions, unless otherwise amended by the Supplementary Conditions. 
 

Such certification and waivers shall be as found herein as the “CONTRACTOR’s 
CONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT”, and if 
applicable, the “SUBCONTRACTOR’s CONDITIONAL WAIVER AND RELEASE ON 
PROGRESS PAYMENT”. 
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CONTRACTOR’s CONDITIONAL WAIVER AND RELEASE 
ON PROGRESS PAYMENT 

 
THE STATE OF TEXAS   § 
COUNTY OF _____________ § 
 
Project: OLD HIGH SCHOOL DEMOLITION (ELECTRICAL PHASE 2) FOR 

TIDEHAVEN INDEPENDENT SCHOOL DISTRICT (TISD), EL MATON, 
TEXAS. 

 
Job No. 1438.025 
 

On receipt by the signer of this document of a check from TISD (maker of check) in the sum 
of $____________________ payable to __________________________________ (payee or payees 
of check) and when the check has been properly endorsed and has been paid by the bank on which it 
is drawn, this document becomes effective to release any mechanic's lien right, any right arising 
from a payment bond that complies with a state or federal statute, any common law payment bond 
right, any claim for payment, and any rights under any similar ordinance, rule, or statute related to 
claim or payment rights for persons in the signer's position that the signer has on the property or 
easements of the TISD (owner) located at Hwy 35 and FM 1095, El Maton, Texas (location) to the 
following extent: OLD HIGH SCHOOL DEMOLITION (ELECTRICAL PHASE 2) FOR 
TISD, EL MATON, TEXAS (job description). 

 
This release covers a progress payment for all labor, services, equipment, or materials 

furnished to the property or to TISD (person with whom signer contracted) as indicated in the 
attached statement(s) or progress payment request(s), except for unpaid retention, pending 
modifications and changes, or other items furnished. 

 
Before any recipient of this document relies on this document, the recipient should verify 

evidence of payment to the signer. 
 
The signer warrants that the signer has already paid or will use the funds received from this 

progress payment to promptly pay in full all of the signer's laborers, subcontractors, materialmen, 
and suppliers for all work, materials, equipment, or services provided for or to the above referenced 
project in regard to the attached statement(s) or progress payment request(s). 
 

__________________________________________ 
  (CONTRACTOR’S NAME) 
 

Signed By:  
Print Name:  
Title:   

 
SUBSCRIBED AND SWORN TO BEFORE ME by ______________________________, on 
_______________________, 20____, to certify which witness my hand and seal of office. 
 
       _________________________________            
                           Notary Public, State of Texas 
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SUBCONTRACTOR’s CONDITIONAL WAIVER AND RELEASE 
ON PROGRESS PAYMENT 

 
THE STATE OF TEXAS   § 
COUNTY OF _____________ § 

 
 
Project: OLD HIGH SCHOOL DEMOLITION (ELECTRICAL MODIFICATIONS 

PORTION) FOR TIDEHAVEN INDEPENDENT SCHOOL DISTRICT (TISD), 
EL MATON, TEXAS 

 
Job No. 1438.025 
 

On receipt by the signer of this document of a check from 
___________________________________________ (maker of check) in the sum of 
$____________________ payable to __________________________________ (payee or payees of 
check) and when the check has been properly endorsed and has been paid by the bank on which it is 
drawn, this document becomes effective to release any mechanic's lien right, any right arising from a 
payment bond that complies with a state or federal statute, any common law payment bond right, any 
claim for payment, and any rights under any similar ordinance, rule, or statute related to claim or 
payment rights for persons in the signer's position that the signer has on the property or easement of 
the TISD (owner) located at Hwy 35 and FM 1095, El Maton, Texas (location) to the following 
extent OLD HIGH SCHOOL DEMOLITION (ELECTRICAL MODIFICATIONS PORTION) 
FOR TISD, EL MATON, TEXAS (job description). 

 
This release covers a progress payment for all labor, services, equipment, or materials 

furnished to the property or to ___________________________________ (person with whom signer 
contracted) as indicated in the attached statement(s) or progress payment request(s), except for 
unpaid retention, pending modifications and changes, or other items furnished. 

 
Before any recipient of this document relies on this document, the recipient should verify 

evidence of payment to the signer. 
The signer warrants that the signer has already paid or will use the funds received from this 

progress payment to promptly pay in full all of the signer's laborers, subcontractors, materialmen, 
and suppliers for all work, materials, equipment, or services provided for or to the above referenced 
project in regard to the attached statement(s) or progress payment request(s). 

 
___________________________________________ 

  (SUBCONTRACTOR’S NAME) 
 

Signed By:  
Print Name:  
Title:   

 
SUBSCRIBED AND SWORN TO BEFORE ME by ___________________, on 
_______________________, 20____, to certify which witness my hand and seal of office. 
 
       _________________________________            
                           Notary Public, State of Texas 

END OF SECTION 
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DIVISION 1 - GENERAL REQUIREMENTS 
 

SECTION 01340 - SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
 
.01 GENERAL: 
 

a. Submit shop drawings, product data and samples required by specification 
sections. 

 
 b. Shop drawings, product data and samples are not considered a part of Contract 

Documents. 
 
 c. Schedule submissions at least 10 days before reviewed submittals will be needed. 
 
.02 CONTRACTOR RESPONSIBILITIES: 
 
 a. Review shop drawings, project data and samples prior to submission. 
 
 b. Verify: 
 
  1.  Field measurements. 
   
  2.  Field construction criteria. 
 
  3.  Catalog numbers and other data. 
 
  4.  Conformance with submission requirements. 
 
 c. Coordinate each submittal with Contract Documents and the work requirements 

to prevent any delay in the work. 
 
 d. CONTRACTOR's responsibility for errors and omissions is not relieved by 

ENGINEER's review of submittals. 
 
 e. At time of submission and in writing, notify ENGINEER of submittal deviations 

from Contract Documents. 
 
 f. CONTRACTOR's responsibility for deviations from Contract Documents is not 

relieved by ENGINEER's review of submittals, unless ENGINEER gives written 
acceptance of specific deviations. 

 
 g. Begin no Work related to submittals until return of submittals with ENGINEER's 

stamp and initials or signature indicating review. 
 
 h. Distribute copies after ENGINEER's review. 
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.03 ENGINEER'S DUTIES: 
 
 a. Review submittals with reasonable promptness to prevent any delay in the Work. 
 
 b. Review for conformance with: 
 
  1.  Design concept of project. 
 
  2.  Contract Documents. 
 
 c. Review of a separate item does not constitute review of an assembly in which the 

item functions. 
 
 d. Return to CONTRACTOR those submittals which do not meet the requirements 

and require correction and resubmission. 
 
 e. Affix stamp and initials or signature certifying review of submittal. 
 
 f. Return reviewed submittals to CONTRACTOR for distribution. 
 
.04 PREPARATION REQUIREMENTS: 
 
 a. Shop Drawings: 
 
  1. Preparation by a qualified detailer. 
 
  2. Sheet size same as Contract Drawings. 
 
  3. Identify details by reference to sheet and detail numbers on Contract 

Drawings. 
 
  4. Include on the drawing all information required for submission or prepare 

a transmittal letter. 
 
  5. Prepare one reproducible transparency and one opaque print of each shop 

drawing. 
 
 b. Product Data: 
 
  1. Modify manufacturer's standard schematic drawings to delete or 

supplement information as applicable. 
 
  2. For manufacturer's catalog sheets, brochures, diagrams, schedules, 

performance charts, illustrations and other descriptive data: 
 
   (a) Clearly mark each copy to identify pertinent materials, products or 

models. 
  (b) Show dimensions and clearances required. 
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   (c) Show performance characteristics and capacities. 
   (d) Show wiring diagrams and controls. 
 

 3. Include on the data all information required for submission or prepare a 
transmittal letter. 

 
  4. Prepare number of copies which the CONTRACTOR requires for 

distribution plus two copies to be retained by ENGINEER. 
 
 c. Samples: 
 
  1. Obtain office samples of sufficient size and quantity to clearly illustrate: 
 
   (a) Functional characteristics of products or materials with integrally 

related parts and attachment devices. 
 
   (b) Full range of color samples. 
 
  2. Erect field samples and mock-ups at the project site in an acceptable 

location.  Construct each sample complete, including work of all trades 
required in finished work. 

 
  3. Include on transmittal letter all information required for submission. 
 
  4. Prepare the number of samples specified in specification sections. 
 
.05 SUBMISSION REQUIREMENTS: 
 
 a. Submit shop drawings, product data and samples in the form and quantity 

specified. 
 
 b. Accompany submittals with a transmittal letter in duplicate, as required. 
 
 c. Include the following information for each submittal: 
 
  1. Date and revision dates. 
 
  2. Project title and number. 
 
  3. The names of: 
 

(a) ENGINEER 
   (b) CONTRACTOR 
   (c) Subcontractor 
   (d) Supplier 
   (e) Manufacturer 
   (f) Separate detailer when pertinent. 



01340-4 

  4. Identification of product or material. 
 
  5. Relation to adjacent structure of materials. 
 
  6. Field dimensions clearly identified as such. 
  
  7. Specification section number. 
 
  8. Applicable standards, such as ASTM number or Federal Specification. 
 
  9. A blank space, 4" x 4", for ENGINEER's review stamp. 
 

10. Identification of deviations from Contract Documents. 
 

11. CONTRACTOR's stamp, initialed or signed, certifying review of 
submittal, verification of field measurements and compliance with 
Contract Documents. 

 
.06 RESUBMISSION REQUIREMENTS: 
 
 a. Shop Drawings: 
 
  1. Revise initial drawings as required and resubmit as specified for initial 

submittal. 
 
  2. Indicate on drawings any changes which have been made other than those 

requested by ENGINEER. 
 
 b. Product Data and Samples: 
 
  Submit new data and samples as required for initial submission. 
 
.07 DISTRIBUTION AFTER REVIEW: 
 
 a. Distribute copies of shop drawings and product data which carry ENGINEER's 

stamp to: 
 
  1. CONTRACTOR's file 
  2. Job site file 
  3. Record document file 
  4. Other prime CONTRACTORS 
  5. Subcontractors 
  6. Supplier 
  7. Fabricator 
 
 b. Distribute samples as directed.  After review, samples may be used in 

construction. 
END OF SECTION 
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DIVISION 1 - GENERAL REQUIREMENTS 
 

SECTION 01410 - INSPECTION, TESTING AND GUARANTEE 
 
 
.01 GENERAL: 
 

These requirements supplement those provided under Article 13 of the General Conditions. 
 
.02 INSPECTION: 
 

a. Inspector:  A representative of ENGINEER or OWNER will be assigned authority 
to observe and inspect the Work performed by CONTRACTOR for compliance 
with the Contract Documents.  Said representative will conduct periodic visits to 
the site (as distinguished from continuous services of a Resident Project 
Representative) and his duties will consist of, but not be limited to, the following: 
making field measurements of work completed; inspection of the work to insure 
that construction is accomplished in general conformance to the Contract 
Documents; serving as the contact person between OWNER, ENGINEER, and 
CONTRACTOR; checking for proper pipe bedding and backfill; checking for 
proper assembly of pipe joints; checking for proper installation of water lines; 
checking for proper connection to existing water system; checking for proper 
installation of water lines through casings; checking for proper restoration of 
driveway and roadway crossings; checking for proper thrust blocking on water 
lines; and observing testing procedures and coordinating the recording of test 
results. 

 
b. Working Days:  Inspectors are not required to work on Saturdays, Sundays or legal 

holidays.  If CONTRACTOR plans work on a Saturday, Sunday or legal holiday, 
prior arrangements should be made for an inspector not later than 2:00 p.m. on the 
working day before the Saturday, Sunday or legal holiday.  

 
c. Uninspected Work:  Any Work performed on Saturday, Sunday, or a legal holiday 

without benefit of any inspection may require removal and replacement if directed 
by ENGINEER. Removal and replacement will be completed at no additional cost. 

 
.03 TESTING: 
 

a. The cost of preparing and testing, and the cost of other laboratory services required 
for establishing the concrete mix, and redesigning the mix, if necessary, shall be 
borne by CONTRACTOR. 

 
 
b. CONTRACTOR shall furnish at his own expense, suitable evidence that all the 

materials he proposes to incorporate into the Work are in accordance with the 
Specifications.  Mill tests for reinforcing steel and cement will be acceptable if it is 
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definite that the test sheets apply to the material being furnished. Manufacturer's or 
supplier's test results will be acceptable for such items as pipe and fittings, when it 
is definite that the materials being furnished is that to which the test results apply.  
Should CONTRACTOR fail to provide the above information, ENGINEER shall 
have the right to require tests to be made by OWNER's laboratory to obtain the 
information and the cost therefore shall be borne by CONTRACTOR. 

 
c. In any event, ENGINEER may have further tests made by commercial laboratory, 

or may make tests himself, to insure that the Specifications are complied with by 
CONTRACTOR. Costs of these tests will be borne by OWNER. 

 
.04 GUARANTEE: 
 

a. CONTRACTOR shall deliver to ENGINEER upon completion of all Work under 
the Contract his written guarantee, in the form of SECTION 01700 - CONTRACT 
CLOSEOUT REQUIREMENTS, made out to OWNER, guaranteeing all of the 
Work under the Contract to be free from faulty materials in every particular and 
free from improper workmanship; and against injury from proper and usual wear; 
and agreeing to replace or to re-execute without cost to OWNER such Work as may 
be found to be improper or imperfect; and to make good all damage caused to other 
Work or materials, due to such required replacement or re-execution. This 
guarantee shall be made to cover a period of one (1) year from the date of 
completion of all Work under this Contract, as evidenced by ENGINEER's final 
certificate. This guarantee must be furnished to ENGINEER and approved by him 
before acceptance and final payment is made. 

 
b. CONTRACTOR shall provide OWNER with copies of all guarantees or warranties 

which have been made to CONTRACTOR by suppliers or subcontractors as 
required hereunder, together with an assignment of such warranties and guarantees 
to OWNER; however, such assignment shall not relieve CONTRACTOR of the 
responsibility (stated in subparagraph a. above) in case of failure of subcontractors 
or suppliers to fulfill the provisions of such warranties or guarantees. 

 
c. Neither the final certificate, nor payment, nor any provision in the Contract 

Documents shall relieve CONTRACTOR of responsibility for neglect of faulty 
materials or workmanship during the period covered by the guarantee. 

 
 
 

END OF SECTION 
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DIVISION 1 - GENERAL REQUIREMENTS 
 

SECTION 01500 - TEMPORARY FACILITIES 
 
 
.01 FIELD OFFICE: 
 

If CONTRACTOR is required (or is so inclined) to provide a Temporary Field Office, 
said office shall be placed, unless otherwise approved in writing, at a site selected by 
CONTRACTOR and approved by ENGINEER. The building shall be weatherproof and 
be provided with doors and locks, electric illumination and adequate ventilation. The 
floor of the building shall be raised above the ground. A complete set of Contract 
Drawings and Specifications shall be kept in the temporary office throughout the 
construction period and shall be accessible for use by OWNER and ENGINEER. The 
building shall be maintained in a clean condition throughout the Contract period and shall 
be removed from the site upon completion of all Work. 

 
.02 SANITARY FACILITIES: 
 

CONTRACTOR shall make all arrangements and furnish all materials required to obtain 
any needed sanitary facilities and to satisfy the requirements of local or state health 
authorities, ordinances, and laws. 

 
.03 STORAGE OF MATERIALS: 
 
 a. No materials shall be stored nor shall any equipment be parked on adjacent 

property without the expressed consent of owner of the property concerned. 
 
 b. Secure and watertight storage facilities of suitable size with floors raised above 

the ground shall be provided for materials liable to damage from exposure to the 
weather.  Other materials shall be stored on blocks off the ground.  Materials shall 
be so placed as to permit easy access for inspection and identification. Any 
material which has deteriorated, become damaged, or otherwise unfit for use, 
shall not be used in the Work, and shall be immediately removed from the site by 
CONTRACTOR. Upon completion of all Work or when directed, 
CONTRACTOR shall remove storage facilities from the site. 

 
.04 TEMPORARY UTILITIES: 
 

CONTRACTOR shall arrange for and secure all temporary connections for water, 
electricity, gas and other services needed by him for the proper execution of his 
operations. Costs for these services shall be paid for by CONTRACTOR. 
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.05 BARRICADES AND WARNINGS: 
 
 a. The safety of the public shall of primary importance during construction. In all 

respects provisions for public safety shall be CONTRACTOR's responsibility. 
 

b. Should conditions be such that the public safety is involved, the Contractor shall 
provide warning lights which shall be kept burning between the hours of sunset 
and sunrise.  Barricades and warnings shall be in accordance with Item 502, 
"Barricades, Signs and Traffic Handling" of the Standard Specifications for 
Construction and Maintenance of Highways, Streets, and Bridges, as adopted by 
the Texas Department of Transportation (June 2004 edition). 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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 DIVISION 1 - GENERAL REQUIREMENTS 
 
 SECTION 01700 -CONTRACT  CLOSEOUT REQUIREMENTS 
 
 
Before final acceptance by OWNER, the following items must be submitted and accepted by 
ENGINEER: 
 
a. Final Inspection completed. 
 
b. Bound manuals of servicing or operating instructions with recommended lubricants for all 

equipment. 
 
c. One (1) set of constructions plans, with variations from originals and as-built conditions duly 

noted. 
 
d. CONTRACTOR's Guarantee. 
 

CONTRACTOR shall deliver to OWNER, upon completion of all Work, his written guarantee, 
found herein as "CONTRACTOR'S GUARANTEE". 

 
This guarantee shall be made to cover a period of one (1) year from the date of completion of 
all Work, and must be furnished to and approved by OWNER before acceptance and final 
payment is made. 

 
Neither the final payment, nor any provision stated above, shall relieve CONTRACTOR of 
responsibility for neglect of faulty materials or workmanship during the period covered by the 
guarantee. 

 
e. All other guarantees and warranties properly assigned to OWNER 
 

CONTRACTOR shall provide OWNER with copies of all guarantees or warranties which have 
been made to CONTRACTOR by suppliers or subcontractors, together with an assignment of 
such warranties and guarantees to OWNER; however, such assignment shall not relieve 
CONTRACTOR of the responsibility (stated in his guarantee) in case of failure of 
subcontractors or suppliers to fulfill the provisions of such warranties or guarantees. 

 
Neither the final payment, nor any provision stated above, shall relieve CONTRACTOR of 
responsibility for neglect of faulty materials or workmanship during the period covered by the 
guarantee. 

 
f. CONTRACTOR's Conditional Waiver and Release on Final Payment 
 

CONTRACTOR shall deliver to OWNER, upon completion of all Work, a final sworn 
certification of no claims and waiver of liens in accordance with the General Conditions, unless 
otherwise amended by the Supplementary Conditions. 

 
Such certification and waiver shall be found herein as the “CONTRACTOR’s CONDITIONAL 
WAVIER AND RELEASE ON FINAL PAYMENT”, and if applicable, the 
“SUBCONTRACTOR’s CONDITIONAL WAVIER AND RELEASE ON FINAL 
PAYMENT”. 

 
g. Final Application for Payment. 
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 C O N T R A C T O R ' s   G U A R A N T E E 
 
 
I,                                                                               , being                                                            of 
                                                                                             (hereinafter called "CONTRACTOR"), 
 do hereby make the following statements to the TIDEHAVEN INDEPENDENT SCHOOL 
DISTRICT (TISD), (hereinafter called "OWNER") in relation to the completed project known as 
OLD HIGH SCHOOL DEMOLITION (ELECTRICAL PHASE 2) FOR TIDEHAVEN 
INDEPENDENT SCHOOL DISTRICT (TISD), EL MATION, TEXAS. 
 

I guarantee... 
 

That all of the completed Work is free from faulty materials in every particular, 
 

That all of the completed Work is free from improper workmanship, and 
 

That no injury will occur from proper and usual wear, 
 

That OWNER has been assigned all guarantees and/or warranties originally made to 
CONTRACTOR by suppliers and subcontractors, if any. (Such assignment does not 
relieve CONTRACTOR of the responsibility stated in each guarantee and/or warranty 
in case of failure of suppliers or subcontractors to fulfill the provisions of such 
guarantees and/or warranties.) 

 
I agree... 

 
That the execution of the final certificate or the receipt of the final payment does not 
relieve CONTRACTOR of the responsibility for neglect of faulty materials or 
workmanship during the period covered by this Guarantee, 

 
To replace or to re-execute without cost to OWNER such Work as may be found to be 
improper or imperfect, and 

 
To make good all damage caused to other Work or materials, due to such required 
replacement or re-execution. 

 
This Guarantee is in effect as of the             day of                                              20     , and shall cover a 
period of ONE (1) FULL YEAR from said effective date. 
 
 
 __________________________________________ 
           (CONTRACTOR) 

 
 Signed By: ________________________________ 
 Print Name/Title:___________________________ 
 Date:  ____________________________________ 
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CONTRACTOR’s CONDITIONAL WAIVER AND 
 RELEASE ON FINAL PAYMENT 

 
THE STATE OF TEXAS   § 
COUNTY OF _____________ § 
 
Project: OLD HIGH SCHOOL DEMOLITION (ELECTRICAL PHASE 2) FOR 

TIDEHAVEN INDEPENDENT SCHOOL DISTRICT (TISD), EL MATION, 
TEXAS 

 
Job No. 1438.025 
 
 On receipt by the signer of this document of a check from TISD (maker of check) in the sum of 
$__________________ payable to _____________________________________ (payee or payees of 
check) and when the check has been properly endorsed and has been paid by the bank on which it is 
drawn, this document becomes effective to release any mechanic's lien right, any right arising from a 
payment bond that complies with a state or federal statute, any common law payment bond right, any 
claim for payment, and any rights under any similar ordinance, rule, or statute related to claim or 
payment rights for persons in the signer's position that the signer has on the property or easements of 
the TISD (owner) located at Hwy 35 and FM 1095, El Maton, Texas (location) to the following 
extent: OLD HIGH SCHOOL DEMOLITION (ELECTRICAL PHASE 2) FOR TISD, EL 
MATON, TEXAS (job description). 
 This release covers the final payment to the signer for all labor, services, equipment, or 
materials furnished to the property or to TISD (person with whom signer contracted). 
 Before any recipient of this document relies on this document, the recipient should verify 
evidence of payment to the signer. 
 The signer warrants that the signer has already paid or will use the funds received from this 
final payment to promptly pay in full all of the signer's laborers, subcontractors, materialmen, and 
suppliers for all work, materials, equipment, or services provided for or to the above referenced project 
up to the date of this waiver and release. 
 
 ____________________________________ 
   (CONTRACTOR) 

 
 Signed By: __________________________ 
 Print Name:__________________________ 
 Title:  ______________________________ 
 
SUBSCRIBED AND SWORN TO BEFORE ME by ___________________, on 
_______________________, 20___, to certify which witness my hand and seal of office. 
       
       _________________________________                            
       Notary Public, State of Texas 

My Commission Expires:     
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SUBCONTRACTOR’s CONDITIONAL WAIVER AND 
 RELEASE ON FINAL PAYMENT 

 
THE STATE OF TEXAS   § 
COUNTY OF _____________ § 
 
Project: OLD HIGH SCHOOL DEMOLITION (ELECTRICAL PHASE 2) (ELECTRICAL 

MODIFICATIONS PORTION) FOR TIDEHAVEN INDEPENDENT SCHOOL 
DISTRICT (TISD), EL MATON, TEXAS 

 
Job No. 1438.025 
 
 On receipt by the signer of this document of a check from ___________________ (maker of 
check) in the sum of $____________________ payable to 
_________________________________________ (payee or payees of check) and when the check has 
been properly endorsed and has been paid by the bank on which it is drawn, this document becomes 
effective to release any mechanic's lien right, any right arising from a payment bond that complies with 
a state or federal statute, any common law payment bond right, any claim for payment, and any rights 
under any similar ordinance, rule, or statute related to claim or payment rights for persons in the 
signer's position that the signer has on the property or easements of the TISD (owner) located at Hwy 
35 and FM 1095, El Maton, Texas (location) to the following extent: 2015 OLD HIGH SCHOOL 
DEMOLITION (ELECTRICAL PHASE 2)  FOR TISD, EL MATON, TEXAS (job description). 
 This release covers the final payment to the signer for all labor, services, equipment, or 
materials furnished to the property or to ____________________________ (person with whom signer 
contracted). 
 Before any recipient of this document relies on this document, the recipient should verify 
evidence of payment to the signer. 
 The signer warrants that the signer has already paid or will use the funds received from this 
final payment to promptly pay in full all of the signer's laborers, subcontractors, materialmen, and 
suppliers for all work, materials, equipment, or services provided for or to the above referenced project 
up to the date of this waiver and release. 
 
 ____________________________________ 
   (SUBCONTRACTOR) 
 
 Signed By: __________________________ 
 Print Name:__________________________ 
 Title:  ______________________________ 
 
SUBSCRIBED AND SWORN TO BEFORE ME by ___________________, on 
_______________________, 20___, to certify which witness my hand and seal of office. 
 
       _________________________________                                
       Notary Public, State of Texas 

       My Commission Expires:     
END OF SECTION 
END OF DIVISION 
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DIVISION 16 - ELECTRICAL 
 

SECTION  16050 - ELECTRICAL GENERAL REQUIREMENTS 
 
 
.01 GENERAL: 
 

a. This section includes furnishing all plant, labor, equipment and materials and 
performing all operations required to complete the electrical power and control 
systems as shown on drawings and herein specified. 

 
b. Make all electrical connections required for equipment indicated to be provided 

by equipment manufacturers or others, and/or equipment provided under other 
sections of these specifications. 

 
c. Make arrangements with Electrical Power Company for providing new electrical 

service and metering facilities, and coordinate work so as to insure that work 
includes and meets all requirements. 

 
d. Carefully coordinate this work with work of other trades indicated on drawings.  

Wherever work covered under other sections of these specifications is contiguous 
to work covered by this section, order of work shall be carefully scheduled and 
coordinated to secure completion of various portions of the work in best possible 
manner.  Rights of various interests and order of the work, when in dispute, shall 
be established by ENGINEER and his instructions as to priority of work and 
correction of interferences shall be final and binding. 

 
.02 SCOPE: 
 

Furnish and install all necessary equipment for functions indicated, unless noted 
otherwise.  Work shall/may include, but not limited to, the following: 

 
a. Incoming service entrance equipment as shown on drawings and all necessary 

provisions for connection of same to utility company service. 
 
 b. Lighting fixtures, switches, branch circuits and receptacles. 
 
 c. Raceway, cable tray, and associated supports. 
 
 d. Control devices, power and control wiring. 
 
 e. Switchgear, disconnects, and power panels. 
 
 f. Grounding hardware and associated conductors. 
 

g. Building/equipment penetrations and associated penetration sealing. 
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h. All other electrical work and materials required to construct a complete and 

functioning installation. 
 
.03 VISITING SITE: 
 

Each bidder shall visit the site in order to fully understand the facilities, difficulties and 
restrictions which will affect execution of this work.  CONTRACTOR will not be 
allowed additional compensation for work omitted from his proposal due to his failure to 
thoroughly acquaint himself with these matters, in accordance with General Conditions. 

 
.04 CODE REQUIREMENTS AND ORDINANCES: 
 

a. Perform work in accordance with applicable statutes, ordinances, codes, and 
regulations of governmental authorities having jurisdiction. 

 
b. Resolve any code violation discovered in contract documents with ENGINEER 

prior to award of contract.  After award of contract, make any correction or 
addition necessary for compliance with applicable codes at no additional cost to 
OWNER. 

 
c. Obtain and pay for all permits and inspections required. 

 
.05 SHOP DRAWINGS: 
 

Submit shop drawings for all new electrical equipment, including switches, starters, 
relays, lighting fixtures, wiring devices, panel board and motors, all in accordance with 
either Section 01300 or Section 01340 of these Specifications, whichever is applicable,  
except submit three sets of prints to ENGINEER for his review; two to be returned to 
CONTRACTOR. 

 
.06 OPERATING AND MAINTENANCE INSTRUCTIONS: 
 

Furnish four copies of all operating and maintenance instructions, service manuals, parts 
lists and connection diagrams pertinent to each equipment item furnished under this 
section.  Each set shall be fastened in a substantial binder with each item properly 
indexed.  Binders shall be delivered to ENGINEER at least one week prior to final 
acceptance work.  

 
.07 DRAWINGS: 
 

a. Review all pertinent drawings and adjust this work to the conditions shown 
thereon.  Discrepancies between drawings, specifications, and actual field 
conditions shall be brought to the prompt attention of ENGINEER for 
interpretation. 
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b. Drawings indicate approximate locations of power outlets, feeders, branch 
circuits, panelboards, etc.  Exact location of these items must be determined by 
measurement in the field from building lines.  Such locations will, at all times, be 
subject to approval of ENGINEER.  ENGINEER reserves the right to make any 
reasonable changes in outlet locations indicated, without any additional cost to 
OWNER. 

 
c. Maintain at job site a separate set of white background prints of drawings for sole 

purpose of recording on them with colored pencil "As-Built" changes, and 
diagrams of those portions of work in which actual construction is significantly at 
variance with drawings.  At conclusion of project, an additional set of such record 
prints shall be prepared and both sets delivered to ENGINEER before final 
acceptance tests. 

 
.08 GROUNDING: 
 

a. Provide grounding of main service and each item of equipment in accordance 
with requirements of National Electrical Code, and as shown. 

 
b. In addition to specific grounds on drawings, the system provided shall have 

adequate electrical continuity throughout. 
 
.09 TESTS: 
 

a. All circuits and equipment shall be put into service under normal conditions, 
collectively and separately, as may be necessary to determine satisfactory 
operation. Tests shall be performed in presence of ENGINEER. Furnish all 
instruments and personnel required for tests.  Demonstrate equipment to operate 
in accordance with requirements of this specification. 

 
b. Date for final acceptance test shall be sufficiently in advance of completion date 

of contract to permit any adjustment or alterations indicated by final acceptance 
tests to be necessary for proper functioning of equipment to be completed within 
number of days allotted for completion of contract.  Retests shall be conducted, if 
so directed by ENGINEER, of such time duration as may be necessary to assure 
proper functioning of adjusted or altered parts or items of equipment.  No 
resultant delay or consumption of time as a result of such necessary retests 
beyond completion date of contract shall relieve CONTRACTOR of his 
responsibility under contract. 

 
.10 CONNECTIONS TO OTHER EQUIPMENT FURNISHED: 
 

Rough-in and final connections of all items of equipment furnished under other sections 
of the specifications and as may be required for complete and operating systems are 
included under this section. 
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.11 GUARANTEE: 
 

For a period of one year from date of final acceptance of work covered by this section, 
CONTRACTOR shall guarantee this work against all defects in materials and 
workmanship. During guarantee period, CONTRACTOR shall maintain this work in 
good functioning order and shall provide at no expense to OWNER all materials and 
labor required to make all repairs, replacements and changes required to correct such 
defects. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 



 
16100-1 

DIVISION 16 - ELECTRICAL 
 

SECTION 16100 - MATERIALS AND INSTALLATION 
 
 
.01 GENERAL: 
 

This work includes furnishing all plant, labor, equipment and materials and performing 
all operations required for installation of electrical equipment as specified herein and as 
shown on the drawings. 

 
.02 DESCRIPTION: 
 
 a. All materials shall be new and the standard products of manufacturers regularly 

engaged in production of such equipment.  All materials shall conform to 
National Electrical Code and shall be approved and listed by the Underwriters' 
Laboratories if similar materials and equipment are so listed. 

 
 b. Whenever a definite material is specified, it is not the intention to discriminate 

against any equal product made by another manufacturer which, in the opinion of 
ENGINEER, will perform same function equally as well as material specified.  
Under no circumstances, however, shall any substitution be made for specified 
material without written consent of ENGINEER. 

 
 c. As soon as possible after award of contract, and before any materials are placed 

on order, submit to ENGINEER for review a complete list including catalog 
numbers and descriptive matter of all materials and equipment he proposes to 
provide. 

 
d. All work shall be done in accordance with latest rules and regulations of National 

Board of Fire Underwriters, National Electrical Safety Code, OSHA and all local 
ordinances. 

 
e. In those instances where capacities, size, etc. (of electrical equipment, devices or 

materials as designated in these specifications or indicated on drawings) are in 
excess of minimum requirements of the NEC and other standards, such designated 
capacities shall prevail. 

 
f. All electrical distribution equipment enclosures shall have machine printed 

exterior labels to name each enclosure according to its purpose. 
 
.03 CONDUIT: 
 

a. Install all wiring in conduit (or wireway where indicated on drawings) of proper 
size to contain number of conductors required in accordance with latest edition of 
National Electrical Code (NEC). Except where otherwise shown or specified, all 
conduit to be installed underground shall be Schedule 40 rigid PVC conduit with 
joints solvent-welded.  Above ground conduit shall be rigid, metallic and as 
indicated on the project drawings 

 
b. Run exposed conduits parallel with, or perpendicular to, building lines. 



 
16100-2 

Underground conduit, if required, shall be installed twenty-four (24) inch 
minimum below grade, unless otherwise noted, and routed as shown on drawings. 

 
c. Securely fasten conduits to structure as required with hot-dipped galvanized 

malleable iron one hole pipe straps or other approved clamps (using stainless steel 
bolts, screws, expansion bolts and toggle bolts as required) spaced on not greater 
than five (5) foot centers, unless otherwise noted. 

 
d. Conduit shall form an electrically continuous system throughout. 

 
.04 WIRE AND CABLE: 
 

a. All wire and cable used in this work shall be in strict accordance with 
Underwriters' Laboratories Standards and shall bear its stamp of approval, size, 
type and voltage rating. 

 
b. Unless otherwise noted or specified, all wire shall be standard copper conductor 

with 600 volt, 90̊ C, THHN insulation.   
 

c. Minimum wire size to be field installed shall be #12, unless otherwise noted. 
 
.05 120/240V AC DISTRIBUTION PANELS: 
 

To be sized and supplied with breakers and wired to equipment and devices as shown on 
Drawings.  Enclosures to meet or exceed NEMA ratings for their locations. 

 
.06 LIGHTING FIXTURES, LAMPS, DEVICE SWITCHES AND RECEPTACLES: 

 
Shall be as indicated or listed on drawings and as specified herein.  Fixtures shall be 
completely wired, mounted and made ready for operation, with lamps installed.

 
 a. Toggle Switches: 
 
  1. Toggle switches for building lights to be 120 volt, 20 amp, specification 

grade, and to be installed and wired in accordance with the National 
Electrical Code.  Color of switches and cover plates to be as approved by 
OWNER. 

 
b. Receptacles: 

 
  1. All 120 volt receptacles to be specification grade 3-wire, duplex 

receptacles.  All 240 volt receptacles to be single outlet specification grade 
receptacles.  All receptacles to be installed and wired in accordance with 
the National Electrical Code. Color of receptacles and cover plates to be 
as approved by OWNER. 

 
 

END OF SECTION 
END OF DIVISION 
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