
 
 

 

 

VENTURA UNIFIED SCHOOL DISTICT 

MONTALVO ELEMENTARY SCHOOL HVAC REPLACEMENT 

BID # E2-24 

JANUARY 17TH 2025 

ADDENDUM #01 

NOTICE TO BIDDERS:  

The following revisions and/or clarifications shall be made to the bidding requirements and 

contract documents. Revise and amend the documents for the above-named project in 

accordance with this addendum. The bid shall reflect these addendum changes and each bidder 

shall refer in their bid to this addendum.  

 

All bidding requirements and contract documents shall apply to this addendum as originally 

indicated in the applicable portions of the contract documents, unless otherwise modified by this 

addendum.  

 

Contractors shall acknowledge this addendum at the space provided on the Bid Proposal.  

 

REVISIONS, CLARIFICATIONS, & RESPONSES TO PRE-BID RFI’S: 

1. Review Addendum Number One by KBZ dated January 17th 2025.  

 

 

REVISIONS TO THE PLANS: A-600, A-601, E-200, E-201, E-402  

REVISIONS TO THE SPECIFICATIONS: Not Applicable  

 

END OF ADDENDUM #01 

Addendum: 1 Page 

ENCLOSURES: 19 Pages 

Total Number of Pages: 20 
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ADDENDUM NUMBER ONE 
January 17, 2025 

 
E2-24 MONTALVO HVAC  

2050 Grand Ave 
Ventura, CA  93003 

 

Issued By: 
KRUGER BENSEN ZIEMER ARCHITECTS, INC. 

199 Figueroa St, Ste 100A 
Ventura, CA  93001 

To all bidders submitting proposal(s) for the captioned project: this Addendum is hereby made part of the 
Contract Documents to the same extent as though it was originally included therein and takes precedence 
over the original documents and any previous addenda. 

Acknowledge receipt of the Addendum on Form of Proposal 

A. PRE-BID REQUESTS FOR INFORMATION  

ITEM NO. 1: ENGINEER’S ESTIMATE 

The third-party estimator has put the project cost at approximately $5.5 million. 

ITEM NO. 2: ABATEMENT 

Q1: Please clarify who is responsible for asbestos removal and laboratory clearance. 

A1: Bidders are responsible for hazardous material abatement and lab testing/clearance (i.e. not the District). 

ITEM NO. 3: WORK HOURS / PHASING 

Q2: Please confirm the approved work hours and provide a breakdown of project phases. 

A2: Standard work hours available from 7:00 am – 7:00 pm. See Section B of this addendum for phasing 
information. 

ITEM NO. 4: ROOF PATCH RESPONSIBILITY 

Q3: Please specify who is responsible for roof patching after HVAC installation. 

A3: Bidders are responsible for all roof patching related to the HVAC scope of work. Bidders should contact the 
prior roofing contractor for work under warranty: ADCO Roofing & Waterproofing, Jade Perry Mobile: (559) 
359-1988 | E-mail: jade@adcoroofing.com 

ITEM NO. 5: TEMPORARY FENCING 

Q4: Please indicate which areas must be secured with fencing during the project. 

A4: Bidders must include fencing for all locations of stored materials, open trenches, or where required to 
maintain safety. Perimeter fencing of school not required. 
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ITEM NO. 6: MAIN SWITCHGEAR PHOTOS 

Q5: Please share photos of the main switchboard for reference. 

A5: Photos of Switchgear are attached. 

B. PROJECT MANUAL  

ITEM NO. 7: PROJECT PHASING 

The District wishes work to commence during VUSD’s Spring Break, and thus has added the following phasing 
deadlines, as discussed at the pre-bid walk: 

• Phase 1 construction: March 22, 2025 – March 29, 2025. Scope: new exterior concrete equipment pads and 
fence posts, underground electrical trenches, conduit, pull boxes, etc. 

• Phase 2 construction: June 7, 2025 – August 6, 2025, for remainder of scope through substantial completion.  

ITEM NO. 8: OTHER WORK 

As discussed at the pre-bid walk, the District will have two concurrent projects under construction during this project – 
the solar array’s project and the playground installation project. HVAC contractor is required to coordinate site access 
and work activities with other projects’ contractors. 

ITEM NO. 9: LONG-LEAD SUBMITTALS 

Due to the short project duration, contractors are required to submit any long-lead items no later than 14 days after 
contract award. These items may include, but are not limited to: HVAC equipment and electrical distribution 
panels/sections. 

ITEM NO. 10: SITE FIRE SAFETY PLAN 

Per new DSA requirements, a completed Site Fire Safety Plan must be filed concurrently with the DSA 102-IC 
Construction Start Notice form. The plan must be created by the successfully awarded contractor and submitted to 
the Architect of Record within 7 days of the Board award of contract. See attached BU 24-05 for details on the 
required components of the Plan.  

C. DRAWINGS  

ITEM NO. 11: A-100 CALGREEN CODE COMPLIANCE CLARIFICATION 

Please delete the CalGreen note on A-100 stating “THERE IS NO NEW SQUARE FOOTAGE OR REMODEL IN 
THE SCOPE OF WORK HENCE THIS PROJECT IS EXEMPT FROM CALGREEN CODE REQUIREMENTS.” 

Some aspects of CalGreen are applicable to alteration projects, and contractors shall follow the requirements shown 
on sheets CG-1 through CG-4. 

ITEM NO. 12: SHEETS A-600 AND A-601 REFLECTED CEILING PLANS 

Insert two new drawing sheets A-600 and A-601 to the bid plans. These new reflected ceiling plans indicate extent of 
planned ceiling modifications and replacements.  
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ITEM NO. 13: LOCATION OF WALL-MOUNTED PULLBOX NEAR MAIN SWITCHGEAR 

Relocation new wall mounted pull box as shown in revised sheet E-200 and E-201 due to intervening solar project 
equipment installation.  

ITEM NO. 14: ADDITIONAL CONDUITS AND PULLBOX FOR FUTURE PROJECT 

Add (2) 2-1/2” conduits from switchgear to future project location, to fall in same trench as one serving the feed to the 
Kindergarten building. See revised E-200 and E-201, attached.  

ITEM NO. 15: SHEET E-402 – CLARIFICATION OF FEEDER AT BUILDING B  

Information has been added to clarify the routing of the feeder between MS and panel AC1 in Building B. See revised 
E-402, attached.  

D. ATTACHMENTS  

1. Existing Main Switchgear/Panel F Photos (8.5x11, 9 pages).......................................................................... (New) 
2. DSA BU 24-05 (8.5 x 11, 2 pages) ................................................................................................................. (New) 
3. Sheet A-600 Reflected Ceiling Plan – Bldgs A/C and B (30x42) .................................................................... (New) 
4. Sheet A-601 Reflected Ceiling Plan – Bldgs D, E, F, and G (30x42) .............................................................. (New) 
5. Sheet E-200 Site Power plan (30x42) ............................................................................................... (Replacement) 
6. Sheet E-201 Single Line Diagram (30x42) ........................................................................................ (Replacement) 
7. Sheet E-402 Building B HVAC Power Plans (30x42) ........................................................................ (Replacement) 

END OF ADDENDUM NUMBER ONE 
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 BU 24-05 
BULLETIN: FIRE SAFETY DURING CONSTRUCTION AND 
DEMOLITION 
Division of the State Architect (DSA) documents referenced within this publication are available 
on the DSA Forms or DSA Publications webpages. 
PURPOSE 
A DSA Bulletin is a notification to its stakeholders regarding any issue intended to be directed to 
a broad group of external stakeholders as well as DSA staff. This bulletin provides guidance on 
the development of, and requirement for, a site fire safety plan for the construction of new 
buildings, additions or alterations to existing buildings, reconstruction projects, and 
nonconforming building rehabilitation projects submitted for approval using the 2022 CBC and 
later. 
BACKGROUND 
California Education Code (EDC) Sections 17280 and 81130 direct the Department of General 
Services (DGS) to supervise the design and construction any school building to ensure that 
plans and specifications comply with the standards published in Title 24, California Code of 
Regulations (CCR). The DGS delegates this responsibility to the Division of the State Architect 
(DSA).  
1.   REQUIREMENT 
1.1   Section 3302.3 of the California Building Code (CBC) directs compliance with Chapter 33 
of the California Fire Code (CFC). Chapter 33 of the CFC outlines requirements for fire safety 
during construction and demolition wherein Section 3303.1 directs that the property owner or 
their authorized agent is responsible for the development and implementation of a written site 
safety plan establishing a fire prevention program at the project site. 
1.2   The school district, in collaboration with the project contractor, and architect or structural 
engineer in general responsible charge, is responsible for developing a site fire safety plan 
addressing the requirements of CFC Chapter 33. As first responders, DSA recommends that 
development of the plan be in consultation and coordination with the local fire authority. 
1.3   Beginning February 1, 2025, a completed site fire safety plan is to be submitted to the DSA 
in conjunction with the filing of form DSA 102-IC: Construction Start Notice/Inspection Card 
Request, inclusive of completing Section 3 of the form. 
1.4   DSA will receive and file the fire safety plan in the project file. 
2.   SITE FIRE SAFETY PLAN COMPONENTS 
At a minimum, the site fire safety plan shall include the following information required in CFC 
Section 3303.1.1.  

1. Name and contact information of site safety director. 
2. Documentation of training of the site safety director and fire watch personnel. 
3. Procedures for reporting emergencies. 
4. Fire department vehicle access routes. 
5. Locations of fire protection equipment, including portable fire extinguishers, standpipes, 

fire department connections and fire hydrants. 

https://www.dgs.ca.gov/DSA/Forms
https://www.dgs.ca.gov/DSA/Publications


BU 24-05 
FIRE SAFETY DURING CONSTRUCTION AND DEMOLITION 

BU 24-05 (Issued 12/23/24)  Page 2 of 2 
DIVISION OF THE STATE ARCHITECT DEPARTMENT OF GENERAL SERVICES STATE OF CALIFORNIA 

6. Smoking and cooking policies, designated area to be used where approved, and 
signage locations in accordance with CFC Section 3305.8. 

7. Location and safety considerations for temporary heating equipment. 
8. Hot work (welding, roofing, etc.) plan. 
9. Plans for control of combustible waste. 
10. Locations and methods for storage and use of flammable and combustible liquids and 

other hazardous materials. 
11. Provisions for site security. 
12. Changes that affect this plan. 
13. Other site specific information requested by the local fire authority (LFA). 

3.   PROJECT PLAN SET COORDINATION 
Because the site fire safety plan is submitted after project approval, project plans shall include 
the following statement in the Notes block, “All construction and demolition shall be in 
accordance with Chapter 33 of the CBC and CFC, and the written site fire safety plan.” 

REFERENCES: 
California Code of Regulations (CCR) Title 24 

Part 1: California Administrative Code (CAC), Sections 4-331 and 4-406 
Part 2, California Building Code, Chapter 33 
Part 9: California Fire Code (CFC), Chapter 33 

A DSA Bulletin is a notification to its stakeholders regarding any issue intended to be directed to a broad group of 
external stakeholders as well as DSA staff. 
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All ideas, design arrangements and plans indicated or represented by this

drawing are owned by and are the property of Kruger-Bensen-Ziemer, AIA

architects, and were created, evolved and developed for use on, and in

connection with, the specified projects.  None of such ideas, designs,

arrangements or plans shall be used by or disclosed to any person, firm or

corporation for any purpose whatsoever without the written permission of

Kruger-Bensen-Ziemer.
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