
 
Request for Qualifica�ons: RFQ #OP2600 – Construc�on Management Services 
 
Addendum 1: 

I. Changes and Addi�ons: None 
II. Ques�ons and Answers:   

 
Q. If the district decides to proceed with two CMs instead of one, will package 1 and 2 

be bundled together because they are high school work and package 3 will be 
awarded separately?  

A. This is to be determined based upon the services that can be provided by the 
firm(s). This will also be determined by qualifications and experience. 

Q. Will the on-call construction services be awarded to a single CM, or to both CMs if 
two are selected for the bond program? 

A. This is yet to be determined; however, the recommended best practice is to 
designate a single CM for on-call services. 

Q. Is Park Hill open to a CM at Risk (CMr) contract for the on-call services? 
A. We are open to learning about how this would benefit the district, but this will need 

to be discussed in great detail with the selected firm(s). 
Q. Will Park Hill allow the selected CM to choose their preferred delivery method 

(Agency CM vs. CM at Risk), with the district honoring that preference? 
A. No, the district will decide the delivery method after working with and consulting 

with the selected firm(s). 
Q. Is the district concerned about having three separate CMs active on district sites 

next summer, should two additional firms be awarded bond packages while 
Universal Construction remains on site? 

A. All parties are currently aware of the 2025 Bond project scope and potential 
outcomes based on the selection process, so we have no concerns at this time. 

 


