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DATE OF RELEASE: APRIL 24, 2020
The North Reading Public Schools, acting through its School Committee (also hereinafter
referred to as the “Awarding Authority” or “School District”), issues this Request for Proposals
(RFP). The Awarding Authority is soliciting competitive sealed proposals from qualified and
experienced renewable energy developers (hereinafter the "Developers") interested in installing,
financing, owning, operating and maintaining a Roof-top solar PV system and a Field Standalone
PV Solar system (“Systems”) with guaranteed electricity generation at the school-owned project
site — North Reading High / Middle School. It is intended that the Systems will be sized to the
maximum extent feasible from an engineering, regulatory and economic perspective. This
solicitation is made pursuant to M.G.L. c. 25A, 8 11, and 225 CMR 10.00 (Requests for
Proposals). Developers must be certified by the Division of Capital Asset Management and
Maintenance, and must include their Certificates of Eligibility and Update Statements with their
proposals. The North Reading Public Schools intends to select and enter into a Lease and a
Power Purchase Agreement (LEASE/PPA) including a decommissioning plan with the
Developer offering the most advantageous proposal, taking into consideration price and the
evaluation criteria outlined in this RFP.

For a full copy of all RFP documents, prospective proposers should send their request to Michael
Connelly, the Assistant Superintendent of Finance and Operations at mconnelly@nrpsk12.org
and a link of the shared folder via drop box will be sent that includes all RFP documents. Hard
copies will be maintained in the District Administration office located at 189 Park Street, North
Reading, MA 01864 and proposers can arrange to come and preview the documents at the 189
Park Street location.

Proposals shall be submitted in a sealed envelope and shall be clearly labeled the proposers name
and the words “PV Solar Proposal.” All proposals shall be sent to the attention of Michael A.
Connelly, Assistant Superintendent of Schools at mconnelly@nrpsk12.org by the required
deadline of Friday, May 22, 2020 by 12:00 p.m. RFP Scheduled Dates can change as a result of
Federal and Commonwealth Coronavirus Regulations. There will be a mandatory pre-bid
conference site/facility tour at 9:30 a.m. on May 6, 2020 at the Office of the School
Superintendent 189 Park Street, North Reading, MA 01864. Pre-Bid Conference and Site visit
instructions will be issued 5 days prior to the Scheduled date to ensure we meet necessary Social
Distancing Measures. You must send an email in advance to Michael Connelly, at
mconnelly@nrpsk12.org to register to the pre-bid conference/facility tour.

The North Reading Public Schools reserves the right to accept any proposal in whole or in part
as deemed to be advantageous for the North Reading Public Schools and to reject any or all
proposals found un-acceptable.
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Section I: Projects Description and Key Projects Elements

A. Introduction

The goal of this RFP is to maximize value to the School District and Town in the form of
revenue from the lease of School District property and the competitive price for electricity
generated by the installed PV Solar Systems, as well as taxes for the property being leased and
the PV Solar Systems installed. The Developer will be solely responsible to finance, design,
purchase, install, own, insure, operate, maintain, protect, service, repair, and ultimately remove
the Systems. By submitting a proposal, offerors acknowledge and agree that the PV Solar
Systems and the real property leased to the Developer are taxable under G.L. c. 59, 8 2B. The
Developer will be required to enter into a tax agreement with the Town of North Reading under
G.L. c. 59, § 38H(b) for payments in lieu of taxes (“PILOT”) for such real property and PV Solar
Systems, which payments shall be derived from a valuation of such property and systems
prepared by the Town’s assessor. The form of PILOT agreement to be used for that purpose is
included in the RFP.

In addition, the North Reading Public Schools, acting through its School Committee, intends to
enter into a LEASE or LEASE/PPA contract for the two (2) High/Middle School sites (Rooftop
and Field Stand-Alone) for electricity production by the Systems (the installation of the Systems
at such locations is also referred to as the “Projects”) and to benefit the environment, citizens,
and the School District by reducing reliance on fossil fuels as well as decreasing costs associated
with electricity consumption.

It is the intent of the Awarding Authority that all monetary value proposed by respondents, less
PILOT payments, be in the form of a Lease payment and/or competitive electricity price.
Accordingly, it is stipulated that the form of Lease Price Proposal included in this RFP be for
fixed annual lease payments for 20 years. Any remaining value shall be incorporated as
additional savings into the price of electricity generated by the Systems. It is expected that the
terms of years of the lease agreement, power purchase agreement and PILOT agreement will be
co-extensive.

B. Overview

The North Reading Public Schools aims to enter into either a site Lease (LEASE) or a Lease
with Power Purchase Agreement (LEASE/PPA) (expiring 20 years from commencement of
“commercial operation” of the System), which shall include a decommissioning plan and a
surety (performance) bond for removal of the System and restoration of the real property
following expiration of such agreement(s). Under the LEASE the North Reading School District
will receive monthly lease payments for the two (Rooftop and Field — Standalone) sites; under
the LEASE/PPA, the North Reading School District will receive lease payments and/or
electricity from the two (2) roof-mounted and field - standalone PV Solar systems at the North
Reading High / Middle School.
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The Project sites are located at the following addresses with the approximate site area indicated:

Background:

1. The Town of North Reading is a town of 15,710 people located in North Central
Massachusetts. The school district currently has a 220,000 SF Middle / High School
facility with a flat roof that can be made “solar ready.” Conduit can be run to the roof
and space for inverters can be located near the buildings main electrical room. The
school district looks to have the Rooftop PV solar system mechanically complete by
the Fall 2020. The roof-top system would be tied electrically into the Reading
Municipal Light Department (RMLD) electrical system serving the building. Energy
demands of the Middle / High School building exceeds 2,000,000 kWh per year.
(Most recent electricity invoices are included in the drop box) The lease of the
Rooftop site will require approval of the School Committee and the Massachusetts
Secretary of Education pursuant to G.L. c. 40, § 3.

2. Inaddition to the rooftop solar PV system, the Awarding Authority seeks to install a
Field mounted — Standalone PV Solar system on up to 1 & 1/2 acres of land adjacent
to the High / Middle School parking area. The Field - Standalone (Field) PV solar
system should be mechanically complete by Fall 2020. This PV Solar system is to be
tied into the RMLD electric distribution system serving the High / Middle school
facility. The Awarding Authority will lease the field site or purchase the electricity
generated by the system from the Developer. The lease of land for the field-mounted
PV solar system will require approval of the School Committee and North Reading
Town Meeting.

3. The local distribution company for electricity for the Middle / High School is the
Reading Municipal Light District (RMLD). The successful proposer must separately
satisfy any requirements of RMLD for interconnection of the PV solar systems and
sale of any excess electricity to RMLD. Neither the Town nor the District makes any
representations regarding those requirements.

No Warranties by the Awarding Authority

The Town of North Reading and the North Reading Public Schools make no representations or
warranties, and shall make no representations or warranties in any agreement, as to the condition
or suitability (for the intended uses) of the property or facilities made available for lease, and it
shall be the responsibility of the successful respondent to ensure that the property is so suitable.
This responsibility includes obtaining a certification from an independent, third party structural
engineer in form and substance reasonably satisfactory to the School District that the rooftop(s)
made available for lease can safely support the solar PV System, taking into consideration,
among other things, the condition of the rooftops and field(s), the additional loading from the
solar PV System, and expected snow loading. It also includes ascertaining governmental
approvals necessary for the siting of a PV Solar system on the Field - Standalone site adjacent to
the High / Middle School.
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In addition, the successful respondent shall be responsible to consult with the manufacturers of

the roof materials for the rooftop portion of the project and to take such actions as may be

required by the manufacturers in order to maintain any existing manufacturers” warranties during
the full term for which such warranties have been issued; and shall obtain written confirmation
from such manufacturers that the installation of the solar PV System on any rooftops shall not

void or violate all or any part of any such warranties.

Facility Profiles

North Reading High / Middle School
189 Park Street
North Reading, MA 01864

e Square Footage: 270,000 SF

e Type (roof or ground): EPDM Flat Roof

e Year Built: Construction completed in September 2020

e Roof type: Flat

e Roof orientation; flat roofs with 220,000 SF of Possible Useable Area

e Distance to interconnection: Electrical room in school building with space set aside for

Inverter and disconnect
e Electricity usage information: Estimated Usage at 7 KWH/SF up to 8 KWH/SF
e Building function: Secondary School serving grade 6 thru 12.

e See High / Middle School Facility documents included in the RFP DropBox below.

North Reading High. / Middle School Field Site
189 Park Street
North Reading, MA 01864

e Type (ground): Field Mounted Arrays

e Year Built: Field PV Solar Construction to be completed with Rooftop PV Solar system

in September 2020.
e Electricity usage information: See New Middle/High School usage projection.
e Function: Increase Leasehold “Lease” payments for School District.

e See attached Site plan indicating locations included in the RFP Drop Box below. - The
highlighted area is the area that has been identified by the School Department as the area
the District is interested in installed field mounted arrays. It is expected to be about 1.5
acres and Prospective Developers are being asked to review the feasibility of using this
area for field mounted arrays and provide pricing where applicable. The field mounted

arrays must remain within the District’s approved property line.

Key project PDF documents are attached to the RFP and/or located in the Dropbox

RFP Folder.
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https://www.dropbox.com/sh/rvon0a3w46hv1fg/AABfPWRmM8AhgSx5v6PRL0Oc84a?dI=0
List of Dropbox documents provided here —

Attachment B — High/Middle School Pertinent Site Documents Including: Roof Structural Plans,
Electrical & Conduit Drawings, HVAC Plans, Roof Warranty Documents

Attachment F — Prevailing Wage Rates applicable to the installation work;

NRPS Ground Solar Site Plan - Proposed Area-Highlighted for Review during Pre-Bid Meeting;

NRPS — High/Middle School Site Environmental Report.

The following key project elements should be noted:

* Timeline: The School District’s goal is to have the Systems in operation as soon as
possible, and mechanically complete by Fall 2020. Developers are requested to submit
their preliminary project schedule with their Proposal.

* Prevailing Wage: The Systems will be financed, installed, owned, operated and
maintained by the Developer and the Developer will remove the Systems from the leased
site at the end of the contract term. As required by G.L. c. 25A, prevailing wages apply
to the work. Prevailing wage rate sheets are included as attachments in this RFP.

* DCAMM Certification. Please provide your DCAMM Certification of Eligibility and
any DCAMM Update Statement.

* Online Production Data Tracking: The School District requests that the Systems’ Data
Acquisition System specified by each respondent include a web interface which provides
real-time tracking of revenue quality production.

e Curriculum Tie-In: Preferred proposals will include an educational tie-in to engage
the students, teachers and staff of the North Reading Public Schools, as well as the
community more broadly, in the Systems. Developers shall be evaluated on the
presence and quality of a curriculum tie-in. Preferred proposals will describe means by
which information regarding PV Solar projects can be integrated in to the school's
science curriculum (e.g. meter information available in the school lobby), electricity
production and carbon dioxide reduction information available in science classrooms
that can be monitored by students, a data acquisition system that can be accessed via a
website, relevant literature suited for student and public at various levels, a video and/or
photo log of the installation process, etc.). Prospective developers should feel free to be
creative in this area and propose something that will create an educational component
without adding significant cost.
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Potential grid interconnection points include:

The interconnection point for the Projects will be at the RMLD electricity interconnection and
metering at the individual leased project sites — North Reading High / Middle School at 189 Park
Street, North Reading MA. 01864.

Electricity usage for this interconnection point accounts can be found in Attachments A. The
selected Developer will be responsible for all costs for interconnection and metering. It is the
Developer's responsibility to identify and obtain all approvals necessary for the interconnection
and metering of the PV Solar facilities, including but not limited to all approvals required by
RMLD.

Notwithstanding the foregoing, Developer is solely responsible for confirming that a
Massachusetts Electrical Code (MEC) compliant interconnection can be made at the suggested
locations or at an alternative interconnection point. If necessary upgrades are required to create
the interconnection of best value to the School District, these are the responsibility of the
Developer.

Developers should take special note of the Minimum Technical Requirements (ATTACHMENT
A2) when developing proposals. In summary, the Developer will be responsible and shall pay
for conducting site evaluations, including examination of the rooftop(s) by a structural engineer,
evaluating and siting the stand-alone PV Solar system on the adjacent field to the High / Middle
School. Developer will be responsible for completing and submitting all applications for rebates
and other incentives, obtaining all appropriate permits, complying with all national, state and
local laws, regulations, codes and standards, and installing, interconnecting (as interconnection
customer), operating, maintaining and insuring the solar PV Systems in accordance with all
requirements of the RMLD distribution company.

The Developer is responsible for obtaining and paying for all permits associated with the
Projects. This includes, but is not limited to, the preparation of all plans and specifications for
each Project signed/stamped by a Professional Engineer, and the submittal of all permits
applications and any and all notices required by law. The School District will, subject to law,
cooperate in this process.

C. Payment

The Awarding Authority intends to enter into a twenty (20) year Lease or Lease/PPA contract for
the sites of the High / Middle School Rooftop System site and the adjacent Field — Standalone
System site, and a PILOT agreement for taxes associated with the real property being leased and
the PV solar systems pursuant to G.L. c. 59, 8§ 2B and 38H(b). Any remaining value offered by
respondents shall be incorporated into the site lease for the facility. The Awarding Authority will
consider a twenty (20) year Lease/PPA contract for electric service lease for the High / Middle
School sites.
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The North Reading Public Schools intends the selected Developer to own and retain all
environmental attributes associated with the two (2) PV Solar systems and their Rooftop and
Field — Standalone sites.

D. Taxes/Payments in Lieu of Taxes

Pursuant to G.L. c. 59, § 2B,the PV Solar systems and the real property to be leased to Developer
are taxable to the developer. Pursuantto G.L. c. 59, § 38H(b), the Town of North Reading may
negotiate an agreement for payment in lieu of taxes (PILOT) for the System. By submitting a
proposal, each respondent agrees to enter into a PILOT. For ease in evaluating proposals,
however, the PRICE PROPOSAL form (Attachment D) requires respondents to assume $0 taxes,
and to propose a unit price that will be used to increase the proposed lease rate or electricity price
for each $1,000 in annual tax (or PILOT) payments (e.g., for each $1,000 in taxes, the rent or
electricity price will be increased, respectively, by $0.001 per $1,000 in rent or $0.0001 per
megawatt DC of nameplate capacity). At such time as the tax payments are known, the unit
Lease or Unit price shall be used to adjust the fixed lease price, which each respondent shall also
insert into the Price Proposal form.

Section 11: Project Purpose and Objectives

The Awarding Authority seeks proposals from entities in the business of financing, installing,
owning, operating and maintaining renewable power electric generation facilities to finance,
install, own, operate and maintain the System on the locations, or “sites,” identified herein
(collectively, the “Project”). As owner of the Sites, the Awarding Authority seeks to grant to the
selected Developer a Lease pursuant to Site Access and Lease Agreements, to allow the selected
Developer to undertake the Projects for the purposes and subject to the conditions set forth
herein.

The purpose of the Projects is to reduce the use of fossil fuels and the overall cost of energy
needed to meet the needs of the Awarding Authority while also introducing a renewable source
of energy to reduce the carbon footprint of the municipality.

To this end, the Awarding Authority intends to enter into a Lease and a Site Agreement for the
lease of the rooftop site, the lease of the adjacent field site, and the production of renewable
energy from the two (2) PV Solar systems. Note: the Awarding Authority recognizes that an
Operating Lease for the rooftop and adjacent field sites might be more beneficial for the School
Districts over energy costs subject to recent changes in SMART program and Community
Power programs. As an alternative, an Operating Lease will be considered.

To the extent that electricity output is priced in the Lease/PPA and this output is greater than the
Lease/PPA requirements, as is expected to occur on occasion, the Developer’s proposal must
include a plan for the disposition of the excess electricity. It is the Awarding Authority’s
expectation that the Project will be net metered to result in the greatest benefit to the Awarding
Authority for any excess output. Proposals must include a measurement and verification

strategy for metering onsite electricity generation. Pursuant to 225 CMR 10, this strategy must
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comply with the most current version of the Federal Energy Management Program Guide for
Management and Verification.

The selected Developer will be responsible for the application for any federal or state financial
assistance to be included in the development of the System, renewable energy credits, rebates,
grants, tax credits or other types of incentives, including providing all related equipment and
services required to place the System in service and to maintain the System throughout its
lifetime. It is the Awarding Authority’s intention that the Projects will take advantage of any
available sources of federal and state funding for renewable energy projects, including primarily
renewable energy credits, or any other rebate, grant or other allowable government-sponsored
incentives, and that there will be no direct cost or financial outlay by the Awarding Authority.

Section I11: Solicitation and Proposal Processes

The four (4) primary stages of the procurement process are as follows:

1. Mandatory Pre-Proposal Conference and Site/Facility Tour

A Pre-Proposal Conference and Tour of the Site/Facility(s) will be held at the North Reading
District Administration Office, 189 Park Street, North Reading, MA 01864 on Wednesday, May
6, 2020 at 9:30 AM. All prospective Developers are encouraged to attend the conference.
Developers interested in attending must confirm attendance by contacting Office of North
Reading Assistant Superintendent 978-664-7810. A follow-up e-mail to Michael Connelly is
required, mconnelley@nrpsk12.org ; use the subject line, PRE-BID CONFERENCE North
Reading Public Schools Solar Projects. In the email correspondence, Developers are required
to provide the number of attendees, up to three (3), and the full contact information for the key
contact attending the pre-bid conference. If Prospective Developers cannot make the pre-
proposal conference and tour meeting, they may schedule a separate meeting and tour by
contacting Wayne Hardacker, Supervisor of Buildings and Grounds at 978-360-1687. Pre-Bid
Conference and Site visit instructions will be issued 7 days prior to the Scheduled date to ensure
we meet necessary Social Distancing Measures.

2. Questions and Inquiries

Any questions or clarifications about the program should be in writing directed to Michael
Connelly; mconnelly@nrpsk12.org .FAX: 978-664-0252), with the subject line: QUESTION -
North Reading Public Schools Solar Projects.

Questions posed verbally at the scheduled pre-bid conference must be submitted in writing to the
Awarding Authority in electronic form within five (5) calendar days after the pre-proposal
conference. The Awarding Authority may, if deemed necessary, issue a post conference written
addendum to the RFP reciting each question and the Awarding Authority’s response. Only the
information contained in a written addendum may be relied upon by a respondent when
submitting a proposal. Oral exchanges, whether during the conference or otherwise, not codified
in a written addendum as aforementioned will be considered informal and of no legal effect. The
burden shall be on a Developer to seek further clarification from the Awarding Authority in
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writing if the Developer has any further questions concerning the information contained in any
addendum.

Any addenda will be e-mailed to persons on record as having received an RFP (if they have
provided an e-mail address), and shall also posted on the School District’s website at
https://www.north-reading.k12.ma.us/district/business-office/pages/bids-and-contracts.
Notwithstanding the foregoing, it is the sole responsibility of each Developer to contact the
Awarding Authority before submitting a proposal to ensure that it has received all
addenda.

All questions and inquiries concerning this RFP must be received by the Awarding
Authority in writing no later than Friday, 12:00 P.M. on May 15 2020.

The Awarding Authority reserves the right to amend or supplement this RFP via addendum for
any reason, whether based on questions and issues raised prior to and at the Pre-Proposal
Conference or otherwise.

3. Submission of Responses.

Each Proposal must include two parts:

1. Non-Price Proposal and
2. Lease / Price Proposal.

See further below for the required content of the proposals.

The Non-Price and Lease / Price Proposals must be submitted together, in a single sealed outer
package by 12:00 P.M. on Friday, May 22, 2020. Please address proposals to:

Michael Connelly

Assistant Superintendent of Schools
North Reading Public Schools

189 Park Street

North Reading MA 01864

Phone: 978-664-7811

E-mail: mconnelly@nrpsk12.org

The Awarding Authority will not consider responses received after the deadline for submission
of responses.

The content required for the Non-Price and Lease Price Proposal is set forth in Section VI of this
RFP.

4. Selection of Developer
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Subject to the Awarding Authority’s right to reject, in whole or in part, any and all proposals, the
Awarding Authority shall unconditionally accept a proposal without alteration or correction,
except as provided in this paragraph. An offeror may correct, modify or withdraw a proposal by
written notice received by the Awarding Authority prior to the time and date set for opening the
proposals. After proposal opening, an offeror may not change any provisions of the proposal in a
manner prejudicial to the interests of the Awarding Authority or fair competition. The Awarding
Authority shall waive minor informalities or allow the offeror to correct them. If a mistake and
the intended meaning of the proposal are clearly evident on the face of the proposal, the
Awarding Authority shall correct the mistake to reflect the intended meaning and so notify the
offeror in writing, and the offeror may not withdraw the proposal. An offeror may withdraw a
proposal if a mistake is clearly evident on the face of the proposal but the intended meaning is
not similarly evident.

The Awarding Authority shall evaluate each proposal and award each contract based solely on
the criteria set forth in the RFP. The Awarding Authority’s evaluations may specify revisions, if
any are deemed needed, to each proposal which should be obtained by negotiation before the
contract shall be awarded to the offeror of the proposal. The Awarding Authority may condition
an award on successful negotiation of the revisions specified in the evaluation and shall explain
in writing the reasons for omitting any such revision from a plan incorporated by reference in the
contract.

The Awarding Authority will select the most advantageous proposal from a responsive and
responsible proposer taking into consideration the comprehensiveness of services, energy or
water cost savings, costs to be paid by the Awarding Authority, and revenues to be paid to the
Awarding Authority, as applicable. If the Awarding Authority awards the contract to an offeror
who did not submit the proposal offering the lowest overall cost, the governmental body shall
explain the reason for the award in writing.

Notwithstanding the foregoing, the Awarding Authority may cancel the RFP or may reject in
whole or in part any and all proposals when it determines that cancellation or rejection serves the
best interests of the Awarding Authority, and if it does so, it shall state in writing the reason for a
cancellation or rejection.

The selected Developer will be notified of the award on or around June 1, 2020, with award of
contract subject to Town Meeting vote in June 2020.

Following Developer selection, the Developer will then negotiate and sign a Lease and PPA. If
an acceptable contract cannot be reached within 30 days, the Awarding Authority may
initiate negotiations with the second ranked Developer.

The Awarding Authority shall promptly publish in the central register notice of the Developer
that is awarded the contract, and shall, within 15 business days of execution of a contract, file a
copy of the contract with the Dept. of Energy Resources.
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Section IV: RFP Procedures
A. Modification or Withdrawal of Proposals: Any Proposal may be withdrawn or
modified by written request of the Developer, provided such request is received by the
Awarding Authority at the above address prior to the date and time for submission of
proposals.

B. Cost of Proposal Preparation: The Awarding Authority will not reimburse Developers
for any costs incurred in preparing Proposals to this RFP, including site visits or
preliminary engineering analyses.

C. Public Record: Proposals shall be opened publicly in the presence of two or more
witnesses. Other than DCAMM Update Statements, proposals may be viewed at the
public opening. After such date, to review a copy of Proposals submitted to the
Awarding Authority, submit a written request in compliance with the Massachusetts
Public Records Law.

Section V: Minimum Contractual Terms

A. The Developer shall prepare a detailed engineering study (“Study”) of the Project sites
of acceptable quality to the Awarding Authority. If a satisfactory Study is not completed
within the time period specified in the contract terms, the Awarding Authority shall have
the right to terminate the contract and make the award to the next ranked Developer. The
Study is subject to approval by the Awarding Authority, which shall not be unreasonably
withheld; such approval process shall be in addition to any local regulatory or permitting
processes, provided that notwithstanding any such approval, the Developer shall be solely
responsible for the proper and safe installation and operation of the solar PV System at
the Project sites.

B. The facility maintenance responsibilities of Developer will be clearly delineated in the
Lease.

C. The Developer shall provide "as built" and record drawings of all existing and
modified conditions associated with the Project conforming to typical engineering
standards. This should include architectural, mechanical, electrical, structural, and
control drawings each stamped by a Massachusetts Registered Professional Engineer
(P.E.) for the corresponding discipline.

D. The Developer will use a method for computing the energy generation that is wholly
consistent with the letter and intent of the most recent version of the U.S. Department of
Energy, Federal Energy Management Measurement and Verification Guidelines.
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E. The Developer shall take due and proper precautions against any injury to any person,
including death, and damage to any property, including the school facilities, the Site, and
adjacent structures, and shall hold himself strictly within the rights secured to him by the
Awarding Authority in prosecuting the work on private property. The Developer shall
indemnify, defend and save harmless the Town and School District from any and all
claims, liabilities, damages, and losses arising from any such injury or damage to the
extent the same are caused by the Developer, its employees, officials, representatives,
contractors, agents, and any person for whom the Developer is responsible. This
indemnification remedy shall be in addition to such other rights and remedies available to
the indemnitees.

F. The Developer shall obey and abide by all laws of the Commonwealth of
Massachusetts applicable to the contract and Developer’s use of and activities on the
Sites, and all bylaws, regulations, and requirements of the Awarding Authority regulating
or applying to such contract, use and activities. The Developer agrees not to discriminate
against any employee or applicant for employment, to be employed in the performance of
this Agreement, with respect to hire, tenure, terms, conditions or privileges of
employment, or any matter directly or indirectly related to employment, because of age,
sex, race, color, religion, national origin, or ancestry.

G. The Developer shall be fully responsible to the Awarding Authority for the acts and
omissions of his subcontractors and of persons either directly or indirectly employed by
the Developer, as he is for the acts and omissions of persons directly employed by him,

Nothing contained in the contract shall create any contractual relation between any
subcontractor and the Awarding Authority.

H. The Developer shall not assign, transfer, convey, or otherwise dispose of this
Agreement, or any part hereof, or his right, title or interest in the same or any part
thereof, without the prior written consent of the Awarding Authority, which shall not be
unreasonably withheld or conditioned. The Developer shall not assign by power-of-
attorney, or otherwise, any of the moneys due or to become due and payable under this
Agreement, without the prior written consent of the Awarding Authority. The foregoing
shall not apply to assignments made to financiers of the Project for collateral purposes.

I. During the life of this Agreement, the Developer shall procure and maintain the
insurance set forth in Attachment G.

J. Notwithstanding any other law, the provider of the system must file with the Awarding
Authority a payment and performance bond relating to the installation of the system
including the following:

Page 13



North Reading PV Solar RFP
North Reading Public Schools, April 2020

1. Prior to construction of the Projects, the Developer shall furnish a certified
copy and duplicate of a performance bond for the removal/decommissioning of
the PV Solar systems with the Awarding Authority listed as “obligee”; The
performance bond shall be in an amount equal to 100% of the cost of the removal
of the system from the Project sites and restoration of the Project sites to their
original condition, and shall be issued by a surety company licensed to do
business in the Commonwealth and whose name appears on U.S. Treasury Dept.
Circular 570. See sub-paragraph 3, below, for the term of this bond,;

2. Prior to construction of the Projects, the Developer shall also furnish a certified
copy and duplicate of a payment bond. The payment bond shall secure the
Developer’s and its contractor’s obligations for payment of laborers, suppliers,
and all subcontractors. It shall be in an amount equal to 100% of the cost of
construction of the system and issued by a surety company licensed to do business
in the Commonwealth and whose name appears on U.S. Treasury Dept. Circular
570; and

3. The performance/removal bond shall be kept in place during the entire term of
the lease, though it may be renewed on a regular basis by the surety if and as
required; the payment bond shall remain in effect during the total construction
period for the System and for at least six (6) months thereafter. The construction
period shall include all time required for installation, testing, measuring initial
performance, and interconnection of the System.

K. The Developer shall not file or permit or allow the filing of any mechanics liens
against the Awarding Authority for the Projects, and this requirement shall flow down to
all of Developer’s contractors and their subcontractors. Developer shall forthwith cause
such liens to be removed.

L. The Awarding Authority shall have access at all times to observe or inspect both the
work conducted at Project site(s) during construction and operations phases, and to the
books, records, and other compilations of data, which pertain to the performance of the
provisions and requirements of the Lease and LEASE/PPA. Records shall be kept on a
generally recognized accounting basis, and calculations kept on file in legible form;

M. A copy of all drawings, engineering reports and certifications, specifications and
related materials prepared by the Developer for the design of the solar PV System shall
become the property of the Awarding Authority, and shall be delivered to the Awarding
Authority as the same are completed;’

N. The Developer shall perform its obligations hereunder in compliance with, and shall
cause its contractors and other agents performing any work or services hereunder in
compliance with, any and all applicable federal, state, and local laws, rules, and
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regulations, including applicable licensing requirements, in accordance with sound
engineering and safety practices, and in compliance with any and all safety requirements
of the Awarding Authority relative to the premises. The Developer shall be responsible
for obtaining all governmental permits, consents, and authorizations as may be required
to perform its obligations hereunder;

O. Before submitting a proposal, each Developer will be responsible for obtaining any
studies and data concerning conditions (surface, latent physical, subsurface and
underground conditions or facilities) at the site or otherwise, which may affect the
Developer’s ability to comply with obligations contract or which the Developer otherwise
reasonably deems necessary to develop a proposal to undertake the Project in accordance
with the terms and conditions of this RFP;

P. The selected Developer will be responsible for designing, engineering, permitting,
financing, insuring, interconnecting, operating, maintaining and decommissioning the
System, and obtaining all necessary permits and approvals (e.g., building permits);

Q. All persons who may come into contact with school children at any of the Sites shall
be required to undergo a criminal background check and shall be prohibited from entry if
such check reveals a criminal history.

Section VI: Proposal Format and Preparation Instructions

Proposals must be submitted in the format outlined in this Section. Each will be reviewed to
determine if it is complete. The Awarding Authority may reject from further consideration any
proposal that does not follow the required format or is otherwise deemed non-responsive, as well
as exercise such other rights reserved to it under this RFP with respect to the acceptance or
rejection of proposals or cancelation of this RFP.

Developers are required to submit proposals that fully comply with the requirements set forth in
this RFP and describe the PV Solar System to be installed at each of the two sites. Each
Lease/Price Proposal shall include an individual pricing proposal for each of the two PV Solar
sites. The Lease/Price Proposal can offer the same price or different prices for the two (2) PV
Solar sites. In either event, a separate Lease/Price Proposal form must be submitted for each
project.

Each proposal MUST INCLUDE the offeror’s Certificate of Eligibility issued by the Division of
Capital Asset Management and Maintenance, and an Update Statement.

Please provide three (3) copies of your proposal, and one single-file electronic (thumb drive)
version.

A. Table of Contents
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Proposals shall include a table of contents properly indicating the section and page numbers of
the information included.

B. Scope of Services

1. Minimum Required Items

a) Proposal completeness and adherence to format. Substantial conformity with the
specifications and other conditions set forth in the request for qualifications.

b) References of other PV Solar contracts performed by the qualified Developer.
Please provide information on the size (MW) and capital cost of the Projects, date
started and date completed and Developer’s project manager.

c) Methodology of determining electricity generation.
d) Time specified in the proposal for the performance of the contract.

e) Documentation evidencing that the Developer is responsible, demonstrably
possessing the skill, ability and integrity necessary to faithfully perform the work
called for by a particular contract, based upon a determination of competent
workmanship and financial soundness. Provide a list of completed projects
similar in scope to the Projects covered by this RFP.

f) Description of the Developer’s project financing arrangements for the PV Solar
project(s).

2. Other Required Items

a) Evidence of bond capability of at least five (5) million dollars from a surety
company licensed to do business in the Commonwealth and whose name appears
on United States Treasury Department Circular 570.

b) Form of legal entity and year entity was established.

c) Describe any changes in ownership status over the past ten (10) years.
d) Other entity names, if any.

e) Ultimate parent company, if applicable.

f) Federal Tax Identification Number for Developer
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g) Financial Statements. Please submit a detailed financial report prepared in
accordance with generally accepted accounting principles (GAAP) reflecting the
current (as of the most recent financial statement date) financial condition of the
Developer. Such report must include a balance sheet, income statement and
statement of cash flows, along with applicable footnotes, dated concurrently for at
least each of the last preceding three years ending on the most recent fiscal quarter
such statements were prepared. Public entities or subsidiaries should attach SEC
Form 10-K along with, as applicable, detailed unaudited statements for the
Submitting Entity. Non-public entities may attach either unaudited financial
statements or copies of tax forms and schedules that are filed with the Internal
Revenue Service where applicable. All financial information submitted with the
proposal will be subject to disclosure under the Massachusetts Public Records
Law.

h) Lawsuits and Disputes. Discuss whether your firm has ever been involved in a
lawsuit or dispute regarding a contract. If so, please provide all such incidents and
describe the circumstances and outcomes of such lawsuit or litigation. Further,
please discuss whether your firm has been barred from providing performance
contracting or other services in any states. Has a contract to which your company
was a party ever been terminated due to Developer default?

3. General Reputation and Performance Capabilities

a) Describe the general reputation and performance capabilities of the firm and
explain how these characteristics translate to optimizing results for the Awarding
Authority.

b) Provide the number of years Developer has been engaged in providing PV
Solar development and operation services.

c) Describe the experience the Developer has had with municipalities, particularly
in the Northeast and specifically in Massachusetts. Developers shall demonstrate
by example its experience working in facilities similar to the facilities included in
this RFP. Please list at least five (5) examples of projects similar in size and scope
in the Northeast, and if possible, specifically in Massachusetts.

d) Provide the number of projects and aggregate dollar value of projects
implemented by Developer each year for the past five (5) years, including the
completion date of the projects, the value of the guarantees related to such
projects and any shortfall in savings related to such projects.
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e) Provide the number of full-time personnel employed by the Developer. Please
segment the data, as appropriate, into categories of personnel providing services;
Operations/Maintenance Services and Equipment Installation Services.

f) Provide the number of full-time personnel located in any applicable local or
branch office to be utilized for the (Awarding Authority)’s projects, and the site
address of that local or branch office.

g) Discuss any accreditations or pre-qualifications for the work, describing the
relevance or importance of such qualifications to the Projects.

h) Provide the information on the project manager, site manager, electrical
engineer, structural engineer, electricians, etc. to work on the Projects and their
office location. Please provide information on any Projects sub-contractors to be
used on the projects.

4. Experience and Project References

a) Fully describe five (5) similar project contracts that Developer has
implemented within the last five (5) years. Provide a table summarizing
Developer’s projects and indicate the services performed in connection with each.
A table similar to the following would be preferred:

Project name/
type of Property

Services

Year| Location Study |[Financing| Constr | Monitor | G'tees |Technology| Other

b) Identify the similar projects in type, size, multiple locations and scope to the
Awarding Authority’s.

c) Identify projects that have been managed by individuals who Developer
anticipates will be assigned to the Awarding Authority’s project. Discuss the level
of technical/economic expertise of the staff. Provide resumes of the project team
members and indicate which branch office each project team member is assigned.
For each project team personnel, please list the current projects such employee is
currently involved with and the status of the project. Please provide an
organizational chart.
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d) Provide detailed project information for all five (5) projects including:
customer name, project dates, total project cost at proposal stage, total final
project cost, projected annual electricity generation, actual realized annual cost
savings to date, and any annual savings shortfalls. Developer must also indicate
whether the project was completed on schedule and on budget, and if not, explain
the reasons for such delay or budget noncompliance. Please provide contact
information for each project.

Project name/type of property
Brief description of property
Years started and ended
Location
Total installed project costs
Source of funds
Services provided
Performance guarantee model
Owner
Designer or Engineer
Electric generation units and dollars for each project
Actual savings or shortfalls in generation and dollars for years to date
Developer’s comments and other pertinent information
Owner’s contact(s) name, address and telephone number
Provide a strategy for measuring and verifying electricity generation.

e) Provide references for the Developer and references for each key person
proposed in the submittal to be part of the project team, including the proposed
role for each such individual. Please include the names, addresses, email
addresses and telephone numbers for reference. It is understood that the Awarding
Authority may contact any or all of the above references regarding the project and
personnel performance as part of the RFP submittal review process.

5. Engineering Study — Given the complexity of these projects, Developers should be
prepared to conduct an engineering study.

a) Describe Developer’s general approach to conducting an engineering study.
Specifically, what is the process? How will the Awarding Authority be involved?
Detail the level and depth of the information and resources that will be required of
the Awarding Authority?
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b) Describe Developer’s approach to the technical design of the project.

c) It should be noted that the Developer will need a registered electrical engineer
on their team who is familiar with design and permitting (see Attachments for
requirements). Also indicate how civil and geotechnical design including storm
water and erosion control will be handled. Developer should identify and briefly
describe the qualifications of the engineer(s) on their team who will prepare
permit applications.

d) List all procedures, formulas and methodologies including special metering or
equipment, which Developer would use to calculate electricity generation.

6. Construction and Commissioning

a) State Developer’s proposed construction schedule, and the installation
contractor.

b) Discuss Developer’s project management protocols to ensure schedule
adherence, including willingness to post liquidated damages for delays and
performance shortfalls.

c) Describe Developer’s reporting and client liaison protocols to be employed
throughout the construction process.

d) Discuss the role Developer takes in managing subcontractors. Will Developer
oversee all work performed by subcontractors, including any work performed
during occupied and unoccupied times?

e) Describe Developer’s approach to handling construction debris, recycling, and
disposition.

f) For any design work conducted by third-party experts, please identify whether
Developer takes engineering risk including stamping engineering submittals.

7. Methodology of Determining and Guaranteeing Electricity Generation

Methods for monitoring, measurement, and verification of guaranteed electricity
generation shall conform to the most recent Performance Measurement & Verification
Protocol (IPMVP) and standards established by the Federal Energy Management
Program of the U.S. Department of Energy. See ATTACHMENTS for Metering, Data
Reporting, and Verification Requirements.

a) Describe in detail the firm’s methodology to determine energy savings and
explain how this approach will minimize risk and maximize return for the

Page 20



North Reading PV Solar RFP
North Reading Public Schools, April 2020

Awarding Authority over the course of up to 20 years. Include in the description,
the firm’s approach to verifying electricity generation and addressing changes
based on past experience and changes in use of municipal buildings and facilities
over time.

b) List any metering devices, communications System and other monitoring tools
or System, the cost thereof and the economic value added to the projects. Provide
the specifications of such metering devices, communications System and other
monitoring tools or System; include brand, model numbers, manufacturers’
specification sheets, warranties and related information.

8. Power Generation

a) Describe Developer’s experience in analysis, design, installation and follow-up
services of power generation facilities.

b) Describe size and type of system, economic and physical connection with the
grid, and installation requirements, regulatory parameters which may impact the
system or which, if changed, could impact the system, follow-up services and
other pertinent information.

c¢) Provide specifications for equipment and materials proposed including brand,
model numbers, manufacturer’s specification sheets, warranties and related
information.

d) Describe the potential for a web based interactive component of the electric
generation.

9. Service and Maintenance

In your responses to the following, include a description of Developer’s experience with
ensuring that equipment warranties and maintenance records are maintained and the
requirements of the performance guarantee for generation is met.

a) Describe Developer’s capability to provide ongoing service and maintenance

b) Provide the numbers of accessible truck based service and maintenance
professionals and describe their level of training and experience.

10. Pricing Structure
a) Provide a price that includes the furnishing of all materials, services, labor,

performance and payment bonds, insurance, development subsidy and other costs
incurred in the performance the contract, signed by an individual authorized to
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bind the Developer contractually and submitted on the form attached to this RFP.
The price offered must be inclusive of all costs including overhead, travel, local

transportation, supplies and materials.

b) Identify other potential sources of funding such as grants and utility rebates

including estimated amounts and terms.

Section VIl —Proposal Evaluation; Criteria

1. Minimum Criteria/Qualifications—Responsiveness

Instructions: A negative "(No)" Proposal to any question listed below will cause a Proposal to

be deemed non-responsive and will not be given further consideration.

Responsive Proposal:

1. Proposal Submission Completed (Attachment C)

2. Price Proposal Completed (Attachment D)

3. Satisfied Minimum Required Items (§ VIB(1), above)

4. Demonstrated experience, and financial and personnel capacity for Project
5. Submitted all documents and information requested in RFP

6. DCAMM Certificate of Eligibility and Update Statement Included

2. Comparative Evaluation Criteria

1 Non-Price Proposal

No

Yes

1.1 Approach and Schedule: Proposal shall include an explanation of how the
Developer will approach the various tasks, including scheduling, methods and sources.

A. Unacceptable: No proposal
b. Not Advantageous: Incomplete proposal
c. Advantageous: Complete proposal

d. Highly Advantageous: Extensive and clear proposal

1.2 Developer Qualifications and Experience: Specialized experience is required
in a series of work areas. Proposals must clearly demonstrate full knowledge,
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understanding, and experience in the methods, techniques and guidelines required for the
performance of the required work. All elements within this factor are of equal
importance. Capacity and capability of the Developer to perform the work on schedule
and be responsive to the Awarding Authority’s concerns should be clear. The Awarding
Authority may evaluate the Developer’s ability to form successful working relationships
and communications with the Awarding Authority.

a. Unacceptable: No proposal

b. Not Advantageous: Incomplete proposal

c. Advantageous: Complete proposal

d. Highly Advantageous: Extensive and clear proposal

1.3 Personnel Qualifications and Availability: Specialized experience is required
of the proposed project personnel to undertake the work assignments. Proposals must
clearly demonstrate the capability, academic background, training, certifications and
experience of the proposed personnel (not just of the Developer). The availability of the
proposed staff is also of crucial importance and must be demonstrated. Specific project
responsibility of staff to be assigned to the Project must be included, as well as
professional background and caliber of previous experience of key persons and of each
consultant to be assigned to the Projects.

If sub-consultants will be employed, similar information must be provided and the
portions to be sub-consulted must be identified. (There is no penalty for use of sub-
consultants; the qualifications of the entire team will be evaluated.)

a. Unacceptable: No proposal

b. Not Advantageous: Incomplete proposal

c. Advantageous: Complete proposal

d. Highly Advantageous: Extensive and clear proposal

1.4 Performance Record of Developer: A list of references of at least five (5)
projects of a similar nature, magnitude and complexity; references must include
telephone number and affiliation, as well as a brief explanation of referenced work. The
Developer shall indicate the individuals on staff who had responsibility for each project
and whether or not these people are still employed by the Developer.

a. Unacceptable: No proposal

b. Not Advantageous: Incomplete proposal
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c. Advantageous: Complete proposal
d. Highly Advantageous: Extensive and clear proposal

1.5 Project Understanding. The Developer must demonstrate a comprehension of
the role and function of this contract in meeting the needs of the Awarding Authority. In
addition to the understanding of the scope and approach, the Developer must demonstrate
the following, which will be considered in the selection:

» Knowledge of current issues and state-of-the-art technologies.
* Experience demonstrated on similar projects.

» Working knowledge of the geographic area as evidenced by prior work
experience in the region.

» Demonstrated expertise and ability for rapid turnaround and flexibility on short-
term projects.

» Capability to direct effectively multiple simultaneous work assignments.

* Ability to integrate and utilize interdisciplinary study teams effectively on
assignments requiring a variety of skills and expertise from in-house resources.

* Ability to provide the necessary skills and expertise from in-house resources.
a. Unacceptable: No proposal
b. Not Advantageous: Incomplete proposal
c. Advantageous: Complete proposal
d. Highly Advantageous: Extensive and clear proposal
1.6 Thoroughness of Proposal
a. Unacceptable: No proposal
b. Not Advantageous: Incomplete proposal
c. Advantageous: Complete proposal

d. Highly Advantageous: Extensive and clear proposal
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ATTACHMENT A1l

North Reading Public Schools Two (2). PV Solar Projects

Facility Profile

North Reading Middle / High
189 Park Street

North Reading, MA 01864

Square Footage: 270,000 Sq. Ft.

Type (roof or ground): EPDM Flat Roof

Year Built: Constructed completed in September 2014.

Roof type: Flat

Roof pitch: roof orientation; flat with 220,000 SF of Useable Area TBD

Distance to interconnection: Electrical Room in Building with space set aside for Inverter and
disconnect

Building function: grade 6 to 8 and grade 9 to grade 12 public school

The North Reading Public Schools has Attached “Projected/ Historical Use of Electricity” in
Attachment A2.
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Facility Profile
High / Middle School Adjacent Field
189 Park Street

North Reading, MA 01864

Square Footage: 60,000 SF - 1 & 1/2 Acres
Type (ground): Ground Mounted Arrays

Year Built: Construction to be completed with completion of High / Middle School rooftop
system

Field type: Hilly, Grassy, mound, facing southwest behind the High / Middle School.
Construction: TBD

Field orientation; South facing — slope fields.

Distance to interconnection: TBD

Electricity usage information: See New Middle/High School usage projection.

Function: Leasehold land available from North Reading School District for additional renewable
energy production.
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Facility Profile

ATTACHMENT A2

Facility Projected/ Historical Use of Electricity

ELECTRICITY USAGE

High School Middle School Total

Month kWh Month kWh Total
12/10/2019 115,680 12/10/2019 36,360 152,040
11/12/2019 125,280 11/12/2019 39,000 164,280
10/09/2019 143,520 10/09/2019 34,560 178,080
09/10/2019 169,920 09/10/2019 28,860 198,780
08/12/2019 155,520 08/12/2019 27,240 182,760
07/11/2019 141,120 07/11/2019 27,420 168,540
06/12/2019 162,720 06/12/2019 41,460 204,180
05/10/2019 108,240 05/10/2019 35,520 143,760
04/10/2019 110,880 04/10/2019 37,260 148,140
03/13/2019 109,440 03/12/2019 35,160 144,600
02/11/2019 132,240 02/11/2019 44,880 177,120
01/10/2019 98,880 01/10/2019 32,340 131,220

Total 1,573,440 | Total 420,060 1,993,500

Page 27



North Reading PV Solar RFP
North Reading Public Schools, April 2020

ATTACHMENT A3
Minimum Technical Requirements

Work on these projects includes obtaining all relevant local permits and inspections, which may
include building permits, electrical permits and interconnection permits with RMLD, the School
District’s electricity supplier. Additional requirements include:

* The contractor, subcontractor and employees for the projects shall possess certifications
and/or licenses as required by the Commonwealth of Massachusetts.

* The installation must be in compliance with all local, state and federal codes and
standards including the most recent addition of the Massachusetts Building and Electric
Codes.

* The Developer must perform all necessary structural and electrical engineering to insure
a seamless and code compliant integration of system components

* The Developer must provide energy and demand savings estimates.

» The Developer’s insurance coverage must be compliant with the requirements of the
North Reading Public Schools and the Massachusetts Clean Energy Center.

Technical Requirements (PV and Balance of System)
* Be rated at < 1,000 kw DC.

* Include a DAS and associated subscription service, see DAS requirements

* Include only new, unused equipment

Metering
» Metering equipment including any data acquisition system shall conform to the
requirements for claiming SRECs and other benefits under the Massachusetts RPS Solar
Carve Out or any successor program. See Metering, Data Reporting, and Verification
Requirements of the Massachusetts RPS Solar Carve Out at the Mass DOER website:

http://www.mass.qov/?pagelD=eoeeaterminal &L =5&L 0=Home& L 1=Energy%2c+Utiliti
es+%26+Clean+Technologies&l 2=Renewable+Enerqy&l 3=Solar&L 4=RPS+Solar+Car
ve-Out&sid=Eoeea&b=terminalcontent&f=doer_renewables solar_metering-data-
reporting&csid=Eoeea

These requirements conform to the IMPVP and FEMP standards.
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These requirements comply with standards under Option B — Retrofit Isolation in IPMVP
Volume 3 Concepts and Practices for Determining Energy Savings in Renewable Energy
Technologies Applications. FEMP references this volume of the IPMVP for renewable
energy projects and calls out Option B for special consideration for renewable projects.

* For these projects in particular, data will need to be auto-reported to the Massachusetts
Clean Energy Center’s Production Tracking System (PTS) through a data acquisition
system that reads from a revenue grade (ANSI C.12) meter.

DAS System
The DAS provided with the system must meet the following criteria:

* Provide automated monthly reporting to the Massachusetts Clean Energy Center
Production Tracking System through an ANSI C12 certified revenue quality meter for the
full contract term. Include responsive customer service and technical support, provided
without further charge to the Awarding Authority.

* Include a web interface which provides real-time tracking of revenue quality
production.

* Allow users to download data in a spreadsheet format.
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ATTACHMENT B1
PERTINENT PROJECT DOCUMENTS

North Reading Public Schools PV Solar Projects

The following pertinent permitting documents are available for each of the High / Middle
School site -

High / Middle School Rooftop System-

The following is an inventory list of the documents, plans, studies or documents, products that
the North Reading Public Schools has in its possession for the High / Middle School located at
189 Park Street, North Reading, MA 01864. A number of these PDF documents are attached in
the RFP DropBox. —

https://www.dropbox.com/sh/rvon0a3w46hv1fg/AABfPWRM8AhgSx5v6PRL0Oc84a?dI=0

High / Middle School Documents:
Roof Plans, Conduit, HVAC, & Site Grading (included as PDF in DropBox)

Roofing Warranty for EPDM roof (included as PDF in DropBox)

High / Middle School Site Plan (included as a PDF in DropBox)

High / Middle School Building Plans (included as PDF in DropBox)

North Reading School District Prevailing Wage Rates (included in DropBox)

High / Middle School Site Plan with Field — Standalone Site Boundaries
(include as PDF in DropBox)

Environmental /Conservation Site Assessment (included as PDF in DropBox)
from construction document.
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ATTACHMENT C1
PROPOSAL TITLE PAGE

To:
DEVELOPER:
Address:
Town, State, Zip Code:
Phone: Fax: E-mail
Federal tax id# (SSN for individuals):
Organizational structure: Corporation: __ Partnership: Joint
venture:
Individual/Proprietorship: __ Other: __

Ownership: Public stock: Privately owned: __ Non-profit:

Minority and women business enterprise information (check as appropriate):
Minority owned: Women owned: _ Owned by person with disability:
Small Business: SOMWBA Certified: __

I have read, understand, and agree to comply with the terms and conditions for the installation of
the PV solar System to the Awarding Authority as stated in the Awarding Authority’s Request
for Responses. Furthermore, | hereby certify, under penalties of perjury, that this response has
been made and submitted in good faith and without collusion or fraud with any other person. As
used in this certification, the word "person™ shall mean any natural person, business, partnership,
corporation, union, committee, club, or other organization, entity, or group of individuals.

Signature: Date:

If applicable, fill in the following:

I acknowledge receipt of Addendum No(s). , dated

Signature: Date:

Please use this sheet as the first page of the Proposal
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ATTACHMENT C2
CERTIFICATIONS

The undersigned hereby certifies under pain and penalties of perjury that:

1. It has complied with all laws of the commonwealth relating to taxes, reporting of employees and
contractors, and withholding and remitting of child support.
2. Its proposal is in all respects bona fide, fair and made without collusion or fraud with any other

person. As used herein the word “person” shall mean any natural person, joint venture,
partnership, corporation or other business or legal entity.

3. It is not presently debarred from doing public construction work in the Commonwealth of
Massachusetts under the provisions of any chapter of the Massachusetts General Laws or any rule
or regulation promulgated thereunder.

(Signature)

(Name of person signing proposal)

(Name of business)
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ATTACHMENT C3

DISCLOSURE STATEMENT ACQUISITION OR DISPOSITION OF REAL
PROPERTY

Go to:

http://www.mass.gov/anf/docs/dcam/dIforms/forms/real-estate-transaction-disclosure-
instructions-and-form.pdf

Page 33


http://www.mass.gov/anf/docs/dcam/dlforms/forms/real-estate-transaction-disclosure-instructions-and-form.pdf
http://www.mass.gov/anf/docs/dcam/dlforms/forms/real-estate-transaction-disclosure-instructions-and-form.pdf

North Reading PV Solar RFP
North Reading Public Schools, April 2020
D1

PRICE PROPOSAL (PV SOLAR SYSTEM)

Please submit separate Attachments D1 for each (Rooftop and Field Sites) PV Solar projects. Proposal can
be for Site Lease (LEASE) or Lease with Power Purchase Agreement

(LEASE/PPA). NOTE: Alternatively, Proposal can be for an Operating Lease (OPERLEASE) or
Operating Lease with Power Purchase (OPERLEASE/PPA).

Please use the Price Proposal form below.
A site Lease document has been attached to this RFP in the Dropbox Titled “Attachment B - Pertinent

Project Documents."NOTE: If your proposal includes the alternative Operating Lease pricing please
include a draft document for your proposed Operating Lease pricing.

Circle or place “X” on Project site for which this Price Proposal is submitted:

Rooftop ; Field ; Both
Site Lease Only - LEASE ; Site Lease with Power Purchase — SITE LEASE/PPA ;
Operating Lease Only - OPERLEASE ; Operating Lease with Power Purchase — OPERLEASE/PPA

The Awarding Authority intends to enter into a twenty (20) year Lease for the LEASE for the lease of the
Project Site and/or LEASE/PPA for the purchase of electricity at an agreed upon fixed kWh rate.

Alternatively, an OPERLEASE for the Project sites and/or OPERLEASE/PPA for the purchase of the
electricity at an agreed upon fixed kWh rate.

The following assumptions/stipulations apply:

e Developer shall own all environmental attributes generated by the project.

Lease payment is fixed for each project site. Please itemize the lease pricing for Rooftop
and Field array.

For the purpose of comparing proposals, $0 taxes are assumed. Once taxes are known,

e the Lease Cost or the Electricity Price offered below shall be adjusted by the Unit Price
adjustor offered below.

1. Size of Proposed System
MW (DC)
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2. Estimated Annual Electric Output of System for first year of operation

kWh/year

3. Annual System Degradation Factor
% per year

4. Guaranteed Annual Electric Output
kWh/year (must be each year per G.L. c. 25A)

5. Contract Term: 20 years

6. Lease Rent (fixed) or Operating Lease (fixed) for twenty years:
$ ,_ permonthor$ per year for 20 years:

7. Electricity Price (fixed) for 20 years:

cents/kwh

8. Lease Unit Price or Operating Lease Unit Price to be used to increase Lease Rent for each $1,000 in taxes

each year:
$ / $1,000 increase of tax per year.

9. Electricity Unit Price to be used to increase Electricity Price per $1,000 in taxes each year

for each megawatt DC of nameplate capacity of System:

$ /$1,000 increase of tax per year per megawatt DC of nameplate capacity

Note that either the Lease Unit Price / Operating Lease Unit Price or the Electricity Unit

Price will be used for adjustments based on tax payments, not both.
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Signature:

Print or Type Name:

Print or Type Title:

Offeror Information:

Name of organization:

Address:

Telephone Number of Contract:
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ATTACHMENT E
Access Agreement
TEMPORARY SITE ACCESS/REVOCABLE LICENSE AGREEMENT

This Temporary Site Access/Revocable License Agreement (“Agreement”) is entered into by
(“Developer’) and Town of North Reading, MA (*“Town”) on [ 1
2020 (the “Effective Date”). Developer and the Town are each individually referred to as a
“Party” and together as the “Parties”.

Recitals

A. Developer intends to develop and build a solar energy system (the “System”) on property
owned by the Town (the “Site,” as described on Exhibit A) in connection with which the
Parties intend to negotiate and enter into a Lease and Power Purchase Agreement
(“Lease”).

B. Pending and during negotiations with the Town for a Lease of the Site, Developer will,
subject to the terms and conditions of this Agreement, be permitted temporary access to
the Site to perform a site audit and to conduct such diligence and non-destructive testing
as Developer may reasonably determine is necessary to commence design of the System
(such access, as further limited herein, the “Purpose”); and the Town is willing to grant
such access pursuant to and subject to the terms, conditions and limitations of this
Agreement.

In exchange for the covenants herein contained and for such other good and valuable
consideration and receipt and sufficiency of which are hereby acknowledged, the Parties
therefore agree as follows:

1. Temporary Grant of Access. The Town grants to Developer a revocable license to access
the Site for up to thirty (30) days, commencing on the Effective Date, solely for the
Purpose, and for no other purpose. Notwithstanding anything to the contrary in this
Agreement, nothing herein grants to Developer any “real property” or “leasehold”
interest in the Site whatsoever.

2. Compliance with Town Requirements. Within ten (10) days of the Effective Date, the
Town will provide Developer with any written safety and security requirements with
which Developer’s agents must comply during any access to the Site, provided that
Developer, including their employees, representatives and agents will comply with all
safety and security requirements of the Town, written or otherwise. Furthermore,
notwithstanding the foregoing, and notwithstanding the Town’s providing, or not
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providing, any such requirements, Developer shall be solely responsible for ensuring that
its employees, representatives and agents exercise reasonable care while on or about the
Site. Developer shall be solely responsible for the safety of its employees, agents and
representatives.

3. Insurance. Developer shall each maintain insurance and comply with the insurance
requirements as set forth in Exhibit B attached hereto and made a part hereof.

4. Notices. Any notices to and from the Parties shall be addressed to the following, and
may be sent by regular mail, certified/registered mail, or personal delivery:

Town:

North Reading, MA 01864

Developer: [insert address information]

5. Site Access. Developer understands and acknowledges that the Site constitutes, in whole
or in part, High / Middle School roof, and that the Town makes no representations or
warranties regarding the Site, including its condition or suitability for any purpose or use.
Notwithstanding anything to the contrary herein, Developer shall provide the School
Superintendent or his/her designee with advance written notice of any intended access to
the Site and, in the Town’s discretion, shall access the Site only at times designated by
the Town and in the company of a Town representative. While at and about the Site,
Developer shall, in addition to any other requirements contained herein, comply with all
applicable laws and regulations; shall not interfere with any operations of the Town or of
any other third party; shall exercise reasonable care; and shall not conduct any
destructive, invasive, or subsurface testing of any kind whatsoever. Developer shall
request permission of the Town in writing, in advance of any proposed testing at the Site,
provided that, the Town’s receipt or response (or failure to respond) to any such notice
shall not relieve Developer of their obligations under this Agreement, nor waive any of
the rights of the Town under this Agreement; and the Town may, in its sole discretion,
deny such request.

6. Restoration. In the event of any damage to the Site caused by Developer or any of its
employees, representatives or agents, Developer shall be jointly and severally responsible
for the same, shall restore the damaged areas to their pre-damaged condition forthwith
with or without notice from the Town, and shall also perform such other work or fulfill
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10.

11.

such other obligations, if any, as may be imposed on the Town by any governmental
authority having jurisdiction as a direct result of such damage. This obligation of
restoration is in addition to and not in limitation of any other rights and remedies
available to the Town.

Criminal Record Check. Notwithstanding anything to the contrary in this Agreement, no
person may, on behalf of Developer, gain access to the Site under this Agreement unless
and until each such person has undergone a criminal record check in accordance with
law, and to the satisfaction of the Town. Notwithstanding the foregoing, Developer shall
be solely responsible for the acts and omissions of persons accessing the Site for or on its
behalf.

Indemnification. Developer agrees to and shall indemnify and save harmless the Town of
North Reading and North Reading School District, and their officials, employees, agents,
and representatives (“Indemnitees”) from and against any and all claims, damages,
liabilities, losses, personal injury (including death), or other loss to the extent caused by
Developer, or by any of their employees, representatives, agents or persons for whom
Developer is responsible (“Indemnifying Parties™), including but not limited to payment
by Developer of all costs and expenses, including reasonable attorneys’ fees incurred by
the Indemnitees in connection with the defense of any third party claims. Furthermore,
Developer agrees to and shall indemnify and save harmless the Indemnitees from and
against any and all costs and expenses (including reasonable attorneys’ fees) incurred by
the Indemnitees in connection with any action or proceeding initiated against the
Indemnitees by any governmental body as a result of the acts or omissions of the
Indemnifying Parties while at the Site, including payment by Developer of any charges,
fees, fines or penalties imposed by any such governmental body as a result of any acts or
omissions of the Indemnifying Parties at the Site. The foregoing obligation of
indemnification is in addition to and not in limitation of any other rights and remedies
available to the Indemnitees.

No Assignment. Developer shall not assign this Agreement or any rights or obligations
hereunder, in whole or in part, to any person or party without the advance written consent
of the Town and the School District.

Entire Agreement. This Agreement constitutes the entire, integrated agreement between
the parties hereto as to the revocable license granted to Developer for access to the Site.

Governing Law. This Agreement shall be interpreted in accordance with the laws and
regulations of the Commonwealth of Massachusetts without regard to any rules or
principles of conflicts of laws.
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12. Disputes. Any disputes or litigation arising under this Agreement shall be brought solely

13.

14.

in the state courts of the Commonwealth of Massachusetts located in Middlesex County,
to whose jurisdiction the parties hereto assent, waiving all objections to forum or venue.
Developer agrees to accept service of civil process by certified mail at the address set
forth herein.

Tort Claims Act. Nothing in this agreement requires the Town to indemnify Developer
for any claims or damages, and nothing in this Agreement constitutes a waiver of any
rights, remedies or defenses of the Town under G.L. c. 258, all of which are hereby
reserved.

Termination. Notwithstanding anything to the contrary in this Agreement, the Town may
immediately terminate this Agreement and revoke the license granted herein to
Developer for any reason (or no reason) without any liability whatsoever by oral or
written notice.

NORTH READING PUBLIC SCHOOLS DEVELOPER

By: By:
Name: Name:
Title: Title:

TOWN OF NORTH READING, MA

By:

Name:
Title:
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ATTACHMENT F

Prevailing Wage Rates

See Attachment F in Dropbox Below

https://www.dropbox.com/sh/rvon0a3w46hv1fg/AABfPWRmM8AhgSx5v6PRL0Oc84a?dl=0
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ATTACHMENT G
Developer’s Insurance Requirements

Developer shall procure and maintain the following insurance and shall satisfy the following
insurance requirements.

1. General Liability: Coverage shall be written on an occurrence basis (1ISO Form CG00
01 12/07) in accordance with your services performed and shall include but not be limited to
Premises/Operations, Products/Completed Operations, Personal and Advertising Injury, Medical
Payments, Blanket Contractual Liability for ongoing and completed operations and Explosion,
Collapse and Underground exposures. Also there will be no endorsement removing the
subcontractor exception from the “your work” exclusion. Completed Operations coverage shall
be maintained after completion of the job with limits indicated below for the statute of repose in
the state of the project’s location.

Limits:

$1,000,000 per occurrence

$2,000,000 Aggregate (aggregate limits shall be on a per project basis

2. Automobile Liability: Owned, Non-owned and Hired Automobile coverages to be
included. If hauling hazardous materials, coverage shall include MCS 90 endorsement and the
ISO Form CA 9948 Pollution Liability Broadened coverage for Business Automobile.

Limit: $1,000,000 Combined Single Limit

4, Workers Compensation: Statutory coverage in accordance with your services in which
the work is being performed (both your employees and any leased employees) including all State
and Federal requirements. Certificate of insurance must identify that coverage applies in the state
in which the project is located. Employers Liability Limits: $1,000,000 each Accident,
$1,000,000 Disease- Each Employee, $1,000,000 Disease-Policy Limit.

5. Professional Liability: Coverage will include pay on behalf wording in lieu of indemnify
and retroactive date will apply back to the first date of professional services with no exclusions
for construction means, methods, techniques sequences and procedures. Limit: $2,000,000 per
occurrence $2,000,000 aggregate. (would change the limits to $2,000,000 per occurrence
$2,000,000 aggregate as generally an Umbrella does not go over Professional Liability.)

6. Directors and Officers/ Employment Related Practices Liability at limits $1,000,000
per occurrence $2,000,000 aggregate. Coverage will include entity coverage and third party
discrimination.

7. Property Coverage for materials and supplies being transported by the contractor, as the
School District’s Property Contract provides for coverage for personal property within 1,000 feet
of the premises.

8. Umbrella Liability: $5,000,000 Limit per occurrence and aggregate on an Umbrella
form and over the General Liability, Auto Liability and Employers Liability. (Note: it is easier
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for vendors to procure Umbrella over $1m/$2m limits than $1M/$3M. You just increase the
Umbrella limit from $4m to $5M)

9.

Builders Risk: Developer shall provide Special Form/All Risk Builders Risk coverage

for the full replacement cost of the project including:

a)

b)
c)

1)

Resulting loss or damage to work which is not faulty arising from faulty
workmanship/materials and faulty design

Collapse

Unscheduled location for temporary offsite storage of building materials, fixtures,
machinery & equipment awaiting installation

Property in transit

No coinsurance

100% replacement cost

Extra Expense

Soft Costs including 18 months of rents/loss of income

Flood Insurance

Earthquake insurance

Ordinance of Law: Undamaged Portion, Demolition Cost and Increased Cost of
Construction

Equipment Breakdown coverage including testing and start up.

m) Unlimited Permission to occupy

n)

0)

10.

Waiver of Subrogation
Combination deductible wording

All of the above listed coverage shall be provided on policies and on an Accord

certificate which shows the following provisions:

A.  The insurance companies are financially rated A-VI or better by A.M. Best and
licensed to do business in the state of operations performed

B. Provides a 60 day Notice of cancelation

C.  Wauver of subrogation shall apply to all policies in favor of Town of North Reading,
North Reading Public Schools and other project entities as required by contract, together
with their subsidiaries, affiliates, employees’ agents, members and directors.

D. The Developer’s liability policies shall be primary and noncontributory. The
General Liability additional insured endorsement shall include Premises/Operations and
Completed Operations. The additional insured endorsement for completed operations
shall include a time period of the statute of repose in the state of the project’s location.
The additional insured endorsement will be on an ISO CG2010 11/85 edition or CG2010
10/01 and CG 2037 10/01. (Copy of additional insured endorsement shall be attached to
the certificate of insurance.

E. Developer/Contractor shall require all subcontractors and sub to sub-contractors, to
include all the same terms, conditions and limits as outlined in this insurance clause and
as required under the contract
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F.  There shall be no exclusions for injuries to employees or independent contractor
employees and may not have any third party action over exclusions or any other
contractual liability limitations. Also no exclusions for work in the State of New York

G. The following entities shall be listed as Additional Insureds to all policies except
Workers Compensation: The Town of North Reading, North Reading Public Schools and
any other additional insured as required in the contract.
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