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WAYNE METAL PANEL 
CONSTRUCTION BUDGET: $500,000 - $600,000 
BID DATE: September 11, 2025 
CONSTRUCTION SCHEDULE: May 22, 2026 – July 22, 2026 

Remove sections of EFIS and install new metal panel rain screen system. The project will 
be posted via Eastern Engineering plan room. 

 
DISTRICT STORAGE BUILDING 
CONSTRUCTION BUDGET: $450,000 - $550,000 
BID DATE: October 21, 2025 
CONSTRUCTION SCHEDULE: November 15, 2025 – April 30, 2026 

Construction of a new pole building with slab and limited lighting for district storage. The 
project will be posted via Eastern Engineering plan room. 

 
BLACKHAWK PICKUP LANE 
CONSTRUCTION BUDGET: $850,000 – $950,000 
BID DATE: October 22, 2025 
CONSTRUCTION SCHEDULE: March 30, 2026 – July 15, 2026 

Creation of pickup lane, parking lot and walkway improvements, and site lighting 
replacement. The project will be posted via Eastern Engineering plan room. 

 
NORTHCREST AND HOLLAND INTERIOR RENOVATIONS 
CONSTRUCTION BUDGET: $500,000 - $650,000 
BID DATE: October 23, 2025 
CONSTRUCTION SCHEDULE: May 22, 2026 – July 22, 2026 

Renovation of former office suites of Northcrest and Holland to replace finishes, adjust 
wall layouts.  Holland staff lounge and workroom renovation. The project will be posted 
via Eastern Engineering plan room. 
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BLEACHER AND EQUIPMENT REPLACEMENT 
CONSTRUCTION BUDGET: $850,000 - $950,000 
BID DATE: November 11, 2025 
CONSTRUCTION SCHEDULE: May 22, 2026 – July 22, 2026 

The work includes replacement gym bleachers at Portage, Jefferson, North Side, and 
Snider and installation of ice maker and washer dryers at Kekiongia and Portage. The 
project will be posted via Eastern Engineering plan room. 
 

2026 R1 ROOFING: NORTHCREST AND NORTHWOOD 
CONSTRUCTION BUDGET: $500,000 - $600,000 
BID DATE: November 18, 2025 
CONSTRUCTION SCHEDULE: May 22, 2026 – July 22, 2026 

The work includes reroofing areas 1-3 at Northcrest ES and area 3 at Northwood MS. The 
project will be posted via Eastern Engineering plan room. 

 
2026 R2 ROOFING: NORTH SIDE AND BRENTWOOD 
CONSTRUCTION BUDGET: $700,000 - $800,000 
BID DATE: November 20, 2025 
CONSTRUCTION SCHEDULE: May 22, 2026 – July 22, 2026 

The work includes reroofing areas 2-3 at Brentwood ES and areas 11-13, 15, and 40-42 at 
North Side HS. The project will be posted via Eastern Engineering plan room. 

 
FRANKE PARK OFFICE ADDITION AND RENOVATION 
CONSTRUCTION BUDGET: $2,000,000 - $2,300,000 
BID DATE: November 19, 2025 
CONSTRUCTION SCHEDULE: March 30, 2026 – July 22, 2026 

The work includes an addition to the building and a renovation to the existing office 
suite.  Renovation of the Media Center, staff restrooms, and student gang restrooms. The 
project will be posted via Eastern Engineering plan room. 
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WAYNE SITE IMPROVEMENTS 
CONSTRUCTION BUDGET: $6,600,000 - $7,000,000 
BID DATE: November 20, 2025 
CONSTRUCTION SCHEDULE: March 30, 2026 – July 22, 2026 

The work includes parking, bus lane, student pickup/dropoff lane, misc concrete 
replacement, and stadium site improvements at Wayne HS. The project will be posted via 
Eastern Engineering plan room. 

 
MIAMI SITE IMPROVEMENTS 
CONSTRUCTION BUDGET: $600,000 - $675,000 
BID DATE: December 18, 2025 
CONSTRUCTION SCHEDULE: May 22, 2026 – July 15, 2026 

The work includes a new student pickup/dropoff lane and misc. concrete replacement at 
Miami MS. The project will be posted via Eastern Engineering plan room. 

 
2026 R3 ROOFING: MEMORIAL PARK AND FOREST PARK 
CONSTRUCTION BUDGET: $650,000 - $700,000 
BID DATE: December 16, 2025 
CONSTRUCTION SCHEDULE: May 22, 2026 – July 22, 2026 

The work includes reroofing areas 1 and 2 at Forest Park ES and area 13 at Memorial Park 
MS. The project will be posted via Eastern Engineering plan room. 

 
2026 R4 ROOFING: CRONINGER AND SAINT JOE 
CONSTRUCTION BUDGET: $475,000 - $525,000 
BID DATE: December 18, 2025 
CONSTRUCTION SCHEDULE: May 22, 2026 – July 22, 2026 

The work includes reroofing areas 2, 5 and 8 at Croninger ES and areas 9 and 10 at Saint 
Joe ES. The project will  be posted via Eastern Engineering plan room. 
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INTERIOR FINISH REPLACEMENTS 
CONSTRUCTION BUDGET: $280,000 - $310,000 
BID DATE: January 7, 2026 
CONSTRUCTION SCHEDULE: May 22, 2026 – July 24, 2026 

The work includes flooring replacement at Abbett ES, Harrison Hill ES, North Side HS, 
South Side HS and Towles IS, casework replacement at Abbett ES and Forest Park ES, 
ceiling and light replacement at HPB Natatorium and Young PK, and minor space 
modifications at South Side HS.  The project will be posted via Eastern Engineering plan 
room. 

 
2026 GENERAL BUILDING SYSTEMS (GBS) 
CONSTRUCTION BUDGET: $250,000 - $280,000 
BID DATE: January 8, 2026 
CONSTRUCTION SCHEDULE: May 22, 2026 – July 22, 2026 

The work includes the replacement of misc. doors and hardware at Harrison Hill ES, North 
Side HS, Weisser Park ES.  Kitchen restroom renovation at Harrison Hill ES. Casework 
replacement, staff restroom renovation, and ice maker and washer/dryer install at 
Towles IS. The project will be posted via Eastern Engineering plan room. 

 
ADDITION AT BLOOMINGDALE 
CONSTRUCTION BUDGET: $600,000 - $650,000 
BID DATE: January 30, 2026 
CONSTRUCTION SCHEDULE: March 30, 2026 – July 22, 2026 

The work includes an addition and renovation of the office suite at Bloomingdale ES. The 
project will be posted via Eastern Engineering plan room. 

 
2026 ELECTRICAL 
CONSTRUCTION BUDGET: $220,000 - $240,000 
BID DATE: January 21, 2026 
CONSTRUCTION SCHEDULE: May 22, 2026 – July 22, 2026 

The work includes lighting replacement at Forest Park ES, Harrison Hill ES, South Side HS, 
Towles IS and replacement of the generator with a pin and sleave at Franke Park.  The 
project will be posted via Eastern Engineering plan room. 
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2026 MECHANICAL 
CONSTRUCTION BUDGET: $415,000 – $440,000 
BID DATE: January 22, 2026 
CONSTRUCTION SCHEDULE: May 22, 2026 – July 22, 2026 

The work includes miscellaneous HVAC unit replacements at Abbett ES and Northwood 
MS, mini split install at Fairfield ES, AHU replacement at Forest Park ES and South Side, 
and mop sink replacement at Young PK.  The project will be posted via Eastern 
Engineering plan room. 

 
FAIRFIELD OFFICE AND SUPPORT AREA RENOVATION 
CONSTRUCTION BUDGET: $775,000 – $810,000 
BID DATE: January 28, 2026 
CONSTRUCTION SCHEDULE: May 22, 2026 – July 22, 2026 

This work includes renovation of the office and former locker room area at Fairfield ES. 
The project will be posted via Eastern Engineering plan room. 

 
FAIRFIELD AND INDIAN VILLAGE PICKUP LANE 
CONSTRUCTION BUDGET: $1,300,000 – $1,400,000 
BID DATE: February 10, 2026 
CONSTRUCTION SCHEDULE: Mach 30, 2026 – July 15, 2026 

This work includes a new pickup lane at Fairfield ES and Indian Village ES. Lighting, site 
electrical system, and parking improvements at Fairfield. The project will be posted via 
Eastern Engineering plan room. 

 
NORTH SIDE CONCESSIONS IMPROVEMENTS 
CONSTRUCTION BUDGET: $4,750,000 - $5,000,000 
BID DATE: March 19, 2026 
CONSTRUCTION SCHEDULE: April 1, 2026 – February 1, 2027 

This work includes the improvements to the Home and Visitor side of the Stadium. 
Hagerman is the CMc for the project and will prequalify bidders and distribute 
documents. 
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RENOVATIONS AT BRENTWOOD, NORTH SIDE AND NORTHCREST 
CONSTRUCTION BUDGET: $1,200,000 – $1,300,000 
BID DATE: February 18, 2026 
CONSTRUCTION SCHEDULE: May 22, 2026 – July 22, 2026 

This work includes reprograming and interior renovations at Brentwood and Northside 
and restroom, mechanical and electrical improvements at Northcrest. The project will be 
posted via Eastern Engineering plan room. 

 
MASONRY 
CONSTRUCTION BUDGET: $225,000 – $275,000 
BID DATE: February 19, 2026 
CONSTRUCTION SCHEDULE: May 22, 2026 – July 22, 2026 

This work includes masonry restoration at Forest Park, Harrison Hill, and North Side and 
exterior steel painting and caulking at Abbett.  The project will be posted via Eastern 
Engineering plan room. 

 
SITE AND TRAFFIC 
CONSTRUCTION BUDGET: $1,100,000 – $1,200,000 
BID DATE: February 24, 2026 
CONSTRUCTION SCHEDULE: May 22, 2026 – July 22, 2026 

This work includes misc. concrete and pavement replacement at 19 buildings around the 
District.  The project will be posted via Eastern Engineering plan room. 

 
LAKESIDE AND NORTHWOOD IMPROVEMENTS 
CONSTRUCTION BUDGET: $3,600,000 – $3,800,000 
BID DATE: October 29, 2024 
CONSTRUCTION SCHEDULE: May 27, 2026 – July 23, 2026 

This work includes ceiling and light, flooring, misc. interior remodels, and system 
upgrades at Lakeside and Northwood.  The project will be posted via Eastern Engineering 
plan room. 

 
SOUTH SIDE ATHLETIC ANNEX BASEBALL AND LOCKER IMPROVEMENTS 
CONSTRUCTION BUDGET: $600,000 – $650,000 
BID DATE: October 29, 2024 
CONSTRUCTION SCHEDULE: May 27, 2026 – July 23, 2026 

This work includes fencing and dugout replacement at the baseball field and restroom 
improvements.  The project will be posted via Eastern Engineering plan room. 


	WAYNE METAL PANEL
	DISTRICT STORAGE BUILDING
	BLACKHAWK PICKUP LANE
	NORTHCREST AND HOLLAND INTERIOR RENOVATIONS
	BLEACHER AND EQUIPMENT REPLACEMENT
	2026 R1 ROOFING: NORTHCREST AND NORTHWOOD
	2026 R2 ROOFING: NORTH SIDE AND BRENTWOOD
	FRANKE PARK OFFICE ADDITION AND RENOVATION
	WAYNE SITE IMPROVEMENTS
	MIAMI SITE IMPROVEMENTS
	2026 R3 ROOFING: MEMORIAL PARK AND FOREST PARK
	2026 R4 ROOFING: CRONINGER AND SAINT JOE
	INTERIOR FINISH REPLACEMENTS
	2026 GENERAL BUILDING SYSTEMS (GBS)
	ADDITION AT BLOOMINGDALE
	2026 ELECTRICAL
	2026 MECHANICAL
	FAIRFIELD OFFICE AND SUPPORT AREA RENOVATION
	FAIRFIELD AND INDIAN VILLAGE PICKUP LANE
	NORTH SIDE CONCESSIONS IMPROVEMENTS
	RENOVATIONS AT BRENTWOOD, NORTH SIDE AND NORTHCREST
	MASONRY
	SITE AND TRAFFIC
	LAKESIDE AND NORTHWOOD IMPROVEMENTS
	SOUTH SIDE ATHLETIC ANNEX BASEBALL AND LOCKER IMPROVEMENTS

