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PROJECT: DEXTER COMMUNITY SCHOOLS  

Twin Turf Restroom and Storage Building 
Bid Category 06-1 - Restroom & Storage Building 

  

OWNER:  

 

 

ENGINEER/ LANDSCAPE           
ARCHITECT: 

 

 

 

 

OWNER CONTACT:  

DEXTER COMMUNITY SCHOOLS 
2704 BAKER ROAD 
DEXTER 48130 
 
 
BECKETT & RAEDER, INC. 
535 WEST WILLIAM, SUITE 101 
ANN ARBOR, MICHIGAN 48103 
734.663.2622 
CONTACT: BRIAN BARRICK, PLA, ASLA 
BBARRICK@BRIA2.COM  
 
 
DEXTER COMMUNITY SCHOOLS 
BRIAN SCHULER 
DIRECTOR OF FACILITIES 
734.424.4100 
7960 SHIELD ROAD 
DEXTER, MICHIGAN 48130 
SCHULERB@DEXTERSCHOOLS.ORG  
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 Section 00 1116 Invitation to Bid 
  

PROJECT: DEXTER COMMUNITY SCHOOLS  
Twin Turf Restroom and Storage Building 2025 
Bid Category 06-1 - Restroom and Storage Building 

  

OWNER:  

 

 

ENGINEER/ LANDSCAPE           
ARCHITECT: 

 

 

 

 

OWNER CONTACT:  

DEXTER COMMUNITY SCHOOLS 
2704 BAKER ROAD 
DEXTER 48130 
 
 
BECKETT & RAEDER, INC. 
535 WEST WILLIAM, SUITE 101 
ANN ARBOR, MICHIGAN 48103 
734.663.2622 
CONTACT: BRIAN BARRICK, PLA, ASLA 
BBARRICK@BRIA2.COM  
 
 
DEXTER COMMUNITY SCHOOLS 
BRIAN SCHULER 
DIRECTOR OF FACILITIES 
734.424.4100 
7960 SHIELD ROAD 
DEXTER, MICHIGAN 48130 
SCHULERB@DEXTERSCHOOLS.ORG 

   

 

PROJECT LOCATION: 

 
JOBSITE(S) 
 
DEXTER HIGH SCHOOL  
2200 NORTH PARKER ROAD, DEXTER 48130 
 
 
 
 

  THE WORK INCLUDES:  Building a restroom and storage building on site.  Completing all 
sitework requirements and utility connections.   

Invitation is hereby made to have qualified bidders submit bid proposals for the following work categories: 

BID CATEGORY 06-1: Restroom and Storage Building 
ONLY - NO OTHER BID CATEGORIES 

An optional pre-bid meeting will be held on Thursday, September 18, 2025 at 9:00 AM at the Bates School 
(2704 Baker Rd, Dexter, MI 48130).  

If bidders attend the pre-bid meeting, additional inspection opportunities may be arranged, but due to 
school district security concerns, bidders should not go to the site without prior arrangement. 
Bid proposals are requested and will be received as a “lump sum proposal quoted by building (for accounting 
purposes) prior to 1:00 PM, local time, on Monday, October 20, 2025. 

The bid documents are available to Bidders electronically without charge at the following link: 
https://www.dexterschools.org/page.cfm?p=545. 

mailto:bbarrick@bria2.com
mailto:schulerb@dexterschools.org
https://www.dexterschools.org/page.cfm?p=545
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Interested firms should submit a digital/electronic copy of the bid proposal to Dexter Community Schools, at 
bond@dexterschools.org Bids are to be submitted according to the detailed instructions in 00 2113 Instructions 
to Bidders. 

Bidders may submit paper copies of the written bid, in a separate sealed envelope, that must be received on or 
before the bid opening date and time. Bids are to be submitted to: 

 
Dexter Community Schools 
Attn: Jen Miceli, Bond Projects Purchasing 
2704 Baker Rd 
Dexter, MI  48130 

Dexter Community Schools make a continuous effort to broaden their business relationships with Diversity Firms 
(aka Historically Underutilized Businesses (HUB)) and local businesses. EEO M/F/H/V 

All bids must contain a sworn and notarized statement disclosing any familial relationship existing between the 
bidder or any employee of the bidder and any member of the Dexter Community Schools Board of Education and 
acknowledge compliance with the Michigan Iran Economic Sanctions. 

All addenda will be posted to the site linked below. Each bidder shall ascertain, prior to submitting a bid, that they 
have reviewed all addenda issued and shall acknowledge such on the Bid Proposal Form. No addendum will be 
issued later than three (3) days prior to the date for receipt of bids except an addendum, if necessary, postponing 
the date for receipt of bids or withdrawing the request for bids. 

Bidders are responsible for all costs and coordination of their work as it is shown within the entire project manual 
and all other project bid documents. 

Dexter Community Schools reserves the right to reject any or all proposals, to accept other than a low bid, and 
to waive informalities, irregularities and/or errors in proposals, which it feels is in its best interest. 
 

END OF SECTION
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 Section 00 2113 Instructions to Bidders 

1. DELIVERY OF BIDS: Bids must be RECEIVED not later than 1:00PM, local time, on Monday, October 
20, 2025, for all bid categories. Late bids will be returned unopened. See item BID PROPOSAL 
REQUIREMENTS below for details of bid preparation and delivery. 

2. FORM OF BID: Use ONLY the Section 00 4100 Bid Proposal Form (the most current version) to submit 
a bid. Do not modify, alter, qualify, or attach stipulations to the Bid Proposal Form unless requested. The 
Owner reserves the right to reject such bids as non-responsive.  

3. BID DOCUMENTS: Bid documents for this project are available at the following link: 
https://www.dexterschools.org/page.cfm?p=545 

4. ADDENDA: Prior to the receipt of bids, addenda will be posted to the link above. No addendum will be 
issued later than three (3) days prior to the date for receipt of bids except an addendum, if necessary, 
postponing the date for receipt of bids or withdrawing the request for bids. Each bidder shall ascertain, 
prior to submitting a bid, that he/she has reviewed all addenda issued and shall acknowledge such on 
the Bid Proposal Form. 

5. PRE-BID AND SITE INSPECTION MEETING 

A. Pre-Bid Meeting: Prior to bidding, a project inspection and pre-bid meeting will be held for the purpose 
of review and clarification of the contract documents, to allow the Contractor to confirm their estimates 
and quantity surveys, and to allow the Contractors the opportunity to familiarize themselves with the 
project site. 

B. This meeting is optional for this bid package, however all bidders must stipulate they have inspected 
the work site on their bid form in order to inform themselves of the jobsite conditions. 

C. Date & Time: Thursday, September 18, 2025 at 9:00 AM 

D. Location: Bates School, 2704 Baker Rd, Dexter, MI  48130, Board conference room - Room #203 

E. Due to school district security concerns, bidders should not go to the site at other times without prior 
arrangement with the Owner: Brian Schuler, Director of Facilities: 734-424-4100 ext. 1344.  

6. BIDDERS EXAMINATION OF PREMISES AND THE CONTRACT DOCUMENTS:  

A. If inspection of the work areas is required, it must not interfere with the Owner's ongoing activities.  

B. Each Bidder shall visit the site(s) to become familiar with local conditions affecting the job. Each 
Bidder shall take their own measurements and be responsible for the correctness of those 
measurements. Each Bidder shall be held to have made such examinations and no allowances will 
be made in their behalf by reason of error or omission on their part. If any portion of the Bidder’s work 
depends, for proper results, upon existing conditions, the Bidder shall notify the owner of any 
conditions or defects that will affect the results. Failure to so notify will constitute the Bidder’s 
acceptance of the conditions.  

C. Each Bidder shall examine the bidding documents carefully. In the event that the documents require 
interpretation or correction of any inconsistency, ambiguity, or error, the Bidder will notify the owner 
in writing at least seven (7) days prior to the bid due date for clarification by written addenda. If such 
interpretation is not requested, the bid will be presumed to be based on the interpretation and 
instructions after the Contractor Agreement is executed, and in accordance with the terms of that 
Agreement. Only a written interpretation or correction prior to the bid due date will be binding. The 
Owner, will be responsible for any verbal explanations or interpretations of the Contract Documents. 

D. Plans, diagrams and other descriptive information that depict existing conditions are provided for 
scope identification and scheduling purposes only dimensions should not be scaled. Other quantities, 
elevations, measurements and locations shown may have been approximated and/or gathered from 
dated, incomplete original construction documents. Therefore, this data should not be used for 
bidding purposes without field verification by the bidder. 

E. The Contract Documents are intended to provide sufficient intent for the Bidder to assume 
responsibility for all Work and Materials necessary for proper completion of the Work. The Bidder's 
own site inspection or contract document review of the work areas shall be relied upon to provide the 

https://www.dexterschools.org/page.cfm?p=545
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bidder all other information they may require to properly execute and complete the Work. If inspection 
presents any unanswered questions, they must be submitted in writing as described above.  

F. Failure to request any required written clarification by addenda and submission of a Bid Proposal 
shall constitute acceptance of all contract document terms and conditions. 

G. Each bidder, by submitting a bid, represents that the bidder has read and understands the bidding 
documents, has satisfied themselves as to the extent of the proposed work by personal examination 
of the site and surroundings, is familiar with the local conditions and weather extremes under which 
the work is to be performed and has made their own estimate there from of the equipment, labor, 
facilities and difficulties attending the performance and completion of the work. 

7. BID SECURITY 

A. Bid security will be required for all proposals. 
1) All proposals over $50,000 shall be accompanied by a satisfactory bid bond executed by the 

bidder and an approved security company in an amount of not less than five percent (5%) of the 
final base bid sum. 

2) For bids less than $50,000 a certified check in the amount of 5% of the bid will be allowed as a 
bid security. 

B. The amount of the bid bond shall be forfeited to the Owner upon failure of the successful bidder to 
enter into a contract within fifteen (15) days after acceptance of the proposal by the Board of 
Education. 

C. The providing of security hereunder shall entitle the Owner to recover the full amount of the difference 
between the bid submitted and the amount for which the Owner ultimately contracts for the work, but 
not more than the 5% bid bond. 

D. Bid security signed by attorney-in-fact must be accompanied by a certified and effectively dated copy 
of their power of attorney. 

E. The bid security shall be made out to Dexter Community Schools. 

8. BID PROPOSAL REQUIREMENTS: 

A. The bidder shall assume full responsibility for timely delivery of bid to the location designated. 

B. DELIVERY OF BIDS: Bids must be RECEIVED prior to 1:00 PM, local time, on Monday, October 
20, 2025. Late bids will be considered non-responsive. See item Bid Proposal Requirements below 
for details of bid preparation and delivery.   

C. E-mail bids to: bond@dexterschools.org. 

For electronic bid submission use Subject Line: “Bid Enclosed for Twin Turf Restroom and Storage 
Building 2025 

Bidders may also submit a paper written bid, in a separate sealed envelope, with a clear envelope notation 
“Bid Enclosed”, that must be received on or before the bid opening date and time. Paper tendered bids 
are to be submitted to: 
 
Dexter Community Schools 
Attn: Jen Miceli, Bond Projects Purchasing 
2704 Baker Rd 
Dexter, MI  48130 

D. A bid is invalid if it has not been received prior to the time and date for receipt of bids indicated or 
prior to any extension thereof issued by addendum to the bidders. Bids received after the time and 
date for receipt of bids will be considered non-responsive. 

E. No responsibility shall attach to the Owner for the premature opening of any proposal that is not 
properly addressed, delivered and identified. 

F. Each bidder shall ascertain, prior to submitting a bid, that he/she has reviewed all addenda issued 
and shall acknowledge such on the Bid Proposal Form. 

G. All bids must be signed by an officer of the firm or individual authorized to bind the entity. 

mailto:bond@dexterschools.org
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H. Negligence in preparation, improper preparation, errors in and/or omissions from the bid shall not 
relieve the bidder from fulfillment of any and all applicable obligations and requirements of the 
Contract documents. 

9. BID READING 

A. Bids will be read publicly at 2:15 PM on Monday, October 20, 2025 at 2704 Baker Road, Dexter MI 
48130 (Board conference room - Room #203) and posted on the Owner’s website thereafter. 

10. CONSIDERATION OF BIDS 

A. The bidder acknowledges the right of the Owner to reject any or all bids and to waive any informality 
or irregularity in any bid received. In addition, the bidder recognizes the right of the Owner to reject a 
bid: 

1) If the bidder fails to furnish any required bid security, or fails to submit the data required by the 
bidding documents; or 

2) If the bid is in any way incomplete or irregular; or 

3) If the bidder's performance as a contractor was unsatisfactory under a prior contract for the 
construction, repair, modification, or demolition of a facility with the Owner; or 

4) For known poor performance by the bidder on any other Michigan public school district; or  

5) Inadequate financial condition. 

B. It is the intent of the Owner to award a Contract to the lowest, qualified, responsive bidder 
demonstrating a complete scope of work, provided the bid has been submitted in accordance with 
the requirements of the bidding documents and does not exceed the funds available. 

11. POST-BID MEETING 

A. After the Bids are received, tabulated, and evaluated, potentially low bidders may be invited to meet 
with the owner at a post-bid meeting. The post-bid meeting will review Contractor understanding of 
specifications, compliance issues, scope of work, schedule, and Contractor capabilities.  

1) This meeting may be waived at the discretion of the Owner. 

2) The pre-award meeting notes will become a part of any contract documents executed resulting 
from this meeting. 

B. The Bidder will provide the following information at the post-bid meeting:  

1) Designation of the work to be performed by the Bidder with their own forces including manpower 
for the Contractor and that of their Contractors. The Owner reserves the right to disqualify bids 
wherein the bidder plans to provide less than 30% of the work of the project with their own forces. 

2) Detailed cost breakdown of the bid including labor, equipment, material unit prices and 
subcontract amounts. 

3) A list of subcontractors, suppliers and the proprietary names of principal items or systems of 
materials, and equipment proposed for the work. 

4) The names and backgrounds of the Contractor’s key staff members including superintendent and 
assistants, and establish the reliability and responsibility of the persons or entities proposed to 
furnish and perform the work described in the Bidding Documents. 

5) Commitment to construction schedules, identification of items requiring long lead deliveries and 
manpower information in accordance with Section 01 3210 Project Schedule. 

C. Prior to award of a contract, the Owner will notify the Bidder if either The Owner, after due 
investigation, has reasonable objection to any proposed person or entity within the Bidder’s proposed 
project team. If the Owner has reasonable objection to any proposed person or entity, the Bidder may 
submit an acceptable substitute person or entity with an adjustment in their bid price to cover the 
difference in cost occasioned by such substitution. The Owner may, at their discretion, accept the 
adjusted bid price or they may disqualify the Bidder. In the event of either withdrawal or 
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disqualification under the terms of this subparagraph, bid security will not be forfeited, 
notwithstanding the provision of the Bid Security item above in this Section. 

D. The Bidder will be required to establish to the satisfaction of The Owner the reliability and 
responsibility of the proposed on-site supervision, the workers, Contractors or entities proposed to 
furnish and perform the work. 

END OF SECTION
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 Section 00 2410 Work Required for All Bid Categories 

1. Bidders of all Work Categories shall include all Work, compliance and costs for compliance with the 
appendices, the bidding requirements, General Conditions, general requirements, drawings and technical 
specifications, including all addenda. All bid categories are bound by the instructions in this Section 00 
2410 Work Required for All Bid Categories. They shall include within their bids this work as well as all 
bid/contracting requirements, and the specification sections as listed within the specific Bid Category 
Scopes, and the clarifications to scope which follow in each bid category. Particular emphasis is placed 
on the following requirements, which are stated below for emphasis and clarity. 

2. Definitions: In preparation of all proposals and their interpretation by the Owner, the following definitions 
shall be understood and shall be the source of factual intent in all scope of work descriptions: 

A. ADDENDUM: An addendum is a written and/or graphic instrument issued by the Owner's 
Representative prior to award of Contract which modifies or interprets the Bidding Documents by 
additions, deletions, clarifications, or corrections. The Bidding Documents for the original Work shall 
govern the work therein described, unless modified by the Addendum. All costs or credits due to the 
Addendum shall be incorporated into the Bidder's Bid Proposal Form for Addenda issued prior to 
Owner's receipt of Bids and by letter on Bidder's letterhead modifying Bid Form amounts for Addenda 
issued after Owner's receipt of Bids: letter shall be signed by and as for the original Bid Form 
submission. 

B. ALTERNATE PRICE: The term used in the Contract Documents means a variation to the Base Bid 
to cover a variation in the Contract requirements. If the Owner accepts the Alternate Price, the 
variation is then a part of the Contract and the quoted amount will be added or deducted from the 
Lump Sum Base Bid Price and will be used in determining or modifying the Contract Sum. 

C. BID PROPOSAL Is a complete and properly signed proposal to do the Work of an individual Bid 
Category(ies) for the sums stipulated therein, submitted in accordance with the Bidding Documents. 

D. BASE BID is the sum stated in the Bid Proposal for which the Bidder offers to perform the Work 
described in the Bidding Documents as the base, to which work may be added to or deducted from 
for sums stated in Alternate Bids.  

E. BIDDER is a person or legal entity who submits a Bid Proposal. After award of a contract, the Bidder 
will be known as Contractor or Vendor. All Contractors on this project are considered prime 
Contractors. Vendors provide equipment shipped FOB site and technical support on site, but no 
limited installing labor. Subcontractors are firms which have agreements to provide services on behalf 
of Contractors. The term Contractor(s) include firms who are subcontracted at any tier (sub-
subcontractor, etc.). All Subcontractors are to be bound within their respective agreements to higher 
tier firms, to all the requirements assigned to the prime level Contractor by the Owner. 

F. BID CATEGORIES are units of work performed by a Trade Contractor (and their Subcontractors of 
any tier) which form part of the total project. The term Bid Category should not be confused with the 
term Specification Technical Section. Technical Sections of the Specification establish quality and 
performance criteria, and the Bid Categories designate work scope and assignment. Technical 
Sections are listed within each Bid Category to identify, along with the scope narratives, the 
assignment of work.  

G. BID CATEGORY DESCRIPTION is a written description of the scope of work to be performed by a 
Bidder for a Bid Category. A description of the work is provided in the Scope of Work for each Bid 
Category. 

H. BULLETIN: A written, and/or graphic instrument issued after award of Contract, used to solicit a 
proposal for a change in the Work which may affect cost and/or time. The Contract Documents for 
the original Work shall govern the work described unless otherwise modified by the Bulletin. A Bulletin 
is not an order to do the work, but a request to submit a quotation. 

I. COMPLETE: Where “complete” is used, it shall mean provide all goods, services, delivery, protection, 
and work as necessary to put in place specified work complete with connections, supports, 
attachments, and incidental items necessary for a fully finished and properly operating assembly or 
installation. 
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J. CONNECT: The term connect shall mean “to bring service(s) to point of installation and make final 
connections of the service(s) to the installed equipment and provide miscellaneous auxiliary 
appurtenances necessary to make operable for its intended use.” 

K. CONTRACT DOCUMENTS consist of the Agreement, the Conditions of the Contract (General 
Conditions), all Division 00 Contracting Requirements, all Division 01 General Requirements, 
Drawings, Specifications, other documents listed in the Agreement, all Addenda issued prior to and 
all modifications issued after execution of the agreement. 

L. CONSTRUCTION CHANGE DIRECTIVE (CCD): A directive to make changes in the work or duration 
of the work. Contractual obligations upon the Contractor are the same as those BEFORE a CCD is 
issued unless stated differently within the CCD. A CCD is an order to do the work. 

M. OWNER SUPPLEMENTAL INSTRUCTION (OSI): A clarification or minor change the Owner may 
issue to clarify its intent in a given work area or work element, which upon receipt the Contractor is 
to implement as a part of its base bid with no added cost. If the Contractor disputes the OSI is a no 
cost element, they must request a CCD before proceeding with the work, or it will be presumed by 
both parties that the OSI is to be implemented without added cost. 

N. FURNISH: To supply (only) to another party for their use of installation, including cost of delivery to 
jobsite and full coordination with the receiving party. 

O. INSTALL: To unload, distribute, uncrate, assemble, and fix into the intended final positions. The 
installer must provide all miscellaneous hardware and supplies required to anchor and support 
securely, connect, clean-up, and legally dispose of rubbish. 

P. PROVIDE shall be understood to mean furnish, install, protect, trim, cut and patch as required to put 
in place a complete operable and/or finished installation which is complete in every way intended in 
the contract documents, including all required expert labor, material, and equipment for said 
installation. 

Q. TRADES: Use of titles such as "carpentry" is not intended to imply that certain construction activities 
must be performed by accredited or unionized individuals of a corresponding generic name, such as 
"carpenter". It also does not imply that requirements specified apply exclusively to tradespersons of 
the corresponding generic name. 

R. TRADE SPECIALISTS: Certain Sections of the Specifications require that specific construction 
activities be performed by specialists who are recognized experts in the operations to be performed. 
The specialists must be engaged for those activities, and their assignments are requirements over 
which the Contractor has no choice or option. Nevertheless, the ultimate responsibility for fulfilling 
Contract requirements remains with the Contractor. This requirement shall not be interpreted to 
conflict with enforcement of building codes and similar regulations governing the Work. It is also not 
intended to interfere with local trade union jurisdictional settlements and similar conventions. 

3. All Bidders of Any Category must include: 

A. WORKER & CREWING QUALIFICATIONS: Meet defined requirements for professional 
(“experienced”) installer. Provide journeyman workforce with apprenticeship or other demonstrable 
training program. Apprentices/helpers shall not exceed 25% of crewing. Provide at least 30% of the 
labor required with personnel in the employ of the Contractor. No subcontract may exceed 50% of 
the Contract without written approval of the owner. Disclose all planned subcontracts during post bid 
interview(s). 

B. SUPERVISOR QUALIFICATIONS: Each bidder shall provide proposed competent supervision 
resume(s) and references from previous project experience if invited to a post-bid interview. If 
approved the supervisor shall remain assigned to the project for the entire project duration, unless 
the owner requests their replacement in writing. The supervisor shall be on-site full-time whenever 
the contractor has direct employees or Contractors (of any tier) on-site. Supervisor must have 
minimum OSHA 30-hour training. Supervisor shall attend all job progress meetings and other 
required meetings and inspections. 

C. REVIEW OF DOCUMENTS AND COORDINATION AMONG TRADES: Develop a complete 
understanding of other work categories (if any) and provide continuous coordination with interfacing 
trade contract work of other categories. Bidders are responsible for reviewing all construction 
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documents issued with this bid package including project manual specifications, civil, structural, 
architectural, food service, mechanical, electrical drawings, low voltage/data design information and 
all other work as shown. 

1) Note that some sections of the technical specifications may include a paragraph titled "Related 
Sections". This paragraph is an aid to the Project Manual and is not intended to include all 
sections which may be related. It is each Contractor's obligation to investigate how related 
sections may affect their bid and proposed work, and to include costs for the applicable work in 
related sections and/or coordination with same in their bid proposal to coordinate all sections 
whether indicated under "Related Sections" or not. 

2) Estimating information and quantities indicated on the drawings are for convenience and 
reference only. Contractors will be held responsible for having provided their own quantity take-
offs to determine actual quantities contained in the construction documents. 

3) Each Contractor shall include all required labor claimed by its respective trade, for installation of 
equipment furnished by another Contractor. 

D. TAXES: All applicable taxes (including Michigan sales tax), required by any legal authority are to be 
included in the Base Bid(s).  

E. BONDS, PERMITS, and FEES:  All applicable bonds, permits, and fees required by any legal 
authority are to be included in the Base Bid(s).  Provide bid bond, payment bond, and performance 
bond per Michigan Statutory Requirements. The cost of all bonds shall be included within the lump 
sum base bid. 
1) The Contractor will provide any required Washtenaw County SESC Permit based upon area or 

if, soil disturbance will be within 500’ of any other waterway (known to exist at Dexter High 
School).  The planned scope of work should fall into the County’s Minor Permit category and will 
require silt fence and inlet filters, depending upon the Contractors logistics plan. 

F. EXISTING CONDITIONS: Contractors are responsible to perform field investigation and review 
existing conditions and Owner as-built drawings prior to executing the work to ensure that existing 
conditions are well understood. Contractors shall provide within their bid proposals all costs for 
modification cut/patch, and neat repair of finishes of existing conditions as required to implement the 
complete contract documents intent.  

G. HAZARD COMMUNICATION: Under no circumstances are Contractors to disturb Asbestos-
Containing Materials (ACM), Lead Containing Materials (LCM) or any other hazardous materials 
without appropriate engineering controls. If the Contractor suspects that a material within the scope 
of this project is a hazardous material (including asbestos, lead, polychlorinated biphenyl, or other 
regulated building material) that has not already been identified and/or is in the scope of work to be 
abated, notify the Owner immediately.  The Contractor shall request hazardous materials data from 
the Owner as applicable to the worksite location. 

If work will be conducted on any previously coated surface of an existing building which may disturb 
the existing paint, the Contractor must submit current proof of appropriate detailed written lead work 
plan in accordance with 29 CFR § 1926.62 (Michigan Part 603). This submittal will include proof of 
training, written respirator program, and negative exposure assessments from projects with similar 
conditions at a minimum. Contractors performing work in these buildings must follow the provisions 
of the University of Michigan AEC & OSEH Construction Safety Requirements (January 2010 – 
revised 5/1/10) and the division 13 specifications in this project manual. The MIOSHA Lead Standard 
(Part 603) can be viewed at: 
https://www.michigan.gov/documents/leo/leo_miosha_part603_665496_7.pdf  

4. SAFETY COMPLIANCE: Bidders shall be aware that compliance with all Federal and State OSHA 
standards is mandatory. Refer to Section 01 3520 Safety Requirements for further information. 

5. OWNER COORDINATION: All Contractors shall be aware of the Owner’s on-going use of the facility and 
shall coordinate and schedule work accordingly with occupants and owner’s designated coordinator for 
each building. This work is intended to be conducted this summer when school is not in session and there 
are limited activities in school buildings due to the school shutdown. However if the bidders cannot provide 
all work through the summer, provide notice on Bid Form a completion date.  

https://www.michigan.gov/documents/leo/leo_miosha_part603_665496_7.pdf
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A. All work shall comply with local noise and work ordinances where applicable. 

B. Loud work must be coordinated with the Owner. 

C. Any work that could endanger staff, students, or visitors will need to be scheduled to avoid such 
danger. This may include weekend, evening or night work. No crane hoisting or structural demolition 
will be allowed outside of approved times. 

D. Contractors will be expected to behave in an appropriate manner. Foul language and inappropriate 
clothing will not be tolerated. 

E. No jobsite radios will be allowed if any portion of the facility is occupied during the construction period. 

F. Contractors will relocate stored materials, tools, and equipment, if needed, as directed by the Owner 
to allow for the Owner’s on-going use of the facility. Be prepared to move stored elements as directed 
by the Owner. 

6. SCHEDULE: Work on this bid package must be performed according to the Milestone Schedule which is 
described in Section 01 3210 Project Schedule. Bidders shall be aware of delivery requirements to 
accommodate the completion schedule of this project and shall include all expediting, accelerated 
delivery, and overtime costs to allow for completion and turnover as shown in the milestone schedule. 

7. WORKER IDENTIFICATION: All workers shall carry a State-issued picture identification card on their 
person at all times and present it to any Owner representative upon request.  

8. NO SMOKING/NO TOBACCO RULE: Per State Law, NO smoking or other tobacco use will be allowed 
on the project site at any time. There are no exceptions to this rule. Any worker found using any form of 
tobacco may be permanently removed from the project at the sole discretion of the owner. 

9. DELIVERIES AND ON-SITE STORAGE: Since storage space on the project site is limited, Contractors 
must utilize “just-in-time” deliveries. Materials must be received in advance of the time that they will be 
needed on-site, stored off-site until such time as they are required, and delivered in a timely manner to 
facilitate work progress. Material, equipment, and tools may not be stored on-site in excess of ten (10) 
working days prior to installation or use. 

10. TEMPORARY SIGNAGE AND BARRICADES:  Provide and maintain barricading and signage required 
outside the project area to completely define and blockade the construction work area. Do not allow step 
drop-offs created by pavement walkway and curb removals to be a tripping hazard. Crate barricades 
around all open excavation sites during interim concrete and asphalt removals and replacements. Post 
all work areas as directed by the Owner. Provide barricades and flagmen to make safe entry and exit of 
large or slow moving loads on and off public streets and while on-site. During the school year, no 
deliveries will be allowed during school drop off and pick up times (7:30 to 8:30 AM and 2:30 to 3:30 pm) 
and other restrictions for school activities as defined by the Owner.  No crane shall be used on site until 
its entire swing area is identified by the Contractor and the entire crane swing work area is blocked by 
barricades. 

11. ON-SITE ROADS, WALKS AND TEMPORARY CLOSURES: 

A. Each Contractor will enforce a five (5) MPH speed limit on site. 

B. Each Contractor must provide barricades, signage, and flag persons that comply with the MMUTCD, 
state, and local requirements to safely reroute pedestrians and vehicles. Each Contractor must also 
provide barricades, signage and flag persons to facilitate moving trucks and equipment onto and off 
site as required for the work of their bid category. All excavations of ANY depth shall be fully 
barricaded at all times. Temporary wood, compacted gravel, asphalt or concrete ramps shall be 
provided at all interim grade changes. 

C. Each Trade requiring road closure in the public ROW shall obtain and pay for any city/state permit 
costs or fees. 

12. PROTECTION OF EXISTING BUILDING & FINISH CONDITIONS: All Contractors are to protect new or 
existing finishes while working, operating lifts, and moving items on rolling scaffold or carts by using 
plywood or masonite panels or other appropriate protection for the loads imposed. Contractors are 
responsible to clean tires from lifts and carts and remove any lodged objects that could cause damage 
and to restore any consequential damage that does occur. Protect structure from overloading by 
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analyzing live and static lift loads and provide any protection or shoring required to protect existing 
structure. Any Contractor working in a finished space is responsible for protecting the area surrounding 
their work. If any finish (floors, walls, carpet, furniture or seating) needs to be cleaned, replaced, or 
repaired, the responsible Contractor will pay for any costs incurred. If any furniture fixtures or equipment 
needs to be moved, each Contractor requiring the same shall take a picture or prepare a sketch of in 
place conditions and locations and shall re-install FF&E in its original location after its work is complete 
during the summer. During school days this shall be required daily. Further, each Contractor working off 
shift or on weekends in a finished or occupied space shall clean it completely at the end of each shift so 
that the space is ready for use the following day for Owner usage. 

13. HOISTING & RIGGING:  Provide any personnel lifts or hoisting and rigging necessary to complete work 
of your bid category. Blockade the entire swing area of all lifts and cranes. No hoisting or rigging will be 
provided by the Owner. Do NOT ask to use the Owner’s equipment, ladders or tools. 

14. WASTE RECYCLING: Dumpsters will NOT be furnished. Each Contractor will coordinate with and 
participate in a waste recycling program. See Section 01 7001 Execution Requirements for more details. 
Dumpsters for construction debris and unidentifiable waste for the new work will be furnished by the 
Contractor. Every Contractor shall pick up and remove all trash and debris caused by their operations 
EVERY DAY and place it into dumpsters or haul it off-site. 

15. UTILITY SHUTDOWNS: Provide three (3) day minimum notice to the Owner’s Representative for any 
utility shutdowns. Schedule any required utility shut downs so as to minimize the impact to the Owner’s 
use of its building. All shutdowns should be planned and performed during off-hours and scheduled 
utilizing overtime as required to minimize impact on the Owner. 

16. CONTINUOUS AND FINAL CLEAN-UP: Provide continuous trash removal and clean-up per Section 01 
7001 Execution Requirements. All Contractors to provide final cleaning of all affected areas immediately 
prior to Owner occupancy. All adjacent surfaces shall also be wiped clean and restored to the same 
condition or better than existed before the work was undertaken. 

17. LOGISTICS:  Before work begins at each site, all Contractors shall all understand where work areas 
exist, access, deliveries, load-in, load-out, clean up, and parking are permitted. Contractors shall submit 
their worker parking, egress and logistics plans to the Owner for approval before beginning work. These 
plans will be followed by all trades and workers. As the work evolves, these plans may be changed if, in 
the sole opinion of the Owner, it serves the best interest of the project to do so. Notice will be provided of 
any change. 

End of Section
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Section 00 2413 Scopes of Work for Bid Categories 
 
BID CATEGORY 06-1:  RESTROOM & STORAGE BUILDING 
 

A. WORK INCLUDES 
Except for those items (if any) specifically noted to be excluded as defined below, the work of this 
bid category shall include all of the work and contract requirements according to Divisions 00 and 
01 complete, including all bid requirements, Contract Documents; General and Supplemental 
Conditions, and General Requirements. Should any conflict exist between this written scope of 
work and the scope of work inferred by the Division 01 General Requirements or technical 
specifications listed below, the work required by this bid category description shall govern. Work 
of this bid category specifically includes the work of the technical specification sections listed 
below in their entirety as it relates to this bid category unless otherwise noted within this work 
category description. 
All specifications as required to provide complete restroom and storage building fully functional 
and operable as shown or specified. 

 
03 3000  CAST-IN-PLACE CONCRETE (BRI) 
04 2000  UNIT MASONRY (BRI) 
05 5000  METAL FABRICATIONS (BRI) 
06 1053  MISCELLANEOUS ROUGH CARPENTRY (BRI) 
06 1600  SHEATHING (BRI) 
06 1753  SHOP-FABRICATED WOOD TRUSSES (BRI) 
07 2100  THERMAL INSULATION (BRI) 
07 3113  ASPHALT SHINGLES (BRI) 
07 4213  METAL WALL PANELS (BRI) 
07 6200  SHEET METAL FLASHING AND TRIM (BRI) 
07 9200  JOINT SEALANTS (BRI) 
08 3113  ACCESS DOORS AND FRAMES (BRI) 
08 3323  OVERHEAD COILING DOORS (BRI) 
08 4113  ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS (BRI) 
08 7100  DOOR HARDWARE (BRI) 
08 9000  LOUVERS AND VENTS (BRI) 
09 2500  GYPSUM BOARD (BRI) 
09 9910  PAINTS AND COATINGS (BRI) 
10 2800  TOILET, BATH, AND LAUNDRY ACCESSORIES (BRI) 
10 4400  BARRIER-FREE SIGNS (BRI) 
20 REFER TO SPECIFICATIONS ON MECHANICAL DRAWINGS (BRI) 
22 REFER TO SPECIFICATIONS ON MECHANICAL DRAWINGS (BRI) 
23 REFER TO SPECIFICATIONS ON MECHANICAL DRAWINGS (BRI) 
26 REFER TO SPECIFICATIONS ON ELECTRICAL DRAWINGS (BRI) 
31 1000  SITE CLEARING (BRI) 
31 2000  EARTH MOVING (BRI) 
32 1216  ASPHALT PAVING (BRI) 
32 1313  CONCRETE PAVING (BRI) 
32 1373  CONCRETE PAVING JOINT SEALANTS (BRI) 
32 3113  CHAIN LINK FENCES AND GATES (BRI) 
32 9113  SOIL PREPARATION (BRI) 
32 9200  TURF AND GRASSES (BRI) 
33 1100  FACILITY WATER DISTRIBUTION PIPING (BRI) 
33 3100  FACILITY SANITARY SEWERS (BRI) 
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B. Also Includes: 

1. COORDINATION: Provide continuous coordination with the Owner’s representative to keep them 
advised of your planning and work daily. Advise of any issues, concerns, material supply matters, 
schedule progress, work quantity and quality. Cell calls and zoom meetings are acceptable when 
off-site. Owner’s rep will visit site daily while work is underway. 

2. LAYOUT: Provide all layout, control points and engineering required for work of this category.   

3. PRIME CONTRACT RESPONSIBILITY: Provide all labor, tools, equipment, incidental hardware 
and materials required to receive, unload, store, install and protect work of this category. The 
contract is for a prime contract, there are NO other trade contracts being solicited by or provided 
by the Owner. The prime contractor shall provide all work shown or specified. 

4. SUBMITTALS: Submit within fourteen (14) days of receipt of Letter of Intent or contract all 
submittal information. 

5. CLEAN UP: Provide continuous debris and trash removal and clean up. The site must be left 
clean, safe and secure every day before the Contractor’s crews leave the site. Failure to perform 
this scope item will result in the Owner cleaning up on overtime rates and deducting all costs 
from contract funds due. 

6. SCHEDULE: Bidders shall be aware of delivery requirements to accommodate the completion 
schedule of this project and shall include all expediting and overtime costs to allow for substantial 
completion and turnover before August 31, 2022 suitable for safe use and final completion before 
September 30, 2022. It is the Bidder’s responsibility to prepare and submit shop drawings and 
other submittals in a timely manner to accommodate the milestone and progress schedule and 
prevent delays to the project. The Contractor shall plan to allow the Owner up to ten (10) calendar 
days to review and return submittals. 

7. EXISTING CONDITIONS: Inspect the site before proposing on the work. Inspect the site again 
two weeks prior to equipment arrival to verify conditions are in place as required to start your 
work or agreed to be provided by others. Meet with Owner during this inspection visit. Provide 
specific written list of observed deficiencies to assure work site is ready when equipment arrives. 
Available gate access is inadequate for restroom and storage building construction, therefore be 
prepared to provide removal and reinstallation of fencing components as required to accomplish 
the work in the specified manner. If gate or fencing is damaged provide replacement with NEW 
matching vinyl coated components removed in the course of executing the work. Repair any 
existing pavement, concrete, or grass turf areas damaged from access. Provide video of existing 
conditions before work begins to document existing conditions. 

8. THE WORK: (partial listing only): Provide restroom and storage building, fencing removal and 
reinstallation as required, pavement, concrete, and turf replacement/restoration as shown and or 
required where damaged by this Contractor's work.  

9. Include all work shown in the drawing and specifications. Disregard all references to work by 
others in the plan.  

10. Coordinate extensively with Owner. 

11. Provide Michigan licensed engineer sealed shop drawings if so specified.  

12.  Include all roof work shown and flashing in of mechanical penetrations in a manner that  
 maintains the owner’s warranty.  
 

13.  Provide all architectural and structural work at the restroom and storage building. 
 

14.  The restroom and storage building will be built over the summer and fall. 
 

15.  Properly firestop all new penetrations through walls. If the penetration is through an unrated 
 wall, provide a cold smoke seal (i.e. caulking) only. Note the fire rating (2 hour). 
 

16.  Provide all joint sealants as required for a proper installation of this category’s work. 
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17.  Provide new backflow preventer. 
 

18.  Note slope requirements for sanitary line extension. 
 

19.  Include downspouts and storm sewer work as shown. 
 

20.  Provide sanitary work as shown.  
 

21.  Run water service to the restroom and storage building.  
 

22.  Provide all mechanical/plumbing work shown. 
 

23.  Run conduit and wire as shown to the toilet building and provide all electrical work shown inside 
 the toilet building. Make all alterations to existing electrical service as required. 
 

24.  Provide future conduits. 
 

25.  Include all excavation, backfill, compaction, and restoration of lawn areas to perform 
 work of this category. Remove and reinstall fencing as required. Remove all spoils from 
site and dispose of legally. 

 

C.  EXCLUDED 

1. None. 

 

D.  ALLOWANCES 

1. None. 

 

E.  MANDATORY ALTERNATES 

1. None. 

 

F.  UNIT PRICES 

1. See Bid Form. Provide any requested unit prices. 

 

 

 

 

 

 

 

 
 

POSSIBLE LOGISTICS PLAN  
TO BE VERIFIED BY BIDDER’S OWN INSPECTION  

BEFORE THEY SUBMIT THEIR PROPOSAL 
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END OF SECTION
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 Section 00 4100 Bid Proposal Form 

This form must have original signatures and notary endorsement 
Do not modify, alter, qualify, or attach stipulations 

 
DATE   

BID CATEGORY: NO. & DESCRIPTION: ____________________________________________________________  

COMPANY NAME:   

LEGAL ADDRESS:   

 ZIP CODE  

DELIVERY ADDRESS (IF DIFFERENT FROM ABOVE)  

 ZIP CODE  

TELEPHONE: _______________________________________  

CONTACT NAME: ____________________________________  

E-MAIL ADDRESS: ___________________________________ 

  

PROJECT: DEXTER COMMUNITY SCHOOLS 
Twin Turf Restroom and Storage Building 2025 

RECEIPT OF BIDS: prior to 1:00 PM, local time, Monday, October 20, 2025 

ADDRESSED TO: Emailed Bids: bond@dexterschools.org   
 

Dexter Community Schools 
Attn: Jen Miceli, Bond Projects Purchasing 
2704 Baker Rd 
Dexter, MI  48130 
 

The undersigned, having fully examined the site, drawings, specifications and other contract documents, and 
having familiarized themselves with local conditions affecting the cost of the work, hereby proposed to furnish all 
necessary machinery, tools, apparatus and other means of construction, do all the work, furnish all materials and 
equipment except as otherwise specified herein; and for the lump sum prices named to complete the work 
described herein in strict conformity with the requirements of the plans and specifications entitled: 
 

DEXTER COMMUNITY SCHOOLS 
Twin Turf Restroom and Storage Building 2025 

 
 
ADDENDA: Following addenda have been received, are hereby acknowledged, and their execution is included in bid 
sums listed herein.  Prepared by Beckett & Raeder, Inc.  

Addendum No.   Dated   Addendum No.  Dated   

Addendum No.   Dated   Addendum No.  Dated   

The bidder agrees to perform all work for bid category(ies) as described in the contract documents, for the base bid(s) 
stated below. Bidders are required to bid the entire scope of work for each bid category they bid. 
The undersigned Bidder, having carefully examined and thoroughly perused specifications for the above named 
project; and become fully familiar with all conditions affecting the work required by those specifications, dated 
3/07/2022 hereby proposes to provide all materials, labor, services, etc., required thereby for the base bid of:  

BID ITEMIZATION  BASE BID AMOUNT          

Restroom & Storage Building $ 

mailto:bond@dexterschools.org
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The base bid sums are solicited, and the amount is to be inserted into the blank spaces provided above. The base bid 
sums shall be the bid amount for all work shown within the construction documents and specifications – complete. 

 

Base Bid Breakdown:  

A. Restroom & Storage Building                              $ _______________ 

 

B. Sitework & Utilities                                               $ _______________ 

 

LABOR RATES: The following labor rates are required to be offered by all Bidders. The Bidder agrees that the following 
amounts will be used in determining contract changes from the base bid for authorized changes in the scope of work. 
Labor rates SHALL NOT include Bidder’s mark-up for overhead and profit. Appropriate back-up of labor rates will be 
required at the post-bid meeting to confirm accuracy of labor rates. Submitted labor rates will be compared with industry-
accepted rates.  

List all job classifications for all trades planned for work. 
 

 FOREMAN JOURNEYMAN 

JOB TITLE TIME TIME & ½ TIME TIME & ½ 

 $ $ $ $ 

 $ $ $ $ 

 $ $ $ $ 

 

UNIT PRICES: Contractor shall submit installed unit prices for items of work stated below. Prices shall include 
all material, equipment, labor, profit and overhead required for the complete installation of the work item. The 
Owner reserves the right to increase or decrease the Base Proposal Sum on the basis of the unit prices stated. 
The Owner reserves the right, prior to bid award to negotiate with the bidder on any or all unit prices listed in this 
Proposal. Contractor ‘Mark Up’ will not be paid in addition to the unit prices provided. The following unit prices to 
base bid categories are required to be offered by all Bidders. The Bidder agrees that the following amounts will be used 
in determining contract changes from the base bid for authorized changes in the scope of work. Do not include unit cost 
in the base bid amount(s). Unit prices shall include Bidder’s mark-up for overhead and profit. Details are in Section 00 
2413 Scopes of Work for Bid Categories. 

 

ITEM  UNIT  UNIT PRICE 

Undercut & Haul  CY $ 

MDOT Class II Sand      CY $ 

MDOT 21AA Limestone  CY $ 

2” Type K Copper Water Line  LF $ 
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LIST OF EXCEPTIONS: Contractor shall provide any exceptions to the bidding documents on the attached form. Any 
exceptions must be provided with the submission of the bid. 

CONTRACTOR’S WORK LOAD: Contractor shall provide a complete list of all committed, pending, and anticipated 
projects for the year 2022 on the attached form. 

PROJECT LAYOUT: It shall be the responsibility of the Contractor to provide all instrumental surveying required to 
layout and construct the work. Surveying shall be performed by a Registered and Licensed Land Surveyor. The Owner 
and Architect shall have access to the work at all times to verify the project layout. 

TAXES, PERMITS, BONDS AND FEES: The bid amount must include all applicable taxes, permits, bonds and fees, 
required by all legal authorities at the location of the Work. 

EMR DISCLOSURE: Provide the current EMR for your company. Note the Owner may not elect to offer a contract to 
firm’s having an EMR.1.0, depending upon its understanding of the cause of and rating > 1.0. 

ASBESTOS-FREE PRODUCT INSTALLATION: It is hereby understood and agreed that no products/materials 
containing asbestos, including chrysotile, amosite, crocidolite, tremolite, anthophyllite, actinolite or any combination of 
these materials that have been chemically treated and/or altered shall be installed or introduced into the building by the 
contractor or their employees, agents, Contractors, or other individuals or entities over whom the contractor has control. 
The contractor, its Contractors of any tier, and vendors of any tier shall be required to sign a certification statement 
ensuring that all products or materials installed or introduced into a building will be asbestos-free. 

NON-COLLUSIVE CERTIFICATION: By submission of this bid, each bidder and each person signing on behalf of any 
bidder certifies, and in the case of a joint bid each party thereto certifies as to its own organization, under penalty of 
perjury, that to the best of knowledge and belief. 

1. The prices in this bid have been arrived at independently without collusion, consultation, communication, or 
agreement, for the purpose of restricting competition, as to any matter relating to such prices with any other 
bidder or any competitor; 

2. Unless otherwise required by law, the prices which have been quoted in this bid have not been knowingly 
disclosed by the bidder and will not knowingly be disclosed by the bidder prior to opening, directly or indirectly, to 
any other bidder or to any competitor; 

3. No attempt has been made or will be made by the bidder to insure any other person, partnership, or corporation 
to submit or not to submit a bid for the purpose of restricting competition; 

4. The person signing this bid or proposal certifies that he or she has fully informed themselves regarding the 
accuracy of the statements contained in this certification, and under the penalties of perjury, affirms the truth 
thereof, such penalties being applicable to the bidder as well as to the person signing in its behalf. 

5. That attached hereto (if corporate bidder) is a certified copy of resolution authorizing the execution of this 
certificate by the signature of this bid or proposal in behalf of the corporation bidder. 

AGREEMENTS: Undersigned agree(s) to execute an agreement for work covered by this proposal on the form included 
in of these bid documents, and in accordance with the General Conditions, Supplementary Conditions, and other 
Contract Documents, provided the Bidder be notified of proposal's acceptance within ninety (90) days after due date of 
opening. Undersigned further agrees that this proposal shall remain open during such ninety (90) day period. Signature 
below serves as acknowledgment that Bidder understands Bid Documents and Appendices, and Bidder assumes full 
responsibility for the cost impact of same. Undersigned also acknowledges that Owner reserves right to accept or reject 
any and all bids with or without cause, and/or to waive informalities in bidding. 

The undersigned affirms that neither he/she nor agents, officers or employees of the Contractor submitting this lump 
sum bid have directly or indirectly entered into any agreements, participated in any collusion, or otherwise taken any 
action in restraint of free competitive bidding in connection with the bid for this project.  

The undersigned agrees that if this lump sum proposal is accepted by the Owner, he/she will enter into the Contract, 
furnishing all bonds and other contract requirements within 15 days of notice of award, and that he/she will complete 
the entire work of the Contract within the given schedule and the provisions of the Contract Documents and 
Specifications. 

BID ATTESTATION: The Bidder, having examined the Bidding Documents and all other related documents and being 
familiar with the site of the proposed work including the availability of materials and labor and weather conditions hereby 
proposes to furnish all labor, materials, tools, equipment, machinery, equipment rental, transportation, superintendence, 
all services, and to perform all work in the category bid for construction of the Dexter Community Schools 2022 
SITEWORK PROJECTS, for the amount stated above.  



Dexter Community Schools  
TWIN TURF RESTROOM AND STORAGE BUILDING 2025 9/5/25 

Section 00 4100 Bid Proposal Form page 4 
 

All applicable taxes, permits, fees, and bond costs are included in the Base Bid/s, all listed Alternates, and all Unit 
Prices. 

FIRM NAME  

BY (Signature)  

NAME (Type or Print)  

TITLE    

BUSINESS ADDRESS 

  

 

TELEPHONE  

CELL PHONE 

EMAIL  
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DISCLOSURE AFFIDAVIT FOR COMPETITIVE BIDS 

The owner will not consider a bid that does not include this disclosure statement. 

DISCLOSURE OF IRAN LINKED BUSINESS  
As a duly authorized representative of the entity submitting this bid, I certify with my signature below, that this bid 
is submitted in compliance with the Iran Economic Sanctions Act (MCL 129.313) of the State of Michigan.  Our 
business is not an Iran Linked Business as defined in the aforementioned Act, will not become an Iran Linked 
Business while engaged in this project, and will not subcontract with Iran Linked Businesses for any of the 
products or services required for this project. 

DISCLOSURE OF FAMILIAL RELATIONSHIPS FOR COMPETITIVE BIDS 
Disclose any familial relationship that exists between the owner or any employee of the bidder and any member 
of the Dexter Community Schools Board of Education or Superintendent. (MCL 380.1267) 

 

___  THERE IS NO FAMILIAL RELATIONSHIP. 

 

___  THE FOLLOWING FAMILIAL RELATIONSHIP exists: 

  

  
 

Attach additional pages, if necessary, to disclose familial relationship(s). 

FIRM NAME  

NAME (Type or Print)  

TITLE  DATE  

 

I,  , having been duly sworn on oath, say that 
  [printed name of affiant] 

I am the above-named, that I have personally prepared the foregoing affidavit, and that the same is true to the 
best of my knowledge and belief. 

  
  [signature of affiant] 

 

Subscribed and sworn to before me, this _________ day of _____________ , 2022. 

  
  [signature of Notary] ________________________________________________ 

  
  [printed/typed name of Notary] _______________________________________ , Notary Public 

My commission expires: ______________________________ . Seal:  
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LIST OF SUBCONTRACTORS 

SCOPE                                                            FIRM    CONTACT   

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

 

LIST OF EXCEPTIONS 

Contractor shall clearly list any and all exceptions and system variations to what has been illustrated within the 
bidding documents - Drawings and Specifications. 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

Attach additional information if required. 
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CONTRACTOR’S WORK LOAD 

Contractor shall provide complete list of all committed, pending, and anticipated projects for the 2022 
construction season.  

Project                                                            Status           Start / Completion Date   

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

 

VOLUNTARY ALTERNATIVES 

Contractor may offer self-identified opportunities for cost savings or added value. 

Alternative Scope Description                              Add/Deduct Cost                       

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

Attach additional information if required.  

 

END OF SECTION
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 Section 00 6000 Payment and Performance Bonds 

1. BID SURETY (BID BOND): A bid bond or a certified check in the amount of 5% of the bid amount made 
out to Dexter Community Schools in lieu of a bid bond is required for all bids. 

2. PERFORMANCE, LABOR & MATERIALS BONDS: The Bidder, if awarded the Contract, will be required 
by the Owner or the Construction Manager to provide, a Performance Bond and a Labor and Material 
Payment bond, covering up to the full amount of the Contract sum as security for the faithful performance 
of all work under the Contract and payment of all charges in connection therewith. Such bonds may be 
requested at any time during the term of the Owner or CM/Subcontractor Agreement and must be 
furnished within fifteen (15) days of the request for the bonds. Performance and labor and material 
payment bonds will not be required for contracts less than $50,000. 

3. The cost of all bonds shall be included within the lump sum base bids. The add cost for bonds for alternate 
quotes shall be included in the lump sum alternate bid.. 

4. Bond Requirements 

A. The form that will be used for all performance bonds on the project shall be AIA Document A312, 
1984 Edition. This document is not bound within this Project Manual but is hereby a part of the 
Contract Documents. 

B. It is required that the surety company complies with the following: 
1) Insurance and Surety companies shall be deemed qualified and acceptable in connection with 

Contractor bonding and insurance requirements under said contracts only if such companies 
have a policy holders rating of A- or higher and a financial category not less than Class IV or 
better, as shown on Best's Key Rating Guide, latest edition.  

2) The proposed bonding company of the bidder must be acceptable to the Owner and Granger 
Construction Company. If, at any time, after acceptance of the contractor’s bond, the surety fails 
to meet the criteria stated in above, the contractor must, as a precondition to continuing work and 
receiving further payments, replace the bond with a bond from a surety that meets the stated 
criteria. 

C. Dexter Community Schools shall be named obligee on the bonds. 

D. Bonds shall be duly executed by the Contractor, as principal, and by a Surety that is licensed in the 
State of Michigan. Only first party bonds will be accepted.  

E. Bonds signed by attorney-in-fact must be accompanied by a certified and effectively dated copy of 
their power of attorney. 

F. The Performance and Payment Bond penal sums (i.e., the contract amount) must be invoiced 
separately from the work of the contract. 

 

END OF SECTION
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 Section 00 7316 Insurance Requirements  

1. Certificates of Insurance are to include the following coverages: 
GENERAL LIABILITY INSURANCE 

  

Each Occurrence  $ 1,000,000 

Occurrence box must be checked 

General Aggregate   $ 2,000,000 

Personal and Adv. Injuries  $ 1,000,000 

Products – Comp/Op Aggregate  $ 2,000,000 
 
AUTOMOBILE LIABILITY INSURANCE 

  

Combined Single Limit  $ 1,000,000 
OR 

Bodily Injury (per person) 
Bodily Injury (per accident) OR 
Property Damage 

 $ 1,000,000 

 
EXCESS LIABILITY INSURANCE 

  

Umbrella Form 
Each Occurrence = Aggregate 

 $ 1,000,000 

 
WORKERS COMPENSATION AND EMPLOYER’S LIABILITY 

Statutory Limits box must be checked  X 

Each Accident (Employers Liability)  $ 500,000 

Disease – Policy Limit (Employers Liability)  $ 500,000 

Disease – Each Employee (Employers Liability)  $ 500,000 
 

  
 

2. All liability insurance policies shall name Dexter Community Schools as an additional insured party and 
shall be non-contributory and primary coverage for the additional insureds.  

3. Form G17957B is not acceptable. 

4. The form used for additional insured coverage shall be on form CG 2010, 1985 edition, or equivalent, 
and shall not exclude products/completed operations hazard coverage.  

5. The completed operations coverage shall be kept in effect for two (2) years following completion of the 
Contractor’s work.  

6. Notice of Change is required a minimum of thirty (30) days prior and must be listed on the Certificate of 
Insurance. 

 
END OF SECTION
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 Section 01 1100 Summary of Work and Use of Premises 

1. SECTION INCLUDES 

A. Related Documents  

B. Project Description 

C. Work by Owner 

D. Owner Furnished Products 

E. Use of Premises, Barricades, and Protection 

F. Administrative Responsibilities 

G. Permits, Fees & Notices 

H. Contractor Construction Sequence 

2. RELATED DOCUMENTS 

A. Drawings, Division 00, General and Supplementary Conditions, and other Division 01 Specification 
Sections which apply to Work of this section. 

B. In Divisions 01 through 33, a reference to the project General Conditions includes by inference all 
amendments or supplements in the project Supplementary Conditions. 

3. PROJECT DESCRIPTION 

A. The intent of this Section is to indicate the Work required by the Contractor and to provide information 
regarding the duties, responsibilities, and cooperation required by the Contractor, with similar 
requirements for their subcontractors and suppliers. 

B. The Project is defined to include the Bid Categories described in Section 00 2413 Scopes of Work 
and each is recognized to be a major part of the project.  

C. Related sections: 
Some sections of the technical specifications (Divisions 1 through 33) may include a paragraph titled 
"Related Sections". This paragraph is an aid to the Project Manual and is not intended to include all 
sections which may be related. It is the Contractor's obligation to coordinate all sections whether 
indicated under "Related Sections" or not. 

4. WORK BY OWNER 

A. Work by Owner is work that the Owner will contract for separately; design, drawings, specifications, 
and work will be by others per separate contract. Work by Owner is indicated on drawings or 
specifically described elsewhere in this Project Manual. 

5. OWNER FURNISHED PRODUCTS 

A. Owner furnished products are indicated on the drawings. 

B. Owner's Responsibilities: 
1) Arrange and pay for product delivery to site. 
2) On delivery, inspect products jointly with Contractor. 
3) Submit claims for transportation damage and replace damaged, defective, or deficient items. 

 

C. Contractor's Responsibilities: 
1) Receive, schedule for delivery and unload products at site; inspect for quantity, completeness 

and damage, jointly with Owner. 
2) Handle, store, install and protect finish products. 
3) Repair or replace items damaged until substantial completion. 

 

6. USE OF PREMISES, BARRICADES, AND PROTECTION 
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A. Contractors shall be subject to such rules and regulations for the conduct of the work as the Owner 
may establish. Employees shall be properly and completely clothed while working. Bare torsos, legs, 
and feet will not be allowed. Contractors and their subcontractors shall recognize that use of vulgar 
or profane language is cause for immediate dismissal. Drugs, alcohol, tobacco products of any kind, 
or other offensive materials or firearms are absolutely prohibited, and violations are cause for 
summary dismissal and/or criminal prosecution. 

B. Contractors shall maintain free access to buildings and areas of the site for designated vehicles, 
service vehicles, and firefighting equipment and at no time shall block off or close roadways or fire 
lanes without providing auxiliary roadways and means of entrance acceptable to the Owner. Fire 
hydrants must remain accessible. Contractors shall give the Owner and the local fire department at 
least 48-hour notice of any such changes of routes. 

C. Contractors shall not load or permit any part of a structure to be loaded with a weight that will 
endanger its safety or cause damage to the components of the structure. 

D. The Owner shall have the option to curtail or delay activities that affect their operations. Should a 
Contractor be asked to stop his work the Contractor shall do so immediately and proceed with other 
activities with no additional cost to the Owner. Contractors are to cooperate with the Owner's 
representative in construction operations to minimize conflict, and to facilitate Owner usage of 
adjacent spaces not under construction. 

7. ADMINISTRATIVE RESPONSIBILITIES OF CONTRACTORS AND OWNER’S REPRESENTATIVE 

A. The Contractor shall be responsible for the maintenance of the Construction Schedule and the 
general supervision of every phase of the Work. The Contractor shall advise the Owner’s 
Representative in writing within 3 days of becoming aware of any event which may delay the 
completion of the work within the Contractor’s schedule. 

B. Contractors shall cooperate with and assist the Owner’s Rep in the understanding of its construction 
progress and procedures, schedule of product deliveries, and their effect on the overall project 
progress and completion. 

8. PERMITS, FEES, AND NOTICES 

A. The Contractor will secure and pay for all required permits, fees and legal notices, including, if 
required, a general building permit; and any other permits, governmental fees, and licenses 
necessary for the proper execution and completion of the Work, which are applicable at the time the 
bids are received.  Fees to relocate utilities on Owner's property shall be included in the bid of the 
Contractor doing the relocation. 

B. Utility Tie-Ins: Shall be arranged with local municipal owner or local utility company and other involved 
parties for minimum interruption of service. The permitting and costs of obtaining the local municipal 
or utility organization’s approvals and coordination shall be borne by the Contractor within its lump 
sum base bid. 

C. Shutdowns of existing systems shall be limited to minimum time required and scheduled with other 
involved parties. Provide three (3) days written notice of shutdown to Owner. 

D. Inspections of installed work shall be performed by the governing authority as arranged for by the 
Owner. Work shall not be covered until approved. 

9. CONTRACTOR CONSTRUCTION SEQUENCE 

A. Refer to Section 01 3210 Project Schedule. 

B. REMINDER: REFER TO SECTIONS 00 2410 and 00 2413 FOR SCOPE OF WORK 
DESCRIPTIONS 

 

END OF SECTION
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Section 01 2900 Payment Procedures 

10. SCHEDULE OF VALUES 

A. Submit typed schedule on AIA Form G703 -Application and Certificate for Payment Continuation 
Sheet.  

B. Submit Schedule of Values within 7 days after contract or letter of intent is received (whichever occurs 
first). 

C. Format: Identify each line item with number and title of the major specification section or follow other 
specific direction. The schedule of values must be approved by the owner prior to issuance and 
acceptance of the Contractor's first Application for Payment. Provide detail and/or additional 
breakdown as required. Submit evidence to substantiate proposed schedule of values upon request.  

D. The following items must be included and shown separately on the schedule of values unless not 
included in the contract. 

1) Payment and Performance Bonds 

2) Allowance(s) 

E. Revise schedule to list approved Change Orders, with each Application for Payment. 

F. Retainage in the amount ten percent (10%) will be withheld from all progress payments. Retainage 
will not be released until all final competition (not substantial completion) responsibilities are 
complete. 

11. APPLICATIONS FOR PAYMENT 

A. No application will be processed until the Schedule of Values is submitted and approved. 

B. Content and Format: Use the AIA G703 format or an equivalent electronic version. 

C. Submit a draft (pencil) copy of the application for payment before the 20th of each month. 

D. Percentage completion of a line item will be the percent complete projected through the end of the 
month. 

E. The pencil copy shall be reviewed and notification sent to contractors of the approval or revisions 
required to finalize the application. 

F. No application will be processed until the pencil copy is approved. 

G. Waiver of Lien: With each application, submit sworn statements and waivers of lien from every entity 
who may file a lien arising out of the contract, and related to work covered by the payment. 

1) Submit final Application for Payment with final waivers from every entity involved with 
performance of Work covered by the application who could be entitled to a lien. 

2) Waiver Forms: Submit waivers of lien on forms, and executed in a manner acceptable to Owner. 

 

END OF SECTION 
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 Section 01 3210 Project Schedule 

1. MILESTONE SCHEDULE 

A. This schedule will be the basis for the working Construction Schedule. Contractors will review and 
include provision for completion of all work within the stated timeline. The schedule follows 
immediately after this page. 

B. All work areas must be available for occupancy no later than those dates shown for each area. 

C. Completion of the Work will be defined as substantial completion per the General Conditions of the 
contract. 

MILESTONE DATE/S TIME 

Bid Documents Available 9/05/2025 5:00 PM 

Pre-bid Meeting 9/18/2025 9:00 AM 

Bids Due 10/20/2025 1:00 PM 

Contract Award 10/27/2025 5:00 PM 

Substantial Completion  5/29/2026 5:00 PM 

Punchlist Review and Final Completion 6/26/2026 5:00 PM 
 

END OF SECTION
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 Section 01 3520 Safety Requirements 

1. The safety requirements herein do not, in any way, relieve the Contractor or their employees, agents, or 
subcontractors of any safety responsibility. It does not relieve the Contractor of liability for negligence 
which would apply in the absence of this material. The Contractor shall assure compliance of their 
subcontractors or agents to site, Federal, State and Local regulations. A Contractor shall at all times use 
good judgment and discretion about safety. 

2. Under no circumstances are Bidders to disturb Asbestos Containing Materials (ACM), Lead Containing 
Materials (LCM) or other hazardous materials without appropriate engineering controls. The Owner's 
Hazard Communication Program and MSDS sheets appropriate to each facility are available upon 
request of the Contractor.  

3. All materials, procedures, installations, etc., shall be in full compliance with requirements of Rules for 
Construction Safety issued pursuant to Michigan Occupational Safety and Health Act (MIOSHA). 

4. CONTRACTOR REQUIREMENTS: “Each contractor shall …” 

A. Be responsible for recording and reporting injuries and illnesses in accordance with MIOSHA rules 
and regulations. 

B. Notify the Owner and MIOSHA immediately of any accident. 

C. Immediately report any property loss accidents to the Owner. 

D. In the event of an on-site emergency, immediately account for all employees and report to the Owner. 

E. Submit a written investigative report to the Owner within 24 hours following an accident which results 
in employee fatality or injuries requiring hospitalization. 

F. Provide adequate first aid equipment, supplies and facilities for their personnel. 

G. Provide the Contractor’s daily COVID safety plan to Owner before beginning work. 

 

5. School Safety Initiative Requirements 

A. Unoccupied Buildings: The parties acknowledge the existence of the laws commonly known as the 
“School Safety Initiative Legislation.” While the parties may not believe that the School Safety 
Initiative Legislation is applicable to this Agreement, Owner reserves the right to determine at a later 
date that the School Safety Initiative Legislation is applicable or could be applicable to this 
Agreement. In the event Owner so determines, Owner reserves the right to impose such 
requirements on Contractor as may be necessary to ensure compliance with the School Safety 
Initiative Legislation. Such requirements may include, but are not limited to: (1) requiring Contractor 
to provide Owner with the fingerprints of all individuals assigned to the project under this Agreement, 
(2) not assigning any individual to work on the project under this Agreement until the individual’s 
criminal history check and criminal records check has been obtained by Owner, (3) not assigning any 
individual to work on the project under this Agreement if the reports on such individual’s criminal 
history check or criminal records check disclose that the individual has been convicted of a “listed 
offense”, as that term is defined in Section 2 of the Sex Offenders Registration Act, and (4) not 
assigning any individual to work on the project under this Agreement if the reports on such individual’s 
criminal history check or criminal records check disclose that the individual has been convicted of a 
felony other than a “listed offense”, unless the Superintendent and the Board of Education of Owner 
each specifically approve of the work assignment in writing. 

B. Occupied Buildings: The parties acknowledge that the laws commonly known as the “School Safety 
Initiative Legislation” are be deemed to apply to this Agreement. Pending clarification of their 
applicability, Owner intends to comply with the provisions of the School Safety Initiative Legislation 
as they pertain to this Agreement and reserves the right to impose such requirements on Contractor 
as may be necessary to ensure such compliance. Without limiting the generality of the foregoing, 
Contractor agrees as follows: 

1) Contractor shall not employ an individual required to be registered under Article 2 of MCLA 
28.721 et seq., as amended (the “Sex Offenders Registration Act”) who will be assigned or 
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permitted to work within a Student Safety Zone, as that term is defined in the Sex Offenders 
Registration Act. 

2) As used in this Section, “Personnel” means any individuals assigned or employed by Contractor 
or any Contractor, consultant, supplier or other party working directly or indirectly under 
Contractor with respect to the Project, who is or will be assigned or allowed to work in any of 
Owner’s schools. 

3) Within ten (10) days after the execution of this Agreement Contractor shall provide to Owner, in 
writing, the names and fingerprints of all Personnel. The fingerprints shall be separated by 
names, shall be taken by an authorized law enforcement agency and otherwise shall be 
acceptable to Owner. Upon receipt of such information, Owner may request from the Criminal 
Records Division of the Michigan State Police: (i) a criminal history check, and (ii) a criminal 
record check through the Federal Bureau of Investigation on each of the Personnel and receive 
from the Michigan State Police reports concerning the same. Contractor shall reimburse Owner 
for the cost of each criminal history check and criminal records check performed relative to the 
Personnel, and Contractor shall be responsible for the cost of providing the fingerprints of the 
Personnel. Unless otherwise indicated in writing by Owner, no Personnel shall be allowed to work 
in any of Owner’s schools until Owner has received from the Michigan State Police the criminal 
history check and the criminal records check for the individual and has confirmed that the 
applicable individual is not debarred from working in the school. 

4) If Contractor wishes to add any individuals as Personnel (i.e., assign them to work or permit them 
to work in any of Owner’s schools) after the date of this Agreement, it must provide the 
information set forth in subsection (c), and the procedures set forth therein shall apply. Unless 
otherwise indicated in writing by Owner, no Personnel shall be allowed to work in any of Owner’s 
schools until Owner has received from the Michigan State Police the criminal history check and 
the criminal records check for the individual and has confirmed that the applicable individual is 
not debarred from working at the school. 

5) Contractor shall not assign any individual to work in any of Owner’s schools, or otherwise allow 
any individual to work in any of Owner’s schools, if such individual’s criminal history check or 
criminal records check discloses (or a proper check would disclose) that the individual has been 
convicted of a “listed offense”, as that term is defined in Section 2 of the Sex Offenders 
Registration Act. 

6) Contractor shall not assign any individual to work in any of Owner’s schools, or otherwise allow 
any individual to work in any of Owner’s schools, if the reports on such individual’s criminal history 
check or criminal records check discloses (or a proper check would disclose) that the individual 
has been convicted of a felony other than “listed offense”, unless the Superintendent and the 
Board of Education of Owner each specifically approve of the work assignment in writing. 

7) Owner reserves the right to refuse Contractor’s assignment of any individual, agent or employee 
of Contractor (or any subcontractor, consultant, supplier or other party working directly or 
indirectly below Contractor) to render services under this Agreement in any of the Owner’s 
schools where the criminal history of that individual (including any pending charges) indicates, in 
Owner’s sole judgment, unfitness to perform services under this Agreement.  

8) Violation of any provision of this Section by Contractor shall be a basis for, among other 
remedies, immediate termination of this Agreement. Furthermore, Contractor hereby agrees to 
indemnify and hold harmless Owner and its Board, Superintendent, employees, administrators, 
agents and consultants from and against any claims, causes of action, judgments, losses, 
liabilities, damages (including incidental and consequential damages) or expenses, including 
attorney fees, arising out of or resulting from a breach by Contractor of any provision of this 
Section or a failure of Contractor or its Contractors, consultants, suppliers or other persons 
working directly or indirectly under Contractor to comply with the School Safety Initiative 
Legislation, including but not limited to MCL 380.1230, 380.1230a, 380.1230c, 380.1230d and 
380.1230g. 

END OF SECTION 
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Section 01 4001 Quality Requirements 

1. SECTION INCLUDES 

A. Related Sections 

B. Quality Assurance and Control of Installation 

C. Dimensional Responsibility 

D. References 

E. Inspection and Testing Laboratory Services 

F. Soil Compaction Testing 

G. Bituminous Paving Testing 

H. Inspection of Reinforcing Steel Placement 

I. Concrete Testing 

J. Concrete Materials & Mix Design 

K. Test for FF/FL 

L. Tests for Mortar 

M. Test for Grout 

N. Test of Concrete Masonry Prisms 

O. Masonry Inspection 

P. Welding Quality Control 

Q. Bolted Structural Connections Quality Control 

R. Structural Steel Alignment Quality Control 

2. RELATED SECTIONS 

A. Section 01 6001 Product Requirements 

3. QUALITY ASSURANCE/CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and 
workmanship, to produce work of specified quality. 

B. Comply fully with manufacturers' instructions, including each step in sequence. Perform all steps 
required by manufacturer to properly install the Work regardless of whether every step is called out 
in this specification. 

C. Should manufacturers' instructions conflict with Contract Documents, request clarification from 
Owner before proceeding. 

D. Comply with specified standards as a minimum quality for the Work except when more stringent 
tolerances, codes, or specified requirements indicate higher standards or more precise workmanship. 

E. Perform work by persons qualified to produce workmanship of specified quality. Contractors who 
utilize unskilled workers to perform skilled trades work will be required to bear the burden of proof 
and certify in writing that the quality of the work in place, exceeds or equals the specified minimum 
standard.  In any case, should licensing requirements require all work to be undertaken or supervised 
by journeyperson level workers or other specified expertise all such work shall be thus undertaken. 

F. Secure Products in place with positive anchorage devices designed and sized to withstand stresses, 
vibration, physical distortion or disfigurement. 

G. Whenever a Contractor intends to depart from normal work hours, he shall notify the Owner at least 
24 hours in advance for approval. Failure of the Contractor to give such timely notice may be cause 
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for the Owner to require the removal or uncovering of the Work performed during such time without 
the knowledge of the Owner. Special arrangements can be made for emergency work or shutdowns 
as may be required. 

H. Upon completion of inspection, testing, sample-taking, and similar services performed on work, repair 
damaged work and restore substrates and finishes to eliminate deficiencies, including defects in 
visual qualities of exposed finishes. Except as otherwise indicated, comply with requirements of 
Contract Documents for "Cutting and Patching." Protect work exposed by or for service activities and 
protect repaired work.  

4. DIMENSIONAL RESPONSIBILITY 

A. Thoroughly examine existing conditions and be familiar with work to be performed as hereinafter 
specified and as shown on drawings. 

B. Before performing work or ordering materials, verify relevant dimensions of existing and new work 
and be responsible for their occurrence. Any differences found shall be reported to Owner for 
consideration before proceeding with work. If Contractor inadvertently or knowingly, proceeds with 
his work on dimensionally inaccurate work of another, he will be liable for cost of all corrections to his 
work when error is corrected. 

5. REFERENCES 

A. Conform to reference standard by date of issue current on date of Contract Documents. 

B. Should specified reference standards conflict with Contract Documents, request clarification from 
Owner before proceeding. 

C. The contractual relationship of the parties to the Contract Agreement shall not be altered from the 
Contract Documents by mention or inference otherwise in any reference document. 

6. INSPECTION AND TESTING LABORATORY SERVICES  

A. Owner will appoint, employ, and pay for services of an independent firm to perform inspection, 
sampling, testing, materials testing, air monitoring, and certification of products and mill test reports. 

B. The independent firm will perform inspections, tests, and other services specified in individual 
specification Sections and as required by the Architect/Engineer and public authorities. 

C. Contractor shall notify Owner and independent firm a minimum of 24 hours prior to expected time for 
operations requiring services. In general, coordinate activities which require testing at weekly 
progress meetings to allow all parties efficient manpower utilization. The independent firm shall make 
efforts to comply with the changing progress of the job given reasonable notice, however should the 
Contractor fail to schedule or fail to cancel testing or laboratory services, all costs incurred will be 
borne by the Contractor. 

D. Reports will be submitted by the independent firm within 5 days to the Owner, electronically, indicating 
observations, results of tests and indicating compliance or noncompliance with Contract Documents. 
Reports of discrepancy between the observed test values and the specified criteria in the contract 
documents are to be made within 24 hours or sooner to the Owner. 
1) The independent firm's reports will include the following information at a minimum: date of 

inspection/sampling, date report issues, date test performed, project name and Owner job 
number, lab name, address, phone and fax, name and original signature of inspector, record of 
weather and temperature, description of product, applicable specification section, and type of 
inspection/test, and location in project. 

2) Independent firm shall observe and test soils placement and compaction, concrete, masonry, 
asphalt and structural steel and shall interpret the test results in every case to explain compliance 
or noncompliance with the Contract Documents. 

E. Retest Responsibility: Where results of required inspection, test, or similar service are unsatisfactory 
(do not indicate compliance of related work with requirements of Contract Documents), retests are 
responsibility of Contractor, regardless of whether original test was Contractor's responsibility. 
Retesting of work revised or replaced by Contractor is Contractor's responsibility, where required 
tests were performed on original work. 
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F. Responsibility for Associated Services: Contractor is required to cooperate with independent 
agencies performing required inspections, tests, and similar services. Provide auxiliary services as 
reasonably requested, including access to work, the taking of samples or assistance with the taking 
of samples, delivery of samples to test laboratories, and security and protection for samples and test 
equipment at project site. 

G. Coordination: Contractor and each engaged independent agency performing inspections, tests, and 
similar services for project are required to coordinate and sequence activities so as to accommodate 
required services with minimum delay of work and without the need for removal/replacement of work 
to accommodate inspections and tests.  

H. Sampling and testing is required for the following Sections of Work or similarly identified sections and 
shall be performed by an independent testing lab and paid for by the Owner. 
1) Earthwork – soil testing and inspection service during earthwork operations for in-situ conditions 

of, bearing capacity and compaction of subgrades and fill. 
2) Asphaltic Concrete Paving – quality control testing of uncompacted asphalt concrete mix and in-

place compacted pavement. 
3) Cast-In-Place Concrete – field quality control of concrete. 
4) Cast-In-Place Concrete – tests for concrete materials and mix design tests. 
5) Cast-In-Place Concrete – testing of FF/FL floor tolerances. 
6) Mortar – field quality control of mortar. 
7) Grout – field quality control of grout. 
8) Unit Masonry – field quality control of unit masonry and masonry assemblies and any required 

special inspection as required by Code. 
9) Structural Metal Framing – field quality control for welds. 
10) Structural Metal Framing – field quality control for high strength steel torqued bolted connections. 
11) Structural Metal Framing – field quality control for structural steel alignment. 

7. SOIL COMPACTION TESTING 

A. The Contractor providing any Earthwork or Utilities Work shall cooperate and coordinate with the 
Owner’s materials testing and inspection service for quality control testing during earthwork 
operations as follows: 
1) Field density test reports. 
2) One optimum moisture-maximum density curve for each type of soil encountered.  
3) Arrange for Owner’s materials testing and inspection service to be on the site for observation and 

testing during times when the following operations are being performed: 

a) Proof-rolling. 

b) Compaction of subgrades, fills and base materials. During compaction operations, the 
Owner’s materials testing and inspection service shall carefully monitor existing foundations 
to detect possible foundation movements. If movement is detected, Work shall be stopped 
and the Owner immediately notified. 

B. Percentage of Maximum Density Requirements: Provide not less than the following percentages of 
maximum density of soil material compacted at optimum moisture content, for the actual density of 
each layer of soil material in place (coordinate with soils report) and scope description. Provide water 
and any equipment required to achieve specified density of subgrades and each layer of fill. 
1) Foundations: Compact top 12 inches of subgrade and each 8 inch layer of backfill or fill material 

to 97 percent Standard Proctor maximum dry density. 
2) Building Slabs & Steps: Compact top 12 inches of subgrade and each 8 inch layer of backfill or 

fill material to 95 percent Standard Proctor maximum dry density. 
3) Lawn, Unpaved Areas & Borrow Pit: Compact top 6 inches of subgrade and each 8 inch layer of 

backfill or fill material to 90 percent Standard Proctor maximum dry density. 
4) Walkways: Compact top 6 inches of subgrade and each 8 inch layer of backfill or fill material to 

95 percent Standard Proctor maximum dry density. 
5) Pavements: Compact top 12 inches of subgrade and each 8 inch layer of backfill or fill material 

to 97 percent Standard Proctor maximum dry density. 
6) Underground Utilities: Compact top 12 inches of subgrade and each 8 inch layer of backfill or fill 

material to 97 percent Standard Proctor maximum dry density for the respective utility location(s). 
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C. Quality Control Testing During Construction: Contractor must provide 2-day notice, if possible, to the 
Owner’s materials testing and inspection service for inspection and approval of subgrades and fill 
layers before further construction work is performed thereon. Tests of subgrades and fill layers will 
be taken as follows: 
1) Footing Subgrade: For each strata of soil on which footings will be placed, conduct at least one 

test to verify required design bearing capacities. Subsequent verification and approval of each 
footing subgrade may be based on a visual comparison of each subgrade with related tested 
strata, when acceptable to Architect/Engineer, except that a minimum of one test shall be 
performed for each 15,000 square foot of buildings area. 

2) Paved Areas & Building Slab Subgrade: Make at least one field density test of subgrade for every 
2,000 square feet of paved area or building slab, but in no case less than 3 tests. In each 
compacted fill layer, make one field density test for every 2,000 square foot of overlaying building 
slab or paved area, but in no case less than 3 tests. 

3) Foundation Wall Backfill: Take at least 2 field density tests, at locations and elevations as 
directed. 

4) Trench Backfill: For each compacted backfill layer make one field density test between each 
drainage structure. 

D. If, in the opinion of the Owner and any Architect/Engineer they engage, based on reports of testing 
service and inspection, subgrade or fills which have been placed are below specified density, 
additional compaction work and testing shall be provided by the Contractor for the Section of the 
Work involved at no additional expense, until subgrades or fills meet or exceed specified density. 

8. BITUMINOUS PAVING TESTING 

A. Field quality control testing shall be performed during paving operations. Perform the following 
sampling or testing of asphalt concrete mixtures for quality control during paving operations. Record 
the locations where samples are taken to correlate with subsequent testing. 

B. Test uncompacted asphalt concrete mix and report the following: 
1) Sampling: ASSHTO T168 (ASTM D979). 
2) Asphalt Cement Content: AASHTO T164 (ASTM D2172). 
3) Perform at least one initial test for paving, unless otherwise specified or directed. 

C. Test in-place, compacted pavement for density and thickness, as herein specified. Perform one test 
for each 300 square yards but not less than one test per day, unless otherwise specified or directed. 

D. The Contractor shall pay for and perform additional Work and testing as may be required if any of the 
previous tests indicate insufficient values or if directed by the Owner and any Architect/Engineer they 
engage. Continue Work and testing until specified values have been attained. 

E. Asphalt concrete material not complying with specified requirements will not be acceptable. The 
Contractor shall repair or remove and replace defective paving as directed by the Owner and any 
Architect/Engineer they engage, at no additional cost to the Owner. 

9. INSPECTION OF REINFORCING STEEL PLACEMENT 

A. The Contractor incorporating Cast-In-Place Concrete – shall cooperate and coordinate with the 
testing laboratory to perform field inspection of the placement of reinforcing steel prior to, and in some 
specified instances during, the placement of concrete in all reinforced concrete structures, unless 
specifically noted otherwise. 

B. Inspection shall include the following: 
1) All structures 

a) Size of reinforcing bars. 

b) Measurement of bar laps. 

c) Spacing of reinforcing bars. 

d) Measurement of reinforcing concrete cover. 

e) Adequacy of reinforcement ties to prevent movement during concrete placement. 

f) Placement of reinforcing chairs, bolsters and concrete blocks supporting reinforcement. 
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g) Condition of reinforcing free of corrosion scale, grease, oil and other foreign materials 
which would reduce bond of concrete to reinforcement. 

2) Slabs-On-Grade 

a) Nominal size of welded wire fabric. 

b) Measurement of fabric lap. 

c) Type, size and spacing of supports for welded wire fabric. 

d) Adequacy of maintaining welded wire fabric in correct position during the concrete 
placement, and lifting fabric back in to correct position prior to set of concrete (THE 
TESTING LABORATORY SHALL BE PRESENT DURING THE PLACEMENT OF SLABS-
ON-GRADE WHICH USE WELDED WIRE FABRIC OR REINFORCING STEEL BARS). 

e) Slabs-On-Grade with fibrous reinforcement do not require this inspection. 

C. Report inspection results in writing to the Owner and Contractor the same day that tests are made. 
Reports shall indicate the specific structural items inspected and the location, with column grid 
references, where possible to clearly identify the inspected items. 

D. Additional Inspections: Where inspections indicate deficiencies and concrete placement is made prior 
to correction and retesting of these deficiencies or where concrete placement of any structural item 
is made without the required inspection, the testing laboratory shall conduct additional tests, including 
concrete coring, magnetic detection devices, sonic testing devices and other methods as required to 
verify the conformance of the reinforcing steel placement to the Contract Documents. The Contractor 
shall pay for such inspections conducted and other additional inspections as may be required when 
unacceptable or uninspected reinforcing steel placement is verified. 

10. CONCRETE TESTING 

A. The Contractor for the Work: Cast-In-Place Concrete, shall cooperate and coordinate with the testing 
laboratory to perform field quality control testing during concrete work. 

B. Quality Control Testing During Construction: Perform sampling and testing for field quality control 
during the placement of concrete as follows: 
1) Sampling Fresh Concrete: ASTM C172, except modified for Slump to comply with ASTM C94. 
2) Slump: ASTM C143, one test for each concrete load at point of discharge, and one for each set 

of compressive strength test specimens. 
3) Air Content: ASTM C231, pressure method; one for every other concrete load at point of 

discharge or when the indication of change requires. 
4) Compression Test Specimens: ASTM C31, one set of 6 standard cylinders for each compressive 

strength test, unless otherwise directed. 

a) Cast and store 3 cylinders for laboratory cured test specimens and 3 field-cured test 
specimens as specified in STM C31. 

5) Concrete Temperature: Test hourly when air temperature is 40 degrees F and below and when 
80 degrees F and above; and each time a set of compressive test specimens is made. 

6) Compressive Strength Tests: ASTM C39, one set for each 100 cubic yards or fraction thereof, of 
each mix design placed in a day or for each 5,000 square feet of surface area placed; 2 
specimens (one field cured and one lab cured) tested at 7 days, 2 specimens (one field cured 
and one lab cured) tested at 28 days, and 2 specimens (one field cured and one lab cured) 
retained in reserve for later testing if required. 

a) When the frequency of testing will provide less than 5 strength tests for a given mix design, 
conduct testing strength tests for given mix design, conduct testing from at least 5 randomly 
selected batches or from each batch if fewer than 5 are used. 

b) When the total quantity of a given mix design of concrete is less than 50 cubic yards, the 
strength tests may be waived by the Owner and any Architect/Engineer they engage if, in 
their judgment, adequate evidence of satisfactory strength is provided. 

c) When the strength of field cured cylinders is less than 85 percent of companion laboratory 
cured cylinders, evaluate current operations and provide corrective procedures for 
protecting and curing the in-place concrete. 
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C. Report test results in writing to the Owner, Contractor, and ready-mix supplier on the same day that 
tests are made. Reports of compressive strength tests shall contain the project identification name 
and number, date of concrete placement, name of Contractor, name of concrete supplier and truck 
number, name of concrete testing service, concrete type and class, location of concrete bath in the 
structure, design compressive strength at 28 days, concrete mix promotions and materials, type and 
amount of fibrous reinforcement, compressive breaking strength , and type of break for both 7 day 
tests and 28 day tests. 

D. Additional Tests: The testing service will make additional tests of in-place concrete as directed by the 
Owner, when test results indicate the specified concrete strengths and other characteristics have not 
been attained in the structure. The testing service shall conduct tests on cored cylinders complying 
with ASTM C42 or by load testing specified in ACI 318 or other acceptable nondestructive testing 
methods, as directed. The Contractor shall pay for such tests conducted and other additional testing 
as may be required, when unacceptable concrete is verified. 

E. Evaluation of Quality Control Tests: Do not use concrete delivered to the final point of placement 
which has slump or total air content outside the specified values. 
1) Compressive strength tests for laboratory-cured cylinders will be considered satisfactory if the 

averages of all sets of 3 consecutive compressive strength tests results equal or exceed the 28 
day design compressive strength of the type or class of concrete; and no individual strength test 
falls below the required compressive strength by more than 500 psi. 

2) Strength tests of specimens cured under field conditions may be required by the Owner and any 
Architect/Engineer they engage to check the adequacy of curing and protecting of the concrete 
placed. Specimens shall be molded by the field quality control laboratory at the same time and 
from the same samples as the laboratory cured specimens. 

a) Provide improved means and procedures for protecting concrete when the 28 day 
compressive strength of field cured cylinders is less than 85 percent of companion 
laboratory cured cylinders. 

b) When laboratory cured cylinder strengths are appreciably higher than the minimum 
required compressive strengths, field cured cylinder strengths need not exceed the 
minimum required compressive strengths by more than 500 psi even though the 85 percent 
criterion is not met. 

c) If individual tests of laboratory cured specimen produce strength or if tests of field cured 
cylinders indicated deficiencies in protection and curing, provide additional measures to 
assure that the load-bearing capacity of the structure is not jeopardized. If the likelihood of 
low-strength concrete is confirmed and computations indicate the load-bearing capacity 
may have been significantly reduced, tests of cores drilled from the area in question may 
be required. 

3) If the compressive strength tests fail to meet the minimum requirements specified, the concrete 
represented by such tests will be considered deficient in strength. 

F. Deficient concrete shall be removed and replaced by the Contractor without additional cost to the 
Owner. 

11. CONCRETE MATERIALS & MIX DESIGN 

A. Concrete Materials and Mix Design: The Contractor(s) for Cast-In-Place Concrete shall provide the 
following in conformance with the requirements of the technical specification for Cast-In-Place 
Concrete. 
1) Ready-mixed concrete shall be mixed and delivered in accordance with ASTM C94. 
2) Project Data: Submit electronic copies of manufacturer’s specifications with application and 

installation instructions for proprietary materials and items, including admixtures, bonding agents, 
waterstops, joint systems, chemical floor hardeners, and dry shake finish materials. 

3) Laboratory Test Reports: Submit electronic copies of laboratory test reports for concrete 
materials and mix design tests. The Owner’s review will be for general information only. 
Production of concrete to comply with specified requirements is the Contractor’s responsibility. 

4) Mix Design: Submit electronic copies of concrete mix designs for each type of mix required by 
the Concrete Schedule indicating the amount of each ingredient (by weight) in one cubic yard of 
concrete, the calculated water/cement ration, and the slump. 
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B. Tests for Concrete Materials 
1) For normal weight concrete, test aggregates by the methods of sampling and testing of ASTM 

C33. 
2) For light weight concrete, test aggregates by the methods of sampling and testing of ASTM C330. 
3) For portland cement, sample the cement and determine the properties by the methods of test of 

ASTM C33. 
4) Submit written reports for each material sampled and tested, prior to the start of Work. Provide 

the project identification name and number, date of report, name of Contractor, name of concrete 
testing service, source of concrete aggregates, material manufacturer and brand name for 
manufactured materials, values specified in the referenced specification for each material, and 
test results. Indicate whether or not material is acceptable for intended use. 

C. Submit signed statement from ready-mix plant that concrete furnished for the Project will exactly 
conform on the approved design mixes. 

12. TESTS FOR FF/FL Refer to the technical specifications for cast-in-place concrete. 

13. TESTS FOR MORTAR 

A. For colored and non-colored mortars, test for compressive strength by the methods of sampling and 
testing of ASTM C109 and ASTM C780.  

B. Provide a minimum of one set of cubes for testing per 5,000 sq. ft. of masonry wall construction and 
as directed by Architect. 

C. Submit written reports for each material sampled and tested. Provide the project identification name 
and number, date of report, name of Contractor, name of testing service, source of aggregates, 
material manufacturer and brand name for manufactured materials, values specified in the 
referenced specification for each material, and test results. Indicate whether or not material is 
acceptable for intended use. 

D. If the compressive strength tests fail to meet the minimum requirements specified, the mortar 
represented by such tests will be considered deficient in strength. 

E. Deficient mortar shall be removed and replaced by the Contractor without additional cost to the 
Owner. 

14. TESTS FOR GROUT 

A. Grout for filling reinforced or unreinforced concrete masonry cores or brick cavities test for 
compressive strength by methods as described in the technical specifications for Masonry Grout. 

B. Provide a minimum of one set of 3 test specimens for testing per 5000 sq. ft. of masonry wall 
construction or for each ready mix truck load of grout and as directed by the Architect. 

C. Submit written reports for each material sampled and tested. Provide the project identification name 
and number, date of report, name of Contractor, name of testing service, source of aggregates, 
material manufacturer and brand name for manufactured materials, values specified in the 
referenced specification for each material, specified location where material represented by sample 
is used and test results. Indicate whether or not material is acceptable for intended use. 

D. If the compressive strength tests fail to meet the minimum requirements specified, the grout 
represented by such tests shall be considered deficient in strength. 

E. Deficient grout shall be removed and replaced by the Contractor without additional cost to the Owner. 

15. TEST OF CONCRETE MASONRY PRISMS 

A. When required by the Technical Specifications, construct a set of 3 masonry prisms using mortar and 
concrete masonry units to be used in the masonry work. Unless otherwise noted, construct prisms 8 
inches by 8 inches by 16 inches high (nominal) in compliance with ASTM E447, Method B. 

B. When prism tests are required to establish the strength of masonry in lieu of Masonry Inspection, 
provide a minimum of one set of 3 masonry prisms for testing for each 5,000 sq. ft. (gross) of masonry 
wall construction. 
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C. Submit written reports for each prism tested. Provide the project identification name and number, 
date of reports, name of Contractor, name of testing service, name of material suppliers, specific 
location where masonry represented by the prism is used, compression test strength results, and 
specified required strength. 

D. If the compressive strength tests fail to meet the minimum strength specified in the Plans, the 
masonry represented by the tests shall be considered deficient. 

E. When tests indicating deficient masonry represent masonry already constructed, such masonry shall 
be removed and replaced by the Contractor without additional cost to the Owner. In lieu of removal 
and replacement, additional cores may be grouted as required and directed by the Architect without 
additional cost to the Owner. 

16. MASONRY INSPECTION 

A. Provide masonry construction inspection of concrete or brick masonry walls indicated as requiring 
inspection on the Masonry Plans to ensure that masonry construction is in conformance with Contract 
Documents. Provide masonry inspection wherever “Special Inspection” as defined by building code 
requires same.  Masonry inspection is required for those masonry elements which must be 
constructed to attain high design strengths. 

B. Inspection shall use NCMA-TEK 18-3 Quality Assurance as a guideline. 

C. The individual(s) who will perform the masonry inspection shall be present for the Pre-masonry 
Conference. 

D. The Masonry Inspector(s) shall prepare a written report or reports for each day of inspection. Masonry 
Inspection Report Form (DIV.1-MIR.-1) shall be used for all inspection reports. 

E. The masonry inspector shall be present and observe all masonry construction operations in walls 
requiring inspection. The masonry inspector shall be present at the project site within sufficient time, 
in advance of grouting operations, to inspect the construction to insure its conformance to the 
Contract Documents and that grouting may proceed. No grouting shall be permitted unless the 
masonry inspector is present and has indicated that the masonry construction is properly prepared 
for the grouting operation. 

 

17. WELDING QUALITY CONTROL 

A. Welding operators shall be qualified under the provisions of the AWS Structural Welding Code on 
test pieces in positions and with clearances equivalent to those actually to be encountered in 
construction. Welders shall make only those types of welds for which they are specifically certified. 

B. Welds requiring inspection shall be so indicated in the Drawings. Welds indicated as requiring visual 
inspection shall be visually inspected by an independent inspector, acceptable to the Architect and 
Owner prequalified to make the weld being inspected. Welders and inspectors shall be prequalified 
by the American Welding Society Qualification Test. 

C. Submit written reports for each weld tested. Provide project identification and number, date of report, 
name of Welding Contractor, name of testing services, location of weld, type of weld, and test results. 
Indicate whether or not weld is acceptable for intended use. 

D. If by inspection, welds fail to meet minimum acceptable criteria, the welds shall be cut out and 
replaced. 

18. BOLTED STRUCTURAL CONNECTIONS QUALITY CONTROL 

A. The Contractor for the Work of Structural Metal Framing, shall coordinate with a separate testing 
laboratory, employed and paid by the Owner, to perform field quality control inspection of slip-critical 
and snug-tight bolted connections. 
1) Inspection of slip-critical connections shall be visual. The inspector shall be present at the 

beginning of steel erection to ensure that the erector is conforming to the Contract Documents 
and AISC Specifications. The inspector shall verify that the erector is marking the bolts and nuts 
prior to the turn-of-nut procedure. Ten percent of all slip-critical bolted connections shall be 
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observed as they are installed. Any connections which, in the opinion of the inspector, do not 
meet the tightening requirements of the Contract Documents shall be corrected by the erector. 

2) Inspection of snug-tight connections shall be made by use of a spud wrench. Ten percent of all 
snug-tight bolted connections selected randomly over the entire limits of the building structure 
shall be tested to verify tightness. If more than 20 percent of the bolts tested do not meet the 
General Requirements of the Contract Documents, the erector shall be required to retighten all 
snug-tight bolted connections on the Project.  

19. STRUCTURAL STEEL ALIGNMENT QUALITY CONTROL  

A. The Contractor for the Work of Structural Metal Framing shall coordinate, with a separate testing 
laboratory, to perform field measurement of structural steel beams, columns, joist, and deck 
alignment. 

B. Alignment shall be measured and compared to AISC “Code of Standard Practice for Steel Buildings 
and Bridges.” 

C. The Testing Agency shall submit, to the Architect, a written report summarizing the measurements 
performed and the equipment used in the field work. Where alignment fails to meet AISC 
requirements, the Contractor for the work in the technical specifications for Structural Metal Framing 
shall make the required corrections 

END OF SECTION
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 Section 01 6001 Product Requirements 

1. SECTION INCLUDES 

A. Related Sections 

B. Products 

C. Transportation and Handling 

D. Storage and Protection 

E. Product Options 

F. Substitutions 

2. RELATED SECTIONS 

A. Section 00 2113 Instructions to Bidders  

B. Section 01 4001 Quality Requirements 

3. PRODUCTS 

1) Products: Means new material, machinery, components, equipment, fixtures, and systems 
forming the Work. Does not include machinery and equipment used for preparation, fabrication, 
conveying and erection of the Work. Products may also include existing materials or components 
required for reuse. 

2) Do not use materials and equipment removed from existing premises, except as specifically 
permitted by the Contract Documents. 

3) Provide interchangeable components of the same manufacturer, for similar components. 

B. TRANSPORTATION AND HANDLING 

1) Transport and handle products in accordance with manufacturer's instructions. 

2) Promptly inspect shipments to assure that products comply with requirements, quantities are 
correct, and products are undamaged. 

3) Provide equipment and personnel to handle products by methods to prevent soiling, 
disfigurement, or damage. 

C. STORAGE AND PROTECTION 

1) Store and protect products in accordance with manufacturer's instructions, with seals and labels 
intact and legible. Store sensitive products in weather-tight, climate controlled enclosures. 

2) Provide off-site storage and protection when site does not permit on-site storage or protection. 

3) Cover products subject to deterioration with impervious sheet covering. Provide ventilation to 
avoid condensation. 

4) Provide equipment and personnel to store products by methods to prevent soiling, disfigurement, 
or damage. 

5) Arrange storage of products to permit access for inspection. Periodically inspect to assure 
products are undamaged and are maintained under specified conditions. 

D. PRODUCT OPTIONS 

1) Product selection is governed by the Contract Documents and governing regulations, not by 
previous Project experience. Procedures governing product selection include the following: 

2) Proprietary Specification Requirements: Where only a single product or manufacturer is named, 
provide the product indicated. 

3) Semi-proprietary Specification Requirements: Where two or more products or manufacturers are 
named, provide one of the products or manufacturers indicated. Where one product and 
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manufacturer is named and other manufacturers are listed, the other manufacturer's equivalent 
product may be acceptable subject to compliance with Contract requirements, including 
specifications of the named product, as determined by the Owner's Representative. 

4) Non-Proprietary Specifications: When the Specifications list products or manufacturers that are 
available and may be incorporated in the Work, but do not restrict the Contractor to use of these 
products or manufacturers only, the Contractor may propose any available product that complies 
with contract requirements. Comply with Contract Document provisions concerning 
"substitutions" to obtain approval for use of an unnamed product. 

5) Descriptive Specification Requirements: Where Specifications describe a product or assembly, 
listing exact characteristics required, with or without use of a brand or trade name, provide a 
product or assembly that provides the characteristics and otherwise complies with Contract 
requirements. 

6) Performance Specification Requirements: 
a) Where Specifications require compliance with performance requirements, provide products 

that comply with the requirements, and are recommended by the manufacturer for the 
application indicated. General overall performance of a product is implied where the product 
is specified for a specific application. 

b) Manufacturer's recommendations may be contained in published product literature, or by the 
manufacturer's certification of performance. 

7) Compliance with Standards, Codes and Regulations: Where the Specifications only require 
compliance with an imposed code, standard or regulation, select a product that complies with the 
standards, codes or regulations specified. 

8) Visual Matching: Where Specifications require matching an established Sample, the Owner's 
Representative decision will be final on whether a proposed product matches satisfactorily. 

9) Visual Selection: Where specified product requirements include the phrase ". . . as selected from 
manufacturer's standard colors, patterns, textures…" or a similar phrase, select a product and 
manufacturer that complies with other specified requirements. The Owner's Representative will 
select the color, pattern and texture from the product line selected. 

E. SUBSTITUTIONS 

1) Owner will consider requests for Substitutions 10 days prior to bid.  

2) Substitutions may be considered after bids when a product becomes unavailable through no fault 
of the Contractor. 

3) Document each request with complete data substantiating compliance of proposed Substitution 
with Contract Documents. 

4) A request constitutes a representation that the Contractor: 
a) Has investigated proposed product and determined that it meets or exceeds the quality level 

of the specified product. 
b) Will provide the same warranty for the Substitution as for the specified product. 
c) Will coordinate installation and make changes to other Work which may be required for the 

Work to be complete with no additional cost to Owner or other affected subcontractors. 
d) Waives claims for additional costs or time extension which may subsequently become 

apparent. 

5) Substitutions will not be considered when they are indicated or implied on shop drawing or 
product data submittals, without separate written request, or when acceptance will require 
revision to the Contract Documents. 

6) Substitution Submittal Procedure: 
a) Submit electronic copy of a written Request for Substitution for consideration. Limit each 

request to one proposed Substitution. 
b) Submit shop drawings, product data, and certified test results attesting to the proposed 

product equivalence. 
c) The Owner will notify the Contractor in writing of their decision to accept or reject request. 
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 Section 01 7001 Execution Requirements 

1. SECTION INCLUDES 

A. Protection and Restoration 

B. Cutting and Patching 

C. Alteration Project Procedures 

D. Construction Cleaning 

E. Construction Waste Management 

F. Punch List 

2. PROTECTION & RESTORATION 

A. This section includes, but is not necessarily limited to, responsibilities for the protection, restoration 
and notification requirements for surface and subsurface structures, underground facilities and 
surface improvements as indicated on the drawings, as specified herein and as necessary for the 
proper and complete performance of the work. 

B. The Contractor whose operations necessitate notifications, protection, or restoration shall be 
responsible for the work described in this section inclusive of all coordination and cost. 

C. Related Sections: Documents affecting work of this section include, but are not necessarily limited 
to; General Conditions, Supplementary Conditions and sections in Division 1 of these specifications 

D. Prior to start of construction responsible Contractor shall: 
1) Notify MISS DIG in advance. 
2) Arrange for the identification of the locations of existing underground facilities at or contiguous to 

the site. 

E. Utility Interruptions: 
1) For any period exceeding 2 hours: Provide standby utility service. 
2) Provide 48-hour notice to the Owner’s Representative of the time and duration of the anticipated 

shut off. 
3) Notify Fire Department in advance if water main or fire supply line shut off is required. 
4) Pay all costs relating to utility interruptions. 

F. Be responsible for: 
1) Protection of structures and utilities at or contiguous to the site in accordance with the project 

General Conditions 
2) Cost of cleaning, repair, relocation, raising, lowering, or replacement of structures and utilities 

which interfere with new work or are damaged as a result of Contractor's operations. 
3) Temporary sheeting, bracing, poles, cables, sand fill or other means used to support a structure 

or utility exposed or endangered by Contractor's operations. 
4) Relocating, raising or lowering of a structure or utility for Contractor's convenience. 

G. Relocation of poles and structures: 
1) Be responsible for temporary and permanent relocation of power, light, telephone and other 

service poles and appurtenant structures. 
2) Make necessary arrangements with the owner of the pole or structure and pay all costs involved. 

H. Acceptable standards for restoration: 
1) Restore to the better of: 

a) Original condition 

b) Requirements of the Contract Documents 

c) Current MDOT Standards 

d) Property corners, Government survey corners, and plat monuments 
2) Protect all existing facilities and site elements from damage or disturbance. 
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3) Provide video survey of the work area with the Owner’s Representative before beginning work.  
Protect discovered control points or areas of concern until Owner has witnessed the control point 
or area of concern and given direction as to its required maintenance or otherwise referenced 
their locations. 

4) Replace if disturbed or removed as a result of construction: 

a) Arrange for replacement of any control point by a Registered Land Surveyor 

b) Pay all costs 

c) Driving surfaces and similar improvements: 

d) Repair or replace damaged or removed surfaces as indicated on the drawings and 
specified herein. 

5) Adjust to temporary or final grade all new and existing castings (water valve boxes, manholes, 
catch basins and similar structures) for all gravel, bituminous or concrete surfacing or resurfacing. 

6) Landscaping and miscellaneous improvements: 

a) Protect from damage by construction operations. In event of damage, replace any 
damaged items with one of equivalent type and size. 

b) Includes, but is not limited to, topsoil, seeded areas, sodded areas, shrubs, trees, 
decorative plantings, fences, mailboxes, signs, guard posts and other similar items. 

3. CUTTING AND PATCHING 

A. Each Contractor shall make arrangements with other Contractors (if any) and the Owner for fitting 
his Work into the general construction. Where the Contractor was given sufficient information as to 
required openings prior to construction, the cost for additional cutting and restoring shall be paid for 
by the Contractor failing to provide the required openings. 
1) Each Contractor shall be responsible for cutting, fitting, and patching that may be required to 

complete their work. Contractors shall not endanger Work of other Contractors by cutting, 
excavating, or otherwise altering Work: and shall not cut or alter the work of another Contractor 
except with written consent of the Owner. Costs caused by defective or ill-timed work shall be 
borne by the party responsible. 

2) Submit written request in advance of cutting or alteration which affects: 

a) Structural integrity of any element of Project. 

b) Integrity of weather-exposed or moisture-sensitive element. 

c) Efficiency, maintenance, or safety of any operational element. 

d) Visual qualities of sight exposed elements. 

e) Work of Owner or separate contractor. 

B. Include in request: 
1) Identification of Project. 
2) Location and description of affected work. 
3) Necessity for cutting or alteration. 
4) Description of proposed work, and products to be used. 
5) Alternatives to cutting and patching. 
6) Effect on work of Owner or separate contractors. 
7) Written permission of affected separate contractors. 
8) Date and time work will be executed. 

C. Primary Products: Those required for original installation. 

D. Inspect existing conditions prior to commencing Work, including elements subject to damage or 
movement during cutting and patching.  Provide video recording of existing conditions. 

E. Beginning of cutting or patching means acceptance of existing conditions. 

F. Provide protection from elements for areas which may be exposed by uncovering work. 
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G. Execute work by methods to avoid damage to other Work, and which will provide appropriate surfaces 
to receive patching and finishing. 

H. Cut rigid materials using masonry saw or core drill. Pneumatic tools are not allowed without prior 
approval. Do not pound or make openings with hammers without approval of Owner. 

I. Restore work with new products in accordance with requirements of Contract Documents. 

J. Fit work tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces. 

K. At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal voids with 
fire rated material to full thickness of the penetrated element, and provide escutcheon plates where 
exposed. 

L. Refinish surfaces to match adjacent finish. For continuous surfaces, refinish to nearest intersection 
or natural break. For an assembly, refinish entire unit. Patchwork is subject to Owner approval. 

M. Contractors shall coordinate cutting and patching with other Contractors to avoid duplication of efforts 
and to avoid recutting completed work. 

N. Requirements for Structural Work: 
1) Do not cut and patch structural elements in a manner that would reduce their load-carrying 

capacity or load-deflection ratio. 
2) Prior to removing existing construction, provide temporary sheeting, underpinning, shoring, and 

bracing to carry the loads and stresses withstood by any removed items. Contractor is 
responsible for the adequacy of same, as well as for any damage to the existing building, or 
contents thereof, resulting from inadequate sheeting, underpinning, shoring, and bracing. 

3) Obtain acceptance of the cutting and patching procedure before cutting and patching structural 
elements. 

O. Operational and Safety Limitations: 
1) Do not cut and patch operating elements or safety related components in a manner that would 

result in reducing their capacity to perform as intended, or result in increased maintenance, or 
decreased operational life or safety. 

2) Obtain Owner's and/or governing agency approval of the cutting and patching procedure before 
cutting and patching operating elements of safety related systems. 

P. Visual requirements: 
1) Do not cut and patch construction exposed on the exterior or in occupied spaces, in a manner 

that would, in the Owner's Representative's opinion, reduce the building's aesthetic qualities, or 
result in visual evidence of cutting and patching. Work that is cut and patched in a visually 
unsatisfactory manner shall be removed and replaced. 

4. ALTERATION PROJECT PROCEDURES 

A. Verify that demolition is complete, and areas are ready for installation of new Work. 

B. Beginning of restoration Work means acceptance of existing conditions. 

C. Cut, move, or remove items as necessary for access to alterations and renovation Work. Replace 
and restore at completion. 

D. Remove unsuitable material not marked for salvage, such as rotted wood, corroded metals, and 
deteriorated masonry and concrete. Replace materials as specified for finished Work. 

E. Remove debris and abandoned items from area and from concealed spaces. 

F. Contractor shall remove existing construction items, materials, etc., noted on drawings to be removed 
or otherwise required to be removed in order to properly execute any and all remodeling, new 
construction and related work required for respective work category. 

G. Prepare surface and remove surface finishes to provide for proper installation of new work and 
finishes. 

H. Close openings in exterior surfaces to protect existing work from weather and extremes of 
temperature and humidity. Insulate ductwork and piping to prevent condensation in exposed areas. 
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I. Coordinate work of alterations and renovations to expedite completion. 

J. Refinish visible existing surfaces to remain in renovated rooms and spaces, to specified condition for 
each material, with a neat transition to adjacent finishes. Patch or replace portions of existing surface 
which show imperfections prior to re-finishing. 

K. Where new Work abuts or aligns with existing, perform a smooth and even transition. Patched Work 
to match existing adjacent Work in texture and appearance. 

L. When finished surfaces are cut so that a smooth transition with new work is not possible, terminate 
existing surface along a straight line at a natural line of division and make recommendation to Owner. 

M. Where a change of plane of 1/4 inch or more occurs, submit recommendation for providing a smooth 
transition for Owner review. 

5. CONSTRUCTION CLEANING 

A. The Work of this Section shall be included as a part of the Contract Documents of each Contractor 
on this Project.  Where such Work applies to only one Contractor, all cleanup will be provided by that 
Contractor.  

B. Recognizing that construction processes create large amounts of debris, waste material, dirt and 
other rubbish and that the accumulation of these products impedes works progress and are a safety 
hazard, an eyesore, and a violation of local regulations, each Contractor who bids and accepts a 
contract for any portion of the work, accepts the positive responsibility of keeping the work site clean 
as defined herein and agrees to comply with the spirit as well as the letter of this specification. If in 
the sole opinion of the Owner’s Representative, the Contractor does not perform clean up 
satisfactorily, the Owner’s Representative may order clean up to be done by another source and 
deduct cost thereof from moneys due to the Contractor. 

C. The Owner’s Representative reserves the right to act on behalf of the Owner pertaining to the cleanup 
responsibility that is a part of each Contractor’s Work.  

D. DAILY CLEANING 
1) The Contractor shall effectively confine dust, dirt, and noise to the actual construction area as 

approved by the Owner. As debris is created, it will be the responsibility of the Contractor to place 
all rubbish and debris into dumpster type containers, provided by Contractor and approved by 
the Owner. 

2) On a daily basis, identifiable debris and waste or recyclable materials will be cleaned up by the 
Contractor. 

3) Cleaning Equipment (air compressors, brooms, shovels, barrels, cleaning rags, supplies, etc.) 
and accessories (dust masks, gloves, etc.) will be the responsibility of the Contractor to provide 
for their clean up.  Owner’s equipment and supplies are not to be used by the Contractor. 

E. HAZARDS CONTROL 
1) Store volatile wastes and any other hazardous wastes in covered metal containers, and remove 

from premises and legally dispose of these wastes daily. 
2) Prevent accumulation of wastes which create hazardous conditions. 
3) Provide adequate ventilation during use of volatile or noxious substances. 

F. Conduct cleaning and disposal operation to comply with local ordinances and anti-pollution laws. 
1) Do not burn or bury rubbish and waste materials on project site. 
2) Do not dispose of volatile wastes (mineral spirits, oil, or paint thinner) or any other hazardous 

materials in storm or sanitary drains or in any other illegal fashion. 
3) Do not dispose of any wastes into streams or waterways. 

G. Use only cleaning materials recommended by manufacturer of surface to be cleaned. The use of 
“Green Certified”, nonpolluting, low V.O.C. cleaning materials is required. 

H. Use cleaning materials only on surfaces recommended by cleaning material manufacturer. 

I. The Contractor shall perform their respective final clean up and shall leave the project in a clean, 
neat condition, prior to final acceptance of their work. Scheduling of final cleaning will be at the 
direction of the Owner. 
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J. The following are examples, but do not define limits, of cleaning levels required: 
1) Remove labels which are not required as permanent labels. Clean all permanent labels. 
2) Clean exposed exterior and interior hard surfaced finishes, to a dirt free condition, free of dust, 

stains, films, and similar noticeable distracting substances. Except as otherwise indicated, avoid 
disturbance of natural weathering of exterior surfaces. Restore reflective surfaces to original 
reflection condition.  

3) Clean project site (yard and grounds), including landscaped areas, of litter and foreign 
substances. Sweep paved areas to a broom clean condition; remove stains, chemical spills, and 
other foreign deposits by power-washing or as required to achieve a clean surface. Remove all 
erosion control systems, temporary fencing, and barricades and rake the areas smooth to provide 
smooth regular transition to adjacent surfaces. Seed said transition area thereafter. Rake 
grounds, which are neither planted nor paved, to a smooth, even textured surface. 

6. CONSTRUCTION WASTE MANAGEMENT 

A. The Contractor shall provide and pay for dumpster type rubbish and recycling containers adequate 
for the project recyclables, waste, debris and rubbish for the life of the project for Contractors. 

B. Contractor will plan their work to: 
1) Minimize packaging and import of non-essential materials to the site. 
2) Compact or consolidate materials in the collection containers until removal from the site. 
3) Transport waste to the location(s) of a legal off-site repository for waste and recyclables. 

C. Recycling is required for all materials; minimally: concrete, asphalt, masonry, cardboard, plastic, and 
metals. 

D. Removal of demolition material from the site is the responsibility of the Contractor performing said 
demolition, and if possible, demolition debris must be recycled. 

7. PUNCH LIST 

A. Each Contractor shall prepare and keep their own detailed punch list on the job prior to the Owner’s 
preparation of a project punch list. This punch list is for use by their employees and subcontractors 
to facilitate completion of the Work. Contractor shall submit copy of punch list to the Owner’s 
Representative within seven (7) days of request or seven (7) days before substantial completion 
whichever is sooner and shall notify Owner’s Representative upon completion of work. 

B. The Contractor's inspection shall be as thorough as possible, in accordance with their desire to 
provide first class workmanship and maintain good reputation and shall include all Work under their 
Contract, including that of any subcontractors. 

C. The Owner’s Representative shall observe the Work and prepare a Project Punch List for use by the 
Contractors and any subcontractors to expedite final completion of the Work. 

D. The Contractor must accomplish their initial and subsequent Project Punch List corrective items 
within fourteen (14) calendar days of notification of such work.  The Contractor shall notify the 
Owner’s Representative of their intended schedule to accomplish Punch List items. If the Contractor, 
for any reason, does not expect to complete their work within this time frame, they shall notify the 
Owner’s Representative, in writing, within seven (7) days. On such notification, the Contractor must 
explain their reasons for such delay. Lack of response by the responsible Contractor in accomplishing 
such work will be cause for their work to be assigned to others and all costs expended shall be 
charged to that Contractor. In the interest of the Owner, and to accommodate other Contractors, the 
above procedure will be strictly enforced. 

 

END OF SECTION
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 Section 01 7700 Closeout Procedures 

1. Guarantees and Warranties 

A. General Warranty Requirements and Guarantee Requirements  

1) All materials and workmanship provided under this contract shall be guaranteed and warranted 
for a period of not less than one year (unless specified for a different duration herein) to perform, 
function and appear as specified. 

2) Unless specifically stated otherwise in the specifications, the time period for all guarantees, 
warranties, etc., required by Contract Documents shall begin on date indicated for Certificate of 
Substantial Completion.  

2. Final Completion and Final Payment  

A. When the Contractor considers that the work is complete, they shall submit written notice to the 
owner’s representative that the Work is ready for final inspection and acceptance, and include a final 
Application for Payment for release of all retainage and outstanding amounts due. 

B. Prior to requesting owner’s representative inspection for final completion and final payment, complete 
the following: 

1) Final itemized punch list of work to be completed or corrected, certifying that each item has been 
completed or otherwise resolved for acceptance. 

2) Complete accounting department final close-out requirements including, but not limited to: 

a) Final payment request 

b) Final waivers 

c) Release of all claims 

d) Consent of bonding surety to final payment  

e) Final reconciliation of accounts accounting for changes to the Contract Sum and payments 

3) All guarantees and warranties 

4) Evidence of continuing insurance coverage complying with insurance requirements. 

C. When the owner’s representative finds the Work acceptable under the Contract Documents, the 
representative will approve the final payment due the Contractor. 

 

END OF SECTION

 


