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SEPTEMBER 22, 2025 
ADDENDUM NO. 1            
ANTELOPE VALLEY UNION HIGH SCHOOL DISTRICT 
RFQ #1/25-26 – ARCHITECTURAL SERVICES 

 
 

Acknowledgement of Addendum No. 1 is required to be submitted with Firm’s response to RFQ. 
 

Reminder: Responses are due Thursday, September 25, 2025, no later than 2:00 p.m. Submit one (1) 
original hardcopy and one (1) electronic copy on USB drive of qualifications by hand or courier delivery 
service to: 
 

Antelope Valley Union High School District 
Measure AVH Bond Program 
Attention: Joy Jacobs, Bond Program Project Coordinator 
176 Holston Drive 
Lancaster, CA 93535 
Ref.: RFQ No. 1/25-26 
 

 
QUESTIONS/REQUESTS FOR INFORMATION: 
 

RFI NO. 1: The stated requirement for automobile liability insurance is $2,000,000 in coverage. Our 
current auto insurance liability policy provides $1,000,000 and we have an additional 
$1,000,000 in coverage through our general policy. 

 

Answer: The District will accept the required insurance limits to be satisfied either with a standalone 
policy or in combination with an umbrella/excess policy.   

 
CHANGES TO THE RFQ: 
 

ITEM NO. 01 
ADD to Section XII. INSURANCE, Item J as follows: 
 

J. Required limits may be satisfied either with a standalone policy or in combination with an 
umbrella/excess policy. 

 
ITEM NO. 02 
ADD: Attachment A, Sample Agreement for Architectural Services is herein provided with Addendum No. 1. 
See attached. 
 
 
CLARIFICATION: 
 

FIRMS IN EXISTING POOL 
To reiterate, Architectural Firms currently in the District’s existing pool of Architects, Board Approved 
February 15, 2024, will automatically be placed in the pool under the existing term, and are not required to 
respond to this RFQ.  
 
 

END OF ADDENDUM No. 1 
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DRAFT - ARCHITECTURAL SERVICES AGREEMENT 

 This AGREEMENT is made and entered into this _____ day of _______________ in the 
year 20___ by and between the ANTELOPE VALLEY UNION HIGH SCHOOL DISTRICT, 
hereinafter referred to as “DISTRICT,” and __________________________, hereinafter referred 
to as “ARCHITECT.”  This AGREEMENT shall include all terms and conditions set forth herein.  
The DISTRICT and the ARCHITECT are sometimes referred to herein individually as a “PARTY” 
and collectively as the “PARTIES.”  This AGREEMENT is made with reference to the following 
facts:   

 WHEREAS, DISTRICT desires to obtain architectural services for the 
__________________________________________________, hereinafter referred to as the 
“PROJECT”; and 

 WHEREAS, ARCHITECT understands that state funding for this PROJECT is a condition 
precedent to the effectiveness of this AGREEMENT.  If state funding is not received for the 
PROJECT, this AGREEMENT may be voided by the DISTRICT except to the extent services 
have been rendered pursuant to the approval of the DISTRICT’s Board; and  

 WHEREAS, ARCHITECT declares that ARCHITECT is customarily engaged in an 
independently established business of the same nature as the services set forth herein and has 
complied with all federal, state, and local laws regarding business permits, licenses, and insurances 
of any kind required to carry out the said business and the tasks to be performed under this 
Agreement; and 

 WHEREAS, ARCHITECT declares that ARCHITECT routinely offers ARCHITECT’s 
nonexclusive services to the public, and may contract with, the ARCHITECT’s own customers or 
clients to perform the same or similar activities set forth herein; and 

WHEREAS, ARCHITECT is fully licensed to provide architectural services in conformity 
with the laws of the State of California. 

 NOW, THEREFORE, the PARTIES hereto agree as follows: 

ARTICLE I - ARCHITECT’S SERVICES AND RESPONSIBILITIES 

1. The ARCHITECT’s services shall consist of those services performed by the 
ARCHITECT, ARCHITECT’s employees and ARCHITECT’s consultants, as enumerated in 
Articles II and III of this AGREEMENT. 

2. The ARCHITECT’s services shall be performed in a manner which is consistent 
with professional skill and care and the orderly progress of the work.  The ARCHITECT represents 
that it will follow the standards of its profession in performing all services under this 
AGREEMENT.  The ARCHITECT shall submit for the DISTRICT’s approval a schedule for the 
performance of the ARCHITECT’s services.  The schedule may be adjusted as the PROJECT 
proceeds by mutual written agreement of the PARTIES and shall include allowances for time 
required for the DISTRICT’s review and for approval by authorities having jurisdiction over the 
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PROJECT.  The time limits established by this schedule shall not, except for reasonable cause, be 
exceeded by the ARCHITECT. 

3. The schematic design, design development and construction document services 
covered by this AGREEMENT shall be completed and submitted to the DISTRICT on or before a 
date to be agreed upon in writing by the DISTRICT.  The construction document services covered 
by this AGREEMENT shall be completed and submitted to the Division of the State Architect 
(“DSA”) for review and approval on or before a date to be agreed upon in writing by the 
DISTRICT. 

4. If the PROJECT includes the replacement or repair of more than 25% of a roof or the 
replacement or repair of a roof that has a total cost of more than $21,000, the ARCHITECT shall 
comply with the requirements set forth in Public Contract Code section 3000, et seq., including 
signing the required certification. 

5. The ARCHITECT has been selected based on ARCHITECT’s knowledge of 
California public schools and ARCHITECT’s knowledge of the educational system for funding 
and construction and is thoroughly familiar with the requirements of the OPSC for state funding, 
DSA for approvals of plans and specifications, and of the CDE for site approvals and educational 
requirements that are applicable to a public school project. 

6. The ARCHITECT shall coordinate its services with the Contractor, Project 
Inspector, its consultants and other parties to ensure that all requirements under DSA’s Inspection 
Card (Form 152) and any subsequent revisions, supplements or updates thereto issued or required 
by DSA, or any other/alternate processes are being met in compliance with DSA requirements and 
in compliance with the PROJECT schedule.  The ARCHITECT and its consultants shall take all 
action necessary as to not delay progress in meeting any DSA requirements.  The ARCHITECT 
shall meet all requirements set forth in DSA’s Construction Oversight Process Procedure (PR 13-
01) and any subsequent revisions, supplements or updates thereto issued or required by DSA.  Any 
references to the DSA requirements, DSA forms, documents, manuals applicable to the PROJECT 
shall be deemed to include and incorporate any revisions or updates thereto. 
 

ARTICLE II - SCOPE OF ARCHITECT’S SERVICES 

1. The ARCHITECT shall provide to the DISTRICT, on the terms herein set forth, all 
of the architectural, design and/or engineering services necessary to complete the PROJECT.  The 
ARCHITECT’s services shall include those described in this AGREEMENT, and include all 
structural, civil, mechanical and electrical engineering and landscape architecture services and any 
other services necessary to produce a reasonably complete and accurate set of “Construction 
Documents” defined as including, but not limited to, the following:  The contract between the 
DISTRICT and the “Contractor” awarded the PROJECT (the “Contract”), general and 
supplementary conditions of the Contract between the DISTRICT and Contractor, drawings, 
specifications, Addenda, Revisions and other documents listed in the Contract, and modifications 
issued after execution of the Contract between the DISTRICT and Contractor. 

2. The ARCHITECT shall assist the DISTRICT in obtaining required approvals from 
governmental agencies (for both on and off-site approvals) and any other entities including, but 
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not limited to, those responsible for electrical, gas, water, sanitary or storm sewer, telephone, 
cable/TV, antenna-based services (e.g., Dish Network), internet providers, public utilities, the fire 
department, as well as the County Health Department, California Department of Education 
(“CDE”), the Office of Public School Construction (“OPSC”), State Water Resources Control 
Board (SWRCB), and DSA.  If necessary, the ARCHITECT shall secure preliminary agency 
approvals and notify the DISTRICT in writing as to the actions the DISTRICT must take to secure 
formal approvals. 

3. The ARCHITECT shall be responsible for determining the capacity of existing 
utilities, and/or for any design or documentation required to make points of connection to existing 
utility services that may be located on or off the PROJECT site and which are required for the 
PROJECT. 

4. The ARCHITECT shall provide a PROJECT description which includes the 
DISTRICT’s needs, Program, and the requirements of the PROJECT prior to preparing 
preliminary designs for the PROJECT. 

5. The ARCHITECT shall assist the DISTRICT in determining the phasing of the 
PROJECT that will most efficiently and timely complete the PROJECT.  This includes phasing 
the PROJECT’s construction and the inspection approval process so Incremental Approvals as 
required under DSA’s Construction Oversight Process Procedure can be obtained during the 
completion of the PROJECT. 

6. The ARCHITECT shall provide a written preliminary evaluation of the 
DISTRICT’s PROJECT, schedule, and construction budget requirements.  Such evaluation shall 
include alternative approaches to design and construction of the PROJECT, evaluation and 
application of educational specification requirements under Education Code section 17251 and 
under Title 5 California Code of Regulations, Section 14000, et seq. 

7. The ARCHITECT shall provide planning surveys, site evaluations and comparative 
studies of prospective sites, buildings, or locations. 

8. The ARCHITECT shall attend regular PROJECT coordination meetings between 
the ARCHITECT, its consultants, the DISTRICT’s representative(s), and other consultants of the 
DISTRICT during PROJECT development. 

9. The ARCHITECT shall make revisions in Drawings, Specifications, the Project 
Manual, or other documents when such revisions are necessary due to the ARCHITECT’s failure 
to comply with approvals or instructions previously given by the DISTRICT, including revisions 
made necessary by adjustments in the DISTRICT’s Program or Budget as defined in Article IV. 

10. The ARCHITECT shall provide services required due to programmatic changes in 
the PROJECT including, but not limited to, size, quality, complexity, method of bidding or 
negotiating the contract for construction.  The ARCHITECT shall be prepared to prioritize and 
prepare a priority list to address critical Program and PROJECT needs as opposed to optional items 
that may be dropped if there is inadequate Budget for the PROJECT.  In the case where there are 
Budget constraints, the ARCHITECT, shall prepare a priority list of critical programmatic needs 
and items that may be of lesser priority and review the Program with the DISTRICT. 
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11. The ARCHITECT shall provide services in connection with the work of a 
Construction Manager or separate consultants retained by DISTRICT. 

12. The ARCHITECT shall provide detailed estimates of the PROJECT’s Construction 
Costs at no additional cost to DISTRICT as further described in Articles V and VI. 

13. The ARCHITECT shall provide detailed quantity surveys which provide 
inventories of material, equipment, and labor consistent with OPSC requirements for such surveys 
or estimates. 

14. The ARCHITECT shall provide analyses of DISTRICT ownership and operating 
costs for the PROJECT. 

15. The ARCHITECT shall provide interior design and other services required for, or 
in connection with, graphics and signage.  All other interior design services are addressed under 
Article III as an Additional Service. 

16. To the extent the ARCHITECT is not familiar or does not have experience with 
any materials or systems designed for the PROJECT, the ARCHITECT shall visit suppliers, 
fabricators, and manufacturers’ facilities, such as for carpet, stone, wood veneers, standard or 
custom furniture, to review the quality or status of items being produced for the PROJECT. 

17. The ARCHITECT shall cooperate and consult with DISTRICT in use and selection 
of manufactured items on the PROJECT, including, but not limited to, paint, hardware, plumbing, 
mechanical and electrical equipment, fixtures, roofing materials, and floor coverings.  All such 
manufactured items shall be standardized to the DISTRICT’s criteria to the extent such criteria do 
not interfere with PROJECT design and are in compliance with the requirements of Public 
Contract Code §3400. 

18. The ARCHITECT shall certify to the best of its information, pursuant to 40 Code 
of Federal Regulations §763.99(a)(7), that no asbestos-containing material was specified as a 
building material in any Construction Document for the PROJECT and will ensure that contractors 
provide the DISTRICT with a certification that all materials used in the construction of any school 
building are free from any asbestos-containing building materials (“ACBM’s”).  ARCHITECT 
shall include statements in the PROJECT’s specifications that materials containing ACBM’s shall 
not to be included or incorporated into the PROJECT.  The ARCHITECT shall incorporate 
requirements into the PROJECT’s specifications that indicate the above certification shall be part 
of the Contractor’s final PROJECT submittal to the DISTRICT. 

19. The ARCHITECT shall consider operating or maintenance costs when selecting 
systems for the DISTRICT.  The ARCHITECT shall utilize grants and outside funding sources 
and work with the DISTRICT to utilize and consider funding from grants and alternative funding 
sources. 

20. The ARCHITECT shall prepare for and make formal presentations to the 
Governing Board of the DISTRICT, attend public hearings and other public meetings.  The 
ARCHITECT shall be prepared to address concept and programmatic requirements for the 
PROJECT in such presentations, public hearings and public meetings.  In addition, the 



 

5 
54634871.1/005966.00104 54634871.1/005

966.00104 

ARCHITECT shall attend and assist in legal proceedings that arise from the errors or omissions 
of the ARCHITECT. 

21. The duties, responsibilities and limitations of authority of the ARCHITECT shall 
not be restricted, modified, or extended without written agreement between the DISTRICT and 
ARCHITECT. 

22. The ARCHITECT shall comply with all federal, state, and local laws, rules, 
regulations and ordinances that are applicable to the PROJECT. 

23. The ARCHITECT shall have access to the work at all times. 

24. The ARCHITECT shall commit the same PROJECT representatives from the 
commencement of services under this AGREEMENT through the completion of the Project Close-
Out Phase.  Any change in staff will require the written approval of the DISTRICT.  

25. Schematic Design Phase 

a. The ARCHITECT shall meet with the DISTRICT to understand and verify 
the DISTRICT’s requirements for its Program.  In the cases where a Program is furnished 
to the ARCHITECT by the DISTRICT, the ARCHITECT shall review the DISTRICT’s 
Program and address if the Program, in the ARCHITECT’s professional opinion, is 
realistic.  If there are issues with the Program that has been provided, as part of the 
Schematic Design Services, ARCHITECT shall rework the Program with the DISTRICT 
representative and the DISTRICT to establish a priority list of programmatic needs and 
items that may be within and outside of the DISTRICT’s Budget.  Once the Schematic 
Design, Program and Budget are reconciled with the DISTRICT representative, and the 
DISTRICT approves the Schematic Design, Program and Budget, the ARCHITECT may 
then move on to the Design Development Phase. 

b. In the cases where the DISTRICT has not established a Program, the 
ARCHITECT shall work with the DISTRICT to help establish a Program and Budget based 
on available state funding, available grants, or available funds (in the cases where no 
funding or grants are available).  The ARCHITECT’s familiarity with how projects are 
funded by the state or through grants shall be part of the expertise the DISTRICT is relying 
upon in conjunction with the ARCHITECT’s experiences with similar projects and 
programs for the establishment of the DISTRICT’s Program and PROJECT under this 
AGREEMENT.  The ARCHITECT shall not design for a Program or PROJECT that 
exceeds the DISTRICT’s Budget unless the ARCHITECT obtains the written consent of 
the DISTRICT and an agreement that the ARCHITECT is permitted to exceed the available 
Budget. 

c. The ARCHITECT shall prepare, for approval by the DISTRICT, Schematic 
Design Documents consisting of drawings, renderings, programmatic outlines, and other 
documents illustrating the scale and relationship of the PROJECT’s components.  These 
documents shall be prepared with the understanding that Design Development and 
Construction Documents Phases of this AGREEMENT shall be completed in accordance 
with the realistic understanding of and adherence to the Schematic Design.  The Schematic 
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Design Documents shall comply with all applicable laws, statutes, ordinances, codes, rules, 
and regulations of the State and local governmental agencies and/or authorities having 
jurisdiction over the PROJECT, including, but not limited to, the OPSC, the CDE, DSA, 
the County Health Department and the local fire marshal/department, which are required 
for the final approval of the PROJECT’s completed Construction Documents.     

d. The ARCHITECT shall prepare schematic design studies and site utilization 
plans leading to a recommended solution together with a general description of the 
PROJECT and PROJECT’s priorities for approval by the DISTRICT. 

e. If directed by the DISTRICT at the time of approval of the Schematic 
Design Documents, the Construction Documents shall be prepared so that portions of the 
work of the PROJECT may be performed under separate construction contracts, phased 
construction contracts, or so that the construction of certain buildings, facilities, or other 
portions of the PROJECT may be deferred.  Careful attention is directed to DSA 
requirements for phasing of projects and the likelihood that DSA or other agency approvals 
may expire during the phases.  If there is an expiration and need to obtain additional DSA 
approvals for future phases, the ARCHITECT shall provide the DISTRICT with a written 
notification of the PROJECT approvals that may expire due to phasing.  Alternate 
construction schemes made by the DISTRICT subsequent to the Design Development 
Phase shall be provided as an Additional Service pursuant to Article III unless the alternate 
construction scheme arises out of the PROJECT exceeding the estimated Budget constraint 
as a result of the ARCHITECT’s services under this AGREEMENT. 

f. The ARCHITECT shall submit a list of qualified engineers for the 
PROJECT for the DISTRICT’s approval in conformance with Article XII.  ARCHITECT 
shall ensure that each engineer places his or her name, seal, and signature on all drawings 
and specifications prepared by said engineer. 

g. The ARCHITECT shall investigate existing conditions or facilities and 
verify drawings of such conditions or facilities. 

h. The ARCHITECT shall perform Schematic Design services to keep the 
PROJECT within all Budget and scope constraints set by the DISTRICT, unless otherwise 
modified by written authorization by the DISTRICT. 

i. The ARCHITECT shall prepare and submit to the DISTRICT a written 
estimate of the Construction Cost in conformance with Articles V and VI and shall advise 
the DISTRICT, in writing, of any adjustments to the estimate of Construction Cost. 
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26. Design Development Phase (Preliminary Plans) 

a. Upon approval by the DISTRICT of the Schematic Design services set forth 
above, the ARCHITECT shall prepare Design Development Documents based on the 
Schematic Design and based on the Program that has been approved by the DISTRICT.  
Such documents shall consist of site and floor plans, elevations, cross-sections, and other 
documents necessary to depict the design of the PROJECT, and shall outline specifications 
to fix and illustrate the size, character, and quality of the entire PROJECT as to the Program 
requirements, landscapes, architecture, civil, structural, mechanical, and electrical systems, 
materials, and such other essentials as may be appropriate.  The ARCHITECT shall prepare 
the Design Development Documents to comply with the requirements of all governmental 
agencies having jurisdiction over the PROJECT including, but not limited to, the OPSC, 
the CDE, DSA, the County Health Department and the local fire marshal/department. 

b. The ARCHITECT shall prepare and submit to the DISTRICT a written 
estimate of the Construction Cost in conformance with Articles V and VI and shall advise 
the DISTRICT, in writing, of any adjustments to the estimate of Construction Cost. 

c. The ARCHITECT shall perform all Design Development Services to keep 
the PROJECT within all Budget and scope constraints set by the DISTRICT, unless 
otherwise modified by written authorization by the DISTRICT. 

27. Construction Document Phase (Final Plans) 

a. The ARCHITECT shall prepare, from the Design Development Documents 
approved by the DISTRICT, Construction Documents (in an acceptable Building 
Informational Modeling format, such as Autodesk® Revit® and AutoCAD® Civil 3D®) 
including, but not limited to, all drawings and specifications for the PROJECT setting forth, 
in detail, the requirements for the construction of the entire PROJECT in conformity with 
all applicable (on and off site) governmental and code requirements including, but not 
limited to, the requirements of the OPSC, DSA, the local fire marshal/department, the 
County Health Department and any other governmental agency having jurisdiction over 
the PROJECT.  The Construction Documents shall show all the work to be done in a 
minimum of LOD 200, as well as the materials, workmanship, finishes, and equipment 
required for the completion of the PROJECT. All Construction Documents prepared by the 
ARCHITECT shall be properly coordinated including, but not limited to, the various 
disciplines, dimensions, terminology, details, etc. 

b. The ARCHITECT shall prepare and file all documents required for, and 
obtain the required approvals of, all governmental agencies having jurisdiction over the 
PROJECT including, but not limited to, the OPSC, CDE, DSA, local fire 
marshal/department, City Design Review, County Health Department, Department of 
Public Works, and any other governmental agencies or authorities which have jurisdiction 
over the PROJECT.  The DISTRICT shall pay all fees required by such governmental 
agencies and/or authorities.  ARCHITECT shall, whenever feasible, establish beforehand 
the exact costs due any governmental agencies and/or authorities in order to submit such 
cost information to the DISTRICT so payments can be prepared by the DISTRICT. 
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c. The ARCHITECT shall identify all tests and special inspections on the 
Statement of Structural Tests and Special Inspections (Form DSA 103) that are required for 
the completion of the PROJECT as designed and submit such DSA 103 to DSA for 
approval along with all other Construction Documents.  Upon DSA’s approval of the 
Construction Documents, including the approved DSA 103 for the PROJECT, the 
ARCHITECT shall ensure that a copy of the approved DSA 103 for the PROJECT is 
provided to the DISTRICT, the Laboratory of Record, each Special Inspector working on 
the PROJECT, the Project Inspector and the Contractor. 

d. When the ARCHITECT is preparing the Construction Documents, the 
ARCHITECT shall include provisions that require the Contractor to: 

(1) Provide the DISTRICT with five (5) complete sets of operation 
manuals; 

(2) Provide adequate training and consultation to DISTRICT personnel 
in the operation, testing, start-up, adjusting and balancing of mechanical, electrical, 
heating, air conditioning, and other systems installed by Contractor or its 
subcontractors; and  

(3) Prepare a marked set of prints which indicate the dimensioned 
location of buried utility lines and which show changes in the work made during 
construction (“as-built documents”).  All as-built documents shall be provided to 
the DISTRICT in a format approved by the DISTRICT. 

e. The ARCHITECT shall immediately notify the DISTRICT of adjustments 
in previous estimates of the Construction Cost arising from market fluctuations or approved 
changes in scope or requirements. 

f. The ARCHITECT shall perform Construction Document Services to keep 
the PROJECT within all Program scope constraints set by the DISTRICT, as well as 
approved Budget, unless otherwise modified by written authorization by the DISTRICT. 

g. As part of the ARCHITECT’s professional services, ARCHITECT has 
coordinated the drawings on the PROJECT.  It is suggested, but not mandatory, that 
ARCHITECT perform a clash detection review of the final Construction Documents prior 
to submission to DSA.  However, if the Construction Manager, or Design Build entity 
performs a clash check, ARCHITECT shall work with the Construction Manager or Design 
Build entity to perform reasonable clash check resolution meetings and make revisions as 
necessary prior to DSA submission, during DSA review, and after DSA review (followed 
by CCD submission or Addenda submission to document any necessary changes). 

h. If the estimated PROJECT Construction Cost exceeds the Budget, the 
ARCHITECT shall make all necessary design revisions at no cost to the DISTRICT to 
comply with the Budget and scope set by the DISTRICT in conformance with Articles V 
and VI, unless otherwise modified by written authorization of the DISTRICT. 

  



 

9 
54634871.1/005966.00104 54634871.1/005

966.00104 

28. Bidding & Award Phase 

a. The ARCHITECT, following the DISTRICT’s approval of the Construction 
Documents and of the latest estimate of Construction Cost, shall assist the DISTRICT in 
obtaining bids and awarding the Contract for the construction of the PROJECT. 

b. The ARCHITECT shall prepare all the necessary bidding information and 
bidding forms required to bid the PROJECT.  The ARCHITECT shall also assist the 
DISTRICT with the preparation of the Contractor’s Contract form, the general conditions, 
the supplementary conditions, and all other contract documents necessary to bid the 
PROJECT and award a complete Contract to the lowest responsible responsive bidder.  The 
DISTRICT will provide the standard general conditions and supplementary conditions that 
must be incorporated into the Contract with the Contractor.  The ARCHITECT shall review 
the general conditions, supplementary conditions, and all other contract documents 
provided by the DISTRICT for incorporation into the Contract with the Contractor and 
shall coordinate such documents with all other Construction Documents that are prepared 
by the ARCHITECT pursuant to this AGREEMENT.  The ARCHITECT’s coordination 
obligations under this Section include, but are not limited to, verifying that any and all bid 
instructions and requirements set forth in the specifications prepared by the ARCHITECT 
are also set forth in the Instructions to Bidders and the Bid Form that are distributed to the 
bidders in connection with the PROJECT.  The ARCHITECT shall prepare and sign all 
written Addendums that are necessary to incorporate changes into the DSA approved 
Construction Documents prior to the award of the PROJECT.  The ARCHITECT shall 
assist the DISTRICT in distributing all Addendums to each bidder that has obtained a set 
of the DSA approved Construction Documents.  The ARCHITECT shall ensure that all 
Addendums are submitted to and approved by DSA prior to certification of the PROJECT. 

c. The ARCHITECT shall deposit a reproducible set of Construction 
Documents including, but not limited to, all drawings and specifications for the PROJECT 
at a reprographics company specified by the DISTRICT for the bid and for printing of 
additional sets of the DSA approved Construction Documents during the PROJECT.  In 
accordance with the requirements of this Section, the ARCHITECT shall forward all plans, 
drawings, specifications, record drawings, models, mock-ups, renderings and other 
documents (including all computer files and/or BIM files) prepared by the ARCHITECT 
or the ARCHITECT’s consultants during the course of the PROJECT to the reprographics 
company specified by the DISTRICT at no additional cost to the DISTRICT.  The 
DISTRICT may request that such documents be delivered to the reprographics company 
selected by the DISTRICT in CADD, PLOT, TIFF or other format approved by the 
DISTRICT.  In addition, the ARCHITECT shall provide the DISTRICT with a BIM format 
diskette file with all layers unprotected so the DISTRICT may utilize with a Construction 
Manager or Design Build entity.  It is expressly understood that the release of the 
underlying BIM documents is for the limited use only for the PROJECT (unless otherwise 
agreed to in writing) and that changes that are made to the underlying BIM documents are 
not the responsibility of ARCHITECT.  For documentation purposes, one record set of the 
transmitted documents shall be placed on a CD (or other acceptable electronic media) 
properly labeled as the record set of documents transmitted to the DISTRICT.   Reasonable 
costs for producing this record document shall be reimbursed to the ARCHITECT and 
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ARCHITECT’s consultants.  ARCHITECT is also advised to make a record set of clash 
detection checks to record the clashes that are encountered on the set of documents 
distributed for future record purposes and this clash detection shall also be placed on the 
CD.  This clash detection document is not a requirement but simply recommended. 

d. Upon the DISTRICT’s request, the ARCHITECT shall recommend an 
acceptable plan room, or blueprinting shop, or, in the alternative, ARCHITECT shall print 
the necessary bidding information, Contract forms, general conditions, supplementary 
general conditions and all other Construction Documents necessary to bid the PROJECT 
and award a complete Contract to a successful bidder and shall deliver/distribute such 
printed copies to all interested bidders.   

e. The ARCHITECT shall make subsequent revisions to drawings, 
specifications, and other DSA approved Construction Documents that result from the 
approval of any substitution request, RFI, or submittal.  All Revisions shall be prepared in 
writing and signed by the ARCHITECT.  The ARCHITECT shall ensure that all Revisions 
are submitted to and approved by DSA prior to certification of the PROJECT. 

f. If the lowest bid exceeds the Budget (or if a complete detailed estimate is 
prepared by a certified professional cost estimator from Construction Documents that are 
at least 90% completed) for the PROJECT, the ARCHITECT, in consultation with, and at 
the direction of, the DISTRICT, shall provide such modifications in the Construction 
Documents as necessary to bring the cost of the PROJECT within its Budget as set forth in 
Articles V and VI. 

29. Construction Phase 

a. Prior to the start of construction, the ARCHITECT shall certify that the 
following documents have been submitted to DSA: 

(1) Contract Information Form DSA-102. 

(2) Inspector Qualification Record Form DSA-5 should be submitted 10 
days prior to the time of starting construction. 

b. The Construction Phase will commence with the award of the Construction 
Contract to Contractor. 

c. The ARCHITECT shall reproduce five (5) sets of Construction Documents 
and all progress prints for the DISTRICT’s and the DISTRICT’s consultant’s use at the 
ARCHITECT’s expense.   

d. The ARCHITECT shall provide technical direction to a full-time Project 
Inspector employed by, and responsible to, the DISTRICT, as required by applicable law.  
The ARCHITECT shall direct and monitor the work of the Laboratory of Record as 
required by applicable law and provide code required supervision of Special Inspectors not 
provided by the Laboratory of Record.  Upon the DISTRICT’s award of a Construction 
Contract to the Contractor, the ARCHITECT shall obtain the necessary Project Inspection 
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Cards (“PIC”) (Form DSA 152) from the DSA that are needed for the Project Inspector’s 
use in approving and signing off work on the PROJECT as it is completed by the 
Contractor.  The ARCHITECT shall verify that the Project Inspector has the appropriate 
amount of PIC’s that are needed for the inspection and completion of the entire PROJECT 
prior to the commencement of any work by the Contractor on the PROJECT.  The 
ARCHITECT shall provide the Project Inspector, Laboratory of Record and each Special 
Inspector with a copy of the DSA approved Construction Documents including, but not 
limited to, the approved Statement of Structural Tests and Special Inspections (Form DSA 
103) prior to the commencement of any work on the PROJECT at the ARCHITECT’s 
expense. 

e. The ARCHITECT shall meet with the Project Inspector, DISTRICT, 
Contractor, Laboratory of Record and Special Inspectors as needed throughout the 
completion of the PROJECT to verify, acknowledge and coordinate the testing and special 
inspection program required by the DSA approved Construction Documents. 

f. The ARCHITECT shall prepare Interim Verified Reports (Form DSA 6-AE) 
and submit such Interim Verified Reports to DSA, the Project Inspector and the DISTRICT 
prior to the Project Inspector’s approval and sign off of any of the following sections of the 
PROJECT’s PIC’s as applicable: 

 
 (1) Initial Site Work and Foundations Preparation; 
 (2) Vertical and Horizontal Framing; 
 (3) Appurtenances; 
 (4) Finish Site Work and Other Work; 
 (5) Final. 
  
If the ARCHITECT has delegated responsibility for any portion of the PROJECT’s 

design to other engineers, the ARCHITECT shall ensure that such engineers submit the 
necessary Interim Verified Reports (Form DSA 6-AE) to DSA, the Project Inspector and 
the DISTRICT during the course of construction and prior to the Project Inspector’s 
approval and sign off of the above sections of the DSA Form 152 as they relate to the 
portions of the PROJECT that were delegated to such engineers.  

g. The ARCHITECT shall be responsible for reviewing and ensuring, on a 
monthly basis, that the Contractor is maintaining an up-to-date set of as-built documents 
which will be furnished to the DISTRICT upon completion. The ARCHITECT shall review 
the as-built documents prepared by the Contractor on a monthly basis and report whether 
they appear to be up to date, based upon the ARCHITECT’s observations of the PROJECT.  
If it appears the as-built documents are not being kept up to date by the Contractor, the 
ARCHITECT shall recommend to the DISTRICT, in writing, an appropriate withholding 
from the Contractor’s monthly payment application to account for the Contractor’s failure 
to maintain such as-built documents. 

h. The ARCHITECT will endeavor to secure compliance by Contractor with 
the Contract requirements, but does not guarantee the performance of the Contractor’s 
Contract. 
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i. The ARCHITECT shall provide general administration of the Construction 
Documents including, but not limited to, the following: 

(1) Visiting the PROJECT site to maintain such personal contact with 
the PROJECT as is necessary to assure the ARCHITECT that the Contractor’s work 
is being completed, in every material respect, in compliance with the DSA 
approved Construction Documents (in no case shall the number of visits be less 
than once every week or as necessary to observe work being completed in 
connection with each block/section of a PIC so the ARCHITECT can verify that 
the work does or does not comply with the DSA approved Construction Documents, 
whichever is greater) in order to: 

i. Become familiar with, and to keep the DISTRICT informed 
about, the progress and quality of the portion of the work completed and for 
the preparation of the weekly written reports the ARCHITECT will prepare 
and submit to the DISTRICT for its review; 

ii. Become familiar with, and to keep DSA and Project 
Inspector informed about, the progress and quality of the portion of the work 
completed and for the preparation of the necessary Interim Verified Reports 
the ARCHITECT will prepare and submit to DSA and Project Inspector as 
necessary for the timely inspection of the PROJECT and for the approval 
and sign off of each block/section of the PIC’s during the course of the 
PROJECT’s construction; 

iii. Endeavor to guard against nonconforming work and 
deficiencies in the work; 

iv. Determine if the work is being performed in a manner 
indicating that the work, when fully completed, will be in accordance with 
the approved DSA Construction Documents; 

v. Attend weekly on-site construction meetings, and being 
otherwise available to the DISTRICT and the Project Inspector for site 
meetings on an “as-needed” basis; 

vi. Examine Contractor applications for payment and to issue 
certificates for payment in amounts approved by the necessary parties; and 

vii. Verify, at least monthly, in coordination with the Project 
Inspector, that all as-built documents are being updated pursuant to the 
Contract between the DISTRICT and the Contractor. 

(2) Making regular reports as may be required by all governmental 
agencies or authorities having jurisdiction over the PROJECT; 

(3) Reviewing schedules and shop drawings for compliance with 
design; 
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(4) Approving substitution of materials, equipment, and the laboratory 
reports thereof for conformance to the DISTRICT’s standards subject to DISTRICT 
knowledge and approval; 

(5) Responding to DSA field trip notes; 

(6) Preparing Construction Change Documents for approval by DSA; 

(7) Preparing Immediate Change Directives as directed by the 
DISTRICT; 

(8) Preparing change orders for written approval by the DISTRICT; 

(9) Making Punch List observations when the PROJECT reaches 
Substantial Completion; 

(10) Determining date of Substantial Completion and the date of final 
completion of the PROJECT; 

(11) Providing a color schedule of all materials for the PROJECT for the 
DISTRICT’s review and approval; 

(12) Assembling and delivering to the DISTRICT written guarantees, 
instruction books, diagrams, charts, and as-built documents that will be provided 
by the Contractor pursuant to the Contract between the DISTRICT and the 
Contractor; 

(13) Issuing the ARCHITECT’s Certificate of Substantial Completion, 
Certificate of Completion and final certificate for payment; and 

(14) Providing any other architectural services to fulfill the requirements 
of the Construction Documents and this AGREEMENT. 

j. ARCHITECT shall provide the DISTRICT with written reports, as 
necessary, to inform the DISTRICT of any problems arising during construction, changes 
contemplated as a result of each problem, and the progress of work. 

k. The ARCHITECT, as part of the ARCHITECT’s Basic Services, shall 
advise the DISTRICT of any deficiencies in construction following the acceptance of the 
work and prior to the expiration of the guarantee period of the PROJECT. 

l. The ARCHITECT shall be the interpreter of the requirements of the 
Construction Documents and advise the DISTRICT as to the performance by the 
Contractor thereunder. 

m. The ARCHITECT shall make recommendations to the DISTRICT on 
claims relating to the execution and progress of the work and all matters and questions 
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relating thereto.  The ARCHITECT’s recommendations in matters relating to artistic effect 
shall be consistent with the intent of the Construction Documents. 

n. The ARCHITECT shall advise the DISTRICT to reject work which does 
not conform to the Construction Documents.  The ARCHITECT shall promptly inform the 
DISTRICT whenever, in the ARCHITECT’s opinion, it may be necessary to stop the work 
to avoid the improper performance of the Construction Agreement.  The ARCHITECT has 
authority to require additional inspection or testing of the work in accordance with the 
provisions of the Construction Documents, whether work is fabricated, installed, or 
completed. 

o. The ARCHITECT shall not issue orders to the Contractor that might commit 
the DISTRICT to extra expenses, or otherwise amend the Construction Documents, 
without first obtaining the written approval of the DISTRICT. 

p. The ARCHITECT shall be the DISTRICT’s representative during 
construction and shall advise and consult with the DISTRICT.  The ARCHITECT shall 
have authority to act on behalf of the DISTRICT only to the extent provided in this 
AGREEMENT, unless otherwise modified in writing. 

q. The ARCHITECT shall prepare all documents and/or drawings made 
necessary by errors and omissions in the originally approved drawings or specifications, 
and such modifications therein as may be necessary to meet unanticipated conditions 
encountered during construction, at no additional cost or expense to the DISTRICT.  In 
addition, the ARCHITECT shall, at no additional cost, provide services made necessary by 
defect or deficiencies in the work of the Contractor which, through reasonable care, should 
have been discovered by the ARCHITECT and promptly reported to the DISTRICT and 
Contractor, but which ARCHITECT failed to do. 

r. The ARCHITECT shall examine, verify, and approve the Contractor’s 
applications for payment and issue certificates for payment for the work and materials 
provided by the Contractor which also reflect the ARCHITECT’s recommendation as to 
any amount which should be retained or deducted from those payments under the terms of 
the Construction Documents or for any other reason.  The ARCHITECT’s certification for 
payment shall constitute a representation to the DISTRICT, based on the ARCHITECT’s 
observations and inspections at the site, that the work has progressed to the level certified, 
that quality of the work is in accordance with the DSA approved Construction Documents, 
that the as-built documents are up to date, and that the Contractor is entitled to payment in 
the amount certified.  

s. The ARCHITECT shall review and approve, or take other appropriate 
action, upon the Contractor’s submittals of shop drawings, product data, and samples for 
the purpose of checking for conformance with the Construction Documents.  The 
ARCHITECT’s actions shall not delay the work, but should allow for sufficient time, in 
the ARCHITECT’s professional judgment, to permit adequate review.  The ARCHITECT 
shall ensure that all deferred approval submittals are resolved and approved by DSA prior 
to incorporation in the PROJECT. 
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t. After the PROJECT has been let, all changes to the DSA approved 
Construction Documents shall be made by means of a Construction Change Document 
(“CCD”) unless otherwise approved by the DISTRICT in writing.  The ARCHITECT shall 
be responsible for preparing each CCD related to the PROJECT and shall determine which 
changes affect the Structural, Access or Fire & Life Safety (collectively “SAFLS”) portions 
of the PROJECT and ensure that such changes are documented and implemented through 
a written CCD-Category A (Form DSA 140).  All CCD-Category A’s must be submitted to 
DSA by the ARCHITECT with all supporting documentation and data and must be 
approved by DSA before such work can commence on the PROJECT.  The ARCHITECT 
shall obtain the DISTRICT’s approval of all CCD-Category A’s before they are submitted 
to DSA for review and approval.  All other changes to the DSA approved Construction 
Documents not involving SAFLS portions of the PROJECT are not required to be 
submitted to DSA unless DSA specifically requires such changes to be submitted to DSA 
in the form of a written CCD (Form DSA 140) inclusive of all supporting documentation 
and data.  Changes that are not determined by the ARCHITECT and/or DSA to require 
documentation through an approved CCD-Category A/B shall be documented through an 
alternative CCD form or other document approved by the DISTRICT or required by DSA. 

u. The ARCHITECT shall prepare and issue Immediate Change Directives 
(“ICD”) to the Contractor when directed by the DISTRICT to complete the work that is 
necessary due to the Contractor’s failure to complete the PROJECT in accordance with the 
DSA approved Construction Documents.  The ARCHITECT shall provide the Project 
Inspector with a copy of the ICD and direct the Project Inspector to inspect the work as it 
is completed in accordance with the ICD.   

v. All changes to the DSA approved Construction Documents, whether set 
forth in a CCD, ICD or any other document approved by the DISTRICT, shall be 
incorporated into change orders by the ARCHITECT for the DISTRICT’s approval.  Each 
change order shall identify: (1) the description of the change in the work; (2) the amount 
of the adjustment to the Contractor’s Contract sum, if any; and (3) the extent of the 
adjustment in the Contractor’s Contract Time, if any.  The ARCHITECT shall prepare 
change orders, with supporting documentation and data, for the DISTRICT’s review in 
accordance with the Construction Documents, and may authorize minor changes in the 
work not involving an adjustment in the contract sum or an extension of time.  The 
ARCHITECT shall evaluate and make written recommendations regarding Contractor’s 
proposals for possible change orders. 

w. The ARCHITECT shall, at the ARCHITECT’s expense, prepare a set of 
reproducible record drawings showing significant changes in the work made during 
construction based on the marked-up prints, drawings and other data furnished by the 
Contractor to the ARCHITECT. 

x. The ARCHITECT shall inspect the PROJECT to determine the date or dates 
of Substantial Completion and final completion.  The ARCHITECT shall receive and 
forward to the DISTRICT for the DISTRICT’s review all written warranties and related 
documents required by the Construction Documents, and issue a final certificate for 
payment upon Contractor compliance with the requirements of the Construction 
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Documents.  In the event the approved schedule for the PROJECT has been exceeded due 
to the fault of the Contractor, the ARCHITECT shall issue a written notice to the 
DISTRICT and the Contractor evaluating the cause of the delay(s) and shall advise the 
DISTRICT and the Contractor of the commencement of liquidated damages under the 
Contract between the DISTRICT and Contractor. 

y. The ARCHITECT shall provide written evaluation of the Contractor’s 
performance under the requirements of the Construction Documents when requested in 
writing by the DISTRICT.  When the ARCHITECT has actual knowledge of any defects, 
errors, or deficiencies with respect to the Contractor’s performance on the PROJECT, the 
ARCHITECT shall provide the DISTRICT and the Contractor with written notification of 
such defects, errors, or deficiencies. 

z. The ARCHITECT shall: 

(1) Review all requests for information (“RFI”), submittals, and 
substitution requests that are submitted by the Contractor in connection with the 
PROJECT; 

(2) Determine the data criteria required to evaluate requests for 
substitutions; and 

(3) Be responsible for ensuring that all RFI’s, submittals and 
substitution requests by the Contractor are responded to not later than fourteen (14) 
days, or as soon as the circumstances require. 

aa. The ARCHITECT shall be responsible for gathering information and 
processing forms required by any applicable governing agencies and/or authorities having 
jurisdiction over the PROJECT including, but not limited to, the County Health 
Department, the local building departments, local fire departments, the OPSC, and DSA, 
in a timely manner and ensure proper close-out of the PROJECT. 

bb. The ARCHITECT shall obtain the DISTRICT’s approval of all CCD’s 
immediately following the request for such changes by the Contractor or upon any other 
circumstances necessitating a change.  Furthermore, the ARCHITECT shall maintain a log 
of all CCD’s, ICD’s change orders or any other DISTRICT approved form documenting 
changes to the DSA approved Construction Documents (the “Changes Log”), including 
status, for the DISTRICT’s review and approval.  The ARCHITECT shall submit the 
Changes Log to the DISTRICT with its monthly invoice.  Submission of the Changes Log 
is a requirement for payments to the ARCHITECT during the course of construction. 

cc. The ARCHITECT shall evaluate and render written recommendations 
within a reasonable time on all claims, disputes, or other matters at issue between the 
DISTRICT and Contractor relating to the execution or progress of the work as provided in 
the Contract between the DISTRICT and the Contractor.  Under no circumstances should 
this evaluation take longer than 20 calendar days from the date the claim is received by the 
ARCHITECT. 
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dd. The ARCHITECT shall provide assistance in the utilization of equipment 
or systems such as testing, adjusting and balancing, preparation of operation and 
maintenance manuals, training personnel for operation and maintenance and consultation 
during operation. 

ee. The ARCHITECT shall review the list of minor defects, deficiencies, and/or 
incomplete items (hereinafter the “Punch List”) and the fully executed Verified Report 
(Form DSA-6) that are submitted to the DISTRICT by the Contractor when the Contractor 
considers the PROJECT to be Substantially Complete.  The ARCHITECT shall inspect the 
PROJECT, in conjunction with the Contractor, in order to verify the Contractor’s Punch 
List, add any other items to the Punch List and to confirm that Substantial Completion has 
been reached on the PROJECT. In the event the Contractor does not submit a fully executed 
Verified Report with its proposed Punch List, the ARCHITECT shall reject the Contractor’s 
Punch List, in writing, as premature.  If Substantial Completion of the PROJECT is verified 
by the ARCHITECT and the required Verified Report has been submitted to the DISTRICT 
for review, the ARCHITECT shall finalize the Punch List and notify the Contractor in 
writing that all Punch List items must be corrected prior to acceptance of the PROJECT 
and final payment, and that all Punch List items must be completed within the duration 
set forth in the Contract between the DISTRICT and the Contractor.  The DISTRICT 
shall also be notified in writing of all Punch List items identified by the ARCHITECT 
and the Contractor.  The ARCHITECT shall notify the DISTRICT when all Punch List 
items have been corrected by the Contractor for the DISTRICT’s final acceptance of the 
PROJECT and final payment.  In the event the Contractor fails to correct any Punch List 
item(s) within the duration set forth in the Contract between the DISTRICT and the 
Contractor, the ARCHITECT shall inform the DISTRICT of such default and provide the 
DISTRICT with a reasonable valuation of the cost to correct each outstanding Punch List 
item for deduction from the Contractor’s final payment and/or retention.  For purposes 
of this AGREEMENT, “Substantial Completion” shall mean the following five (5) 
conditions have been met:  (1) all contractually required items have been installed with the 
exception of only minor and incomplete items on the Punch List; (2) All Fire/Life Safety 
Systems have been installed, and are working and signed off on the DSA Form 152 
Inspection Card; (3) all building systems including mechanical, electrical and plumbing 
are functioning; (4) all other items DSA Form 152 Inspection Card requirements for the 
Project have been approved and signed off; and (5) the PROJECT is fit for occupancy and 
its intended use. 

ff. Once the ARCHITECT has verified the Substantial Completion of the 
PROJECT, the ARCHITECT shall issue a Certificate of Substantial Completion to the 
Contractor and the DISTRICT.  Upon the issuance of the Certificate of Substantial 
Completion, the ARCHITECT shall prepare and submit to DSA, Project Inspector and 
the DISTRICT a written Verified Report, on Form DSA 6AE, pursuant to Section 4-336 
of Title 24 of the California Code of Regulations. The ARCHITECT shall also submit a 
signed Verified Report to DSA, Project Inspector and the DISTRICT upon any of the 
following events: 

(1) Work on the PROJECT is suspended for a period of more than one 
month; 
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(2) The services of the ARCHITECT are terminated for any reason 
prior to the completion of the PROJECT; 

(3) DSA requests a Verified Report. 

gg. The ARCHITECT and its consultants shall verify that all defective, 
deficient, or incomplete work identified in any Notice(s) of Deviation or similar notice(s) 
issued by the ARCHITECT, Project Inspector, Special Inspector(s), Laboratory of Record 
and/or any governmental agency or authority, is fully corrected and closed before the 
ARCHITECT approves any final Punch List by the Contractor.  As part of the 
ARCHITECT’s Basic Services under this Section, the ARCHITECT shall direct the 
applicable Inspectors, Special Inspectors, and/or engineers on the PROJECT to visually 
verify that each defective, deficient and/or incomplete item of work referenced in each 
Notice of Deviation have been rectified and closed prior to the approval of the final Punch 
List and the issuance of any Certificate of Substantial Completion by the ARCHITECT.  In 
the event the ARCHITECT and/or its consultants fail to verify that such work has been 
corrected by the Contractor before the ARCHITECT approves the final Punch-List and 
such work has in fact not been corrected, the ARCHITECT shall be responsible for 
performing all the architectural and/or engineering services necessary, at no additional cost 
to the DISTRICT, to ensure such open and outstanding items in the Notice(s) of Deviation 
are addressed accordingly and that all work related to such notices is corrected in a manner 
acceptable to the DISTRICT and DSA. 

30. Project Close-Out 

a. Within thirty (30) days after the completion of the PROJECT’s construction 
and the ARCHITECT’s receipt of as-built documents from the Contractor, ARCHITECT 
will review the as-built documents prepared by the Contractor and revise the record 
drawings and specifications so that they include all material changes made necessary by 
CCD’s, ICD’s, change orders, RFI’s, change order requests (“COR’s”), Bulletins, 
clarifications as noted by the Contractor in its as-built documents and/or any other 
DISTRICT approved document which details the changes that were made to the DSA 
approved Construction Documents.  The ARCHITECT shall incorporate such changes into 
a complete AutoCAD as-built file, in the original, executable, software format, and PDF 
files, and provide all such documents, including five (5) hard copies, to the DISTRICT at 
no additional cost.  In the event the Contractor fails to provide its as-built documents within 
30 days of the PROJECT’s completion, the ARCHITECT shall notify the DISTRICT, in 
writing, of the Contractor’s failure and recommend the appropriate withholding from the 
Contractor’s final payment under the Contract with the DISTRICT. 

b. The ARCHITECT shall assist the DISTRICT in securing the delivery of any 
and all applicable documents described in Sections c and d below, to DSA for review prior 
to issuance of a “Certificate of Completion.”  The ARCHITECT shall submit all documents 
prepared by, or in control of, the ARCHITECT to DSA without delay. 
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c. During the period the PROJECT is under construction, the ARCHITECT 
shall certify that the following documents have been submitted to DSA: 
 

(1) Addenda, deferred approvals and revisions; 

(2) Copies of the Project Inspector’s semi-monthly reports; 

(3) Construction deviation notices; 

(4) Copies of the laboratory reports on all tests or laboratory inspections 
as returned and done on the PROJECT; 

(5) Special inspection reports; 

(6) Construction Change Directives; 

(7) Copies of all the necessary PIC’s which have been approved and 
signed off by the Project Inspector for the submission to and certification by DSA; 
and 

(8) All other documents required to be submitted to DSA in accordance 
with Title 24 and the Construction Oversight Process Procedure set forth in DSA’s 
PR 13-01. 

The ARCHITECT shall notify the DISTRICT, in writing, if any of the above forms are not 
promptly submitted to DSA by the responsible parties.  If necessary, the ARCHITECT 
shall assist the DISTRICT in obtaining the delivery of the above documents to DSA. 

d. Upon the completion of all construction, including all Punch List items, the 
ARCHITECT shall assist the DISTRICT in securing the delivery of the following 
documents to DSA: 
 

(1) Copy of the Notice of Completion. 

(2) Final Verified Report Form DSA-6A/E certifying all work is 100% 
complete from the ARCHITECT, structural engineer, mechanical engineer, and 
electrical engineer. 

(3) Final Verified Report Form DSA-6 certifying all work is 100% 
complete from the Contractor or Contractors, Project Inspector, and Special 
Inspector(s). 

(4) Verified Reports of Testing and Inspections as specified on the 
approved drawings and specifications, i.e., Final Laboratory Report, Welding, 
Glued-Laminated Timber, etc. 

(5) Weighmaster’s Certificate (if required by approved drawings and 
specifications). 
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(6) Copies of the signature page of all Addenda as approved by DSA. 

(7) Copies of the signature pages of all deferred approvals as approved 
by DSA. 

(8) Copies of the signature pages of all Revisions as approved by DSA. 

(9) Copies of the signature page of all applicable Construction Change 
Documents as approved by DSA. 

(10) Verification by the Project Inspector that all items noted on any 
“Field Trip Notes” have been corrected. 

The ARCHITECT shall notify the DISTRICT, in writing, if any of the above items are not 
promptly submitted to the ARCHITECT and/or the DISTRICT by the responsible parties for 
submittal to DSA.  If necessary, the ARCHITECT shall assist the DISTRICT in obtaining the 
above documents for delivery to DSA. 

ARTICLE III - ADDITIONAL ARCHITECT’S SERVICES 

1. The ARCHITECT shall notify the DISTRICT in writing of the need for additional 
services required due to circumstances beyond the ARCHITECT’s control (“Additional 
Services”).  The ARCHITECT shall obtain written authorization from the DISTRICT before 
rendering Additional Services.  Compensation for all valid Additional Services shall be negotiated 
and approved in writing by the DISTRICT before such Additional Services are performed by the 
ARCHITECT. No compensation shall be paid to the ARCHITECT for any Additional Services 
that are not previously approved by the DISTRICT in writing.  Additional Services may include: 

a. Making material revisions in drawings, specifications or other documents 
when such revisions are required by the enactment or revision of laws, rules, or regulations 
subsequent to the preparation and completion of the Construction Documents; 

b. Preparing drawings, specifications and other documentation and supporting 
data, and providing other services in connection with change orders required by causes 
beyond the control of the ARCHITECT which are not the result of the direct or indirect 
negligence, errors, or omissions on the part of the ARCHITECT; 

c. Providing consultation concerning the replacement of work damaged by fire 
and furnishing services required in connection with the replacement of such work; 

d. Providing services made necessary by the default of the Contractor, which 
does not arise directly or indirectly from negligence, errors, or omissions of ARCHITECT; 

e. If the DISTRICT requests the PROJECT be let on a segregated basis after 
the completion of Design Development Phase where segregation does not arise from 
ARCHITECT exceeding the estimated Budget constraint, then plan preparation and/or 
contract administration work to prepare the segregated plans is an Additional Service 
subject to prior negotiation and written approval by the DISTRICT; 
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f. Providing contract administration services after the construction Contract 
time (including any Governmental Delay Float as addressed in the General Conditions of 
the Construction Contract with Contractor) has been exceeded through no fault of the 
ARCHITECT, where it is determined that the fault is that of the Contractor, and liquidated 
damages are collected therefor.  The ARCHITECT’s compensation is expressly 
conditioned on the lack of fault of the ARCHITECT and payment will be made upon 
collection of liquidated damages from the Contractor.  Payment of the ARCHITECT shall 
be made from collected liquidated damages; 

g. Providing BIM documents that exceeds LOD 200; and 

h. Providing any other services not otherwise included in this AGREEMENT 
or not customarily furnished in accordance with generally accepted architectural practice. 

2. If authorized in writing by the DISTRICT, the ARCHITECT shall provide one or 
more PROJECT representatives to assist in carrying out more extensive representation at the site 
than is described in Article II.  The PROJECT representative(s) shall be selected, employed, and 
directed by the ARCHITECT, and the ARCHITECT shall be compensated therefor as agreed by 
the DISTRICT and ARCHITECT.  Through the observations of such PROJECT representative(s), 
the ARCHITECT shall endeavor to provide further protection for the DISTRICT against defects 
and deficiencies in the work, but the furnishing of such PROJECT representation shall not modify 
the rights, responsibilities, or obligations of the ARCHITECT as described elsewhere in this 
AGREEMENT.  Such services shall be negotiated and approved in writing by the DISTRICT. 
 

ARTICLE IV - DISTRICT’S RESPONSIBILITIES 

1. The DISTRICT shall provide to the ARCHITECT information regarding 
requirements for the PROJECT, including information regarding the DISTRICT’s objectives, 
schedule, and budget constraints, as well as any other criteria provided by the DISTRICT. 

2. Prior to the Schematic Design Phase, the ARCHITECT shall prepare a current 
overall budget for the PROJECT which shall include the Construction Cost budget for the 
PROJECT.  The overall budget shall be based upon the DISTRICT’s objectives, schedule, budget 
constraints, and any other criteria that are provided to the ARCHITECT by the DISTRICT 
pursuant to Article IV, Section 1, above.  The DISTRICT shall approve the Construction Cost 
budget prepared by the ARCHITECT pursuant to this Section and this shall be the “Budget” for 
the PROJECT as set forth in this AGREEMENT. 

3. The DISTRICT shall notify the ARCHITECT of administrative procedures 
required and name a representative authorized to act on its behalf.  The DISTRICT shall promptly 
render decisions pertaining thereto to avoid unreasonable delay in the progress of the PROJECT.  
The DISTRICT shall observe the procedure of issuing any orders to Contractors only through the 
ARCHITECT. 

4. The DISTRICT shall give prompt written notice to the ARCHITECT if the 
DISTRICT becomes aware of any fault or defect in the PROJECT or nonconformance with the 
Construction Documents.  However, the DISTRICT’s failure or omission to do so shall not relieve 
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the ARCHITECT of the ARCHITECT’s responsibilities under Title 21, Title 24, and the Field Act 
hereunder.  The DISTRICT shall have no duty to observe, inspect, or investigate the PROJECT. 

5. The proposed language of certifications requested of the ARCHITECT or 
ARCHITECT’s consultants shall be submitted to the ARCHITECT for review and approval at 
least fourteen (14) days prior to execution. 

6. The DISTRICT shall provide a topographical survey to the ARCHITECT upon 
request. 
 

ARTICLE V - COST OF CONSTRUCTION 

1. During the Schematic Design, Design Development, and Construction Document 
Phases, the ARCHITECT’s estimates of Construction Cost shall be reconciled against the Budget 
approved by the DISTRICT pursuant to Article IV, Section 2. 

2. The PROJECT’s “Construction Cost,” as used in this AGREEMENT, means the 
total cost to the DISTRICT of all work designed or specified by the ARCHITECT, which includes 
the total award from the initial construction Contract(s) plus the work covered by approved change 
orders and/or any alternates approved by the DISTRICT.  The Construction Cost shall not include 
any costs that are not specifically referenced in this Article V, Section 2, as approved costs.  Costs 
excluded from the Construction Cost include, but are not limited to, payments to the ARCHITECT 
or other DISTRICT consultants, costs of inspections, surveys, tests, and landscaping not included 
in PROJECT. 

3. If the PROJECT is using the multiple-prime delivery method of construction, the 
Construction Manager’s fees and/or general conditions will only be included in the total 
Construction Cost used to calculate the ARCHITECT’s fee only if agreed upon in writing by the 
DISTRICT.  Absent any written agreement, the Construction Manager’s fees or general conditions 
shall not be included in the total Construction Cost used to calculate the ARCHITECT’s fee. 

4. When labor or material is furnished by the DISTRICT below its market cost, the 
Construction Cost shall be based upon current market cost of labor and new material. 

5. The Construction Cost shall be the acceptable estimate of Construction Costs to the 
DISTRICT as submitted by the ARCHITECT until such time as bids have been received, 
whereupon it shall be the bid amount of the lowest responsible responsive bidder. 

6. Any Budget or fixed limit of Construction Cost shall be adjusted if the bidding has 
not commenced within ninety (90) days after the ARCHITECT submits the Construction 
Documents to the DISTRICT to reflect changes in the general level of prices in the construction 
industry between the date of submission of the Construction Documents to the DISTRICT and the 
date on which bids are sought for the PROJECT. 

7. If the lowest bid received exceeds the Budget: 

a. The DISTRICT may give written approval of an increase of such fixed limit 
and proceed with the construction of the PROJECT; 
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b. The DISTRICT may authorize rebidding of the PROJECT within a 
reasonable time; 

c. If the PROJECT is abandoned, the DISTRICT may terminate this 
AGREEMENT in accordance with Article VIII, Section 2;  

d. The DISTRICT may request the ARCHITECT prepare, at no additional 
cost, deductive change packages that will bring the PROJECT within the Budget; or 

e. The DISTRICT may request the ARCHITECT cooperate in revising the 
PROJECT scope and quality as required to reduce the Construction Cost. 

8. If the DISTRICT chooses to proceed under Article V, Section 7(e), the 
ARCHITECT, without additional charge, agrees to redesign the PROJECT until the PROJECT is 
brought within the Budget set forth in this AGREEMENT.  Redesign does not mean phasing or 
removal of parts of the PROJECT unless agreed to in writing by the DISTRICT.  Redesign means 
the redesign of the PROJECT, with all its component parts, to meet the Budget set forth in this 
AGREEMENT. 
 

ARTICLE VI - ESTIMATE OF PROJECT CONSTRUCTION COSTS 

1. Estimates referred to in Article II shall be prepared on a square foot/unit cost basis, 
or more detailed computation if deemed necessary by the DISTRICT, considering prevailing 
construction costs and including all work for which bids will be received.  It is understood that the 
PROJECT Construction Cost is affected by the labor and/or material market as well as other 
conditions beyond the control of the ARCHITECT or DISTRICT. 

2. The ARCHITECT shall prepare and review the ARCHITECT’s estimates of 
Construction Cost at each phase of the ARCHITECT’s services.  The ARCHITECT shall provide 
the DISTRICT with a written evaluation of the estimates at each phase of the ARCHITECT’s 
services.  The ARCHITECT’s written evaluations shall, among other things, evaluate how the 
estimates compare to the Budget.  If such estimates are in excess of the Budget, the ARCHITECT 
shall revise the type or quality of construction to come within the Budget at no additional cost to 
the DISTRICT.  The ARCHITECT’s initial budget and scope limitations shall be realistic and be 
reviewed with the DISTRICT prior to formalization. 

3. The ARCHITECT, upon request of the DISTRICT, shall prepare a detailed estimate 
of Construction Costs at no additional cost. 
 

ARTICLE VII - ARCHITECT’S DRAWINGS AND SPECIFICATIONS 

1. All documents including, but not limited to, plans, drawings, specifications, record 
drawings, models, mock-ups, renderings and other documents (including all computer files, BIM 
files and/or AutoCAD files) prepared by the ARCHITECT or the ARCHITECT’s consultants for 
this PROJECT, shall be and remain the property of the DISTRICT pursuant to Education Code 
section 17316 for the purposes of repair, maintenance, renovation, modernization, or other 
purposes as they relate to the PROJECT.  The DISTRICT, however, shall not be precluded from 
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using the ARCHITECT’s or ARCHITECT’s consultant’s documents enumerated above for the 
purposes of additions, alignments, or other development on the PROJECT site. 

2. If DISTRICT intends to reuse ARCHITECT’s plans, specifications, or other 
documents for a project or projects other than that which is the subject of this AGREEMENT, and 
for which the ARCHITECT is not the architect of record, a fee of three percent (3%) of the 
Construction Costs shall be paid to the ARCHITECT for such reuse.   In the event of such reuse 
or modification of the ARCHITECT’s drawings, specification, or other documents by any person, 
firm, or legal entity, the DISTRICT agrees to indemnify, defend, and hold the ARCHITECT 
harmless from and against any and all claims, liabilities, suits, demands, losses, costs, and 
expenses, including, but not limited to, reasonable attorneys’ fees accruing to, or resulting from, 
any and all persons, firms, or any other legal entity, on account of any damage or loss to property 
or persons including, but not limited to, death arising out of such unauthorized use, reuse or 
modification of the ARCHITECT’s drawings, specifications, or other documents.  The DISTRICT 
further agrees to remove the names and seals of the ARCHITECT and the ARCHITECT’s 
consultants from the title block and signature pages.  The DISTRICT, however, may use the 
ARCHITECT’s plans and documents as enumerated in this Article as reference documents for the 
purposes of additions, alignments, or other development on the PROJECT site.  Prior to reuse of 
the ARCHITECT’s documents for any project other than an addition, alignment, or other 
development on the PROJECT site, the DISTRICT agrees to notify the ARCHITECT in writing 
of such reuse. 
 

ARTICLE VIII - TERMINATION 

1. This AGREEMENT may be terminated by either PARTY upon fourteen (14) days’ 
written notice to the other PARTY in the event of a substantial failure of performance by such 
other PARTY, including insolvency of the ARCHITECT, or if the DISTRICT should decide to 
abandon or indefinitely postpone the PROJECT. 

2. In the event of a termination based upon abandonment or postponement by 
DISTRICT, the DISTRICT shall pay the ARCHITECT for all services performed and all expenses 
incurred under this AGREEMENT supported by documentary evidence, including payroll records 
and expense reports, up until the date of the abandonment or postponement, plus any sums due the 
ARCHITECT for Board approved Additional Services.  In ascertaining the services actually 
rendered hereunder up to the date of termination of this AGREEMENT, consideration shall be 
given to both completed work and work in process of completion and to complete and incomplete 
drawings and other documents, whether delivered to the DISTRICT or in the possession of the 
ARCHITECT.  In the event termination is for a substantial failure of performance, all damages 
and costs associated with the termination, including increased consultant and replacement architect 
costs, shall be deducted from payments due the ARCHITECT. 

3. In the event a termination for cause is determined to have been made wrongfully or 
without cause, then the termination shall be treated as a termination for convenience in accordance 
with Article VIII, Section 4, below, and ARCHITECT shall have no greater rights than it would 
have had if a termination for convenience had been effected in the first instance.  No other loss, 
cost, damage, expense, or liability may be claimed, requested, or recovered by ARCHITECT. 
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4. This AGREEMENT may be terminated without cause by the DISTRICT upon 
fourteen (14) days’ written notice to the ARCHITECT.  In the event of a termination without cause, 
the DISTRICT shall pay the ARCHITECT for all services performed and all expenses incurred 
under this AGREEMENT supported by documentary evidence, including payroll records and 
expense reports, up until the date of notice of termination plus any sums due the ARCHITECT for 
Board-approved Additional Services.  In ascertaining the services actually rendered hereunder up 
to the date of termination of this AGREEMENT, consideration shall be given to both completed 
work and work in process of completion and to complete and incomplete drawings and other 
documents, whether delivered to the DISTRICT or in the possession of the ARCHITECT.  In 
addition, ARCHITECT will be reimbursed for reasonable termination costs through the payment 
of 3% beyond the sum due the ARCHITECT under this Section through 50% completion of the 
ARCHITECT’s portion of the PROJECT and, if 50% completion is reached, payment of 3% of 
the unpaid balance of the contract to ARCHITECT as termination cost.  This 3% payment is agreed 
to compensate the ARCHITECT for the unpaid profit ARCHITECT would have made under the 
PROJECT on the date of termination and is consideration for entry into this termination for 
convenience clause. 

5. In the event of a dispute between the PARTIES as to performance of the work or 
the interpretation of this AGREEMENT, or payment or nonpayment for work performed or not 
performed, the PARTIES shall attempt to resolve the dispute.  Pending resolution of this dispute, 
ARCHITECT agrees to continue the work diligently to completion.  If the dispute is not resolved, 
ARCHITECT agrees it will neither rescind the AGREEMENT nor stop the progress of the work, 
but ARCHITECT’s sole remedy shall be to submit such controversy to determination by a court 
having competent jurisdiction of the dispute after the PROJECT has been completed, and not 
before. 
 

ARTICLE IX - ACCOUNTING RECORDS OF THE ARCHITECT 

1. Records of the ARCHITECT’s direct personnel and reimbursable expenses 
pertaining to the services performed on this PROJECT and records of accounts between the 
DISTRICT and Contractor shall be kept on a generally recognized accounting basis and shall be 
available to the DISTRICT or his authorized representative at mutually convenient times. 
 

ARTICLE X - COMPENSATION TO THE ARCHITECT 

The DISTRICT shall compensate the ARCHITECT as follows: 

1. The ARCHITECT’s fees for performing Additional Services related to change 
orders are paid as approved by the DISTRICT’s Board.  If a change order is approved without 
ARCHITECT fee, no fee will be paid to the ARCHITECT unless negotiated and approved prior 
to commencing the change order-related services. 

2. The ARCHITECT’s compensation for performing all the Basic Services required 
by this AGREEMENT including, but not limited to, those services detailed in Article I and II, shall 
be as follows: 
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Schematic Design Phase: No more than 10% of the estimated Architect Fee, as 
determined under Exhibit “A” to this AGREEMENT, to be 
paid monthly based on actual level of completion 

Design Development Phase: No more than 15% of the estimated Architect Fee, as 
determined under Exhibit “A” to this AGREEMENT, to be 
paid monthly based on actual level of completion 

Construction Docs Phase No more than 35% of the estimated Architect Fee, as 
determined under Exhibit “A” to this AGREEMENT, to be 
paid monthly based on actual level of completion 

DSA Approval Phase: No more than 5% of the estimated Architect Fee, as 
determined under Exhibit “A” to this AGREEMENT, to be 
paid upon DSA approval of the PROJECT including 
incorporation and approval of any back-check comments 

Bidding Phase: No more than 2% of the estimated Architect Fee, as 
determined under Exhibit “A” to this AGREEMENT, to be 
paid monthly based on actual level of completion 

Construction Admin. Phase: No more than 25% of the actual Architect Fee, as determined 
under Exhibit “A” to this AGREEMENT and the accepted 
bid, to be paid monthly based on actual level of completion 

Project Close-Out Phase: Balance of actual Architect Fee to be paid after the all the 
Project Close-Out Phase requirements set forth in Article II 
have been completed and the PROJECT is certified by DSA 
and the Notice of Completion has been recorded. 

3. The ARCHITECT and its consultants shall maintain time sheets detailing 
information including, but not limited to, the name of the employee, date, a description of the task 
performed in sufficient detail to allow the DISTRICT to determine the services provided, and the 
time spent for each task.  The DISTRICT and ARCHITECT may otherwise mutually agree, in 
writing, on alternative types of information and levels of detail that may be provided by the 
ARCHITECT and its consultants pursuant to this Article X. 

4. The ARCHITECT shall invoice all fees and/or costs monthly for the Basic Services 
that are provided in accordance with this AGREEMENT from the time the ARCHITECT begins 
work on the PROJECT.  The ARCHITECT shall submit one (1) invoice monthly to the DISTRICT 
detailing all the fees associated with the applicable progress to completion percentage, reimbursable 
expenses (if any), and Additional Services (if any) incurred for the monthly billing period.   Invoices 
requesting reimbursement for expenses incurred during the billing period must clearly list items for 
which reimbursement is being requested and be accompanied by proper documentation (e.g., 
receipts, invoices), including a copy of the DISTRICT’s authorization notice for the invoiced item(s), 
if applicable.  Invoices requesting payment for Additional Services must reflect the negotiated 
compensation previously approved by the DISTRICT and include a copy of the DISTRICT’s written 
authorization notice approving the Additional Services and the additional compensation approved 
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by the DISTRICT.  No payments will be made by the DISTRICT to the ARCHITECT for monthly 
invoices requesting reimbursable expenses or Additional Services absent the prior written 
authorization of the DISTRICT.  The DISTRICT’s prior written authorization is an express condition 
precedent to any payment by the DISTRICT for Additional Services or reimbursable expenses and 
no claim by the ARCHITECT for additional compensation related to Additional Services or 
reimbursable expenses shall be valid absent such prior written approval by the DISTRICT. 

5. When ARCHITECT’s Fee is based on a percentage of Construction Cost and any 
portions of the PROJECT are deleted or otherwise not constructed, compensation for those 
portions of the PROJECT shall be payable, to the extent actual services are performed, in 
accordance with the schedule set forth in Article X, Section 2, above, based on the lowest 
responsive bid price. 

6. To the extent that the time initially established for the completion of 
ARCHITECT’s services is exceeded or extended through no fault of the ARCHITECT, 
compensation for any services rendered during the additional period of time shall be negotiated 
and subject to the prior written approval of the DISTRICT.  Assessment and collection of 
liquidated damages from the Contractor is a condition precedent to payment for extra services 
arising from Contractor-caused delays. 
 

ARTICLE XI - REIMBURSABLE EXPENSES 

1. Reimbursable expenses are in addition to compensation for basic and extra services, 
and shall be paid to the ARCHITECT at one and one-tenth (1.1) times the expenses incurred by 
the ARCHITECT, the ARCHITECT’s employees and consultants for the following specified 
items: 

a. Approved reproduction of drawings and specifications in excess of the 
copies provided by this AGREEMENT which includes all the sets of the Construction 
Documents and all progress prints; and 

b. Approved agency fees. 

2. Approved reimbursable expenses are estimated to be _____________________ 
Dollars ($__________) and this amount shall not be exceeded without the prior written approval 
of the DISTRICT. 

3. Reimbursable Expenses shall not include the following specified items or any other 
item not specifically identified in Article XI, Section 1 above: 
 
  a. Travel expenses; 
  b. Check prints; 

c. Prints or plans or specifications made for ARCHITECT’s consultants and 
all progress prints; 

d. Preliminary plans and specifications; 
e. ARCHITECT’s consultants’ reimbursable expenses; 
f. Models or mock-ups; and 
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g. Meetings with Cities, planning officials, fire departments, DSA, State 
Allocation Board or other public agencies. 

4. The DISTRICT’s prior written authorization is an express condition precedent to 
any reimbursement to ARCHITECT of such costs and expenses for items not included in Article 
XI, Section 1 above as an allowable reimbursable expense, and no claim for any additional 
compensation or reimbursement shall be valid absent such prior written approval by DISTRICT.  
Payment for these reimbursable expenses shall be made as set forth in Article X. 
 

ARTICLE XII - EMPLOYEES AND CONSULTANTS 

1. The ARCHITECT, as part of the ARCHITECT’s basic professional services, shall 
furnish the consultant services necessary to complete the PROJECT including, but not limited to: 
landscape architects; theater and acoustical consultants; structural, mechanical, electrical and civil 
engineers; and any other necessary design professionals and/or consultants as determined by the 
ARCHITECT and acceptable to the DISTRICT.  All consultant services shall be provided at the 
ARCHITECT’s sole expense.  The ARCHITECT shall be responsible for the coordination and 
cooperation of all architects, engineers, experts or other consultants employed by the 
ARCHITECT.  The ARCHITECT shall ensure that its engineers and/or other consultants file the 
required Interim Verified Reports, Verified Report and other documents that are necessary for the 
PROJECT’s timely inspection and close-out as required by the applicable governmental agencies 
and/or authorities having jurisdiction over the PROJECT including, but not limited to, DSA.  The 
ARCHITECT shall ensure that its engineers and consultants observe the construction of the 
PROJECT during the course of construction, at no additional cost to the DISTRICT, to maintain 
such personal contact with the PROJECT as is necessary to assure such engineers and consultants 
that the Contractor’s work is being completed, in every material respect, in compliance with the 
DSA approved Construction Documents (in no case shall the number of visits be less than once 
every week or as necessary to observe work being completed in connection with each block/section 
of a PIC so such engineers and consultants can verify that the work does or does not comply with 
the DSA approved Construction Documents, whichever is greater). 

2. The ARCHITECT shall submit, for written approval by the DISTRICT, the names 
of the consultants and/or consultant firms proposed for the PROJECT.  The ARCHITECT shall 
notify the DISTRICT of the identity of all design professionals and/or consultants in sufficient 
time prior to their commencement of services to allow the DISTRICT a reasonable opportunity to 
review their qualifications and object to their participation on the PROJECT if necessary.  The 
ARCHITECT shall not assign or permit the assignment of any design professionals, engineers, or 
other consultants to the PROJECT to which DISTRICT has a reasonable objection. Approved 
design professionals and/or consultants shall not be changed without the prior written consent of 
the DISTRICT. Nothing in this AGREEMENT shall create any contractual relation between the 
DISTRICT and any consultants employed by the ARCHITECTS under the terms of this 
AGREEMENT. 

3. ARCHITECT’s consultants shall be licensed to practice in California and have 
relevant experience with California school design and construction during the last five years.  If 
any employee or consultant of the ARCHITECT is not acceptable to the DISTRICT, then that 
individual shall be replaced with an acceptable competent person at the DISTRICT’s request. 
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4. The construction administrator or field representative assigned to the PROJECT by 
the ARCHITECT shall be licensed as a California Architect and able to make critical PROJECT 
decisions in a timely manner and shall be readily available and provide by phone, facsimile, and 
through correspondence, design direction and decisions when the construction administrator is not 
at the site. 
 

ARTICLE XIII – MISCELLANEOUS 

1. The ARCHITECT shall make a written record of all meetings, conferences, 
discussions, and decisions made between or among the DISTRICT, ARCHITECT, and Contractor 
during all phases of the PROJECT and concerning any material condition in the requirements, 
scope, performance and/or sequence of the work.  The ARCHITECT shall provide a copy of such 
record to the DISTRICT. 

2. To the fullest extent permitted by law, ARCHITECT agrees to indemnify and hold 
the DISTRICT harmless from all liability arising out of: 

a. Workers’ Compensation and Employer’s Liability. Any and all claims under 
Workers’ Compensation acts and other employee benefit acts with respect to 
ARCHITECT’s employees or ARCHITECT’s subcontractor’s employees arising out of 
ARCHITECT’s work under this AGREEMENT; and 

b. General Liability. To the extent arising out of, pertaining to, or relating to 
the negligence, recklessness, or willful misconduct of the ARCHITECT, the ARCHITECT 
shall indemnify, defend and hold the DISTRICT harmless from any liability for damages 
for (1) death or bodily injury to person; (2) injury to, loss or theft of property; (3) any 
failure or alleged failure to comply with any provision of law; or (4) any other loss, damage 
or expense arising under either (1), (2), or (3) above, sustained by the ARCHITECT or the 
DISTRICT, or any person, firm or corporation employed by the ARCHITECT or the 
DISTRICT upon or in connection with the PROJECT, except for liability resulting from 
the sole or active negligence, or willful misconduct of the DISTRICT, its officers, 
employees, agents, or independent Architects who are directly employed by the 
DISTRICT.  The ARCHITECT, at its own expense, cost, and risk, shall defend any and all 
claims, actions, suits, or other proceedings (other than professional negligence covered by 
Section c below) that may be brought or instituted against the DISTRICT, its officers, 
agents, or employees, to the extent such claims, actions, suits, or other proceedings arise 
out of, pertain to, or relate to the negligence, recklessness, or willful misconduct of the 
ARCHITECT, and shall pay or satisfy any judgment that may be rendered against the 
DISTRICT, its officers, agents, or employees, in any action, suit or other proceedings as a 
result thereof.  Any costs to defend under this Section b shall not exceed the ARCHITECT’s 
proportionate percentage of fault; and 

c. Professional Liability. To the extent arising out of, pertaining to, or relating 
to the negligence, recklessness, or willful misconduct of the ARCHITECT, the 
ARCHITECT shall indemnify and hold the DISTRICT harmless from any loss, injury to, 
death of persons, or damage to property caused by any act, neglect, default, or omission of 
the ARCHITECT, or any person, firm, or corporation employed by the ARCHITECT, 
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either directly or by independent contract, including all damages due to loss or theft, 
sustained by any person, firm, or corporation, including the DISTRICT, arising out of, or 
in any way connected with, the PROJECT, including injury or damage either on or off 
DISTRICT property; but not for any loss, injury, death, or damages caused by sole or active 
negligence, or willful misconduct of the DISTRICT.  With regard to the ARCHITECT’s 
obligation to indemnify for acts of professional negligence, such obligation does not 
include the obligation to provide defense counsel or to pay for the defense of actions or 
proceedings brought against the DISTRICT, but rather to reimburse the DISTRICT for 
attorneys’ fees and costs incurred by the DISTRICT in defending such actions or 
proceedings brought against the DISTRICT, and such fees and costs shall not exceed the 
ARCHITECT’s proportionate percentage of fault. 

d. The PARTIES understand and agree that Article XIII, Section 2, of this 
AGREEMENT shall be the sole indemnity, as defined by California Civil Code § 2772, 
between the DISTRICT and the ARCHITECT related to the PROJECT.  Any other 
indemnity that is attached to this AGREEMENT as part of any EXHIBIT shall be void and 
unenforceable between the PARTIES. 

e. Any attempt to limit the ARCHITECT’s liability to the DISTRICT in any 
of the exhibits or attachments to this AGREEMENT shall be void and unenforceable 
between the PARTIES. 

3. ARCHITECT shall purchase and maintain policies of insurance with an insurer or 
insurers qualified to do business in the State of California and acceptable to DISTRICT, which 
will protect ARCHITECT and DISTRICT from claims which may arise out of, or result from, 
ARCHITECT’s actions or inactions relating to the AGREEMENT, whether such actions or 
inactions be by themselves or by any subconsultant, subcontractor or by anyone directly or 
indirectly employed by any of them, or by anyone for whose acts any of them may be liable.  The 
aforementioned insurance shall include coverage for: 

a. The ARCHITECT shall carry Workers’ Compensation and Employers 
Liability Insurance in accordance with the laws of the State of California.  However, such 
amount shall not be less than ONE MILLION DOLLARS ($1,000,000).  No workers’ 
compensation insurance will be obtained by the DISTRICT on account of ARCHITECT or 
ARCHITECT’s employees. 

b. Commercial general and auto liability insurance, with limits of not less than 
TWO MILLION DOLLARS ($2,000,000.00) combined single limit and $4,000,000 
aggregate, bodily injury and property damage liability per occurrence, including: 
 

   1. Owned, non-owned, and hired vehicles; 
   2. Blanket contractual; 
   3. Broad form property damage; 
   4. Products/completed operations; and 
   5. Personal injury. 
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c. Professional liability insurance, including contractual liability, with limits 
of TWO MILLION DOLLARS ($2,000,000.00) per claim and $4,000,000 in the aggregate. 
Such insurance shall be maintained during the term of this AGREEMENT and renewed for 
a period of at least five (5) years thereafter and/or at rates consistent with the time of 
execution of this AGREEMENT adjusted for inflation.  In the event that ARCHITECT 
subcontracts any portion of ARCHITECT’s duties, ARCHITECT shall require any such 
subcontractor to purchase and maintain insurance coverage as provided in this Section.  
Failure to maintain professional liability insurance is a material breach of this 
AGREEMENT and grounds for immediate termination. 

d. Valuable Document Insurance.  The ARCHITECT shall carry adequate 
insurance on all drawings and specifications as may be required to protect the DISTRICT 
in the amount of its full equity in those drawings and specifications, and shall file with the 
DISTRICT a certificate of that insurance. The cost of that insurance shall be paid by the 
ARCHITECT, and the DISTRICT shall be named as an additional insured. 

e. Each policy of insurance required under Article XIII, Section 3(b), above, 
shall name the DISTRICT and its officers, agents, and employees as additional insureds; 
shall state that, with respect to the operations of ARCHITECT hereunder, such policy is 
primary and any insurance carried by DISTRICT is excess and non-contributory with such 
primary insurance; shall state that not less than thirty (30) days’ written notice shall be 
given to the DISTRICT prior to cancellation, except for ten (10) days’ written notice shall 
be given by the ARCHITECT to the DISTRICT for nonpayment; and, shall waive all rights 
of subrogation.  ARCHITECT shall notify the DISTRICT in the event of material change 
in, cancellation, or failure to renew or make payment, each policy.  Prior to commencing 
work, the ARCHITECT shall deliver to DISTRICT certificates of insurance as evidence of 
compliance with the requirements herein.  In the event the ARCHITECT fails to secure or 
maintain any policy of insurance required hereby, the DISTRICT may, at its sole discretion, 
secure such policy of insurance in the name of, and for the account of, ARCHITECT, and 
in such event ARCHITECT shall reimburse DISTRICT upon demand for the cost thereof. 

f. In the event that the ARCHITECT subcontracts any portion of the 
ARCHITECT’s duties, the ARCHITECT shall require any such subcontractor to purchase 
and maintain insurance coverage for the types of insurance referenced in Article XIII, 
Sections 3(a), (b), (c) and (d), in amounts which are appropriate with respect to that 
subcontractor’s part of work which shall in no event be less than $500,000 per occurrence.  
The ARCHITECT shall not subcontract any portion of the ARCHITECT’s duties under this 
AGREEMENT without the DISTRICT’s prior written approval.  Specification processing 
consultants are the only subcontractors exempt from maintaining professional liability 
insurance. 

g. All insurance coverage amounts specified hereinabove shall cover only 
risks relating to, or arising out of, the PROJECT governed by this particular 
AGREEMENT.  The insurance and required amounts of insurance specified above shall 
not be reduced or encumbered on account of any other projects of the ARCHITECT. 
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4. Each employer required by Labor Code Section 6401.7 to have in effect an Injury 
and Illness Prevention Plan (“IIPP”) must also establish, implement, and maintain a written 
Workplace Violence Prevention Plan in accordance with Labor Code Section 6401.9 (“WVPP”).  
The WVPP may be incorporated as a stand-alone section of the IIPP, or may be a separate 
document.  As described in Subdivision (b)(2) of Section 6401.9, certain employers, employees, 
and places of employment may be exempt from the WVPP requirements.  However, in accordance 
with Subdivision (b)(3) of Section 6401.9, and notwithstanding an applicable exemption, the 
California Department of Industrial Relations, Division of Occupational Safety and Health (“Cal 
OSHA”) may issue special orders requiring compliance with WVPP requirements.  In accordance 
with the foregoing, the ARCHITECT shall: 

a. Concurrently with execution and delivery of this AGREEMENT by the 
ARCHITECT, and as a condition precedent to commencing the 
performance of any architectural, design and/or engineering services on or 
at any school site or other property that is owned, controlled, and/or 
operated by the DISTRICT (each a “DISTRICT Property”), the 
ARCHITECT shall provide to the DISTRICT: (i) a complete and accurate 
copy of the ARCHITECT’s WVPP applicable to such architectural, design 
and/or engineering services (the “ARCHITECT WVPP”); and (ii) the name, 
position, and telephone number of each person having responsibility for 
implementing the ARCHITECT WVPP and receiving reports of workplace 
violence, if and to the extent that information is not conspicuously specified 
in the ARCHITECT WVPP.  Notwithstanding the DISTRICT’s receipt of 
the ARCHITECT WVPP and related information, and subject to the 
coordination requirements set forth in Subsection 4(b) below, the 
ARCHITECT shall at all times retain sole responsibility for: (i) 
implementing and maintaining the ARCHITECT WVPP; and (ii) ensuring 
compliance with ARCHITECT WVPP requirements by each subconsultant, 
subcontractor, supplier, and other entity under contract with or otherwise 
subject to the ARCHITECT’s control that, for any length of time, will be 
present on or at any DISTRICT Property (each an “Other Employer”). 

b. The ARCHITECT shall implement procedures to effectively coordinate the 
ARCHITECT WVPP with the DISTRICT and all Other Employers, to 
ensure that they and their employees understand their respective roles in 
connection with the ARCHITECT WVPP.  Such procedures shall ensure 
that: (i) all employees are trained in regard to workplace violence 
prevention; (ii) each workplace violence incident involving any employee 
is reported, investigated, and recorded; and (iii) if any employee 
experiences a workplace violence incident, the ARCHITECT shall record 
the information in a violence incident log and shall provide a copy of that 
log to the DISTRICT upon request.  Without limiting the foregoing, the 
ARCHITECT, not less than monthly during the term of this AGREEMENT, 
shall reiterate, to all employees performing the architectural, design and/or 
engineering services on or at any District Property, the requirements of the 
ARCHITECT WVPP and the procedures for reporting and logging 
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workplace violence incidents, and for otherwise complying with 
requirements of the ARCHITECT WVPP. 

c. In connection with all architectural, design and/or engineering services, and 
without limiting anything else in this AGREEMENT, the ARCHITECT 
shall: (i) fully comply with all applicable requirements of the ARCHITECT 
WVPP, Labor Code Section 6401.7, and Labor Code Section 6401.9 
(collectively, the “IIPP and WVPP Requirements”); and (ii) ensure that all 
Other Employers fully comply with all applicable IIPP and WVPP 
Requirements.  To the extent arising out of, pertaining to, or relating to any 
and each failure by the ARCHITECT or any of the Other Employers to full 
comply with all appliable IIPP and WVPP Requirements, and in accordance 
with this Article XIII, Section 4 of this AGREEMENT, the ARCHITECT 
shall indemnify, defend, and hold-harmless the DISTRICT, the 
DISTRICT’s governing board and each individual member thereof, and the 
DISTRICT’s other officers, employees, agents and representatives, and 
each of them. 

5. The ARCHITECT, in the performance of this AGREEMENT, shall be and act as 
an independent contractor.  The ARCHITECT understands and agrees that the ARCHITECT and 
all of the ARCHITECT’s employees shall not be considered officers, employees, or agents of the 
DISTRICT, and are not entitled to benefits of any kind or nature normally provided employees of 
the DISTRICT and/or to which DISTRICT’s employees are normally entitled including, but not 
limited to, State Unemployment Compensation or Workers’ Compensation.  ARCHITECT 
assumes the full responsibility for the acts and/or omissions of the ARCHITECT’s employees or 
agents as they relate to the services to be provided under this AGREEMENT.  The ARCHITECT 
shall assume full responsibility for payment of all federal, state and local taxes or contributions, 
including unemployment insurance, social security, and income taxes for the respective employees 
of the ARCHITECT.  No payroll or employment taxes of any kind shall be withheld or paid with respect 
to payments to ARCHITECT.  The payroll or employment taxes that are the subject of this paragraph 
include, but are not limited to, federal personal income tax, state personal income tax, state disability 
insurance, state unemployment insurance, social security, and Medicare.  ARCHITECT shall be 
responsible for providing, at ARCHITECT’s own expense, disability, unemployment, and other insurance, 
training, permits, business tax registration, business license, and other licenses required for ARCHITECT, 
ARCHITECT’s employees, and ARCHITECT’s subcontractors/sub-consultants. 

6. Notices.  All notices or demands to be given under this AGREEMENT by either 
PARTY to the other shall be in writing and given either by:  (a) personal service; or (b) U.S. Mail, 
mailed either by registered, overnight, or certified mail, return receipt requested, with postage 
prepaid.  Service shall be considered given when received if personally served or if mailed on the 
third day after deposit in any U.S. Post Office.  The address to which notices or demands may be 
given by either PARTY may be changed by written notice given in accordance with the notice 
provisions of this Section.  At the date of this AGREEMENT, the addresses of the PARTIES are 
as follows: 
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DISTRICT:      ARCHITECT: 

Antelope Valley Union High School District _____________________ 
_____________________    _____________________ 
_____________, CA _______   _____________, CA _______ 
Attn:  ________________    Attn:  ________________ 
Telephone: (___) ____-____    Telephone: (___) ____-____ 
Email: ________________    Email: ________________ 

7.  The ARCHITECT, or any person, firm, or corporation employed by the 
ARCHITECT, either directly or by independent contract, shall be prohibited from using tobacco 
products (smoking, chewing, etc.) on DISTRICT property at all times. 

8. The ARCHITECT, or any person, firm, or corporation employed by the 
ARCHITECT, either directly or by independent contract, shall be prohibited from using profanity 
on DISTRICT property including, but not limited to, all school sites and this prohibition shall 
include, but is not limited to, all racial, ethnic and/or sexual slurs or comments which could be 
considered harassment.  

9. Appropriate dress by the ARCHITECT, or any person, firm, or corporation 
employed by the ARCHITECT, either directly or by independent contract, is mandatory. 
Therefore, tank tops, cut-offs and shorts shall not be allowed. Additionally, what is written or 
pictured on clothing must comply with the requirements of acceptable language as set forth above 
in Section above. 

10. During the entire term of this AGREEMENT, the ARCHITECT shall fully comply 
with the provision of Education Code section 45125.1 (Fingerprint Requirements) when it is 
determined that the ARCHITECT will have contact with the DISTRICT’s pupils while performing 
any services under this AGREEMENT. If applicable, ARCHITECT shall provide a written certification 
to the DISTRICT, in the form and with the content similar to EXHIBIT "B", that ARCHITECT has 
complied with the criminal background check requirements of California Education Code section 45125.1 
and that none of its employees providing services pursuant to and in accordance with this AGREEMENT 
have been convicted of, or have an arrest pending final adjudication for, any serious or violent felony as 
specified in California Penal Code Section 1192.7(c) and 667.5(c), respectively.  When ARCHITECT 
performs a criminal background check of any of its employees, ARCHITECT shall immediately provide 
the District with any subsequent arrest and/or conviction information that it receives from the California 
Department of Justice. 

11. Nothing contained in this AGREEMENT shall create a contractual relationship 
with, or a cause of action in favor of, any third party against either the DISTRICT or ARCHITECT. 

12. The DISTRICT and ARCHITECT, respectively, bind themselves, their partners, 
officers, successors, assigns, and legal representatives to the other PARTY to this AGREEMENT 
with respect to the terms of this AGREEMENT.  ARCHITECT shall not assign this 
AGREEMENT. 
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13. This AGREEMENT shall be governed by the laws of the State of California.  
Jurisdiction and venue shall be in the appropriate courts in the County of the state of California in 
which the DISTRICT’s administrative offices are located. 

14. This AGREEMENT represents the entire AGREEMENT between the DISTRICT 
and ARCHITECT and supersedes all prior negotiations, representations, or agreements, either 
written or oral.  This AGREEMENT may be amended or modified only by an agreement in writing 
signed by both the DISTRICT and the ARCHITECT. 

15. If either PARTY becomes involved in litigation arising out of this AGREEMENT 
or the performance thereof, each PARTY shall bear its own litigation costs and expenses, including 
reasonable attorneys’ fees. 

16. This AGREEMENT shall be liberally construed to effectuate the intention of the 
PARTIES with respect to the transaction described herein.  In determining the meaning of, or 
resolving any ambiguity with respect to, any word, phrase, or provision of this AGREEMENT, 
neither this AGREEMENT nor any uncertainty or ambiguity herein will be construed or resolved 
against either PARTY (including the PARTY primarily responsible for drafting and preparation 
of this AGREEMENT), under any rule of construction or otherwise, it being expressly understood 
and agreed that the PARTIES have participated equally or have had equal opportunity to 
participate in the drafting hereof. 

17. Any waiver, consent or approval by either Party of any breach, default or event of 
default of any provision, condition or covenant of this Agreement must be in writing and shall be 
effective only to the extent set forth in writing.  No waiver of any breach, default or event of default 
shall be deemed a waiver of any later breach, default or event of default of the same or any other 
provision of this Agreement.  Any failure or delay on the part of either Party in exercising any 
power, right or privilege under this Agreement shall not operate as a waiver thereof, nor shall any 
single or partial exercise of any such power, right or privilege preclude any further exercise thereof.  
Consent to or approval of any act by one of the Parties hereto shall not be deemed to render 
unnecessary the obtaining of such Party’s consent to or approval of any subsequent act, nor shall 
any custom or practice which may develop between the Parties in the administration of the terms 
hereof be deemed a waiver of, or in any way affect, the right of one of the Parties to insist upon 
the performance by the other Party in strict accordance with said terms. 

18. The ARCHITECT is prohibited from capturing on any visual medium images of 
any property, logo, student, or employee of the DISTRICT, or any image that represents the 
DISTRICT without express written consent from the DISTRICT. 

19. In accordance with Education Code section 17604, this AGREEMENT is not valid, 
binding, or an enforceable obligation against the DISTRICT until approved or ratified by motion 
of the Governing Board, duly passed and adopted. 
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 The PARTIES, through their authorized representatives, have executed this 
AGREEMENT as of the day and year first written above. 

ARCHITECT:      DISTRICT: 

______________________________  Antelope Valley Union High School District 

By:        By:       

Its:        Its:       

APPROVED AS TO FORM: 

Atkinson, Andelson, Loya, Ruud & Romo 

______________________________________ 
Jesus R. Gonzales, Jr., Esq. 
Attorneys for Antelope Valley Union High School District 
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EXHIBIT “A” 

ARCHITECT’S FEE SCHEDULE 
(for New Construction*,**) 

1. Nine percent (9%) of the first five hundred thousand dollars ($500,000.00) of Computed 
Cost as defined herein Exhibit “A.”  (Maximum of $45,000.00) 

2. Eight and one-half percent (8 1/2%) of the next five hundred thousand dollars 
($500,000.00) of Computed Cost as defined herein Exhibit “A.”  (Maximum of $42,500.00) 

3. Eight percent (8%) of the next one million dollars ($1,000,000.00) of Computed Cost as 
defined herein Exhibit “A.”  (Maximum of $80,000.00) 

4. Seven percent (7%) of the next four million dollars ($4,000,000.00) of Computed Cost as 
defined herein Exhibit “A.”  (Maximum of $280,000.00) 

5. Six percent (6%) of the next four million dollars ($4,000,000.00) of Computed Cost as 
defined herein Exhibit “A.”  (Maximum of $240,000.00) 

6. Five percent (5%) of the PROJECT’s Computed Cost, as defined herein Exhibit “A,” in 
excess of ten million dollars ($10,000,000.00). 

*Computed Cost:  The Computed Cost shall be the acceptable estimate of Construction Cost to 
the DISTRICT as submitted by the ARCHITECT until such time as bids have been received, 
whereupon it shall be the total award from the initial construction contract(s), plus the cost of all 
approved additive contract change orders, with the exception of items resulting from errors and 
omissions on the part of the ARCHITECT.   

**For the installation of portable and/or relocatable buildings, the ARCHITECT’s Fee shall be 
determined as follows:  four percent (4%) of the cost of the factory-built portable/relocatable 
building(s) plus the cost of all other labor and/or materials necessary to install the factory-built 
portable/relocatable building(s) at the PROJECT site as applied to the fee schedule detailed in 
items (1) through (6) above, with the exception of any costs for change orders resulting from the 
errors and omissions on the part of the ARCHITECT. 

If the PROJECT is using the multiple-prime delivery method of construction, the Construction 
Manager’s fees and/or general conditions will only be included in the total Computed Cost used 
to calculate the ARCHITECT’s fee only if agreed upon in writing by the DISTRICT.  Absent any 
written agreement, the Construction Manager’s fees or general conditions shall not be included in 
the total Computed Cost used to calculate the ARCHITECT’s fee. 
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EXHIBIT “A” (cont.) 

ARCHITECT’S FEE SCHEDULE 
(for Reconstruction/Modernization*) 

1. Twelve percent (12%) of the first five hundred thousand dollars ($500,000.00) of 
Computed Cost as defined herein Exhibit “A.”  (Maximum of $60,000.00) 

2. Eleven and one-half percent (11 1/2%) of the next five hundred thousand dollars 
($500,000.00) of Computed Cost as defined herein Exhibit “A.”  (Maximum of $57,500.00) 

3. Eleven percent (11%) of the next one million dollars ($1,000,000.00) of Computed Cost 
as defined herein Exhibit “A.”  (Maximum of $110,000.00) 

4. Ten percent (10%) of the next four million dollars ($4,000,000.00) of Computed Cost as 
defined herein Exhibit “A.”  (Maximum of $400,000.00) 

5. Nine percent (9%) of the next four million dollars ($4,000,000.00) of Computed Cost.  
(Maximum of $360,000.00) 

6. Eight percent (8%) of the PROJECT’s Computed Cost, as defined herein Exhibit “A,” in 
excess of ten million dollars ($10,000,000.00). 

*Computed Cost:  The Computed Cost shall be the acceptable estimate of Construction Cost to 
the DISTRICT as submitted by the ARCHITECT until such time as bids have been received, 
whereupon it shall be the total award from the initial construction contract(s), plus the cost of all 
approved additive contract change orders, with the exception of items resulting from errors and 
omissions on the part of the ARCHITECT. 

If the PROJECT is using the multiple-prime delivery method of construction, the Construction 
Manager’s fees and/or general conditions will only be included in the total Computed Cost used 
to calculate the ARCHITECT’s fee only if agreed upon in writing by the DISTRICT.  Absent any 
written agreement, the Construction Manager’s fees or general conditions shall not be included in 
the total Computed Cost used to calculate the ARCHITECT’s fee. 
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EXHIBIT “B” 
 

ARCHITECT’S CERTIFICATION REGARDING BACKGROUND CHECKS 
 
 
 
Pursuant to Education Code Section 45125.1, ARCHITECT hereby certifies to the Antelope Valley Union 
High School District (the “District”) that it has conducted criminal background checks, through the 
California Department of Justice, of all employees providing services to the District at 
______________________ pursuant to this ARCHITECTURAL SERVICES AGREEMENT dated 
________, 20___, and ARCHITECT certifies that none of its employees have been convicted of or have 
an arrest pending final adjudication for any serious or violent felonies, as specified in Penal Code Sections 
1192.7(c) and 667.5(c), respectively. 
 
As further required by Education Code Section 45125.1, below is a list of the names of the employees of 
the undersigned who may come in contact with pupils: 
 
 
[INSERT LIST OF NAMES] 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
I declare under penalty of perjury under the laws of the State of California that the foregoing is true and 
correct.   

 
 

Date_____________, 20___   
[Name of ARCHITECT] 

   

By its:  
 


	AVUHSD_RFQ 1-25-26_Addendum No. 1.pdf
	ADDENDUM NO. 1
	ANTELOPE VALLEY UNION HIGH SCHOOL DISTRICT

	DRAFT - Architectural Services Agreement  - For RFQ.pdf

