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@ATA pocument B101 - 2017

Standard Form of Agreement Between Owner and Architect

AGREEMENT made as of the Eighth day of February in the year Two Thousand and
Twenty-Three.

(In words, indicate day, month and year.) ADDITIONS AND DELETIONS:

. . . i The author of this document has
BETWEEN the Architect’s client identified as the Owner: added information needed for its
(Name, legal status, address and other information) completion. The author may also

. have revised the text of the original
Willis Independent School District, an independent school district and political subdivision  AlA standard form. An Additions and

of the State of Texas Deletions Report that notes added
612 N. Campbell Street information as well as revisions to the
Willis. Texas 77378 standard form text is available from
936.856.1200 p. the author and should be reviewed, A
936.856.5182 f. vertical line in the left margin of this
document indicates where the author
and the Architect: has added necessary information

and where the author has added to or

(Name, legal status, address and other information)
deleted from the original AlA text.

Stantec Architecture Inc.., a North Carolina corporation This document has important legal
370 Interlocken Blvd., Ste. 300 consequences. Consultation with an
Broomfield, Colorado 80021-8012 attorney is encouraged with respect

to its completion or modification.
and

Stantec Architecture Inc.

910 Louisiana Street, Suite 2600
Houston. Texas 77002
713.548.5816 p.

713.448.5711 f.

for the following Project:
(Name, location and detailed description)

Lynn Lucas Middle School Fine Arts Addition
1304 N. Campbell St.
Willis, Texas 77378

The Owner and Architect agree as follows:
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NOTE: Any reference hereinafter this one, to an AIA™ Document or any AIA Documents included in the Contract
Documents shall refer to such document "as modified for this Project". In addition, any reference to AIA Documents
shall all be considered to have included the Trademark "™" after the AIA reference, whether or not included in the
text. The AIA Documents are registered intellectual property of the American Institute of Architects and use and
amendment of such forms is permitted under license granted to Walsh Gallegos Trevino Kyle & Robinson P.C. for this
Project. No use may be made of this AIA document other than as Contract Documents for this Project.

ARTICLE 1 INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.

(For each item in this section, insert the information or a statement such as "not applicable” or "unknown at time of
execution."”)

§ 1.1.1 The Owner’s program for the Project:
(Insert the Owner’s program, identify documentation that establishes the Owner's program, or state the manner in
which the program will be developed.)

Owner’s scope is an addition for the music rooms at 5,000 square feet. The addition should be open by December
2023. The Owner’s estimated budget for the Project is One Million Nine Hundred Thousand Dollars ($1,900,000.00).

§ 1.1.2 The Project’s physical characteristics:

(Identify or describe pertinent information about the Project’s physical characteristics, such as size; location;
dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and utility studies; availability of
public and private utilities and services; legal description of the site, etc.)

See §1.1.1, above.
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§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
(Provide total and, if known, a line item breakdown.)

Owner’s budget for the Cost of the Work is to be developed with the Architect. The Owner’s estimated budget for the
Project is One Million Nine Hundred Thousand Dollars ($1,900,000.00).

§ 1.1.4 The Owner’s anticipated design and construction milestone dates:
A Design phase milestone dates, if any:

Schematic Design and Design Development through Construction Documents: February 2023
Bidding & Negotiations: March 2023
Construction Phase: April 2023

.2 Construction commencement date:
April 2023

.3 Substantial Completion date or dates:
December 2023

A4 Other milestone dates:
To be determined by the Owner.

§ 1.1.5 The Owner intends the following procurement and delivery method for the Project:
(Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or
Jast-track design and construction, multiple bid packages, or phased construction. )

To be determined by the Owner.

§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project:
(Identify and describe the Owner's Sustainable Objective for the Project, if any.)

To be determined by the Owner.

§ 1.1.6.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate AIA
Document E204™-2017, Sustainable Projects Exhibit, into this Agreement to define the terms, conditions and
services related to the Owner’s Sustainable Objective. If E204-2017 is incorporated into this agreement, the Owner
and Architect shall incorporate the completed E204-2017 into the agreements with the consultants and contractors
performing services or Work in any way associated with the Sustainable Objective.

§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3:
(List name, address, and other contact information.)

Dr. Tim Harkrider

Willis Independent School District, an independent school district and political subdivision of the State of Texas
612 N. Campbell Street

Willis. Texas 77378

936.856.1200 p.

936.856.5182 f.

§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s
submittals to the Owner are as follows:
(List name, address, and other contact information.)
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Authorities having jurisdiction.

§ 1.1.9 The Owner shall retain the following consultants and contractors:
(List name, legal status, address, and other contact information.)

.1 Geotechnical Engineer:

To be retained by the Architect.

.2 Civil Engineer:

Architect.

3 Other, ifany:
(List any other consultants and contractors retained by the Owner.)

Materials Testing and Verification Services and Commissioning Services.

§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3:
(List name, address, and other contact information.)

Ms. Parul Vyas, AIA

Principal

Stantec Architecture Inc.

910 Louisiana Street, Suite 2600
Houston, Texas 77002
713.548.5816 p.

713.448.5711

§ 1.1.11 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2:
(List name, legal status, address, and other contact information.)

§ 1.1.11.1 Consultants retained under Basic Services (if not included in this §1.1.11.1, as noted in Article 4 as Basic
Services):

A Structural Engineer:

Architect.

.2 Mechanical Engineer:

Architect.
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.3 Electrical Engineer:

Architect.

§ 1.1.11.2 Consultants retained under Supplemental Services:
| Surveyor and Geotechnical Engineer.

§ 1.1.12 Other Initial Information on which the Agreement is based:
] None.

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The Owner shall adjust
the Owner’s budget for the Cost of the Work and the Owner’s anticipated design and construction milestones, as
necessary, to accommodate material changes in the Initial Information.

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form. The parties will use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and
exchange of digital data.

§ 1.3.1 Any use of; or reliance on, all or a portion of a building information model without agreement to protocols
governing the use of, and reliance on, the information contained in the model and without having those protocols set
forth in AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite
AIA Document G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or relying
party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or contributors
to, the building information model, and each of their agents and employees.

ARTICLE 2 ARCHITECT’S RESPONSIBILITIES

§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it
is properly licensed in the jurisdiction where the Project is located to provide the services required by this Agreement,
or shall cause such services to be performed by appropriately licensed design professionals.

§ 2.2 The Architect shall perform its services with the professional skill and degree of care ordinarily provided by
competent architects practicing under the same or similar circumstances and professional license. The Architect shall
be responsible to the Owner for all costs and damages resulting from (1) defects in design, (2) non-workability of
design details, (3) failure of the Architect to comply with the terms of this Agreement, and (4) errors and omissions of
the Architect. Any designs, drawings or specifications prepared or furnished by Architect that contain errors, conflict
or omissions will be promptly corrected by Architect at no additional cost to Owner. Owner’s approval, acceptance,
use of or payment for all or any part of Architect’s services shall in no way aiter Architect’s obligations or Owner’s
rights hereunder. Acceptance of reports or other documents by Owner shall not constitute nor be deemed a release of
the responsibility and liability of Architect, its employees, associates, agents or its Subconsultants for the accuracy and
competency of their testing, reports, assessments or other documents and work; nor shall such acceptance be deemed
an assumption of responsibility or liability by Owner for any defect or error in testing, reports, or assessments and
work performed by Architect, its employees, Subconsultants, and agents. The Architect shall perform its services as
expeditiously as is consistent with such professional skill and care and the orderly progress of the Project.
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§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional
judgment with respect to this Project.

§ 2.5 The Architects shall provide and maintain in effect during the performance of the Work under the Agreement
insurance of the following types and with indemnification limits not less than the amounts indicated:

Worker’s Compensation:
(Including Waiver of Subrogation
Endorsement)

Professional Liability:
Architect

Architect’s Consultants

Commercial General Liability:
Each Occurrence
General Aggregate
Personal and Advertising Injury
Products — Comp/Op Aggregate

All liability arising out of Architect’s employment of workers and
anyone for whom Architect shall be liable for Worker’s
Compensation claims. Worker’s Compensation is required and no
"alternative” form of insurance shall be permitted.

$3,000,000.00 per claim and
$3,000,000.00 in the aggregate.

$3,000,000.00 per claim and
$3,000,000.00 in the aggregate.

$2,000,000.00
$4,000,000.00
$2,000,000.00 each person
$2,000,000.00

Coverage to include groups A, B, & C
w/ exclusion "C" aggregate removed.

Employer’s Liability
$500,000.00 each accident
$500,000.00 disease — policy limit
$500,000.00 disease- each employee
Automobile Liability $1,000,000.00 combined single limit

$3,000,000.00 per claim
$3,000,000.00 aggregate

Contractors Pollution Liability

Excess Umbrella Liability $5,000,000.00

A The required insurance must be written by a company authorized to do business in Texas at the time the
policy is issued. [n addition, the company must be acceptable to the Owner. The Owner’s Representative
will contact the State Board of Insurance to confirm that the issuing companies are authorized to issue such
policies in the State of Texas.

.2 The Commercial General Liability and Automobile policies issued in the name of Architect shall also
name the Owner as additional insured. Evidence of additional insured status will be provided to Owner by
providing a copy of the endorsement being utilized to effect the additional and shall be subject to the
Owner’s reasonable approval.

3 Itis the intent of the parties to this Agreement that all coverage provided herein shall be primary to and
shall seek no contribution for all insurance available to Owner, with Owner’s insurance being excess,
secondary and non-contributing and shall apply to both ongoing and completed operations. The
Commercial General Liability coverage shall be endorsed to provide such primary and non-contributing
liability.

4 Architect shall have its insurance carrier(s) furnish to Owner insurance certificates in form satisfactory to
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Owner specifying the types and amounts of coverage in effect, the expiration dates of each policy, a
statement that no insurance will be canceled or materially changed while the Work is in progress without
thirty (30) calendar days prior written notice to Owner, and a statement that, except for professional
liability insurance and worker’s compensation insurance. the Owner is named as additional insured.
Architect shall permit Owner to examine the insurance policies, or at Owner’s option, Architect shall
furnish Owner with copies, certified by the carrier(s), of insurance policies required. If Architect neglects
or refuses to provide any insurance required herein, or if any insurance is canceled, Owner may, but shall
not be obligated to, procure such insurance at Architect’s expense.

5 Insurance provided pursuant to this Section shall be considered a part of the Architect’s basic services and
shall not be a Reimbursable Expense within the scope of Section 11.8, or other provisions of this
Agreement.

(Paragraphs deleted)

§ 2.6 The Architect shall provide a design which when constructed in accordance with the Contract Documents will
comply with all applicable federal, state and local laws, statutes, ordinances, rules, regulations orders and other legal
requirements including but not limited to all zoning restrictions or requirements of record, building, occupancy,
environmental, disabled person accessibility and land use laws, requirements regulations and ordinances relating to
the construction use and occupancy of the Project ("Governmental Requirements") existing on the date of this
Agreement and which may be enacted prior to Owner’s approval of completed Construction Documents. Architect
shall use its best efforts to avoid incorporating into the Project design elements that would give rise to code
interpretation questions and to discuss in advance all such situations with the Owner.

§ 2.7 The Architect represents to Owner that all Design Documents, Contract Documents and other documents
prepared and issued by Architect pursuant to this Agreement will be of good quality, free from substantial defects, and
in conformance with and satisfying all applicable federal, state, municipal and local ordinances, codes, and other
governmental requirements and shall be fit for the particular purpose intended thereby. Architect shall notify the
Owner in a prompt and timely manner of any discovered discrepancies inconsistencies or missing information
necessary to provide reasonably accurate and complete documents. Failure to so notify Owner will be considered a
breach of the standard of professional practice set forth in this Agreement.

§ 2.8 Notwithstanding any provision of this Article to the contrary, services made necessary as a result of the
Architect’s failure to timely provide accurate or complete information, approvals or clarifications, or to timely render
a decision. shall be considered Basic Services.

ARTICLE 3 SCOPE OF ARCHITECT’S BASIC SERVICES

§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary
structural, mechanical, electrical, plumbing, and civil engineering services. Services not set forth in this Article 3 or
noted as Basic Services in Article 4 are Supplemental or Additional Services.

§ 3.1.1 The Architect shall manage the Architect’s services, consult with Owner, research applicable design criteria,
attend Project meetings, communicate with members of the Project team, and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, and
timeliness of. services and information furnished by the Owner and the Owner’s consultants. The Architect shall
provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or inconsistency in
such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion and Final Completion of the Work as set forth in the
Initial Information. The schedule shall include altowances for periods of time required for the Owner’s review, for the
performance of the Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the
Project. Once approved by the Owner, time limits established by the schedule shall not, except for reasonable cause,
be exceeded by the Architect or Owner. With the Owner’s prior written approval, the Architect shall adjust the
schedule, if necessary, as the Project proceeds until the commencement of construction.
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§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance
of non-conforming Work, made or given without the Architect’s written approval.

§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and
entities providing utility services to the Project. The Architect shall respond to applicable design requirements
imposed by those authorities and entities. Any changes required by governmental authorities, if approved by the
Owner, shall be made by the Architect at no additional cost to the Owner.

§ 3.1.6 The Architect shall be responsible for filing documents required for the approval of governmental authorities
having jurisdiction over the Project, subject to review and approval of the Owner.

§ 3.1.7 The Architect shall furnish surveys to describe physical characteristics, legal limitations and utility locations
for the site of the Project, and a written legal description of the site. The surveys and legal information shall include, as
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; adjacent drainage;
rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and contours of the site;
locations. dimensions and necessary data with respect to existing buildings, other improvements and trees; and
information concerning available utility services and lines, both public and private, above and below grade, including
inverts and depths. All information on the survey shall be referenced to a Project benchmark. The Architect shall be
reimbursed by the Owner for the Architect’s cost for such services.

§ 3.1.8 The Architect shall furnish services of geotechnical engineers as required for the Project which may include
but are not limited to test borings, test pits, determinations of soil bearing values, percolation tests, evaluations of
hazardous materials, ground corrosion tests and resistivity tests, including necessary operations for anticipating
subsoil conditions, with reports and appropriate recommendations. The Architect shall be reimbursed by the Owner
for the Architect’s cost for such services.

§ 3.1.9 When the services under this Agreement include contract administration services, the General Conditions of
the Contract for Construction shall be AIA Document A201-2017. A copy of the AIA Document A201-2017 will be
shared with the Architect upon execution of this Agreement.

§ 3.1.10 Notwithstanding any other provision of the Agreement, the following are Services of the Architect fully
compensated under Section 11.1 as Basic Services:

A The time period during which the Architect’s duty to provide Basic Services shall include that time
necessary to correct any defective work caused by defects, errors or omissions of the Architect during any
phase of construction. Such services shall be performed by the Architect at no additional charge, either in
fee or expenses.

2 The Architect shall be responsible for retaining all necessary consultants to execute Architect’s scope of
work. Such consultants shall be professionals licensed by the State of Texas to practice the building
discipline for which they are retained on the Project. Consultants required by the Architect shall at a
minimum be required to make on-site visits and observations during those periods when work they have
designed is being constructed.

3 The Architect shall require the Contractor and its subcontractors to maintain a set of record drawings to be
furnished to the Owner in reproducible form upon Substantial Completion of the Project. The Architect
shall cause the Contractor to provide all warranty documents and Owner operation manuals required by the
Contract Documents. The Architect shall review the record drawings, warranties, and operation manuals
for conformance with the Contract Documents and shall deliver the record drawings, warranties, and
operation manuals to the Owner by written transmittal.

4 The Architect shall be responsible for reporting all known building deficiencies to the Contractor for a
period of one (1) year after the date of Substantial Completion. In addition, the Architect shall monitor the
progress of corrections and furnish the Owner with written notification of completed corrections. The one
(1) year period shall be extended to portions of the Work first completed after the date of Substantial
Completion by the period of time between Substantial Completion and the actual completion of such
Work. The obligations under this Section shall survive acceptance of the Work by the Owner.
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§ 3.2 Schematic Design Phase Services

§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,
codes, and regulations applicable to the Architect’s services. Architect shall develop space planning and
specifications for an educational program in accordance with 19 Texas Administrative Code §61.1040.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of
the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in terms of
the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any inconsistencies
discovered in the information, and (2) other information or consulting services that may be reasonably needed for the
Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner
alternative approaches to design and construction of the Project. The Architect shall reach an understanding with the
Owner regarding the requirements of the Project.

§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for the
Owner’s approval, a preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may
include some combination of study models, perspective sketches, or digital representations. Preliminary selections of
major building systems and construction materials shall be noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building
orientation, together with other considerations based on program and aesthetics, in developing a design that is
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more
advanced sustainable design services as a Supplemental Service under Section 4.1.1.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together
with other considerations based on program and aesthetics, in developing a design for the Project that is consistent
with the Owner’s program, schedule, and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner and request the Owner’s approval.
The Architect shall not proceed to the Design Development Document Phase without the approval of Owner’s
Representative; provided, however, this approval shall not relieve Architect of Architect’s responsibility and liability
to ultimately provide documents which are sufficient for Owner to complete the construction of the Project, and are
free from material defects or omissions. Architect shall bear full responsibility for, and all resulting excess costs
incurred by Architect in, proceeding without required approval.

§ 3.3 Design Development Phase Services

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design
Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe
the development of the approved Schematic Design Documents and shall consist of drawings and other documents
including plans, sections, elevations, typical construction details, and diagrammatic layouts of building systems to fix
and describe the size and character of the Project as to architectural, structural, mechanical and electrical systems, and
other appropriate elements. The Design Development Documents shall also include outline specifications that identify
major materials and systems and establish, in general, their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3. The
Architect shall cooperate with the Owner in developing and designing the Project to satisfy Owner’s budgetary
constraints, programmatic needs and expectations as to quality, functionality of systems, maintenance costs, and
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usable life of the equipment and facilities. If the Architect’s estimate of the Cost of the Work exceeds the Owner’s
budget at the close of the Design Development Phase, then the Architect shall redesign elements to achieve cost
savings within the Scope of the Work, but in doing so, shall not delete any essential element of the Project. Architect
shall present the redesign to Owner for Owner’s approval, and, in doing so, shall notify Owner in writing of'the actions
taken to bring the Project into Owner’s budget. If Architect is unable to redesign the Project to meet Owner’s
budgetary programmatic and quality needs, then the Architect shall make appropriate written recommendations to the
Owner to adjust the Project’s size, quality, or budget, and the Owner shall cooperate with the Architect in making such
adjustments.

§ 3.3.3 The Architect shall submit the Design Development Documents (including any redesign required by Section
3.3.2) to the Owner, advise the Owner of any adjustments to the estimate of the Cost of the Work, and request the
Owner’s approval.

§ 3.3.4 The Architect shall lead and attend coordination meeting(s) with authorities having jurisdiction over the
Project (AHJ). Said meeting(s) shall be no later than the Design Development phase of the project. The Architect shall
maintain meeting minutes and promptly submit them to the Owner. The Architect will be responsible for leading,
attending and coordinating meetings, and preparation and submission to the Owner, shall be part of Architect’s Basic
Services under this Agreement.

§ 3.4 Construction Documents Phase Services

§ 3.41 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. During the Construction Documents Phase, the Architect shall
continue development of Construction Documents to address the Owner’s Master Plan and conduct Preliminary Plan
Review Meetings with authorities having jurisdiction over the Project (AHJ), when required. The Construction
Documents shall illustrate and describe the further development of the approved Design Development Documents and
shall consist of Drawings and Specifications, submittals, transmittals, deliverables, instructions to Contractor, and
other documents, including those in electronic form, prepared by the Architect and the Architect’s consultants, setting
forth in detail the quality levels and performance criteria of materials and systems and other requirements for the
construction of the Work. The Architect shall provide Construction Documents which are sufficient for Owner to
complete construction of the Project, are free from material defects or omissions, and comply with all applicable laws,
ordinances, codes, rules and regulations, as of the date of issuance of Construction Documents. The Owner and
Architect acknowledge that, in order to perform the Work, the Contractor will provide additional information,
including Shop Drawings, Product Data, Samples and other similar submittals, which the Architect shall review in
accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over
the Project into the Construction Documents, the Owner’s educational program and educational specifications, the
State educational adequacy standard in 19 TAC Section 61.1040 and reflect the agreements between Owner and
Architect concerning Owner’s budgetary constraints, programmatic needs, and expectations as to quality,
functionality of systems, maintenance costs, and usable life of equipment and facilities. The Architect and consultants
shall affix professional architecture and engineering seals and signatures on all Construction Documents, including
addenda, as required by Texas and local laws. The Architect shall file documents required for the approval of
governmental authorities having jurisdiction over the Project..

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) procurement information that describes the time, place, and conditions of bidding,
including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3) the
Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall also
compile a project manual that includes the Conditions of the Contract for Construction and Specifications, and may
include bidding requirements and sample forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3. The
Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3, during the
Construction Documents Phase, at 30% Construction Documents, 60% Construction Documents, 90% Construction
Documents and 100% Construction Documents; and shall review the Construction Documents at each milestone with
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the Owner’s Representative and others designated by such Representative. If the Architect’s estimate of the Cost of
the Work at any time, exceeds the Owner’s budget for the Cost of the Work, then the Architect shall redesign elements
to achieve cost savings within the Scope of the Work, but in doing so, shall not delete any essential element of the
Project. Architect shall present the redesign to Owner for Owner’s approval as provided herein, and, in doing so, shall
notify Owner, in writing, of the actions taken to bring the Project into Owner’s budget. If Architect is unable to
redesign the Project to meet Owner’s budgetary, programmatic, and quality needs, then the Architect shall make
appropriate written recommendations to the Owner to adjust the Project’s size, quality, or budget. Owner shall
consider Architect’s recommendations but shall decide, in its discretion, what adjustments to make.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to
the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval.
The Architect shall not proceed to the Bidding or Negotiation Phase without the approval of Owner’s Representative;
provided, however, this approval shall not relieve Architect of Architect’s responsibility and liability to provide
documents which are sufficient for Owner to complete the construction of the Project, and are free from material
defects or omissions. Architect shall bear full responsibility for, and all resulting excess costs incurred by Architect in,
proceeding without required approval.

§ 3.4.6 After Owner’s approval of the Construction Documents, the Architect shall not make or approve any change in
the Work, except for minor changes in the Work not involving an adjustment in the Contract Sum, expenditure of
contingency funds or an extension of the Contract Time, without the prior written consent of the Owner. The Architect
shall be liable to the Owner for any damages arising from or caused by any change to the Work made or approved by
the Architect without the Owner’s prior written consent.

§ 3.4.7 Pursuant to 19 Texas Administrative Code § 61.1040, the Architect shall sign and seal the Construction
Documents and certify on the Certification of Project Compliance form developed by the Texas Education Agency as
follows:
A It has reviewed the standards contained in 19 TAC Chapter 61 and has used its best professional
judgment and reasonable care consistent with the practice of architecture in the State of Texas in
executing the construction documents and that these documents conform with the provisions of 19
TAC § 61.1040.
.2 It has performed a building code search under applicable regulations that may influence the project and
the design has been researched prior to becoming final.
3 It has designed the facility according to the provisions of 19 TAC § 61.1040 based on the long-range
school facility plan and/or education specifications, building code specifications, and all documented
changes to the Construction Documents provided by the District.

As a condition to the Project being considered Substantially Complete, the Architect shall obtain the certification of
the Contractor on the Certification of Project Compliance form that the facility has been constructed in general
accordance with the Construction Documents set out in Section 3.4.7 above.

§ 3.4.8 Architect shall submit the Construction Documents for review and approval to the Texas Department of
Licensing and Regulation any time the renovation, modification, or alteration of the Work has an estimated
construction cost of $50,000 or more, and shall notify Owner of same. Architect shall not allow Contractor to file an
application with any local governmental entity for a building construction permit until after Architect’s submission to
the Texas Department of Licensing and Regulation.

§ 3.4.9 After Owner’s approval of the Construction Documents, the Architect shall not make ot approve any change in
the Work, except for minor changes in the Work not involving an adjustment in the Contract Sum, expenditure of
contingency funds or an extension of the Contract Time, without the prior written consent of the Owner. The Architect
shall be liable to the Owner for any damages arising from or caused by any change to the Work made or approved by
the Architect without the Owner’s prior written consent.

§ 3.4.10 Architect shall insert in the Project Specifications the requirements that: 1) all bonds comply with Texas
Insurance Code Section 3503.001 ef seq. and Texas Government Code Chapter 2253 or their Successors; and 2) all
insurance companies be licensed to do business in the State of Texas and, if bond amounts exceed $100,000, hold a
certificate of authority from the U.S. Secretary of the Treasury or reinsurance for liability in excess of $100,000 from
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a reinsurer authorized and admitted as a reinsurer in the State of Texas and that is a holder of a certificate of authority
from the U.S. Secretary of the Treasury to qualify as a surety or reinsurer on obligations permitted or required under
federal law. Owner and Architect reserve the right to rely on the Treasury list of companies holding certificates of
authority to determine whether the surety or reinsurer complies with legal requirements.

§ 3.5 Procurement Phase Services

§ 3.5.1 General

The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s approval
of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive proposals; (2)
confirming responsiveness of proposals; (3) ranking of proposals, if any. The Architect shall cooperate with the
Owner’s legal counsel in the preparation of all Contract Documents and the General Conditions of the Contract for
Construction, as amended or supplemented for the Project, to be used in the bidding or proposal documents. Architect
shall ensure that its Supplementary or other Conditions of the Contract, if any, shall not contradict the provisions of
Owner’s AIA Document A201(2017), as amended except with Owner’s prior written consent.

§ 3.5.2 Competitive Procurement
§ 3.5.2.1 Procurement Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in the procurement process for Construction Services:

A providing one copy of Construction Documents (.pdf format) and all addenda;

.2 facilitating the distribution of Procurement Documents to prospective proposers;

.3 organizing and conducting a pre-proposal conference for prospective proposers;

4  preparing responses to questions from prospective proposers and providing clarifications and
interpretations of the Procurement Documents to the prospective proposers in the form of addenda;
and.

5 participating in or organizing and conducting the opening of the proposals, and subsequently
documenting and distributing the proposal results, as directed by the Owner.

§ 3.5.2.3 If the Procurement Documents permit substitutions, upon the Owner’s written authorization, the Architect
shall, as an Basic Service, consider requests for substitutions and prepare and distribute addenda identifying approved
substitutions to all prospective proposers and the Owner, and provide a post-proposal conformed set of drawings
reflecting the change to the Owner.

§ 3.5.3 Negotiated Proposals

§ 3.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents. . The
Architect shall participate in negotiations with ranked proposers, provide any technical assistance in connection with
possible change in the scope or time for the Project, if necessary, and subsequently prepare any summary report of the
negotiation results, as directed by the Owner.

§ 3.5.3.2
(Paragraphs deleted)
[SUBSECTION DELETED.]

§ 3.5.3.3 If the Proposal Documents permit substitutions, upon the Owner’s written authorization, the Architect shall,
as an Basic Service, consider requests for substitutions and prepare and distribute addenda identifying approved
substitutions to all prospective contractors.

§ 3.6 Construction Phase Services

§ 3.6.1 General

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth
below and in AIA Document A201™-2017, General Conditions of the Contract for Construction, as modified by the
Owner. If the Owner and Contractor further modify AIA Document A201-2017, those modifications shall not affect
the Architect’s services under this Agreement unless the Owner and the Architect amend this Agreement

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The Architect
shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The Architect shall

AIA Document B101® - 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017 The American Institute of Architects. All rights reserved, The “American Institute

Init. of Architects,” "AlA," the AIA Logo, “B101," and "AlA Contract Documents” are registered trademarks and may not be used without permission. This document was 12
produced by AlA software at 09:38:43 ET on 02/03/2023 under Order No,3104236826 which expires on 04/24/2023, is not for resale, is licensed for one-time use
/ only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.

User Notes: CLOUD TEMPLATE 08-21-17 (727277889)



not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or
procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be responsible
for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract Documents. The
Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have control over or charge
of, and shall not be responsible for, acts or omissions of the Contractor or of any other persons or entities performing
portions of the Work. Notwithstanding the foregoing, the Architect shall be responsible for providing at no additional
cost to the Owner architectural services made necessary by major defects or deficiencies in the Contractor’s work
which the Architect should have discovered through reasonable care.

§ 3.6.1.3 Except as provided in Section 3.6.6.5, the Architect’s responsibility to provide Construction Phase Services
commences with the award of the Contract for Construction and terminates upon final completion of the Construction
Phase after Architect confirms that the Contractor has completed all Work required by the Contract Documents
including all punch-list work, and delivery of all documents required to be delivered by the Contactor as a condition
precedent to final payment.

§ 3.6.1.4 The Architect shall prepare Drawings, Specifications, and other documentation and supporting data
evaluating Contractor’s proposals, and providing other services in connection with Change Orders and Construction

Change Directives as Basic Services.

§ 3.6.1.5 The Architect shall conduct and lead the Pre-Construction Conference. This project responsibility shall not
be assigned to the General Contractor/Counstruction Manager at Risk.

§ 3.6.1.6 The Architect shall attend and lead weekly construction progress meetings. The Architect shall generate and
coordinate the meeting agenda. These meetings will serve as a forum for the exchange of information and resolution of
construction decisions and will be a point where construction progress is reviewed and noted. The Architect shall
generate and submit meeting minutes to the Owner no later than three (3) business days after said meeting.

§ 3.6.2 Evaluations of the Work

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required
in Section 4.2.3, to observe the progress and quality of the Work completed, to keep the Owner informed regarding
the progress and quality of the Work; to guard the Owner against defects and deficiencies in the Work; to document
progress of the Work; and to determine, if the Work observed is being performed in a manner indicating that the Work,
when fully completed, will be in accordance with the Contract Documents. On the basis of the site visits, the
Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work
completed, and promptly report to the Owner (1) known deviations from the Contract Documents, (2) known
deviations from the most recent construction schedule submitted by the Contractor, and (3) defects and deficiencies
observed in the Work. The Architect shall generate and submit an observation report to the Owner not later than-seven
(7) school business days after each visit.

§ 3.6.2.2 The Architect shall notify the Owner of any Work that does not conform to the Contract Documents and
make a recommendation regarding rejection of the non-conforming work to the Owner, in writing. Unless the Owner
objects in writing to the Architect’s recommendation the Architect shall reject the Work. Whenever the Architect
considers it necessary or advisable, the Architect shall have the authority to require inspection or testing of the Work in
accordance with the provisions of the Contract Documents, whether or not the Work is fabricated, installed or
completed. The Architect shall notify and receive approval from the Owner prior to ordering any such inspection or
testing which will result in additional cost to the Owner. However, neither the Architect’s authority to reject work, or
order inspection, or testing nor a decision made in good faith either to exercise or not to exercise such authority shall
give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers, their agents or
employees, or other persons or entities performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and make recommendations to Owner regarding matters concerning
performance under, and requirements of, the Contract Documents on written request of either the Owner or
Contractor. The Architect’s response to such requests shall be made in writing within any time limits agreed upon or
otherwise with reasonable promptness.
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§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable
from, the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The
Owner’s decisions on matters relating to aesthetic effect shall be final.

§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that term
is defined in AIA Document A201-2017, the Architect shall render initial decisions on Claims between the Owner and
Contractor as provided in the Contract Documents.

§ 3.6.2.6 The Architect shall analyze and make recommendations to the Owner as to the acceptability of laboratory test
reports and results.

§ 3.6.3 Certificates for Payment to Contractor

§ 3.6.3.1 The Architect shall critically evaluate, review and certify the amounts due the Contractor and shall issue
certificates in such amounts, if such amounts are valid, correct, and deemed due and owing, in Architect’s professional
opinion. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s observations and/or evaluation of the Work as provided in Section 3.6.2 and on the data comprising the
Contractor’s Application for Payment, that, the Work has progressed to the point indicated, and in Architect’s
professional opinion, the quality of the Work is in accordance with the Contract Documents, and that the Contractor is
entitled to payment in the amount certified. The foregoing representations are subject to (1) an evaluation of the Work
for conformance with the Contract Documents upon Substantial Completion, (2) results of subsequent tests and
inspections, (3) correction of minor deviations from the Contract Documents prior to completion, and (4) specific
written qualifications expressed by the Architect. This certification shall be the applicable certification made by the
Architect with regard to Payment Applications, regardless of the certification on any pre-printed Payment Application
Form.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work except as otherwise required
in this Agreement, (2) reviewed construction means, methods, techniques, sequences or procedures, or (3) ascertained
how or for what purpose the Contractor has used money previously paid on account of the Contract Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment, Contingency Change
Order and Change Orders affecting the Contract Sum or Contract Time.

§ 3.6.3.4 The Architect shall observe the Work prior to approving any Certificate for Payments to the Contractor to
determine if the Project is progressing in accordance with the approved schedule and to determine the dates of
substantial completion and final completion. The Architect shall report the results of observations to the Owner in
writing prior to approving any Certificate for Payments. The Architect shall not issue a Certificate for Payment
releasing any retainage without prior receipt of a Consent of Surety to Final Payment.

§ 3.6.4 Submittals

§ 3.6.4.1 The Architect shall review and approve or take other appropriate action upon the Contractor’s submittals
such as Shop Drawings, Product Data, and Samples, for the purpose of checking for general conformance with the
Contract Documents. The Architect’s action in reviewing submittals shall be taken in accordance with the approved
submittal schedule or. in the absence of an approved submittal schedule, with reasonable promptness while allowing
sufficient time, in the Architect’s professional judgment, to permit adequate review. If it is determined that any
submittal does not comply with the requirements of the Contract Documents, then Architect is authorized to require
Contractor to come into compliance. The Architect shall promptly report, in writing, to the Contractor and Owner any
errors. inconsistencies, and omissions discovered by the Architect in the Shop Drawings, Product Data, and Samples.
The Architect is not authorized to approve changes involving major systems such as HVAC, roof, foundation, outward
appearance, color schemes, floor plans, building materials, or mechanical equipment without Owner’s prior written
consent.

§ 3.6.4.2 In accordance with the Architect-approved submittal schedule, the Architect shall review and approve, or
take other appropriate action upon, the Contractor’s submittals such as Shop Drawings, Product Data and Samples, but
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only for the limited purpose of checking for conformance with information given and the design concept expressed in
the Contract Documents. Review of such submittals is not for the purpose of determining the accuracy and
completeness of other information such as dimensions, quantities, and installation or performance of equipment or
systems, which are the Contractor’s responsibility. The Architect’s review shall not constitute approval of safety
precautions or construction means, methods, techniques, sequences or procedures. The Architect’s approval of a
specific item shall not indicate approval of an assembly of which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the
Contractor’s design professional, provided the submittals bear such professional’s seal and signature when submitted
to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with information
given and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and
shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals performed or
provided by such design professionals.

§ 3.6.4.4 The Architect shall review and respond to requests for information about the Contract Documents as Basic
Services. The Architect shall set forth, in the Contract Documents, the requirements for requests for information.
Requests for information shall include, at a minimum, a detailed written statement that indicates the specific Drawings
or Specifications in need of clarification and the nature of the clarification requested. The Architect’s response to such
requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable promptness. If
appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in response to the
requests for information as Basic Services.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents.

§ 3.6.5 Changes in the Work

§ 3.6.5.1 The Architect shall prepare Change Orders, Construction Change Directives and documents authorizing
expenditures of contingency funds. with supporting documentation and data if deemed necessary by the Architect, as
Basic Services compensated under Section 11.1, for the Owner’s approval and execution in accordance with the
Contract Documents. The Architect may order minor changes in the Work not involving an adjustment in the Contract
Sum, an expenditure of contingency funds or an extension of the Contract Time which are consistent with the intent of
the Contract Documents. If necessary, the Architect shall prepare, reproduce and distribute Drawings and
Specifications to describe Work to be added, deleted or modified as Basic Services compensated under Section 11.1.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.5.3 The Architect shall prepare a set of reproducible record drawings in electronic format showing significant
changes made during construction based on marked-up prints, drawings and other data furnished by the Contractor to
the Architect.

§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall:
A conduct inspections to determine the date or dates of Substantial Completion and the date of final
completion;
.2 issue Certificates of Substantial Completion;
23 forward to the Owner, for the Owner’s review and records, written warranties and related documents
required by the Contract Documents and received from the Contractor;
4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the
Architect’s knowledge, information, and belief, the Work complies with the requirements of the
Contract Documents; and
5 forany Work that exceeds $50,000, Architect shall schedule and ensure completion of inspections with
the Texas Department of Licensing and Regulation as required by Texas Government Code §469.105.
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§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if
any, for final completion or correction of the Work. . Notwithstanding the foregoing, retainage, held by the Owner

during the term of process of the Project shall not be paid to the Contractor until Final Completion and Final Payment.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: N
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2)
affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion,
the Architect shall, without additional compensation, conduct a warranty walk-thru meeting with the Owner and
Contractor to review the applicable facility operations and performance. The Architect shall prepare a written
deficiencies list of warranty items to be completed by the Contractor and deliver the list to the Contractor not later than
five (5) business days following the walk-thru. Additionally prior to the expiration of two year roofing warranty
period, the Architect shall, without additional compensation, conduct a roofing warranty walk-thru meeting with the
Owner and Contractor to review the roofing system. The Architect shall prepare a written deficiencies list of the
roofing warranty items to be completed by the Contractor and deliver the list to the Contractor not later than five (5)
business days following the walk-thru.

§ 3.6.6.6 Pursuant to 19 Texas Administrative Code § 61.1040, the Architect shall sign and seal the Construction
Documents and certify on the Certification of Project Compliance form developed by the Texas Education Agency as
follows:
A It has reviewed the standards contained in 19 TAC Chapter 61 and has used the best professional
judgment and reasonable care consistent with the practice of architecture in the State of Texas in
executing the construction documents and that these documents conform with the provisions of 19
TAC § 61.1040.
2 It has performed a building code search under applicable regulations that may influence the project and
the design has been researched prior to becoming final.
3 It has designed the facility according to the provisions of 19 TAC § 61.1040 based on the long-range
school facility plan and/or education specifications, building code specifications, and all documented
changes to the Construction Documents provided by the District.

§ 3.6.6.7 As a condition to the Project being considered Substantially Complete, the Architect shall obtain the
certification of the Contractor on the Certification of Project Compliance form that the facility has been constructed in
general accordance with the Construction Documents set out in Section 3.6.6.6 above.

ARTICLE 4 BASIC, SUPPLEMENTAL AND ADDITIONAL SERVICES

§ 4.1 Supplemental Services

§ 4.1.1 The services listed below are Basic Services or Supplemental Services as indicated. The Architect shall
provide the listed Supplemental Services only if specifically designated in the table below as the Architect’s
responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. All Basic Services have the
same meaning as in Article 3. All Basic Services are compensated as provided in Section 11.1. Unless otherwise
specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties agree that the
listed Supplemental Service is not being provided for the Project.

(Designatre the Architect’s Supplemental Services and the Owner's Supplemental Services required for the Project by
indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service.
Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an
exhibit to this Agreement.)

Supplemental Services Responsibility
(Architect. Owner, or not provided)
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Supplemental Services Responsibility
(Architect, Owner, or not provided)

Architect — Basic Services

§ 41.11 Programming

§ 4.1.1.2 Multiple preliminary designs Architect — Basic Services

§ 41.1.3 Measured drawings Architect — Basic Services
Architect — Basic Services

§ 4.1.1.4 Existing facilities surveys

§ 41.1.5 Site evaluation and planning Architect — Basic Services

§ 41.1.6 Building Information Model management Architect — Basic Services
responsibilities
§ 41.1.7 Development of Building Information Models for Architect — Basic Services

post construction use

§ 4.1.1.8 Civil engineering Architect — Basic Services

§ 4.1.1.9 Landscape design Architect — Basic Services
§ 4.1.1.10 Architectural interior design Architect — Basic Services
§ 41.1.11 Value analysis Architect — Basic Services
§ 4.1.1.12 Detailed cost estimating beyond that Not Provided

required in Section 6.3

Not Provided
Architect — Basic Services

§ 4.1.1.13 On-site project representation

§ 4.1.1.14 Conformed documents for construction

§ 4.1.1.15 As-designed record drawings Architect — Basic Services

§ 4.1.4.16 As-constructed record drawings Architect — Basic Services

§ 4.1.1.17 Post-occupancy evaluation Architect — Basic Services

§ 4.1.1.18 Facility support services Not Provided

§ 4.1.1.19 Tenant-related services Not Provided

§ 41.1.20 Architect’s coordination of the Owner’s Architect — Basic Services
consultants

§ 4.1.1.21 Telecommunications/Technology/Data Design Architect — Basic Services

(Row deleted)

| § 4.1.1.22 Security evaluation. planning. and Design Architect — Basic Services

(Row deleted)

§ 4.1.1.23 Commissioning Not Provided
§ 4.1.1.24 Sustainable Project Services pursuant to Section Architect
4.1.3
§ 4.1.1.25 Fast-track design services Architect — Basic Services
§ 4.1.1.26 Multiple bid packages Architect — Basic Services

Not Provided
Architect — Basic Services

§ 4.1.1.27 Historic preservation

§ 4.1.1.28 Furniture. furnishings. and equipment design

§ 4.1.1.29 Other services provided by specialty Consultants Architect — Basic Services

§ 4.1.1.30 Other Supplemental Services

Architect — Basic Services

§4.1.1.31 Surveys Architect

§4.1.1.32 Geotechnical Engineering Architect

§4.1.1.33 Landscape Design/Architect Architect — Basic Services

§4.1.1.34 Foodservice Design/Consultant Architect — Basic Services

§4.1.1.35 Roofing Consultant Architect — Basic Services

§4.1.1.36 Traffic Impact Analysis/Study Architect

§4.1.1.37 Building Envelope Architect — Basic Services
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Init.

| §4.1.1.38 Accessibility Specialist Architect — Basic Services |

§ 4.1.2 Description of Supplemental Services

§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is
provided below.

(Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit,
identify the exhibit. The AIA publishes a number of Standard Form of Architect's Services documents that can be
included as an exhibit to describe the Architect’s Supplemental Services.)

Services are self-explanatory.

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is
provided below.

(Describe in detail the Owner's Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, identify
the exhibit.)

Services are self-explanatory.

§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental
Service, the Sustainability Services required in AIA Document E204™-2017, Sustainable Projects Exhibit, attached
to this Agreement. The Owner shall compensate the Architect as provided in Section 11.2.

§ 4.2 Architect’s Additional Services

The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement.
All services under the terms of this Agreement which would otherwise be constructed as Additional Services will be
treated as Basic Services compensated under Section 11.1 for which no additional compensation is authorized, unless
such services are requested in writing by the Architect and approved in writing by the Owner prior to the time such
services are performed.

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not
proceed to provide the following Additional Services until the Architect receives the Owner’s written authorization:
A Services necessitated by a material change in the Initial Information, previous instructions or approvals
given by the Owner, or a material change in the Project including size, quality, complexity, or the
Owner’s schedule or budget for Cost of the Work;
.2 [Section Deleted.];
3 Changing or editing previously prepared Instruments of Service necessitated by official interpretations
of applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the
applicable authorities having jurisdiction made prior to the issuance of the building permit, or (b)
contrary to requirements of the Instruments of Service when those Instruments of Service were
prepared in accordance with the applicable standard of care;
4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of
performance on the part of the Owner or the Owner’s consultants or contractors; or
[Section Deleted.];
[Section Deleted.];
[Section Deleted.];
[Section Deleted.];
[Section Deleted.];
Consultation concerning replacement of Work resulting from fire or other cause during construction.
[Section Deleted.].

S woo N W;

-0

§ 422
(Paragraphs deleted)
[Paragraph Deleted.]
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§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:
A Four (4) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the
Contractor
.2 [Section Deleted.]
3 Four (4) inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents
4 Four (4) inspections for any portion of the Work to determine final completion.
5 The Architect shall visit the site and observe the Work at appropriate stages of construction no less than
weekly. The Architect shall report the results of all observations to the Owner in writing. Any and all
observed deficiencies shall immediately be reported to the Owner and Contractor in writing.

§ 4.2.4 [Paragraph Deleted.]
§ 4.2.5 [Paragraph Deleted.]

ARTICLE 5 OWNER’S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program, which shall set forth the
Owner's objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility;
expandability; special equipment; systems; and site requirements.

§ 5.2 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of'the Work
as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs.
The Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the Project until
final completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the Work, the
Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding change in the
Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Ownet’s behalf with respect to the Project. The
Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid unreasonable
delay in the orderly and sequential progress of the Architect’s services.

§ 5.4 [Paragraph Deleted.]
§ 5.5 [Paragraph Deleted.]
§ 5.6 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1.

§ 5.7 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as required
in AIA Document E204™-2017, Sustainable Projects Exhibit, attached to this Agreement.

§ 5.8 Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated as
the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional
Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope of
the Project. The Owner shall require that its consultants and contractors maintain insurance, including professional
liability insurance, as appropriate to the services or work provided.

§ 5.9 Unless otherwise provided in this Agreement, the Owner shall furnish tests, inspections and reports required by
law or the Contract Documents, such as structural, mechanical, and chemical tests, tests for air and water pollution,
and tests for hazardous materials.

§ 5.10 Unless otherwise provided in this Agreement, the Owner shall furnish all legal, insurance and accounting
services, including auditing services, that may be reasonably necessary at any time for the Project to meet the Owner’s
needs and interests.
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§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.
Architect acknowledges that it is the leader of the design team and is responsible for the design of the Project.
Therefore, Owner shall be entitled to rely on the Construction Documents, services, and information furnished by the
Architect. This section shall not relieve Architect of any responsibility or liability for the performance of Architect’s
contracted services on the Project.

§ 5.12 Except as otherwise provided in this Agreement, or when direct communications have been specially
authorized, the Owner shall endeavor to communicate with the Contractor and the Architect’s consultants through the
Architect about matters arising out of or relating to the Contract Documents. The Owner shall promptly notify the
Architect of the substance of any direct communications between the Owner and the Contractor that may affect the
Architect’s services.

§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the
General Conditions of the Contract for Construction.

§ 5.14 The Owner and the Architect shall at all times have Owner access to the Work wherever it is in preparation or
progress.

(Paragraph deleted)

ARTICLE 6 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner or, to the extent the
Work is not completed, the estimated cost to the Owner, to construct all elements of the Project designed or specified
by the Architect and shall include contractors’ general conditions costs, overhead and profit. The Cost of the Work
also includes the reasonable value of labor, materials, and equipment, donated to, or otherwise furnished by, the
Owner. The Cost of the Work does not include the compensation of the Architect; the costs of the land, rights-of-way,
financing, or contingencies for changes in the Work; or other costs that are the responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial [nformation, and may be adjusted throughout
the Project as required under Sections 3.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work,
and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work, prepared by the
Architect, represent the Architect’s judgment as a design professional. It is recognized, however, that neither the
Architect nor the Owner has control over the cost of labor, materials, or equipment; the Contractor’s methods of
determining bid prices; or competitive bidding, market, or negotiating conditions. Accordingly, the Architect cannot
and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost of
the Work, or from any estimate of the Cost of the Work, or evaluation, prepared or agreed to by the Architect.

§ 6.3 [n preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design,
bidding, and price escalation; to determine what materials, equipment, component systems, and types of construction
are to be included in the Contract Documents; to recommend reasonable adjustments in the program and scope of the
Project; and to include design alternates as may be necessary to adjust the estimated Cost of the Work to meet the
Owner’s budget. The Architect’s estimate of the Cost of the Work shall be based on current area, volume or similar
conceptual estimating techniques. If the Owner requires a detailed estimate of the Cost of the Work, the Architect shall
provide such an estimate, if identified as the Architect’s responsibility in Section 4.1.1, as a Supplemental Service.

§ 6.4 If. through no fault of the Architect, the Procurement Phase has not commenced within ninety (90) days after the
Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall be
adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 Ifat any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall redesign elements to achieve cost savings within the Scope of the Work, but in doing so,
shall not delete any essential element of the Project. Architect shall present the redesign to Owner for Owner’s
approval as provided herein, and, in doing so, shall notify Owner, in writing, of the actions taken to bring the Project
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into Owner’s budget. If Architect is unable to redesign the Project to meet Owner’s budgetary, programmatic, and
quality needs, then the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size,
quality, or budget for the Cost of the Work, The Owner shall consider the Architect’s recommendations but shall
decide, in its discretion, what adjustments to make and such decision shall not be unreasonably delayed.

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services
is exceeded by the bid or proposal providing the best value to the Owner, the Owner shall

A give written approval of an increase in the budget for the Cost of the Work;

2 authorize rebidding or renegotiating of the Project within a reasonable time;

.3 terminate in accordance with Section 9.5;

4 in consultation with the Architect, revise the Project program, scope, ot quality as required to reduce

the Cost of the Work as provided in this Agreement; or,
.5  implement any other mutually acceptable alternative.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4 or Section 6.6.5 , the Architect shall, without additional
compensation, modify the Construction Documents as necessary to comply with the Owner’s budget for the Cost of
the Work at the conclusion of the Construction Documents Phase Services, or the budget as adjusted under Section
6.6.1. The Architect’s services for modifying the Construction Documents shall be without additional compensation.
The Architect’s modification of the Construction Documents shall be the limit of the Architect’s responsibility under
this Article 6.

ARTICLE 7 COPYRIGHTS AND LICENSES

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit
such information for its use on the Project and any projects in the future, for which Owner seeks to use the Instruments
of Service. or any other information, for other Owner facilities.

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and
other reserved rights, including copyrights, except as set out in this Agreement. Submission or distribution of
Instruments of Service to meet official regulatory requirements or for similar purposes in connection with the Project
is not to be construed as publication in derogation of the reserved rights of the Architect and the Architect’s
consultants. The Owner shall be permitted to retain copies, including those in electronic format and reproducible
copies, of the Architect’s and the Architect’s consultants® Instruments of Service for information and reference in
connection with the Owner’s use and occupancy of the Project and for use on any projects in the future, for which
Owner seeks to use the Instruments of Service, or any other information, for other Owner facilities.

§ 7.3 Upon execution of this Agreement, the Architect grants to the Owner a nonexclusive license to use, reproduce
and distribute the Architect’s Instruments of Service (including all drawings, specifications, submittals, transmittals,
deliverables, and instructions to Contractor and any other documents produced pursuant to this Agreement) solely for
purposes of constructing, using, maintaining, renovating, altering and adding to the Project. The Acrchitect shall obtain
similar, nonexclusive licenses from the Architect’s consultants consistent with this Agreement. The license granted
under this section permits the Owner to authorize the Contractor, Subcontractors, Sub-subcontractors, and suppliers,
as well as the Owner’s consultants and separate contractors, to reproduce applicable portions of the Instruments of
Service, subject to any protocols established pursuant to Section 1.3, solely and exclusively for use in performing
services or construction for the Project. The Owner shall have the right under the license granted in this Section, to
use the Architect’s Instruments of Service and to make derivative Works thereof, solely for the purpose of completing
this Project, in the event Architect is terminated for cause pursuant to this Agreement, without regard to whether such
termination shall subsequently be adjudicated to have been wrongful, or whether such termination is for the
convenience of the Owner. In the event the Owner shall make derivative works of the Architect’s Instruments of
Service pursuant to this Section, the Architect shall bear no liability for errors or omissions appearing in such
derivative works. The license granted in this Section does not permit the construction of separate prototype projects
using the Architect’s Instruments of Service from this Project, absent the grant of a separate license in writing.

(Paragraph deleted)
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§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license
granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s
consultants.

§ 7.5 The provisions of this Article 7 shall survive the termination of this Agreement.

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 General

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of or
related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding
dispute resolution method selected in this Agreement and within the period specified by applicable law.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against
each other and against the contractors, consultants, agents, and employees of the other for damages, except such rights
as they may have to the proceeds of such insurance as set forth in AIA Document A201-2017, General Conditions of
the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the contractors, consultants,
agents, and employees of any of them, similar waivers in favor of the other parties enumerated herein.

§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question,
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential
damages due to Owner’s termination of this Agreement. In any litigation arising under this Agreement, the types and
amounts of damages recoverable shall be subject to Subchapter I of Texas Local Government Code Chapter 271.

§ 8.2 Mediation
§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to the initiation of litigation.

§ 8.2.2 Unless the parties mutually agree otherwise, mediation shall be administered in accordance with the following:

A Request for mediation shall be in writing and shall request that the mediation commence not less than
thirty (30) or more than ninety (90) days following the date of the request, except upon agreement of
both parties.

.2 Inthe event the Owner and the Architect are unable to agree to a date for the mediation or to the identity
of the mediator or mediators within thirty (30) days following the date of the request for mediation, all
conditions precedent in this article shall be deemed to have occurred.

3 Atall times during the course of any dispute resolution process, the Architect shall continue diligently
and without delay to perform the services and obligations of the Agreement.

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shall be the following:
(Check the appropriate box.)

[ 1 Arbitration pursuant to Section 8.3 of this Agreement

[ X ] Litigation in a court of competent jurisdiction

[ 1] Other: (Specify)
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If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, the dispute will be resolved in a court of competent
jurisdiction.

§ 8.3 Arbitration [Section Deleted.]

(Paragraphs deleted)

ARTICLE 9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement through no fault of the
Architect, such failure shall be considered substantial nonperformance and cause for termination or, at the Architect’s
option, cause for suspension of performance of services under this Agreement if not cured by the Owner within seven
(7) days following notice of any past-due payment. If the Architect elects to suspend services, prior to suspension of
services, the Architect shall give seven days’ written notice to the Owner and opportunity for Owner to cure its
non-performance, before suspending services. If during the notice period for termination or suspension, the Owner’s
non-performance is cured, the Architect may not terminate the Agreement or suspend its performance.

§ 9.2 This Agreement may be terminated by Owner if Architect engages in conduct that would constitute a violation of
state or federal criminal law, including but not limited to, the laws prohibiting certain gifts to public servants, or
engages in conduct that would constitute a violation of the Owner’s ethics or conflict of interest policies.

§ 9.3 Ifthe Project is suspended by the Owner for more than ninety (90) consecutive days, the Architect may terminate
this Agreement upon not less than seven (7) days” written notice. Should the Architect elect to so terminate this
Agreement, the Architect shall be compensated for services actually performed and expenses actually incurred prior to
notice of such termination.

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the
termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the
Owner’s convenience and without cause.

§ 9.6 In the event of termination not the fault of the Architect, the Architect shall be compensated only for services
actually performed and reimbursable expenses actually incurred prior to termination.

§ 9.7
(Paragraphs deleted)
[Paragraph Deleted.]

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of
Substantial Completion.

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement
is set forth in Article 7.

ARTICLE 10 MISCELLANEQUS PROVISIONS

§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that
jurisdiction’s choice of law rules. Venue for any lawsuit arising under this contract shall be in the county in which the
Project is located. No provision of this Agreement is a waiver of any immunity or defense. No provision of this
Agreement is a consent to suit.

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201-2017, General
Conditions of the Contract for Construction.
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§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written
consent of the other, except that the Owner may assign this Agreement to a lender providing financing for the Project
if the lender agrees to assume the Owner’s rights and obligations under this Agreement, including any payments due to
the Architect by the Owner prior to the assignment.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect
for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or consents
that would require knowledge, services, or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor
of, a third party against either the Owner or Architect.

§ 10.6 The Architect and Architect’s consultants shall have no responsibility for the handling, removal, or disposal or
exposure of persons to hazardous materials in any form at the Project site, including but not limited to asbestos,
asbestos products, polychlorinated biphenyl (PCB) or other toxic substances. The Architect and the Architect’s
consultants shall have no responsibility to initially discover the presence of such hazardous materials on the Project
site, but shall have an affirmative duty to immediately report to the Owner the existence of such materials actually
known by the Architect or the Architect’s consultants to be present on the Project site.

§ 10.7 With prior written consent of the Owner, the Architect shall have the right to include photographic or artistic
representations of the design of the Project among the Architect’s promotional and professional materials. The
Architect shall be given reasonable access to the completed Project to make such representations. However, the
Architect’s materials shall not include the Owner’s students. Further, the Architect’s materials shall not include the
Owner’s confidential or proprietary information if the Owner has previously advised the Architect in writing of the
specific information considered by the Owner to be confidential or proprietary. The Owner shall provide professional
credit for the Architect in the Owner’s promotional materials for the Project.

§ 10.8 If the Architect or Owner receives information specifically designated as "confidential" or "business
proprietary,” the receiving party shall keep such information strictly confidential and shall not disclose it to any other
person except to (1) its employees, (2) those who need to know the content of such information in order to perform
services or construction solely and exclusively for the Project, or (3) its consultants and contractors whose contracts
include similar restrictions on the use of confidential information. Owner herein designates the following as
confidential information: security measures; pending real estate purchases, exchange, lease, or value; any information
pertaining to litigation; student likenesses and student record information; employee information; and any other
information deemed confidential by law. This Section 10.8 shall survive the termination of this Agreement.

(Paragraph deleted)

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining
provisions. If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Agreement shall be construed, to the fullest extent permitted by law, to give effect to the
parties’ intentions and purposes in executing the Agreement.

§ 10.10 In any adjudication or claim under this Agreement, reasonable and necessary attorney’s fees that are equitable
and just may be awarded to the prevailing party, to the extent permitted by law..

§ 10.11 By signing this Agreement, the undersigned Architect certifies as follows: Under Section 231.006, Texas
Family Code, the vendor or applicant certifies that the individual or business entity named in this contract, bid, or
application is not ineligible to receive the specified grant, loan, or payment and acknowledges that this contract may be
terminated and payment may be withheld if this certification is inaccurate.
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§ 10.12 Pursuant to Texas Government Code Chapter 2271, as amended, if this contract is valued at $100.000 ormore
and if the Architect has at least ten (10) full time employees, then the Architect, by its execution of this Agreement
represents and warrants to the Owner that the Architect does not boycott Israel and will not boycott [srael during the
term of this Agreement. This section does not apply to a sole proprietorship.

§10.13 Pursuant to Texas Government Code Chapters 2274 and 809, if this contract is valued at $100,000 or more and
if Architect has at least ten (10) full-time employees, then Architect represents and warrants to the District that the
Architect does not boycott energy companies and will not boycott encrgy companies during the term of this
Agreement.

§ 10.14 Pursuant to Texas Government Code Chapter 2274, if this contract is valued at $100,000 or more and if
Architect has at least ten (10) full-time employees, then Architect represents and warrants to the District that the
Architect does not discriminate against firearm entities or firearm trade associations and will not discriminate against
firearm entities or firearm trade associations during the term of this Agreement.

§ 10.15 Architect shall keep all accounting and construction records on the Project for a period of at least twelve years
after Final Completion of the Project, and thereafter shall offer the records to the Owner in writing, in order for Owner
to comply with its records retention requirements, per the Texas Government Code section 441.158 et seq. and the
Texas Library and Archives Commission’s Local Schedule GR (Government Records). In the alternative, Architect
may provide such records to Owner for retention at any time if Owner agrees in writing to accept such records in lieu
of Architect’s retention under this Section.

§ 10.16 When the services under this Agreement include contract administration services, the General Conditions of
the Contract for Construction shall be AIA Document A201-2017.

§ 10.17 Any notice required by or permitted under this Agreement must be in writing unless otherwise provided
herein. Any notice required by this Agreement will be deemed to be delivered (whether actually received or not) when
deposited with the United States Postal Service, postage prepaid, certified mail, return receipt requested, and
addressed to the intended recipient at the address shown in this Agreement. Notice may also be given by regular mail,
personal delivery, courier delivery, facsimile transmission, or other commercially reasonable means and will be
effective when actually received. Any address for notice may be changed by written notice delivered as provided
herein.

§ 10.18 If any provision of this Agreement is held to be illegal, invalid, or unenforceable under any present or future
law, such provision shall be fully severable and this Agreement shall be construed and enforced as if such illegal,
invalid or unenforceable provision had never comprised a part of this Agreement. The remaining provisions of this
Agreement shall remain in full force and effect and shall not be affected by the illegal, invalid, or unenforceable
provision or by its severance herefrom.

§ 10.19 The Owner shall have the right to examine, copy, and/or audit the books and other records of the Architect
relating solely to this Agreement upon reasonable request to the Architect.

§ 10.20 Architect verifies and affirms that it is not a foreign terrorist organization as identified on the list prepared and
maintained by the Texas Comptroller of Public Accounts. If Architect has misrepresented its inclusion on the
Comptroller’s list such omission or misrepresentation will void this Agreement.

§ 10.21 The requirements of Subchapter J, Chapter 552, Government Code, may apply to this Agreement and the
Architect agrees that the Agreement can be terminated if the Architect knowingly or intentionally fails to comply with
a requirement of that subchapter. Therefore, if the value of this Agreement is One Million Dollars ($1,000,000.00) or
more, the Architect agrees to : (1) preserve all contracting information related to the contract as provided by the
records retention requirements applicable to the Owner for the duration of the contract; (2) promptly provide to the
governmental body any contracting information related to the contract that is in the custody or possession of the entity
on request of the Owner; and (3) on completion of the contract, either: (a) provide at no cost to the Owner all
contracting information related to the contract that is in the custody or possession of the entity; or (b) preserve the
contracting information related to the contract as provided by the records retention requirements applicable to the

Owner.
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Init.

ARTICLE 11 COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3 and Article 4, the Owner shall compensate the

Architect as follows:

A Stipulated Sum
(Insert amount)

Not Applicable.

.2 Percentage Basis
(Insert percentage value)

The Architect’s Fee for Basic Services is Seven Percent (7%) of the Owner’s final Cost of Work for the
Project, as defined in Article 6 and calculated in accordance with Section 11.6.

Until such time as the Owner-Contractor Agreement for Construction is executed, the Fee for the
Architect’s Basic Services shall be paid based on the estimated total cost to construct all elements of the
Projects contained in Article 1.1.3 of this Agreement (which will be presumed to include the
contractors’ general conditions costs, overhead and profit). Following execution of the
Owner-Contractor Agreement the Fee for the Architect’s Basic Services shall be paid based upon the
Contract Sum (which will be presumed to include the contractors’ general conditions costs, overhead
and profit) and any reconciliation of Architects Fees underpaid or overpaid at that time shall be
reconciled and (excluded or added) as a line item in the following month’s Architect’s invoice. Any
additional adjustment of the cost on which the Architects fee is based shall be incorporated into the next
Architect invoice following the approval of the change in the Contract Sum by the Owner.

.3 Other
(Describe the method of compensation)

Not Applicable
§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services
required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows:

(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of
compensation apply.)

Reimbursement at the amount invoiced to the Architect.

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the
Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation.)

Reimbursement at the amount invoiced to the Architect.

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in
Section 11.2 or 11.3, shall be the amount invoiced to the Architect.

As invoiced to the Architect.

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of
compensation for each phase of services shall be as follows:

Schematic Design Phase Fifteen  percent ( 15 %)
Design Development Phase Twenty  percent ( 20 %)
Construction Documents Phase Thirty-Five  percent ( 35 %)
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Procurement Phase Five  percent ( 5 %)

Construction Phase Twenty  percent ( 20 %)
Close-Out/Warranty Five  percent ( 5 %)
Total Basic Compensation one hundred  percent ( 100 %)

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of
Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most recent
budget for the Cost of the Work. Compensation paid in previous progress payments shall be adjusted based on
subsequent updates to the Owner’s budget for the Cost of the Work.

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not
constructed, compensation for those portions of the Project shall be payable to the extent services are performed on
those portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services
performed whether or not the Construction Phase is commenced.

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The
rates shall be fixed for the term of this Agreement.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)

Employee or Category Rate ($0.00)
Principal $228.00
Project Architect $160.00
Project Manager $174.00
Senior Drafter $147.00
Senior Planner $180.00
Sr. Construction Administrator $174.00
Sr. Design Architect $174.00
Sr. Interior Designer $160.00
Sr. Principal $238.00
Sr. Project Architect $174.00
Sr. Project Manager $199.00
Structural Designer or EIT $147.00
Structural Engineer $165.00

§ 11.8 Compensation for Reimbursable Expenses

§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services
and include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as
follows:

[Subsection Deleted.];

[Subsection Deleted.];

Permitting and other fees required by authorities having jurisdiction over the Project;
[Subsection Deleted.];

[Subsection Deleted.];

[Subsection Deleted.];

[Subsection Deleted.];

[Subsection Deleted.];

[Subsection Deleted.];

10 [Subsection Deleted.];

.11 [Subsection Deleted.]; and

A2 [Subsection Deleted.]

W NG R WS

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants.
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§ 11.9 Architect’s Insurance. If the types and limits of coverage required in Section 2.5 are in addition to the types and
limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by the
Architect for the additional coverages as set forth below:

(Insert the additional coverages the Architect is required to obtain in order to satisfy the requirements set Sorth in
Section 2.5, and for which the Owner shall reimburse the Architect.)

§ 11.10 Payments to the Architect

§ 11.10.1 Initial Payments

§ 11.10.1.1 An initial payment of ZERO DOLLARS ($0.00) shall be made upon execution of this Agreement and is
the minimum payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.1.2 If a Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect of
ZERO AND NO/100 DOLLARS ($ZERO) shall be made upon execution of this Agreement for registration fees and
other fees payable to the Certifying Authority and necessary to achieve the Sustainability Certification. The
Architect’s payments to the Certifying Authority shall be credited to the Owner’s account at the time the expense is
incurred.

§ 11.10.2 Progress Payments

§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services
performed. Payments are due and payable upon presentation of the Architect’s invoice.

(Paragraphs deleted)

Delinguent payments are subject to the Texas Prompt Pay Act, TEXAS GOVERNMENT CODE, Chapter 2251.

§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or
liquidated damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the
Work, uniess the Architect agrees or has been found liable.

§ 11.10.2.3 Records of Reimbursable Expenses, of expenses pertaining to Supplemental and Additional Services, and
services performed on the basis of hourly rates or a multiple of Direct Personnel Expense shall be available to the
Owner or the Owner’s authorized representative upon request at mutually convenient times. "Direct Persorinel
Expense" is defined as the direct salaries of the Architect’s personnel engaged in the Project and the portion of the cost
of their mandatory and customary contributions and benefits related thereto, such as employment taxes and other
statutory employee benefits, insurance, sick leave, holidays, vacations, employee retirement plans and similar
contributions.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
(Include other terms and conditions applicable to this Agreement.)

§ 12.1 LICENSING AUTHORITY: The following information is included in this agreement as required by Texas
Occupations Code section 1051.251: "The Texas Board of Architectural Examiners (333 Guadalupe Suite 2-350,
Austin, Texas 78701 Telephone: 512-305-9000) has jurisdiction over individuals licensed to practice architecture in
the State of Texas."

LICENSING AUTHORITY: The following information is included in this agreement as required by Texas Occupations
Code Chapter 1001: Texas Board of Professional Engineers, 1917 S Interstate 35, Austin, Texas 78741-3702 has
jurisdiction over individuals licensed to practice engineering in the State of Texas."

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both the Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents identified below:
A AIA Document B101™-2017, Standard Form Agreement Between Owner and Architect
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2 AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as
indicated below:
(Insert the date of the E203-2013 incorporated into this agreement.)

3 Exhibits:
(Check the appropriate box for any exhibits incorporated into this Agreement.)

[ 1 AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this agreement.)

[ ] Other Exhibits incorporated into this Agreement:
(Clearly identify any other exhibits incorporated into this Agreement, including any exhibits
and scopes of services identified as exhibits in Section 4.1.2.)

4  Other documents:
(List other documents, if any, forming part of the Agreement.)

| None.

This Agreement entered into as of the day and year first written above.

WILLIS INDEPENDENT SCHOO! TRICT STANTEC ARCHITECTURE INC.
. 0
OWNER (Signatife) ARCHITECT (! )
Dr. Tim Harkrider, Superintendent Ms. Parul Vyas, Principal
(Printed name and title) (Printed name, title, and license number, if required)
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Additions and Deletions Report for
AIA® Document B101® — 2017

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added
to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original
AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part
of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by
AlA software at 09:38:43 ET on 02/03/2023.

PAGE 1

AGREEMENT made as of the Eighth day of February in the year Two Thousand and Twenty-Three.

Willis Independent School District. an independent school district and political subdivision of the State of Texas
612 N. Campbell Street
Willis. Texas 77378

936.856.1200 p.
936.856.5182 f.

Stantec Architecture Inc.. a North Carolina corporation
370 Interlocken Blvd.. Ste. 300
Broomfield. Colorado 80021-8012

and

Stantec Architecture Inc.
910 Louisiana Streel. Suite 2600
Houston. Texas 77002

713.548.5816 p.
713.448.5711 f.

(Name, location and detailed description)

Lvnn Lucas Middle School Fine Arts Addition

1304 N. Campbell St.
Willis. Texas 77378

The Owner and Architect agree as fellews-follows:
PAGE 2

NOTE: Anv reference hereinafier this one. to an AIA™ Document or any AIA Documents included in the Contract
Documents shall refer to such document "as modified for this Project”. In addition. any reference to AIA Documents
shall all be considered to have included the Trademark "™" after the AIA reference. whether or not included in the
text. The AIA Documents are registered intellectual property of the American Institute of Architects and use and
amendment of such forms is permitted under license granted to Walsh Gallegos Trevino Kyle & Robinson P.C. for this
Project. No use may be made of this AIA document other than as Contract Documents for this Project.

Additions and Deletions Report for AIA Document B101° - 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017The American Institute of Architects. All
rights reserved, The “American Institute of Architects,” "AIA," the AlA Logo, "B101," and “AlA Contract Documents” are registered trademarks and may not be used
without permission. This document was produced by AIA software at 09:38:43 ET on 02/03/2023 under Order No,3104236826 which expires on 04/24/2023, is not
for resale, is licensed for one-time use only, and may only be used in accordance with the AlA Contract Documents® Terms of Service. To report copyright violations,
e-malil copyright@aia.org.

User Notes: CLOUD TEMPLATE 08-21-17 (727277889)



Owner’s scope is an addition for the music rooms at 5.000 square feet. The addition should be open by December
2023. The Owner’s estimated budget for the Project is One Million Nine Hundred Thousand Dollars ($1.900.000.00).

See §1.1.1. above.
PAGE 3

Owner’s budeet for the Cost of the Work is to be developed with the Architect. The Owner’s estimated budget for the
Project is One Million Nine Hundred Thousand Dollars ($1.900.000.00).

Schematic Design and Design Development through Construetion Documents: February 2023
Bidding & Negotiations: March 2023
Conslruction Phase: April 2023

April 2023

December 2023

To be determined by the Owner.

To be determined by the Owner.

To be determined by the Owner.

Dr. Tim Harkrider

Willis Independent School District. an independent school district and political subdivision of the State of Texas
612 N. Campbell Street

Willis. Texas 77378

936.856.1200 p.

936.856.5182 f,

PAGE 4

Authorities having jurisdiction.

To be retained by the Architect.
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Architect.

Materials Testing and Verification Services and Commissioning Services.

Ms. Parul Vvas. AlA

Principal

Stantec Architecture Inc.

910 Louisiana Street. Suite 2600
Houston. Texas 77002

713.548.5816 p.
713.448.5711

§ 1.1.11.1 Consultants retained under Basic Serviees:Services (if not included in this §1.1.11.1. as noted in Article 4 as
Basic Services):

Architect.

Architect.
PAGE 5

Architect.

Survevor and Geotechnical Engineer.

None.

§ 2.2 The Architect shall perform its services

: : g : : : : lanees—with the professional skill
and depree of care ordinarily provided by competent architects practicing under the same or similar circumstances and
professional license. The Architect shall be responsible to the Owner for all costs and damages resulting from (1)
defects in desien. (2) non-workability of design details. (3) failure of the Architect to comply with the terms of this
Agreement. and (4) errors and omissions ol the Architect. Any designs. drawings or specifications prepared or
furnished bv Architect that contain errors. conflict or omissions will be promptly corrected by Architect at no
additional cost to Owner. Owner’s approval. acceptance. use of or payment for all or any part of Architect’s services
shall in no wav alter Architect’s obligations or Qwner’s rights hereunder. Acceptance of reports or other documents by
Owner shall not constitute nor be deemed a release of the responsibility and liability of Architect. its emplovees.
associates. agents or its Subconsultants for the accuracy and competency of their testing. reports. assessments or other
documents and work: nor shall such acceptance be deemed an assumption ol responsibility or liability by Owner for
any defect or error in testing. reports. or assessments and work performed by Architect. its employees. Subconsultants.
and agents. The Architect shall perform its services as expeditiously as is consistent with such professional skill and
care and the orderly progress of the Project.
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ay : 455 9 Architects shall provide and maintain in effect during the performance of
the Work under the Aereement insurance of the following types and with indemnification limits not less than the
amounts indicated:

Worker’s Compensation: All liability arising out of Architects employment of workers and
(Including Waiver of Subrogation anvone for whom Architect shall be liable for Worker’s
Endorsement) Compensation claims. Worker’s Compensation is required and no

"alternative" form of insurance shall be permitted.

Professional Liability: $3.000.000.00 per claim and
Architect $3.000.000.00 in the aggregate.
Architect’s Consultants $3.000.000.00 per claim and

$3.000.000.00 in the aggregale.

Commercial General Liability:
Each Occurrence $2.000.000.00

General Aggregate $4.000.000.00
Personal and Advertising Injury  $2.000.000.00 each person

Products — Comp/Op Aggregate  $2.000.000.00

Coverage to include groups A. B. & C
w/ exclusion "C" aggregate removed.

Employer’s Liability
$500.000.00 each accident
$500.000.00 disease — policy limit
$300.000.00 disease- each emplovee

Automobile Liability $1.000.000.00 combined single limit
Contractors Pollution Liability $3.000.000.00 per claim

$3.000.000.00 aggregate

Excess Umbrella Liability $5.000.000.00

A4 The required insurance must be written by a company authorized to do business in Texas at the time the
policy is issued. In addition. the company must be acceptable to the Owner. The Owner’s Representative
will contact the State Board of Insurance 1o confirm that the issuing companies are authorized to issue such
policies in the State of Texas.

2 The Commercial General Liabilitv and Automobile policies issued in the name of Architect shall also
name the Owner as additional insured. Evidence of additional insured status will be provided to Owner by
providing a copv of the endorsement being utilized to effect the additional and shall be subject to the
Owner’s reasonable approval.

3 Itis the intent of the parties to this Agreement that all coverage provided herein shall be primary to and
shall seek no contribution for all insurance available to Owner. with Owner’s insurance being excess.
secondary and non-contributing and shall apply to both ongoing and completed operations. The
Commercial General Liabilitv coverage shall be endorsed to provide such primary and non-contributing
liability.

4 Architect shall have its insurance carrier(s) furnish to Owner insurance certificates in form satisfactory Lo
Owner specifying the types and amounts of coverage in effect. the expiration dates of each policy. a
statement that no insurance will be canceled or materially changed while the Work is in progress without
thirty (30) calendar davs prior written notice to Owner. and a statement that. except for professional
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liabilitv insurance and worker’s compensation insurance. the Owner is named as additional insured.
Architect shall permit Owner to examine the insurance policies. or at Owner’s option. Architect shall
furnish Owner with copies. certified by the carrier(s). of insurance policies required. II Architect neglects
or refuses to provide any insurance required herein. or if any insurance is canceled. Owner may. but shall
not be obligated to. procure such insurance at Architect’s expense.

5 Insurance provided pursuant to this Section shall be considered a part of the Architect’s basic services and
shall not be a Reimbursable Expense within the scope of Section 11.8. or other provisions of this

Agreement.

§ 2.6 The Architect shall provide a design which when constructed in accordance with the Contract Documents will

complv with all applicable federal. state and local laws. statutes, ordinances. rules. regulations orders and other legal
requirements including but not limited to all zoning restrictions or requirements of record. building. occupancy.
environmental. disabled person accessibility and land use laws. requirements regulations and ordinances relating to
the construction use and occupaney of the Project ("Governmental Requirements") existing on the date of this
Agreement and which may be enacted prior to Owner’s approval of completed Construction Documents. Architect
shall use its best efforts to avoid incorporating into the Project design elements that would give rise to code
interpretation questions and to discuss in advance all such situations with the Owner.

§ 2.7 The Architect represents to Owner that all Design Documents. Contract Documents and other documents
prepared and issued by Architect pursuant to this Agreement will be of good quality. free [rom substantial defects. and
in conformance with and satisfving all applicable federal. state. municipal and local ordinances. codes. and other
governmental requirements and shall be fit for the particular purpose intended thereby. Architect shall notify the
Owner in 2 prompt and timely manner of any discovered discrepancies inconsistencies or missing information
necessary Lo provide reasonably accurate and complete documents. Failure to so notify Owner will be considered a
breach of the standard of professional practice set forth in this Agreement.
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§ 2.8 Notwithstanding any provision ol this Article to the contrary. services made necessary as a result of the
Architect’s failure to timely provide accurate or complete information. approvals or clarifications. or to timely render
a decision. shall be considered Basic Services.

§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary
structural, mechanical, and-eleetrieal-electrical. plumbing. and civil engineering services. Services not set forth in this
Article 3 or noted as Basic Services in Article 4 are Supplemental or Additional Services.

§ 3.1.1 The Architect shall manage the Architect’s services, consult with Owner. research applicable design criteria,
attend Project meetings, communicate with members of the Project team, and report progress to the Owner.
PAGE7

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion and Final Completion of the Work as set forth in the
Initial Information. The schedule shall include attowances for periods of time required for the Owner’s review, for the
performance of the Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the
Project. Once approved by the Owner, time limits established by the schedule shall not, except for reasonable cause,
be exceeded by the Architect or Owner. With the Owner’s prior written approval, the Architect shall adjust the
schedule, if necessary, as the Project proceeds until the commencement of construction.
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§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and
entities providing utility services to the Project. The Architect shall respond to applicable design requirements
imposed by those authorities and entities. Any changes required by governmental authorities. if’ approved by the
Owner. shall be made by the Architect at no additional cost to the Owner.

§ 3.1.6 The Architect shall ass spensibii=be responsible for filing
documents required for the approval of governmental authorities having jurisdiction over the Project. subject to

review and approval of the Owner.

§ 3.1.7 The Architect shall furnish surveys to describe physical characteristics. legal limitations and utility locations
for the site of the Proiect. and a written legal description of the site. The surveys and legal information shall include. as
applicable. erades and lines of streets. alleys. pavements and adjoining property and structures: adjacent drainage:
riahts-of-wav. restrictions. easements. encroachments. zoning. deed restrictions. boundaries and contours of the site:
locations. dimensions and necessary data with respect to existing buildings. other improvements and trees: and
information concerning available utility services and lines. both public and private. above and below grade. including
inverts and depths. All information on the survey shall be referenced to a Project benchmark. The Architect shall be
reimbursed by the Owner for the Architect’s cost for such services.

§ 3.1.8 The Architect shall furnish services of seotechnical engineers as required for the Project which may include
but are not limited to test borinegs. test pits. determinations of soil bearing values. percolation tests. evaluations of
hazardous materials. ground corrosion tests and resistivity tests. including necessary operations for anticipating
subsoil conditions. with reports and appropriate recommendations. The Architect shall be reimbursed by the Owner
for the Architect’s cost for such services.

§ 3.1.9 When the services under this Agreement include contract administration services. the General Conditions of
the Contract for Construction shall be AIA Document A201-2017. A copy of the AIA Document A201-2017 will be
shared with the Architect upon execution of this Agreement.

§ 3.1.10 Notwithstanding any other provision of the Agreement. the following are Services ol the Architect fully
compensated under Section 11.1 as Basic Services:
A The time period during which the Architect’s dutv to provide Basic Services shall include that time
necessary to correct any defective work caused by defects. errors or omissions of the Architect during any
phase of construction. Such services shall be performed by the Architect at no additional charge. either in

fee or expenses.
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.2 The Architect shall be responsible for retaining all necessary consultants to execute Architect’s scope of
work. Such consultants shall be professionals licensed by the State of Texas to practice the building
discipline for which they are retained on the Project. Consultants required by the Architect shall at a
minimum be required to make on-site visits and observations during those periods when work they have
designed is being constructed.

3 The Architect shall require the Contractor and its subcontractors to maintain a set of record drawings to be
furnished to the Owner in reproducible form upon Substantial Completion of the Project. The Architect
shall cause the Contractor to provide all warranty documents and Qwner operation manuals required by the
Contract Documents. The Architect shall review the record drawings. warranties. and operation manuals
for conformance with the Contract Documents and shall deliver the record drawings. warranties. and
operation manuals to the Owner by written transmittal.

A4 The Architect shall be responsible for reporting all known building deficiencies to the Contractor for a
period of one (1) vear afier the date of Substantial Completion. In addition. the Architect shall monitor the
proeress of corrections and furnish the Owner with written notification of completed corrections. The one
(1) vear period shall be extended to portions of the Work first completed after the date of Substantial
Completion by the period of time between Substantial Completion and the actual completion of such
Work. The oblieations under this Section shall survive acceptance of the Work by the Owner.
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§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,
codes, and regulations applicable to the Architect’s services. Architect shall develop space planning and
specilications for an educational program in accordance with 19 Texas Administrative Code §61.1040.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner-and-request-the-Owners-Owner
and request the Owner’s approval. The Architect shall not proceed to the Design Development Document Phase
without the approval of Owner’s Representative: provided. however. this approval shall not relieve Architect of
Architect’s responsibility and liability to ultimately provide documents which are sufficient for Owner to complete the
construction of the Project. and are [ree [rom material defects or omissions. Architect shall bear full responsibility [or.
and all resulting excess costs incurred by Architect in. proceeding without required approval.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3. The
Architeet shall cooperate with the Owner in developing and designing the Project to satisfy Owner’s budgetary
constraints. programmatic needs and expectations as to quality. functionality of systems. maintenance costs. and
usable life of the equipment and facilities. If the Architect's estimate of the Cost of the Work exceeds the Owner’s
budget at the close of the Design Development Phase. then the Architect shall redesign elements to achieve cost
savings within the Scope of the Work. but in doing so. shall not delete any essential element of the Project. Architect
shall present the redesign to Qwner for Owner’s approval. and. in doing so. shall notify Owner in writing of the actions
taken to bring the Project into Owner’s budget. If Architect is unable to redesign the Project to meet Owner’s
budeetary programmatic and quality needs. then the Architect shall make appropriate writlen recommendations 1o the
Owner to adjust the Project’s size. qualitv. or budget. and the Owner shall cooperate with the Architect in making such

adjustments.

§ 3.3.3 The Architect shall submit the Design Development Documents (including any redesign required by Section
3.3.2) to the Owrer, advise the Owner of any adjustments to the estimate of the Cost of the Work, and request the
Owner’s approval.

§ 3.3.4 The Architect shall lead and attend coordination meeting(s) with authorities having jurisdiction over the
Project (AH.). Said meeting(s) shall be no later than the Design Development phase of the project. The Architect shall
maintain meetineg minutes and promptly submit them to the Owner. The Architect will be responsible for leading.
altendine and coordinatine meetings. and preparation and submission to the Owner. shall be part of Architect’s Basic
Services under this Agreement.

PAGE 10
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§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. During the Construction Documents Phase. the Architect shall
continue development of Construction Documents to address the Qwner's Master Plan and conduct Preliminary Plan
Review Meetings with authorities having jurisdiction over the Project (AHJ). when required. The Construction
Documents shall illustrate and describe the further development of the approved Design Development Documents and
shall consist of Drawings and-Speeifieations-and Specifications. submittals. transmittals. deliverables. instructions to
Contractor. and other documents. including those in electronic form. prepared by the Architect and the Architect’s
consultants. setting forth in detail the quality levels and performance criteria of materials and systems and other
requirements for the construction of the Work. The Architect shall provide Construction Documents which are
sufficient for Owner to complete construction of the Project. are [ree [rom material defects or omissions. and comply
with all applicable laws. ordinances. codes. rules and regulations. as of the date of issuance of Construction
Documents. The Owner and Architect acknowledge that, in order to perform the Work, the Contractor will provide
additional information, including Shop Drawings, Product Data, Samples and other similar submittals, which the
Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over
the Project into the Construction Peeuments-Documents. the Owner’s educational program and educational
specilications. the State educational adequacy standard in 19 TAC Section 61.1040 and reflect the agreements
between Owner and Architect concerning Owner's budgetary constraints. programmatic needs. and expectations as o
qualitv. functionality of svstems. maintenance costs. and usable life of equipment and facilities. The Architect and
consultants shall affix professional architecture and engineering seals and signatures on all Construction Documents.
including addenda. as required by Texas and local laws. The Architect shall file documents required for the approval
of sovernmental authorities having jurisdiction over the Project..

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3. The
Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3. during the
Construction Documents Phase, at 30% Construction Documents. 60% Construction Documents. 90% Construction
Documents and 100% Construction Documents: and shall review the Construction Documents at each milestone with
the Owner’s Representative and others designated by such Representative. 1fthe Architect’s estimate of the Cost of
the Work at any time. exceeds the Owner’s budget for the Cost of the Work. then the Architect shall redesign elements
1o achieve cost savings within the Scope of the Work. but in doing so. shall not delete any essential element of the
Project. Architect shall present the redesign to Owner for Owner’s approval as provided herein. and. in doing so. shall
notify Owner. in writing. of the actions taken to bring the Project into Owner’s budget. If Architect is unable to
redesien the Project to meet Qwner's budgetary. programmatic. and qualitv needs. then the Architect shall make
appropriate written recommendations to the Owner to adjust the Project’s size. quality. or budget. Owner shall
consider Architect’s recommendations but shall decide. in its discretion. what adjustments to make.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to
the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval.
The Architect shall not proceed to the Bidding or Negotiation Phase without the approval of Owner’s Representative;
provided. however. this approval shall not relieve Architect of Architect’s responsibility and liability to provide
documents which are sufficient for Owner to complete the construction of the Project. and are free from material
defects or omissions. Architect shall bear full responsibility for. and all resulting excess costs incurred by Architect in.
proceeding without required approval.

§ 3.4.6 After Owner's approval of the Construction Documents. the Architect shall not make or approve any change in
the Work. except for minor chanees in the Work not involving an adjustment in the Contract Sum. expenditure of
contingency funds or an extension of the Contract Time. without the prior written consent of the Owner. The Architect
shall be liable to the Owner for any damages arising from or caused by any change to the Work made or approved by
the Architect without the Owner’s prior written consent.

§ 3.4.7 Pursuant to 19 Texas Administrative Code § 61.1040. the Architect shall sign and seal the Construction
Documents and certify on the Certification of Project Compliance form developed by the Texas Education Agency as
follows:
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A It has reviewed the standards contained in 19 TAC Chapter 61 and has used its best professional
judgment and reasonable care consistent with the practice of architecture in the State of Texas in
executing the construction documents and that these documents conform with the provisions of 19
TAC § 61.1040.

2 It has performed a building code search under applicable regulations that may influence the project and
the design has been researched prior to becoming final.

3 It has designed the facility according to the provisions of 19 TAC § 61.1040 based on the long-range
school facility plan and/or education specifications. building code specifications. and all documented
changes to the Construction Documents provided by the District.

As a condition to the Project being considered Substantially Complete. the Architect shall obtain the certification ol
the Contractor on the Certification of Project Compliance form that the facility has been constructed in gencral
accordance with the Construction Documents set out in Section 3.4.7 above.

§ 3.4.8 Architect shall submit the Construction Documents for review and approval to the Texas Department of
Licensing and Reeulation any time the renovation. modification. or alteration of the Work has an estimated
construction cost of $30.000 or more. and shall notify Owner of same. Architect shall not allow Contractor to file an
application with anv local governmental entity for a building construction permit until afier Architect’s submission to
the Texas Department of Licensing and Regulation.

§ 3.4.9 Afier Owner's approval of the Construction Documents. the Architect shall not make or approve any change in
the Work. except for minor changes in the Work not involving an adjustment in the Contract Sum. expenditure of
contingency funds or an extension of the Contract Time. without the prior written consent of the Owner. The Architect
shall be liable to the Owner for anv damages arising from or caused by any change to the Work made or approved by
the Architect without the Owner’s prior written consent.

§ 3.4.10 Architect shall insert in the Project Specifications the requirements that: 1) all bonds comply with Texas
Insurance Code Section 3303.001 ef seq. and Texas Government Code Chapter 2253 or their Successors: and 2) all
insurance companies be licensed to do business in the State of Texas and. if bond amounts exceed $100.000. hold a
certificate ol authority from the U.S. Secrelary of the Treasury or reinsurance for liability in excess of $100.000 from
a reinsurer authorized and admitted as a reinsurer in the State of Texas and that is a holder of a certificate of authority
from the 1.S. Secretary of the Treasury to qualify as a surely or reinsurer on obligations permitted or required under
federal law. Owner and Architect reserve the right to rely on the Treasury list of companies holding certificates of
authority to determine whether the suretv or reinsurer complies with legal requirements.
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The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s approval
of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive bids-or

oposal—anyand: awardineand-prepa s 3 setior-proposals: (2) confirming responsiveness
of proposals: (3) ranking of proposals. it any. The Architect shall cooperate with the Owner's legal counsel in the
preparation of all Contract Documents and the General Conditions of the Contract for Construction. as amended or
supplemented for the Project. to be used in the bidding or proposal documents. Architect shall ensure that its
Supplementary or other Conditions of the Contract. il any. shall not contradict the provisions of Owner’s AIA
Document A201(2017). as amended except with Owner’s prior wrilien consent,

§ 3.5.2 Competitive BiddingProcurement
§ 3.5.2.1 Bidding-Procurement Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding-the-Projeet-by:the procurement process for Construction
Services:

A

s:providing one copy of

=
Construction Documents (.pdf format) and all addenda:
.2 facilitating the distribution of Procurement Documents Lo prospeclive proposers:
2—.3 organizing and conducting a pre-bid-pre-proposal conference for prospective bidders:proposers:
3——.4 preparing responses to questions from prospective bidders-proposers and providing clarifications
and interpretations of the Bidding-Procurement Documents to the prospective bidders-proposers in the
form of addenda; and,
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4—5 participating in or organizing and conducting the opening of the bids—proposals. and subsequently
documenting and distributing the bidding-proposal results, as directed by the Owner.

§ 3.5.2.3 If the Bidding-Procurement Documents permit substitutions, upon the Owner’s written authorization, the
Architect shall, as an Additienat-Basic Service, consider requests for substitutions and prepare and distribute addenda
identifying approved substitutions to all prospective bidders:proposers and the Owner. and provide a post-proposal
conformed set of drawings reflecting the change to the Owner.

§ 3.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents. . The
Architect shall participate in negotiations with ranked proposers. provide any technical assistance in connection with

possible chanege in the scape or time for the Project. if necessary. and subsequently prepare any summary report of the
negotiation results. as directed by the Owner.

§ 3.5.3.3 If the Proposal Documents permit substitutions, upon the Owner’s written authorization, the Architect shall,
as an Additienal-Basic Service, consider requests for substitutions and prepare and distribute addenda identifying
approved substitutions to all prospective contractors.

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth
below and in AIA Document A201™-2017, General Conditions of the Contract for Ceastruetion—Construction. as
modified by the Owner. If the Owner and Contractor further modify AIA Document A201-2017, those modifications
shall not affect the Architect’s services under this Agreement unless the Owner and the Architect amend this

AgreementAgreement

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The Architect
shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The Architect shall
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or
procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be responsible
for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract Documents. The
Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have control over or charge
of, and shall not be responsible for, acts or omissions of the Contractor or of any other persons or entities performing
portions of the Work. Notwithstanding the foregoing. the Architect shall be responsible for providing at no additional
cosl to the Owner architectural services made necessary by major defects or deficiencies in the Contractor’s work
which the Architect should have discovered through reasonable care.

§ 3.6.1.3 Subjectto-Seetion4-2-and-exeeptExcept as provided in Section 3.6.6.5, the Architect’s responsibility to
provide Construction Phase Services commences with the award of the Contract for Construction and terminates es

the-date-the-Architeet issues-the-final-Certificatefor-Paymentupon final completion of the Construction Phase after
Architeet confirms that the Contractor has completed all Work required by the Contract Documents including all
punch-list work. and delivery of all documents required to be delivered by the Contactor as a condition precedent to

final payment.

§ 3.6.1.4 The Architect shall prepare Drawings. Specifications. and other documentation and supporting data
evaluating Contractor’s proposals. and providing other services in connection with Change Orders and Construction

Change Directives as Basic Services.
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§ 3.6.1.5 The Architect shall conduct and lead the Pre-Construction Conference. This project responsibility shall not
be assigned to the General Contractor/Construction Manager at Risk.

§ 3.6.1.6 The Architect shall attend and lead weekly construction progress meetings. The Architect shall generate and
coordinate the meeting agenda. These meetings will serve as a forum for the exchange of'information and resolution of
construction decisions and will be a point where construction progress is reviewed and noted. The Architect shall
oenerate and submit meeting minutes to the Owner no later than three (3) business days after said meeting.
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§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required
in Section 4.2.3, to beeome-generathyfamiliarwith-observe the progress and aua}ltv of the Work Lomnlclcd to kccp
the Owner informed regarding the progress and quality of the

seneral—Work: to guard the Owner against defects and deficiencies in the Work: to documenl progress of the Work

and to determine. if the Work observed is being performed in a manner indicating that the Work, when fully

completed W1H be in accordance with the Contract Documents Hewever—the Arehiteetshall-notbe-requiredto-make

«On the basis of the site visits,
the Archltect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work
completed, and promptly report to the Owner (1) known deviations from the Contract Documents, (2) known
deviations from the most recent construction schedule submitted by the Contractor, and (3) defects and deficiencies
observed in the Work. The Architect shall generate and submit an observation report to the Owner not later than-seven
(7) school business days after each visit.

§ 3.6.2.2 The Architect has-the-autherity-te-rejeetshall notify the Owner of any Work that does not conform to the
Contract Peewments—Documents and make a recommendation regarding rejection of the non-conforming work to the
Owner. in writing. Unless the Owner objects in writing to the Architect’s recommendation the Architect shall reject
the Work. Whenever the Architect considers it necessary or advisable, the Architect shall have the authority to require
inspection or testing of the Work in accordance with the provisions of the Contract Documents, whether or not the
Work is fabricated, installed or completed. Hewever-neitherthis-authority-of the-Arehiteet The Architect shall notilv
and receive approval from the Owner prior to ordering any such inspection or testing which will result in additional
cost to the Owner. However. neither the Architect’s authority to reject work. or order inspection. or testing nor a
decision made in good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility
of the Architect to the Contractor. Subeontractors, suppliers, their agents or employees, or other persons or entities
performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and deeide-make recommendations to Owner regarding matters concerning
performance under, and requirements of, the Contract Documents on written request of either the Owner or
Contractor. The Architect’s response to such requests shall be made in writing within any time limits agreed upon or
otherwise with reasonable promptness.

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable
from, the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The
A%eh-}teet—s-Ownel s decisions on matters relating to aesthetic effect shall be final-if-consistentwith-the-intent

-final.
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§ 3.6.2.6 The Architect shall analvze and make recommendations to the Qwner as to the acceptability of laboratory test
reports and results.

§ 3.6.3.1 The Architect shall critically evaluate. review and certify the amounts due the Contractor and shall issue
certificates in sueh-ameunts—such amounts. if such amounts are valid. correct. and deemed due and owing. in
Architect’s professional opinion. The Architect’s certification for payment shall constitute a representation to the
Owner, based on the Architect’s observations and/or evaluation of the Work as provided in Section 3.6.2 and on the
data comprising the Contractor’s Application for Payment, that, te-the-bestofthe-Arehiteets-knowledge-information
and-belief-the Work has progressed to the point indicated, and in Architect’s professional opinion. the quality of the
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Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount
certified. The foregoing representations are subject to (1) an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, (2) results of subsequent tests and inspections, (3) correction of minor
deviations from the Contract Documents prior to completion, and (4) specific written qualifications expressed by the
Architect. This certification shall be the applicable certification made by the Architect with regard to Payment
Applications. regardless of the certilication on any pre-printed Pavment Application Form.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Werke-Work except as otherwise
required in this Agreement. (2) reviewed construction means, methods, techniques, sequences or procedures, )

for what purpose the Contractor has

substantiate-the Contractor’s-rightte-payment-er43-or (3) ascertained how or

used money previously paid on account of the Contract Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment-Payment.
Contineency Change Order and Change Orders affecting the Contract Sum or Contract Time.

§ 3.6.3.4 The Architect shall observe the Work prior to approving any Certificate for Pavments to the Contractor o
determine if the Project is progressing in accordance with the approved schedule and to determine the dates of
substantial completion and final completion. The Architect shall report the results of observations to the Owner in
writing prior to approving any Certificate for Payments. The Architect shall not issue a Certificate for Payment
releasine anv retainage without prior receipt of a Consent of Surety to Final Payment.

§ 3.6.4.1 The Architect shall review rtractor s-submitts : abb—dela-o Hheld
APPrOY thees —and approve or take other appropriate action upon the Contractor’s submittals such as Shop
Drawines. Product Data. and Samples. for the purpose of checking for general conformance with the Contract
Documents. The Architect’s action in reviewing submittals shall be taken in accordance with the approved submittal
schedule or, in the absence of an approved submittal schedule, with reasonable promptness while allowing sufficient
time, in the Architect’s professional judgment, to permit adequate review. Ifit is determined that any submittal does
not comply with the requirements of the Contract Documents. then Architect is authorized to require Contractor to
come into compliance. The Architect shall promptly report. in writing. to the Contractor and Owner any errors.
inconsistencies. and omissions discovered by the Architect in the Shop Drawings. Product Data. and Samples. The
Architect is not authorized to approve changes involving major svstems such as HVAC. roof. foundation. outward
appearance. color schemes. floor plans. building materials. or mechanical equipment without Owner’s prior written

consent.

§ 3.6.4.2 Fhe-In accordance with the Architect-approved submittal schedule. the Architect shall review and approve,
or take other appropriate action upon, the Contractor’s submittals such as Shop Drawings, Product Data and Samples,
but only for the limited purpose of checking for conformance with information given and the design concept expressed
in the Contract Documents. Review of such submittals is not for the purpose of determining the accuracy and
completeness of other information such as dimensions, quantities, and installation or performance of equipment or
systems, which are the Contractor’s responsibility. The Architect’s review shall not constitute approval of safety
precautions or construction means, methods, techniques, sequences or procedures. The Architect’s approval of a
specific item shall not indicate approval of an assembly of which the item is a component.
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§ 3.6.4.4 Subjectto-Seetion4-2—the-The Architect shall review and respond to requests for information about the
Contract Deetments—Documents as Basic Services. The Architect shall set forth, in the Contract Documents, the
requirements for requests for information. Requests for information shall include, at a minimum, a detailed written
statement that indicates the specific Drawings or Specifications in need of clarification and the nature of the
clarification requested. The Architect’s response to such requests shall be made in writing within any time limits
agreed upon, or otherwise with reasonable promptness. If appropriate, the Architect shall prepare and issue
supplemental Drawings and Specifications in response to the requests for infermationsinformation as Basic Services.
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§ 3.6.5.1 The Architect shall prepare Change Orders. Construction Change Directives and documents authorizing
expenditures of contingency funds. with supporting documentation and data if deemed necessary by the Architect. as
Basic Services compensated under Section 11.1. for the Owner’s approval and execution in accordance with the
Contract Documents. The Architect may order minor changes in the Work
o D 1 .+ ol i SN O a (Coym o -

4 e

: not involving an adjustment in the Contract Sum.
an expenditure of contingency funds or an extension of the Contract Time which are consistent with the intent of the
Contract Documents. 1f necessary. the Architect shall prepare. reproduce and distribute Drawings and Specificalions
to describe Work 1o be added. deleted or modified as Basic Services compensated under Section 11.1.

§ 3.6.5.3 The Architect shall prepare a set of reproducible record drawings in electronic format showing significant
changes made durine construction based on marked-up prints. drawings and other data furnished by the Contractor o
the Architect.

3 forward to the Owner, for the Owner’s review and records, written warranties and related documents
required by the Contract Documents and received from the Contractor; ane;

4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the
Architect’s knowledge, information, and belief, the Wotk complies with the requirements of the
Contract Deewments-Documents: and

5 forany Work that exceeds $50.000. Architect shall schedule and ensure completion of inspections with
the Texas Department of Licensing and Regulation as required by Texas Government Code §469.103.
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§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if
any, for final completion or correction of the Work. . Notwithstanding the foregoing. retainage. held by the Owner

during the term of process of the Project shall not be paid to the Contractor until Final Completion and Final Payment.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion,
the Architect shall, without additional compensation, conduct a warranty walk-thru meeting with the Owner and
Contractor to review the applicable facility operations and performance. The Architect shall prepare a written
deliciencies list of warranty items to be completed by the Contractor and deliver the list to the Contractor not later than
five (3) business davs following the walk-thru. Additionally prior to the expiration of two year roofing warranty
period. the Architect shall. without additional compensation. conduct a roofing warranty walk-thru meeting with the
Owner and Contractor to review the roofing system. The Architect shall prepare a wrilten deficiencies list of the
roofing warranty items to be completed by the Contractor and deliver the list to the Contractor not later than five (5)
business davs following the walk-thru.

ARTICLE-4—SUPRPLEMENTAL AND-ADDITIONAL-SERVICES
§ 3.6.6.6 Pursuant to 19 Texas Administrative Code § 61.1040. the Architect shall sign and seal the Construction
Documents and certifv on the Certification of Project Compliance form developed by the Texas Education Agency as
follows:
A 11 has reviewed the standards contained in 19 TAC Chapter 61 and has used the best professional
judement and reasonable care consistent with the practice of architecture in the State ol Texas in
executine the construction documents and that these documents conform with the provisions of 19
TAC § 61.1040.
2 It has performed a building code search under applicable regulations that may influence the project and
the desien has been researched prior to becoming [inal.

Additions and Deletions Report for AIA Document B101® - 2017. Copyright © 1974, 1978, 1887, 1997, 2007 and 2017The American Institute of Architects. All
rights reserved. The “Amarican Institute of Architects,” "AlA," the AlA Logo, "B101," and “AlA Contracl Documents® are registered trademarks and may not be used
without permission. This document was produced by AIA software at 09:38:43 ET on 02/03/2023 under Order No.3104236826 which expires on 04/24/2023, is not
for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations,

e-mail copyright@aia.org.

User Notes: CLOUD TEMPLATE 08-21-17 (727277889)

13



3 It has desiened the facility according to the provisions of 19 TAC § 61.1040 based on the long-range
school facility plan and/or education specifications. building code specifications. and all documented
changes to the Construction Documents provided by the District.

§ 3.6.6.7 As a condition to the Project being considered Substantially Complete. the Architect shall obtain the
certification of the Contractor on the Certification of Project Compliance form that the facility has been constructed in
general accordance with the Construction Documents set out in Section 3.6.6.6 above.

ARTICLE 4 BASIC, SUPPLEMENTAL AND ADDITIONAL SERVICES

§ 4.1.1 The services listed below are retineluded-in-Basie Servicesbut-may-berequired-for-the Projeer-Basic Services
or Supplemental Services as indicated. The Architect shall provide the listed Supplemental Services only if
specifically designated in the table below as the Architect’s responsibility, and the Owner shall compensate the
Architect as provided in Section 11.2. All Basic Services have the same meaning as in Article 3. All Basic Services
are compensated as provided in Section 11.1. Unless otherwise specifically addressed in this Agreement, if neither the
Owner nor the Architect is designated, the parties agree that the listed Supplemental Service is not being provided for
the Project.
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Architect — Basic Services

§ 4111  Programming

Architect — Basic Services

§ 41.1.2  Multiple preliminary designs

§ 41.1.3 Measured drawings Architect — Basic Services

Architect — Basic Services

§ 41.1.4 Existing facilities surveys

Architect — Basic Services

§ 4.1.1.5 Site evaluation and planning

§ 41.1.6 Building Information Model management Architect — Basic Services
responsibilities
§ 41.1.7 Development of Building Information Models for Architect — Basic Services

post construction use

Architect — Basic Services

§ 41.1.8 Civil engineering

§ 41.1.9 Landscape design Architect — Basic Services
§ 4.1.1.10 Architectural interior design Architect — Basic Services
§ 4.1.1.11 Value analysis Architect — Basic Services
§ 4.1.1.12 Detailed cost estimating beyond that Not Provided

required in Section 6.3

§ 4.1.1.13 On-site project representation Not Provided

Architect — Basic Services

§ 4.1.1.14 Conformed documents for construction

Architect — Basic Services

§ 41.1.15 As-designed record drawings

Architect — Basic Services

§ 4.1.1.16 As-constructed record drawings

Architect — Basic Services

§ 4.1.1.17 Post-occupancy evaluation

§ 4.1.1.18 Facility support services Not Provided
§ 41.1.19 Tenant-related services Not Provided
§ 4.1.1.20 Architect’s coordination of the Owner’s Architect — Basic Services
consultants
§ 4.1.1.21 Telecommunications/Technology/Data Design Architect — Basic Services
§ 4-'-‘-2' ’l mﬁ;’“ll!m&éﬂw } < ~‘
§ 4.1.1.22 Security evaluation. planning. and Design Architect — Basic Services
§ 4.1.1.23 Commissioning Not Provided
§ 4.1.1.24 Sustainable Project Services pursuant to Section Architect
4.1.3

Architect — Basic Services

§ 4.1.1.25 Fast-track design services
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§ 4.1.1.26 Multiple bid packages

Architect — Basic Services

§ 4.1.1.27 Historic preservation

Not Provided

§ 4.1.1.28 Furniture, furnishings, and equipment design

Architect — Basic Services

§ 4.1.1.29 Other services provided by specialty Consultants

Architect — Basic Services

Architect — Basic Services
Architect
Architect

Architect — Basic Services

§ 4.1.1.30 Other Supplemental Services
§4.1.1.31_Surveys

§4.1.1.32 _Geotechnical Engineering
§4.1.1.33 L andscape Design/Architect

§ 4.1.1.34 Foodservice Design/Consultant

§4.1.1.35 Roofing Consultant

§4.1.1.36__Traftic Impact Analysis/Study
§ 4.1.1.37 Building Envelope

§4.1.1.38 _ Accessibility Specialist
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Architect — Basic Services

Architect — Basic Services

Architect

Architect — Basic Services

Architect — Basic Services

Services are self-explanatory.

Services are self-explanatory.

The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement.

_All services under the lerms of this Agreement which would otherwise be constructed as
Additional Services will be treated as Basic Services compensated under Section 11.1 for which no additional
compensation is authorized. unless such services are requested in writing by the Architect and approved in writing by

the Owner prior to the time such services are performed.

1 Services necessitated by a material change in the Initial Information, previous instructions or approvals
given by the Owner, or a material change in the Project including size, quality, complexity, or the
Owner’s schedule or budget for Cost of the Werk-orprocurement-ordelivers-method: Work:

eéi&mg—pamémﬁ&pvepmé«mmmmmweclioh Dck-:u:d.]:h

4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of
performance on the part of the Owner or the Owner’s consultants or contractors; or

[Section Deleted.|:

Owner:[Section Deleted. |:

g -eparationfor—and-attendancea [Section Deleted. ]:

8 reparationfor—and-atiendanceat—a-disputerese
the-Architeet-is-party-thereto:[Section Deleted. ]:

9 . : Hieat Hies-provi sz[Section Deleted. |:

A0  Consultation concerning replacement of Work resulting from fire or other cause during eenstraction;

erconstruction.
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[Section Deleted. |.

Iaraaraph Deleled|
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A —)Four (4) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the
Contractor

2 (—visitste-thesite-by-the-Arehiteetduring-eonstruetion[Section Deleted. |

3 (—Four (4) inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents

4 (—)Four (4) inspections for any portion of the Work to determine final completion.

5 The Architect shall visit the site and observe the Work at appropriate stages of construction no less than
weeklv. The Architect shall report the results of all observations to the Owner in writing. Any and all
abserved deficiencies shall immediately be reported to the Owner and Contractor in writing.

s:| Paragraph Deleted. |
§ 4251

compensated-as-Additional-Services:[ Paragraph Deleted.
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§ 5.8 Fhe-Own : he-serviee : Hrba-h : g . -
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated as
the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional
Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope of
the Project. The Owner shall require that its consultants and contractors maintain insurance, including professional
liability insurance, as appropriate to the services or work provided.

§ 5.9 Fhe-Unless otherwise provided in this Agreement. the Owner shall furnish tests, inspections and reports required
by law or the Contract Documents, such as structural, mechanical, and chemical tests, tests for air and water pollution,
and tests for hazardous materials.

§ 5.10 Fhe-Unless otherwise provided in this Agreement. the Owner shall furnish all legal, insurance and accounting
services, including auditing services, that may be reasonably necessary at any time for the Project to meet the Owner’s
needs and interests.

§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.
Architect acknowledges that it is the leader of the design team and is responsible for the design of the Project.
Therefore. Owner shall be entitled to rely on the Construction Documents. services. and information furnished by the
Architect. This section shall not relieve Architect of any responsibility or liability for the performance of Architect’s
contracted services on the Project.

SRS SH - ~Except as otherwise provided in this Agreement. or when direct
communications have been specially authorized. the Owner shall endeavor to communicate with the Contractor and
the Architect’s consultants through the Architect about matters arising out of or relating 1o the Contract Documents.
The Owner shall promptly notify the Architect of the substance of any direct communications between the Owner and
the Contractor ethepwiserelatineto-the Projeet-Connmunieationsby 4 Heels ; e
through-the-Arehiteet-that may affect the Architect’s services.
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§ 5.14 The Owner sha jde-the Avehitectacee o Projectsi i smencementolilie i chs
oblisate the Contractorto-provide the Avrehiteet-and the Architect shall at all times have Owner access to the Work

wherever it is in preparation or progress.

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner or. to the extent the
Work is not completed. the estimated cost to the Owner. to construct all elements of the Project designed or specified
by the Architect and shall include contractors® general conditions costs, overhead and profit. The Cost of the Work
also includes the reasonable value of labor, materials, and equipment, donated to, or otherwise furnished by, the
Owner. The Cost of the Work does not include the compensation of the Architect; the costs of the land, rights-of-way,
financing, or contingencies for changes in the Work; or other costs that are the responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shat-may be adjusted
throughout the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of
the Work, and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work,
prepared by the Architect, represent the Architect’s judgment as a design professional. It is recognized, however, that
neither the Architect nor the Owner has control over the cost of labor, materials, or equipment; the Contractor’s
methods of determining bid prices; or competitive bidding, market, or negotiating conditions. Accordingly, the
Architect cannot and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s budget
for the Cost of the Work, or from any estimate of the Cost of the Work, or evaluation, prepared or agreed to by the
Architect.
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§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within 99-ninety (90) days after
the Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall be
adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 Ifat any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall redesign elements to achieve cost savings within the Scope of the Work. but in doing so.
shall not delete anv essential element of the Project. Architect shall present the redesign to Owner for Owner’s
approval as provided herein. and. in doing so. shall notify Owner. in writing. of the actions taken to bring the Project
into Owner’s budget. If Architect is unable to redesign the Project to meet Owner’s budgetary. programmatic. and
quality needs. then the Architect shall make approprlate recommendatlons to the Owner to adJust the Prolect s size,
quality, or budget for the Cost of the Work,

adjustments-The Owner shall consider the Architeet’s recommendations but shall decide. in its discretion. what
adjustments to make and such decision shall not be unreasonably delaved.

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services
is exceeded by the lowestbona-fide-bid-ornegotiated-proposat-bid or proposal providing the best value to the Owner.
the Owner shall
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A in consultation with the Architect, revise the Project program, scope, or quality as required to reduce
the Cost of the Wesk=Work as provided in this Agreement: or,

§ 6.7 If the Owner chooses to proceed under Section 6-6-4—the-Arehiteet-shat-6.6.4 or Section 6.6.5 . the Architect
shall. without additional compensation. modify the Construction Documents as necessary to comply with the Owner’s
budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services, or the budget as

adJusted under Sectlon 6.6.1. %WW%%QMME—GMMMWM

The Architect’s services for modifying

the Constructlon Documents shall be without additional compensatlon Ln—aﬂy—wen{—theThe Architect’s modification
of the Construction Documents shall be the limit of the Architect’s responsibility under this Article 6.

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit
such information for its use on the Prejeet-Project and any projects in the future. for which Owner seeks to use the
Instruments of Service. or any other information. for other Owner facilities.

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and
other reserved rights, including eepysights—copyrights. except as set out in this Agreement. Submission or distribution
of Instruments of Service to meet official regulatory requirements or for similar purposes in connection with the
Project is not to be construed as publication in derogation of the reserved rights of the Architect and the Architect’s
consultants. The Owner shall be permitted to retain copies. including those in electronic format and reproducible
copies. of the Architect’s and the Architect’s consultants’ Instruments of Service for information and reference in
connection with the Owner’s use and occupancy of the Project and for use on any projects in the future. for which
Owaner seeks to use the Instruments of Service. or any other information. for other Owner facilities.

§ 7 3 Z.‘-he-Unon c*{ccutmn of th:, Aercemem lhc Architect grants to the Owner a nonexclusive license to use-the
siveb-use. reproduce and distribute the Architect’s Instruments of
Service (including all drawmgs. specifications. submmals. transmittals. deliverables. and instructions to Contractor
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and any other documents produced pursuant to this Agreement) solely for purposes of constructing, using,
maintaining, a : ine-to-the-Proje o cubstantiallv pep s ite sblisat

5 O EHEE

ebtain-shmilarrenovating. altering and adding 1o the Project. The Architect shall obtain similar. nonexclusive licenses
from the Architect’s consultants consistent with this Agreement. The license granted under this section permits the
Owner to authorize the Contractor, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s
consultants and separate contractors, to reproduce applicable portions of the Instruments of Service, subject to any
protocols established pursuant to Section 1.3, solely and exclusively for use in performing services or construction for
the Project. ; iteetrishtiulh—terminates this- Agreementfor-cause-asprovidedn i ) icense
aranted-in-this Seetion 7-3-shaH-terminate:The Owner shall have the right under the license granted in this Section. 1o
use the Architect’s Instruments of Service and to make derivative Works thereol. solely for the purpose of completing
this Project. in the event Architect is lerminated for cause pursuant to this Agreement. without regard to whether such
termination shall subsequently be adjudicated to have been wrongful. or whether such termination is for the
convenience of the Owner. In the event the Owner shall make derivative works of the Architect’s Instruments of
Service pursuant to this Section. the Architect shall bear no liability for errors or omissions appearing in such
derivative works. The license granted in this Section does not permit the construction of separate prototype projects
using the Architect’s Instruments of Service from this Project. absent the grant of a separate license in writing.

Ao ) dad o oy ] =

§ 75E:
Agreement.
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§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of or
related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding
dispute resolution method selected in this Agreement and within the period specified by applicable tewsbut-in-any-ease

§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question,
arising out of or relating to this Agreement. This limitation, to all consequential
damages due to e —s-terriation g cen : : Heted--eel F-Owner’s
termination of this Agreement. In any litigation arising under this Agreement. the types and amounts of damages
recoverable shall be subject to Subchapter | of Texas Local Government Code Chapter 271.

= Siime & Siavam =i 2

§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding-di : - - = t ~a-H

initiation of litigation.

Additions and Deletions Report for AIA Document B101° - 2017, Copyright © 1974, 1978, 1987, 1997, 2007 and 2017The American Institute of Architects. All
rights reserved. The “American Institute of Architects,” “AlA," the AIA Logo, "B101," and "AlA Contract Documents” are registered trademarks and may not be used 1
without permission. This document was produced by AIA software at 09:38:43 ET on 02/03/2023 under Order No.3104236826 which expires on 04/24/2023, is not
for resale, is licensed for one-time use only, and may cnly be used in accordance with the AIA Contract Documents® Terms of Service. Ta report copyright violations,
e-mail copyright@aia.org.

User Notes: CLOUD TEMPLATE 08-21-17 (727277889)



and-agree-upon-a-schedule for laterproceedings:Unless the parties mutually agree otherwise. mediation shall be

administered in accordance with the following:

A Request for mediation shall be in writing and shall request that the mediation commence not less than
thirty (30) or more than ninetv (90) davs following the date of the request. except upon agreement of
both parties.

2 In the event the Owner and the Architect are unable to agree to a date for the mediation or to the identity
of the mediator or mediators within thirtv (30) davs following the date of the request for mediation. all
conditions precedent in this article shall be deemed to have occurred.

3 Atall times during the course of any dispute resolution process. the Architect shall continue diligently
and without delav to perform the services and obligations of the Agreement.

[ X ] Litigation in a court of competent jurisdiction
PAGE 23

§ 8.3 Arbitration

[Section Deleted.]
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§ 9.1 1f the Owner fails to make payments to the Architect in accordance with this Agreement-Agreement through no
fault of the Architect. such failure shall be considered substantial nonperformance and cause for termination or, at the
Architect’s option, cause for suspension of performance of services under this Agreement-Agreement il not cured by
the Owner within seven (7) davs following notice of anv past-due pavment. If the Architect elects to suspend services.
prior Lo suspension of services, the Architect shall give seven days’ written notice to the Owner i

e 53 - }4 et e y e ~ 3 8 PO o A ~de it g [Pl : 11844 s = A Ira

opportunity for Owner to cure its non-performance. before suspending services. [f during the notice period for
termination or suspension. the Qwner’s non-performance is cured. the Architect may not terminate the Agreement or
suspend its performance.

§ 9.2

schedules-shatl-be-equitably-adjusted- This Agreement may be terminated by Owner if Architect engages in conduct
that would constitute a violation of state or federal criminal law. including but not limited to. the laws prohibiting
certain 2ifls to public servants. or engages in conduct that would constitute a violation of the Owner’s ethics or conflict
of interest policies.

§ 9.3 [f the Ownersuspe e rore-than ! ey casons-othe nthe-fo he
Avsehiteet-Project is suspended by the Owner for more than ninetv (90) consecutive days. the Architect may terminate
this Agreement by—givi - -er-dhavswerd iee~-upon not less than seven (7) days’ written notice.
Should the Architect elect to so terminate this Agreement. the Architect shall be compensated for services actually
performed and expenses actually incurred prior to notice of such termination.

the-Arehiteet’stermination-ofconsultant-agreements:In the event of termination not the fault of the Architect. the

Architect shall be compensated only for services actually performed and reimbursable expenses actually incurred prior

to termination.

[Paragraph Deleted.]
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§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement
are-is set forth in Article 7end-Seetton 977,

JUIISdlCtIOn s choice of law rules. : 8§ : i
MWMMH&&%VEMC lm any Ia\\ wn arising undcr lhls comracl shall be in thu
countv in which the Project is located. No provision ol this Agreement is a waiver of any immunity or defense. No
provision of this Agreement is a consent to suil.
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§ 10.6 WMWMMWHMM [ he At ohm.cl and Architecl s consultants shall have

no resp0n51b111ty for the e

hand]mg remo\ra] or d:smosal or e\pnsulc nf'_pt.r';ons lo hazal dous

mal:.nals in any mlm at the Project site. including but not limited to asbestos. asbestos products. polychlorinated
biphenvl (PCB) or other toxic substances. The Architect and the Architect’s consultants shall have no responsibility to
initiallv discover the presence of such hazardous materials on the Project site. but shall have an affirmative duty to
immediatelv report to the Owner the existence of such materials actually known by the Architect or the Architect’s
consultants to be present on the Project site.

§ 10.7 Fhe-With prior written consent of the Owner. the Architect shall have the right to include photographic or
artistic representations of the design of the Project among the Architect’s promotional and professional materials. The
Architect shall be given reasonable access to the completed Project to make such representations. However, the
Architect’s materials shall not include the Owner’s students. Further. the Architect’s materials shall not include the
Owner’s confidential or proprietary information if the Owner has previously advised the Architect in writing of the
specific information considered by the Owner to be confidential or proprietary. The Owner shall provide professional
cxedlt tor the Archltect in the Owner’s promotlonal materlals for the PrOJect J-H&See%ﬂ—lﬂ—?—&haﬂ—ﬁuh-we—&he

§ 10.8 If the Architect or Owner receives information specifically designated as "confidential” or "business
proprietary," the receiving party shall keep such information strictly confidential and shall not disclose it to any other
person except as-settorth-in Seetion1H0-8-1to (1) its emplovees. (2) those who need to know the content of such
information in order to perform services or construction solely and exclusively for the Project. or (3) its consultants
and contractors whose contracts include similar restrictions on the use of confidential information. Owner herein
designates the following as confidential information: security measures: pending real estate purchases. exchange.
lease. or value: any information pertaining to litigation: student likenesses and student record information: employee
information: and any other information deemed confidential by law. This Section 10.8 shall survive the termination of
this Agreement.

§ 10.10 In any adjudication or claim under this Agreement. reasonable and necessary attorney’s fees that are equitable

and just may be awarded to the prevailing party. to the extent permitted by law..
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§ 10.11 By signing this Agreement. the undersigned Architect certifies as follows: Under Section 231.006. Texas
Familv Code. the vendor or applicant certifies that the individual or business entity named in this contract. bid. or
application is not ineligible to receive the specified grant. loan. or payment and acknowledges that this contract may be
terminated and pavment mayv be withheld if this certification is inaccurate.

§ 10.12 Pursuant to Texas Government Code Chapter 2271. as amended. if this contract is valued at $100.000 or more
and il the Architeet has at least ten (10) full time emplovees. then the Architect. by its execution of this Agreement
represents and warrants to the Owner that the Architect does not boycott Israel and will not boycott Israel during the
term of this Agreement. This section does not apply to a sole proprietorship.

§ 10.13 Pursuant to Texas Government Code Chapters 2274 and 809. if this contract is valued at $100.000 or more and
if Architect has at least ten (10) full-time emplovees. then Architect represents and warrants to the District that the
Architect does not boyeott enerey companies and will not boycoll energy companies during the term of this

Agreement.

§ 10.14 Pursuant to Texas Government Code Chapter 2274. if this contract is valued at $100.000 or more and if
Architect has at least ten (10) full-time emplovees. then Architect represents and warrants to the District that the
Architect does not discriminate against firearm entities or firearm trade associations and will not discriminatle against
firearm entities or firearm trade associations during the term of this Agreement.

§ 10.15 Architect shall keep all accounting and construction records on the Project for a period of at least twelve years
after Final Completion of the Project. and thereafier shall offer the records to the Owner in writing. in order for Owner
to complv with its records retention requirements. per the Texas Government Code section 441.158 et seq. and the
Texas Librarv and Archives Commission’s Local Schedule GR (Government Records). In the alternative. Architect
may provide such records to Owner for retention at any time if Owner agrees in writing to accept such records in lieu
of Architect’s retention under this Section.

§ 10.16 When the services under this Agreement include contract administration services. the General Conditions ol
the Contract for Construction shall be AIA Document A201-2017.

10.17 Anv notice required by or permitted under this Agreement must be in writing unless otherwise provided
herein. Anv notice required by this Agreement will be deemed to be delivered (whether actually received or not) when
deposited with the United States Postal Service. postage prepaid. certified mail. return receipt requested. and
addressed to the intended recipient at the address shown in this Asreement. Notice may also be given by regular mail,
personal delivery. courier delivery. facsimile transmission. or other commercially reasonable means and will be
effective when actuallv received. Any address for notice may be changed by written notice delivered as provided
herein.

§ 10.18 If anv provision of this Agreement is held to be illegal. invalid. or unenforceable under anv present or future
law. such provision shall be fully severable and this Agreement shall be construed and enforced as if such illegal.
invalid or unenforceable provision had never comprised a part of this Agreement. The remaining provisions of this
Agreement shall remain in full force and effect and shall not be affected by the illegal. invalid. or unenforceable
provision or by its severance herefrom.

§ 10.19 The Owner shall have the right to examine. copy. and/or audit the books and other records of the Architect
relating solelv to this Agreement upon reasonable request to the Architect.

§ 10.20 Architect verifies and affirms that it is not a foreign terrorist organization as identified on the list prepared and
maintained by the Texas Comptroller of Public Accounts. If Architect has misrepresented its inclusion on the
Comptroller’s list such omission or misrepresentation will void this Agreement.

§ 10.21 The requirements of Subchapter J. Chapter 552. Government Code. may apply 1o this Agreement and the
Architect agrees that the Agreement can be terminated if the Architect knowingly or intentionally fails to comply with
a requirement of that subchapter. Therefore. if the value of this Agreement is One Million Dollars ($1.000.000.00) or
more. the Architect agrees 1o : (1) preserve all contracting information related to the contract as provided by the
records retention requirements applicable to the Owner for the duration of the contract: (2) promptly provide to the
governmental body any contracting information related to the contract that is in the custody or possession of the entity
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on request of the Owner: and (3) on completion of the contract. either: (a) provide at no cost to the Owner all
contractine information related to the contract that is in the custody or possession ol the entity: or (b) preserve the
contractine information related to the contract as provided by the records retention requirements applicable to the
Owner.

§ 11.1 For the Architect’s Basic Services described under Article 3-3 and Article 4. the Owner shall compensate the

Architect as follows:
PAGE 26

Not Applicable.

(1% ofthe-Owneris-budset-for-the Cost-of the-Weork—as-The Architect’s Fee for Basic Services is
Seven Percent (7%) of the Owner’s final Cost of Work for the Project. as defined in Article 6 and
calculated in accordance with Section 11.6.

Until such time as the Owner-Contractor Agreement for Construction is executed. the Fee for the
Architect’s Basic Services shall be paid based on the estimated total cost to construct all elements of the
Projects contained in Article 1.1.3 of this Agreement (which will be presumed to include the
contractors’ general conditions costs. overhead and profit). Following execution of the
Owner-Contractor Aereement the Fee for the Architect’s Basic Services shall be paid based upon the
Contract Sum (which will be presumed to include the contractors” general conditions costs. overhead
and profit) and any reconciliation of Architects Fees underpaid or overpaid at that time shall be
reconciled and (excluded or added) as a line item in the following month’s Architect’s invoice. Any
additional adjustment of the cost on which the Architects fee is based shall be incorporated into the next
Architect invoice following the approval of the change in the Contract Sum by the Owner.

Not Applicable

Reimbursement at the amount invoiced to the Architect.

Reimbursement at the amount invoiced to the Architect.

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in

Section 11.2 or 11.3. shall be the amount invoiced to the Atehitectphis—pereent{—%)-er-astoHows:

ServieesJArchitect.

As invoiced to the Architect.

Schematic Design Phase Fifteen percent ( 15 %)

Design Development Phase Twen percent ( 20 %)

Construction Documents Phase Thirty-Five  percent ( 35 %)

Procurement Phase Five  percent ( 3| %)

Construction Phase Twenty  percent ( 20 %)

Close-Out/Warranty Five percent ( 5 %)
PAGE 27
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§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of
Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most recent
budget for the Cost of the Work. Compensation paid in previous progress payments shall set-be adjusted based on
subsequent updates to the Owner’s budget for the Cost of the Work.

nts are set forth below. The
-eviewpractiees-fixed

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consulta
rates shall be aditsted-in-aceordance-with-the-Arehiteet s-and-Arehiteet s-consultanis—neorm <

for the term of this Agreement,

Principal $228.00
Project Architect $160.00
Project Manager $174.00
Senior Drafter $147.00
Senior Planner $180.00
Sr. Construction Administrator $174.00
Sr. Design Architect $174.00
Sr. Interior Designer $160.00
Sr. Principal $238.00
Sr. Project Architect $174.00
Sr. Project Manager $199.00
Structural Designer or EIT $147.00
Structural Engineer $165.00

A
2
A4
5
6
g
8
9 : : 4
A0 Siteoffiee-expenses:[Subsection Deleted. |t
A1 Registration{feesand-am—otherfeescharge et bvineruthorieor by
i Hex EIEY jectiverand:[Subsection Deleted. |: and
A2 OthersimilarProject-related-expendituresz[ Subsection Deleted. ]
§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s eonsultants-phis—percent{—%-of the-expenses-ineurred-consultants.
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§ 11.10.1.1 An initial payment of (&—-ZERO DOLLARS ($0.00) shall be made upon execution of this Agreement and
is the minimum payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.
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§ 11.10.1.2 If a Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect of &
YZERO AND NO/100 DOLLARS (SZERQ) shall be made upon execution of this Agreement for registration fees and
other fees payable to the Certifying Authority and necessary to achieve the Sustainability Certification. The
Architect’s payments to the Certifying Authority shall be credited to the Owner’s account at the time the expense is
incurred.

§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services
performed. Payments are due and payable upon presentation of the Architect’s invoice. Adnonnts-unpaid—(—-days

—9% Delinguent pavments are subject to the Texas Prompt Pay Act. TEXAS GOVERNMENT CODE. Chapter 2351,

§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or
liquidated damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the
Work. unless the Architect agrees or has been found table-forthe-ameounts-in-a-binding-dispute-rese Hapareeoedh
liable.

§ 11.10.2.3 Records of Reimbursable Expenses, of expenses pertaining to Supplemental and Additional Services, and
services performed on the basis of hourly rates or a multiple of Direct Personnel Expense shall be available to the
Owner or the Owner’s authorized representative upon request at mutually convenient times. "Direct Personnel
Expense" is defined as the direct salaries of the Architect’s personnel engaged in the Project and the portion of the cost
of their mandatorv and customary contributions and benefits related thereto. such as employment taxes and other
statutory emplovee benefits. insurance. sick leave. holidays. vacations. emplovee retirement plans and similar
contributions.

§ 12.1 LICENSING AUTHORITY: The following information is included in this agreement as required by Texas
Occupations Code section 1051.251: "The Texas Board of Architectural Examiners (333 Guadalupe Suite 2-350.
Austin. Texas 78701 Telephone: 312-3035-9000) has jurisdiction over individuals licensed to practice architecture in
the State of Texas."

LICENSING AUTHORITY: The following information is included in this agreement as required by Texas Occupations
Code Chapter 1001: Texas Board of Professional Engineers. 1917 S Interstate 35. Austin. Texas 78741-3702 has
jurisdiction over individuals licensed to practice engineering in the State of Texas."
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None.
WILLIS INDEPENDENT SCHOOL DISTRICT STANTEC ARCHITECTURE INC.
Dr. Tim Harkrider, Superintendent Ms. Parul Vvas. Principal
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Certification of Document's Authenticity
AIA® Document D401™ - 2003

I, . hereby certify, to the best of my knowledge, information and belief, that I created the attached final document
simultaneously with its associated Additions and Deletions Report and this certification at 09:38:43 ET on 02/03/2023
under Order No. 3104236826 from AIA Contract Documents software and that in preparing the attached final
document I made no changes to the original text of AIA® Document B101™ — 2017, Standard Form of Agreement
Between Owner and Architect, as published by the AIA in its software, other than those additions and deletions shown
in the associated Additions and Deletions Report.

(Signed)

(Title)

(Dated)
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