LPS Central Office Complex Generator Upgrades
Questions and Clarifications

Addendum 02
# |Questions Answer
Are we needing to provide temp power during shutdown. Possible |Please provide an Overtime Allowance of $5,000 in your bid. Final schedule will
2 days. Or would you like this work done over a weekend starting |be determined with the selected contractor once the generator procurement time
1|Friday night? is established.
2|Do we need allowance for DTE, due to a scheduled shutdown LPS will set up the workorder and pay direct.
Mentioned at the walkthrough, not installing the new generator in
S.W. Corner of parking lot. He mentioned of installing the new
generator in same place as GEN 1. We would need to remove
existing GEN 1 concrete gen pad and extend GEN-2 pad for new
placement of generator. Is this how we are wanting to bid? There
3|would be no need for directional boring See updated drawings in Addendum 2.
Is there any type of schedule? WE will be interrupting some power
4]so we need to know exactly when this work will be completed. See above response to question 1.
I don’t see any specs which brings up some questions:
a. Warranty period for generator? PM package for generator? Please see specifications published with Addendum 2. PM package shall not be
5(B. Any containment requirements for the generator pad? included in base bid.
| see they want generator status monitored. Who is responsible for
cabling, terminations, and programming? If were responsible for
integrations, what is the existing system? If were responsible for  |The contractor is providing cabling from the ATS's to the BMS and the district will
6|conduit and cabling, | need to know IDF location. handle all the integration with the BMS integrator outside of this project.
Who is responsible for restoration of the landscaping? Gas Piping
7|demolition? Restoration and demolition shall be included in base bid.
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