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May 14, 2025 

HMC Architects Project No. 3431006000 
City Permit No. B2024-1539 

 

ADDENDUM NO. 2 
Warehouse IT Office Addition 

Lodi, California 

 

HMC Architects 

 

Optimized Energy and Facilities Consulting, Inc 
 
 
 
 

1. ALL WORKMANSHIP, MATERIALS, APPLIANCES AND EQUIPMENT which may be 
included in the following items shall be the same relative quantity as described for similar 
work set forth in the original or main specifications of which these Addendum items shall 
be considered a part. 

 
2. ADDENDUM DRAWINGS (included with this Addendum) 

The following modify or supplement the issued bid documents. 
 

AD2.01  REPLACE SHEET M0.00 
AD2.02  REPLACE SHEET E1.1 

 
3. PROJECT MANUAL  
 

A. Section 00 01 20, List of Schedules 

1. Paragraph C: ADD note to read, 
 

“4. Normal operating hours are available, please coordinate with 
warehouse activities. Normal operating hours of the warehouse are 
Monday-Friday, 6am-5pm ” 
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4. DRAWINGS  
 

A. Sheet M0.00, Mechanical Schedules, Detail, & Gen Notes 

 

1. DELETE sheet in its entirety and REPLACE with Sheet AD2.01 included 

with this addendum. 

 

B. Sheet E1.1, Electrical Improvement Plan Power & Signal 

 

1. DELET sheet in its entirety and REPLACE with Sheet AD2.02 included 

with this addendum. 

 
5. BID QUESTIONS  
 

 
1. Is full title 24 read and reports required? 
 

Response: See Energy Sheets EN0.0 and EN0.1 for Energy Code 
requirements and reports. 

 
2. Are Pre and Post read required? 
 
   Response: See Mechanical sheets, general note 23.  
 
3. Will external condensate pumps be a requirement? 
 

Response: Condensate pump for the new HVAC unit is not required. 
Gravity driven condensate piping above the t-bar ceiling should be 
achievable with the short distance to the exterior.  

 
4. Who is IOR or are we to coordinate with local building department for permits 

and inspections? 
 

Response: Inspections to be coordinated with the city and Lodi Unified 
School District. 

 
5. Clarify that work can be done during the day, night and weekends to 

accommodate the schedule. 
 

Response: Please see Addendum above. 
 



May 14th, 2025 
Addendum No. 2 
Project Name 
Page 3 
 

6. Will the building still be occupied during construction phase?  If so, please 
provide occupied schedule for facility.  
 

Response: Please see Addendum above. 

7. What is the acceptable downtime for electrical? 
 

Response: Electrical shutdowns to be pre-scheduled with the district 
during off-hours or weekends. 

 
8. Will contractor laydown and staging area be provided onsite? 

 
Response: Laydown and staging location to be coordinated with district. 

 
9. Is it the contractor’s responsibility to provide temporary Facilities I.E portable 

restrooms? Temp heating or cooling? 
 

Response: See Project Manual Volume 2 Sections 01 5000 for temporary 
facilities requirements. 

 
10. Will DCV control and economizers be required on new Split System installations? 
 

Response: No DCV control or economizers required. 
 
11. Is it required for exposed outdoor insulation on outdoor piping to be metal 

jacketed? 
 

Response: See note on plan A /M1.1. 
 
12. Will current electrical infrastructure, I.E., breakers, wire sizing, conduit, be 

sufficient to handle new equipment loads? 
 
Response: Yes, see Electrical Drawings for details. 

 
13. Has there been a hazmat report done on this site? If so, please provide a report. 

  
Response: Hazmat report is not required; building was constructed in 
2007. 

 
14. What is the requirement for service clearances for new units? 
 

Response: Service clearances to follow code and manufactures 
requirements. 
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15. What is the exact date that the $500 liquidated damages will start? 
 

Response: Please see Project Manual Volume 1 Section 00 52 13 
Agreement, paragraph 8. 

 
16. If the equipment or materials are delayed, will the start date of LD’s be extended? 
 

Response: Please see Project Manual Volume 1 Section 00 72 13 
General Conditions, section 16.2.1. 

 
17. Will new fire/smoke detectors be required for HVAC, if so, will they need to be 

tied in to € FSL panel? 
 

Response: Supply air smoke detector are not required since HVAC unit is 
less than 2000 cfm of air. 

 
18. Please provide information on € FLS Panel. 

 
Response: See Electrical Drawing 

 
19. Please provide details for line set supports located on concrete walls. 

 
Response: See Addendum above. 

 
20. What is the existing fire alarm manufacturer? 

 
Response: Manufacturer is Edwards. 

 
21. Other than conduit stubs for data outlets, is structured cabling and equipment to 

be included in our scope of work. 
 

Response: See Addendum above. 
 

22. Please verify design for how the HVAC equipment above T-bar are to be secured 
or “hung”. 
 

Response: See Addendum above. 
 

23. What will the drywall finish be on the Impact Resistant Gypsum Board? (For 
exterior of the Office Addition) 
 

Response: See Project Manual Volume 2, Section 09 2900 Gypsum 
board, 3.4 Finishing. 
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24. On sheet S2.11, the Ceiling Framing Plan shows 15/32nd Plywood at the 
mezzanine. Please verify the entire mezzanine is to receive plywood.  

 
Response: The entire mezzanine is to receive plywood as shown on 
S2.11. 

 
* * * END OF ADDENDUM * * * 

 
p:\sacramento\00-sacramento office resource\bidding\addndm.docx 
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