GRANGER
ADVANCE THE ART OF BUILDING

NAME	VERSION
Bid Tabulation Form	6
NUMBER	DATE REVISED
BP006FR	12/15/2021

CATEGORY: RFP 01 New Athletic Building Geotechnical Testing

JOB NUMBER:	2262-00	**ESTIMATE**	$20,000
CLIENT:	Dexter Community Schools	**APPARENT LOW BID**	$10,900
BUILDING:	New Athletic Building	**APPARENT LOW BIDDER**	Driesenga & Associates
DELIVERY:	CM	**VARIANCE FROM ESTIMATE**	-$9,100
ARCHITECT:	TMP	**VARIANCE FROM ESTIMATE (%)**	-45.50%
BID DATE:	7/3/2025		

	G2 Consulting	Driesenga & Associates	SME	Materials Testing	E	F	G
BASE BID	$17,500	$10,900	$13,000	$13,150			
P&P BOND							
ADDENDUMS							
VOLUNTARY ALTERNATES							
1 Included 8/12 borings, add to be equivalent			$6,500				
2 Perform 9 borings instead of 12	($3,150)						
Timeline	I						
1 To Start	2 weeks		5-6 weeks	2 weeks			
2 Field duration	4 days			3 days			
3 Preliminary report	2 weeks		2 weeks	2 weeks			
4 Final report	1 week			1 week			
BASE BID + ALTERNATES TOTAL :	**$17,500**	**$10,900**	**$13,000**	**$13,150**	**$0**	**$0**	**$0**

