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1.0  PURPOSE OF THE RFQ 
 
The Colton Joint Unified School District (“District”) is seeking Statement of Qualifications (“SOQ”) 
from qualified persons, firms, or organizations (“Firm”) in response to this Request for 
Qualifications (“RFQ”) for Division of the State Architect (DSA) Inspection Services related to 
the implementation of capital improvement projects primarily funded by Measure BB and Measure 
G bonds. 
 
This RFQ is a solicitation to identify the most qualified inspection firms and/or individual inspectors 
who, over the course of construction phases of project delivery, will assist the District by providing 
DSA-required construction inspection services on an as-needed basis. This is not a formal 
request for proposal, but rather an effort by the District to establish a pool of qualified 
inspectors/firms under contract agreements for a period of three (3) years; with an option for two 
(2) additional twelve (12) month or one (1) year extensions for a total of five (5) years.  
 
The District intends to choose multiple Firms/Inspectors to include in its pool of qualified providers 
of inspection services. Inclusion in the pool does not guarantee work; however, given the 
anticipated project volume, the District expects to rely on multiple inspectors to perform services 
across the District. 
 
Each Firm responding to this RFQ must demonstrate its ability to provide DSA-certified Class 1, 
2, or 3 Inspectors of Record (IORs) capable of performing inspection services in accordance 
with Title 24, the California Education Code, and DSA guidelines. If your Firm is interested in 
providing such services, please submit a detailed SOQ Response in accordance with this RFQ. 
 
2.0  BACKGROUND OF DISTRICT 
 

The Colton Joint Unified School District (“District”) is a K-12 public school district with twenty-eight 
(28) + campuses covering over 48 square mile area within Southern California, containing 
neighborhoods in the cities of Fontana, Bloomington, Colton, Grand Terrace, San Bernardino, 
Rialto, and Riverside. The District has over two (2) million square feet of building area comprised 
of one (1) preschool, eighteen (18) elementary schools, four (4) middle schools, three 3) 
comprehensive high schools, one (1) alternative high school, one (1) continuation high schools, 
one (1) adult education school, one (1) main district office, and three (3) satellite district support 
services sites.   
 
MEASURE BB - $225M; BOND SALE (SERIES 1) - $150M; MEASURE G - $44M  
 
In November 2024, the District community passed a General Obligation Bond, Measure BB for 
$225M; and on July 17, 2025, the Board approved an initial Bond Sale (Series 1) of up to $150M; 
this is in addition to the Measure G which passed in 2008 for $225 million, of which $44M (last 
bond sale) remains to be issued.  To mitigate the erosive effects of escalation, the Board approved 
forty-seven (47) ‘highest priority projects’ to move into the implementation phase of project 
delivery - derived and recommended following extensive stakeholder engagements, quantitative 
analysis, and a weighted scoring system in alignment with the District’s Facilities goals.  
 
The District has contracted with a number of architectural firms to provide architectural services 
for various District projects.   Projects will be delivered using various project delivery methods, 
depending on the Type, Category of projects. The forty-seven (47) approved projects are 
scheduled to be implemented over the course of the ensuing thirty-six (36) months.  
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3.0  SCOPE OF DSA INSPECTOR OF RECORD SERVICES 
 

The selected firms and/or individual inspectors must be prepared to provide comprehensive DSA 
Inspection Services, including but not limited to the following (Refer to APPENDIX C – SAMPLE 
AGREEMENT): 
 
The DSA Inspectors (Class 1, 2, and 3) shall provide the District with inspection services in 
accordance with Title 24 of the California Code of Regulations (CCR). The specific services of 
the Consultant will vary from one “Assignment of Project” to another and will be specifically 
defined for each individual project. However, the tasks may include some or all of the services 
described hereunder. 
 
The inspection services shall consist of all on-site inspection services of the project and all 
inspection-related activities relating thereto, including, but not limited to, the services set forth 
below: 
 

A. AGENT OF THE DISTRICT 

The Inspector of Record (IOR) shall act as an agent for the District at the project. They 
shall ensure compliance with code, plans, specifications, and quality control required of a 
public works facility. Corrections shall be issued, and the District and/or Program, 
Construction Manager (if applicable) shall be notified in writing if work does not conform 
to contract documents. 
 

B. SPECIAL INSPECTIONS 

The IOR shall, if directed by the District or the Architect, perform Special Inspections or 
oversee Special Inspections by specialty-approved inspectors. Special Inspections may 
be performed by the IOR if the IOR has been specially approved for such purposes. 
Where other special inspectors are required to comply with DSA or California Building 
Code requirements, the IOR shall manage coordination, scheduling, and timely reporting 
of results to the District, the Program or Construction Manager (if applicable), the 
Architect, and the DSA if required. 
 
The District may also require Special Inspection for any shop fabrication procedures that 
preclude complete inspection of the work after assembly. Special Inspection at the job 
site may also be required in addition to those already listed if deemed necessary 
because of the special use of the materials or methods of construction. 
 

C. ACCEPTED INDUSTRY PRACTICES, COMPLIANCE WITH ALL LAWS 

The IOR shall follow accepted industry practices and comply with all federal, state, and 
local laws and ordinances applicable to the work. 

 

D. TITLE 24 CALIFORNIA CODE OF REGULATIONS, DISTRICT STANDARDS, 

DIVISION OF THE STATE ARCHITECT 
The IOR shall ensure that the Contractor’s installation of work complies with Title 24 of the 

California Code of Regulations, District standards, and requirements of Public Agencies 
providing jurisdiction. Verifications shall include, but not be limited to, welding connections,  
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electrical connections, and materials utilized in conformance with construction documents. 
The inspection shall follow DSA inspection rules and regulations. 

E. CONTINUOUS INSPECTION OF SINGLE OR MULTIPLE PROJECTS 

The IOR shall perform continuous inspection of the project during all stages of 

construction. Such inspection shall be based on personal knowledge of the work and shall 

ensure that the approved plans and specifications are fully executed. Continuous 

inspection means complete inspection of every part of the work. 
 

Work such as concrete or brick that can only be inspected as it is placed shall require the 

constant presence of the IOR. Other types of work that can be completely inspected after 

installation may proceed while the IOR is not present. In no case shall the IOR assume 
duties that prevent continuous inspection. 

F. INSPECTOR’S FAMILIARITY WITH PROJECT AGREEMENTS 

The IOR shall become sufficiently acquainted with the PROJECT and the agreements 

between the District, Architect, Program and/or Construction Manager (if applicable), and 

Contractor, to allow for effective and productive coordination among all parties and with 

government inspectors. 
 

G. JOB SITE MEETINGS 

The IOR shall, as directed by the District, or Program and/or Construction Manager (if 
applicable), attend meetings held at the project site, District Facilities, or another location 
designated by the District. These may include billing meetings, specification reviews, 
coordination sessions, and progress meetings. 
 

H. INSPECTOR’S RELATIONSHIP WITH ARCHITECT 

The IOR shall consult with and work under the general direction of the Architect during 
the construction and installation phase of the project. Prior to commencement of work, 
the IOR shall cooperate with the Architect, and the District, Program and/or Construction 
Manager (if applicable) to develop an Inspection Plan. The IOR shall obtain additional 
details from the Architect when required, assist in reviewing Contractor submittals, and 
review plans and specifications. 
 
Any inconsistencies or errors noted by the IOR shall be reported immediately in writing 
to the Architect, with copies to the District, Program and/or Construction Manager (if 
applicable). The IOR shall not construe Architect instructions as authorization to perform  
work not in conformity with approved plans, specifications, and change orders. Any 
deviations caused by Architect interpretations shall be referred to the Architect for proper 
issuance of change orders. 
 

I. INSPECTOR’S RELATIONSHIP WITH CONTRACTOR 

The IOR shall maintain liaison with the Contractor and subcontractors through the 
Contractor’s representative. Suggestions and recommendations made by the Contractor 
shall be considered and reported verbally and in writing to the Contractor, Program and/or  
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Construction Manager (if applicable), Architect, and District, with recommendations as 
appropriate. 
 

J. GOVERNMENTAL AGENCIES HAVING JURISDICTION 

If governmental inspectors visit the project site, the IOR shall accompany them and record 
the results of such inspections in writing, reporting to the Program and/or Construction 
Manager (if applicable), Architect, and District. The IOR shall also notify governmental 
agencies and inspectors when work is started; at least 48 hours before foundation 
trenches are complete; when footing forms are ready; at least 48 hours before the first 
concrete pour; and whenever work is suspended for more than two weeks. 
 

K. INSPECTOR’S JOB FILES 

The IOR shall maintain orderly job files at the project site, including correspondence, 
reports of site conferences, meeting minutes, shop drawings, and reproductions of the 
original Construction Contract with all addenda, change orders, and supplementary 
documents. A file of approved plans and specifications, including addenda and change 
orders, shall be maintained on site at all times. Unapproved documents shall be returned 
to the Architect for proper action. All codes and documents referenced in the plans and 
specifications shall be available at the job site. 
 

L.  INSPECTOR’S DAILY RECORDS 

The IOR shall maintain thorough, complete, and orderly daily reports and job files, 
recording hours on site, weather conditions, construction procedures and deviations, 
equipment and manpower utilized, materials delivered and inspected, daily activities, 
instructions given, test results, and conditions affecting budget or schedule. Reports shall 
be submitted electronically (pdf) via email to the Architect, Program and/or Construction 
Manager (if applicable), and District no later than the following day. Hard copies shall be 
made available upon request. Failure to provide reports may constitute a material breach 
of contract and grounds for termination. 
 

M.  INSPECTOR’S VERIFIED AND SEMI-MONTHLY REPORTS 

The IOR shall submit all reports required by Title 24 CCR to the District, including verified 
reports within five days of each reporting period and semi-monthly reports within two days 
of each reporting period. Reports shall include descriptions of work in progress, meeting 
notes, official visitors, approved submittals and change orders, notices of non-compliance, 
potential delays, manpower counts, and weather impacts. Photo documentation shall also 
be provided monthly to the District. 

 

N.  INSPECTOR’S RECORDS OF CONSTRUCTION PROCEDURES 

The IOR shall maintain all inspection records until the completion of work. Records shall 
include details of concrete-pouring operations, welding operations, pile-driving operations, 
and other required construction procedures. These records shall become part of the 
permanent District records. 
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O. TESTS 

The IOR shall advise the Architect, Program and/or Construction Manager (if applicable), 
and District in advance of all scheduled tests, assist in scheduling, observe, and record 
test procedures and results. 

 
P. CERTIFICATION DOCUMENTATION 

The IOR shall ensure that all certification documentation required for the project is 
received in a timely manner by the Program and/or Construction Manager (if applicable) 
and the District. 
 

Q. CONTRACTOR’S DEVIATIONS IN THE WORK 

Whenever the IOR observes that the Contractor is performing work in deviation from 
approved plans or specifications, or in violation of codes, the IOR shall immediately direct 
the Contractor in writing to cease nonconforming work and notify the Architect, Program 
and/or Construction Manager (if applicable), and District. A written record of such 
deviations shall be delivered to the District within 24 hours. 
 

R. DEFECTIVE WORK 

If the IOR determines that any portion of the project is defective, the IOR shall immediately 
report it to the Architect, Program and/or Construction Manager (if applicable), and District. 
Verbal reports must be confirmed in writing within one calendar day. 
 

S. FAILURE TO NOTIFY 

Failure by the IOR to notify the Architect, Program and/or Construction Manager (if 
applicable), and District of noncompliant work shall constitute a material breach of contract 
and may be cause for termination.  
 

T. CONSTRUCTION SCHEDULE, POTENTIAL DELAYS IN SUBSTANTIAL 
COMPLETION 

The IOR shall remain alert to conditions that may cause delay in substantial completion of 
the project and shall report such conditions immediately, confirming in writing within one 
calendar day. 
 

U. REVIEW OF CONTRACTOR PAYMENT REQUESTS 

The IOR shall review the Contractor’s pay requests prior to certification by the Architect 
and Contractor and shall indicate whether claimed amounts are correct. Approval shall be 
shown by the IOR’s signature. 
 

V. CONSTRUCTION AT EXISTING FACILITIES 

Where existing facilities must remain operational during the project, the IOR shall act as 
liaison to minimize disruption to District operations. 
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W. EARLY OCCUPANCY OF FACILITY 

If the District occupies the project or any portion thereof prior to substantial completion, 
the IOR shall assist in developing a list of incomplete items and documenting conditions 
of areas occupied. 
 

X. AS-BUILT DRAWINGS 

The IOR shall review and verify the adequacy and accuracy of As-Built drawings prepared 
by the Contractors, ensuring they are updated monthly before payment requests are 
processed. 

 
Y. PUNCHLIST ITEMS 

 
The IOR shall assist in preparing punch lists after substantial completion and verify that 
all punch list items are corrected in accordance with plans and specifications. 
 

Z. CLOSE-OUT WITH DSA AND OTHER GOVERNMENTAL AGENCIES 

The IOR shall be responsible for gathering information and processing all forms required 
by governing authorities, including OPSC and DSA, to ensure proper project closeout and 
DSA certification. 
 

IMPORTANT NOTE: The IOR shall be responsible for providing vehicle, special equipment, 
computer, printer, clerical support, and other supplies necessary to perform services under this 
scope. 

 
4.0  PROJECT TYPES 
 

Below is a list of the types of projects and provided in APPENDIX A - MEASURE BB (BOND 
SALE 1) APPROVED PROJECTS is a detailed list by Type, and School site.  

• New Classroom Buildings 
• Library Renovations 
• Auditorium Renovations 
• Band/Music Renovations 
• Restroom Renovations 
• New Public Address Systems  
• Secured Entrances to Administrative Offices 
• Stadium Lighting, Turf Replacements 
• Window Replacements 
• Bus Drop Offs and Parking Additions 
• Shade Shelters 
• New Playground Equipment & Rubberized Sites 

 

5.0  FINGERPRINTING REQUIREMENTS 
 

In accordance with Department of Justice (DOJ) fingerprint and criminal background investigation 

requirements of Education Code section 45125.1 et seq., all DSA Inspectors must comply with 
the subject education code.  
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6.0  STATEMENT OF QUALIFICATIONS – SUBMISSION REQUIREMENTS 
 

Each SOQ Response shall comprise the following sections consisting of the information 
requested below:  
 

1. Cover Letter – Introduction of firm/individual inspector(s); DSA certification numbers; 
contact information; office location(s) (Maximum – 2 pages) 
 

2. Firm (Individual) Background, Availability, Capacity – Years of inspection experience; 
Class (1, 2, 3) certifications. Provide Firm (or individual) information as to the capacity of 
your firm (individual) to provide DSA Inspector(s) (Class 1, 2, 3) at either one, or multiple 
sites over the course of a 3 year period. 
 

3. Key Personnel Resumes – Resumes and DSA cards of inspectors; summary list of K-
12/Community College project experience and specific inspector assigned full-time, part 
time. 
 

4. Relevant Project Experience – Each Inspector presented in the response must have a 
minimum of eight (8) DSA-inspected projects within the past five (5) years; please identify 
the eight (8) projects by Inspector; construction dollar value, and DSA closeout status. 
 

5. Inspection Approach and Methodology – a) Describe approach to the delivery of 
inspection services – maintenance of daily logs, review of drawings and technical 
specifications; identifications & remedies to non-compliances; communications with 
District staff and retained consultant staff (e.g. Architects, Special Inspection and Materials 
Testing Laboratories; Environmental Consulting (Survey, Air Monitoring); Construction 
Managers, Program Manager (if applicable). b) Explain how you work with the Contractor 
during the course of construction, and with the Architect, and Engineering teams; describe 
your proactive approach to minimize construction schedule delays; describe your 
proactive approach to avoid or mitigate schedule impacts caused by non-compliant work 
being installed.  
 

6. Quality Assurance/Quality Control (QA/QC) – Describe your firm’s (or individual) level 
of engagement that ensures what is being constructed is per drawings and 
specifications,but is also consistent with industry standards as to quality ‘workmanship, 
‘craftmanship’, ‘systems functionality’, and ‘aesthetic finishes’. 
 

7. References – School District (or Community College) – Identify a minimum of three 
(3) project references – [Name, Job Title, District, Current Email Address; Current Phone 
No.] – by submission, you grant the District permission to contact each reference.  
 
 

8. Litigation/Claim History – If any responding inspector, or inspector affiliated with your 

firm has been subject to any ‘inspection related claim’, please provide a brief summary 

of each such claim, and the outcome of each claim (if applicable), or state ‘None-N/A’. 

 
9. Conflict of Interest Disclosure – Respondent shall  certify that no official or employee of 

CJUSD, nor any business entity in which an official of CJUSD has an interest, has been 

employed or retained to solicit or assist in the procuring of the resulting contract, nor that 

any person will be employed in the performance of any contract without immediate  
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divulgence of this fact to CJUSD.  Please sign and submit APPENDIX B – CONFLICT OF 
INTEREST DISCLOSURE FORM with your SOQ.  

 

10. Exceptions to any Contract Agreement Terms (APPENDIX C – SAMPLE 

AGREEMENT and provide any proposed exceptions to those agreements in your SOQ.   
Should no exceptions or proposed changes be divulged in your SOQ, Respondent agrees 
to execute the contract agreement as is without any changes.  

In a separate envelope, clearly labelled “SOQ 26-10FAC- Item 11. Proposed Billing Rate 

Information [enter Firm or Individual Name here] – Do Not Open Until After Qualifications 
Ranking” 

11. Proposed Billing Rate Information (Provide in a SEPARATE – SEALED ENVELOPE) – 
Hourly Billing Rates are being requested for information purposes only and will not be a 
part of the evaluation or scoring to establish a ranking of firms (or respondents).  A) 
Provide the hourly billing rates (M, T, W, Th, F, Sa, Su) for all proposed job classifications 
(e.g. Class 1, 2, 3), and any others that may become necessary due to additional services. 
Proposed Hourly Billing Rates should be inclusive of direct and indirect costs, and 
inclusive of travel, overhead, insurance and profit.  The identified Proposed Rates are 
assumed to remain in effect for twelve (12) months following the date of submission of the 
SOQ.  Note: Billing Rates subject to negotiation prior to contract execution.  
 

7.0  ADDENDUMS 
 

Firms are advised that the District reserves the right to amend this RFQ at any time.  Addendums 
will be issued formally and each respondent will be required to confirm receipt of each Addendum 
within their SOQ submission. Addendums will also be posted on the District’s website at 
https://cjusd.net/departments-services/home/purchasing 
 
 

8.0  INSURANCE REQUIREMENTS 
 

The Insurance Requirements are found in the SAMPLE contract agreement – Refer to 
APPENDIX C – SAMPLE AGREEMENT, Article (D) on Page 9.  
 
The successful respondent shall provide to the District certificate(s) of insurance and 
endorsements satisfactory to the District upon request, prior to issuance of Notice to Proceed. 
Insurance policy(ies) shall not be amended or modified and coverage amounts shall not be 
reduced without thirty (30) days’ written notice to District prior to modification and/or cancellation.  
Consultant shall not allow any employee or agent to commence work on any contract or any 
subcontract until the insurance required has been obtained. 
 

9.0      EVALUATION, QUALIFICATIONS-BASED SELECTION 

In accordance with the California Public Contract Code Sections 4526–4529.5, the selection of 
firms to provide professional services, including DSA Inspection Services, shall be based solely 
on demonstrated competence and professional qualifications necessary for the satisfactory 
performance of the required services. 

The District will not consider, evaluate, or assign points to hourly billing rates or any other cost 
proposal during the qualifications-based scoring, and ranking process to establish the pool of  
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qualified DSA inspection firms (or individual inspectors).  Firms (or respondents) will be evaluated 
and ranked exclusively on their qualifications, experience, technical expertise, and demonstrated 
ability to perform the required services. 

Following the identification of the most qualified firms (or respondents) based on the scoring and 
ranking of the SOQ (1. Thru 10), the District will make a recommendation to the Board, thereby, 
creating a pool of qualified DSA Inspection firms (or individual DSA Inspectors) to perform 
inspection services in the implementation of Measure BB and Measure G projects for the 
upcoming three (3) years, with the option of extending each agreement by a total of two (2) – 
twelve (12) month time extensions, exercised annually after three (3) years for a total not to 
exceed five (5) years.  

Below you will find the Evaluation Criteria and Maximum Points by SOQ section.   
 
EVALUATION 
CATEGORY 

EVALUATION CRITERIA DESCRIPTION MAXIMUM 
POINTS 

1. Cover Letter  Introduction of Firm (Individual or Individuals); 
credentials; contact information   

15 

2. Firm (Individual) 
Background, 
Availability, 
Capacity 

Demonstrated experience providing DSA Inspection 
Services for K-12 or community college facilities; history 
of successful project completions including project 
close-outs, adherence to schedule and budget, and 
quality of service. 

25 

3. Key Personnel 
Resumes 

Completeness of resumes, certifications; depicting 
education inspection experience by specific project  - 
serving in capacities as Class 1,2 or 3 Inspectors of 
Record (IORs); familiarity with Title 24, DSA 
procedures, and public school construction. 

25 

4. Relevant Project 
Experience 

Evidence of a minimum of eight (8) DSA-inspected 
projects per Inspector within the past five (5) years, 
construction dollar value, and DSA closeout status. 

20 

5. Inspection 
Approach and 
Methodology 

Evidence your firm (or inspector) manages inspection 
activities, understands the documentation requirements, 
reporting, communication with DSA, the District, and 
coordination with project stakeholders. 

20 

6. Quality 
Assurance/Quality 
Control (QA/QC) 

Evidence of Firm’s (or individual respondent) 
commitment to QA/QC policies and/or practices, internal 
review procedures, and consistency in maintaining code 
compliance and construction integrity. 

15 

7. References Evidence of favorable references from school districts, 
or community college; District’s ability to contact and 
verifying satisfactory performance on similar projects. 

15 

8. Litigation/Claim 
History 

Litigation/Claim History – lack of existence of claims or 
litigation and outcomes 

15 

9. Conflict of Interest 
(Form)  

Disclosure of Conflict of Interest (signed) – Form 
Submitted 

Yes, No 

 MAXIUMUM POSSIBLE POINTS 150 
10. Exceptions Identify any contract terms, language you take 

exceptions to within your SOQ response. 
N/A 



 

 

   

RFQ No. 26-10FAC 
RFQ – DSA Inspection Services                               Page | 12 
COLTON JOINT UNIFIED SCHOOL DISTRICT 
 
 

Colton Joint Unified School District 
Frank Miranda, Ed.D., Superintendent 

Gregory Fromm, Assistant Superintendent, Business Services Division 

Owen Chang, Director of Facilities and Energy Management 

 

 
 
 
Shortlisted Inspection Services firms or shortlisted DSA Inspectors may be invited to interview 
with District and Program Management staff during the week of December 3 – December 5, 2025 
(or alternate date if schedules dictate).   In lieu of an actual interview at this time, a pool of qualified 
DSA Inspection firms or individual DSA Inspectors may be presented to the Board for approval.   
As the need for DSA Inspectors increases, the District reserves the right to conduct interviews at 
a later date prior to issuance of contracts.  
 
Process: Overall responsiveness and representations made within the SOQ, as well as your firm’s 
ability to connect with the CJUSD team are important factors in the overall evaluation process.  
CJUSD will select firms that have the highest suitability for the work with CJUSD and the overall 
desirable approach.  CJUSD may choose to interview multiple candidates in order to be in a 
position to identify and select the best candidates possible for the District.  
 
Award: CJUSD reserves the right to reject any and all proposals; to waive any informality in the 
proposal process; and to accept any proposal that appears to be in its best interest.  Staff will 
make recommendations to the Board of Education to create a pool of qualified Inspectors of 
Record firms that will utilized for future projects.  The Board of Education will vote to approve the 
recommended list at the identified Board meeting in December 2025.  
 

10.0    PROCUREMENT SCHEDULE 
 
The District anticipates that the following activities relating to the RFQ will be completed at the 
times noted on the next page. 
 
    PROCUREMENT ACTIVITY            MILESTONE DATES 

Release of RFQ Friday, October 10, 2025 
RFQ Questions Deadline Thursday, October 30, 2025 
Response to Questions – Addendum issuance Tuesday, November 4, 2025 
SOQ Response Deadline 4:00PM (PDT); Thursday, 

November 20, 2025 
Evaluation of SOQs; Most Qualified (based on 
submission) 

Week of Nov. 24 – 26, 2025 

Firm or Individual Interview(s) (if deemed necessary) Week of Dec. 3 – 5, 2025 
Board Recommendation – Pool of Qualified DSA 
Inspectors 

December 18, 2025 – Board 
Meeting 

Contract Issuance(s) – Prequalified Firms January 7, 2026 
  

 
 
 

11.0    QUESTIONS & SUBMITTAL DEADLINE 
 

QUESTIONS DEADLINE: THURSDAY, OCTOBER 30, 2025; 4:00PM (PDT) 

Questions to be submitted electronically via email to the following: 
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Mr. Owen Chang, Director 
Facilities and Energy Management 
Colton Joint Unified School District 
325 Hermosa Avenue; Building 5 
Colton, California 92324 
Email: facilities@cjusd.net cc : rduncan@eci-team.com 

 

Reference: Question – re: RFQ No. 26-10FAC - RFQ - DSA Inspection 
Services 
 
 

12.0    SOQ SUBMISSION DEADLINE 
 

SOQ DEADLINE: THURSDAY, NOVEMBER 20, 2025; 4:00PM (PST) 

SOQs to be submitted electronically via email with two (2) pdf. attachments as follows: 
 

1) One (1) pdf file – entitled SOQ 26-10FAC – Items 1 Thru 10 - [enter Firm or individual 
name]; and; 

2) One (1) pdf – entitled SOQ 26-10FAC - Item 11 - [enter Firm or individual name here]  
 

DISTRICT CONFIRMATION OF RECEIPT:  Each respondent will receive a ‘REPLY’ email 
confirming receipt of the SOQ documents.    

 
Mr. Owen Chang, Director 
Facilities and Energy Management 
Colton Joint Unified School District 
325 Hermosa Avenue; Building 5 
Colton, California 92324 
Email: facilities@cjusd.net cc : rduncan@eci-team.com 

 

Reference: Statement of Qualifications – DSA Inspection Services 
RFQ No. 26-10FAC; Deadline: 4:00PM (PST), November 20, 2025.  

 
 

END OF SOQ 
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MEASURE BB (BOND SALE 1) - APPROVED PROJECTS 
COLTON JOINT UNIFIED SCHOOL DISTRICT

FACILITIES AND ENERGY MANAGEMENT

JULY 17, 2025

PROJECT PRELIMINARY

BUDGETS

NO. SCHOOL PROJECT (APPROVED)

1 ALICE BIRNEY ES FOUR (4) NEW CLASSROOM BLDGS (5TH DLI; 6TH DLI – MODULAR) 8,500,000$             

2 ALICE BIRNEY ES SIX (6) NEW CLASSROOM BLDGS (TK-QTY 2; K-QTY 2 – MODULAR) 13,300,000$          

3 CRESTMORE ES  NEW RESTROOMS (PRINCIPAL’S PRIORITY #1) 1,000,000$             

4 GRAND TERRACE ES  2 NEW CLASSROOM BLDGS.  (DUAL LANGUAGE IMMERSION - GROWTH) 800,000$                

5 GRAND TERRACE ES NEW PUBLIC ADDRESS SYSTEM (SAFETY & SECURITY) 400,000$                

6 GRAND TERRACE ES SHADE SHELTER FOR COLD LUNCH AREA 350,000$                

7 GRAND TERRACE ES SECURED FRONT ENTRY 200,000$                

8 ULYSSES GRANT ES  SECURED ENTRANCE TO FRONT OFFICE (PRINCIPAL’S PRIORITY #1) 200,000$                

9 ULYSSES GRANT ES NEW PUBLIC ADDRESS SYSTEM (SAFETY & SECURITY) 400,000$                

10 RUTH GRIMES ES NEW PUBLIC ADDRESS SYSTEM (SAFETY & SECURITY) 400,000$                

11 JURUPA VISTA ES SHADE SHELTER (PRINICIPAL'S PRIORITY #1) 750,000$                

12 MARY B LEWIS ES FIVE (5) NEW CLASSROOMS – REPLACEMENT OF 5 LEASED 8,600,000$             

13 MARY B LEWIS ES STAFF OFFICE EXPANSION (WORKROOM) 800,000$                

14 MARY B LEWIS ES IMPROVE DROP OFF AREA / PARKING (PRINCIPAL'S PRIORITY #4) 1,000,000$             

15 ABRAHAM LINCOLN ES  SECURED ENTRANCE TO FRONT OFFICE (PRINCIPAL’S PRIORITY #1) 200,000$                

16 ABRAHAM LINCOLN ES NEW PUBLIC ADDRESS SYSTEM (SAFETY & SECURITY) 400,000$                

17 WILLIAM MCKINLEY ES  BUS DROP OFF AREA; ACCESS RAMP TO LOWER FIELD ( #1) 2,100,000$             

18 WILLIAM MCKINLEY ES NEW PLAYGROUND EQUIPMENT 350,000$                

19 RECHE CANYON ES SHADE SHELTER FOR LUNCH AREA (PRINCIPAL'S PRIORITY #1) 750,000$                

20 PAUL ROGERS ES NEW PUBLIC ADDRESS SYSTEM (SAFETY & SECURITY) 400,000$                

21 PAUL ROGERS ES ELEVEN (11) NEW CLASSROOMS – REPLACE OF 11 LEASED 15,700,000$          

22 PAUL ROGERS ES ADDITIONAL PARKING 1,500,000$             

23 GERALD A SMITH ES NEW PUBLIC ADDRESS SYSTEM (SAFETY & SECURITY) 400,000$                

24 GERALD A SMITH ES SIX (6) NEW CLASSROOM BLDGS. 9,800,000$             

25 GERALD A SMITH ES NEW PLAYGROUND EQUIPMENT & AREA (PRIMARY) 490,000$                

26 TERRACE VIEW ES TWO (2) TK CLASSROOM BUILDING 2,000,000$             

27 WOODROW WILSON ES NEW PUBLIC ADDRESS SYSTEM (SAFETY & SECURITY) 400,000$                

28 WOODROW WILSON ES NEW PLAYGROUND EQUIPMENT & AREA W/ SWINGS 450,000$                

29 WOODROW WILSON ES BUS DROP OFF AREA (PRINCIPAL'S PRIORTIY #3) 2,500,000$             

30 WALTER ZIMMERMAN ES RESTROOM RENOVATIONS (PRINICIPAL'S PRIORITY #1) 1,200,000$             

31 WALTER ZIMMERMAN ES NEW PLAYGROUND EQUIPMENT  (PRINCIPAL'S PRIORITY #2) 250,000$                

32 COLTON MS RESTROOM RENOVATIONS 750,000$                

33 COLTON MS LIBRARY RENOVATION 750,000$                

34 RUTH O HARRIS MS UPGRADE FRONT OFFICE (SECURED) 200,000$                

35 TERRACE HILLS MS NEW PUBLIC ADDRESS SYSTEM (SAFETY & SECURITY) 650,000$                

36 TERRACE HILLS MS LIBRARY RENOVATION 750,000$                

37 BLOOMINGTON HS NEW HUMANITIES WING (16 CLASSROOMS) (DESIGN ONLY) 4,000,000$             

38 BLOOMINGTON HS ANNEX GYMNASIUM (DESIGN ONLY) 2,500,000$             

39 BLOOMINGTON HS TURF REPLACEMENT PROJECT (END OF LIFE CYCLE) 750,000$                

40 COLTON HS AUDITORIUM AUDIO VISUAL EQUIPMENT AND LIGHTING UPGRADE 2,500,000$             

41 COLTON HS MUSIC BUILDING RENOVATION PROJECT 5,800,000$             

42 COLTON HS  BASEBALL / SOFTBALL FIELD LIGHTING 2,500,000$             

43 COLTON HS H.E.A.L. PATHWAY MODERNIZATION 400,000$                

44 COLTON HS TURF REPLACEMENT PROJECT (END OF LIFE CYCLE) 750,000$                

45 COLTON HS PARKING ADDITION (DESIGN ONLY) 500,000$                

46 GRAND TERRACE HS CAREER TECHNICAL EDUCATION BLDG (DESIGN ONLY) 4,000,000$             

47 GRAND TERRACE HS SHADE SHELTER  1,500,000$             

SUBTOTAL - SCHOOL SITE BUDGETS: 103,890,000$        
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10. CONFLICT OF INTEREST DISCLOSURE FORM 

PROJECT NO. 26-10 DSA INSPECTION SERVICES 
COLTON JOINT UNIFIED SCHOOL DISTRICT 

Purpose: 

This form is intended to identify and disclose any actual, potential, or perceived conflicts of interest 

between the Respondent (and its employees, officers, and subconsultants) and the COLTON 

JOINT UNIFIED SCHOOL DISTRICT (“District”). Respondents must complete, sign, and 

submit this form with their Statement of Qualifications (SOQ). 

 
Definitions: 

• Conflict of Interest: A situation in which financial, professional, or other personal 

considerations may compromise, or appear to compromise, a Respondent’s judgment, 

objectivity, or ability to provide services in the best interest of the District. 

• Respondent: The firm or individual submitting a Statement of Qualifications to provide 

Division of the State Architect (DSA) Inspection Services to the District. 

Disclosure Questions: 

The Respondent must answer the following: 

 

1. Relationships with District Personnel 

o Does the Respondent, or any officer, director, employee, or agent of the 

Respondent, have any current or past relationship (familial, financial, or business) 

with any District employee, Governing Board Member, consultant or contractor 

that could be perceived as a conflict of interest? 

o ☐ Yes  ☐ No 

o If yes, explain: ______________________________________________ 

2. Financial Interests 

o Does the Respondent, or any officer, director, employee, or agent, have any direct 

or indirect financial interest in any project, contract, property, or entity related to 

the District? 

o ☐ Yes  ☐ No 

o If yes, explain: ______________________________________________ 

3. Other Commitments 

o Is the Respondent currently providing, or seeking to provide, services on behalf of 

contractors, architects, engineers, or consultants performing work for the District 

that may compromise impartiality in the provision of DSA Inspection Services? 

o ☐ Yes  ☐ No 

o If yes, explain: ______________________________________________ 
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10. CONFLICT OF INTEREST DISCLOSURE FORM (PAGE 2 OF 2) 

 

4. Pending Litigation or Claims 

o Is the Respondent currently involved in any litigation, claims, or disputes with the 

District, or has the Respondent been involved in such within the past five (5) years? 

o ☐ Yes  ☐ No 

o If yes, explain: ______________________________________________ 

 

Certification 

The undersigned hereby certifies on behalf of the Respondent that: 

• The information provided herein is true and complete to the best of my knowledge. 

• The Respondent agrees to promptly disclose any actual or potential conflicts of interest 

that arise after the submission of this form. 

• Failure to disclose a conflict of interest may result in disqualification from consideration, 

termination of any awarded contract, and/or other remedies available to the District. 

 

Firm Name: ___________________________________________ 

Authorized Representative (Print Name):  

___________________________________________ 

Title: ___________________________________________ 

Signature: ___________________________________________ 

Date: ___________________________________________ 
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INSPECTOR SERVICES AGREEMENT

This AGREEMENT is made and entered into this ___ day of ______________, 20___, by and 
between the _____________________________ SCHOOL DISTRICT (“DISTRICT”), and 
_______________ (“INSPECTOR”).  The DISTRICT and the INSPECTOR are sometimes referred to 
herein singularly as a “PARTY” and collectively as the “PARTIES”.  The INSPECTOR and the 
DISTRICT do hereby contract and agree as follows:

(A) The INSPECTOR shall at all times be qualified and approved by the Division of the State 
Architect (“DSA”), Department of General Services, State of California, and shall at all times maintain 
proper qualifications, to perform the duties of and act as General Building Inspector on school building 
construction projects and modification of the type for which he/she agrees to perform inspection services.  
The INSPECTOR shall be properly registered with the Department of Industrial Relations and qualified 
to perform public works in accordance with Labor Code sections 1725.5 and 1771.1 at all times during 
the term of this AGREEMENT.

(B) Services to be Provided by the INSPECTOR.  The INSPECTOR shall provide to the 
DISTRICT on the terms set forth herein all the services articulated in Section (C) of this AGREEMENT 
and as set forth in the INSPECTOR’s Proposal which shall be attached hereto and incorporated herein as 
EXHIBIT “A” (the “INSPECTOR’s PROPOSAL”).  The PARTIES agree that the terms of this 
AGREEMENT shall be controlling over any of the terms contained within the INSPECTOR’s 
PROPOSAL.

(C) The INSPECTOR agrees to discharge the duties of an inspector as specified in California 
Education Code Sections 17309 and 17311 and Sections 4-333 and 4-342 of Title 24 of the California 
Code of Regulations.  These duties include, but are not limited to, the following:

(1) General.  The INSPECTOR shall act under the direction of the architect and registered 
engineer.  The Inspector shall attend all planning, pre-construction conferences, project 
meetings, and/or meetings as required by the DISTRICT.

(2) Duties.  The general duties of the INSPECTOR in fulfilling his/her responsibilities are as 
follows:

(a) Continuous Inspection Requirement.  The INSPECTOR must have actual personal 
knowledge, which is obtained by his or her personal and continuous inspection of the 
work of construction in all stages of its progress, as set forth in California Education 
Code Section 17309, that the requirements of the approved plans and specifications are 
being completely executed.

Continuous inspection means complete inspection of every part of the work.  Work, such 
as concrete work or brick work which can be inspected only as it is placed, shall require 
the constant presence of the INSPECTOR.  Other types of work which can be completely 
inspected after the work is installed may be carried on while the INSPECTOR is not 
present.  In any case, the INSPECTOR must personally inspect every part of the work.  In 
no case shall the INSPECTOR have or assume any duties which will prevent him/her 
from providing continuous inspection.

APPENDIX C - SAMPLE AGREEMENT
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(b) Relations with Architect and Engineer.  The INSPECTOR shall work under the general 
direction of the architect or registered engineer. All inconsistencies or seeming errors in 
the plans and specifications shall be reported promptly to the architect or registered 
engineer for his interpretation and instructions.  In no case, however, shall the instruction 
of the architect or registered engineer be construed to cause work to be done which is not 
in conformity with approved plans, specifications, and change orders. Interpretations 
received by the INSPECTOR which cause deviations from the approved drawings and 
specifications shall be referred to the responsible architect for preparation of change 
orders to cover the required work.

(c) Job File.  

(i) The INSPECTOR shall keep a Job File on the PROJECT jobsite at all times in an 
organized manner (along with a back-up of the files on some other media such as a hard 
drive or back-up electronic file service).  The INSPECTOR’s Job File shall be readily 
accessible to the DSA, the DISTRICT, Project Architect/Engineer upon site visits and 
upon request.  The INSPECTOR’s Job File shall include all documents required to be 
maintained on a school construction site in accordance with Title 24 including, but not 
limited to, the following:

(A) Form DSA 152 – Project Inspection Card(s)
(B) DSA approved plans and specifications;
(C) DSA approved Form DSA 103 – Statement of Structural Tests and 

Special Inspections
(D) Deferred submittals as required by the DSA approved plans;
(E) DSA approved addenda and revisions;
(F) DSA approved Construction Change Documents;
(G) Contractor submittals (construction schedule, shop drawings, material 

certificates, products labels, concrete trip tickets, etc.) as required by the 
DSA approved Construction Documents;

(H) Communication log; all communications and project related meeting 
minutes/notes;

(I) Deviation Notices (Form DSA 154), as delivered to the DSA, Project 
Architect/Engineer and Contractor with log listing all notices with 
resolution status;

(J) Notices of Deviations/Resolution of Deviations (Form DSA 154);
(K) Inspector Daily Reports;
(L) Laboratory tests and inspection reports (Form DSA 291);
(M) Special inspection reports (Form DSA 292);
(N) Geotechnical reports (Form DSA 293);
(O) Records of concrete placing operations;
(P) Records of welding operations;
(Q) Records of pile driving operations;
(R) Verified reports from all parties required to file verified reports;
(S) Completed semi-monthly reports;
(T) DSA Field Trip Notes;
(U) Project Inspector Notifications (Form DSA 151;
(V) Contractor Notification to Project Inspector Commencement/Completion 

of Work (Form DSA 156);
(W) Certificate of Compliance – Approved Bleacher/Grandstand Fabricator 

(Form DSA 130);
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(X) Applicable codes and referenced standards;
(Y) Any other documents required to provide a complete record of 

construction.

The INSPECTOR shall notify the DISTRICT immediately when the Architect, Engineer, 
Contractor, Laboratory of Record, Special Inspector, or any other party involved in the 
construction of the PROJECT, has failed to timely prepare and submit any of the above 
documents to the DSA and/or the INSPECTOR as required by Title 24 and PR 13-01.  
Any references to the DSA requirements, DSA forms, documents, manuals applicable to 
the PROJECT shall be deemed to include and incorporate any revisions or updates 
thereto.

(ii) The INSPECTOR shall provide the DISTRICT with a copy of the entire Job File 
with the exception of the building codes and standards at the completion of the 
PROJECT.

(iii) Notwithstanding any other requirements in this AGREEMENT or Title 24, the 
INSPECTOR shall ensure that copies of the following documents are submitted to the 
DSA from the INSPECTOR’s Job File which shall hereinafter be collectively referred to 
as the “DSA Document Submittal”:

(A) All completed Form DSA 152 documents required for the completion of 
the PROJECT;

(B) All completed Form DSA 6PI documents including interim and final 
verified reports;

(C) All completed Form DSA 6AE documents including interim and final 
verified reports;

(D) The completed Form DSA 6C documents from each contractor having a 
contract with the SCHOOL;

(E) All completed Form DSA 292 documents including interim and final 
reports prepared by the Special Inspectors;

(F) All completed Form DSA 291 documents including interim and final 
reports prepared by the Engineering Manager of the Laboratory of 
Record;

(G) All completed Form DSA 293 documents including interim and final 
reports prepared by the Geotechnical Engineer;

(H) The completed Form DSA 130 Certificate of Compliance for Bleachers 
and Grandstand Fabricator as applicable.

(iv) The documents making up the DSA Document Submittal shall be submitted to 
the DSA upon any of the following events:

(A) The services of the INSPECTOR are terminated for any reason prior to 
the completion of the PROJECT;

(B) The PROJECT is substantially complete in accordance with DSA 
requirements;

(C) The work on the PROJECT is suspended for a period of more than one 
(1) year; or

(D) Upon the request of the DSA.
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(v) The INSPECTOR shall immediately return any unapproved documents to the 
Architect for proper action and notify the DSA if the Contractor proceeds with 
construction activities in accordance with such unapproved documents.  

(vi) All documents required to be submitted to the DSA by the INSPECTOR in 
accordance with Title 24, PR 13-01 and this AGREEMENT shall also be submitted 
electronically in accordance with the DSA’s approved procedures for the submittal of 
such documents.

(d) Project Inspection Cards.  

(i) The INSPECTOR shall obtain the Project Inspection Cards (“PIC”) (Form DSA 
152) necessary for the inspection of the PROJECT from the Project Architect/Engineer 
for the INSPECTOR’s use in approving and signing off work as it is completed on the 
PROJECT.  The Inspector shall notify the DSA Regional Office with the construction 
oversight authority over the PROJECT, by phone and electronically, if construction 
commences without the INSPECTOR having received the PIC’s necessary for the 
inspection and completion of the PROJECT.

(ii) The INSPECTOR shall complete each PIC as the work progresses pursuant to 
Title 24, the DSA 152 Manual, PR 13-01 and this AGREEMENT.  The INSPECTOR 
shall not approve and sign off a block or section on a PIC unless the INSPECTOR has 
verified that: (1) the identified work is in compliance with the DSA approved 
Construction Documents; (2) all required testing and special inspections have been 
completed; (3) any and all deviations from the DSA approved Construction Documents 
have been resolved; (4) all DSA field trip note issues have been resolved; and (5) all 
required documentation has been received by the INSPECTOR.

(iii) The INSPECTOR shall post all PIC’s in the INSPECTOR’s Project File and shall 
electronically post the PIC’s with the DSA as work is being completed on the PROJECT.  
Electronic posting of the PIC’s shall be performed by emailing the PIC’s to the DSA 
Regional Office with the construction oversight authority over the PROJECT.  The 
INSPECTOR shall consistently update the PIC’s as work on the PROJECT is being 
completed.  Each time the INSPECTOR updates the PIC’s in the INSPECTOR’s Project 
File, the INSPECTOR shall simultaneously update the corresponding PIC posted 
electronically with the DSA to ensure the PIC’s in the INSPECTOR’s Project File are 
current and consistent with the PIC’s that are posted electronically with the DSA.  The 
INSPECTOR shall allow any party involved in the construction of the PROJECT to 
review any PIC at the INSPECTOR’s office upon request.  The INSPECTOR shall 
provide a current copy of any PIC to the DSA, the DISTRICT, Project 
Architect/Engineer or any other state agency upon request.

(iv) The INSPECTOR shall collect copies of the Interim Verified Reports prepared 
by the Project Architect/Engineer (Form DSA 6-AE) prior to the INSPECTOR’s 
approval and sign off of the following sections of the PIC’s as applicable:

(A) Initial Site Work;
(B) Foundation;
(C) Vertical Framing;
(D) Horizontal Framing;
(E) Appurtenances;
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(F) Non-Building Site Structures;
(G) Finish Site Work;
(H) Other Work; or
(I) Final.

If the Project Architect/Engineer has delegated responsibility for any portion of the 
PROJECT’s design to other engineers, the INSPECTOR shall likewise obtain copies of 
the Interim Verified Reports prepared by such engineers (Form DSA 6-AE) prior to the 
INSPECTOR’s approval and sign off of the above sections of the PIC’s as they relate to 
the portions of the PROJECT that were delegated to the other engineers.  In the case of a 
Geotechnical engineer, the INSPECTOR shall collect a copy of the Interim Verified 
Report (Form DSA 293) prepared by such Geotechnical engineer as applicable before the 
INSPECTOR can approve and sign off any of the above sections that relate to the 
portions of the PROJECT that were delegated to the Geotechnical engineer.

(v) The INSPECTOR shall collect a copy of the necessary Interim Verified Reports 
(Form DSA 291) prepared by the Laboratory of Record prior to the INSPECTOR 
approving and signing off any sections of the PIC’s which require testing or special 
inspections by the employees of the Laboratory of Record as required by the DSA 
approved Construction Documents including, but not limited to, the following sections: 

(A) Initial Site Work;
(B) Foundation;
(C) Vertical Framing;
(D) Horizontal Framing;
(E) Appurtenances;
(F) Non-Building Site Structures;
(G) Finish Site Work;
(H) Other Work; or
(I) Final.

(vi) The INSPECTOR shall collect a copy of the necessary Interim Verified Reports 
(Form DSA 292) prepared by any Special Inspector not employed by the Laboratory of 
Record prior to the INSPECTOR approving and signing off any sections of the PIC’s 
which require special inspections by such Special Inspectors as required by the DSA 
approved Construction Documents including, but not limited to, the following sections: 

(A) Initial Site Work;
(B) Foundation;
(C) Vertical Framing;
(D) Horizontal Framing;
(E) Appurtenances;
(F) Non-Building Site Structures;
(G) Finish Site Work;
(H) Other Work; or
(I) Final.

(vii) The INSPECTOR shall obtain the original PIC’s for the in-plant construction of 
any relocatable building being placed on the PROJECT site as part of the PROJECT at 
the time such relocatable building is delivered to the PROJECT site.  The INSPECTOR 
shall post such PIC’s in the INSPECTOR’s Project File and with the DSA.  The 
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INSPECTOR shall also provide the DISTRICT and the Project Architect/Engineer with 
copies of the PIC’s from the in-plant construction of the relocatable buildings that were 
prepared by the in-plant project inspector.  

(viii) The INSPECTOR shall immediately notify the DSA Regional Office with 
construction oversight authority over the PROJECT, by phone and electronically, if 
applicable blocks/sections of any PIC have not been signed off by the INSPECTOR and 
the Contractor on the PROJECT is proceeding with construction activities that are 
covering the unapproved work.

(e) Testing and Special Inspections.

(i) The INSPECTOR shall obtain a copy of the DSA approved Statement of 
Structural Tests and Special Inspections (Form DSA 103) from the Project 
Architect/Engineer prior to the commencement of construction and maintain a copy of 
the approved DSA 103 form in the INSPECTOR’s Project File for the duration of the 
PROJECT.  The INSPECTOR shall thoroughly review and evaluate the approved Form 
DSA 103 for the PROJECT and be familiar with the required testing and special 
inspections program required by the DSA approved Construction Documents.

(ii) The INSPECTOR shall met with the Project Architect/Engineer, DISTRICT and 
Contractor as needed throughout the completion of the PROJECT to verify, acknowledge 
and coordinate the testing and special inspection program required by the DSA approved 
Construction Documents. 

(iii) The INSPECTOR shall meet with the Laboratory of Record and all Special 
Inspectors that are not employed by the Laboratory of Record to verify, acknowledge and 
coordinate the testing and special inspection program required by the DSA approved 
Construction Documents.  The INSPECTOR shall ensure that the Laboratory of Record 
and all Special Inspectors obtain copies of the DSA approved Construction Documents 
and a copy of the approved Statement of Structural Tests and Special Inspections (Form 
DSA 103) prior to the commencement of construction on the PROJECT.

(iv) The INSPECTOR shall verify that each laboratory providing materials/structural 
testing is approved by the DSA to provide the services being performed by such 
laboratory in connection with the completion of the PROJECT.  The INSPECTOR shall 
verify that all Special Inspectors employed by the Laboratory of Record are performing 
under the supervision of the Engineering Manager of the Laboratory of Record.  The 
INSPECTOR shall verify the current certification of all Special Inspectors working on 
the PROJECT who are not employed by the Laboratory of Record prior to the 
commencement of any construction work that requires special inspection as required by 
the DSA approved Construction Documents.  

(v) INSPECTOR shall monitor the work of the Laboratory of Record and all Special 
Inspectors who are not employed by the Laboratory of Record to ensure that all testing 
and special inspections required for the completion of the PROJECT are performed 
timely and satisfactorily.  The INSPECTOR shall verify that all necessary tests and 
special inspections are completed and that all necessary reports are collected by the 
INSPECTOR and posted in the INSPECTOR’s Project File and posted electronically 
with the DSA prior to the start of the construction work requiring such test and/or special 
inspections and prior to the INSPECTOR signing off or otherwise approving any 
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block/section of a PIC that requires testing and/or special inspection according to the 
DSA approved Construction Documents.

(vi) Copies of all daily inspection reports, special daily inspection reports, Interim 
Verified Reports, Verified Reports and any other reports related to the testing and special 
inspections performed on the PROJECT, pursuant to the DSA approved Construction 
Documents, shall be maintained and posted in the INSPECTOR’s Project File throughout 
the duration of the PROJECT.  All testing and special inspection related reports obtained 
by the INSPECTOR pursuant to this Section (C)(2)(e) shall also be posted electronically 
with the DSA.

(f) Inspector’s Semimonthly Reports. The INSPECTOR shall keep the architect or registered 
engineer thoroughly informed as to the progress of the work by making semimonthly 
reports in writing as required in Section 4-342 of Title 24 of the California Code of 
Regulations. See also sample of semimonthly report in Appendix of Title 24 of the 
California Code of Regulations.

(g) Inspector’s Daily Report to District.  The INSPECTOR shall keep the DISTRICT 
thoroughly informed as to the progress of the work by submitting daily reports in writing 
to the DISTRICT.  Such reports shall include, but not be limited to, the following 
information:

(i) Activities performed by the Contractors, and areas where work is performed with 
relation to the plans and specifications.

 
(ii) Manpower assigned to the Contractor and subcontractor(s), including the number of 

individuals in each trade and the type of work being performed.

(iii) Weather conditions.

(iv) Equipment and materials delivered to the site.

(v) Construction equipment and vehicles utilized and duration on PROJECT.

(vi) Nature and location of the work being performed (starting and completion dates for 
various portions of the work).

(vii) Verbal communication and clarifications of the work given to the Contractor 
awarded the PROJECT.

(viii) Inspection by representatives of regulatory agencies.

(ix) Occurrences or conditions that might affect Contract Sum or Contract Time.

(x) Visitors to the site, titles, and employers of visitors, and reasons for visit.

(xi) INSPECTOR’s record journal to include “Pertinent Calls” relating to conflicting 
issues regarding changes to documents, i.e., plans, specifications, change orders and 
job conditions affecting the interests of the DISTRICT. 
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(xii) Any work or material in place that does not correspond with the codes, drawings or 
specifications, as well as resulting action taken.  List any other problems or abnormal 
occurrences that arise during each day, including notations of any particular lack of 
activity on the part of the Contractor.  Note corrective actions taken.

(xiii) Times of day INSPECTOR was present on site.

(h) Notifications to Division of the State Architect.  The INSPECTOR shall notify the 
Division of the State Architect:

(i)  When work is started on the PROJECT.

(ii)  At least 48 hours in advance of the time when foundation trenches will be complete,
      ready for footing forms.

(iii)  At least 48 hours in advance of the first pour of concrete.

(iv)  When work is suspended for a period of more than two weeks.

(i) Construction Procedure Records.  The INSPECTOR shall keep a record of certain phases 
of construction procedure including, but not limited to, the following:

(i) Concrete pouring operations.  The record shall show the time and date of placing 
concrete and the time and date of removal of forms in each portion of the structure.

 (ii) Welding operations.  The record shall include identification marks of welders, lists of 
defective welds, manner of correction of defects, etc.

 (iii) Penetration under the last ten (10) blows for each pile when piles are driven for 
foundations.

All records of construction procedure shall be kept on the job until the completion of the 
work. All records kept by the INSPECTOR arising out of or in any way connected with 
the PROJECT shall be and remain the property of the DISTRICT.  At the end of each 
individual PROJECT, the INSPECTOR shall provide to the DISTRICT with all 
PROJECT documentation in a professional format, both in binders and on a computer 
CD.

A complete and accurate copy of all records kept or created by the INSPECTOR arising 
under or connected in any way to the PROJECT shall be furnished by the INSPECTOR 
to the DISTRICT immediately upon written demand by the DISTRICT.

(j) Deviations.  The INSPECTOR shall notify the contractor, in writing, of any deviations 
from the approved plans and specifications which are not immediately corrected by the 
contractor when brought to his/her attention.  Copies of such notice shall be forwarded 
immediately to the architect or registered engineer, and to the Division of the State 
Architect.

Failure on the part of the INSPECTOR to notify the contractor of deviations from the 
approved plans and specifications shall in no way relieve the contractor of any 
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responsibility to complete the work covered by his/her contract in accordance with the 
approved plans and specifications and all laws and regulations.

(k) Verified Reports. The INSPECTOR shall make and submit to the Division of the State 
Architect verified reports pursuant to Section 3-342 of Title 24 of the California Code of 
Regulations. The INSPECTOR shall prepare and deliver to the Division of the State 
Architect detailed statements of fact regarding materials, operations, etc., when 
requested.

(l) Violations.  Failure, refusal, or neglect on the part of the INSPECTOR to notify the 
contractor of any work which does not comply with the requirements of the approved 
plans and specifications, or failure, refusal, or neglect to report immediately, in writing, 
any such violation to the architect or registered engineer, to the school board, and to the 
Division of the State Architect shall constitute a violation of the Field Act and shall be 
cause for the Division of the State Architect to take action.

(D) Insurance.  The INSPECTOR shall purchase and maintain policies of insurance with an 
insurer or insurers, qualified to do business in the State of California and acceptable to DISTRICT which 
will protect the INSPECTOR and DISTRICT from claims which may arise out of or result from the 
INSPECTOR’s actions or inactions relating to the AGREEMENT, whether such actions or inactions be 
by themselves or by anyone directly or indirectly employed by any of them, or by anyone for whose acts 
any of them may be liable.  The aforementioned insurance shall include coverage for:

(1) Workers’ Compensation and Employers Liability Insurance in accordance with the laws of 
the State of California.  However, in no event shall such policy limit be less than 
$1,000,000.00.  No workers’ compensation insurance will be obtained by the DISTRICT on 
account of INSPECTOR or INSPECTOR’s employees.

(2) Comprehensive general liability insurance with limits of not less than TWO MILLION 
DOLLARS ($2,000,000.00) and automobile liability insurance with limits not less than ONE 
MILLION DOLLARS ($1,000,000.00) for bodily injury and property damage liability per 
occurrence, including:

a. Owned, non-owned and hired vehicles at cash value;
b. Blanket contractual;
c. Broad form property damage;
d. Products/completed operations; and
e. Personal injury.

(3) Professional liability insurance, including contractual liability, with limits of One Million 
Dollars ($1,000,000), per occurrence.  Such insurance shall be maintained during the term of 
this AGREEMENT and renewed for a period of at least five (5) years thereafter and/or at 
rates consistent with the time of execution of this AGREEMENT adjusted for inflation.  In 
the event that INSPECTOR subcontracts any portion of INSPECTOR’s duties, INSPECTOR 
shall require any such subcontractor to purchase and maintain insurance coverage as provided 
in this subparagraph.  Failure to maintain professional liability insurance is a material breach 
of this AGREEMENT and grounds for immediate termination.

(4) Each policy of insurance required in Section D(2) above shall name DISTRICT and its 
officers, agents and employees as additional insureds; shall state that, with respect to the 
operations of the INSPECTOR hereunder, such policy is primary and any insurance carried 
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by DISTRICT is excess and non-contributory with such primary insurance; shall state that not 
less than thirty (30) days’ written notice shall be given to DISTRICT prior to cancellation; 
and, shall waive all rights of subrogation.  The INSPECTOR shall notify DISTRICT in the 
event of material change in, or failure to renew, each policy.  Prior to commencing work, the 
INSPECTOR shall deliver to DISTRICT certificates of insurance as evidence of compliance 
with the requirements herein.  In the event the INSPECTOR fails to secure or maintain any 
policy of insurance required hereby, DISTRICT may, at its sole discretion, secure such policy 
of insurance in the name of and for the account of the INSPECTOR, and in such event, the 
INSPECTOR shall reimburse DISTRICT upon demand for the cost thereof.

(E) The DISTRICT agrees to pay the INSPECTOR in accordance with the rate and price 
schedule information set forth in EXHIBIT “A”.  This AGREEMENT is based on estimated Time and 
Material expense.  In no event shall the total payment to INSPECTOR under this AGREEMENT exceed 
the Estimated Project Inspection Cost (“INSPECTION COST”) of ___________________ 
($___________), inclusive of all Reimbursable Expenses, for all services performed and expenses 
incurred pursuant to this AGREEMENT.  

(F) The INSPECTOR agrees to discharge the duties as set out in this contract in a manner 
satisfactory to the Division of the State Architect and the Architect retained by the DISTRICT.  The 
INSPECTOR shall devote each working day to the inspection of ____________________ (hereinafter 
referred to as the “PROJECT(S)”. 

(G) Termination.  This AGREEMENT may be terminated by either PARTY upon fourteen 
(14) days written notice to the other PARTY in the event of a substantial failure of performance by such 
other PARTY, including insolvency of the INSPECTOR; or if the DISTRICT should decide to abandon 
or indefinitely postpone the PROJECT.

(1) In the event of a termination based upon abandonment or postponement by DISTRICT, the 
DISTRICT shall pay INSPECTOR for all services performed and all expenses incurred under 
this AGREEMENT supported by documentary evidence, including payroll records, and 
expense reports up until the date of the abandonment or postponement plus any sums due the 
INSPECTOR for Board approved extra services.  In ascertaining the services actually 
rendered hereunder up to the date of termination of this AGREEMENT, consideration shall 
be given to both completed work and work in process of completion and other documents 
whether delivered to the DISTRICT or in the possession of the INSPECTOR.  In the event 
termination is for a substantial failure of performance, all damages and costs associated with 
the termination, including increased inspection and replacement inspector costs shall be 
deducted from payments to the INSPECTOR.

(2) In the event a termination for cause is determined to have been made wrongfully or without 
cause, then the termination shall be treated as a termination for convenience in accordance 
with Paragraph (G)(3) below, and INSPECTOR shall have no greater rights than it would 
have had if a termination for convenience had been effected in the first instance.  No other 
loss, cost, damage, expense or liability may be claimed, requested or recovered by 
INSPECTOR. 

(3) This AGREEMENT may be terminated without cause by DISTRICT upon fourteen (14) days 
written notice to INSPECTOR.  In the event of a termination without cause, the DISTRICT 
shall pay INSPECTOR for all services performed and all expenses incurred under this 
AGREEMENT supported by documentary evidence, including payroll records, and expense 
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reports up until the date of notice of termination plus any sums due the INSPECTOR for 
Board approved extra services. 

(4) In the event the INSPECTOR is terminated, with or without cause, the INSPECTOR shall 
personally provide all the original PIC’s prepared or obtained by the INSPECTOR in 
connection with the PROJECT to the assuming DSA inspector or the DSA as directed by the 
DISTRICT.  All original PIC’s must be provided to the DSA assuming inspector or the DSA, 
as applicable, within 48 hours of the effective date of the INSPECTOR’s termination.  Under 
no circumstances shall the INSPECTOR withhold any original PIC’s related to the PROJECT 
upon the INSPECTOR’s termination.  The INSPECTOR shall be responsible for any delays 
on the PROJECT that arise out of the INSPECTOR’s failure to provide the original PIC’s to 
the assuming DSA inspector or the DSA as directed by the DISTRICT in accordance with 
this section.  Upon the effective date of the INSPECTOR’s termination, the INSPECTOR 
shall provide copies of all current PIC’s in the INSPECTOR’s Project File to the DISTRICT 
along with all other documents detailed in Section (C)(2)(c) of this AGREEMENT.

(5) In the event of a dispute between the PARTIES as to performance of the work or the 
interpretation of this AGREEMENT, or payment or nonpayment for work performed or not 
performed, the PARTIES shall attempt to resolve the dispute.  Pending resolution of this 
dispute, the INSPECTOR agrees to continue the work diligently to completion.  If the dispute 
is not resolved, the INSPECTOR agrees it will neither rescind the AGREEMENT nor stop 
the progress of the work, but the INSPECTOR’s sole remedy shall be to submit such 
controversy to determination by a court having competent jurisdiction of the dispute, after the 
PROJECT has been completed, and not before.

(6) THE DISTRICT AND INSPECTOR UNDERSTAND AND AGREE THAT SECTION (G) 
OF THIS AGREEMENT SHALL GOVERN ALL TERMINATION RIGHTS AND 
PROCEDURES BETWEEN THE PARTIES.  ANY TERMINATION PROVISION THAT 
IS ATTACHED TO THIS AGREEMENT AS AN EXHIBIT SHALL BE VOID AND 
UNENFORCEABLE BETWEEN THE PARTIES.

(H) Hold Harmless.  To the fullest extent permitted by law, the INSPECTOR agrees to 
indemnify, defend and hold the DISTRICT entirely harmless from all liability arising out of:

(1) Workers’ Compensation and Employers’ Liability.  Any and all claims under Workers’ 
Compensation acts and other employee benefit acts with respect to the INSPECTOR’s 
employees or the INSPECTOR’s subcontractor’s employees arising out of INSPECTOR’s 
work under this AGREEMENT; and

(2) General Liability.  Liability for damages for (a) death or bodily injury to person; (b) injury to, 
loss or theft of property; (c) any failure or alleged failure to comply with any provision of law 
or (d) any other loss, damage or expense arising under either (a), (b), or (c) herein this 
paragraph, sustained by the INSPECTOR or any person, firm or corporation employed by the 
INSPECTOR related to, founded upon or in connection with this AGREEMENT, except for 
liability resulting from the sole or active negligence, or willful misconduct of the DISTRICT, 
its officers, employees, agents or independent consultants who are directly employed by the 
DISTRICT;

(3) Professional Liability.  Any loss, injury to or death of persons or damage to property caused 
by any act, neglect, default or omission of the INSPECTOR, or any person, firm or 
corporation employed by the INSPECTOR, either directly or by independent contract, 
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including all damages due to loss or theft, sustained by any person, firm or corporation 
including the DISTRICT, arising out of, or in any way connected with the PROJECT, 
including injury or damage either on or off DISTRICT property; but not for any loss, injury, 
death or damages caused by the sole or active negligence, or willful misconduct of the 
DISTRICT.

(4) Business Automobile Liability.  Liability for bodily injury or property damage claims arising 
out of the use of owned, hired, or non-owned automobiles operated by the INSPECTOR, its 
officers, agents, employees or anyone employed by the INSPECTOR, in connection with 
work performed under this AGREEMENT.

(5) INSPECTOR, at INSPECTOR’s own expense, cost, and risk, shall defend any and all claims, 
actions, suits, or other proceedings that may be brought or instituted against the DISTRICT, 
its officers, agents or employees on account of or founded upon any of the causes, damages 
or injuries identified herein Section (H) and shall pay or satisfy any judgment that may be 
rendered against the DISTRICT, its officers, agents or employees in any action, suit or other 
proceedings as a result thereof.

(6) THE PARTIES UNDERSTAND AND AGREE THAT SECTION (H) OF THIS 
AGREEMENT SHALL BE THE SOLE INDEMNITY, AS DEFINED BY CALIFORNIA 
CIVIL CODE § 2772, GOVERNING THIS AGREEMENT.  ANY OTHER INDEMNITY 
THAT MAY BE ATTACHED TO THIS AGREEMENT AS AN EXHIBIT OR 
OTHERWISE INCLUDED IN THE CONSULTANT’S TERMS AND CONDITIONS 
SHALL BE VOID AND UNENFORCEABLE BETWEEN THE PARTIES.

(7) ANY ATTEMPT TO LIMIT THE INSPECTOR’S LIABILITY TO THE DISTRICT IN AN 
ATTACHED EXHIBIT SHALL BE VOID AND UNENFORCEABLE BETWEEN THE 
DISTRICT AND THE INSPECTOR.

(I) Independent Contractor.  The Parties expressly understand and agree that INSPECTOR, 
in the performance of this AGREEMENT, is an independent contractor and not an employee, agent, joint 
venture, or partner of the DISTRICT.  Nothing in this AGREEMENT shall be interpreted or construed as 
creating or establishing the relationship of employer and employee between INSPECTOR and DISTRICT 
or any employee or agent of INSPECTOR.  INSPECTOR understands and agrees that INSPECTOR and 
all of INSPECTOR’s employees shall not be considered officers, employees or agents of the DISTRICT, 
and are not entitled to benefits of any kind or nature normally provided employees of the DISTRICT 
and/or to which the DISTRICT’s employees are normally entitled, including, but not limited to, State 
Unemployment Compensation or Workers’ Compensation.  INSPECTOR assumes the full responsibility 
for the acts and/or omissions of INSPECTOR’s employees or agents as they relate to the services to be 
provided under this AGREEMENT.  INSPECTOR shall assume full responsibility for payment of any 
applicable prevailing wages and all federal, state and local taxes or contributions, including 
unemployment insurance, social security and income taxes for the respective INSPECTOR’s employees.  
INSPECTOR shall fully defend and indemnify the DISTRICT from any claims, damages or any liability 
arising from or related to INSPECTOR or its subcontractors’ failure to comply with any applicable 
prevailing wage laws and requirements.  INSPECTOR shall be responsible for providing, at 
INSPECTOR’s own expense, disability, unemployment, and other insurance, training, permits, business 
tax registration, business license, and other licenses required for INSPECTOR, INSPECTOR’s 
employees, and INSPECTOR’s subcontractors.

(J) Nothing contained in this AGREEMENT shall create a contractual relationship with or a 
cause of action in favor of any third party against either the DISTRICT or the INSPECTOR.
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(K) The DISTRICT and the INSPECTOR, respectively, bind themselves, their partners, 
officers, successors, assigns and legal representatives to the other PARTY to this AGREEMENT with 
respect to the terms of this AGREEMENT.  The INSPECTOR shall not assign this AGREEMENT.

(L) This AGREEMENT shall be governed by the laws of the State of California.  Venue shall 
be in the County of California where the DISTRICT is located.

(M) Each of the PARTIES have had the opportunity to, and have to the extent each deemed 
appropriate, obtained legal counsel concerning the content and meaning of this AGREEMENT.  Each of 
the PARTIES agrees and represents that no promise, inducement or agreement not herein expressed has 
been made to effectuate this AGREEMENT.  This AGREEMENT represents the entire AGREEMENT 
between the DISTRICT and INSPECTOR and supersedes all prior negotiations, representations or 
agreements, either written or oral.  This AGREEMENT may be amended or modified only by an 
agreement in writing signed by both the DISTRICT and the INSPECTOR.

(N) THIS AGREEMENT SHALL NOT INCLUDE OR INCORPORATE THE TERMS OF 
ANY GENERAL CONDITIONS, TERMS & CONDITIONS, MASTER AGREEMENT OR ANY 
OTHER BOILERPLATE TERMS OR FORM DOCUMENTS PREPARED BY THE INSPECTOR.  
THE ATTACHMENT OF ANY SUCH DOCUMENT TO THIS AGREEMENT AS EXHIBIT “A” 
SHALL NOT BE INTERPRETED OR CONSTRUED TO INCORPORATE SUCH TERMS INTO THIS 
AGREEMENT UNLESS THE DISTRICT APPROVES OF SUCH INCORPORATION IN A 
SEPARATE WRITING SIGNED AND APPROVED BY THE DISTRICT’S GOVERNING BOARD.  
ANY REFERENCE TO SUCH BOILERPLATE TERMS AND CONDITIONS IN THE ANY 
PROPOSAL, QUOTE, STATEMENT OF QUALIFICATIONS AND/OR ANY OTHER SIMILAR 
DOCUMENTS PREPARED BY THE INSPECTOR SHALL BE NULL AND VOID AND HAVE NO 
EFFECT UPON THIS AGREEMENT.  PROPOSALS, QUOTES, STATEMENT OF 
QUALIFICATIONS AND ANY OTHER SIMILAR DOCUMENTS PREPARED BY THE INSPECTOR 
MAY BE ATTACHED TO THIS AGREEMENT AS EXHIBIT “A” BUT SUCH INCORPORATION 
SHALL BE STRICTLY LIMITED TO ONLY THOSE PARTS DESCRIBING THE INSPECTOR’S 
SCOPE OF WORK, RATE AND PRICE SCHEDULE AND QUALIFICATIONS.  ALL OTHER 
PARTS, PROVISIONS AND/OR BOILERPLATE TERMS AND CONDITIONS IN ANY ATTACHED 
PROPOSAL, QUOTE, STATEMENT OF QUALIFICATIONS OR ANY OTHER SIMILAR 
DOCUMENT PREPARED BY THE INSPECTOR SHALL BE NULL AND VOID AND HAVE NO 
EFFECT UPON THIS AGREEMENT.

(O) Time is of the essence with respect to all provisions of this AGREEMENT.

(P) This AGREEMENT will be liberally construed to effectuate the intention of the 
PARTIES with respect to the transaction described herein.  In determining the meaning of, or resolving 
any ambiguities with respect to, any word, phrase or provision of this AGREEMENT, neither this 
AGREEMENT nor any uncertainty or ambiguity be construed or resolved against either PARTY 
(including the PARTY primarily responsible for drafting and preparation of this AGREEMENT), under 
any rule of construction or otherwise, it being expressly understood and agreed that the PARTIES have 
participated equally or have had equal opportunity to participate in the drafting hereof.  

(Q) If either PARTY becomes involved in litigation arising out of this AGREEMENT or the 
performance thereof, each PARTY shall bear its own litigation costs and expenses, including reasonable 
attorney’s fees.



 14 000834.0001812
754827.1

(R) All exhibits referenced herein and attached hereto shall be deemed incorporated into and 
made a part of this AGREEMENT by each reference as though fully set forth in each instance in the text 
hereof with the exception of those documents, provisions, terms, conditions and/or information that are 
subject to any exclusions specifically set forth herein this AGREEMENT.

(S) This AGREEMENT is not a valid or enforceable obligation against the DISTRICT until 
approved or ratified by motion of the Governing Board of the District duly passed and adopted.

(T) Assignment.  INSPECTOR shall not assign or transfer this AGREEMENT or any 
interests of INSPECTOR herein without the prior written approval of the DISTRICT. Any such attempt 
by the INSPECTOR to assign or transfer this AGREEMENT or any of the INSPECTOR’s interests set 
forth herein without the DISTRICT’s written approval shall be void and shall be given no force or effect. 
No individual person assigned to provide the services hereunder for the PROJECT may be changed or 
substituted without the prior written consent of the DISTRICT. Such consent may be given or withheld in 
the DISTRICT’s absolute discretion.

(U) Administration.  The INSPECTOR shall produce, or shall hire the necessary independent 
contractors and/or consultants needed to produce, a clerically smooth product for the DISTRICT and for 
the INSPECTOR’s routine correspondence with the DISTRICT. These clerical services shall be provided 
at no additional expense to the DISTRICT.

(V) Conflict of Interest.  The INSPECTOR hereby represents, warrants and covenants that: (i) 
at the time of execution of this AGREEMENT, the INSPECTOR has no interest and shall not acquire any 
interest in the future, whether direct or indirect, which would conflict in any manner or degree with the 
performance of services under this AGREEMENT; and (ii) the INSPECTOR shall not employ in the 
performance of services under this AGREEMENT any person or entity having such an interest.

(W) INSPECTOR declares and agrees that INSPECTOR is customarily engaged in an 
independently established business of the same nature as the services set forth herein and INSPECTOR 
has complied with all federal, state, and local laws regarding business permits, licenses, and insurances of 
any kind required to carry out the said business and the tasks to be performed under this AGREEMENT.

(X) No payroll or employment taxes of any kind shall be withheld or paid by the DISTRICT 
with respect to payments to INSPECTOR.  The payroll or employment taxes that are the subject of this 
paragraph include, but are not limited to, federal personal income tax, state personal income tax, state 
disability insurance, state unemployment insurance, social security, and Medicare.

(Y) All notices or demands to be given under this AGREEMENT by either PARTY to 
the other shall be in writing and given either by: (a) personal service; or (b) by U.S. Mail, mailed 
either by registered, overnight, or certified mail, return receipt requested, with postage prepaid.  
Service shall be considered given when received if personally served or if mailed on the fifth day 
after deposit in any U.S. Post Office.  The address to which notices or demands may be given by 
either PARTY may be changed by written notice given in accordance with the notice provisions 
of this Paragraph.  As of the EFFECTIVE DATE and for the duration of this AGREEMENT, the 
addresses of the PARTIES are as follows:
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To the DISTRICT: To the INSPECTOR:

      School District <<Name of Consultant>>
Attn: <<Name>> Attn: <<Name>>
<< Address>>, <<City, State, Zip>> << Address>>, <<City, State, Zip>>
Telephone:       Telephone:       
Email:       Email:       

(Z) This AGREEMENT may be executed in any number of counterparts, each of 
which shall be deemed an original, and the counterparts shall constitute one and the same 
instrument, all of which shall be sufficient evidence of this AGREEMENT.

(AA) INSPECTOR shall provide a written certification to the DISTRICT, in the form 
and with the content similar to Exhibit "B", that INSPECTOR has complied with the criminal 
background check requirements of California Education Code section 45125.1 and that none of 
its employees providing services pursuant to and in accordance with this AGREEMENT have 
been convicted of, or have an arrest pending final adjudication for, any serious or violent felony 
as specified in California Penal Code Section 1192.7(c) and 667.5(c), respectively.  When 
INSPECTOR performs a criminal background check of any of its employees, INSPECTOR shall 
immediately provide the DISTRICT with any subsequent arrest and/or conviction information 
that it receives from the California Department of Justice.

The PARTIES, through their authorized representatives, have executed this AGREEMENT as of 
the day and year first written above.

INSPECTOR: DISTRICT:

______________________________ ________________________ District

By: By: 

______________________________ ______________________________

APPROVED AS TO FORM:

Atkinson, Andelson, Loya, Ruud & Romo

______________________________________
Jesus R. Gonzales, Jr., Esq.
Attorneys for ________________________ District
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EXHIBIT “A”

(Fill in Applicable Rates Below or Attach Inspector’s Proposal, if any, for Rates and/or 
Additional Basic Services)

INSPECTOR  CERTIFICATION HOURLY

PROJECT INSPECTOR   CLASS  1 $_________

PROJECT INSPECTOR   CLASS  2 $_________

PROJECT INSPECTOR   CLASS  3 $_________
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EXHIBIT “B”

INSPECTOR’S CERTIFICATION REGARDING BACKGROUND CHECKS

Pursuant to Education Code Section 45125.1, INSPECTOR hereby certifies to the DISTRICT 
that it has conducted criminal background checks, through the California Department of Justice, 
of all employees providing services to the DISTRICT, pursuant to this AGREEMENT, and 
INSPECTOR certifies that none of its employees have been convicted of or have an arrest 
pending final adjudication for any serious or violent felonies, as specified in Penal Code Sections 
1192.7(c) and 667.5(c), respectively.

As further required by Education Code Section 45125.1, below is a list of the names of the 
employees of the undersigned who may come in contact with pupils:

[INSERT LIST OF NAMES]

I declare under penalty of perjury under the laws of the State of California that the foregoing is 
true and correct.  

Date_____________, 20___
[Name of Inspector]

By its:


