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INDEPENDENT SCHOOL DISTRICT

DALLAS INDEPENDENT SCHOOL DISTRICT
PROCUREMENT SERVICES — CONSTRUCTION SERVICES
DOCUMENT DISTRIBUTION
CONSTRUCTION SERVICES
CSP 207398

Org 218 - George W. Truett Elementary School - Renovation
J218_P0374_1

SOLICITATION TIMELINE:

Issue Date: 11/02/2025
First Advertisement Date 11/02/2025
Second Advertisement Date 11/09/2025
Preproposal Meeting 11/10/2025
Question Deadline 11/14/2025
Question Responses from the District 11/19/2025
CSP Response Due Dates Pt 1-A, Pt 1-B, and Pt 1-C 12/02/2025
CSP Response Due Date Pt 2 12/03/2025
CSP Evaluation 12/10/2025
Anticipated Board Approval 01/22/2026

1. DOCUMENT DISTRIBUTION:

The attached "Document Distribution" page details how documents and addenda will be distributed.

2. ESTIMATED CONSTRUCTION BUDGET INCLUDING ALLOWANCES:

Total Estimated Construction Budget (CCL + IC+ Allowances) for CSP 207398 $5,896,287.43

3. Scope of Work. The Work consists of:

ORG 218 — George W. Truett Elementary School - Renovation - Project consists of the following:

1. Removal of two existing roof systems and installation of new mod bit roof system.
2. Removal of existing poured L.W. concrete and paper faced gypsum board deck and
installation of new 22 ga. metal deck where needed.

3. Removal and installation of ceiling grid, tile, and LED lighting that is affected by new roof deck

installation, new overflow roof drains, and mechanical equipment.
4. Gas line replacement associated with replacement of roof.
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5. New overflow roof drains, gutter, flashing, equipment curbs, vent pipes, access hatch, roof
ladders, walkway pads for roof replacement. Removal of east side auditorium windows to allow
for roofing to be installed at the correct height.

New roof security beam system.

Heavy equipment; large crane rental for removal and reinstall of all RTU’s and AHU'’s.

New RTU’s and new AHU’s that are beyond their life cycle.

Removal of existing units, installation of existing and new units, new curbs, new electrical
connections and disconnects, condensate line, structural reinforcement for new units, new
heating/chill water piping.

10. Fire Alarm and all systems replacement throughout school.

11. Install new electric marquee sign.

© N

4. Contact Information:

Technical questions and all other questions related to this solicitation are to be referred to:

Attention: Dallas ISD Procurement Services
Email: Pr remen llasisd.or

Please notate the solicitation number CSP 207398 in the subject line of your email.
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DOCUMENT DISTRIBUTION
CSP PACKAGE 207398

Documents will be distributed as follows:

Hard copy and file distribution are provided, beginning Monday, November 3, 2025

Printing Company Name: Thomas Printworks

Attention: Jon Sauve

Address: 3610 Oak Lawn Avenue

City, State and Zip Dallas, Texas 75219

Phone: 469-320-4940

Email: jon.sauve@thomasprintworks.com

Any addendum issued will be listed or posted at the Dallas ISD Construction Services website
http://www.dallasisd.org/ Click on “Departments”; click on “Construction Services/Bond Office”; click
on “Bond Vendor Opportunities”; then click on the bid package number. Any and all addenda that are
too large in size for the website will not be posted on the District website. However, all such addenda will be
listed on the website with the date of issuance of each addendum, and instructions to proposers for procuring
such addenda from Thomas Printworks.

Documents are available as follows:

o Full size sets of plans and specifications and USB drives of the same information and
details are available for purchase at the Printing Company noted above. Purchase price
must be obtained directly from the Printing Company.

e The purchases of additional USB drives of proposal documents in PDF format are available
only to purchasers of at least one (1) full size plans and specifications. Purchase price must
be obtained directly from the Printing Company.

e Addenda will be available from the Printing Company for purchase. Purchase price must be
obtained directly from the Printing Company.

Delivery pricing can be obtained from Thomas Printworks.

The bidder or proposer is responsible for obtaining all Addenda prior to submitting a bid or proposal to the

District.
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A list of Plan Rooms and other entities that have documents available for viewing are as

follows:

DRAWINGS AND SPECIFICATIONS ARE AVAILABLE AT THE FOLLOWING:

Dallas/Fort Worth Minority Supplier Development Council
Sha’Ron Richardson
construction@dfwmsdc.com

Regional Hispanic Contractors Association
John H. Martinez
john@regionalhca.org

Regional Black Contractors Association of North Texas, Inc.

John Proctor
info@blackcontractors.org

Fort Worth Hispanic Chamber CE)mmerce
Gilbert Juarez

gilbert@pic-printing.com
https://www.fwhccplanroom.com/

Greater Dallas Hispanic Chamber of Commerce
Gabriela Carvallo
gabriela@gdhcc.com

Construction Connect
Michael Stubbs
Content@ConstructConnect.com

Dodge Data & Analytics formerly McGraw-Hill Construction Dodge

support@construction.com

Dallas Black Chamber of Commerce
Tigist Solomon
tsolomon@dbcc.org

Fort Worth Metropolitan Black Chamber of Commerce
Jeremiah Anderson
janderson@fwmbcc.org

Virtual Builders Exchange, LLC
Heidi Shaffer
heidi@virtualbx.com

Dallas ISD Construction Services

214-630-0747
8828 N. Stemmons Freeway, Ste. 550
Dallas, TX 75247

972-786-0909
3918 North Hampton Rd.
Dallas, TX 75212

214-565-8946
2627 Martin Luther King Jr. Blvd,
Dallas, TX 75215

817-625-5411
1327 N. Main Street
Fort Worth, TX 76164

214-521-6007
1402 N. Corinth St., Ste 225
Dallas, TX 75215

800-364-2059
30 Technology Parkway South, Ste 100
Norcross, GA 30092

877-784-9556
4300 Beltway Place, Ste. 180
Arlington, TX 76018

214-702-6652

2922 Martin Luther King Jr. Blvd., Building A, Ste. 104

Dallas, TX 75215

817-871-6558
1150 South Fwy, Ste. 211
Fort Worth, TX 76104

210-564-6900
4047 Naco Perrin, Ste.100
San Antonio, TX 78217
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SECTION 00 11 17 — INTENTION TO PROPOSE FORM

Please return this Intention to Propose Form within Five (5) Days of receipt of this Request for Competitive
Sealed Proposal Package. Doing so will enable us to keep a record of interest in this project. It is your
responsibility to continue to monitor the District Website for any modifications or addenda issued prior to
the submittal deadline. Email this form to:

ATTN: Dallas ISD Procurement Services c/o Bond/Construction Services
Linus D. Wright Dallas ISD Administration Building
9400 North Central Expressway, Suite 800
Dallas, TX 75231

E-mail: ProcurementCS@dallasisd.org

Subject: Dallas ISD Construction Services
CSP 207398
Dear Procurement Services:

We hereby acknowledge receipt of the proposal documents for the above referenced COMPETITIVE
SEALED PROPOSAL (CSP) Package, and confirm that:

(Check appropriate box)

[0 We do intend to submit a proposal for this work. We understand that this proposal will be prepared by
us at no cost or obligation to: JR2 Architects or Dallas ISD.

O We do not intend to submit a proposal on this work. The reason(s) we decline to offer a proposal is as
follows:

Yours sincerely,

Name Signature
Firm Title
Phone Date

Fax

Email Address
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