
 

 

 

ADDENDUM #1 

 

3 November 2025 

TO: Contractors 

RE: Maize South Middle School Roof Replacement 

Project #: 5537.60 

This Addendum is hereby made part of the Contract Documents to the same extent as though it were 

originally included therein. Refer to "Bid Form" for acknowledgment of Addenda. 

All Contractors, Subcontractors and suppliers are reminded that they shall be familiar with all Addenda 

items (as well as all parts of the Construction Documents) so as to understand the extent of their work and 

its interrelation with other trades. 

      

 

General 

Item AD1-G01  Drawings   Sheet A24.1  

Revision  The existing insulation is mechanically attached to the deck and the                                               

    fiberboard cover is moped down.    Based on this, we are requesting two 

   pricing options.  Replace keyed notes 7.01, 7.02 and 7.03 with the following. 

Option One 

Keyed note 7.01 Re-roof area.  Remove existing modified membrane, mopped down fiberboard 

cover, mechanically fastened ISO insulation and ½” gyp board down to metal deck.   Replace with 

115 mil fleece-back TPO membrane, mechanically fastened cover board per spec, two layers of 

insulation 3.4 inches minimum (R-21) and 5/8” type ‘X’ gypsum board to metal deck.  Note 

hatched area on plan indicated tapered insulation at ¼” per foot to the horizontal. 

Keyed note 7.02 Re-roof area.  Remove existing modified membrane and ½” fiberboard cover 

down to insulating concrete system, 6” concrete topping and precast concrete tees which are 

to remain.  Repair with low level expansion foam to level any damage to existing insulation.   

Adhere new cover board and adhere new 115 mil fleece-back TPO membrane. 

Keyed note 7.03 Re-roof area.  Remove existing modified membrane and ½” fiberboard cover 

down to insulating concrete system, 6” concrete topping and metal deck which are to remain.  

Repair with low level expansion foam to level any damage to existing insulation.   Adhere new 

cover board and adhere new 115 mil fleece-back TPO membrane. 
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Option Two 

Keyed notes 7.01. 7.02 and 7.03 Re-roof area.    Clean off debris and loose ballast from the 

existing modified roof membrane.   The modified, mopped ½” fiberboard, mechanically fastened 

polyiso insulation or insulating concrete and metal deck or concrete to remain.  Check for 

deterioration.  Remove wet insulation and repair as required by installing new ½” coverboard 

and polyiso insulation to match the existing thickness.   Mechanically attach at metal deck areas 

and adhere at concrete insulation areas a HD coverboard over the existing modified and fully 

adhere 115 mil fleece-back TPO membrane.     Provide 90 mph wind warranty for new work. 

 

Item AD1-G02 Spec Section   00 21 13 Instruction to Bidders 

Revision  Change the bid date and time to November 13, 2025 at 2:00, local time.   

 

Item AD1-G03 Spec Section   00 41 00 Bid Form 

Revision  Replace the bid form in the Bid Package with the one included with this 

   addendum.   

 

End of Addendum Items 

 

 



Maize USD 266 - Maize South Middle School Roof
Replacement

Schaefer #5537.60 

Bid Form  00 41 00 - 1  20 October 2025

SECTION 00 41 00 - BID FORM

THE PROJECT AND THE PARTIES

1.01FOR:

A. Project:  Maize USD 266 - Maize South Middle School Roof Replacement
1.02SUBMITTED BY:  (Bidder to enter name and address)

A.
B. Company Name ___________________________________

1.
2. Contact Person _______________________________
3.
4. Address _____________________________________
5.
6. City, State, Zip_______________________________
7.
8. Phone _____________________________________
9.
10. Fax _______________________________________
11.
12. Email ______________________________________
13.

1.03OFFER

A. Having examined the Place of The Work and all matters referred to in the Instructions to
Bidders and the Contract Documents prepared by ​Schaefer Architecture, Inc.​ for the
above mentioned project, we, the undersigned, hereby propose to Furnish All
Materials and Equipment and to Perform All Labor for and incidental to the Work,
offer to enter into a Contract to perform the Work ​for the Sum​ of:

B. OPTION 1

C. _____________________________________________________________ dollars

D. ($__________________________________), in lawful money of the United States of
America, herein referred to as the "Base Bid".
​

E. OPTION 2
​

F. _____________________________________________________________ dollars
​

G. ($__________________________________), in lawful money of the United States of
America, herein referred to as the "Base Bid".
​

H. We have included the required security Bid Bond as required by the Instruction to
Bidders.



Maize USD 266 - Maize South Middle School Roof
Replacement

Schaefer #5537.60 

Bid Form  00 41 00 - 2  20 October 2025

1.04CONTRACT TIME

A. If this Bid is accepted, we will:
B. Option 1:  Complete the Work in _____________________ consecutive calendar days

from Notice to Proceed.  (Bidder to enter number of days.)
C. Option 2:  Complete the Work in _____________________ consecutive calendar days

from Notice to Proceed.  (Bidder to enter number of days.)
D. The applicable final completion Work shall be completed within thirty calendar days

following the established date of Substantial Completion, unless specifically agreed
otherwise in writing, on the Certificate of Substantial Completion.

1.05UNIT PRICES

A. The following are Unit Prices for specific portions of the Work as listed.  The Undersigned
hereby agrees that the following Unit Prices will prevail for such additions; it being
understood, however, that the Owner may reject any such Unit Prices at the time of
acceptance of the proposal (Bid). The following is the list of Unit Prices:

B. ITEM DESCRIPTION - UNIT QUANTITY - UNIT PRICE
C. ​​Remove 3.4 inches of wet isocyanurate insulation and 5/8 inch gypsum board and

replace with two layers of isocyanurate insulation (total 3.4 inches thick) and 5/8 inch
type 'X' gypsum board - mechanically fastened ​​ - ​​Square Yard​​ -
​​Add______________________________________per Sq. Yd. ​​

1.06CHANGES TO THE WORK

A. When Architect establishes that the method of valuation for Changes in the Work will be
net cost plus a percentage fee in accordance with General Conditions, our percentage fee
will be:
1. Twelve percent added thereto for Overhead, Profit and General Requirements

(including, but not limited to, Insurance and Bonds) on the net cost of our own
Work;

2. Twelve percent added thereto for Overhead, Profit and General Requirements
(including, but not limited to, Insurance and Bonds) on the cost of work done by any
Subcontractor.

1.07ADDENDA

A. The following Addenda have been received.  The modifications to the Bid Documents
noted below have been considered and all costs are included in the Bid Sum.
1. Addendum # _______ Dated ________________.

2. Addendum # _______ Dated ________________.

3. Addendum # _______ Dated ________________.

4. Addendum # _______ Dated ________________.



Maize USD 266 - Maize South Middle School Roof
Replacement

Schaefer #5537.60 

Bid Form  00 41 00 - 4  20 October 2025

1.08BID FORM SIGNATURE(S)

A. If notified of acceptance of this proposal within forth-five days after the opening of Bids,
the undersigned agrees to execute a Contract with the Owner and will give bonds, in the
forms required for the above stated compensation to be paid to him by the Owner.

B.
C. ____________________________________________
D. (Bidder - print the full name of your firm)
E.
F. ____________________________________________
G. (Authorized signing officer, Title)
H.
I.
J. Proprietorship ____
K. Partnership ____
L. Corporation ____   State of Incorporation _______        Corporation Seal
M. Other ____Describe ______
N. Federal 1099 Reporting Number _______
O. Federal I. D. Number ______

1.09

END OF SECTION
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