

MECHANICAL CONTRACT BIDS

Alt # **BASE BID:**

	JBM Mech	Guy M Cooper	Myco Mech	Integrity Mech	Tri-County Mech	
	N/C 10%	N/C 10%	N/C 10%	N/C 10%	N/C 10%	
	3,860,000	4,015,000	3,788,000	3,694,000	3,740,000	
1	Quartz tile in lieu of Epoxy Resin Terrazzo in selected spaces	N/C	N/C	N/C	N/C	
2	RTR in Lieu of Precast Terrazzo In Stair 2	N/C	N/A	N/C	N/C	
3A	Heat Recovery Units By Trane in lieu of Aeon	- 20,000	+ 10,000	+ 100,000	- 17,000	+ 100,000
3B	Heat Recovery Units By Valent in lieu of Aeon	- 50,000	+ 100,000	- 20,000	+ 17,000	+ 20,000
BASE BID WITH CHOSEN ALTERNATES:						

Alt # **BASE BID:**

	Allstate Mech	Dolan Mech	Trafz Mech	Hirschberg Mech	Boro Const.	Clipper Pipe & Serv.
	N/C 10%	N/C 10%			N/C 10%	
	4,900,000	4,321,000			3,896,000	
1	Quartz tile in lieu of Epoxy Resin Terrazzo in selected spaces	N/A	N/C		N/C	
2	RTR in Lieu of Precast Terrazzo In Stair 2	N/A	N/C		N/C	
3A	Heat Recovery Units By Trane in lieu of Aeon	70,000	- 50,000		- 35,000	
3B	Heat Recovery Units By Valent in lieu of Aeon	N/A	- 50,000		- 150,000	
BASE BID WITH CHOSEN ALTERNATES:						

Alt # **BASE BID:**

	AKC Mech.	Gaudelli Bros Mech.	KC Mech.	"Vision Mech"
1	Quartz tile in lieu of Epoxy Resin Terrazzo in selected spaces			
2	RTR in Lieu of Precast Terrazzo In Stair 2			
3A	Heat Recovery Units By Trane in lieu of Aeon			
3B	Heat Recovery Units By Valent in lieu of Aeon			
BASE BID WITH CHOSEN ALTERNATES:				

GENERAL CONTRACT BIDS

Alt# **BASE BID:**

	Testar Const. Group	Lobar Inc.	G H Bayer Inc.	Skepton Const. Inc.	Twining Const.
	N/C 10% 17,565,000	N/C 10% 16,377,000	N/C 10% 17,698,000	N/C 10% 17,715,000	N/C 10% 15,581,400
1	Quartz tile in lieu of Epoxy Resin Terrazzo in selected spaces	- 140,000	- 91,700	- 133,400	- 87,800
2	RTR in Lieu of Precast Terrazzo In Stair 2	- 70,000	- 180,000	- 68,700	- 172,100
3A	Package Rooftop Units by Trane in lieu of Aeon	-			-
3B	Package Rooftop Units by Valent in lieu of Aeon	-			-
BASE BID WITH CHOSEN ALTERNATES:					

new A.

Alt# **BASE BID:**

	Boro Const.	J S McManus Inc.	E R Stuebner	TE Const. Serv. Inc.	John J Bee Inc.	New Age Dev Group
	N/C 10% 16,995,000		N/C 10% 14,987,000	N/C 10% 16,885,000		10% N/C 18,537,252
1	Quartz tile in lieu of Epoxy Resin Terrazzo in selected spaces	- 47,500	- 170,000	- 90,000		- 235,000
2	RTR in Lieu of Precast Terrazzo In Stair 2	- 165,000	- 70,000	- 175,000		- 40,000
3A	Package Rooftop Units by Trane in lieu of Aeon	-	-	-		N/A
3B	Package Rooftop Units by Valent in lieu of Aeon	-	-	-		N/A
BASE BID WITH CHOSEN ALTERNATES:						

Not clear

Alt# **BASE BID:**

	Uhrig Const.	Bracy Const.	CMG of Easton	L.J. Paolella
	N/C 10% 17,864,000	N/C 10% 17,057,000		N/C 10% 17,983,000
1	Quartz tile in lieu of Epoxy Resin Terrazzo in selected spaces	- 172,600	- 172,700	- 32,000
2	RTR in Lieu of Precast Terrazzo In Stair 2	- 83,793	- 83,800	- 163,000
3A	Package Rooftop Units by Trane in lieu of Aeon	-	-	N/A
3B	Package Rooftop Units by Valent in lieu of Aeon	-	-	N/A
BASE BID WITH CHOSEN ALTERNATES:				



CENTRAL BUCKS SCHOOL DISTRICT
CB SOUTH HIGH SCHOOL

ELECTRICAL CONTRACT BIDS

Shipsi

Alt # **BASE BID:**

	S&S Elec.	Shipsi Elec.	Boro Const.	AJM Elec.	BSI Elec.
	N/C 10%	N/C 10%	N/C 10%		N/C 10%
	3,992,500	3,688,191	3,245,000		3,399,900
1	Quartz tile in lieu of Epoxy Resin Terrazzo in selected spaces				
2	RTR in Lieu of Precast Terrazzo in Stair 2				
3A	Heat Recovery Units By Trane in lieu of Aeon				
3B	Heat Recovery Units By Valent in lieu of Aeon				
BASE BID WITH CHOSEN ALTERNATES:					

Alt # **BASE BID:**

	Phillips Bro. Elec	Cedar Elec	Wascott Elec.	Electric Tech Elec.	Armour & Sons Elec.	Name
	N/C 10%	N/C 10%	N/C 10%	N/C 10%	N/C 10%	
	2,995,900	3,577,000	3,888,000	3,650,000	3,706,728	
1	Quartz tile in lieu of Epoxy Resin Terrazzo in selected spaces					
2	RTR in Lieu of Precast Terrazzo in Stair 2					
3A	Heat Recovery Units By Trane in lieu of Aeon					
3B	Heat Recovery Units By Valent in lieu of Aeon					
BASE BID WITH CHOSEN ALTERNATES:						

CENTRAL BUCKS SCHOOL DISTRICT
CB SOUTH HIGH SCHOOL

PLUMBING CONTRACT BIDS

Alt # **BASE BID:**

	JBM Mech	Guy M Cooper	Myco Mech	Integrity Mech	Vision Mech
	N/C 1090	N/C 1090	N/C 1090	N/C 1090	N/C 1090
	1,716,000	1,810,000	1,888,000	1,606,000	1,937,000
1	Quartz tile in lieu of Epoxy Resin Terrazzo in selected spaces				
2	RTR in Lieu of Precast Terrazzo in Stair 2				
3A	Heat Recovery Units By Trane in lieu of Aeon				
3B	Heat Recovery Units By Valent in lieu of Aeon				
	BASE BID WITH CHOSEN ALTERNATES:				

Alt # **BASE BID:**

	Dolan Mech	Trefz Mech	Hirschberg Mech	JR Reynolds Inc.	Allstate Mech	AKC Mech.
			N/C 1090	N/C 1090		N/C 1090
			2,136,000	1,821,100		2,040,975.00 2,100,000.00
1	Quartz tile in lieu of Epoxy Resin Terrazzo in selected spaces					
2	RTR in Lieu of Precast Terrazzo in Stair 2					
3A	Heat Recovery Units By Trane in lieu of Aeon					
3B	Heat Recovery Units By Valent in lieu of Aeon					
	BASE BID WITH CHOSEN ALTERNATES:					

Alt # **BASE BID:**

	Five Star Mech.	*Tri-County Mech*	KC Name Mech	Golden Bee
			N/C 1090	N/C 1090
			1,937,000	1,988,000
1	Quartz tile in lieu of Epoxy Resin Terrazzo in selected spaces			
2	RTR in Lieu of Precast Terrazzo in Stair 2			
3A	Heat Recovery Units By Trane in lieu of Aeon			
3B	Heat Recovery Units By Valent in lieu of Aeon			
	BASE BID WITH CHOSEN ALTERNATES:			