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CONSTRUCTION MANAGER - SELECTION SCHEDULE

Request for Proposals Released

November 24, 2025

Run Advertisements

Pre-proposal Conference

November 22, 2025
November 29, 2025

December 1, 2025 (2:00pm)

Receive Statements of Qualifications (Step 1)

Establish Short List of Firms and
Notify for Step 2

Receive Step 2 Proposals with Fees and
Bid Bond from Short List of Firms

Interviews, if scheduled

Anticipated Recommendation to Board of Trustees

Note:

December 10, 2025(11:00am)
Argyle ISD Administration Building
6701 Canon Falls Drive

Flower Mound, Texas 76226

December 17, 2025

January 6, 2026 (11:00am)
Argyle ISD Administration Building
6701 Canyon Falls Drive

Flower Mound, Texas 76226

January 22 and 23, 2026

February 16, 2026

1. Established schedule is preliminary and may be modified at the discretion of the District.

2. All proposals received by the proposal dates will be opened for the purpose of recording
the names of the Construction Manager firms submitting written qualifications.

3. All information contained within this RFQ shall become part of the Contract.
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REQUEST FOR QUALIFICATIONS

Pursuant to the provisions of the Texas Government Code Section 2269, it is the intention of the Argyle
Independent School District to select a Construction Manager at Risk for Various Projects as described
via a Request for Qualifications as part of a two-step selection process. The District plans to utilize the
AIA document A133-2009 Standard Form of Agreement Between Owner and Construction Manager as
Constructor, where the basis of the payment is the Cost of Work Plus a Fee with a Guaranteed
Maximum Price, as modified by the District, along with AIA201-2017 General Conditions of the Contract
for Construction as modified by the District. The Owner’s supplementary conditions to the A133 and
A201 will be made available to finalists selected to proceed to Step 2 of this selection process.

The selected Construction Manager is to assist the District and its Architects with cost estimating, cost
analysis and budget control efforts, constructability reviews, detailed phasing of projects and scheduling,
during the design and construction document phases, as part of the pre-construction services. The
scope and schedule for the project(s) as currently defined are described by the attached materials.

Qualification statements are to include the information requested in the Questionnaire below in the
sequence and format prescribed. In addition to and separate from the requested information,
organizations submitting may provide supplementary materials further describing their capabilities and
experience.

Statements of Qualifications are to be submitted to:

Dr. Courtney Carpenter

Argyle Independent School District 6701
Canyon Falls Drive

Flower Mound, Texas 76226

The general scope and budget are as follows: See Below for Project Information. Other projects
as identified within the 2025 Bond Program may be added.

1. Connector Hallway at Argyle High School
« Architect: Corgan
» Scope of Work: Construction of a new connector hallway to connect the two existing
classroom wings for improved circulation
» Total Construction Budget (excluding soft costs): $6,300,000.00
* Project Schedule: September 2027 completion
» This schedule is preliminary and will be finalized during the design phase.

Submit one (1) signed original and seven (7) bond copies and one PDF electronic copy on a flash drive of
the qualification statements. After opening the qualification statements, and discussion and clarification
of qualifications with offerors, as requested, the District and its Architects/Engineers will select not more
than 5 (five) firms for Step 2 Proposals. The district may opt to notify short-listed firms via email

correspondence. Provide up to 3 names/email addresses of individuals to be notified of their
selection as a short-listed firm.

Interviews may (or may not) be conducted with the short-listed firms after submission of the Step 2

Proposals. The interview will be considered as a part of the Step 2 evaluation process if conducted. In
accordance with the selection schedule, interviews may be conducted on a date to be determined.
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District representatives, including the Project Architect/Engineers, will participate in the interview
process. The firm should bring no more than 5 individuals to the interview, which must include the
project executive, project manager(s), estimator(s) and job superintendent(s) identified in the qualification
proposal.

Upon conclusion of the submission of the Step 2 Proposals and interviews, if conducted, the firms will
be evaluated and ranked in accordance with the criteria contained in the RFQ and determined to
provide the best value for the District.

Queries about the Project and Request for Qualifications should be addressed in e-mail format only to:

Mr. Keith Cummins, AlA

Senior Project Manager — Associate Principal
Corgan

Keith.cummins@corgan.com
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QUESTIONNAIRE

Please provide the following information in the sequence and format prescribed by this questionnaire.
Supplemental materials providing additional information may be attached, but the information requested
below is to be provided in this format.

1.

Firm Information:

Name of firm:

Address of principal office:

Phone:

Fax:

Form of Business Organization (Corporation, Partnership, Individual, Joint Venture, Other?):
Year founded:

Primary individual to contact:

Organization:

21 How many years has your organization been in business in construction in its current
capacity?

2.2 How many years has your organization been in business under its present name? Under
what other or former names has your organization operated?

2.3 If your organization is a corporation, answer the following: Date of incorporation, State of
incorporation, President’s name, Vice-President's name(s), Secretary’s name, Treasurer’s
name. lIs it a publicly held corporation?

24 If your organization is a partnership, answer the following: Date of organization, type of
partnership (if applicable), names of general partner(s).

25 If your organization is individually owned, answer the following: Date of organization,
name of owner.

2.6 If the form of your organization is other than those listed above, describe it and name the
principals.

2.7 Does your company principally work in the North Texas area?

Licensing:

3.1 List jurisdictions and trade categories in which your organization is legally qualified
to do business and indicate registration or license numbers, if applicable.

3.2 List jurisdictions in which your organization’s partnership or trade name is filed.

Experience:

4.1 List the categories of work that your organization normally performs with its own forces.
Would you propose to do any work with your own forces or to bid all work to
subcontractors? What percentage of your work is K-127?

4.2 List any subcontractors in which your organization has some ownership and list the
categories of work those subcontractors normally perform.

4.3 Claims and suits. (If the answer to any of the questions below is yes, please attach
details.)

4.3.1 Has your organization ever failed to complete any work awarded to it?

4.3.2 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding
against your organization or its officers?

4.3.3 Has your organization filed any lawsuits or requested arbitration or mediation with regard
to construction contracts within the last five years?

4.4 Within the last five years, has any officer or principal of your organization ever been an
officer or principal of another organization when it failed to complete a construction
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contract? (If the answer is yes, please attach details.)

4.5 Current work: List the major construction projects your organization has in progress, giving
the name and location of project, owner, architect, contract amount, percent complete and
scheduled completion date.

4.6 Work over last 5 years:

List major projects (including occupied educational facilities) constructed by your
organization over the last 5 years. For each project, provide the name, nature of the
project/function of the building, size (SF), location, cost, completion date, owner and
architect, personnel assigned to the project, and the manner in which your organization
was selected (procurement method).

4.7 Please provide examples of work that your firm considers to be exceptional. Also, list the
project contact and telephone number.

4.8 List (5) school projects where your firm, as Construction Manager, has had input in building
design and has demonstrated leadership, innovation, and technical expertise. Give examples
of your input.

4.9 List the HVAC, electrical, plumbing, drywall, and masonry subcontractors for your last five (5)
school projects, along with contacts and telephone numbers.

4.10 Please provide examples of work that your firm has completed in which you had experience
working with Argyle ISD.

5. Financial Information:

5.1 Attach a financial statement, preferably audited, including your organization’s latest
balance sheet and income statement showing the following items:

a. Current assets (e.g., cash, joint venture accounts, accounts receivable, notes
receivable, accrued income, deposits, materials inventory, and prepaid expenses).

b. Noncurrent assets (e.g., net fixed assets, other assets).

c. Current liabilities (e.g., accounts payable, notes payable (current), accrued
expenses, provision for income taxes, advances, accrued salaries and accrued
payroll taxes.)

d. Noncurrent liabilities (e.g., notes payable).

e. Capital accounts and retained earnings (e.g., capital, capital stock, authorized and
outstanding shares par value, earned surplus and retained earnings).

5.2 Name and address of firm preparing attached financial statement and date thereof.

5.3 Is the attached financial statement for the identical organization names under item 1
above? If not, explain the relationship and financial responsibility of the organization
whose financial statement is provided (e.g., parent, subsidiary).

54 Will the organization whose financial statement is attached act as guarantor of the
contract for construction?

55 Provide name, address, and telephone number for bank reference.

5.6 Surety: Name of bonding company, name, and address of agent. Payment and
Performance bonds for 100% of the construction cost will be required upon submission of
the GMP for each project contract. A bid bond will be required at step 2, with the
submission of fees, to ensure that payment and performance bonds will be furnished
when the GMP is established for each project.

6. Experience with and concepts for working as a Construction Manager at Risk:

6.1 Describe your organization’s concepts for working in a team relationship with the Owner
and Architect during the design and construction of major projects. Describe your
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6.2

6.3

6.4

6.5

6.6

6.7

6.8

organization’s ability to recommend alternative approaches and products during the

design phase to assist the Owner in maintaining the project budget. Describe your
organization’s methods for estimating costs, and for scheduling during the

design/documents phases. Which (one or more) of your projects listed above best

exemplify these concepts and experience?

Cost Estimates:

Attach a sample conceptual cost estimate prepared during the design phase of a project, and
a sample of the final cost estimate/breakdown used to fix the contract amount for the
construction of the same project. (The identity of the project may be concealed. The intent is
to see the nature and format of the cost information provided.).

Constructability reviews:

Attach a sample constructability review prepared during the construction document phase
of a project. (The identity of the project may be concealed. The intent is to see the nature
and format of the cost information provided.)

Savings:

Describe your organization’s concept for the generation of savings during construction.

Give specific examples of actions taken on previous projects that resulted in savings for

the owner.

Contingencies:

Describe your organization’s concept and reasoning for the disbursement of savings realized
during construction.

Cost Information:

Your firm would be required to make all cost information during design and construction
available to owner and architect. Describe how this information would be furnished and
how the owner and architect would be assured that it is complete and accurate.

Please provide examples of pre-construction services provided in past school projects and
the results of those services. Also, list the school project and project contact.

Provide five (5) examples of your input and ideas during the design phase of school projects
that has resulted in: Improved air quality, reduced maintenance and/or operating costs,
reduced construction cost, and/or resulted in a better school facility.

How does your firm propose to deal with the current or anticipated steel, concrete, and
petroleum-based product cost escalation in the marketplace, relative to the completion of this
project?

Describe your firms warranty program, staffing, reporting, follow-up procedures.

What is your record and philosophy on Change Orders

List five (5) school project examples where your firm has provided cost saving ideas after
establishment of the GMP and your ideas and efforts that have resulted in decreasing the
cost of construction and/or shortening of the construction schedule. Provide details.

7. Personnel:
Given the scope and schedule of the projects, identify the specific Project Manager(s) to be on
site, Project Engineer(s) to be on site, Superintendent(s) to be on site(s), Estimator, and all other
supervisory positions to be on site who would work on the project. At a minimum, one (1)
Superintendent per site is required throughout the duration of the project on each site. Provide a
resume and references for each individual proposed for a project team. Provide individual teams
and supporting information for respective project sites. Provide assurance that the identified
team(s) will remain with this project throughout the course of the project including construction.
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10.

11.

Owner/Construction Manager Agreement:

The Owner will use, as the core construction contract document with the Construction Manager,
AIA document A133-2009 Standard Form of Agreement Between Owner and Construction
Manager as Constructor, where the basis of the payment is the Cost of Work Plus a Fee with a
Guaranteed maximum Price and along with AIA 201-2017 General Conditions of the Contract for
Construction as modified by the District. These contracts will be modified/amended by the
district’s legal counsel and provided to the short-listed firms prior to submission of the Step 2
Proposals. Any changes, modifications, or exceptions must be specifically noted, in writing, as a
part of the Step 2 Proposal. Fee structures will be negotiated and contained as a part of thefinal
agreement. As a part of your proposal indicate that, if selected, you will execute this contract,
noting specific and detailed exceptions, in writing, as a part of the Step 2 Proposal. All requests
for modifications will be through mutual agreement of the Owner and Construction Manager. If an
agreement cannot be reached, the district will terminate negotiations and begin negotiations with
the next ranked firm that provides the best value to the district.

References:

For 6 of the projects listed above, identify a representative of the owner and a representative of
the architect (provide name, phone/fax numbers, email addresses) who could be contacted as
references regarding your organization’s services. The references should be for educational
projects of comparable scope.

Safety:
Provide information pertaining to your firm’s accident frequency rate and modifier for the lastfive
years.

Schedules:
Provide samples of schedules that will be used to control various project phases.

End of Questionnaire
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CRITERIA FOR SELECTION - STEP ONE

Pursuant to Texas Government Code section 2269.254, the Owner will rank the Qualifications in step one
based on the following criteria and weight of criteria:

WEIGHT CRITERIA

20%................. Has the Offeror constructed projects of similar size and complexity in the previous five (5)
years?

5% ovnnnnnnnnnnns Is the Offeror experienced in the North Texas construction market?

5% cooiiiiiinnens What is the Offeror’s litigation record?

10% covvveeeeeeenenns Does it appear the Offeror will work effectively in a team environment with the Owner and

Architect during the preconstruction, bidding, and construction phases of the project?

5% ovnnnnnnnnnns What is the quality of the cost estimates provided by the Offeror?

10%....cccceeeennn. What is the quality of the reporting system and methodology the Offeror will utilize and
provide to the Owner to insure a completely transparent process?

20%................ What is the quality of the schedule and action plan to complete the project in the allotted
time?

15% covvveeeeeeenens Does the team of personnel proposed by the Offer appear to be qualified as necessary to

meet the needs of the project?

10% coveeeeeeeeeeenns Is the Offeror’s financial capability appropriate to the size and scope of the project?

10
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CRITERIA FOR SELECTION - STEP TWO

1. A short list of construction managers will be determined by the selection committee and notified
to submit the Request for Proposal(s)

1.1

These proposals will be evaluated to determine the best value to the District by the
selection committee based upon the following criteria:
a. Estimated CMR Cost (proposed fee x cost of work, plus Pre-Construction Fee) = 25%
b. Proposed Project Team = 15%
c. from Step One = 60% Qualifications Ranking

1.2 The final selection of a Construction Manager at Risk for these projects will be based on a

combined evaluation of qualifications and cost of services to determine the best value to
the District. The District reserves the right to waive any informality and to reject or accept
any or all Proposals.

CRIMINAL HISTORY CHECKS, DRUG TESTING AND BADGING

1. The awarded construction manager will be required to implement a program for its employees
and all subcontractors of all tiers to ensure that any person performing work at any District
location under the Contract meets the following criteria:

a.
b.

C.

No records in the Texas DPS sex offender registration database

No felony convictions, open deferred adjudications or pending criminal trials for
crimes involving sex, violence or any other offense against or injury to a child.

No felony convictions, open deferred adjudications or pending criminal trials for the
past seven (7) years, except for crimes involving sex, violence or any other offense
against a child for which there is no time limitation.

No misdemeanor convictions, open deferred adjudications or pending criminal
trials for crimes involving sex or any other offense against a child.

No misdemeanor convictions, open deferred adjudications or pending criminal
trials for the past seven (7) years for crimes involving violence.

No positive drug test results. Drug test shall consist of a five-panel screen for
drugs of abuse. Substances and cut-off levels shall be consistent with the
Department of Transportation requirements. All positive results shall be laboratory
confirmed and independently verified by a medical review officer.

The construction manager shall perform and require, as a condition of contracting, that all
employees and subcontractors of all tiers submit to a criminal history background check and drug
testing prior to performing any work at a District facility. Any person that does not meet the
criteria above, shall not be allowed to perform work at any District facility. The program shall
include a badging program to be able to quickly identify any person working under this contract,
including the construction manager’'s own employees.

The construction manager shall be able to produce the results of such background checks and
drug testing upon request by the District.

The construction manager shall adopt and enforce a policy prohibiting employees and
subcontractors from interacting with students or entering areas used by students.

11
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2. Criminal History Checks may be required in compliance with Section 22.0834 of the Texas
Education Code. The District shall determine if any employee of the construction manager or its
subcontractors meet the criteria requiring such background check. Should any person working
under this contract meet the criteria now or at any point in the future, they will be required to
comply with Section 22.0834 of the Texas Education Code. If they are unable to comply, that
person shall no longer be permitted to work at any District facility.

STEP 2 - PROPOSED FEES AND PRICING (for future reference only)

1. General
No more than 5 offerors for each construction package, selected solely based on qualifications, will
be asked to provide additional information, fees, and pricing as step 2 of the selection process.
This submission will be in a sealed envelope addressed to:
Dr. Courtney Carpenter
Superintendent of Schools
Argyle Independent School District
6701 Canyon Falls Drive
Flower Mound, Texas 76226

Sealed Envelopes are to arrive no later than the dates to be determined later and notified in
writing, at which time they will be publicly opened and requested fees and prices shall be read
aloud. No other information shall be made public until after a contract has been awarded.

2. Fees
The following information is for reference only during the Step 1 process. This information will be
completed and provided by identified short-listed firms as a part of the Step 2 process. It is
anticipated that the District will enter into a construction contract for the Work with the Construction
Manager-At-Risk for a fee with a Guaranteed Maximum Price. All construction fees will be included
in the Guaranteed Maximum Price

Pre-construction Services Fee: (Lump Sum)

To include personnel expenses, project estimates, preliminary project schedule, value
engineering and constructability reviews, overhead and profit, and other services described
below, through the Design and Construction Document Phase of the Project and including the
issuance of a GMP within budget. (See attached Pre-construction Services List — Appendix A).
This fee should not be included in the GMP nor used in calculating any fees for construction
phase services, general conditions, bonds, insurance, etc. This is a stand alone lump sum fee.

Construction Phase Services Fee: (% and dollar amount based on the construction budget)

To include overhead and profit to administer the project construction, including, but not limitedto,
the services listed below through the Construction Phase of the Project. (See attached
Construction Services — Appendix B).

The fee quoted will not include direct project management expenses (on-site personnel
expenses) or direct project expenses. These items will be included as a part of the general
conditions, determined as a part of the negotiation phase, and will be included as a part of the

12
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guaranteed maximum price. If savings are realized during construction, all funds shall be
returned to the owner.

3. Bonds and Insurance
Required performance and payment bonds for 100% of the GMP will be furnished when the GMP for the
project is established. Proof of insurance and workers compensation coverage in the amounts specified
in the construction documents, shall be provided within 10 days of project contract award.

Payment and Performance Bond: (%)

General Liability Insurance: (%)

Builders’ Risk Insurance: (%)

If the contractor would like for the District to consider either of the following types of insurance as
part of the project, the fees must be stated in response to this Step 2 of the RFQ.

Contractor Controlled Insurance Program, CCIP: (%)

Subcontractor Default Insurance, SDI: (%)

4. Bid Bond
A bid bond for the project shall be provided with step 2 Proposal to ensure that the required
performance and payment bonds for 100% of the GMP will be furnished when the GMP for the
project is established.

5. Evaluation and Ranking of Offerors: In evaluating the step 2 proposals to determine which
provides the best value to the District, the District shall consider, in addition to the criteria in step
one, the following criteria from Texas Government Code Chapter 2269.

a. Construction fees weighted as previously noted for final evaluation purposes.

6. Negotiations
The District shall first attempt to negotiate a contract with the offeror that submit the proposal that
offers the best value to the District based on the proposed selection criteria. If the District is unable
to negotiate a satisfactory contract with any selected offeror, the District shall, formally and in
writing, end negotiations with such offeror and proceed to negotiate with the next offeror in the order
of the selection ranking.

7. Contract for Pre-Construction Phase
The selected Construction Manager-at-Risk shall be awarded a contract identifying all fees. Once a
GMP is proposed and accepted by the Owner’s Board of Trustees, the contract will be amended to
include and establish the GMP, which will include all pricing and fees to complete the project. The
District reserves the right not to proceed with the construction phase of any project for which an
acceptable GMP cannot be mutually agreed, in which case the contract may be terminated pursuant
to its terms.

13
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Appendix A

PRE-CONSTRUCTION SERVICES

1. The Construction Manager will provide the following:

a.

Key project personnel shall attend all regular design and construction document meetings with the
District and Architect to review project status and update the construction cost estimate. At a
minimum the Project Manager and the estimator shall attend and actively participate in these
meetings.

. The Construction Manager shall consult with the District and Architect regarding site use and

improvements, phasing of the various project issues, selection of materials, building systems and
equipment.

The Construction Manager shall provide recommendations on construction feasibility including
estimates of alternative designs or materials, preliminary budgets and possible economies. The
Construction Manager will be required to submit written, detailed constructability reviews witheach
review set issued by the Architect.

. The Construction Manager shall prepare and routinely update a preliminary project schedule for

the Architect’s review and the District’s approval.

. The Construction Manager shall coordinate and integrate the preliminary project

schedule with the services and activities of the District, Architect and Construction

Manager. As design proceeds, the preliminary project schedule shall be updated

to indicate proposed activity sequences and durations, milestone dates for receipt

and approval of pertinent information, and submittal of the Guaranteed Maximum

Price (GMP) proposal.

When both Schematic and Design Development documents are complete, the Construction
Manager shall prepare a cost estimate with supporting data for review by the District and Architect.
The Construction Manager shall hold pre-estimate coordination meetings with the architect and
estimator to validate scope, material quality, and quantities for alignment at each updated
estimate. At SD and DD the Construction Manager will review scope, quality and quantities of
items with the architect, prior to completion of estimates. The Architect will not proceed to the next
design phase until the cost estimate is within the pre- determined budget.

. During the preparation of the Construction Documents phase, the Construction Manager shall

update and refine the initial cost estimate a minimum of four (4) times at SD, DD 50%CD and 75%
CD. Written and constructability reviews are also needed with each estimate submission. Cost
estimates and constructability reviews shall be returned to the District and architect within seven
(7) days of each drawing milestone review. The Construction Manager shall hold pre-estimate
coordination meetings with the architect and estimator to validate scope, material quality, and
quantities for alignment at each updated estimate.

. The Construction Manager shall show subcontractor involvement in estimating for all major scopes

of work, with subcontractor(s) name noted online itemed estimates.

. The District will direct the architect to not proceed to the next drawing milestone until the cost

estimate is within the pre-determined budget. At this time the Construction Manager is still
responsible for maintaining the design phase schedule previously established.

If any estimate submitted to the District exceeds previously approved estimates,

the Construction Manager shall make recommendations to the District and

Architect to reduce the cost of the project.

The Construction Manager shall recommend to the District and Architect a

schedule for procurement of long lead time items that will constitute part of the

work as required to meet the project schedule.

14
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I. When the construction drawings and specifications are 90 percent complete, the
Construction Manager shall propose a GMP, which shall be the sum of the
estimated Cost of the Work and the Construction Manager’'s Fee and General Conditions.

m. Constructability Review and acceptance of Construction Documents shall be considered as part of
the GMP.

n. After the GMP has been established the Construction Manager-At-Risk shall publicly advertise in
accordance with Texas Government Code section 2269.255 and otherwise comply with sections
2269.255 and 2269.256 of the Texas Government Code.

0. Insoliciting Competitive Sealed Proposals from subcontractors, the construction manager shall:

1. Receive at least three (3) proposals from qualified subcontractors and suppliers for each
section of the work.

2. If the CM is self-performing any work, their proposal shall be received by Argyle ISD
Purchasing Department 24 hours prior to the competitive sealed proposals for the GMP.
These proposal(s) shall be in a sealed envelope.

3. Review proposals with District and Architect, prior to award of sub-contracts.

End of Appendix A
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Appendix B

CONSTRUCTION PHASE SERVICES

* Manage the GMP DOCUMENTATION, including:

Detailed quantity surveys, pricing.
Procurement strategy and implementation.
Detailed bid package scope inclusions.

« Establish the BUDGET BY BID PACKAGES

* Prepare a detailed SCHEDULE derived from detailed quantities for each bid package to satisfy
milestones.

» SITE UTILIZATION STUDY

Coordinate with District to establish mobilization and plan logistical requirements of all
parties onsite for each phase of construction and or as routes change to ensure safety and
weather protection of the staff and students.

Project office and material staging locations.

Ingress, egress.

Security requirements of owner.

+ CONDUCT PROPER AWARD OF CONTRACTS/PURCHASE ORDERS:

Conduct pre-award meetings.
Review schedule of values.
Review subcontractors’ general conditions.
Review scope of work.
Identify shop drawing requirements.
Perform document review and specifications review.
Review contractors’ personnel:
- Project Managers
- Superintendents
- Foremen
Implement Partnering Program if owner elects to do so.
Establish quality requirements and standards.
Review sequence and Schedule.
Identify accounting requirements.
Review insurance requirements.
Review safety and security requirements.
Recommend award of contracts.

* PREPARE AND ISSUE AS CONSTRUCTION MANAGER (or for the Owner):

Contracts.

Rental agreements.

Budget adjustments for all transactions.
Computerized accounting for tracking and projections.

16
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» PROVIDE COORDINATION AND MANAGEMENT OF SUBCONTRACTORS

- Establish site organization, including work and storage areas, and shall be coordinated and
approved by Owner.

- Establish jobsite management organization and jobsite procedures.

- Maintain daily log for jobsite record.

- Provide general conditions work to meet project requirements.

- Prepare and issue change orders and contracts.

- Prepare subcontractor change orders and contracts.

- Monitor construction cost and projections.

- Prepare and maintain cash flow projection for Owner.

- Monitor and maintain quality control.

- Shop drawing control.

- Equipment and material control.

- Provide and monitor overall progress and short interval scheduling.

- Prepare billings and progress payments.

- Conduct subcontractor coordination meetings.

- Provide coordination between subcontractors.

- Prepare and receive requests for information.

- Prepare agendas and conduct weekly safety and progress meeting.

- Prepare and distribute weekly safety and progress meeting minutes.

- Establish subcontractor progress payment procedure for processing and
payment.

- Monitor subcontractor pay applications.

* MONTHLY REPORT:

- Summarize project financial status.
Review and summarize past month’s construction performance.
Project the coming month’s construction activities.
Present status report on change orders - delays and time extensions.
Identify problems that threaten construction quality, cost and schedule.

« PROVIDE CHANGE ORDER CONTROL.:
- Implement system for change orders.
- Allocate change order responsibilities.
- Review change order requests from subcontractors.
- Negotiate change orders with subcontractors.
- Submit recommendations to Owner.

« ESTABLISH A QUALITY MANAGEMENT PROGRAM:

- Allmembers of the team participate in the quality control effort.
- Project Scope Review:
- Intended purpose.
- Are the project needs met?
- Existing conditions reviewed.
Phasing and Warranty coordination
- Future needs.

17



ARGYLE INDEPENDENT SCHOOL DISTRICT
RFQ 25-11-002-2

- Incorporate Restrictive Conditions in documentation to include:
- Social environment, influence of neighbors, environmental impact.
- Natural conditions, grounds and peripherals.
- Research on legal requirements.
- Research on existing structures, facilities.
- Review of Design Development for:
- Complete construction documents in the order they are to be
purchased and constructed.
- Complete documents for pre-purchased equipment.
- Design compatibility with future operation and maintenance.
- Constructability
- Coordinate schedule and assist independent testing and inspection agencies
selected by the school district, involving the following work:
- Underground piping
- Soils
- Concrete
- Rebar
- Miscellaneous steel
- Structural steel
- Mechanical systems
- Electrical
- Life safety systems
- Energy management systems
- Others as required
- Work with area superintendents of subcontractors
- Prepare operations to minimize quality control problems
- Require formalized quality management program from subcontractors:
- Ensure conformance to project’s quality standards previously established.
- Follow-up to assure correction of deficiencies on test reports

* ACCOUNTING Functions:
Insurance requirements
- Schedule of values review
- Labor cost reports
- Material cost reports
- Unit cost reports
- Monthly detail cost sheet
- Monthly job costs
- Accounts payable
- Monthly project billing

« JOB SAFETY Objectives:
- Conduct weekly safety meeting:
- Implement project safety requirements.
- Review subcontractor safety programs.
- Strictly enforce tobacco and alcohol-free job sites at all sites.
- Subcontractor conformance, initiate knowledge of OSHA requirements:
- Subcontractor responsible for costs and damages.
- Submission of accident and injury reports.
- Subcontractor safety programs
- Require subcontractor safety representative.
- Require forty-eight-hour reports.
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ARGYLE INDEPENDENT SCHOOL DISTRICT
RFQ 25-11-002-2

- Require weekly toolbox safety meeting.

- Maintain safety meeting minutes:

- Inform subcontractors of procedures
- Enforce alcohol and drug programs by subcontractors.
- Implement and maintain clean-up.

+ JOBSITE SECURITY Functions:

- Monitor and control employee, vendors, and public access to the jobsite.

- Monitor and control material and equipment deliveries to the jobsite.

- Monitor and control material and equipment being removed from jobsite

- through a material release form.

- Monitor and control site traffic.

- Monitor and perform periodic checks for alcohol and drugs.

- Monitor and control tools.

- Monitor material storage.

- Monitor trailers and all equipment within.

- Maintain proficiency first-aid and CPR programs.

- Monitor compliance with district’'s No Smoking policy.

- Monitor compliance with district's weapon-free zones.

- Monitor and control employee, vendor access or interaction
with students and staff.

- Monitor and control compliance with District’'s harassment-free
environment for students and staff.

- Monitor and control employee, vendor theft.

. HUMAN RESOURCES:
As construction managers, provide assistance and policies on Equal Employment
Opportunity, minority and women-owned business enterprises, sexual harassment or
discrimination, drug abuse program, labor relations, employment transfers or
reassignments and assuring proper personnel for project requirements.

. PROJECT POST CONSTRUCTION Services:
- Provide operating and maintenance manuals in electronic and bound hard copy
format. Close Out requirements will be further detailed in the Project Manual.
- Secure and assemble warranties or guarantees.
- Provide check-out of equipment.
- Instruct operating personnel in equipment operating and maintenance procedures.
- Assist in actual start-up of equipment.
- Implement close-out procedures and ensure requirements are met:
- Subcontractors’ and vendors’ final payment
- Resolution of claims
- Final change orders
- Lien releases
- Final lien waivers
- Consent of sureties
- Assist Owner in enforcement of warranties or guaranties.
- Conduct walk-through with Owner, Architect and Contractor eleven months after
project completion.

End of Appendix B
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Appendix C — REQUIRED FORMS
FORMS CHECKLIST — GENERAL PROCUREMENT

The following pages must be completed and submitted to be considered for award.

Check If
Included FORM TITLE:

AFFIDAVIT OF AUTHORITY AND NON-COLLUSION (Notary Required)
RESIDENT BIDDER’S CERTIFICATION

DEBARMENT OR SUSPENSION CERTIFICATE

FELONY CONVICTION AND CRIMINAL HISTORY NOTICE

STATEMENT OF COMPLIANCE/DEVIATION FORM

CERTIFICATE OF INTERESTED PARTIES (Form 1295)

CONFLICT OF INTEREST DISCLOSURE STATEMENTS

CHAPTER 2270 (BOYCOTT) VERIFICATION

ELECTRONIC COPY OF RESPONSE ON USB DRIVE LABELED AS INSTRUCTED

COMPLETE
(If applicable)
COMPLETE
COMPLETE
COMPLETE
COMPLETE
COMPLETE
COMPLETE

COMPLETE

ENCLOSE

THIS PAGE MUST BE COMPLETED AND RETURNED IN YOUR RESPONSE AS YOUR PROPOSAL COVER SHEET

FORM NO.: AISD1 PROCUREMENT RESPONSE COVER SHEET Last Revised: Feb2019
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(940) 464-7241 - Phone 6701 Canyon Falls Dr
(940) 464-7297 - Fax Flwr Md, Texas 762226

AFFIDAVIT OF AUTHORITY AND NON-COLLUSION

BID NO.: BID TITLE:
STATE OF: )
COUNTY OF: )

, of lawful age, being first duly sworn, on oath says,

that(s) he is the agent authorized by the Proposal to submit the attached Proposal. Affiant further states that the
proposer has not been a party to any collusion among Qualifications/proposers in restraint of freedom of competition
by agreement to Proposal at a fixed price or to refrain from proposing; or with any state official, District employee, Board
Member, or benefit consultant as to quantity, quality, or price in the prospective contract, or any other terms of said
prospective contract, or in any discussion or actions between Qualifications/proposers and any state official, District
employee, Board Member, or benefit consultant concerning exchange of money or other things of value for special
consideration in the letting of this contract.

CONTRACTOR’S NAME:
ADDRESS:
City State Zip
Phone: ( ) - Fax: ) -
E-Mail: @
AUTHORIZED COMPANY OFFICIAL’S NAME (Printed or typed) TITLE OF AUTHORIZED OFFICIAL

SIGNATURE OF AUTHORIZED OFFICIAL:

The claim contained within this affidavit is subscribed and sworn before me, a Notary Public, this

day of , 20

(Affix Notary Seal Below)

Notary Public Signature

Print Name:

My Commission Expires:

THIS PAGE MUST BE COMPLETED AND RETURNED IN YOUR RESPONSE

FORM NO.: AISD6 | AFFIDAVIT OF AUTHORITY AND NON-COLLUSION Last Revised: FEB2019
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(940) 464-7241 - Phone 6701 Canyon Falls Dr
(940) 464-7297 - Fax Flwr Md Texas 76226

RESIDENT BIDDER’S CERTIFICATION

BID NO.: BID TITLE:

Texas Government Code Chapter 2252.001A (3) and (4) defines “nonresident bidder” and “resident bidder” as follows:
Chapter 2252.001A (3) “Nonresident bidder” refers to a person who is not a resident.

Chapter 2252.001A (4) “Resident bidder” refers to a person whose principal place of business is in this state (Texas),

including a contractor whose ultimate parent company or majority owner has its principal place of business in the state
of Texas.

Chapter 2252.002 states “A governmental entity may not award a governmental contract to a nonresident bidder
unless the nonresident underbids the lowest bid submitted by a responsible resident bidder by an amount that is not
less than the amount by which a resident bidder would be required to underbid the nonresident bidder to obtain a
comparable contract in the state in which the nonresident’s principal place of business is located.”

| certify that is a resident bidder of
(Company Name)

Texas as defined in Texas Government Code 2252.001A (4).

Signature:
Print Name:
| certify that is a nonresident bidder of
(Company Name)
Texas as defined in Texas Government Code 2252.001A (4).
City and State:
Signature:
Print Name:

THIS PAGE MUST BE COMPLETED AND RETURNED IN YOUR RESPONSE

FORM NO.: AISD7 RESIDENT BIDDER’S CERTIFICATION Last Revised: FEB2019
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(940) 464-7241 - Phone 6701 Canyon Falls Dr
(940) 464-7297 - Fax Flwr Md, Texas 762226

DEBARMENT OR SUSPENSION CERTIFICATION FORM

BID NO.: BID TITLE:

Non-Federal entities are prohibited from contracting with or making sub-awards under covered transaction to parties
that are suspended or debarred or whose principals are suspended or debarred. Covered transactions include
procurement of goods or services equal to or in excess of $100,000. Contractors receiving individual awards of
$100,000 or more and all sub-recipients must certify that the organizations and its principals are not suspended or
debarred.

By submitting this offer and signing this certificate, this Firm:

(1) Certifies that no suspension or debarment is in place, which would preclude receiving a federally funded
contract under the Federal OMB, A-102, common rule.

FIRM’S NAME:
ADDRESS:
CITY:
STATE: ZIP CODE: +
PHONE: ( ) -
FAX: ( ) -
E-MAIL: @
AUTHORIZED COMPANY OFFICIAL’S NAME (Printed or typed) TITLE OF AUTHORIZED OFFICIAL
SIGNATURE OF AUTHORIZED OFFICIAL: DATE:

THIS PAGE MUST BE COMPLETED AND RETURNED IN YOUR RESPONSE

FORM NO.: AISD8 DEBARMENT OR SUSPENSION CERTIFICATION FORM Last Revised: FEB2019
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FELONY CONVICTION AND
CRIMINAL HISTORY
NOTICE

BID NO.: BID TITLE:

Statutory citation covering notification of criminal history of contractor is found in the Texas
Education Code, Section 44.034. Following is an example of a felony conviction notice:

State of Texas Legislative Senate Bill No. 1, Section 44.034, Notification of Criminal History, Subsection (a), states “a
person or business entity that enters into a contract with a public entity must give advance notice to the public entity if
the person or an owner or operator of the business entity has been convicted of a felony. The notice must include a
general description of the conduct resulting in the conviction of a felony.”

Subsection (b) states “a public entity may terminate a contract with a person or business entity if the public entity
determines that the person or business entity failed to give notice as required by Subsection (a) or misrepresented the
conduct resulting in the conviction. The public entity must compensate the person or business entity for services
performed before the termination of the contract.”

THIS NOTICE IS NOT REQUIRED OF A PUBLICLY-HELD

CORPORATION
Ui o

SO Y I TOTY

I, the undersigned agent for the firm named below, certify that the information concerning notification of
felony convictions has been reviewed by me and the following information furnished is true to the best of my
knowledge.

FIRM’S NAME:

AUTHORIZED COMPANY OFFICIAL'S NAME (PRINTED):

A. My firmis a publicly-held corporation; therefore, this reporting requirement is not applicable.

Signature of Company Official:

B. My firm is not owned nor operated by anyone who has been convicted of a felony:

Signature of Company Official:

C. My firmis owned or operated by the following individual(s) who has/have been convicted of a felony:

Name of Felon(s):

Detail of Conviction:

Signature of Company Official:

THIS PAGE MUST BE COMPLETED AND RETURNED IN YOUR RESPONSE

FORM NO. AISD9 | FELONY CONVICTION AND CRIMINAL HISTORY NOTICE | Last Revised: FEB2019
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6701 Canyon Falls Dr

(940)464-7241 — Phone
Flwr Md TX 76226

(940) 464-7297 — Fax

STATEMENT OF COMPLIANCE/DEVIATION FORM

BID NO.: BID TITLE:

RE: Argyle Independent School District
Please submit as a part of your Proposal the following information:

We hereby acknowledge receipt of the above referenced procurement opportunity, and certify that our Proposal
conforms to the RFQ detailed below with the exception/s:

CONTRACTOR’S NAME:
ADDRESS:
City State Zip
Phone: ( ) - Fax: ) -
E-Mail: @
AUTHORIZED COMPANY OFFICIAL’S NAME (Printed or typed) TITLE OF AUTHORIZED OFFICIAL
SIGNATURE OF AUTHORIZED OFFICIAL: Date:

THIS PAGE MUST BE COMPLETED AND RETURNED IN YOUR RESPONSE
FORM NO.: AISD11 | STATEMENT OF COMPLIANCE/DEVIATION FORM | Last Revised: FEB2019
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Implementation of House Bill 1295
Certificate of Interested Parties (Form 1295):

In 2015, the Texas Legislature adopted House Bill 1295, which added section
2252908 of the Government Code. The law states that a governmental entity or state agency
may not enter into certain contracts with a business entity unless the business entity submits a
disclosure of interested parties to the governmental entity or state agency at the time the
business entity submits the signed contract to the governmental entity or state agency. The law
applies only to a contract of a governmental entity or state agency that either (1) requires an action
or vote by the governing body of the entity or agency before the contract may be signed or (2)
has a value of at least $1 million. The disclosure requirement applies to a contract entered into
on or after January 1, 2016.

The Texas Ethics Commission was required to adopt rules necessary to implement that
law, prescribe the disclosure of interested parties form, and post a copy of the form on the
commission’s website. The commission adopted the Certificate of Interested Parties form (Form
1295) on October 5, 2015. The commission also adopted new rules (Chapter 46) on November 30,
2015, to implement the law. The commission does not have any additional authority to enforce
or interpret.

Changes Form 1295

Changes to the law requiring certain businesses to file a Form 1295 are in effect for
contracts entered into oramended on or after January 1,2018. The changes exempt businesses
from filing a Form 1295 for certain types of contracts and replace the need for a completed
Form 1295 to be notarized. Instead, the person filing a 1295 needs to complete an "unsworn
declaration."

What type of contracts are exempt from the Form 1295 filing requirement under the amended
law?

The amended law adds to the list of types of contract exempt from the Form 1295 filing
requirement. Acompleted Form 1295isnotrequired for:

* asponsored research contract of an institution of higher education;
* aninteragencycontract ofastateagencyoraninstitution ofhighereducation;
* acontract related to health and human services if:

0 thevalue ofthe contract cannot be determined at the time the contract is
executed;and

0 anyqualified vendoriseligible forthe contract;

* acontract with a publicly traded business entity, including a wholly owned subsidiary of the
business entity;*

* acontract with an electric utility, as that term is defined by Section 31.002, Utilities Code;*
or

* acontract with a gas utility, as that term is defined by Section 121.001, Utilities Code.*
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The newly exempt contract types are marked with an asterisk

Will my date of birth and address appear on the TEC's website when | file the form?

No. The TEC filing application does not capture the date of birth or street address of the signatory
and it will not appear on forms that are filed using the TEC filing application.

Although the TEC does not capture the date of birth and street address of the signatory, the
contracting stateagencyorgovernmentalagencywillhaveaphysical copy of the form that includes
the date of birth and address of the signatory. The TEC cannot answer whether the contracting
state agency or governmental agency mayreleasesuchinformation.QuestionsregardingtheTexas
PublicInformationAct may be directed to the Office of the Attorney General. See also Paxton v.
City of Dall., No. 03-13-00546-CV, 2015 Tex. App. LEXIS 5228, at *10-11 (App.-Austin May 22,
2015) ( mem. op.) (pet. denied) (available

https://www.ethics.state.tx.us/filinginfo/1295/

THIS PAGE MUST BE COMPLETED AND RETURNED IN YOUR RESPONSE

FORM NO.: AISD13 | CERTIFICATION OF INTERESTED PARTIES Last Revised: FEB2019
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CERTIFICATE OF INTERESTED PARTIES FORM 1295

OFFICEUSE ONLY

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

1 Name of business entity filing form, and the city, state and country of the business .* %
entity's place of business. V

2 Name of governmental entity or state agency that is a party to the contract f Q
which the form is being filed.

3 Provide the identification number used by the governmental entity or sh%]en to tMck or identify the contract,
e c;fjia
>

and provide a description of the goods or services to be provid% er, t.

City State. C Nature of Interestcheck applicable)

Name of Interested Party (ol

Controlling Intermediary

W

| swear, or affirm, under penalty of perjury, that the above disclosure is true and correct.

Signature of authorized agent of contracting business entity

AFFIX NOTARY STA EAL ABOVE
Swornto and su% before me, by the said , this the day
of , 20 , to certify which, witness my hand and seal of office.

gaire o ocer gormmnsternmg ogyr oo renne ororcer gormmsterng oaa T e O Oce T SO T T TS TS T T O ortr T

ADD ADDITIONAL PAGES AS NECESSARY

THIS PAGE MUST BE COMPLETED AND RETURNED IN YOUR RESPONSE
FORM NO.: AISD 14 | CERTIFICATION OF INTERESTED PARTIES | Last Revised: FEB2019
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Notice to Firms
Conflict of Interest Disclosure Statements
Texas Local Government Code, Chapter 176

Firms are required to file a Conflict of Interest Questionnaire with the District if a relationship exists between the firm’s
company and an officer of the District. Firms are encouraged to review and become familiar with all disclosure requirements
of Texas Local Government Code, Chapter 176.

Conflicts of interest exist if:
1) The person has employment or other business relationship with the local government officer or a family member
resulting in the officer or family member receiving taxable income; or
2) The person has given the local government officer or family member one or more gifts (excluding food, lodging,
transportation, and entertainment) that have an aggregate value of more than $250 in the twelve-month period
preceding the date the officer becomes aware of an executed contract or consideration of the person for a contract to
do business with the District.

Disclosure is required from firms regarding each affiliation or business relationship between the firm and:

1) An officer of the District;

2) An officer of the District that results in the officer or family member receiving taxable income;

3) An officer of the District that results in the firm receiving taxable income that does not come from the District;

4) A corporation or other business entity in which an officer of the District serves as an officer or director, or holds an
ownership interest of 10% or more;

5) An employee or contractor of the District who makes recommendations to an officer of the District regarding the
expenditure of money;

6) An officer of the District who appoints or employs an officer of the District that is the subject of the questionnaire; and

7) Any person or entity that might cause a conflict of interest with the District.

Forms must be filed:

1) No later than the seventh business day after the date that the person begins contract discussions or negotiations with
the government entity, or submits to the entity an application, response to a request for proposal or bid,
correspondence, or other writing related to a potential agreement with the entity.

2) The Firm also shall file an updated questionnaire:

a) Not later than September 1 of each year in which a covered transaction is pending, and
b) The seventh business day after the date of an event that would make a statement in the questionnaire incomplete
or inaccurate.
3) A firm is not required to file an updated questionnaire if the person had filed an updated statement on or after
June 1, but before September 1 of the year.

Officers of the Argyle Independent School District are:
Sam Slaton - President
Craig Hawkesworth - Vice President

Matt Slaton - Secretary

Leigh Ann Artho - Trustee

Rich McDowell - Trustee

Dr. Leona McDade - Trustee

Josh Westrom - Trustee

Dr. Courtney Carpenter, Superintendent

Individuals completing this form in conjunction with a response to bid or proposal are to complete it and include it in their
response. Individuals required to file for any reason other than participation in a procurement process are to send the
completed form to:

Argyle Independent School District

6701 Canyon Falls, Flower Mound TX 76226
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CONFLICT OF INTEREST QUESTIONNAIRE FORM

For firm doing business with local governmental entity CIQ

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session. OFFICE USE ONLY

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a firm who has a
business relationship as defined by Section 176.001(1-a) with a local governmental entity and the firm meets
requirements under Section 176.006(a).

Date Received

By law this questionnaire must be filed with the records administrator of the local governmental entity not later
than the 7th business day after the date the firm becomes aware of facts that require the statement to be filed.
See Section 176.006(a-1), Local Government Code.

A firm commits an offense if the firm knowingly violates Section 176.006, Local Government Code. An offense
under this section is a misdemeanor.

Name of firm who has a business relationship with local governmental entity.

2]

|:| Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated
completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which
you became aware that the originally filed questionnaire was incomplete or inaccurate.)

—3J Name of local government officer about whom the information is being disclosed.

Name of Officer

AJ Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A). Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described. Attach additional pages to this Form
CIQ as necessary.

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the firm?

Cves [

B. Is the firm receiving or likely to receive taxable income, other than investment income, from or at the direction of
the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

Clves [ no

Describe each employment or business relationship that the firm named in Section 1 maintains with a corporation or other
business entity with respect to which the local government officer serves as an officer or director, or holds an
ownership interest of one percent or more.

6]
|:| Check this box if the firm has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

Signature of firm doing business with the governmental entity Date
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CONFLICT OF INTEREST QUESTIONNAIRE
For firm doing business with local governmental entity

A complete copy of Chapter 176 of the Local Government Code may be found at http://www.statutes.legis.state.tx.us/
Docs/LG/html/LG.176.htm. For easy reference, below are some of the sections cited on this form.

Local Government Code § 176.001(1-a): "Business relationship" means a connection between two or more parties
based on commercial activity of one of the parties. The term does not include a connection based on:
(A) atransaction that is subject to rate or fee regulation by a federal, state, or local governmental entity or an
agency of a federal, state, or local governmental entity;
(B) atransaction conducted at a price and subject to terms available to the public; or
(C) apurchase or lease of goods or services from a person that is chartered by a state or federal agency and
that is subject to regular examination by, and reporting to, that agency.

Local Government Code § 176.003(a)(2)(A) and (B):
(a) Alocal government officer shall file a conflicts disclosure statement with respect to a firm if:
(2) the firm:
(A) has an employment or other business relationship with the local government officer or a
family member of the officer that results in the officer or family member receiving taxable
income, other than investment income, that exceeds $2,500 during the 12-month period
preceding the date that the officer becomes aware that
(i) acontract between the local governmental entity and firm has been executed;
or
(i) the local governmental entity is considering entering into a contract with the
firm;
(B) has given to the local government officer or a family member of the officer one or more gifts that
have an aggregate value of more than $100 in the 12-month period preceding the date the officer
becomes aware that:
(i) a contract between the local governmental entity and firm has been executed; or
(ii) the local governmental entity is considering entering into a contract with the firm.

Local Government Code § 176.006(a) and (a-1)
(a) Afirm shall file a completed conflict of interest questionnaire if the firm has a business relationship with a
local governmental entity and:
(1) has an employment or other business relationship with a local government officer of that local
governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A);
(2) has given a local government officer of that local governmental entity, or a family member of the
officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any gift
described by Section 176.003(a-1); or
(3) has a family relationship with a local government officer of that local governmental entity.
(a-1) The completed conflict of interest questionnaire must be filed with the appropriate records administrator
not later than the seventh business day after the later of:
(1) the date that the firm:
(A) begins discussions or negotiations to enter into a contract with the local governmental
entity; or
(B) submits to the local governmental entity an application, response to a request for Qualifications
or bids, correspondence, or another writing related to a potential contract with the local
governmental entity; or
(2) the date the firm becomes aware:
(A) of an employment or other business relationship with a local government officer, or a family
member of the officer, described by Subsection (a);
(B) that the firm has given one or more gifts described by Subsection (a); or
(C) of afamily relationship with a local government office
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(940) 464-7241 - Phone 6701 Canyon Falls Dr
(940) 464-7297 - Fax Flwr Md TX 76226

Chapter 2270 (BOYCOTT) VERIFICATION

The undersigned authorized representative of the company named below (hereinafter referred to as Company), pursuant
to Texas Government Code Chapter 2270, verifies, represents and warrants to the Argyle 1.S.D. that the Company:

1. Does not boycott Israel, and;

2. Will not boycott Israel during the term of the contract (if any) between the above-named Company, business
or individual with the Argyle Independent School District

3. is not currently listed on the State of Texas Comptroller’'s Companies that Boycott Israel List located at
https://comptroller.texas.gov/purchasing/publications/divestment.php

This statement will also be included in any contract that may result from this procurement.
Pursuant to Texas Government Code Sections 2270.001 and 808.001:

1. “Boycott Israel” means refusing to deal with, terminating business activities with, or otherwise taking any action that is intended
to penalize, inflict economic harm on, or limit commercial relations specifically with Israel, or with a person or entity
doing business in Israel or in an Israeli-controlled territory, but does not include an action made for ordinary business purposes;
and

2. “Company” means a for-profit sole proprietorship, organization, association, corporation, partnership, joint venture, limited
partnership, limited liability partnership, or limited liability company, including a wholly owned subsidiary, majority-owned
subsidiary, parent company, or affiliate of those entities or business associations that exist to make a profit.

THE COMPANY SHALL INDEMNIFY AND HOLD HARMLESS THE ARGYLE L.S.D.. ITS OFFICIALS AND EMPLOYEES FROM
ANY AND ALL CLAIMS. DAMAGES. EXPENSES. AND TS OF ANY NATURE BASED UPON ARGYLE 1.S.D.’S RELIANCE
N THIS VERIFICATION.

Signature of Company Representative Date

Printed Name Title

Company Name:

Address:

City: State: Zip:

Note: | understand that providing false information on this form may be grounds for debarment and discontinuation of all business with AISD

THIS PAGE MUST BE COMPLETED AND RETURNED IN YOUR RESPONSE

FORM NO.: AISD16 CHAPTER 2270 VERIFICATION Last Revised: FEB2019
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Appendix D - EXECUTION OF OFFER

The Respondent must complete, sign, and return this Execution of Offer as part of their Qualifications. Failure
to sign and return this form will subject the Qualifications to rejection by the Owner.

Respondent’s Name:

Respondent’s State of Texas Tax Account No.:
(This 11-digit number is mandatory)

If a Corporation:

Respondent’s State of Incorporation:

Respondent’s Charter No:

Identify each person who owns at least 25% of the Respondent’s business entity by name:

(Name)

(Name)

(Name)

(Name)

Submitted and Certified By:

(Respondent’s Name) (Title)

(Street Address) (Telephone Number)
(City, State, Zip Code) (Fax Number)
(AUTHORIZED SIGNATURE) (DATE)

NOTE TO RESPONDENTS: SUBMIT ENTIRE SECTION WITH RESPONSE.

THIS EXECUTION OF OFFER MUST BE COMPLETED, SIGNED, AND RETURNED WITH THE RESPONDENT'S
QUALIFICATIONS. FAILURE TO COMPLETE, SIGN AND RETURN THIS EXECUTION OF OFFER WITH THE
QUALIFICATIONS MAY RESULT IN REJECTION OF THE QUALIFICATIONS.

SIGNING A FALSE STATEMENT MAY VOID THE SUBMITTED QUALIFICATIONS OR ANY AGREEMENTS OR
OTHER CONTRACTUAL ARRANGEMENTS, WHICH MAY RESULT FROM THE SUBMISSION OF RESPONDENT’S
QUALIFICATIONS, AND THE RESPONDENT MAY BE REMOVED FROM ALL

PROPOSER LISTS. A FALSE CERTIFICATION SHALL BE DEEMED A MATERIAL BREACH OF CONTRACT AND,
AT OWNER'S OPTION, MAY RESULT IN TERMINATION OF ANY RESULTING CONTRACT OR PURCHASE ORDER.
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BY SIGNATURE HEREON:

* Respondent acknowledges and agrees that (1) this RFQ is a solicitation for Qualifications and is
not a contract or an offer to contract; (2) the submission of Qualifications by Respondent in response
to this RFQ will not create a contract between the Owner and Respondent; (3) the Owner has made
no representation or warranty, written or oral, that one or more contracts with the Owner will be
awarded under this RFQ; and (4) Respondent shall bear, as its sole risk and responsibility, any cost
which arises from Respondent's preparation of a response to this RFQ.

* Respondent agrees to furnish to the Owner the services described in its Qualifications, and to
comply with all terms, conditions and requirements set forth in the RFQ and documents contained
herein.

* Respondent affirms that Respondent has not given and does not intend to give at any time hereafter,
any economic opportunity, future employment, gift, loan, gratuity, special discount, trip, favor or
service to a public servant in connection with the submitted Qualifications.

* A corporate Respondent certifies that it is not currently delinquent in the payment of any Franchise
Taxes due under Chapter 171, Texas Tax Code, or that the corporate Respondent is exempt from
the payment of such taxes, or that the corporate Respondent is an out-of-state corporation that is
not subject to the Texas Franchise Tax, whichever is applicable.

* Respondent certifies that neither the Respondent nor the firm, corporation, partnership or Owner
represented by the Respondent, or anyone acting for such firm, corporation, or institution has
violated the antitrust laws of this state, codified in Section 15.01, et. seq., Texas Business and
Commerce Code, or the Federal antitrust laws, nor communicated directly or indirectly the
Qualifications made to any competitor or any other person engaged in such line of business.

* Respondent represents and warrants that:

1. Respondent is a reputable company regularly engaged in providing construction manager
services necessary to meet the terms, conditions and requirements of the RFQ.

2. Respondent has the necessary experience, knowledge, abilities, skills, and resources to
satisfactorily perform the terms, conditions and requirements of the RFQ.

3. Respondent is aware of, is fully informed about, and is in full compliance with all applicable federal,
state and local laws, rules, regulations and ordinances.

4, Respondent understands (i) the requirements and specifications set forth in this RFQ and (ii) the
terms and conditions set forth in the Agreement under which Respondent will be required to
operate.

5. Respondent, if selected by the Owner, will maintain insurance as required by the construction
agreement.

6. All statements, information and representations prepared and submitted in response to this RFQ

are current, complete, true, and accurate. Respondent acknowledges that the Owner will rely on
such statements, information, and representations in selecting the successful Respondent. If
selected by the Owner as the successful Respondent, Respondent will notify the Owner
immediately of any material change in any matters with regard to which Respondent has made a
statement or representation or provided information.
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7. Under Section 231.006, Texas Family Code, the vendor or applicant certifies that the individual or
business entity named in this contract, bid, or application is not ineligible to receive the specified
grant, loan, or payment and acknowledges that this contract may be terminated and payment may
be withheld if this certification is inaccurate.

8. Under Section 2155.004, Texas Government Code, the vendor or applicant certifies that the
individual or business entity named in this bid or contract is not ineligible to receive the specified
contract and acknowledges that this contract may be terminated and payment withheld if this
certification is inaccurate.

9. Under Section 2254.004, Texas Government Code, the vendor, or applicant certifies that each
individual or business entity which is an engineer or architect proposed by Respondent as a
member of its team was selected based on demonstrated competence and qualifications only.

Respondent certifies that the individual signing this document and the documents made part of the
RFQ is authorized to sign such documents on behalf of the company and to bind the company under
any agreements or other contractual arrangements which may result from the submission of
Respondent’s Qualifications.

Respondent certifies that if a Texas address is shown as the address of the Respondent,
Respondent qualifies as a Texas Resident Respondent as defined in Rule 1 TAC 111.2.

Respondent certifies that no relationship, whether as relative, business associate, by capital funding
agreement or any other similar relationship exists between Respondent and a trustee or
administrator of the Owner, and Respondent has not been an employee of the Owner within the
immediate twelve (12) months prior to your RFQ response. All such disclosures will be subject to
administrative review and approval prior to the Owner entering into any contract with Respondent.

Respondent affirms that no compensation has been received for participation in the preparation of
the specifications for this RFQ. (ref. Section 2155.004 Texas Government Code).

Respondent represents and warrants that Respondent will comply with the safety standards
established and promulgated under the Federal Occupational Safety and Health Law (Public Law
91-596) and its regulations in effect or proposed as of the date of this solicitation.

Respondent certifies that Respondent will comply with all applicable federal laws and regulations
pertaining to Equal Employment Opportunities.

Respondent affirms that the firm is not a related entity to the Architect for the Project, PBK
Architects. Pursuant to HB 2634, which amends Texas Government Code §2269.252(b) and adds
§2269.252(c), an entity is related to the Architect if it is a sole proprietorship, corporation,
partnership, limited liability company, or other entity that is a subsidiary, parent corporation, or
partner or has any other relationship in which the Architect has an ownership interest, or is subject
to common ownership or control, or is party to an agreement by which it will receive any proceeds
of the Construction Manager At-Risk’s payments from the Owner/Argyle ISD.
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