

SUPPLEMENT NO.1
LEARN EARLY CHILDHOOD SCHOOL - PHASE 3
GILBANE JOB NO. J10568.000
STATE PROJECT NO. 245-0090 MAG/N/PF

Bid Packages: 03A – Concrete, 04A – Masonry, 05A – Structural Steel, 05B – Misc. Metals (Set Aside), 06A – Millwork & Casework, 07A – Roofing, 08A – Glass & Glazing, 09A – Drywall and Related Work, 09B – Painting (Set Aside), 09C – Acoustical Ceilings, 09D – Resilient Flooring & Carpet, 09E – Tile (Set Aside), 10A – General Trades, 11A – Food Service Equipment, 21A – Fire Protection, 22A – Plumbing, 23A – HVAC, 26B – Electrical, 27A – Audio Visual & Public Address (Set Aside), 27B – Tele/Data (Set Aside), 28A – Fire Alarm (Set Aside), 31A – Sitework, 32A – Site Concrete, 32B – Landscaping (Set Aside)

Note: Use the below link to access the complete supplement including all attachments:

<https://gbcovdc.box.com/s/7rorccsq912oa0scbgrq53fh1zy2s7eg>

The following items are hereby made part of the bid documents for the LEARN Early Childhood School Project in Waterford, CT:

GENERAL

1. Newman Architects Phase 3 Site and Building Construction Addendum No. 1 dated 11/25/2025 has been issued.
2. Bid RFI log dated 11/25/2025 has been issued.
 - a. Note: RFIs received that are not included on this log will be included in the next Supplement.
3. Reference the Gilbane Project Manual. A revised section 01i. Advertisement for Bids has been issued.
4. Reference the Gilbane Project Manual. A revised section 01iii. EX.A Proposal Form – Exhibit A has been issued.
 - a. The RFI due date has been revised to 12/3/2025 for all bid packages.
5. Reference the Gilbane Project Manual. A revised section 2i. Sample Trade Contract Agreement has been issued.
6. Reference the Gilbane Project Manual. Section 4ix. Scope Clarification Drawings has been issued.
7. Pre-Bid Meeting Minutes dated 11/24/2025 have been issued. These minutes contain the pre-bid meeting sign-in sheet.
8. The Project Schedule will be issued in a forthcoming Supplement.
9. The Site Logistics Plan will be issued in a forthcoming Supplement.

SPECIFIC

1. BP 31A Sitework

1. Reference Proposal Form Section L – Scope of Work:
 - i. ADD Specific Scope of Work Item #51:
 51. This Trade Contractor shall provide all grease traps and associated grease waste and vent piping located more than 5'-0" outside of the building footprint. Grease traps and associated piping shall be in accordance with grease trap detail 2 on CU502 and section 22 10 05.

REMINDERS

1. The bid due date remains as originally published on Monday December 15th, 2025 by 1:00PM.

Sealed bids must be delivered to Gilbane's Glastonbury Office before or by the close of the bid period. Late bids will be rejected and returned unopened.
2. **Proposal Forms:** Bid must be submitted on the Gilbane Proposal Form dated 08/25/2025 included in the Gilbane Project Manual.

3. **Bid Bond:** Each Bid shall be accompanied by a bid security in the form of a Bid Bond in an amount not less than Ten Percent (10%) of the total amount of the base bid drawn in favor of Gilbane Building Company. Said surety shall be issued by a surety that is licensed to do business in the State of Connecticut and is rated A-(VII) or better by A.M. Best. Bids received without such bid bond will be considered non-responsive and therefore rejected, no exceptions.
4. **P&P Bonds:** Bidders shall INCLUDE the cost of 100% Payment and Performance Bonds in their base bid.
5. **Bidder's DAS Construction Contractor Prequalification Update Statement:**
 - a. Bidders, at the time the bid is submitted, must be prequalified with the State of Connecticut Department of Administrative Services (DAS) in accordance with C.G.S §4b-91, for the bid packages listed in the section 1i Advertisement for Bids. In accordance with C.G.S. §4a-100, §4b-91, and §4b-101, any trade contractor submitting a bid is required to submit their DAS Update Statement with their bid. Failure to submit this item with the bid will result in rejection of the bid.
 - b. The Bidder's DAS Construction Contractor Prequalification Certificate is NOT a substitute for the Bidder's Contractor Prequalification Update Statement.

All other terms and conditions remain unchanged. Acknowledge your receipt and inclusion of this Supplement on the proposal form in the space provided.

Sincerely,
GILBANE BUILDING COMPANY

Alondra De Leon
Preconstruction Executive

Cc: Project Team – Gilbane
File

-----End of Supplement #1 -----