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DALLAS INDEPENDENT SCHOOL DISTRICT 
PROCUREMENT SERVICES 

ADDENDUM NO. 01
SOLICITATION NUMBER AND TITLE CSP# 207571 Alex W. Spence Talented and Gifted Preparatory

November 20, 2025 

The Purpose of this Addendum No. 01 is to provide questions and answers received for the noted 
solicitation. In addition, there may also be updates to the solicitation which should be published as 
important information related to the process: 

REVISIONS TO THE PROJECT MANUAL  

The following Specification Sections are revised and re-issued with this Addendum: 

ITEM 1. Section 00 11 13 ADVERTISEMENT FOR CSP has been revised to provide an 
updated Construction Budget and has been re-issued in its entirety.

ITEM 2. Section 00 31 00 AVAILABLE PROJECT INFORMATION has been revised to provide 
an updated Construction Cost Limit, Owner Controlled Contingency, and 
Construction Budget. The section has been re-issued in its entirety.

ITEM 3. Section 00 41 11 PROPOSAL FORM has been revised to provide an updated Owner 
Controlled Contingency and Construction Budget. The section has been re-issued 
in its entirety.

Please sign this addendum # 01 and submit along with your copies of the proposal. ALL OTHER 
PROVISIONS, AND OTHER TERMS AND CONDITIONS REMAIN UNCHANGED. BIDDERS ARE REQUIRED
TO ACKNOWLEDGE AND RETURN/SUBMIT A COPY OF THIS ADDENDUM WITH THEIR PROPOSAL.

Company Name
Bidder’s Signature

Date

END OF ADDENDUM 
NO. 01



 
 

Dallas ISD Construction Services  CSP 207577 
00 11 13 Page 1 of 6  11/16/2025 
Revised 8/28/2025 

Procurement Services    November 16, 2025 
 
The Dallas Independent School District ("District") is soliciting Competitive Sealed Proposals ("CSP") from qualified 
sources relative to the provision of the following request For Competitive Sealed Proposals ("CSP"). This 
procurement will be managed under the Dallas ISD Construction Services department.  
 
For information on how to obtain the CSP documents, go to the District’s Construction Services website 
http://www.dallasisd.org. Click on “Departments;” click on “Construction Services/Bond Office;” click on 
“Bond Vendor Opportunities;” then click on the bid package number. Follow the Document Distribution 
instructions to obtain the CSP documents. The CSP documents contain the necessary information to submit a 
CSP to the District, including construction documents, selection criteria, estimated budget, project scope, 
schedule, and other information that contractors may require to respond to the request.  
 
Please return the "Intention to Propose" form (Specification Section 00 11 17) to the Construction Services 
Procurement Director listed on the form. 
 

CSP # Description Closing Date Buyers Initials 

207577 Alex W. Spence Preparatory Talented and 
Gifted Academy - Renovation 01/06/2026 DBE 

 
 

A pre-proposal meeting will be held for Alex W. Spence Preparatory Talented and Gifted Academy on 
Monday, December 1, 2025 via MS Teams at 11:00:00 AM for all interested parties. This meeting is not 
mandatory, but information discussed will be extremely helpful in preparation of the proposal. 
 
MICROSOFT TEAMS INFORMATION 
 
Meeting ID:   242 157 359 961 9 
Passcode:    zx2NX9vy 
 
 
All general contractors and sub-contractors are encouraged to attend this meeting. Contractors will meet A/E(s) 
and PM at the school to start site tours. The first site tour will take place immediately following the pre-proposal. 
The following is the schedule for each site tour: 
 

School Org# School Name Date Time School Address, Location of Meeting 
058 Alex W. Spence 

Preparatory Talented 
and Gifted Academy 

12/01/2025 4:00:00 
PM 

4001 Capitol Avenue 
Dallas, TX  75204 

 
 
All Construction Services procurements must be physically delivered to the Construction Services office, at the 
Linus D. Wright Dallas ISD Administration Building 9400 North Central Expressway, Suite 800 Dallas, TX  75231. 
(Call 972.925.7200 for directions). Delivery to other locations will result in rejection of a CSP. 
 
Completed CSP Package Part 1-A, 1-B and 1-C are due on Tuesday, 01/06/2026 at 2:00 PM (local time). 
 
Completed CSP Package Part 2 is due on Wednesday, 01/07/2026 at 3:00 PM (local time). 
 
Any materials received after the respective closing dates / times will not be considered. 
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The District will open and read the names of the proposers and prices submitted in responsive CSPs beginning at 
4:30 PM local time upon submittal of Part 2 of the Package, via Microsoft Teams at Dallas ISD Construction 
Services, Linus D. Wright Dallas ISD Administration Building 9400 North Central Expressway, Suite 800 Dallas, 
TX  75231. 
 
MICROSOFT TEAMS INFORMATION 
 
Meeting ID:   241 827 982 494 9  
Passcode:    dD6wg6D6  
 
 
No further information will be officially released until after the date the Agenda is publicized for the Board of 
Trustees briefing. 
 
The right is reserved to reject any or all bids, proposals, CSPs, or statements of qualification and to waive 
technicalities. 
 
The Dallas Independent School District is committed to the ideals of equal opportunity in all its business endeavors. 
 
The Dallas Independent School District’s Construction Services projects have a 30% Small Business Enterprise 
(SBE) aspirational goal in construction.  
 
RUN TWO TIMES ONLY AS FOLLOWS: 
11/16/2025 and 11/23/2025 
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DALLAS INDEPENDENT SCHOOL DISTRICT 
 

PROCUREMENT SERVICES – CONSTRUCTION SERVICES 
 

DOCUMENT DISTRIBUTION 
 

CONSTRUCTION SERVICES 

CSP 207577 
Org 058 - Alex W. Spence Preparatory Talented and Gifted Academy - Renovation 

J058_P0271_1 
 

SOLICITATION TIMELINE: 
 

Issue Date:   11/16/2025 
First Advertisement Date  11/16/2025 
Second Advertisement Date  11/23/2025 
Preproposal Meeting  12/01/2025 
Question Deadline 12/05/2025 
Question Responses from the District 12/10/2025 
CSP Response Due Dates Pt 1-A, Pt 1-B, and Pt 1-C 01/06/2026 
CSP Response Due Date Pt 2 01/07/2026 
CSP Evaluation 01/16/2026 
Anticipated Board Approval  02/26/2026 

 
 
 

1. DOCUMENT DISTRIBUTION: 
 

The attached "Document Distribution" page details how documents and addenda will be distributed. 
 

2. ESTIMATED CONSTRUCTION BUDGET INCLUDING ALLOWANCES: 

Total Estimated Construction Budget (CCL + IC+ Allowances) for CSP 207577 $5,703,463.10 
 
3. Scope of Work. The Work consists of: 

 
ORG 058 – Alex W. Spence Preparatory Talented and Gifted Academy - Project consists of the following:  
 

1. Marquee sign replacement. 
2. Exterior renovation for accessible access to front entry. 
3. Interior renovation to vestibule and reception area. 
4. Exterior facade cleaning and repair. 
5. Historic window refurbishment on exterior of original building. 
6. Exterior window glazing replacement at exterior of original building. 
7. Partial sidewalk replacement (as indicated). 
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8. Exterior paving replacement at northeast parking lot, fire lane, and delivery drive. 
9. Select infill landscape planting at east façade. 
10. Fire alarm system replacement. 
11. Exterior light fixture replacement and poles. 
12. Electrical panel replacement and relocation. 
13. Replace exterior light fixture controls system. 
14. Bid Alternate Scope to include: 

a. Replacement of existing floor finishes (carpet, VCT, etc) in classrooms, corridors, offices, 
etc. 

b. Replace and/or encapsulate existing teaching surfaces at classrooms and provide new 
teaching surfaces. 

c. Repair / patch / paint previously painted interior wall and ceiling surfaces in classrooms, 
corridors, offices, etc. 

d. Demo existing and provide new audio – visual system at auditorium. 
e. Provide sound system and infrastructure at Gymnasium. 
f. Renovate existing interior courtyard to correct drainage to sub-surface system, install turf 

and concrete surfaces, accessible ramp, stairs, etc. 
g. Provide sod turf at existing soccer field. 
h. Demo existing and provide new educational casework in classrooms, and offices. 

Encapsulate existing lockers in corridors. 
i. Provide pole supported shade structure(s). 
j. Remove existing and replace light fixtures with LED fixture of similar size and quantity in 

classrooms, corridors, offices, public spaces, etc. 
k. Replace / expand access control and security camera system through Digi 

 
4. Contact Information: 
 

Technical questions and all other questions related to this solicitation are to be referred to: 
 
 

Attention:    Dallas ISD Procurement Services 
Email:    ProcurementCS@dallasisd.org   
 

 
Please notate the solicitation number 207577 in the subject line of your email. 
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DOCUMENT DISTRIBUTION 
CSP PACKAGE 207577 

 
Documents will be distributed as follows: 
 
Hard copy and file distribution are provided, beginning Monday, November 17, 2025 
 

Printing Company Name: Thomas Printworks 
Attention:     Jon Sauve 
Address:    3610 Oak Lawn Avenue 
City, State and Zip  Dallas, Texas  75219 
Phone:    469-320-4940 
Email:     jon.sauve@thomasprintworks.com 

 
Any addendum issued will be listed or posted at the Dallas ISD Construction Services website 
http://www.dallasisd.org/  Click on “Departments”; click on “Construction Services/Bond Office”; click 
on “Bond Vendor Opportunities”; then click on the bid package number.  Any and all addenda that are 
too large in size for the website will not be posted on the District website. However, all such addenda will be 
listed on the website with the date of issuance of each addendum, and instructions to proposers for procuring 
such addenda from Thomas Printworks. 
 
Documents are available as follows:  
 

 Full size sets of plans and specifications and USB drives of the same information and 
details are available for purchase at the Printing Company noted above. Purchase price 
must be obtained directly from the Printing Company. 

 
 The purchases of additional USB drives of proposal documents in PDF format are available 

only to purchasers of at least one (1) full size plans and specifications. Purchase price must 
be obtained directly from the Printing Company. 

 
 Addenda will be available from the Printing Company for purchase. Purchase price must be 

obtained directly from the Printing Company. 
 
 
Delivery pricing can be obtained from Thomas Printworks. 
 
 
The bidder or proposer is responsible for obtaining all Addenda prior to submitting a bid or proposal to the 
District. 
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DRAWINGS AND SPECIFICATIONS ARE AVAILABLE AT THE FOLLOWING: 
 
 

Dallas/Fort Worth Minority Supplier Development Council 
Sha’Ron Richardson                                                                                                                        214-630-0747     
construction@dfwmsdc.com                                                                   8828 N. Stemmons Freeway, Ste. 550 
                                                                    Dallas, TX 75247    
 
Regional Hispanic Contractors Association 
John H. Martinez                                                                                                                                 972-786-0909 
john@regionalhca.org                                                                                         3918 North Hampton Rd.      
                                                       Dallas, TX 75212
       
Regional Black Contractors Association of North Texas, Inc.  
John Proctor                                                                            214-565-8946   
info@blackcontractors.org                                                                            2627 Martin Luther King Jr. Blvd,
                                                        Dallas, TX 75215
  
Fort Worth Hispanic Chamber of Commerce 
Gilbert Juarez                                                                                                                                      817-625-5411 
gilbert@pic-printing.com                                                                                                1327 N. Main Street  
https://www.fwhccplanroom.com/                                                                                  Fort Worth, TX 76164  
    
 
Greater Dallas Hispanic Chamber of Commerce 
Gabriela Carvallo                                                                                                                                 214-521-6007 
gabriela@gdhcc.com                                                                                     1402 N. Corinth St., Ste 225
                                                                                                                                            Dallas, TX 75215 
 
Construction Connect 
Michael Stubbs                                                                                                                                    800-364-2059                
Content@ConstructConnect.com                                                            30 Technology Parkway South, Ste 100 
                                                                                                                Norcross, GA 30092 
 
Dodge Data & Analytics formerly McGraw-Hill Construction Dodge 
support@construction.com                                                                                                          877-784-9556 
                                                                                                                        4300 Beltway Place, Ste. 180
                                                                                                                           Arlington, TX 76018 
 
Dallas Black Chamber of Commerce 
Tigist Solomon                                                                                                                                    214-702-6652 
tsolomon@dbcc.org                                                       2922 Martin Luther King Jr. Blvd., Building A, Ste. 104
                                                                                                                    Dallas, TX 75215
   
Fort Worth Metropolitan Black Chamber of Commerce 
Jeremiah Anderson                                                                                                                             817-871-6558 
janderson@fwmbcc.org                                                                                        1150 South Fwy, Ste. 211   
                                                                                                                                    Fort Worth, TX 76104
    
Virtual Builders Exchange, LLC 
Heidi Shaffer                                                                                                                                        210-564-6900 
heidi@virtualbx.com                                                                                                   4047 Naco Perrin, Ste.100
                                                                                                                      San Antonio, TX 78217
  

 

A list of Plan Rooms and other entities that have documents available for viewing are as follows: 
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1.01 PROJECT NAME/ADDRESS 
 

CSP 207577, consisting of improvements to: 
 
 

Org # PROJECT NAME PROJECT TYPE ADDRESS 
058 Alex W. Spence Preparatory 

Talented and Gifted Academy 
Renovation 4001 Capitol Avenue 

Dallas, TX  75204 
 
 
1.02 OWNER 
 

Dallas Independent School District 
Construction Services   
Linus D. Wright Dallas ISD Administration Building   
9400 N. Central Expressway, Suite 800 
Dallas, TX  75231 
 

State Notification 
 A copy of the 10-day Abatement and/or Demolition notification submitted to the State, must be 

forwarded to the following departments within reasonable time frame:   
 Dallas ISD Environmental-DDANIELS@dallasisd.org 
 Bond Safety Department- almeza@dallasisd.org 

  
Guidelines for Facility Owner Section 
 10-day Abatement and Demolition State Notification, the below information must be included on 

the facility owner section:  
 Name: Dallas Independent School District- Construction Services  
 Attention: Contract Manager  
 Address: 9400 N US 75-Central EXPY, STE 800 Dallas, TX 75231 

 
 
1.03 OWNER’S PROJECT MANAGER (PM) 
 

Scott Jorgensen will be the Owner’s Project Manager (PM) for the management of planning, 
design, permitting, construction, and post-construction for this CSP. All correspondence and 
communication during the contract finalization, construction and post-construction processes shall 
be directed to the Architect/Engineer firm (A/E) with copy to Scott Jorgensen. During construction, 
the PM shall have authority to act on behalf of Dallas ISD for Owner related direction. 
 

 Scott Jorgensen, Project Manager 
Dallas Independent School District 
Construction Services   
Linus D. Wright Dallas ISD Administration Building   
9400 N. Central Expressway, Suite 800 
Dallas, TX  75231 
Phone:  214-886-2897 
E-mail:  c90553@dallasisd.org  
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1.04 ARCHITECT/ENGINEER FIRM (A/E) 
 
DLR Group Inc. of Texas has been retained by Dallas ISD as the primary Architect/Engineer (A/E) 
for this bid package. All Drawings and Specifications have been prepared by the Architect/Engineer 
(A/E), including those dated 10/31/2025. All correspondence and communication regarding these 
documents shall be directed to the Architect/Engineer (A/E) with a copy to Project Manager. 
 

DLR Group Inc. of Texas 
2500 Pacific Ave, Suite 1600,   Dallas, TX  75226 

Main Contact: Charles Brant 
Phone:  214-452-1264  
Email:  cbrant@dlrgroup.com 
 

 
1.05 Summary of Work.  See related Section 01 10 00 Summary of Work 
 

 
1.06 Project Schedule. The Contractor shall diligently prosecute and achieve Substantial Completion 

of the Work no later than as shown below.  
 

Org # - SCHOOL NAME and PROJECT TYPE SUBSTANTIAL COMPLETION FINAL COMPLETION 
058 – Alex W. Spence Preparatory Talented 

and Gifted Academy – Renovation 
08/27/2027 60 days after Substantial 

 
A Notice to Proceed (NTP) will be required before any work may commence. The NTP will be issued to the 
contractor when signed contracts, and any other required forms required, are returned to the Owner with 
valid bonds and insurance. 
 
A separate contract will be issued by Dallas ISD for each school. The Contractor will be required to provide 
Payment and Performance Bonds for each contract. Contractor shall be responsible for all permit costs 
including plan review fees.  
 
1.07 Estimated Construction Budget (including allowances). The estimated construction budget for 
each school and total for the package is shown in the table below. The Owner reserves the right to reject 
any and all proposals if they exceed the estimated construction budget amount. The total base  proposal 
amount for the package, which includes the listed allowances, will be considered in the evaluation of the 
Contractor’s proposal.  
 
For accounting purposes each school construction budget stands alone. In Section 00 41 11 Proposal Form 
Base – Base Bid (Part 1-A of the CSP), Proposers are required to enter a cost per school breakdown of 
their proposed Base Bid amount including allowances so that the cost per school can be verified against 
the per school budget during negotiations. These breakdowns are not for evaluation purposes and will not 
be read at the proposal opening. 
 

 
School 
Org # 

School Name and Project 
Type 

Construction 
Cost Limitation 

(CCL) 
 

In Contract 
Owner Controlled 
Contingency (IC) 
5% for Renovation 

2.5% for New 

Total Other 
Owner 

Allowances 
 
 

Estimated 
Construction 

Budget 
 (CCL + IC + 
Allowances) 

058 Alex W. Spence Preparatory 
Talented and Gifted 

Academy – Renovation 

$5,431,822.00 $271,641.10 $0.00 $5,703,463.10 
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COMPETITIVE SEALED PROPOSAL (Part 1A) 
to 

DALLAS INDEPENDENT SCHOOL DISTRICT 
FOR THE FOLLOWING WORK: 

 
PART 1. General Information 
 
Competitive Sealed Proposal (CSP) 207577, consisting of improvements to: 
 

ORG # PROJECT NAME PROJECT TYPE  ADDRESS 
058 Alex W. Spence 

Preparatory Talented 
and Gifted Academy 

Renovation 4001 Capitol Avenue 
Dallas, TX  75204 

 
 
PART 2. Proposal Form 
 
2.01 Agreement of Proposal Submittal 
 
The undersigned, as a designated representative of the proposer, declares such firm is the only entity, as 
principal, with any interest in this Proposal, and the Proposal is made without collusion with any other entity. 
 
The proposer affirms that the form of Contract, Instructions for Competitive Sealed Proposals, 
Supplemental Instructions for Competitive Sealed Proposal, Addenda, selection criteria, weighting/scoring 
system, estimated budget, Specifications, and the Drawings pertaining to this Proposal have been 
examined and the firm has also examined the locations, conditions, and classes of materials for the 
proposed Work and agrees to provide all necessary labor, materials, plant and equipment, machinery, tools, 
apparatus and construction means to accomplish the Work described in the Contract Documents in the 
manner prescribed. 
 
The proposer agrees the quantities of Work to be performed and materials to be furnished may be increased 
or decreased as may be considered necessary, in the sole opinion of Dallas ISD's designated 
representative, to complete the Work as planned and contemplated.  Adjustment for changes in Work will 
be in accordance with the General Conditions. 
 
Proposal amounts must be shown in both words and figures.  In case of discrepancy, the amount shown in 
words will govern. 
 
2.02 Addenda 
 
The proposer acknowledges receipt and incorporation of the following addenda into this Proposal.  
Proposer is to fill in the Addenda # and date and initial in the box to show receipt. 
 
 
CSP 207577 

Addendum No.  Addendum No. Addendum No.  Addendum No.  
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2.03 Withdrawal of Proposals 
 
A Proposal may be withdrawn only upon written request by the proposer or his duly authorized 
representative, provided such request is received by the Owner at the place designated for receipt of 
Proposals and prior to the time fixed for the opening of Proposals. 
 
No Proposal may be withdrawn after the time fixed for the opening of Proposals for a period of 90 days. 
 
2.04 Award of Contract 
 
The proposer to whom the award of a Contract is made will be promptly notified following Board action.  If 
a proposer, (a) withdraws his Proposal within 90 days after the date and time fixed for the opening of 
Proposals in the Advertisement for Proposals, or, (b) fails or refuses to execute the Agreement, or other 
required forms within ten (10) days after the same are presented to him for signature, or (c) fails or refuses 
to furnish properly executed Performance and Payment Bonds, and certification of required insurance upon 
the execution of the Agreement, the Owner may award the Work to another proposer or may re-solicit the 
contract.  The Proposal Bond is forfeited if Proposal is withdrawn after the Proposal opening, or Contract 
Documents are not executed in accordance with the above requirements. 
 
The Owner reserves the right to reject any or all Proposals and to waive any irregularities in any Proposal 
received.  The Owner further reserves the right to limit the number of contracts awarded and/or to be 
performed concurrently to any one Contractor if such appears to be in the best interest of the District.  
Awards will be per published criteria and weights. Price is only 40% of the evaluation criteria, and awards 
may be made to other than the low dollar proposer.   

 
2.05 Notice To Proceed (NTP) and Notice of Intent to Award (NIA)  
 
The Contractor shall not commence the Work under this Contract until execution of the Notice to Proceed 
(NTP) duly signed by Dallas ISD’s designated representative. 
 
The Contractor shall acknowledge that a Notice of Intent to Award (NIA) may be issued at the Owner’s 
discretion.  The purpose of the NIA is to expedite pre-construction activities.  Upon receipt of the duly signed 
NIA, the Contractor shall promptly proceed with the activities listed and authorized by the NIA.  
 
2.06 Collusion, Litigation, Default, Competency  
 
By completing and submitting a Proposal, the proposer agrees to comply with the requirements of the 
following paragraph.  A proposer who subsequently does not agree to comply with these requirements may 
be disqualified.  The responses to the items of the Contractor’s Qualification Statement will be used in 
evaluation of the Proposals on the project. 
 
Proposers may be disqualified, and their proposals not considered for any of the following specific reasons: 

1. Reason for believing collusion exists among proposers. 

2. Reasonable grounds for believing that any proposer is interested in more than one proposal for the 
work contemplated. 

3. The proposer is involved in any litigation against the Board. 

4. The proposer is in arrears on any existing contract with Dallas ISD or has defaulted on a previous 
contract with Dallas ISD. 

5. Lack of competency as revealed by the financial statement, experience and equipment questionnaires, 
or omission of required proposal submittals. 
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6. Uncompleted work which, in the judgment of the Board, will prevent or hinder the prompt completion of 
this Work, if awarded. 

7. Inaccurate information or circumstances that establish reasonable grounds for belief that the proposer 
is not a “responsible proposer” include, but are not limited to the below examples: 

a. Incomplete Bid Submittal – e.g., Missing Base Bid proposal number.  
b. Incorrectly Calculated Total Base Bid - Proposal plus Owner’s Controlled Contingency MUST 

add up to Total Base Bid. Please double check to confirm compliance. 
 
By entering into a contract with Dallas ISD, the proposer agrees that (1) Work on the project will begin upon 
receipt of the Notice to Proceed,  (2) Contractor will participate as a team member in cooperation with the 
Architect/Engineer (A/E) and Owner, (3) The Work will not interfere with normal instructional and learning 
programs of the school, (4) The Contractor will assign a full time competent superintendent for each school 
in the CSP and that same superintendent(s) shall remain for the duration of the contract, contingent upon 
that person’s continued employment with the Contractor, (5)The Contractor will furnish and pay for the Bid, 
Performance, and Payment Bonds. 
• Projects of $25,000 and under:  Bid bond is required 
• Projects over $25,000 and up to and including $100,000:  Bid and Payment Bond is required 
• Projects over $100,000:  Bid, Performance and Payment Bonds are required 
 
2.07 Ultimate Corporate Ownership 
 
Is proposer a corporation?  Check One,   Yes ____ No____ 
 

Proposer's legal name and address of principal place of business: 

  
 
  
 
 
Ultimate parent company or majority owner's name and address of principal place of business: 
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2.08 Contractor’s Price (40 Points out of 100 Possible Points in the Selective Criteria) 
 
The Proposer’s Price is defined as the total amount, including Cost of the Work and allowances, for the 
performing or causing to be performed all Work including labor and materials, necessary to build, 
construct, erect and equip in accordance with the Contract Documents, Drawings, and Specifications. 
 
Contractor agrees to base its price on the proposed completion schedule and the phasing plan presented 
in the contract documents.  The Contractor may, at their option, propose a project duration that is of less 
duration and indicate this duration in the box below (See Proposer’s Proposed Substantial Completion 
Date box below).  However, the duration proposed by the Contractor must be based upon the number of 
phases identified in the contract documents and must not be predicated upon the use of additional 
temporary swing space other than the swing space identified in the contract documents.   Contract 
documents identify the number of existing classrooms or temporary portable buildings available to the 
contractor for swing space. 
 
Base proposal is defined as the Cost of the Work not including allowances or alternates. 
 
(Amount shall be shown in both words and numbers; in the event of discrepancies, the words will govern.) 
  

A Proposer’s Price for all schools in CSP 207577, which includes 
the Allowances as per item 2.09 below:  
 
                                                                                                    

Dollars 
                                                                                                    

 
 
$____________________ 

 
Proposer’s Price Breakdown (to be completed by proposer): 

Base Proposal minus Allowances: $ 

2.09 B: Owner Controlled Contingency Allowance 
(5%/2.5% of Base Price minus Allowances): 

$271,641.10 

2.09 C: Other Owner Allowances                
(provided by Owner, see 2.09 C below): 

$ 

2.09 D: Proposer’s Abatement Cost included in 
2.08 A (Abatement is to be included in GC Base 
scope price. The intent of this section is to show 
the breakout of the abatement cost.) 

$ 

2.08 A: Proposer’s Base Price plus (+) Allowances 
(should equal amount in Section 2.08 A above): 

$ 

 
 
2.09 Allowance Items 
 
The following allowances are further described in Specification Section 01 21 00. 
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B Allowance Description:  

In Contract Owner Controlled 
Contingency (IC) 

Dollar Amount ($) 
*Proposer to Fill In 

<<5% for renovations, 2.5% for new>> 
058 Alex W. Spence Preparatory Talented 

and Gifted Academy 
 

$271,641.10 

 
C Allowance Description:  

In Contract Owner Controlled 
Allowances

Dollar Amount ($) 
(Includes Contractor Direct Costs) 

 None  
 
 
2.10 Alternates 
  
This information is to be submitted with section 00 41 12 (Part 1-C of the CSP Package.) 
 
2.11 Unit Pricing 
 
This information is to be submitted with section 00 41 12 (Part 1-C of the CSP Package.) 
 
2.12 Breakout or Separate Pricing 
 
The successful Proposer shall provide a proposed preliminary schedule of values for each school within 
the CSP 3 days after Board award.   In the chart below, the Proposer must provide the cost breakdown 
per school of the base price provided by the Proposer in paragraph 2.08A of this section 
 
The following information is requested for information and budget verification only and it is not the basis 
for the quantitative evaluation of this proposal. 
 

School 
Org # 

School Name and Project 
Type 

Estimated 
Construction Budget 

Proposer’s Base Bid 
Proposal Breakdown per 

School 
058 Alex W. Spence Preparatory 

Talented and Gifted Academy 
Renovation 

$5,703,463.10  

NOTE: If a project has more than one school, then the proposal MUST be itemized by campus.  An 
Addition/Renovation project MUST have 2 lines (one line for the addition and one line for the 

renovation scope). The Total Project bid must add up to the sum of all the itemized components.  
 

    Org # School Name 
Owner’s Expected 

Substantial Completion 
Date 

 

Proposer’s Proposed 
Substantial Completion 

Date 
 

058 Alex W. Spence Preparatory 
Talented and Gifted 
Academy 

08/27/2027  

 
 
2.13 Liquidated Damages 
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Time is of the essence in all Phases of the Work.  It is specifically understood and agreed by and between 
Dallas ISD and Contractor that time is of the essence in the substantial completion of the Project. 

 
The Contractor acknowledges and recognizes that Dallas ISD is entitled to full and beneficial occupancy 
and use of the completed work immediately following expiration of the Contract time.  The Contractor further 
acknowledges and agrees that, if the Contractor fails to substantially, or cause the Substantial Completion 
of any portion of the Work within the Contract Time, the Owner will sustain actual damages as a result of 
such failure.  The exact amount of such damages will be difficult to ascertain.  Therefore, Dallas ISD and 
Contractor agree that, if the Contractor shall neglect, fail, or refuse to achieve substantial completion of the 
Work by the Substantial Completion date, subject to any proper extension granted by Dallas ISD, then 
Contractor agrees to pay to Dallas ISD the following sum(s) for each day in which such Work is not 
substantially completed, not as a penalty, but as liquidated damages, for the damages (“Liquidated 
Damages”) that would be suffered by Dallas ISD as a result of delay for each and every calendar day that 
the Contractor shall have failed to have substantially completed the Work as required herein. 
 
  

 Liquidated Damages * Dollars Per Calendar Day 
Addition Renovation New 

058 Alex W. Spence 
Preparatory Talented 
and Gifted Academy 
 

0.025% of 
Construction 

Budget 

0.025% of 
Construction Budget 

0.025% of Construction 
Budget 

 
* The Dallas ISD’s liquidated damages cost formula is 0.025% of the construction budget for the 
project, up to a maximum of $1,500.00 per calendar day.  
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PART 3. Execution 
 
3.01 Proposal Form Execution 
 

Contractor’s Firm Name (legal name)  

Federal Tax I. D. Number  

Contractor’s Street Address  

Contractor’s Phone Number  

Contractor’s Fax Number  

Contractor’s Email Address  

 

SUBMITTED BY: 

(Corporation, Partnership, Individual, etc.) 

 

Name of President of Corporation or  Name of Secretary of Corporation 

Name of Principal Owner  (if applicable) 

   

   

 
(Corporation, Partnership, etc.,) is organized under the laws of the State of ________________. 

Firm:  ______________________________________________ 

By:  _______________________________________________ 
 Printed Name 
 
Title:  ______________________________________________ 

Signature:  __________________________________________ 

Legal Address:  ______________________________________ 

___________________________________________________ 

Date:  ______________________________________________ 
Affix Corporation Seal here (if applicable) 
 




