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ADDENDUM #02 
 

Cupertino Union School District 
26-B07-24 - Gymnasiums Design-Build Services 

 
January 8, 2026 

 
For simplicity, an entire new version of the RFQ is attached, but respondents can be assured 
that the only changes are those listed in Addendum 01 and 02. 
 

ITEM 
NO. 

SECTION 
REFERENCE 

SUMMARY OF CHANGES 

1.1 ALL A revised version of RFQ with corrected section numbering is 
attached. 

1.2 Cover Page Added clarifying language for submission requirements: 
 
“Submissions shall be in the form of (1) one hard copy and (1) 
digital copy (submitted as a PDF on a USB flash drive).” 

1.3 Exhibits A-1 
through A-4 

See revised RFQ attached for revised versions of Exhibits A-1 
and A-2, simply clarifying they are intended for the contractor 
partner. Exhibits A-3 and A-4 have been added for the 
architectural partner. 

 
Pre-Proposal RFIs: 
 

1.​ Question: It looks like the numbering of the section forms are off? Should 
Business Information be Section 1? Or are there two missing sections? 
Answer: The District acknowledges a typographical error.  Business Information 
should be section 1.  See item 1.1 above. 
 

2.​ Question: How many copies of the SOQ would you like delivered to the address 
provided? 
Answer: Please reference Addendum 01. Item 1.2 has been added above for 
additional clarification. 

 
3.​ Question: The RFQ asks for audited financial statements. Can you confirm that 

reviewed financial statements will suffice? 
Answer: Reviewed financial statements are acceptable. 
 

4.​ Question: In RFQ Appendix B, Section 3 – Business Information, Item c. 
Financial Capacity, Item 1 requests audited financial statements for the past (2) 
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full fiscal years.  Please confirm whether the District will accept reviewed 
financial statements in lieu of audited financial statements. 
Answer: See question immediately above. 
 

5.​ Question: Will the District accept an Appendix that includes project 
experience/references from the architect? As it stands now, Exhibit A1 and A2 
are only asking for the general contractor's references. 
Answer: Yes. The RFQ evaluation criteria include consideration of design 
expertise and experience. To provide a clear mechanism for Respondents to 
address this criterion, Exhibits A-3 and A-4 have been added for submission of 
architect design experience and references.  See item 1.3 above. 
 

6.​ Question: RE: RFQ Section III - Will all RFQ respondents meeting a minimum 
prequalification receive the RFP? Or does the reference to ranking no more 
than three (3) proposers (in part 2.c of this section) indicate that a shortlist of 
only at least three (3) teams will receive the RFP? Or is this reference to ranking 
no more than three (3) RFP respondents to be invited to interview? 
Answer: The District has not established a predetermined number of 
respondents that will be prequalified through the RFQ process. The District 
reserves the right, in its sole discretion, to prequalify as many or as few 
Respondents as it determines to be in the District’s best interest. The Request 
for Proposals (RFP) will be issued to all Respondents that are prequalified 
through the RFQ process. The reference in Section III, Part 2.c to ranking no 
more than three (3) proposers applies to the RFP phase, and relates to the 
District’s ability to rank and invite up to three (3) RFP Respondents for 
interviews, if the District elects to conduct interviews. 
 

7.​ Question: Does just the General Contractor, or the GC + Architect, or GC + entire 
DBE team need to be prequalified with Cupertino Union School District to be 
eligible to submit for this RFQ? 
Answer: The RFQ is the means of prequalification. Separate prequalification 
with the District is not required in advance of submitting a response to this 
RFQ. 
 

8.​ Question: Please confirm the general contractor as the design-builder must 
have a current Prequalification with the District. (Can a current list be 
provided?) 
Answer: Refer to question immediately above. 
 

9.​ Question: Our architecture partner would like to submit their audited financial 
statements directly to the District. Please confirm if this would be acceptable or 
not. 
Answer: The SOQs should be delivered directly to CUSD per the RFQ 
submission requirements. Financial statements may be submitted in a 
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separate, sealed envelope clearly labeled with the Respondent’s name and 
“Confidential Financial Information.” All materials must be delivered 
concurrently in accordance with the RFQ submission requirements. 
 

10.​ Question: Regarding Section 15.2.3 in the CUSD New Gymnasiums RFQ, we 
would like clarification on whether the District is open to language consistent 
with SB 496 for claims based on design professional services. Specifically, would 
the District consider structuring the duty to defend so that reimbursement of 
defense costs is determined after final adjudication and limited to the design 
professional’s proportionate fault, rather than requiring an immediate upfront 
duty to defend? 
Answer: The draft contract is included in the RFQ solely for reference. The RFQ 
does not provide for submission, review, or evaluation of proposed contract 
edits or exceptions. All contract terms will be reviewed, negotiated as 
appropriate, and finalized during the RFP phase with shortlisted Respondents. 
However, the District does not intend to modify Section 15.2.3. The District’s 
design-build delivery method is intended to provide single-point responsibility 
for both design and construction, including defense obligations, and the RFQ 
reflects that intent. Proposers are expected to comply with all applicable laws. 
 

11.​ Question: We would like clarification on Section 15.2.2 of the RFQ. Specifically, 
will the District consider modifying the language to exclude claims related to 
design professional services from the indemnification obligation in this 
section? Proposed clarification: “...except for claims arising from design 
professional services.” Please confirm whether this modification would be 
acceptable 
Answer: The draft contract is included in the RFQ solely for reference. The RFQ 
does not provide for submission, review, or evaluation of proposed contract 
edits or exceptions. All contract terms will be reviewed, negotiated as 
appropriate, and finalized during the RFP phase with shortlisted Respondents. 
However, the District does not intend to exclude claims arising from design 
professional services from the indemnification obligations. The District intends 
to maintain single-point responsibility under the design-build delivery method, 
and no modification to Section 15.2.2 is anticipated. 
 

12.​ Question: Re: Design-Build Agreement Section 15.1.1 - To meet typical policy 
limit requirements, many contractors don't have a deductible as low as the 
listed $25,000 maximum. A project-specific policy with this deductible can be 
purchased, but it will add cost to the project. Can this requirement be deleted? 
Or can the maximum be increased to a more common value of $100,000? 
Answer: The draft contract is included in the RFQ solely for reference. The RFQ 
does not provide for submission, review, or evaluation of proposed contract 
edits or exceptions. All contract terms will be reviewed, negotiated as 
appropriate, and finalized during the RFP phase with shortlisted Respondents. 
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13.​ Question: Re: Design-Build Agreement Section 15.1.6.1 – This states Builders Risk 

must cover damages including “reasonable costs for architectural and 
engineering services and expenses.” Rather than leaving “reasonable 
compensation” to interpretation, and to obtain the most cost-effective pricing 
for Builders Risk, it’s typical to identify a limit dollar value or percentage of loss 
for soft costs, which would include the Architect’s services. Will you replace the 
current “reasonable compensation...” language with such an identified limit? 
Answer: The draft contract is included in the RFQ solely for reference. The RFQ 
does not provide for submission, review, or evaluation of proposed contract 
edits or exceptions. All contract terms will be reviewed, negotiated as 
appropriate, and finalized during the RFP phase with shortlisted Respondents.   
 
The District recognizes that Builder’s Risk insurance is a variable cost. At this 
time, the District does not anticipate requiring Respondents to include 
Builder’s Risk insurance costs in their RFP pricing. 
 

14.​ Question: Re: Design-Build Agreement Section 15.1.6.1 - Builders Risk includes 
total replacement coverage for damage caused by earthquake or flood. (1) 
Please confirm the coverage requirements for earthquake and flood damage 
are within the Acts of God definition of Public Contract Code 7105. (2) To comply 
with Public Contract Code 7105, will you ask during the RFP phase that our Fee 
Proposal for Builders Risk include coverage up to 5% of the contract value, and 
then a separate Add Alternate for the premium to provide 100% replacement 
value? 
Answer: The draft contract is included in the RFQ solely for reference. The RFQ 
does not provide for submission, review, or evaluation of proposed contract 
edits or exceptions. All contract terms will be reviewed, negotiated as 
appropriate, and finalized during the RFP phase with shortlisted Respondents.   
 
The District recognizes that Builder’s Risk insurance is a variable cost. At this 
time, the District does not anticipate requiring Respondents to include 
Builder’s Risk insurance costs in their RFP pricing. 
 

15.​ Question: Re: Design-Build Agreement Section 15.1.7.2 - The retroactive date 
referenced for the Pollution Liability Insurance implies a claims-made (versus 
an occurrence) policy. As most Pollution Liability policies are occurrence policies 
(which is supported by the requirement of Section 15.1.8.10), please confirm a 
retroactive date does not apply. 
Answer: The draft contract is included in the RFQ solely for reference. The RFQ 
does not provide for submission, review, or evaluation of proposed contract 
edits or exceptions. All contract terms will be reviewed, negotiated as 
appropriate, and finalized during the RFP phase with shortlisted Respondents. 
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16.​ Question: Re: Design-Build Agreement Section 15.1.8.10 - Per Section 15.1.1, 
which is congruent with how contractors and architects carry Professional 
Liability policies as claims made policies, please confirm this requirement to 
write all policies on an occurrence form does not apply to Professional Liability. 
Answer: The draft contract is included in the RFQ solely for reference. The RFQ 
does not provide for submission, review, or evaluation of proposed contract 
edits or exceptions. All contract terms will be reviewed, negotiated as 
appropriate, and finalized during the RFP phase with shortlisted Respondents. 
 

17.​ Question: Re: Design-Build Agreement Section 15.1.9 - For Builder's Risk, can 
the limit be modified to read "Full replacement value for scope of work up to 
the contract construction value?"  
Answer: The draft contract is included in the RFQ solely for reference. The RFQ 
does not provide for submission, review, or evaluation of proposed contract 
edits or exceptions. All contract terms will be reviewed, negotiated as 
appropriate, and finalized during the RFP phase with shortlisted Respondents.  
 
The District recognizes that Builder’s Risk insurance is a variable cost. At this 
time, the District does not anticipate requiring Respondents to include 
Builder’s Risk insurance costs in their RFP pricing. 
 

18.​ Question: Re: Design-Build Agreement Section 15.2.1.2 - Please remove "wholly" 
and "active" from this section so the statement reads "...except to the extent 
caused by the negligence or willful misconduct of the Indemnitees,..." 
Answer: The draft contract is included in the RFQ solely for reference. The RFQ 
does not provide for submission, review, or evaluation of proposed contract 
edits or exceptions. All contract terms will be reviewed, negotiated as 
appropriate, and finalized during the RFP phase with shortlisted Respondents. 
 

19.​ Question: Re: Design-Build Agreement Section 15.2.3 - Please remove "active" 
from this section so the statement reads "...except to the extent caused by the 
negligence or willful misconduct of the Indemnitees,..." 
Answer: The draft contract is included in the RFQ solely for reference. The RFQ 
does not provide for submission, review, or evaluation of proposed contract 
edits or exceptions. All contract terms will be reviewed, negotiated as 
appropriate, and finalized during the RFP phase with shortlisted Respondents. 
 

20.​Question: Re: Design-Build Agreement Section 15.2.3 - Please delete 
Design/Builder's obligation to reimburse for the expenses of any Indemnitees' 
own defense for reasons other than Design/Builder's negligence. 
Answer: The draft contract is included in the RFQ solely for reference. The RFQ 
does not provide for submission, review, or evaluation of proposed contract 
edits or exceptions. All contract terms will be reviewed, negotiated as 
appropriate, and finalized during the RFP phase with shortlisted Respondents. 
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21.​ Question: Re: Design-Build Agreement Section 15.2 - There are currently no 

indemnification provisions of the Design/Builder by the District. Please add 
language of a reciprocal indemnification of the Design/Builder and its 
consultants, subcontractors, and vendor by the District. 
Answer: The draft contract is included in the RFQ solely for reference. The RFQ 
does not provide for submission, review, or evaluation of proposed contract 
edits or exceptions. All contract terms will be reviewed, negotiated as 
appropriate, and finalized during the RFP phase with shortlisted Respondents. 

 
REMAINDER OF PAGE INTENTIALLY LEFT BLANK 
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CUPERTINO UNION SCHOOL DISTRICT 

REQUEST FOR QUALIFICATIONS 
FOR ALTERNATIVE DESIGN-BUILD SERVICES 

NEW GYMNASIUMS AT HYDE, KENNEDY AND MILLER PROJECT 
RFQ # 26-B07-24 

 
 
Cupertino Union School District (“District”) is seeking to prequalify design-build entities or 
design-build teams to submit proposals to design and construct the District’s New 
Gymnasiums at Hyde, Kennedy and Miller Project (“Project”), in accordance with the 
alternative design-build statute, Education Code section 17250.60 et seq. Only respondents 
that have been prequalified by the District in response to this Request for Qualifications 
(“RFQ”) will be eligible to submit proposals in response to the District’s subsequent Request 
for Proposals (“RFP”) for the Project.  

Respondents to this RFQ shall submit a the fully completed and sealed Statement of 
Qualifications (“SOQ”), using the District’s standard prequalification template for 
design-build projects, as further described herein, to: 

CUPERTINO UNION SCHOOL DISTRICT 
10301 Vista Dr 

Cupertino, CA 95014 
ATTN: Dana Ino 

RFQ # 26-B07-24 
 

Submissions shall be in the form of (1) one hard copy and (1) digital copy (submitted as a 
PDF on a USB flash drive).  

ALL SOQS ARE DUE BY 2:00 P.M. ON JANUARY 14, 2025. Oral, telegraphic, facsimile, 
telephone, or email SOQs will not be accepted. SOQs received after this date and time will 
not be accepted and will be returned unopened.  

District reserves the right to waive irregularities and omissions in the information contained 
in any SOQ, and to make all final determinations. District may use other sources of 
information outside of the SOQs to investigate respondents or to verify answers.  

Each SOQ must be certified under penalty of perjury by the respondent. If any information 
provided by a respondent becomes inaccurate, the respondent must immediately notify 
District and provide updated, accurate information in writing, under penalty of perjury. 
District reserves the right to suspend or rescind prequalification at any time based on 
subsequently learned information.  

Questions regarding this RFQ may be directed in writing to the construction manager, Ryan 
Holman (ryan@tbkcm.com), and must be submitted on or by 5PM ON JANUARY 6, 2025. 
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I.​ RFQ SCHEDULE SUMMARY 

The District may change the dates on this schedule without prior notice. 

DEADLINE ACTION ITEM 

December 9, 2025 Release of RFQ. 

January 6, 2026 at 5PM Last day to receive written questions from 
respondents. 

January 8, 2026 Last day for District to issue addenda or 
answer questions. 

January 14, 2026 at 2PM Deadline for submissions in response to RFQ. 

Week of January 19, 2026 Notice to prequalified respondents. 

Anticipated January 2026 Release of RFP to prequalified respondents. 

 
II.​ PROJECT DESCRIPTION AND SCOPE OF SERVICES 

Pursuant to the alternative design-build statute, Education Code section 17250.60 et seq., 
the District is seeking a design-build entity or team (“Design/Builder”) to design and 
construct the District’s New Gymnasiums at Hyde, Kennedy and Miller Project (“Project”). 
The Project is further defined in the attached APPENDIX A, along with the District’s 
expected cost range and schedule for the Project.  

The selected Design/Builder must be appropriately licensed in the State of California for 
architectural, engineering, and construction services as needed to complete the Project. In 
addition, the selected Design/Builder shall have experience with both design and 
construction of public school facilities and in working with the Office of Public School 
Construction (“OPSC”), the Division of the State Architect (“DSA”), and Title 24 of the 
California Code of Regulations.  

All contractors who are part of the design-build team must be registered with the 
Department of Industrial Relations (“DIR”) as required by law. The selected Design/Builder 
will be required to comply with the Labor Code prevailing wage requirements, skilled and 
trained workforce requirements, and the District’s bonding and insurance requirements. The 
selected Design/Builder shall be required to work cooperatively with District staff, the 
Governing Board, all other technical consultants, the Criteria architect, the project inspector, 
and any program and/or construction manager, if any, retained by the District for the 
Project, citizens’ oversight committee, other District committees, and the community to 
facility timely and professional completion of the Project. 
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III.​ DESIGN-BUILD PROCUREMENT PROCESS 

Pursuant to Education Code section 17250.62, procurement of a Design/Builder will follow 
two (2) phases: 

1.​ Prequalification – First, by this RFQ, the District will prequalify respondents using a 
standard template request for statements of qualifications. The significant factors the 
District reasonably expects to consider in evaluating qualifications are identified in 
Section VIII, below. 

2.​ Design-Build Proposals – Second, the District will issue an RFP, inviting only 
prequalified respondents to submit competitive sealed proposals for the Project. The 
District will use a best value selection method for evaluating proposals. The 
procedure for final selection will be as follows: 

a.​ The District will evaluate responsive proposals using only the criteria and 
selection procedures specifically identified in the RFP. 

b.​ The District may, at its discretion, request proposal revisions and hold 
discussions and negotiations with responsive proposers. The RFP will define 
applicable procedures to ensure that discussions or negotiations are 
conducted in good faith. 

c.​ The District will rank responsive proposers based on a determination of value 
provided but shall not be required to rank more than three (3) proposers. 

d.​ The District will award the contract, if at all, to the responsible Design/Builder 
whose proposal is determined by the District to be the best value. 

Any person or entity that has performed or is performing services for District relating to the 
solicitation of this design-build project will not be eligible to submit a proposal as a 
design-build entity or to join a design-build team. 

IV.​ FULL OPPORTUNITY 

No Respondent will be discriminated against on the basis of race, religious creed, color, 
national origin, ancestry, physical disability, mental disability, reproductive health 
decision-making, medical condition, genetic information, marital status, sex, gender, gender 
identity, gender expression, age, sexual orientation, or veteran or military status of any 
person in any consideration leading to the award of the contract. District also affirmatively 
ensures that Disadvantaged Business Enterprises (“DBE”), Small Local Business Enterprises 
(“SLBE”), Small Emerging Local Business Enterprises (“SELBE”), and Disabled Veterans 
Business Enterprises (“DVBE”) shall be afforded full opportunity to respond to this RFQ.  

V.​ LIMITATIONS 

This RFQ is neither a formal request for bids, nor an offer by the District to contract with 
any party responding to this RFQ. The District reserves the right to add additional 
prequalified respondents for consideration after distribution of this RFQ, if it is found to be in 
the best interest of the District. All decisions concerning selection of the Design/Builder will 
be made in the best interests of the District. The issuing of a subsequent RFP and awarding 
of the contract pursuant to the subsequent RFP, if at all, is at the sole discretion of the 
District.  
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The District makes no representation that participation in this RFQ process will lead to an 
award of contract or any consideration whatsoever. The District shall in no event be 
responsible for the cost of preparing any response to this RFQ.  

SOQs submitted by respondents are not public records and are not open to public 
inspection. All information provided will be kept confidential to the extent permitted by law. 
The contents, however, may be disclosed to third parties for purpose of verification or 
investigation. State law requires that the names of respondents applying for prequalification 
status shall be public records subject to disclosure. 

VI.​ RESTRICTIONS ON LOBBYING AND CONTACTS 

From the period beginning on the date of the issuance of this RFQ and ending on the date of 
the award of the contract, no person, or entity submitting in response to this RFQ, nor any 
officer, employee, representative, agent, or consultant representing such a person or entity 
shall contact through any means or engage in any discussion regarding this RFQ, the 
evaluation or selection process/or the award of the contract with any member of the 
District, Governing Board, selection members, or any member of the Citizens’ Oversight 
Committee. Any such contact shall be grounds for the disqualification of the respondent 
submitting a SOQ.  

VII.​ STANDARD TEMPLATE FOR STATEMENT OF QUALIFICATIONS 

Attached hereto as APPENDIX B is the District’s design-build prequalification template. 
Respondent must complete the prequalification template, certify its answers under penalty 
of perjury, and attach all information requested therein. The completed, certified 
prequalification template, together with all attachments, constitutes respondent’s SOQ. 

Each SOQ must be certified under penalty of perjury. If any information provided by a 
respondent becomes inaccurate, the respondent must immediately notify the District and 
provide updated, accurate information in writing, under penalty of perjury.  

VIII.​ EVALUATION 

The District will evaluate all timely submitted SOQs. Each SOQ must be complete. 
Incomplete SOQs will be considered nonresponsive and grounds for disqualification. The 
District retains the sole discretion to determine issues of compliance and to determine 
whether a respondent is responsive and qualified. 

Significant factors the District reasonably expects to consider in evaluating qualifications are 
as follows: 

●​ All required licenses and registration to design and construct the Project, with no 
recent revocations or suspensions; 

●​ Established performance history, including an absence of criminal or civil violations or 
significant disputes; 

●​ Capacity to obtain required bonds and insurance for the Project; 

●​ Design expertise and experience; 

●​ Construction expertise and experience; 
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●​ Acceptable safety record;  

●​ Enforceable commitment to use a skilled and trained workforce for the Project, as 
applicable; and 

●​ Financial capacity to complete the Project. 

District may use other sources of information outside of the SOQs to investigate 
respondents or verify answers. District’s investigation may extend beyond contacting project 
references identified in SOQs. 

After completing its evaluation, the District will notify respondents selected for 
prequalification. 

IX.​ FINAL DETERMINATION 

Prequalification is at the sole discretion of the District. The District reserves the right to 
waive irregularities and omissions in the information contained in any SOQ, and to make all 
final determinations. The District further reserves the right to suspend or rescind 
prequalification at any time based on subsequently learned information. 

The District makes no representation that participation in this RFQ process will lead to an 
award of contract or any consideration whatsoever. The District reserves the right to seek 
proposals from or to contract with any firm not participating in this process. The District 
shall in no event be responsible for the cost of preparing any SOQ or other response to this 
RFQ. 

WE THANK YOU FOR YOUR INTEREST IN THE DISTRICT’S PROJECT! 
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APPENDIX A 

PROJECT DESCRIPTION 

Project Name: New Gymnasiums at Miller, Hyde and Kennedy Middle Schools 

Description:The District intends to construct three new gymnasiums at separate 6–8 
campuses. All three facilities will share a common program and functional layout, and the 
District is open to developing buildings that are substantially similar, or even identical, 
across sites to streamline design, DSA approval and construction. Architectural variations 
may still be required at each campus to respond to site constraints and complement existing 
campus character. 

The new gymnasiums are envisioned as multi-use facilities supporting daily physical 
education, athletics, and large school assemblies. The buildings will also serve limited 
community functions outside regular school hours. 

Major Program Components (Common to All Three Sites) 

●​ Main Gym Space 
●​ Full-size high school–regulation basketball court 
●​ Two cross/practice courts 
●​ Volleyball configurations 
●​ Bleacher seating on one side (assembly capacity up to 1,100 students, with chairs) 
●​ Basic AV infrastructure suitable for assemblies and presentations 
●​ Support & Ancillary Spaces 
●​ Equipment storage for PE and team sports 
●​ Appropriately sized restroom core  
●​ Small lobby/ticketing entry area (potential for trophy display) 
●​ Building systems and utilities (mechanical, electrical, plumbing, fire/life-safety, 

low-voltage) 

Project Estimate: $45,000,000 

RFP Process and Final Selection: The District intends to select the Design-Builder using a 
best-value process that considers qualifications, relevant experience, proposed approach, 
fees, among other criteria. Shortlisted teams will receive a detailed RFP and be asked to 
submit technical proposals and cost components for evaluation. 
 
The selected Design-Builder will be expected to manage scope, design, and cost in tandem, 
providing progressive estimates and value analysis throughout design to ensure the project 
remains within the District’s established budget. A Guaranteed Maximum Price (GMP) will be 
developed and finalized during the Construction Documents/DSA approval phase.  A lump 
sum proposal will not be required to be submitted with the proposal. 
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APPENDIX B 

STANDARD TEMPLATE FOR STATEMENT OF QUALIFICATIONS 

 
CUPERTINO UNION SCHOOL DISTRICT 

PREQUALIFICATION TEMPLATE 
DESIGN-BUILD ENTITIES 

 
 
This standard prequalification template should be completed by design-build entities or 
design-build teams seeking to prequalify for a Cupertino Union School District (“District”) 
alternative design-build project in accordance with Education Code section 17250.60 et seq.   

As used herein: 

●​ “Design/Builder” refers to both design-build entities and design-build teams.   

●​ “Member” refers to individuals or entities identified as members of the design-build 
team, including the general contractor and, if utilized in the design of the project, all 
electrical, mechanical, and plumbing contractors. 

●​ “Associates” refers to all current officers, owners, and/or partners of Design/Builder 
and of any Member. 

Wherever additional space is needed to answer a question fully and accurately, attach 
additional copies of the template pages and/or additional signed sheets as needed. 

1.​ BUSINESS INFORMATION 

a.​ Contact Information 

●​ Design/Builder Name:  ​ ​ ​ ​ ​ ​ ​ ​ ​  

●​ Primary contact person:  ​ ​ ​ ​ ​ ​ ​ ​ ​  

●​ Principal office address:  ​ ​ ​ ​ ​ ​ ​ ​ ​  

●​ Phone:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

●​ Fax:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

●​ Email:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

b.​ Form of Organization 

1.​ If the Design/Builder or any Member is a corporation:   

a.​ Date incorporated:  ​ ​ ​ ​ ​ ​ ​ ​ ​  

b.​ Under laws of what state:  ​ ​ ​ ​ ​ ​ ​ ​  
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c.​ If a privately held corporation, list all shareholders who will perform work on 
the project: 

Name Ownership Percentage 

  

  

  

  

  

 
d.​ Attach a copy of the articles of incorporation. 

2.​ If the Design/Builder or any Member is a limited liability company: 

a.​ Date formed:  ​ ​ ​ ​ ​ ​ ​ ​ ​  

b.​ Under laws of what state:  ​ ​ ​ ​ ​ ​ ​ ​  

c.​ List all LLC members who will perform work on the project: 

Name Ownership Percentage 

  

  

  

  

  

 
d.​ Attach a copy of the articles of organization. 

3.​ If the Design/Builder or any Member is a partnership: 

a.​ Date formed:  ​ ​ ​ ​ ​ ​ ​ ​ ​  

b.​ Under laws of what state:  ​ ​ ​ ​ ​ ​ ​ ​  
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c.​ List all partners who will perform work on the project:  

 

Name Ownership Percentage 

  

  

  

  

  

 
d.​ Attach a copy of the partnership agreement. 

4.​ If the Design/Builder or any Member is a joint venture: 

a.​ Date formed:  ​ ​ ​ ​ ​ ​ ​ ​ ​  

b.​ Under laws of what state:  ​ ​ ​ ​ ​ ​ ​ ​  

c.​ List all joint venture members who will perform work on the project: 

Name Ownership Percentage 

  

  

  

  

  

 
d.​ Attach a copy of the joint venture agreement. 

5.​ If the Design/Builder or any Member is a sole proprietorship: 

a.​ Date formed:  ​ ​ ​ ​ ​ ​ ​ ​ ​  

b.​ Under laws of what state:  ​ ​ ​ ​ ​ ​ ​ ​  

c.​ List owner: 
_____________________________________________________ 

d.​ Attach a copy of organizational documents, if any. 
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c.​ Financial Capacity 

1.​ Attach an audited financial statement with accompanying notes and supplemental 
information for the past 2 full fiscal years for Design/Builder and each entity Member 
(not individual Members).  A letter verifying availability of a line of credit may also be 
attached; however, it will be considered supplemental information only and is not a 
substitute for the required financial statement. 

2.​ Is Design/Builder or any Member currently, or has Design/Builder or any Member 
within the last 5 years been, the debtor in a bankruptcy case? 

___  Yes​ ​ ___  No 

If “yes,” please attach a copy of the bankruptcy petition and a copy of the 
bankruptcy court’s discharge or any other document that ended the case, if any. 

2.​ LICENSING AND REGISTRATION 

a.​ General Contractor 

●​ Name of license holder exactly as on file with the Contractors State License Board 
(“CSLB”):  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

●​ License classification(s):  ​ ​ ​ ​ ​ ​ ​ ​ ​  

●​ License #:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

●​ Issue Date:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

●​ Expiration Date:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

●​ Public Works Contractor Registration # on file with the Department of Industrial 
Relations (“DIR”):  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

●​ Has any CSLB license held by the general contractor or its qualifying individual been 
suspended or revoked within the last 5 years? 

___  Yes​ ​ ___  No 

If “yes,” explain on a separate signed sheet. 

●​ Has the general contractor changed names or license numbers within the past 5 
years? 

___  Yes​ ​ ___  No 

If “yes,” explain on a separate signed sheet. 
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b.​ Architect of Record  

The architect of record is the architect whose stamp will appear on project documents.  

1.​ Name of license holder exactly as on file with the California Architects Board (“CAB”):  
_​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

2.​ License #:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

3.​ Issue Date:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

4.​ Expiration Date:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

5.​ Has any CAB license held by the architect of record been suspended or revoked 
within the last 5 years? 

___  Yes​ ​ ___  No 

If “yes,” explain on a separate signed sheet. 

6.​ Has the architect of record changed names or license numbers within the past 5 
years? 

___  Yes​ ​ ___  No 

If “yes,” explain on a separate signed sheet. 

c.​ Engineer(s) 

Engineering services will be dictated by the nature of the project.  The Design/Builder 
should respond for all “in house” engineers that will provide services on the project.  If 
relevant, use additional signed sheets to respond for multiple engineering disciplines. 

1.​ Name of license holder exactly as on file with the Board of Professional Engineers, 
Land Surveyors, and Geologists (“BPELSG”):  
________________________________ 

2.​ License Type:    ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

3.​ Licenses #:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

4.​ Issue Date:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

5.​ Has any BPELSG license held by the engineer been suspended or revoked within the 
last 5 years? 

___  Yes​ ​ ___  No 

If “yes,” explain on a separate signed sheet. 

6.​ Has the engineer changed names or license numbers within the past 5 years? 

___  Yes​ ​ ___  No 
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If “yes,” explain on a separate signed sheet. 

d.​ Mechanical, Electrical, or Plumbing Contractor(s)  

If utilized in the design of the project, respond for all Member electrical, or plumbing 
(“MEP”) contractors.  If relevant, use additional signed sheets to respond for multiple MEP 
contractors. 

1.​ Name of license holder exactly as on file with the Contractors State License Board 
(“CSLB”):  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

2.​ License classification(s):  ​ ​ ​ ​ ​ ​ ​ ​ ​  

3.​ License #:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

4.​ Issue Date:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

5.​ Expiration Date:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

6.​ Public Works Contractor Registration # on file with the Department of Industrial 
Relations (“DIR”):  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

7.​ Has any CSLB license held by the MEP contractor or its qualifying individual been 
suspended or revoked within the last 5 years? 

___  Yes​ ​ ___  No 

If “yes,” explain on a separate signed sheet. 

8.​ Has the general contractor changed names or license numbers within the past 5 
years? 

___  Yes​ ​ ___  No 

If “yes,” explain on a separate signed sheet. 

3.​ PERFORMANCE HISTORY 

1.​ Has Design/Builder or any Member or Associate ever been found liable in a civil suit, 
or found guilty in a criminal action, for making any false claim or material 
misrepresentation to any public agency or entity?   

___  Yes​ ​ ___  No 

If “yes,” explain on a separate signed sheet, including identifying who was found 
liable or guilty, the court and case number, the name of the public entity, the civil or 
criminal verdict, the date, and the basis for the finding. 

2.​ Has Design/Builder or any Member or Associate ever been convicted of a crime 
involving any federal, state, or local law related to construction or any crime 
involving fraud, theft, or any other act of dishonesty?   

___  Yes​ ​ ___  No 
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If “yes,” explain on a separate signed sheet, including identifying who was convicted, 
the name of the victim, the date of the conviction, the court and case number, the 
crimes, and the grounds for the conviction. 

3.​ At any time in the last 5 years, has Design/Builder or any Member been assessed 
liquidated damages under a construction contract?   

___  Yes​ ​ ___  No 

If “yes,” explain on a separate signed sheet, including the project, owner, owner’s 
address, date of completion, and liquidated damages assessed. 

4.​ At any time in the last 5 years, has Design/Builder or any Member or Associate been 
debarred, disqualified, removed or otherwise prevented from bidding on, or 
completing, any public works project? 

___  Yes​ ​ ___  No 

If “yes,” explain on a separate signed sheet, including the project, the year of the 
event, owner, owner’s address, and basis for the action. 

5.​ At any time in the last 5 years, has a public agency found that Design/Builder or any 
Member was not a responsible bidder? 

___  Yes​ ​ ___  No 

If “yes,” explain on a separate signed sheet, including the project, the year of the 
event, owner, owner’s address, and basis for the finding. 

6.​ In the past 5 years, has any claim exceeding $50,000 been filed by or against 
Design/Builder or any Member in court or arbitration concerning work or payment on 
a construction project? 

___  Yes​ ​ ___  No 

If “yes,” explain on a separate signed sheet, including the project name, court or 
arbitration case name and number, and a brief description of the status of the claim. 

7.​ In the past 5 years, has there been more than one occasion in which Design/Builder 
or any Design/Builder member was required to pay either back wages or penalties 
for failure to comply with California prevailing wage laws or federal Davis-Bacon 
prevailing wage requirements? 

___  Yes​ ​ ___  No 

If “yes,” explain on a separate signed sheet, describing the nature of the violation(s), 
project, owner, and amount paid, if any. 

8.​ At any time during the past 5 years, has Design/Builder or any Member been found 
to have violated any provision of California apprenticeship laws or regulations, or 
laws pertaining to use of apprentices on public works projects? 

​ ___  Yes​ ​ ___  No 
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​ If “yes,” explain on a separate signed sheet, including date(s) of such findings and 
attaching the Division of Apprenticeship Standards’ final decision(s). 

4.​ BONDS AND INSURANCE 

a.​ Bonds 

1.​ Attach a notarized statement from an admitted surety insurer (approved by the 
California Department of Insurance and authorized to issue bonds in the State of 
California), which states the current bonding capacity of the Design/Builder (both 
single job limit and aggregate limit).  Note:  Design/Builder must have capacity to 
provide 100% payment bond and 100% performance bond, each issued by an 
admitted surety insurer, without bonding subcontractors. 

2.​ Provide the name, address, and telephone number of the surety agent: ​ ​
​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​
​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

3.​ List all sureties that have written bonds to the Design/Builder or any Member during 
the last 5 years: 

Name Address Date of Bond 

   

   

   

   

   

 
4.​ In the last 5 years, has any surety paid on behalf of the Design/Builder or any 

Member a result of a default to satisfy any claims made against a payment or 
performance bond? 

___  Yes​ ​ ___  No 

If “yes,” explain on a separate signed sheet, including the amount of each claim, 
name and telephone number of claimant, date of and grounds for the claim, and 
present status. 

5.​ If Design/Builder or any Member was required to pay a premium of more than 1 
percent for a performance and payment bond on any project in the last 5 years, 
state the percentage:  _________________________________​ ___________​
​  

Explain on a separate signed sheet why Design/Builder or Member was required to 
pay the premium of more than 1 percent. 
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6.​ In the last 5 years, has Design/Builder or any Member been denied bond coverage by 
a surety company or had no surety bond in place when one was required? 

___  Yes​ ​ ___  No 

If “yes,” explain on a separate signed sheet, including the name of the surety 
company and/or period during which Design/Builder or Member had no bond in 
place. 

b.​ Insurance 

1.​ Does Design/Builder have commercial general liability insurance with a policy limit of 
at least $5,000,000 per occurrence and $10,000,000 aggregate for a California 
admitted company? 

___  Yes​ ​ ___  No 

If “no,” provide on a separate signed sheet what policy limits are available to 
Design/Builder. 

2.​ Does Design/Builder have current workers’ compensation insurance as required by 
the California Labor Code or is Design/Builder legally self-insured pursuant the 
California Labor Code? 

3.​ Does Design/Builder have professional liability (errors and omissions) insurance with 
a policy limit of at least $2,000,000 aggregate from a California admitted company? 

___  Yes​ ​ ___  No 

If “no,” provide on a separate signed sheet what policy limits are available to 
Design/Builder. 

4.​ In the last 5 years, has any insurance carrier, for any form of insurance, refused to 
renew an insurance policy for Design/Builder or any Member? 

___  Yes​ ​ ___  No 

If “yes,” explain on a separate signed sheet, including the name of the insurance 
carrier, form of insurance, and year of the refusal. 

5.​ SAFETY 

1.​ Attach a description, not to exceed 1 page, of Design/Builder’s worker safety 
program as applicable to this project. 

2.​ Within the past 5 years, has the California or federal Occupation Safety and Health 
Administration (“OSHA”) cited and assessed penalties against Design/Builder or any 
Member, for “serious,” “willful” or “repeat” violations of its safety or health 
regulations? 
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___  Yes​ ​ ___  No​  

If “yes,” explain on a separate signed sheet, identifying the citation(s), nature of the 
violation(s), project, and amount of penalty paid, if any. 

3.​ Within the past 5 years, has the Environmental Protection Agency (“EPA”) or any Air 
Quality Management District or any Regional Water Quality Control Board cited and 
assessed penalties against Design/Builder or any Member or the owner of the project 
on which Design/Builder/Member was the contractor? 

___  Yes​ ​ ___  No​ ​  

If “yes,” explain on a separate signed sheet, identifying the citation(s), nature of the 
violation(s), project, and amount of penalty paid, if any. 

4.​ State the Workers’ Compensation Experience Modification Rate (“EMR”) for 
Design/Builder and each Member for the past 3 premium years: 

Year EMR 

  

  

  

 
If EMR was 1.00 or higher in any of 3 years, attach a letter of explanation. 

5.​ State the total recordable injury or illness rate and the lost work rate for 
Design/Builder and each Member for the past 3 years: 

Year Incident Rate Lost Work Rate 

   

   

   

 
6.​ Within the past 5 years, has there ever been a period when Design/Builder or any 

Member had employees but was without workers’ compensation insurance or 
state-approved self-insurance?   

___  Yes​ ​ ___  No​ ​  

If “yes,” explain on separate signed sheet, including the date(s) and reason(s) for the 
absence of workers' compensation insurance. 
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6.​ PROJECT EXPERIENCE AND REFERENCES 

1.​ How many design-build projects have the general contractor and architect of record 
involved in this Design/Builder completed together? _​ ​ ​ ​  

2.​ For the completed design-build projects identified in the preceding answer, state: 

a.​ Total dollar value of all contracts: ​ ​ ​ ​ ​ ​ ​  

b.​ Dollar value of single largest contract: ​ ​ ​ ​ ​ ​  

3.​ How many California TK-12 public school construction projects (both under 
construction and completed) has/have: 

a.​ The general contractor for the Design/Builder built in the past 5 years?   

​ ​ ​  

b.​ The architect of record for the Design/Builder designed in the past 5 years?   

​ ​ ​  

c.​ The engineer(s) for the Design/Builder designed in the past 5 years?   

​ ​ ​  

d.​ The MEP contractor(s) for the Design/Builder worked on in the past 5 years?  

​ ​ ​  

4.​ Complete both project reference forms attached hereto as Exhibits A-1 and A-2.  
District may, in its discretion, contact project references. 

5.​ Attach resumes or similar documents, not to exceed 1 page each, showing the 
experience, training, and qualifications for up to 6 proposed key personnel of the 
Design/Builder. 

7.​ SKILLED AND TRAINED WORKFORCE COMPLIANCE 

By this submittal, Design/Builder hereby acknowledges, agrees, and hereby provides an 
enforceable commitment to District that Design/Builder and its subcontractors at every tier 
will use a skilled and trained workforce to perform all work on the project or contract that 
falls within an apprenticeable occupation in the building and construction trades, in 
accordance with Public Contract Code section 2600 et seq. 

[CERTIFICATION ON NEXT PAGE] 
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8.​ CERTIFICATION 

Design/Builder and all Members must sign.  Copy this certification page as needed for each 
Member. 
 
I certify and declare that I have read all the foregoing answers to this prequalification 
template; that all answers are correct and complete of my own knowledge and belief.  I 
declare under penalty of perjury under the laws of the State of California that the foregoing 
is true and correct. 
 
Date:  ​​ ​ ​ , 20__​ 
 
Name of Design/Builder or Member:  ​ ​ ​ ​ ​ ​ ​ ​  
 
Signature by authorized individual:  ​ ​ ​ ​ ​ ​ ​ ​  
 
Print Name:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  
 
Title:  ​​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  
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EXHIBIT A-1 

Design-Build Project References - Contractor 

List the three most recent design-build projects, each with a contract price over $15 million, 
completed or in progress by the general contractor for the Design/Builder.  The projects 
should be public, but can be private, if needed.  Contact information must be current and 
viable.  (Copy additional sheets.) 

1.​ Project Name:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

2.​ Project Address:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

__​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

3.​ Owner (name and tel. #):  ​ ​ ​ ​ ​ ​ ​ ​ ​  

__​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

4.​ Architect (name and tel. #): ​ ​ ​ ​ ​ ​ ​ ​  

__​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

5.​ Construction Manager (name and tel. #): ​ ​ ​ ​ ​ ​ ​  

__​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

6.​ Scope of Work:  ___​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

__​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

_​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

7.​ Original Completion Date:  ____​ ​ ​ ​ ​ ​ ​ ​  

8.​ Actual Complete Date:  ___​ ​ ​ ​ ​ ​ ​ ​ ​  

9.​ Time Extensions Granted (# of days):  __​ ​ ​ ​ ​ ​ ​  

10.​Initial Contract Value:  __​ ​ ​ ​ ​ ​ ​ ​ ​  

11.​Final Contract Value:  ​ ​ ​ ​ ​ ​ ​ ​ ​  

Date:  ​​ ​ ​ , 20__​ 

Signature by authorized individual:  ​ ​ ​ ​ ​ ​ ​ ​  
 

Print Name:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  
 

Title:  ​​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  
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EXHIBIT A-2 

CA TK-12 Public School Project References - Contractor 

List the three most recent California TK-12 public school construction projects, each with a 
contract price over $25 million, completed by the general contractor for the Design/Builder.  
Contact information should be current and viable.  (Copy additional sheets.) 

1.​ Project Name:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

2.​ Project Address:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

__​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

3.​ Owner (name and tel. #):  ​ ​ ​ ​ ​ ​ ​ ​ ​  

__​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

4.​ Architect (name and tel. #): ​ ​ ​ ​ ​ ​ ​ ​  

__​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

5.​ Construction Manager (name and tel. #): ​ ​ ​ ​ ​ ​ ​  

__​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

6.​ Scope of Work:  ___​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

__​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

_​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

7.​ Was this a design-build project?  ​ ​ ​ ​ ​ ​ ​ ​  

8.​ Original Completion Date:  ____​ ​ ​ ​ ​ ​ ​ ​  

9.​ Actual Complete Date:  ___​ ​ ​ ​ ​ ​ ​ ​ ​  

10.​Time Extensions Granted (# of days):  __​ ​ ​ ​ ​ ​ ​  

11.​Initial Contract Value:  __​ ​ ​ ​ ​ ​ ​ ​ ​  

12.​Final Contract Value:  ​ ​ ​ ​ ​ ​ ​ ​ ​  

Date:  ​​ ​ ​ , 20__​ 

Signature by authorized individual:  ​ ​ ​ ​ ​ ​ ​ ​  

Print Name:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  
 

Title:  ​​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  
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EXHIBIT A-3 

Design-Build Project References - Architect 

List the three most recent design-build projects, each with a construction value over $15 
million, completed or in progress by the architect for the Design/Builder.  The projects 
should be public, but can be private, if needed.  Contact information must be current and 
viable.  (Copy additional sheets.) 

1.​ Project Name:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

2.​ Project Address:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

__​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

3.​ Owner (name and tel. #):  ​ ​ ​ ​ ​ ​ ​ ​ ​  

__​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

4.​ General Contractor (name and tel. #): ​ ​ ​ ​ ​ ​ ​  

__​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

5.​ Construction Manager (name and tel. #): ​ ​ ​ ​ ​ ​ ​  

__​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

6.​ Scope of Work:  ___​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

__​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

_​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

7.​ Was this a design-build project?  ​ ​ ​ ​ ​ ​ ​ ​  

8.​ Design Start Date:  ____​ ​ ​ ​ ​ ​ ​ ​ ​  

9.​ DSA Submission Date:  ___​ ​ ​ ​ ​ ​ ​ ​ ​  

10.​Initial Design Contract Value:  __​ ​ ​ ​ ​ ​ ​ ​  

11.​Final Design Contract Value:  ​ ​ ​ ​ ​ ​ ​ ​  

Date:  ​​ ​ ​ , 20__​ 

Signature by authorized individual:  ​ ​ ​ ​ ​ ​ ​ ​  

Print Name:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  
 

Title:  ​​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  
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EXHIBIT A-4 

CA TK-12 Public School Project References - Architect 

List the three most recent California TK-12 public school construction projects, each with a 
construction value over $25 million, completed by the architect for the Design/Builder.  
Contact information should be current and viable.  (Copy additional sheets.) 

12.​Project Name:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

13.​Project Address:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

__​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

14.​Owner (name and tel. #):  ​ ​ ​ ​ ​ ​ ​ ​ ​  

__​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

15.​General Contractor (name and tel. #): ​ ​ ​ ​ ​ ​ ​  

__​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

16.​Construction Manager (name and tel. #): ​ ​ ​ ​ ​ ​ ​  

__​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

17.​Scope of Work:  ___​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

__​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

_​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  

18.​Was this a design-build project?  ​ ​ ​ ​ ​ ​ ​ ​  

19.​Design Start Date:  ____​ ​ ​ ​ ​ ​ ​ ​ ​  

20.​DSA Submission Date:  ___​ ​ ​ ​ ​ ​ ​ ​ ​  

21.​Initial Design Contract Value:  __​ ​ ​ ​ ​ ​ ​ ​  

22.​Final Design Contract Value:  ​ ​ ​ ​ ​ ​ ​ ​  

Date:  ​​ ​ ​ , 20__​ 

Signature by authorized individual:  ​ ​ ​ ​ ​ ​ ​ ​  

Print Name:  ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  
 

Title:  ​​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​ ​  
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