MURRIETA VALLEY
UNIFIED SCHOOL DISTRICT

Project Information

School Name:	Murrieta Mesa High School Murrieta Valley High School Vista Murrieta High School
Project Address:	24801 Monroe Ave, Murrieta, CA. 92562 42200 Nighthawk Way, Murrieta, CA. 92562 28251 Clinton Keith Rd, Murrieta, CA. 92563
Project Contact:	Jose Contreras, Director of Facilities
Contact Phone Number:	951-623-4031
Contact Email:	jocontreras@murrieta.k12.ca.us
Project Schedule:	May 4, 2026 – July 24, 2026

Project Summary and Objective

The purpose of this project is to provide a safe learning and working environment for the Murrieta Valley Unified School District staff and students. As part of our Measure BB end of life cycle replacement plan, we need to replace the Stadium Field Lighting at all 3 high schools and the exterior pool lighting at 2 high schools. This is a Public Works project; Prevailing Wages and Payment & Performance Bonds will be required. Furthermore, the lowest, responsive, and responsible bidder will be required to be registered with the DIR and a project registration number will be provided.

Dimensions and Measurements

- All dimensions and measurements are approximate and should be verified by an onsite inspection. However, responsibility for verification by whatever means is necessary in the opinion of the bidder is their responsibility. Bidders will not be allowed to increase prices based on failure to confirm actual square footage, obstructions, or other conditions.

Project Scope of Work

- The Contractor shall furnish all labor, materials, tools, and equipment necessary as defined by the Contract Documents and approved DSA drawings.
- Vista Murrieta High School – Easement Permit, Traffic Plan with the City of Murrieta for the potential shut down of the street while crane lifts unit into place.

Project Schedule

- It is the intention to have a fully executed contract by May 4, 2026 and possibly do some of the work during first couple of weeks in May if school schedules allow. If not, all work will be performed in June & July 2026.