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Bid Category  02-01 : Demolition     
 
A.  INCLUDES 

 
Except for those items (if any) specifically noted to be excluded as defined below, the work of this bid 
category shall include all of the work and contract requirements according to Division 1 complete, 
including all bid requirements, Contract Documents; General and Supplemental Conditions, and 
General Requirements.  Should any conflict exist between this written scope of work and the scope of 
work inferred by the Division 1 General Requirements or the technical specifications listed below, the 
work required by this bid category description shall govern.  Work of this bid category specifically 
includes the work of the technical specification sections listed below, in their entirety, unless otherwise 
noted within this work category description: 

 
Specification Sections 

 
02 4100 Demo (As pertains to this bid category) 
 

B.  CLARIFICATIONS  
 

1.  All Contractors are required to submit to a background check before starting onsite.  QR code will 

be provided at jobsite orientation for completion.  

2.  All deliveries must only be coordinated between 9am – 2pm daily.  NO deliveries are to be set-up 

outside of this window. 

3.  All construction activities and laydown areas must be kept inside of the construction fence.  No 

disruption to the school’s normal operations will be permitted.   

4.  Provide continuous coordination with trade contract work of other contract categories as required 

to accomplish work of this category. 

5.  All layout required for work of this category. 

6.  Include labor, materials, equipment, incidental hardware, tools and materials required to receive, 

unload, store, protect, and install work of this category. 

7.  Perform, furnish and installation of all specifications sections above unless noted differently below.  

8.  Onsite foreman to participate in daily huddles (15 minutes) with the CM Superintendent and other 

trade foreman at a designated time as well as weekly scheduling meetings in the Granger 

Trailer/Field Office.  
9.  Onsite foreman/superintendent/competent person to have tablet with Procore and appropriate 

internet plan for use at all times.  

10.  Provide continuous trash removal and cleanup required for this bid category. 

11.  1-hour of unidentifiable clean up take place and be used at the project teams direction.     

12.  Notify CM of any discrepancies between the drawings before removal/re-work of the work in 

question. 

13.  Immediately submit submittal information as defined by Section 013300; meeting schedule 

requirements of section 013216.  Contractor is responsible for advising Granger Construction in 

writing of submittal deadlines in order to meet project schedule.  Costs associated with delays due 

to lack of submittal approval as a result of not submitting in an appropriate manner of inappropriate 

submittals that affect delivery will be the responsibility of this contractor. 

14.  Provide a 2-year labor warranty for all work performed under this bid category. To be effective start 

of Substantial Completion.  

15.  Provided demo for all identified areas on construction drawings.   

16.  Coordinate with CM for a location for any salvaged items.  

17.  Provide all dumpsters during demo phase specific to this bid category for duration of work.  

Concrete material to be disposed of in separate dumpster.   

18.  Demo soffit & roof edge as shown in drawings. Exterior soffit and roof demolition will need to be 

coordinated with CM team and roofing contractor.  ‘Area E’ roofing to remain intact and undisturbed 

during construction. 
19.  Installation, sanding, cutting and cleanup to be complete as per MIOSHA Silica Requirements.  
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20.  Provide saw-cutting on all existing concrete slab and interior terrazzo as indicated in drawings and 
specs.  

21.  Demo existing exterior frost slab and concrete slab as indicated in drawings and specs.   
22.  Provide demo of identified building exterior brick.  Contractor to ensure straight saw-cut edge is 

turned-over to masonry contractor along grout line.  Coordinate saw-cutting with masonry 
contractor and onsite supervision.   

 

 
C.  EXCLUDED 
 

1.  M/E/P Demolition per plans & Specs 
2.  Saw cutting of Asphalt surfaces  

 
D.  ALLOWANCES 

 

1. N/A 
 

F. REQUESTED ALTERNATES 

 

1. N/A 
END OF SECTION 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Dexter Community Schools 01 7000-3 
Wylie Classroom Addition  

Bid Category  03-01 : Cast-in-Place Concrete    
 
A.  INCLUDES 

 
Except for those items (if any) specifically noted to be excluded as defined below, the work of this bid 
category shall include all of the work and contract requirements according to Division 1 complete, 
including all bid requirements, Contract Documents; General and Supplemental Conditions, and 
General Requirements.  Should any conflict exist between this written scope of work and the scope of 
work inferred by the Division 1 General Requirements or the technical specifications listed below, the 
work required by this bid category description shall govern.  Work of this bid category specifically 
includes the work of the technical specification sections listed below, in their entirety, unless otherwise 
noted within this work category description: 

 
Specification Sections 

 
03 3000 Cast-in-Place Concrete  
03 3003  Cast-in Place Concrete Requirements for Floor Slabs  
07 1113 Bituminous Dampproofing  
 
 

B.  CLARIFICATIONS  
 

1.  All Contractors are required to submit to a background check before starting onsite.  QR code will 

be provided at jobsite orientation for completion.  

2.  All deliveries must only be coordinated between 9am – 2pm daily.  NO deliveries are to be set-up 

outside of this window. 

3.  All construction activities and laydown areas must be kept inside of the construction fence.  No 

disruption to the school’s normal operations will be permitted.   

4.  Provide continuous coordination with trade contract work of other contract categories as required 

to accomplish work of this category. 

5.  All layout required for work of this category. 

6.  Include labor, materials, equipment, incidental hardware, tools and materials required to receive, 

unload, store, protect, and install work of this category. 

7.  Onsite foreman to participate in daily huddles (15 minutes) with the CM Superintendent and other 

trade foreman at a designated time as well as weekly scheduling meetings in the Granger 

Trailer/Field Office.  
8.  Onsite foreman/superintendent/competent person to have tablet with Procore and appropriate 

internet plan for use at all times.  

9.  Provide continuous trash removal and cleanup required for this bid category. 

10.  1-hour of unidentifiable clean up take place and be used at the project teams direction.     

11.  Notify CM of any discrepancies between the drawings before removal/re-work of the work in 

question. 

12.  Immediately submit submittal information as defined by Section 013300; meeting schedule 

requirements of section 013216.  Contractor is responsible for advising Granger Construction in 

writing of submittal deadlines in order to meet project schedule.  Costs associated with delays due 

to lack of submittal approval as a result of not submitting in an appropriate manner of inappropriate 

submittals that affect delivery will be the responsibility of this contractor. 

13.  Provide a 2-year labor warranty for all work performed under this bid category. To be effective start 

of Substantial Completion.  
14.  Include and define in your proposal expediting costs for long lead time of greater than 4-6 weeks 

as separate line item.   
15.  Perform, furnish and installation of all specification sections above unless noted differently below 
16.  Provide joint sealants per section 07 9200 and the Joint Sealant Schedule for job complete of all 

dissimilar materials as mentioned. 
17.  Provide all concrete testing and cylinders as indicated in drawings and specs.  
18.  Furnish and install all Cast-in Place Concrete lids and walls as indicated in drawings and specs.  
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19.  Furnish and install all concrete foundations, ramps, steps and landings, stoops, etc. as indicated in 
drawings and specs.     

20.  Furnish and install rigid insulation that butts up to concrete ramps and stoops as indicated on S4.1. 
 

 
C.  EXCLUDED 
 

1.  N/A 
 

D.  ALLOWANCES 

 

1.  N/A 
 

E.  REQUESTED ALTERNATES 

 

1. N/A 
END OF SECTION 
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Bid Category  04-01 : Masonry     
 
A.  INCLUDES 

 
Except for those items (if any) specifically noted to be excluded as defined below, the work of this bid 
category shall include all of the work and contract requirements according to Division 1 complete, 
including all bid requirements, Contract Documents; General and Supplemental Conditions, and 
General Requirements.  Should any conflict exist between this written scope of work and the scope of 
work inferred by the Division 1 General Requirements or the technical specifications listed below, the 
work required by this bid category description shall govern.  Work of this bid category specifically 
includes the work of the technical specification sections listed below, in their entirety, unless otherwise 
noted within this work category description: 

 
Specification Sections 

 
04 2000  Unit Masonry  
07 1300 Sheet Waterproofing  
07 2726 Fluid-Applied Membrane Air Barriers  
07 9513 Expansion Joint Cover Assembly  
 

B.  CLARIFICATIONS  
 

1.  All Contractors are required to submit to a background check before starting onsite.  QR code will 

be provided at jobsite orientation for completion.  

2.  All deliveries must only be coordinated between 9am – 2pm daily.  NO deliveries are to be set-up 

outside of this window. 

3.  All construction activities and laydown areas must be kept inside of the construction fence.  No 

disruption to the school’s normal operations will be permitted.   

4.  Provide continuous coordination with trade contract work of other contract categories as required 

to accomplish work of this category. 

5.  All layout required for work of this category. 

6.  Include labor, materials, equipment, incidental hardware, tools and materials required to receive, 

unload, store, protect, and install work of this category. 

7.  Onsite foreman to participate in daily huddles (15 minutes) with the CM Superintendent and other 

trade foreman at a designated time as well as weekly scheduling meetings in the Granger 

Trailer/Field Office.  
8.  Onsite foreman/superintendent/competent person to have tablet with Procore and appropriate 

internet plan for use at all times.  

9.  Provide continuous trash removal and cleanup required for this bid category. 

10.  1-hour of unidentifiable clean up take place and be used at the project teams direction.     

11.  Notify CM of any discrepancies between the drawings before removal/re-work of the work in 

question. 

12.  Immediately submit submittal information as defined by Section 013300; meeting schedule 

requirements of section 013216.  Contractor is responsible for advising Granger Construction in 

writing of submittal deadlines in order to meet project schedule.  Costs associated with delays due 

to lack of submittal approval as a result of not submitting in an appropriate manner of inappropriate 

submittals that affect delivery will be the responsibility of this contractor. 

13.  Provide a 2-year labor warranty for all work performed under this bid category. To be effective start 

of Substantial Completion.  
14.  Include and define in your proposal expediting costs for long lead time of greater than 4-6 weeks 

as separate line item.   
15.  Perform, furnish and installation of all specification sections above unless noted differently below 
16.  Furnish and install all interior & exterior CMU masonry units with reinforcements as indicated in 

drawings and specs. 
17.  Furnish and install a complete building exterior brick veneer envelope as indicated in drawings and 

specs.  
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18.  Exterior louver opening sizes need to be coordinated with Mechanical contractor.   
19.  Tooth in existing building edge with new addition for seamless transition as indicated in drawings 

and specs. Coordinate saw-cutting line with demo contractor.  
20.  Furnish and install 1” building expansion joint and cover assembly separating existing building from 

addition as indicated in drawings and specs.  
21.  Install all lintels set in masonry as indicated in drawings and specs.  Lintels to be provided by 

Structural Steel contractor.  
22.  Furnish and install all insulation within masonry walls as indicated in drawings and specs  

 
C.  EXCLUDED 
 

1.  N/A 
 

D.  ALLOWANCES 

 

1.  N/A 
 

E.  REQUESTED ALTERNATES 

 

1. N/A 
END OF SECTION 
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Bid Category  05-01 : Structural & Misc. Steel    
 
A.  INCLUDES 

 
Except for those items (if any) specifically noted to be excluded as defined below, the work of this bid 
category shall include all of the work and contract requirements according to Division 1 complete, 
including all bid requirements, Contract Documents; General and Supplemental Conditions, and 
General Requirements.  Should any conflict exist between this written scope of work and the scope of 
work inferred by the Division 1 General Requirements or the technical specifications listed below, the 
work required by this bid category description shall govern.  Work of this bid category specifically 
includes the work of the technical specification sections listed below, in their entirety, unless otherwise 
noted within this work category description: 

 
Specification Sections 

 
05 1200 Structural Steel Framing  
05 2100 Steel Joist Framing  
05 3100 Steel Decking    
05 5000 Metal Fabrication  
 

B.  CLARIFICATIONS 
 

1.  All Contractors are required to submit to a background check before starting onsite.  QR code will 

be provided at jobsite orientation for completion.  

2.  All deliveries must only be coordinated between 9am – 2pm daily.  NO deliveries are to be set-up 

outside of this window. 

3.  All construction activities and laydown areas must be kept inside of the construction fence.  No 

disruption to the school’s normal operations will be permitted.   

4.  Provide continuous coordination with trade contract work of other contract categories as required 

to accomplish work of this category. 

5.  All layout required for work of this category. 

6.  Include labor, materials, equipment, incidental hardware, tools and materials required to receive, 

unload, store, protect, and install work of this category. 

7.  Onsite foreman to participate in daily huddles (15 minutes) with the CM Superintendent and other 

trade foreman at a designated time as well as weekly scheduling meetings in the Granger 

Trailer/Field Office.  
8.  Onsite foreman/superintendent/competent person to have tablet with Procore and appropriate 

internet plan for use at all times.  

9.  Provide continuous trash removal and cleanup required for this bid category. 

10.  1-hour of unidentifiable clean up take place and be used at the project teams direction.     

11.  Notify CM of any discrepancies between the drawings before removal/re-work of the work in 

question. 

12.  Immediately submit submittal information as defined by Section 013300; meeting schedule 

requirements of section 013216.  Contractor is responsible for advising Granger Construction in 

writing of submittal deadlines in order to meet project schedule.  Costs associated with delays due 

to lack of submittal approval as a result of not submitting in an appropriate manner of inappropriate 

submittals that affect delivery will be the responsibility of this contractor. 

13.  Provide a 2-year labor warranty for all work performed under this bid category. To be effective start 

of Substantial Completion.  
14.  Include and define in your proposal expediting costs for long lead time of greater than 4-6 weeks 

as separate line item.   
15.  Perform, furnish and installation of all specification sections above unless noted differently below 

16.  Provide and install structural metal roof decking, joists, angles and supports per plans and specs.  

Layout and dimensions of steel can be coordinated with Structural Drawings. 

17.  Provide and install 4”x4”x8’ 12-gauge steel angle supports per plans and specs. 

18.  Provide and install structural steel channel framing at roof openings per detail 1/A8.2 in all locations.  
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19.  Furnish and install exterior metal handrail as identified in drawings and specs.  Layout and 

dimensions are located in the civil drawings.  

20.  Furnish lintels for new exterior and interior opening per plans and specs; lintels to be installed by 

others.  

21.  Furnish misc. steel angle lintels for all masonry duct penetrations; lintels to be installed by others. 

22.  Furnish and install W12x19 to support operable partition walls as indicated in drawings and specs.  

23.  Furnish and install roof access ladder as indicated in drawings and specs. 
 
 
C.  EXCLUDED 
 

1.  N/A 
 

D.  ALLOWANCES 

 

1. N/A 
 

E.  REQUESTED ALTERNATES 
 
 

END OF SECTION 
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Bid Category  06-01 : Carpentry & General Trades    
 
A.  INCLUDES 

 
Except for those items (if any) specifically noted to be excluded as defined below, the work of this bid 
category shall include all of the work and contract requirements according to Division 1 complete, 
including all bid requirements, Contract Documents; General and Supplemental Conditions, and 
General Requirements.  Should any conflict exist between this written scope of work and the scope of 
work inferred by the Division 1 General Requirements or the technical specifications listed below, the 
work required by this bid category description shall govern.  Work of this bid category specifically 
includes the work of the technical specification sections listed below, in their entirety, unless otherwise 
noted within this work category description: 

 
Specification Sections 

 
06 1000 Rough Carpentry 
06 4023 Interior Architectural Woodwork  
07 8400 Firestopping (As pertains to this bid category) 
07 9100 Preformed Joint Seals (As pertains to this bid category) 
07 9200 Joint Sealant (As pertains to this bid category) 
08 1113 Hollow Metal Doors & Frames 
08 1416 Flush Wood Doors  
08 3323 Overhead Coiling Doors  
08 7100 Door Hardware 
08 8300 Mirrors  
10 0100 Misc. Specialties  
10 1100 Visual Display Boards  
10 1416 Plaques  
10 1419 Dimensional Letter & Signage  
10 1423 Panel Signage  
10 2113.15 FRP-Clad Toilet Compartments  
10 2239 Folding Panel Partitions  
10 2600 Wall and Door Protection  
10 2800 Toilet, Bath, and Laundry Accessories  
10 4400 Fire Protection Specialties  
10 5113 Metal Lockers  
12 2400 Window Shades  
12 3216 Manufactured Plastic Laminate-Clad Casework  
12 3600 Countertops  
32 3113 Chain Link Fence & Gate  
 

B.  CLARIFICATIONS  
 

1.  All Contractors are required to submit to a background check before starting onsite.  QR code will 

be provided at jobsite orientation for completion.  

2.  All deliveries must only be coordinated between 9am – 2pm daily.  NO deliveries are to be set-up 

outside of this window. 

3.  All construction activities and laydown areas must be kept inside of the construction fence.  No 

disruption to the school’s normal operations will be permitted.   

4.  Provide continuous coordination with trade contract work of other contract categories as required 

to accomplish work of this category. 

5.  All layout required for work of this category. 

6.  Include labor, materials, equipment, incidental hardware, tools and materials required to receive, 

unload, store, protect, and install work of this category. 

7.  Onsite foreman to participate in daily huddles (15 minutes) with the CM Superintendent and other 

trade foreman at a designated time as well as weekly scheduling meetings in the Granger 

Trailer/Field Office.  
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8.  Onsite foreman/superintendent/competent person to have tablet with Procore and appropriate 
internet plan for use at all times.  

9.  Provide continuous trash removal and cleanup required for this bid category. 

10.  1-hour of unidentifiable clean up take place and be used at the project teams direction.     

11.  Notify CM of any discrepancies between the drawings before removal/re-work of the work in 

question. 

12.  Immediately submit submittal information as defined by Section 013300; meeting schedule 

requirements of section 013216.  Contractor is responsible for advising Granger Construction in 

writing of submittal deadlines in order to meet project schedule.  Costs associated with delays due 

to lack of submittal approval as a result of not submitting in an appropriate manner of inappropriate 

submittals that affect delivery will be the responsibility of this contractor. 

13.  Provide a 2-year labor warranty for all work performed under this bid category. To be effective start 

of Substantial Completion.  
14.  Include and define in your proposal expediting costs for long lead time of greater than 4-6 weeks 

as separate line item.   
15.  Perform, furnish and installation of all specification sections above unless noted differently below 

16.  Furnish and install wood blocking within walls for wall mounted items as identified in drawings.  
17.  Installation, sanding, cutting and cleanup to be complete as per MIOSHA Silica Requirements.   
18.  Provide temporary site fire extinguishers per Front End Documents.   
19.  Provide joint sealants per section 07 9200 and the Joint Sealant Schedule for job complete of all 

dissimilar materials as mentioned. 
20.  Furnish and install folding partition walls as identified in drawings and specs.   
21.  Furnish and install tackboards as identified in drawings and specs. 
22.  Furnish and install all casework w/ hardware, and solid surface countertops w/ backsplash as 

identified in drawings and specs.  Coordinate all sink cut opening with Plumbing contractor. 
23.  Install any identified Owner provided, Contractor Installed items in the drawings and specs. 
24.  Furnish and install a complete door, frame and hardware package as indicated in drawings and 

specs.  
25.  Furnish and install millwork bench’s at classroom entrance and bathroom as identified in drawings 

and specs. 
26.  Furnish and install metal locker system as identified in drawings and specs.  
27.  Furnish and install toilet accessories as identified and drawings and specs.  
28.  Furnish and install Tote storage vs. America space station as called out in drawings and spec 

section 10 0100. 
29.  Furnish and install all solid surface on plywood at glazing, windowsills as identified and drawings 

and specs.  
30.  Furnish and install all sliding markerboard systems as identified in classroom spaces per plans and 

specs.    
31.  Furnish and install chain link fencing with concrete footings as identified in drawings and specs. 

Details outlined in civil drawings.  
32.  Furnish and install temporary asphalt walk is indicated in logistic plan.  Temporary asphalt walk to 

be complete by end of Summer 2026; coordinate walk with completion of underground utilities.  
33.  Provide new asphalt for trenched areas as indicated in civil drawings and specs.  Coordinate with 

Plumbing contractor for trench size and length. 
 
C.  EXCLUDED 
 

1.  Aluminum Storefront Doors and Windows  
2.  Glazing for HM Window & Doors  

 
D.  ALLOWANCES 

 

1.  N/A 
 

E.  REQUESTED ALTERNATES 

1. N/A 
END OF SECTION 
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Bid Category  07-01 : Roofing    
 
A.  INCLUDES 

 
Except for those items (if any) specifically noted to be excluded as defined below, the work of this bid 
category shall include all of the work and contract requirements according to Division 1 complete, 
including all bid requirements, Contract Documents; General and Supplemental Conditions, and 
General Requirements.  Should any conflict exist between this written scope of work and the scope of 
work inferred by the Division 1 General Requirements or the technical specifications listed below, the 
work required by this bid category description shall govern.  Work of this bid category specifically 
includes the work of the technical specification sections listed below, in their entirety, unless otherwise 
noted within this work category description: 

 
Specification Sections 

 
07 2100 Thermal Insulation 
07 2500 Weather Barriers  
07 5323 Ethylene-Propylene-Diene-Monomer (EPDM) Roofing 
07 6200 Sheet Metal Flashing & Trim 
07 7100 Roof Specialties  
07 7200 Roof Accessories 
07 9200 Joint Sealant (As pertains to this bid category) 
 

B.  CLARIFICATIONS  
 

1.  All Contractors are required to submit to a background check before starting onsite.  QR code will 

be provided at jobsite orientation for completion.  

2.  All deliveries must only be coordinated between 9am – 2pm daily.  NO deliveries are to be set-up 

outside of this window. 

3.  All construction activities and laydown areas must be kept inside of the construction fence.  No 

disruption to the school’s normal operations will be permitted.   

4.  Provide continuous coordination with trade contract work of other contract categories as required 

to accomplish work of this category. 

5.  All layout required for work of this category. 

6.  Include labor, materials, equipment, incidental hardware, tools and materials required to receive, 

unload, store, protect, and install work of this category. 

7.  Onsite foreman to participate in daily huddles (15 minutes) with the CM Superintendent and other 

trade foreman at a designated time as well as weekly scheduling meetings in the Granger 

Trailer/Field Office.  
8.  Onsite foreman/superintendent/competent person to have tablet with Procore and appropriate 

internet plan for use at all times.  

9.  Provide continuous trash removal and cleanup required for this bid category. 

10.  1-hour of unidentifiable clean up take place and be used at the project teams direction.     

11.  Notify CM of any discrepancies between the drawings before removal/re-work of the work in 

question. 

12.  Immediately submit submittal information as defined by Section 013300; meeting schedule 

requirements of section 013216.  Contractor is responsible for advising Granger Construction in 

writing of submittal deadlines in order to meet project schedule.  Costs associated with delays due 

to lack of submittal approval as a result of not submitting in an appropriate manner of inappropriate 

submittals that affect delivery will be the responsibility of this contractor. 

13.  Provide a 2-year labor warranty for all work performed under this bid category. To be effective start 

of Substantial Completion.  
14.  Include and define in your proposal expediting costs for long lead time of greater than 4-6 weeks 

as separate line item.   
15.  Perform, furnish and installation of all specification sections above unless noted differently below 
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16.  Include a complete EPDM roofing system including membrane and copings for a complete 

watertight and warrantied system. Provide all manufacturer inspection reports verifying warranty.  

17.  Report any deficiencies in existing roofing penetrations or flashings to CM immediately, prior to 

new roofing being installed.  

18.  During roof install, provide any temporary measures necessary for areas of roof left open overnight. 

No open roofs to be left over the weekends or more than two consecutive shifts without written 

approval from CM.  

19.  Include installation and removal of safety flagging system on roof per MIOSHA. This system to be 

reviewed with CM prior to installation and after roof work is completed, prior to removal.  

20.  Coordinate soffit and roof demolition with CM team and demo contractor.  ‘Area E’ roofing to remain 

intact during construction.  

21.  Patch in existing ‘Area E’ exterior soffit and roofing after demo per drawings and specs.  Flash in 

existing roofing system with new ‘Area F’ addition.  

22.  Coordinate Roof opening/penetrations quantity, size, and locations with all MEP work per drawings 

and specs.  

23.  Furnish and install roof hatch as indicated in drawings and specs.  

 
 
C.  EXCLUDED 
 

1.  N/A 
  

D.  ALLOWANCES 

1. N/A 
 

E.  REQUESTED ALTERNATES 

1. N/A 
END OF SECTION 
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Bid Category  08-01 : Aluminum Glass & Glazing   
 
A.  INCLUDES 

 
Except for those items (if any) specifically noted to be excluded as defined below, the work of this bid 
category shall include all of the work and contract requirements according to Division 1 complete, 
including all bid requirements, Contract Documents; General and Supplemental Conditions, and 
General Requirements.  Should any conflict exist between this written scope of work and the scope of 
work inferred by the Division 1 General Requirements or the technical specifications listed below, the 
work required by this bid category description shall govern.  Work of this bid category specifically 
includes the work of the technical specification sections listed below, in their entirety, unless otherwise 
noted within this work category description: 

 
Specification Sections 

 
07 8400 Firestopping (As pertains to this bid category) 
07 9100 Preformed Joint Seals (As pertains to this bid category) 
07 9200 Joint Sealant (As pertains to this bid category) 
08 1610 FRP-Faced Aluminum Doors  
08 4313 Aluminum-Framed Storefronts  
08 7100 Door Hardware  
08 8000 Glazing 
 
 

B.  CLARIFICATIONS 

  

1.  All Contractors are required to submit to a background check before starting onsite.  QR code will 

be provided at jobsite orientation for completion.  

2.  All deliveries must only be coordinated between 9am – 2pm daily.  NO deliveries are to be set-up 

outside of this window. 

3.  All construction activities and laydown areas must be kept inside of the construction fence.  No 

disruption to the school’s normal operations will be permitted.   

4.  Provide continuous coordination with trade contract work of other contract categories as required 

to accomplish work of this category. 

5.  All layout required for work of this category. 

6.  Include labor, materials, equipment, incidental hardware, tools and materials required to receive, 

unload, store, protect, and install work of this category. 

7.  Onsite foreman to participate in daily huddles (15 minutes) with the CM Superintendent and other 

trade foreman at a designated time as well as weekly scheduling meetings in the Granger 

Trailer/Field Office.  
8.  Onsite foreman/superintendent/competent person to have tablet with Procore and appropriate 

internet plan for use at all times.  

9.  Provide continuous trash removal and cleanup required for this bid category. 

10.  1-hour of unidentifiable clean up take place and be used at the project teams direction.     

11.  Notify CM of any discrepancies between the drawings before removal/re-work of the work in 

question. 

12.  Immediately submit submittal information as defined by Section 013300; meeting schedule 

requirements of section 013216.  Contractor is responsible for advising Granger Construction in 

writing of submittal deadlines in order to meet project schedule.  Costs associated with delays due 

to lack of submittal approval as a result of not submitting in an appropriate manner of inappropriate 

submittals that affect delivery will be the responsibility of this contractor. 

13.  Provide a 2-year labor warranty for all work performed under this bid category. To be effective start 

of Substantial Completion.  
14.  Include and define in your proposal expediting costs for long lead time of greater than 4-6 weeks 

as separate line item.   
15.  Perform, furnish and installation of all specification sections above unless noted differently below 
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16.  Furnish and install all interior and exterior Glazing per plans and specs.  Coordinate with Frame & 
Door supplier to verify glazing sizes.  Glazing sizing to be verified in field.    

17.  Furnish and install all Aluminum Store front systems with integrated glazing as indicated in 
drawings and specs.  

 
C.  EXCLUDED 
 

1.  N/A 
 

D.  ALLOWANCES 

 

1. N/A 
 

E.  REQUESTED ALTERNATES 

 

1. N/A 

 
 
 

END OF SECTION 
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Bid Category  09-01 : Drywall & Acoustical  
 
A.  INCLUDES 

 
Except for those items (if any) specifically noted to be excluded as defined below, the work of this bid 
category shall include all of the work and contract requirements according to Division 1 complete, 
including all bid requirements, Contract Documents; General and Supplemental Conditions, and 
General Requirements.  Should any conflict exist between this written scope of work and the scope of 
work inferred by the Division 1 General Requirements or the technical specifications listed below, the 
work required by this bid category description shall govern.  Work of this bid category specifically 
includes the work of the technical specification sections listed below, in their entirety, unless otherwise 
noted within this work category description: 

 
Specification Sections 

 
07 8400 Firestopping (As pertains to this bid category) 
07 9100 Preformed Joint Seals (As pertains to this bid category) 
07 9200 Joint Sealant (As pertains to this bid category) 
08 3100 Access Doors & Panels 
09 2216 Non-Structural Metal Framing 
09 2900 Gypsum Board Assemblies  
09 5100 Acoustical Ceiling  
 

 
B.  CLARIFICATIONS 
 

1.  All Contractors are required to submit to a background check before starting onsite.  QR code will 

be provided at jobsite orientation for completion.  

2.  All deliveries must only be coordinated between 9am – 2pm daily.  NO deliveries are to be set-up 

outside of this window. 

3.  All construction activities and laydown areas must be kept inside of the construction fence.  No 

disruption to the school’s normal operations will be permitted.   

4.  Provide continuous coordination with trade contract work of other contract categories as required 

to accomplish work of this category. 

5.  All layout required for work of this category. 

6.  Include labor, materials, equipment, incidental hardware, tools and materials required to receive, 

unload, store, protect, and install work of this category. 

7.  Onsite foreman to participate in daily huddles (15 minutes) with the CM Superintendent and other 

trade foreman at a designated time as well as weekly scheduling meetings in the Granger 

Trailer/Field Office.  
8.  Onsite foreman/superintendent/competent person to have tablet with Procore and appropriate 

internet plan for use at all times.  

9.  Provide continuous trash removal and cleanup required for this bid category. 

10.  1-hour of unidentifiable clean up take place and be used at the project teams direction.     

11.  Notify CM of any discrepancies between the drawings before removal/re-work of the work in 

question. 

12.  Immediately submit submittal information as defined by Section 013300; meeting schedule 

requirements of section 013216.  Contractor is responsible for advising Granger Construction in 

writing of submittal deadlines in order to meet project schedule.  Costs associated with delays due 

to lack of submittal approval as a result of not submitting in an appropriate manner of inappropriate 

submittals that affect delivery will be the responsibility of this contractor. 

13.  Provide a 2-year labor warranty for all work performed under this bid category. To be effective start 

of Substantial Completion.  
14.  Include and define in your proposal expediting costs for long lead time of greater than 4-6 weeks 

as separate line item.   
15.  Perform, furnish and installation of all specification sections above unless noted differently below 
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16.  All tracks to be clean and vacuumed prior to drywall installation.   
17.  Provide all new gypsum and acoustic ceiling systems complete as indicated in drawings and specs.  

Include all gyp board soffits and bulkheads as identified in drawings and specs  
18.  Provide all new metal stud and gyp. Board walls as indicated in drawings and specs. Coordinate 

location of wall section in classrooms with Tote storage vs. America space station. 
19.  Installation, sanding, cutting and cleanup to be complete as per MIOSHA Silica Requirements.  
20.  Firestopping as required for work of this bid category with proper UL assembly and identification. 
21.  All firestopping Joint Sealants to be HILTI, No exceptions.   
22.  Furnish and install all head-of-wall firestopping joint sealant identified in spec section 07 8446.  

Include all fire rated insulation as indicated in drawings and specs.   

23.  Fill all fire-rated deck flutes and voids with fire safe insulation at fire rated walls including masonry 

walls per detail 6/A8.2. 

24.  Fill all non-rated deck flutes and voids with acoustical insulation at non-rated walls including 

masonry walls per details on page A8.2.  

25.  Abuse resistant gyp board to be installed in all locations identified in drawing and specs at 4’ AFF. 

26.  Furnish and install 2-hour fire wall separating existing building from addition as identified in 

drawings and specs.  

27.  Furnish and install cement backer board in locations that hard tile is to be installed as indicated in 

drawings and specs. 

28.  Provide/turn-over ceiling tiles for MEP contractor cuts as indicated in drawings and specs.   
 

C.  EXCLUDED 
 

1.  N/A 
 

D.  ALLOWANCES 

 

1. N/A 

 
E.  REQUESTED ALTERNATES 

 

1. N/A 
 

END OF SECTION 
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Bid Category  09-02 : Resilient Flooring    
 
A.  INCLUDES 

 
Except for those items (if any) specifically noted to be excluded as defined below, the work of this bid 
category shall include all of the work and contract requirements according to Division 1 complete, 
including all bid requirements, Contract Documents; General and Supplemental Conditions, and 
General Requirements.  Should any conflict exist between this written scope of work and the scope of 
work inferred by the Division 1 General Requirements or the technical specifications listed below, the 
work required by this bid category description shall govern.  Work of this bid category specifically 
includes the work of the technical specification sections listed below, in their entirety, unless otherwise 
noted within this work category description: 

 
Specification Sections 

 
07 8400 Firestopping (As pertains to this bid category) 
07 9100 Preformed Joint Seals (As pertains to this bid category) 
07 9200 Joint Sealant (As pertains to this bid category) 
09 0561 Common Work Results for Flooring Preparation  
09 6500 Resilient Flooring  
09 6513 Resilient Base & Accessories  
09 6813 Tile Carpet  
 

 
B.  CLARIFICATIONS 

 

1.  All Contractors are required to submit to a background check before starting onsite.  QR code will 

be provided at jobsite orientation for completion.  

2.  All deliveries must only be coordinated between 9am – 2pm daily.  NO deliveries are to be set-up 

outside of this window. 

3.  All construction activities and laydown areas must be kept inside of the construction fence.  No 

disruption to the school’s normal operations will be permitted.   

4.  Provide continuous coordination with trade contract work of other contract categories as required 

to accomplish work of this category. 

5.  All layout required for work of this category. 

6.  Include labor, materials, equipment, incidental hardware, tools and materials required to receive, 

unload, store, protect, and install work of this category. 

7.  Onsite foreman to participate in daily huddles (15 minutes) with the CM Superintendent and other 

trade foreman at a designated time as well as weekly scheduling meetings in the Granger 

Trailer/Field Office.  
8.  Onsite foreman/superintendent/competent person to have tablet with Procore and appropriate 

internet plan for use at all times.  

9.  Provide continuous trash removal and cleanup required for this bid category. 

10.  1-hour of unidentifiable clean up take place and be used at the project teams direction.     

11.  Notify CM of any discrepancies between the drawings before removal/re-work of the work in 

question. 

12.  Immediately submit submittal information as defined by Section 013300; meeting schedule 

requirements of section 013216.  Contractor is responsible for advising Granger Construction in 

writing of submittal deadlines in order to meet project schedule.  Costs associated with delays due 

to lack of submittal approval as a result of not submitting in an appropriate manner of inappropriate 

submittals that affect delivery will be the responsibility of this contractor. 

13.  Provide a 2-year labor warranty for all work performed under this bid category. To be effective start 

of Substantial Completion.  
14.  Include and define in your proposal expediting costs for long lead time of greater than 4-6 weeks 

as separate line item.   
15.  Perform, furnish and installation of all specification sections above unless noted differently below 
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16.  Installation and cleanup to be complete as per MIOSHA Silica Requirements.  

17.  Furnish and install all resilient flooring as indicated in the drawings and specs.  Following drawings 

for floor patterns and product direction.   

18.  Furnish and install all cove base as indicated in the drawings and specs. 

19.  Contractor of this category is responsible for preparing all substrates prior to installation per 

specifications and manufacturers requirements for products installed as part of this work category 

including but not limited to grinding, scraping, build-up for positive drainage and leveling per 

specifications.   

20.  The contractor of this category shall remove adhesive following removal of existing flooring.  

21.  Submittals to include seam layouts and grain direction.  

22.  Protect all floors (entire finish floor) immediately after installation with RAM board.  Seal all edges 

and joints of each piece of floor protection with a material that will not cause floor damage 

(manufacturer recommended) to ensure debris does not get below cardboard.   

23.  Perform a construction clean after installation of flooring as required by the manufacturer. Perform 

the final cleaning of flooring per manufacturer standards at the end of the project when directed by 

the Construction Manager.   

24.  Provide transitions between dissimilar materials provided as part of this work category and between 

materials of this work category and Tile Flooring, this includes build-up of floor surface to ADA 

acceptable slopes at transitions of various heights / thickness of floors. This also includes any and 

all flooring transition materials specified.   

25.  Floor prep required up to 1/8” in base bid in all locations.  

26.  Note all floor patterns and transition line cuts as indicated in drawings and specs.  

 
 
C.  EXCLUDED 
 

1.  N/A 
 

D.  ALLOWANCES 

 

1. N/A 

 
 

E.  REQUESTED ALTERNATES 

 

1. N/A 

 
 
 

END OF SECTION 
 

 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 



Dexter Community Schools 01 7000-19 
Wylie Classroom Addition  

Bid Category  09-03 : Tile Flooring    
 
A.  INCLUDES 

 
Except for those items (if any) specifically noted to be excluded as defined below, the work of this bid 
category shall include all of the work and contract requirements according to Division 1 complete, 
including all bid requirements, Contract Documents; General and Supplemental Conditions, and 
General Requirements.  Should any conflict exist between this written scope of work and the scope of 
work inferred by the Division 1 General Requirements or the technical specifications listed below, the 
work required by this bid category description shall govern.  Work of this bid category specifically 
includes the work of the technical specification sections listed below, in their entirety, unless otherwise 
noted within this work category description: 

 
Specification Sections 

 
07 8400 Firestopping (As pertains to this bid category) 
07 9100 Preformed Joint Seals (As pertains to this bid category) 
07 9200 Joint Sealant (As pertains to this bid category) 
09 3000 Hard Tile   
 

 
B.  CLARIFICATIONS 

 

1.  All Contractors are required to submit to a background check before starting onsite.  QR code will 

be provided at jobsite orientation for completion.  

2.  All deliveries must only be coordinated between 9am – 2pm daily.  NO deliveries are to be set-up 

outside of this window. 

3.  All construction activities and laydown areas must be kept inside of the construction fence.  No 

disruption to the school’s normal operations will be permitted.   

4.  Provide continuous coordination with trade contract work of other contract categories as required 

to accomplish work of this category. 

5.  All layout required for work of this category. 

6.  Include labor, materials, equipment, incidental hardware, tools and materials required to receive, 

unload, store, protect, and install work of this category. 

7.  Onsite foreman to participate in daily huddles (15 minutes) with the CM Superintendent and other 

trade foreman at a designated time as well as weekly scheduling meetings in the Granger 

Trailer/Field Office.  
8.  Onsite foreman/superintendent/competent person to have tablet with Procore and appropriate 

internet plan for use at all times.  

9.  Provide continuous trash removal and cleanup required for this bid category. 

10.  1-hour of unidentifiable clean up take place and be used at the project teams direction.     

11.  Notify CM of any discrepancies between the drawings before removal/re-work of the work in 

question. 

12.  Immediately submit submittal information as defined by Section 013300; meeting schedule 

requirements of section 013216.  Contractor is responsible for advising Granger Construction in 

writing of submittal deadlines in order to meet project schedule.  Costs associated with delays due 

to lack of submittal approval as a result of not submitting in an appropriate manner of inappropriate 

submittals that affect delivery will be the responsibility of this contractor. 

13.  Provide a 2-year labor warranty for all work performed under this bid category. To be effective start 

of Substantial Completion.  
14.  Include and define in your proposal expediting costs for long lead time of greater than 4-6 weeks 

as separate line item.   
15.  Perform, furnish and installation of all specification sections above unless noted differently below 

16.  Provide all hard tile and tile base as indicated in drawings and specs.  Hard tile colors and patterns 

are indicated in drawings and specs.  

17.  Contractor of this category is responsible for preparing all substrates prior to installation per  
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specifications and manufacturers requirements for products installed as part of this work category 

including but not limited to grinding, scraping, build-up for positive drainage and leveling per  

specifications.   

18.  All joint sealants required as part of this work for a finished product of dissimilar materials to be 

included in base bid.   

19.  Installation and cleanup to be complete as per MIOSHA Silica Requirements.  

20.  Protect all tile floors (entire finish floor) immediately after installation with ram board or cardboard 

alternate approved by manufacturer to not damage the tile surface.  Seal all edges and joints of 

each piece of floor protection with a material that will not cause floor damage (manufacturer 

recommended) to ensure debris does not get below cardboard.   

21.  Perform a construction clean after installation of flooring as required by the manufacturer. Perform 

the final cleaning of flooring per manufacturer at the end of the project when directed by the 

Construction Manager.   

22.  Include any required mud beds per the plans and specifications.  

23.  Furnish and install Schluter strips at tile edge to dissimilar materials provided as part of this work 

category and between materials of this work category and Resilient Flooring, this includes build-up 

of floor surface to ADA acceptable slopes at transitions of various heights / thickness of floors. This 

also includes any and all flooring transition materials specified.   

24.  Provide any additional lighting as needed for any installation of wall/base tile as needed and 

indicated in drawings and specs.  
 
C.  EXCLUDED 
 

1.  N/A 
 

D.  ALLOWANCES 

 

1. N/A 
 

E.  REQUESTED ALTERNATES 

 

1. N/A 
 

END OF SECTION 
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Bid Category  09-04 : Painting & Wall Covering    
 
A.  INCLUDES 

 
Except for those items (if any) specifically noted to be excluded as defined below, the work of this bid 
category shall include all of the work and contract requirements according to Division 1 complete, 
including all bid requirements, Contract Documents; General and Supplemental Conditions, and 
General Requirements.  Should any conflict exist between this written scope of work and the scope of 
work inferred by the Division 1 General Requirements or the technical specifications listed below, the 
work required by this bid category description shall govern.  Work of this bid category specifically 
includes the work of the technical specification sections listed below, in their entirety, unless otherwise 
noted within this work category description: 

 
Specification Sections 

 
07 9200 Joint Sealant (As pertains to this bid category) 
09 7200 Wall Covering  
09 9123 Interior Painting  
 

B.  CLARIFICATIONS 
 

1.  All Contractors are required to submit to a background check before starting onsite.  QR code will 

be provided at jobsite orientation for completion.  

2.  All deliveries must only be coordinated between 9am – 2pm daily.  NO deliveries are to be set-up 

outside of this window. 

3.  All construction activities and laydown areas must be kept inside of the construction fence.  No 

disruption to the school’s normal operations will be permitted.   

4.  Provide continuous coordination with trade contract work of other contract categories as required 

to accomplish work of this category. 

5.  All layout required for work of this category. 

6.  Include labor, materials, equipment, incidental hardware, tools and materials required to receive, 

unload, store, protect, and install work of this category. 

7.  Onsite foreman to participate in daily huddles (15 minutes) with the CM Superintendent and other 

trade foreman at a designated time as well as weekly scheduling meetings in the Granger 

Trailer/Field Office.  
8.  Onsite foreman/superintendent/competent person to have tablet with Procore and appropriate 

internet plan for use at all times.  

9.  Provide continuous trash removal and cleanup required for this bid category. 

10.  1-hour of unidentifiable clean up take place and be used at the project teams direction.     

11.  Notify CM of any discrepancies between the drawings before removal/re-work of the work in 

question. 

12.  Immediately submit submittal information as defined by Section 013300; meeting schedule 

requirements of section 013216.  Contractor is responsible for advising Granger Construction in 

writing of submittal deadlines in order to meet project schedule.  Costs associated with delays due 

to lack of submittal approval as a result of not submitting in an appropriate manner of inappropriate 

submittals that affect delivery will be the responsibility of this contractor. 

13.  Provide a 2-year labor warranty for all work performed under this bid category. To be effective start 

of Substantial Completion.  
14.  Include and define in your proposal expediting costs for long lead time of greater than 4-6 weeks 

as separate line item.   
15.  Perform, furnish and installation of all specification sections above unless noted differently below 

16.  Provide all interior priming and painting as indicated in drawings and specs.   

17.  Contractor shall apply prime coat and required finish coat(s) consecutively, prior to installation of 

finishing work.  The contractor of this category will be responsible for all required touch-up work 

following installation of finishing work.  
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18.  Prime paint all walls completely, including those receiving wall protection, casework and other 

equipment.  

19.  Furnish and install Acoustic Wall Covering identified in each classroom as identified in drawings 

and specs.   

20.  Provide painting of all exposed piping and ductwork per specified requirements.  This includes  

painting of any exposed spaces behind ceilings, inside diffusers, etc. In exposed ceiling areas, 

paint entire ceiling before MEP trades do their work, then repaint after all MEP work is complete, 

protecting and taping those MEP elements scheduled to remain with factory finish or another color. 

 
C.  EXCLUDED 
 

1.  N/A 
 

D.  ALLOWANCES 

 

1. N/A 

 
E.  REQUESTED ALTERNATES 

 

1. N/A 

 
 
 

END OF SECTION 
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Bid Category  22-01 : Plumbing & Piping   
 
A.  INCLUDES 

 
Except for those items (if any) specifically noted to be excluded as defined below, the work of this bid 
category shall include all of the work and contract requirements according to Division 1 complete, 
including all bid requirements, Contract Documents; General and Supplemental Conditions, and 
General Requirements.  Should any conflict exist between this written scope of work and the scope of 
work inferred by the Division 1 General Requirements or the technical specifications listed below, the 
work required by this bid category description shall govern.  Work of this bid category specifically 
includes the work of the technical specification sections listed below, in their entirety, unless otherwise 
noted within this work category description: 

 
Specification Sections 

 
07 8400 Firestopping (As pertains to this bid category) 
07 9100 Preformed Joint Seals (As pertains to this bid category) 
07 9200 Joint Sealant (As pertains to this bid category) 
Division 20  Common Mechanical Requirements (As pertains to this bid category) 
Division 22 Plumbing  
23 0500 Common Work Results for HVAC 
23 0523 General Duty Valves for HVAC 
23 0593 Testing, Adjusting & Balancing  
23 2113 Hydronic Piping  
23 8240 Centrifugal Fan Cabinet Unit Heater (Hot Water) 
23 8241 Propeller Fan Unit Heaters Steam, Hot Water, Electric  
 

B.  CLARIFICATIONS 
 

1.  All Contractors are required to submit to a background check before starting onsite.  QR code will 

be provided at jobsite orientation for completion.  

2.  All deliveries must only be coordinated between 9am – 2pm daily.  NO deliveries are to be set-up 

outside of this window. 

3.  All construction activities and laydown areas must be kept inside of the construction fence.  No 

disruption to the school’s normal operations will be permitted.   

4.  Provide continuous coordination with trade contract work of other contract categories as required 

to accomplish work of this category. 

5.  All layout required for work of this category. 

6.  Include labor, materials, equipment, incidental hardware, tools and materials required to receive, 

unload, store, protect, and install work of this category. 

7.  Onsite foreman to participate in daily huddles (15 minutes) with the CM Superintendent and other 

trade foreman at a designated time as well as weekly scheduling meetings in the Granger 

Trailer/Field Office.  
8.  Onsite foreman/superintendent/competent person to have tablet with Procore and appropriate 

internet plan for use at all times.  

9.  Provide continuous trash removal and cleanup required for this bid category. 

10.  1-hour of unidentifiable clean up take place and be used at the project teams direction.     

11.  Notify CM of any discrepancies between the drawings before removal/re-work of the work in 

question. 

12.  Immediately submit submittal information as defined by Section 013300; meeting schedule 

requirements of section 013216.  Contractor is responsible for advising Granger Construction in 

writing of submittal deadlines in order to meet project schedule.  Costs associated with delays due 

to lack of submittal approval as a result of not submitting in an appropriate manner of inappropriate 

submittals that affect delivery will be the responsibility of this contractor. 

13.  Provide a 2-year labor warranty for all work performed under this bid category. To be effective start 

of Substantial Completion.  
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14.  Include and define in your proposal expediting costs for long lead time of greater than 4-6 weeks 
as separate line item.   

15.  Perform, furnish and installation of all specification sections above unless noted differently below 
16.  Include all plumbing equipment as scheduled and required for a complete system as part of this 

bid category.  
17.  All plumbing insulation of installed work as part of this bid category.   
18.  Contractor is responsible for all new core openings for penetration through walls or slabs to facilitate 

installation associated with this scope of work. All openings shall be cut to proper size to ensure 
penetration can be properly fire stopped. Any opening not cut to appropriate size shall be redone 
at the cost of this bid category subcontractor.  

19.  Include all firestopping as required for all penetrations associated with this bid category with proper 
UL assembly and identification.  

20.  Include test and balance of systems installed as part of this bid category.  
21.  Connect new 4” bathroom sanitary runs into existing campus main sanitary lines in area ‘E’ to serve 

addition as indicated in drawings and specs.  
22.  Connect new 6” storm lead into existing campus main storm lines to serve addition.  
23.  Connect CW 2-1/2” plumbing line from Area “E” addition into new addition for plumbing fixtures. 
24.  Furnish and install new wall mounted electric water heater with expansion tank and recirculation 

pump.  HW & HWR piping to serve fixtures in addition.   
25.  Coordinate with Millwork contractor on sink sizes and location for proper coordination of sink cuts 

for drop in sinks. 
26.  Connect to existing HWHS/HWHR piping in the existing boiler room.  Piping to feed new units 

located in ‘area f’ construction.  
27.  Furnish and install all Centrifugal & Propeller Fan (Steam, Hot Water & Electric) CUH’s and piping 

per mechanical drawings and specs.  Coordinate with Electrical contractor for power. 
28.  Provide saw-cutting and removal of Asphalt paving as indicated on C103.01.   
29.  Provide complete removal and backfill of trenched area soils for work associated with underground 

piping tie-in as called out on M2.0E, M3.1E & C106.01. 
 

 
C.  EXCLUDED 
 

1.  N/A 
 

D.  ALLOWANCES 

 

1. N/A 
 

E.  REQUESTED ALTERNATES 

 

1. N/A 
 

END OF SECTION 
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Bid Category  23-01 : Mechanical and Controls     
 
A.  INCLUDES 

 
Except for those items (if any) specifically noted to be excluded as defined below, the work of this bid 
category shall include all of the work and contract requirements according to Division 1 complete, 
including all bid requirements, Contract Documents; General and Supplemental Conditions, and 
General Requirements.  Should any conflict exist between this written scope of work and the scope of 
work inferred by the Division 1 General Requirements or the technical specifications listed below, the 
work required by this bid category description shall govern.  Work of this bid category specifically 
includes the work of the technical specification sections listed below, in their entirety, unless otherwise 
noted within this work category description: 

 
Specification Sections 

 
07 8400 Firestopping (As pertains to this bid category) 
07 9100 Preformed Joint Seals (As pertains to this bid category) 
07 9200 Joint Sealant (As pertains to this bid category) 
08 9100 Louvers  
Division 20  Common Mechanical Requirements (As pertains to this bid category) 
Division 23 Heating, Ventilating and Air-Conditioning (HVAC) (As pertains to this bid category) 
 

B.  CLARIFICATIONS 
 

1.  All Contractors are required to submit to a background check before starting onsite.  QR code will 

be provided at jobsite orientation for completion.  

2.  All deliveries must only be coordinated between 9am – 2pm daily.  NO deliveries are to be set-up 

outside of this window. 

3.  All construction activities and laydown areas must be kept inside of the construction fence.  No 

disruption to the school’s normal operations will be permitted.   

4.  Provide continuous coordination with trade contract work of other contract categories as required 

to accomplish work of this category. 

5.  All layout required for work of this category. 

6.  Include labor, materials, equipment, incidental hardware, tools and materials required to receive, 

unload, store, protect, and install work of this category. 

7.  Onsite foreman to participate in daily huddles (15 minutes) with the CM Superintendent and other 

trade foreman at a designated time as well as weekly scheduling meetings in the Granger 

Trailer/Field Office.  
8.  Onsite foreman/superintendent/competent person to have tablet with Procore and appropriate 

internet plan for use at all times.  

9.  Provide continuous trash removal and cleanup required for this bid category. 

10.  1-hour of unidentifiable clean up take place and be used at the project teams direction.     

11.  Notify CM of any discrepancies between the drawings before removal/re-work of the work in 

question. 

12.  Immediately submit submittal information as defined by Section 013300; meeting schedule 

requirements of section 013216.  Contractor is responsible for advising Granger Construction in 

writing of submittal deadlines in order to meet project schedule.  Costs associated with delays due 

to lack of submittal approval as a result of not submitting in an appropriate manner of inappropriate 

submittals that affect delivery will be the responsibility of this contractor. 

13.  Provide a 2-year labor warranty for all work performed under this bid category. To be effective start 

of Substantial Completion.  
14.  Include and define in your proposal expediting costs for long lead time of greater than 4-6 weeks 

as separate line item.   
15.  Perform, furnish and installation of all specification sections above unless noted differently below 
16.  Provide protection of all open-air outlets/inlets left open during the construction period. No open 

ducts during construction will be allowed.   
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17.  Contractor is responsible for all new core openings for penetration through walls or slabs to facilitate 
installation associated with this scope of work. All openings shall be cut to proper size to ensure 
penetration can be properly fire stopped. Any opening not cut to appropriate size shall be redone 
at the cost of this bid category subcontractor.  

18.  Complete Testing and Balancing of systems related to this work scope per specifications.  
19.  All mechanical insulation of installed work as part of this bid category.   
20.  Firestopping as required for work of this bid category with proper UL assembly and identification.  
21.  Include coordination with roofing contractor prior to any penetrations in roof. Roof curbs and any 

other penetrations require a pre-installation meeting.  
22.  Protection of the roof required when installing pipe and stands. All roof piping supports to be 

provided by this bid category. Coordinate with roofing contractor for any required roof pads or 
flashings needed for this support system.  

23.  Furnish and install roof top curbs with rooftop mounted equipment as described in drawings and 
specs.  Coordinate with roofing contractor on installation of curb in to roofing system.  Coordinate 
with Electrician on power requirements and routing for roof top equipment.  

24.  Furnish and install complete control systems as indicated in drawings and specs.  Include 
integration into existing system and graphics as necessary.  

25.  Furnish and install exterior louvers as identified on drawing A3.1.  Louver size and finish identified 
in drawings and specs.  Coordinate with Mason for opening size.  

 
C.  EXCLUDED 
 

1.  N/A 
 

D.  ALLOWANCES 

 

1. N/A 

 
E.  REQUESTED ALTERNATES 

 

1. N/A 
 
 

END OF SECTION 
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Bid Category  26-01 : Electrical     
 
A.  INCLUDES 

 
Except for those items (if any) specifically noted to be excluded as defined below, the work of this bid 
category shall include all of the work and contract requirements according to Division 1 complete, 
including all bid requirements, Contract Documents; General and Supplemental Conditions, and 
General Requirements.  Should any conflict exist between this written scope of work and the scope of 
work inferred by the Division 1 General Requirements or the technical specifications listed below, the 
work required by this bid category description shall govern.  Work of this bid category specifically 
includes the work of the technical specification sections listed below, in their entirety, unless otherwise 
noted within this work category description: 

 
Specification Sections 

 
07 8400 Firestopping (As pertains to this bid category) 
07 9100 Preformed Joint Seals (As pertains to this bid category) 
07 9200 Joint Sealant (As pertains to this bid category) 
Division 20  Common Mechanical Requirements (As pertains to this bid category) 
Division 26  Electrical 
28 3100 Fire Alarm   
 
 

B.  CLARIFICATIONS 
 

1.  All Contractors are required to submit to a background check before starting onsite.  QR code will 

be provided at jobsite orientation for completion.  

2.  All deliveries must only be coordinated between 9am – 2pm daily.  NO deliveries are to be set-up 

outside of this window. 

3.  All construction activities and laydown areas must be kept inside of the construction fence.  No 

disruption to the school’s normal operations will be permitted.   

4.  Provide continuous coordination with trade contract work of other contract categories as required 

to accomplish work of this category. 

5.  All layout required for work of this category. 

6.  Include labor, materials, equipment, incidental hardware, tools and materials required to receive, 

unload, store, protect, and install work of this category. 

7.  Onsite foreman to participate in daily huddles (15 minutes) with the CM Superintendent and other 

trade foreman at a designated time as well as weekly scheduling meetings in the Granger 

Trailer/Field Office.  
8.  Onsite foreman/superintendent/competent person to have tablet with Procore and appropriate 

internet plan for use at all times.  

9.  Provide continuous trash removal and cleanup required for this bid category. 

10.  1-hour of unidentifiable clean up take place and be used at the project teams direction.     

11.  Notify CM of any discrepancies between the drawings before removal/re-work of the work in 

question. 

12.  Immediately submit submittal information as defined by Section 013300; meeting schedule 

requirements of section 013216.  Contractor is responsible for advising Granger Construction in 

writing of submittal deadlines in order to meet project schedule.  Costs associated with delays due 

to lack of submittal approval as a result of not submitting in an appropriate manner of inappropriate 

submittals that affect delivery will be the responsibility of this contractor. 

13.  Provide a 2-year labor warranty for all work performed under this bid category. To be effective start 

of Substantial Completion.  
14.  Include and define in your proposal expediting costs for long lead time of greater than 4-6 weeks 

as separate line item.   
15.  Perform, furnish and installation of all specification sections above unless noted differently below 
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16.  Installation and removal of all temporary power and lighting is the responsibility of this bid category. 

Include Maintenance during construction to meet MIOSHA standards and removal at completion of 

the project at a time directed by the CM.   

17.  Perform a shutdown of the Fire alarm system as required for system additions and reworking.  

18.  Provide and/or identify temporary power outlets to be used during construction.  

19.  Provide power to smoke/fire dampers provided by others, along with tie-in of fire alarm system to 

all dampers.   

20.  Contractor is responsible for all new core openings for penetrations through walls or slabs to 

facilitate installation associated with this scope of work. All openings shall be cut to proper size to 

ensure penetration can be properly fire stopped with proper UL assembly. Any opening not cut to 

appropriate size shall be redone at the cost of this bid category subcontractor.  

21.  All roof penetrations to utilize existing or new roof curbs/penetration locations. Coordination with 

roofing contractor and work category power is being supplied for required.  

22.  Furnish and install a complete lighting package with controls as described in plans and specs.   

23.  Complete demolition and disposal of power, lighting, cameras and systems as indicated in the 

drawings and as required to complete the installation of this scope of work.   
24.  Firestopping as required for work of this bid category with proper UL assembly and identification.  
25.  Include installation of a new Fire Alarm system; cross-tied onto the existing Fire Alarm system.  

 
 
C.  EXCLUDED 
 

1.  N/A 
 

D.  ALLOWANCES 

 

1. N/A 
 

E.  REQUESTED ALTERNATES 

 

1. N/A 
 
 

END OF SECTION 
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Bid Category  31-01 : Earthwork     
 
A.  INCLUDES 

 
Except for those items (if any) specifically noted to be excluded as defined below, the work of this bid 
category shall include all of the work and contract requirements according to Division 1 complete, 
including all bid requirements, Contract Documents; General and Supplemental Conditions, and 
General Requirements.  Should any conflict exist between this written scope of work and the scope of 
work inferred by the Division 1 General Requirements or the technical specifications listed below, the 
work required by this bid category description shall govern.  Work of this bid category specifically 
includes the work of the technical specification sections listed below, in their entirety, unless otherwise 
noted within this work category description: 

 
Specification Sections 

 
31 1000  Site Clearing  
31 2000 Earth Moving  
33 1100 Facility Water Distribution Piping  
33 3100 Facility Sanitary Sewers  
33 4200 Stormwater Conveyance 
32 3300 Site Furnishing  
32 9200 Turf and Grasses   
 
 

B.  CLARIFICATIONS  
 

1.  All Contractors are required to submit to a background check before starting onsite.  QR code will 

be provided at jobsite orientation for completion.  

2.  All deliveries must only be coordinated between 9am – 2pm daily.  NO deliveries are to be set-up 

outside of this window. 

3.  All construction activities and laydown areas must be kept inside of the construction fence.  No 

disruption to the school’s normal operations will be permitted.   

4.  Provide continuous coordination with trade contract work of other contract categories as required 

to accomplish work of this category. 

5.  All layout required for work of this category. 

6.  Include labor, materials, equipment, incidental hardware, tools and materials required to receive, 

unload, store, protect, and install work of this category. 

7.  Onsite foreman to participate in daily huddles (15 minutes) with the CM Superintendent and other 

trade foreman at a designated time as well as weekly scheduling meetings in the Granger 

Trailer/Field Office.  
8.  Onsite foreman/superintendent/competent person to have tablet with Procore and appropriate 

internet plan for use at all times.  

9.  Provide continuous trash removal and cleanup required for this bid category. 

10.  1-hour of unidentifiable clean up take place and be used at the project teams direction.     

11.  Notify CM of any discrepancies between the drawings before removal/re-work of the work in 

question. 

12.  Immediately submit submittal information as defined by Section 013300; meeting schedule 

requirements of section 013216.  Contractor is responsible for advising Granger Construction in 

writing of submittal deadlines in order to meet project schedule.  Costs associated with delays due 

to lack of submittal approval as a result of not submitting in an appropriate manner of inappropriate 

submittals that affect delivery will be the responsibility of this contractor. 

13.  Provide a 2-year labor warranty for all work performed under this bid category. To be effective start 

of Substantial Completion.  
14.  Include and define in your proposal expediting costs for long lead time of greater than 4-6 weeks 

as separate line item.   
15.  Perform, furnish and installation of all specification sections above unless noted differently below 
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16.  Provide all site clearing and leveling and indicated in drawings and specs. 
17.  Provided demo and re-route of identified underground utilities as indicated in drawings and specs.  
18.  Furnish, install and maintain silt fencing around perimeter of construction area. 
19.  Furnish, install and maintain catch-basin filter socks for all catch-basins that can be affected by 

construction area. 
20.  Demo rubberized baseball surface and asphalt base as indicated in drawings and specs.  Edge of 

baseball field radius to be cut as ‘finished edge’ and will remain as finished product.  
21.  Layout building perimeter and control points as identified in drawings and specs.  
22.  Provided demo of all concrete surfaces, stairs and ramps as indicated in drawings and specs. 
23.  Demo existing baseball fence as indicated in drawings and specs.  Coordinate demo of fencing 

with CM team; fencing being used as temp construction fencing.  
24.  Provide all topsoil as indicated in drawings and specs. 
25.  Furnish and install Hydro-seed as indicated in drawings and specs. 
26.  Provide trenching on exterior paving as needed for underground piping as indicated in drawings 

and specs. 
 

 
C.  EXCLUDED 
 

1.  N/A 
 

D.  ALLOWANCES 

 

1.  Include in base bid an allowance of $25,000 for any un-foreseen site condition that needs rework 

as directed by the Construction Manager.  Allowance to be used on time-and-material basis. 
 

E.  REQUESTED ALTERNATES 

 

1. N/A 
END OF SECTION 
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Bid Category  32-01 : Site Concrete  
 
A.  INCLUDES 

 
Except for those items (if any) specifically noted to be excluded as defined below, the work of this bid 
category shall include all of the work and contract requirements according to Division 1 complete, 
including all bid requirements, Contract Documents; General and Supplemental Conditions, and 
General Requirements.  Should any conflict exist between this written scope of work and the scope of 
work inferred by the Division 1 General Requirements or the technical specifications listed below, the 
work required by this bid category description shall govern.  Work of this bid category specifically 
includes the work of the technical specification sections listed below, in their entirety, unless otherwise 
noted within this work category description: 

 
Specification Sections 

 
32 1313 Concrete Paving  
32 1373  Concrete Paving Joint Sealants   
 
 

B.  CLARIFICATIONS  
 

1.  All Contractors are required to submit to a background check before starting onsite.  QR code will 

be provided at jobsite orientation for completion.  

2.  All deliveries must only be coordinated between 9am – 2pm daily.  NO deliveries are to be set-up 

outside of this window. 

3.  All construction activities and laydown areas must be kept inside of the construction fence.  No 

disruption to the school’s normal operations will be permitted.   

4.  Provide continuous coordination with trade contract work of other contract categories as required 

to accomplish work of this category. 

5.  All layout required for work of this category. 

6.  Include labor, materials, equipment, incidental hardware, tools and materials required to receive, 

unload, store, protect, and install work of this category. 

7.  Onsite foreman to participate in daily huddles (15 minutes) with the CM Superintendent and other 

trade foreman at a designated time as well as weekly scheduling meetings in the Granger 

Trailer/Field Office.  
8.  Onsite foreman/superintendent/competent person to have tablet with Procore and appropriate 

internet plan for use at all times.  

9.  Provide continuous trash removal and cleanup required for this bid category. 

10.  1-hour of unidentifiable clean up take place and be used at the project teams direction.     

11.  Notify CM of any discrepancies between the drawings before removal/re-work of the work in 

question. 

12.  Immediately submit submittal information as defined by Section 013300; meeting schedule 

requirements of section 013216.  Contractor is responsible for advising Granger Construction in 

writing of submittal deadlines in order to meet project schedule.  Costs associated with delays due 

to lack of submittal approval as a result of not submitting in an appropriate manner of inappropriate 

submittals that affect delivery will be the responsibility of this contractor. 

13.  Provide a 2-year labor warranty for all work performed under this bid category. To be effective start 

of Substantial Completion.  
14.  Include and define in your proposal expediting costs for long lead time of greater than 4-6 weeks 

as separate line item.   
15.  Perform, furnish and installation of all specification sections above unless noted differently below 
16.  Furnish and install new concrete surfaces, stairs and ramps with reinforcements as indicated in 

drawings and specs.  
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C.  EXCLUDED 
 

1.  Exterior concrete foundations, stoops, stairs and ramps. 
 

D.  ALLOWANCES 

 

1.  N/A 
 

E.  REQUESTED ALTERNATES 

 

1. N/A 
END OF SECTION 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


