Architect
CTL Engineering

Columbus City Schools
Building Envelope Multiple Sites/25004 - Combination
February 11, 2025

Construction Manager:
NA

				Estimate:	$675,000.00	$389,500.00	$106,450.00	$35,000.00	$38,000.00	$16,000.00	$50,000.00	$1,309,950			
Bidder	Bid Bond	Power of Attorney	LEDE A	LEDE B	Columbus Gifted Academy at Everett	Northland High School	Contingency Allowance	Hazardous Materials Allowance	Art Room/Robotics Lab (Coiling Doors/Storefront) Allowance	Art Room/Robotics Lab (Sound Attenuation) Allowance	Glazing & Frame Infill at Northland HS	Total	Variance from estimate	Variance %	Comment
Berglund Construction Company	x	x	x	x	$ 810,000.00	$ 790,000.00	$ 106,450.00	$ 35,000.00	$ 38,000.00	$ 16,000.00	$ 80,000.00	$ 1,875,450.00	$565,500	43.17%	
Buckeye Construction & Restoration	x	x	x	x	$ 746,720.00	$ 399,083.00	$ 106,450.00	$ 35,000.00	$ 38,000.00	$ 16,000.00	$ 46,257.00	$ 1,387,510.00	$77,560	5.92%	
Miles McClellan Construction Co., Inc.	x	x	x	x	$ 698,938.00	$ 573,672.00	$ 106,450.00	$ 35,000.00	$ 38,000.00	$ 16,000.00	$ 48,629.00	$ 1,516,689.00	$206,739	15.78%	

Bids Opened By: Bids Submitted Electronically via Public Purchase

Bids Tabulated By: Brandie C. Bronston Houpe

Bids Opened: February 11, 2025 at 10:00AM