Architect
Design Group

Columbus City Schools
Door & Window Upgrades at Multiple Sites - Package II
December 12, 2024

Construction Manager:
NA

				Estimate:	$2,440,000.00	$670,000.00	$15,000.00	$50,000.00	$30,000.00	$3,205,000			
Bidder	Bid Bond	Power of Attorney	LEDE A	LEDE B	Door Projects	Window Only Sites	Contingency Allowance	Abatement Allowance	Steel Lintel Allowance	Total	Variance from estimate	Variance %	Comment
Berglund Construction Company	x	x	x	x	$ 1,056,587.00	$ 1,498,413.00	$ 15,000.00	$ 50,000.00	$ 30,000.00	$ 2,650,000.00	($555,000)	(17.32%)	
Miles McClellan Construction Co., Inc.	x	x	x	x	$ 2,711,945.00	$ 551,043.00	$ 15,000.00	$ 50,000.00	$ 30,000.00	$ 3,357,988.00	$152,988	4.77%	
Miles McClellan Construction Co., Inc.-Combination	x	x	x	x						$ 3,372,237.00	$167,237	5.22%	
Setterlin Building Company	x	x	x	x	$ 2,860,240.00	$ 401,640.00	$ 15,000.00	$ 50,000.00	$ 30,000.00	$ 3,356,880.00	$151,880	4.74%	

Bids Opened By: Bids Submitted Virtually via Public Purchase

Bids Tabulated By: Brandie C. Bronston Houpe

Bids Opened: December 12, 2024 at 10:00AM