




March 13, 2026

Rainforth Grau Architects Project No. 2022-1545.00

PTN: 68585-238

ADDENDUM NO. 2

Henderson Elementary School - Lunch Shelter
Lodi, California
Lodi Unified School District



RGA, a studio of HMC Architects

1. ALL WORKMANSHIP, MATERIALS, APPLIANCES AND EQUIPMENT which may be included in the following items shall be the same relative quantity as described for similar work set forth in the original or main specifications of which these Addendum items shall be considered a part.
2. ADDENDUM SECTIONS (included with this Addendum)
The following modify or supplement the issued bid documents. NONE
3. ADDENDUM DRAWINGS (included with this Addendum)
The following modify or supplement the issued bid documents. NONE
4. PROJECT MANUAL NONE
5. DRAWINGS NONE
6. BID QUESTIONS
 - A. (Section H) states, "respondent must hold a general building contractor license (B License)." Since this project is predominantly site work, would it be possible to modify this section to be an A or B license?

Response: Either an A or B license is acceptable for this project.

- B. Will the metal container at Lodi High School be empty prior to re-locating onsite? Can you provide a map of the site showing where the container will be moved to?

Response: Yes, LUSD to empty before project. Please see enclosed map for location where the contractor shall move the container for its permanent location.

- C. What is the metal pipe located near the footing at the SE Corner of the excavation at Henderson Middle School? Will it need to be removed or left in place?

Response: This is a PG&E Gas main. Contractor to contact Provider to remediate and terminate below grade. Please reference Addendum 1.

* * * END OF ADDENDUM * * *

