



FACILITIES DIVISION
THE SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA
RE-BID TABULATION

DATE: March 11, 2026
BID NO: C-2025-1038
SCHOOL: University High
PROJECT: Extend Parent Loop
PROJECT NO: 2548185
ARCH/ENG: CPH Consulting, LLC

BIDDERS

BASE BID

D&W Paving, Inc.
Holly Hill, FL

No Bid

D.E. Scorpio Corporation
Maitland, FL

\$ 1,690,007.00

LEGO Construction Co.
Winter Park, FL

\$ 1,608,224.00

Masci General Contractor, Inc.
Port Orange, FL

\$ 1,171,870.37

Paul Culver Construction, Inc.
Daytona Beach, FL

\$ 1,440,691.00

JB1 Contractors, LLC
New Smyrna Beach, FL

No Bid

Recommendation: Accept the base Bid of \$ 1,171,870.37 as submitted by Masci General Contractor, Inc., Port Orange, Florida, and reject all other Bids.

School Board Approved Plans: 2/25/2025

Fund Source: LCIF

A/E Cost Estimate: \$1,000,000.00

Signature of Recorder: _____

Signature of Witness: _____

Failure to file a protest within the time prescribed in s.120.57(3), Florida Statutes, shall constitute a waiver of proceedings under chapter 120, Florida Statutes. Any person who is affected adversely by the School Board decision or intended decision shall file with the School Board a notice of protest in writing within 72 hours after the posting of the bid tabulation or after receipt of the notice of the School Board decision or intended decision and shall file a formal written protest within 10 days after the date he/she filed the notice of protest. Failure to file a notice of protest or failure to file a formal written protest shall constitute a waiver of proceedings under chapter 120. The formal written protest shall state with particularity the facts and law upon which the protest is based.

BID RESULTS can be viewed on the Volusia County School District's Facilities Division website:

<https://www.vcsedu.org/directory/departments/operation-services/facilities-services/design-construction/bid-documents>