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SECTION 00 01 25 – USER GUIDE FOR THE PROJECT MANUAL 

PART 1 – GENERAL 

1.1 SUMMARY  

A. GENERAL:  

1. This Guide is provided as a basis for understanding the organization, use and implementation 

of this Project Manual. 

B. DESCRIPTION: 

1. Construction Documents:    

a. Defined as the graphic/drawings - graphic representations of the Work which 

illustrates/indicates the materials, components, systems, etc. and their relationships to 

one another, including sizes, shapes, fit, location, and connections and at specific 

locations the product & manufacturer, etc.,  is noted in  the drawing documents as 

specific and/or general notes and written documents prepared and/or assembled by the 

Architect, his or her consultant engineers for communicating the design intent of the 

project and administering the contract for its construction.   

1. These include Bidding Requirements (Invitation to Bid, Instructions to Bidders, and 

Bid Forms) and the Contract Documents.  

2. Refer to all Division one documents. 

2. Demolition and Protection Documents:   

a. Defined as the graphic/drawings - graphic representations of the Demolition and 

Protection Work, which illustrates/indicates the materials, components, finishes, fixtures, 

etc., is noted in  the drawing documents as specific and/or general notes and written 

documents prepared and/or assembled by the Architect, his or her consultant engineers 

for communicating the Demolition and Protection intent of the project and administering 

the contract for the work.  

1. These include Bidding Requirements (Invitation to Bid, Instructions to Bidders, and 

Bid Forms) and the Contract Documents.  

2. Refer to all Division one documents. 

3. Contract Documents:   

a. Defined as the legally enforceable requirements that become part of the contract when 

the agreement is signed, these include; 

1. Contract Forms:  agreement, bonds and certificates 

2. Conditions of the Contract: define the basic rights, responsibilities, and relationships 

of the parties involved in the construction process 

3. Project Manual – Documents, Bidding and Contract Requirement Documents and 

Specifications, Drawings, Addenda, and Contract Modifications  

a. Written instruments used to add to, delete from or otherwise modify the Work 

after the construction agreement has been signed).   
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b. They describe the proposed construction (referred to as the "Work") that results 

from performing services, furnishing labor, and supplying and incorporating 

materials and equipment into the construction. 

4. Drawings.   

4. Specifications:   

a. Divided into multiple sections as included herein. 

b. The Specifications define the qualitative requirements (at specific locations the quantity) 

for manufactures products, materials, and systems and the standards of workmanship 

required for installation. 

c. The specifications provide information regarding Demolition and Protection. 

d. They also at times include schedules which may define quantities and/or locations for 

installation.   

e. Division 1 documents and sections constitute the GENERAL REQUIREMENTS necessary for 

the Project; the specification sections comprise the Technical Specifications portion of the 

Project Manual.   

5. Bidding and Contract Requirements: 

a. These Documents are included to clarify specific criteria related to general requirements 

and include all Division 1 and including the General Conditions and Supplemental 

Conditions when included. 

6. Addenda:   

a. Written and/or graphic documents issued to clarify, revise, add to, or delete information 

in the original bidding documents or in previous addenda. 

7. Alternates: 

a. Add Alternate:  Specific items which are intended to be listed as separate line item in 

addition to overall bid of project but not included in base bid by General Contractor.  

Owner and their representative will make decision if item will be incorporated into project 

and final bid price. 

b. Deductive Alternate:  Specific items to be listed as separate deductive line item but not to 

be included in base bid by General Contractor.  Owner and their representative will make 

decision if item will be deducted from base bid. 

8. Geotechnical Report:  Report referred to in this Project Manual is available upon request from 

the Owner for reference only. 

C. DIVISION 1  

1. Include ‘Documents’ as part of Bidding and Contract Requirements which expand on general 

requirements. 

2. Division 1 of the Specifications expands on certain broad provisions of the Conditions of the 

Contract and governs the execution of all Technical Sections of the Specifications.   

a. Sections included in Division 1 specify the administrative and procedural requirements, as 

well as temporary facilities, required for the Project.   

b. These sections shall be used in concert with the General Condition document(s) 
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c. All requirements stated in Division 1 apply to and will be in force for all Sections included 

in the specifications. 

D. OWNER  

1. Galt Joint Union Elementary School District contract documents as furnished by the Owner 

and attached to this Project Manual. 

a. DIVISION 0 BIDDING AND CONTRACT REQUIREMENTS   

2. The AIA A201 General Conditions of the Contract for Construction included shall be used in 

conjunction with General and Supplemental conditions provided by the Owner, if any.  The 

Owner’s documents include provisions for the relationship between the Owner and General 

Contractor, (also listed as Lessor and/or Entity) and may include additional provisions related 

to the Architect and the Architect’s consultants.  

a. Where AIA A201 and other Division 1 Sections are herein included in addition to the 

Owner’s documents, the most restrictive of the documents shall govern and the Architect 

and the Architect’s Consultants shall not be reduced in their protection related to the 

Owner, Contractor and or laws as provided for in the AIA A201 and the Architect’s 

Contract with the Owner. 

E. PRODUCT REFERENCES:   

1. The Section titles represent a class of product and may be stated in the singular or plural 

without regard to the actual quantity used on the project. 

2. The organization of product specifications by Section is not meant to define subcontracts or 

other divisions of work by the trades. 

F. MANUAL FORMAT: 

1. General:  The top of each page of each Section appears with; 

a. Project Name 

b. Project Number 

c. Document or Specification Section name and number 

d. Page of document or specification 

2. Underlined and Boldface Type:  

a. Underlining and bolding have been used in different combinations throughout the 

Project Manual to highlight headings and significant text.   

1. This device has been used to assist the user in finding items of information or to 

emphasize the importance of certain information.   

a. No other meaning is attached to the use of boldface and underlined text which 

provides and/or implies any more or less importance. 

3. Dates:   

a. The official date of issue of the Project Manual appears on the cover sheet of this Project 

Manual.   

1. Dates subsequent to that date on individual Section pages indicate reissue of entire 

Sections or portions thereof for clarification. 

4. Deleted scope/text related to revisions:   
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a. Items lined out typically represent deleted items and/or text as part of a revision during 

Bidding as part of Addenda and also during construction as part of written changes and 

will have a line or multiple lines thru them; 

1. Deleted Revisions:   

2. Deleted Revisions:   

5. Added Revisions:  

a. Items in bold italics typically represent added items and/or text as part of a revision 

during Bidding as part of Addenda and also during construction as part of written 

changes. 

b. If multiple revisions have been made in multiple issuances of a document, then the 

previous revision(s) will stay as italic type text, but only the most current revisions shall be 

italics and bold. 

1.2 DEFINITIONS AND INTERPRETATIONS: 

A. WORDS AND TERMS:   

1. Those which are frequently used with special meanings, within but not limited to this Project 

Manual and drawings are defined in; 

a.  Sections 01 41 00 – Regulatory Requirements and Sections 01 42 00 – References. 

B. GOVERNING DICTIONARY:  

1.  "The Merriam-Webster Dictionary of the English Language". 

C. SPECIFICATION LANGUAGE:   

1. These Specifications are typically written in the imperative mood, as defined in the 

Construction Specifications Institute's Manual of Practice.   

a. Imperative language is directed to the General Contractor.   

1. The indicative mood is employed on occasion when such sentence structure is 

necessary to convey the intended meaning in a more accurate or understandable 

form.  

a. The text is streamlined, with the colon (:) employed as a symbol for the words 

"shall be", "shall have", "shall conform with", "shall comply with", or "shall meet 

the requirements of".   

b. The colon is also used to separate a paragraph title or heading from the text that 

follows.  

D. GENERAL CONTRACTOR:  

1. The General Contractor may also be listed in documents herein included as the Lessor, Entity 

and/or the Corporation and where listed as such shall be the same as listed other places as 

General Contractor. 

1.3 QUANTITIES AND SCHEDULES 

A. In specific locations the specifications may list quantities, but it is still the responsibility of the 

General Contractor to confirm & coordinate. 
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B. In specific locations the specifications may include schedules for specific items to assist the 

General Contractor.   

1. The General Contractor shall still be responsible to confirm all items, coordinate with 

documents & associated scopes of work, and clarify through the submittal process. 

1.4 RELATED WORK/SECTIONS  

A. Related work includes, but is not limited to the following: 

1. Scope as indicated in drawings, documents as part of Project Manual and specifications. 

B. Related Sections include, but are not limited to the following: 

1. Division 1 

C. Related Documents include, but are not limited to the following: 

1. DIVISION 0 as furnished by the Owner. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 

 

 
 

END OF SECTION 00 01 25 
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SECTION 01 11 00 – SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 WORK COVERED BY CONTRACT DOCUMENTS 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section. 

B. The work of this contract includes but is not limited to the following:   

1. Provide and furnish all labor, material, equipment, transportation, and any additional 

Professional Engineering Services necessary for installation, on-site construction along with 

on-site utilities and improvements for:  

a. Site improvements 

b. Alterations to Building C including: accessibility improvements to classroom C3 and 

alterations to classroom C4  

C. Construction of On-Site improvements consisting of; but not limited to the following: 

1. Minor sidewalk alterations  

2. A.C. paving, curbs, gutters, ramps and walks as indicated 

3. Striping 

D. Provide and furnish all labor, material and equipment necessary for site improvements, utilities 

along with all other alternate bid items approved and accepted for construction by the Owner. 

E. Refer to these specifications and the Construction Drawings for detailed description of the work 

required. 

1. All directives and/or changes that affect this project shall come from the Owner to the 

Architect prior to being included into the project. 

2. Should any existing conditions such as deterioration or noncomplying construction be 

discovered that is not covered by the DSA approved documents wherein the finished work will 

not comply with Title 24, California Code of Regulations, a construction change document, or 

a separate set of plans and specifications, detailing and specifying the required repair work 

shall be submitted to and approved by DSA before proceeding with the repair work, in 

compliance with California Administrative Code 4-317(c). 

F. Related work: 

1. Documents affecting work of this Section and Divisions 2 through 49 of Specifications also 

include, but are not necessarily limited to, General Conditions, and Division 1 of these 

Specifications. 

2. Notices, Instructions, Bid Forms, Agreements and other titled documents are listed in Division 

0. 

G. Project Contractors: 

1. All work shall be performed by California Licensed Contractors. 
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a. The General Contractor shall coordinate all construction work and control the project 

and subcontractors, in accordance with Contract Documents. 

2. General Contractor's work shall also include but not be limited to the following, except as 

specifically noted, provide and pay for: 

a. Water, heat, telephones, and utilities required for construction.  

b. Other facilities and services necessary for proper execution and completion of the work. 

c. Secure and pay for, as necessary for the proper execution and completion of work, and as 

applicable at the time of receipt of bills. 

d. Give required notices. 

3. Construction shall comply with codes, ordinances, rules, regulations, orders and other legal 

requirements of public authorities, which govern the performance of the work.  Copies shall 

be retained at all times at the project site by the Construction Superintendent, refer to Section 

01 41 00 – Regulatory Requirements and Section 01 42 00 – References.  

4. Promptly submit written notice of any observed variances of Contract Documents from legal 

requirements for Architect's review and interpretation. 

5. Enforce strict discipline and good order among employees.  Do not employ unfit persons or 

persons not skilled in assigned task on the work. 

H. Sustainability 

1. This project is subject to the California Green Building Standards Code 

a. Refer to Division 1 and project specification sections for related requirements. 

1.2 CONTRACT METHOD 

A. Construct Work under a lump sum Contract or as defined in the proposal, addenda, and including 

alternates accepted by the Owner. 

1.3 GENERAL CONTRACTOR USE OF PREMISES 

A. Confine Operations at project site to areas permitted by: 

1. Law 

2. Ordinances 

3. Permits 

4. Contract Documents 

5. Agencies having jurisdiction 

B. Do not unreasonably encumber site with materials or equipment. 

C. Do not load structure with weight that will endanger it. 

D. General Contractor shall assume full responsibility for protection and safekeeping of products 

stored on premises. 

E. Obtain and pay for use of any additional storage or work areas needed for operations. 

 

 

PART 2 - PRODUCTS 

Not Used 
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PART 3 - EXECUTION 

Not Used 

 

 

 

END OF SECTION 01 11 00 
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SECTION 01 21 00 – UNIT PRICES 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section. 

B. Unit Prices described herein have been established to allow the Owner to determine additional 

costs associated with this scope of work when required.  

 

1.2 RELATED REQUIREMENTS 

A. Refer to Division 0 – Bidding and Contract Requirements and Division 1 – General Requirements. 

B. Pertinent Specification Sections:  As noted in individual Unit Price items below.  

 

1.3 MODIFICATIONS TO WORK AND/OR MATERIALS 

A. If Owner elects to proceed with Unit Price items, make all modifications to Work required of 

selected Unit Price scope of work. 

B. Provide and furnish all labor, material and equipment necessary for services to install and 

construct Unit Price items approved and accepted for construction by the Owner. 

PART 2 - PRODUCTS 

2.1 DESCRIPTION OF ALLOWANCES 

A. Unit Price 

1. Item:       Concrete Slab Vapor Emission Control Treatment 

a. Section: 07 28 00 

b. Description: Provide Unit Price per Square Foot of remedial slab treatment as specified 

in Section 07 28 00 for each of the following potential conditions: 

1. Total floor area requiring treatment is less than 900 s.f. 

2. Item:  Hazardous Materials Abatement 

a. Section: Division 00 and Sections 02 41 13, and 02 41 19 

b. Description: Provide remediation as prescribed in the Hazardous Materials Report  

                       furnished by the Owner 

PART 3 – EXECUTION 

A. All unit prices shall be tracked separately via Change Order by General Contractor and included 

in Payment Requests. 
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END OF SECTION 01 22 00 
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SECTION 01 25 00 SUBSTITUTION & DEVIATION PROCUDRES 

PART 1 - GENERAL 

1.1 WORK INCLUDED 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section.   

B. Perform labor required to execute this work as indicated on the drawings, as specified herein and 

as necessary to complete the work required by project conditions, including but not limited to: 

1. Ensure that specified products are furnished and installed in accordance with design intent by 

following procedures established herein for Substitution and Deviation requests for review by 

the Architect and their Engineers and consultants. 

C. The following forms are included within the scope of this specification section, and shall be used 

as needed and/or required: 

1. During Bidding Phase: 

a. Substitution Request Form  

1) Electronic File form will be supplied by Architect. 

2) For all product substitutions, the General Contractor shall complete all sections of 

the form and provide for Architect’s review within the time frame allowed prior to 

bid date.  

3) All related or supporting work that would be required to change must be identified in 

the Substitution Request. 

a) Design and construction work and costs associated with a Substitution Request 

shall be included in the proposed substitution. 

b) Design and construction work and costs associated with a proposed Substitution 

which are not identified at time of Architect’s acceptance of proposed 

substitution, but which are subsequently found to be required, shall be provided 

by the General Contractor at no additional cost to the Owner. 

2. During Construction Phase: 

a. Deviation Request Form 

1) Electronic File will be supplied by Architect. 

2) For all proposed deviations, the General Contractor shall complete all sections of the 

form and provide at the time of submittal Architect’s review and consideration. 

3) All related or supporting work that would be required to change must be identified in 

the Deviation Request. 

a) Design and construction work and costs associated with a Substitution Request 

shall be included in the proposed deviation. 

b) Design and construction work and costs associated with a proposed Deviation 

which are not identified at time of Architect’s acceptance of proposed deviation, 

but which are subsequently found to be required, shall be provided by the 

General Contractor at no additional cost to the Owner. 
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1.2 QUALITY ASSURANCE 

A. During Bidding: 

1. Coordination of Substitution Requests:  

a. General: 

1) Prior to each Substitution Request, the General Contractor shall carefully review and 

coordinate all aspects of each item being proposed. 

2) General Contractor shall verify that each item of the Substitution Request conform 

in all respects with the specified requirements. 

3) General Contractor’s signature is required on each Substitution Request, which shall 

certify that required coordination of all items has been performed. 

4) It shall be the General Contractor’s responsibility to ensure there is no conflict with 

other items and to notify the Architect in any case where the General Contractor’s 

Substitution Request may concern work by another Contractor or the Architect.  The 

General Contractor is solely responsible for coordination of Substitution Requests 

among all related crafts performing the Work.   

5) The review of the General Contractor’s Substitution Requests shall not relieve the 

General Contractor of responsibility for any error or of any obligation for accuracy of 

dimensions and details, for agreement with and conformity to the Contract, or 

responsibility to fulfill the Contract as prescribed.  Nor shall such review be 

considered as approval of any deviation or conflict unless the Architect has been 

expressly advised of the same as set forth immediately above, and the Architect has 

expressly approved such deviation or conflict. 

6) Proposed Substitutions shall not reduce the Sustainability Criteria requirements for 

project as identified in Division 1. 

B. During Construction: 

1. Coordination of Deviations: 

a. General Contractor shall submit a request for Deviations when they deem it necessary to 

provide a complete submittal, and /or when minor changes are felt needed. 

1) Deviations shall be minor in scope and shall not change manufacturers or assemblies.  

2) Proposed Substitutions shall not reduce the Sustainability Criteria requirements for 

project as identified in Division 1. 

PART 2 - PRODUCTS 

2.1 SUBSTITUTIONS 

A. General:  

1. Use during Bidding. 

2. Refer to specific Specification Sections for items not allowing a substitution. 

B. Architect's and Owner’s review and acceptance required during bidding phase. 

1. Contract is based solely on materials, equipment and construction industry standards listed or 

described in the bid documents (including addenda), and does not contemplate any 

substitutions. 
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2. Refer to required Substitution Request Form in this Section. 

C. "Or equal" and/or “Equivalent” 

1. Where this phrase occurs in the Contract Documents, it refers to a PRODUCT which is 

equivalent to the specified product in terms of chemical composition, color, finish, 

configuration, and performance standards, etc.; do not assume that the materials, equipment, 

or methods will be approved as equal/equivalent unless the item has been specifically so 

reviewed and approved for this Work. 

a. Any product by a Manufacturer listed as an “Acceptable Manufacturer” is not necessarily 

considered an “Or Equal” or “Equivalent”.  All proposed products which are not the 

specified product are subject to the equivalency criteria as noted above. 

2. The decision of the Architect and Owner shall be final. 

D. In making a request for substitution, the General Contractor shall provide the following in 

accordance with the Substitution Request Form and Bidding requirements set forth in this 

Section. 

1. They have personally investigated proposed product or method, and determined that it is 

equal or superior in all respects to that specified, including size, chemical composition, color, 

finish, configuration, performance standards, functionality, compatibility with other 

assemblies and systems, etc. 

2. They will provide the same warranty for the proposed substitution as for product or method 

specified. 

3. They will coordinate installation of accepted substitution into work, making such changes as 

may be required for the work and all associated/supporting trades’ work to be complete in all 

respects at no additional cost to the Owner. 

a. They shall waive all claims for additional costs related to the substitution which 

consequently or subsequently become apparent. 

4. Cost data is complete and includes all related costs under their Contract. 

5. Shall submit detail itemized cost statement showing labor, material installation, overhead and 

profit for each substitution being requested. 

E. Substitutions will not be considered if: 

1. Acceptance of substitution shall require substantial revision of Contract Documents by the 

Architect, Owner and/or their Consultants. 

2.2 DEVIATIONS 

A. General:   

1. Use during Construction. 

2. Refer to Specific Specification Sections for items not allowing a deviation. 

B. Architect's and Owner’s review and acceptance required during construction phase. 

1. Contract is based solely on materials, equipment and construction industry standards listed or 

described in the bid documents (including addenda), and review of proposed deviations shall 

be done with understanding that this is done to accommodate unforeseen conditions. 

2. Refer to required Deviation Request Form included herein. 
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C. "Or equal" and/or “Equivalent” 

1. Where this phrase occurs in the Contract Documents, it refers to a PRODUCT which is 

equivalent to the specified product in terms of chemical composition, color, finish, 

configuration, and performance standards, etc.; do not assume that the materials, equipment, 

or methods will be approved as equal/equivalent unless the item has been specifically so 

reviewed and approved for this Work. 

a. Any product by a Manufacturer listed as an “Acceptable Manufacturer” is not necessarily 

considered an “Or Equal” or “Equivalent”; all proposed products which are not the 

specified product are subject to the equivalency criteria as noted above. 

2. The decision of the Architect and Owner shall be final. 

D. In making a request for deviation, the General Contractor shall provide the following in 

accordance with the Deviation Request Form. 

1. They have personally investigated proposed product or method, and determined that it is 

equal or superior in all respects to that specified, including size, chemical composition, color, 

finish, configuration, performance standards, functionality, compatibility with other 

assemblies and systems, etc. 

2. They will provide the same warranty for the proposed deviation as for product or method 

specified. 

3. They will coordinate installation of accepted deviation into work, making such changes as 

may be required for work and all associated/supporting trades’ work to be complete in all 

respects at no additional cost to the Owner. 

4. They shall waive all claims for additional costs related to the deviation, which consequently or 

subsequently become apparent. 

5. Cost data is complete and includes all related costs under their Contract. 

6. Shall submit detail itemized cost statement showing labor, material installation, overhead and 

profit for each substitution. 

E. Deviations will not be considered if: 

1. They are indicated or implied on Shop Drawings or Project Data submittals without formal 

request submitted in accordance with this Section. 

2. Acceptance of deviation shall require substantial revision of Contract Documents by the 

Architect, Owner and/or their Consultants. 

3. The cost of additional submittal services for Architectural review or redesign is not 

compensated for by the Owner. 

PART 3 - EXECUTION 

Not Used 

 

 

 

END OF SECTION 01 25 00 
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SUBSTITUTION REQUEST FORM  
  
TO:   19six Architects 

 

PROJECT:   

 

SPECIFIED ITEM:    

 

Section No.:              

Paragraph No.:             

Description:    

 

Proposed Substitution:   

 

                                                                                                                                                                                     

 

  

Reason for Substitution:                                                                                                                                                

                                                                                                                                                                                     

 

 

I. Information on changes to Drawings and/or Specifications which proposed Substitution will require: 

provide written response below or attach responses if additional space is required. 

 

1. Will changes to the building design, including engineering & detailing be caused by this Substitution? 

                                                                                                                                                                                     

 

                                                                                                                                                                                     

                                                                                                                                                                                     

 

                                                                                                                                                                                     

 

2.  What effect does Substitution have on other trades? 

                                                                                                                                                                                    

 

        

 

 

 

                                                                                                                                                                               

3. What are the differences between proposed Substitution & specified item? 
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4. What are differences in product cost and delivery time? 

                                                                                                                                                                                     

                                                                                                                                                                                   

                                                                                                                                                                                     

 

                                                                                                                                                                                     

 

5. What is manufacturers written warranties / guarantees of proposed Substitution? 

                                                                                                                                                                                     

 

                                                                                                                                                                                    

 

                                                                                                                                                                                      

                                                                                                                                                                                     

 

II. Attach data which includes: product description, specifications, drawings, photographs, performance and 

test data required for evaluation of request; with applicable portions of data clearly identified. 

 

III. Attach data which includes a description of changes to Contract Documents that proposed Substitution 

will require for its proper installation. 

 

The undersigned certifies that the following paragraphs, unless modified by attachments, are correct: 

1. The proposed Substitution does not affect dimensions shown on drawings.  

2. The undersigned will pay for changes to the building design, including engineering design, 

detailing, and construction costs caused by the requested Substitution. 

3. The proposed Substitution will have no adverse effect on other trades, the construction 

schedule, or specified warranty requirements. 

4. Maintenance and service parts will be readily available for the proposed Substitution. 

5. Finishes will not be altered 

 

The undersigned further states that the function, appearance, and quality of the proposed Substitution are 

equivalent or superior to the specified item. 

Submitted by:                                                                                                                                                               

Subcontractor Signature:    

 

Subcontractor Name & Company (print):    

 

Address:    

 

  

 

Date:                      Telephone:    
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General Contractor Signature:    

 

General Contractor Name & Company (print):    

 

Address:    

 

  

 

Date:                      Telephone:    

 

Attachments:    

 

  

 

For use by Architect: 

 

[ ] Accepted. 

[ ] Not Accepted. 

[ ] Accepted as noted. 

[ ] Received too late. 

 

By:    

 

Date:    

 

Remarks:                     

 

  

 

  

 

  

 

  

 

  

 

END OF DOCUMENT 
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DEVIATION REQUEST FORM     
Note: This form used during Construction phase only 

         

TO:    19six Architects 

 

PROJECT:   

 

SPECIFIED ITEM:    

 

Section No.:              

Paragraph No.:             

Description:    

 

Proposed Deviation:   

 

 

                                                                                                                                                                                     

  

Reason for Deviation:                                                                                                                                                

                                                                                                                                                                                     

 

 

I. Information on changes to Drawings and/or Specifications which proposed Deviation will require: provide 

written response below or attach responses if additional space is required. 

 

1. Will changes to the building design, including engineering & detailing be caused by this Deviation? 

                                                                                                                                                                                     

 

                                                                                                                                                                                     

 

                                                                                                                                                                                     

 

                                                                                                                                                                                     

 

2.  What effect does Deviation have on other trades? 
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3. What are the differences between proposed Deviation & specified item? 

                                                                                                                                                                                     

                                                                                                                                                                                     

 

                                                                                                                                                                                     

 

                                                                                                                                                                                     

 

4. What are differences in product cost and delivery time? 

                                                                                                                                                                                     

 

                                                                                                                                                                                     

 

                                                                                                                                                                                     

 

                                                                                                                                                                                     

 

5. What is the manufacturer's written warranty and/or guaranty of proposed Deviation? 

                                                                                                                                                                                     

 

                                                                                                                                                                                     

 

                                                                                                                                                                                      

                                                                                                                                                                                     

 

II. Attach data which includes: product description, specifications, drawings, photographs, performance and 

test data required for evaluation of request; with applicable portions of data clearly identified. 

 

III. Attach data which includes a description of changes to Contract Documents that proposed Deviation 

will require for its proper installation. 

 

The undersigned certifies that the following paragraphs, unless modified by attachments, are correct: 

1. The proposed Deviation does not affect dimensions shown on drawings.  

2. The undersigned will pay for changes to the building design, including engineering design, 

detailing, and construction costs caused by the requested Deviation. 

3. The proposed Deviation will have no adverse effect on other trades, the construction 

schedule, or specified warranty requirements. 

4. Maintenance and service parts will be readily available for the proposed Deviation. 

5. Finishes will not be altered 

6. Proposed deviation shall not alter required compliance with agencies having jurisdiction 

and/or code requirements. 

 

 

The undersigned further states that the function, appearance, and quality of the proposed Deviation are 

equivalent or superior to the specified item. 

Submitted by:                                                                                                                                                          
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Subcontractor Signature:    

 

Subcontractor Name & Company (print):    

 

Address:    

 

  

 

Date:                      Telephone:    

 

 

 

General Contractor Signature:    

 

General Contractor Name & Company (print):    

 

Address:    

 

  

 

Date:                      Telephone:    

 

Attachments:    

 

  

 

For use by Architect: 

 

[ ] Accepted. 

[ ] Not Accepted. 

[ ] Accepted as noted. 

[ ] Received too late. 

 

By:    

 

Date:    

 

Remarks:                     
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END OF DOCUMENT 
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Section 01 26 00 - CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 REQUIREMENTS INCLUDED 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section.   

B. Promptly implement change order procedures as required specified for review by the Architect. 

1. Provide full written data required to evaluate changes. 

2. Maintain detailed records of work done on time-and-material/force account basis. 

3. Provide full documentation to Architect on request. 

C. Designate in writing, names of authorized members of General Contractor's organization who 

are authorized to accept changes in Work, and who are responsible for informing others in 

General Contractor's employ of authorization of changes in Work. 

D. Owner will designate person who is authorized to execute Change Orders. 

1.2 RELATED REQUIREMENTS 

A. Conditions of the Contract: 

1. Methods of determining cost or credit to Owner resulting from changes in Work made on 

time-and-material/force account basis. 

2. General Contractor's claims for additional costs. 

1.3 DEFINITIONS 

A. Proposal Request: See General Conditions & attached document. 

B. Change Order:  Written order to General Contractor, signed by Owner and Architect, amending 

Contract Documents as described.   

1. Authorizes General Contractor to proceed with change altering Contract Sum, Contract Time 

or both. 

1.4 CLARIFICATION documents for use by General Contractor and Architect; 

A. CLARIFICATON:   Architect’s Supplemental Instructions  

1. Clarification form is attached and part of this Section. 

a. Architect shall, at their discretion, provide supplemental instructions during the course of 

construction which can assist the General Contractor in their work, such instructions 

shall be in writing and/or graphical representation (supplemental drawings) and 

accompanied by the Clarification form. 

b. Clarifications are intended to not increase or decrease the project costs, if the General 

Contractor determines that the project cost will change, then written notification will be 

required to be issued and approved by the Owner and Architect prior to implementation 

of the Clarification. 

c. Such change request shall be issued as a Proposed Change Order by the General 

Contractor for review and approval. 
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B. RFI:  Contractors Request for Information/Interpretation  

1. An RFI is a written request prepared by General Contractor asking the Architect to provide 

additional information they deem necessary to clarify an item which the General Contractor 

and/or their subcontractor feels is not clearly shown or called for in the Drawings or 

Specifications, or to address issues which have arisen due to field conditions. 

2. The RFI shall reference all the applicable Contract Documents, including specification section, 

detail, page numbers, drawing numbers, and sheet numbers, etc. and shall be numbered 

sequentially. 

a. The RFI shall include suggestions and/or interpretations of the issue raised by the RFI if 

possible. 

b. An RFI cannot modify the Contract Sum and/or the Contract time. 

3. The Architect and their consultants will respond to an RFI in reasonable promptness directly 

correlated to the complexity of the RFI. 

1.5 COST REQUEST BULLETIN – CRB 

A. Document: CRB 

1. Whether referred to as Cost Request Bulletin, Proposal Request or Request For Proposal, they 

shall be interchangeable. 

B. Owner, via Architect, may initiate changes by submitting a Cost Request Bulletin to the General 

Contractor.  Request will include: 

1. Detailed description of Change, Products, and location of change in Project. 

2. Supplementary or revised Drawings and Specifications. 

3. Projected time span for making change, and specific statement as to whether overtime work 

is, or is not, authorized. 

4. Specific period of time during which requested price would be considered valid. 

5. Such request is for information only, and is not an instruction to execute changes, nor to stop 

Work in progress. 

C. General Contractor may initiate changes by submitting written Proposal to Owner, via Architect 

containing: 

1. Description of proposed changes. 

a. Related contract drawing, detail, etc. 

b. Related specification section and item 

2. Statement of reason for requested changes. 

3. Statement of effect on Contract Sum and Contract Time. 

4. Statement of effect on work of separate contractors. 

5. Documentation supporting any proposed change in Contract Sum or Contract Time, as 

appropriate. 

a. Itemize list of material unit costs, taxes, profit, etc. 

1.6 CONSTRUCTION CHANGE DIRECTIVE - CCD 

A. In lieu of Cost Request Bulletin, the Architect may issue a Construction Change Authorization for 

General Contractor to proceed with a change for subsequent inclusion in a Change Order. 
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B. Authorization will describe changes in Work, both additions and deletions, with attachments of 

revised Contract Documents to define details of change, and will designate method of 

determining any change in Contract Sum and any change in Contract Time. 

C. Owner and Architect will sign and date Construction Change Directive as authorization for 

General Contractor to proceed with changes after General Contractor has provided acceptable 

cost evaluation. 

1.7 DOCUMENTATION OF PROPOSALS AND CLAIMS 

A. Support each quotation for a lump-sum proposal and for each unit price which has not previously 

been established with sufficient substantiating data to allow Owner and Architect to evaluate 

quotation. 

B. On request provide additional data to support time and cost computations.  Submit data in 

itemized format, with breakdowns conforming to standard industry categories of work, and 

including the following: 

1. Labor required. 

2. Equipment required. 

3. Products required. 

a. Recommended source of purchase and unit cost. 

b. Quantities required. 

4. Taxes, insurance and bonds. 

5. Credit for work deleted from Contract, similarly documented. 

6. Overhead and profit. 

7. Justification for any change in Contract Time. 

C. Support each claim for additional costs, and for work done on time-and-material/force account 

basis, with documentation as required for lump-sum proposal, plus additional information: 

1. Name of Owner's authorized agent who ordered the work, and date of order. 

2. Dates and times work was performed, and by whom. 

3. Time record, summary of hours worked, and hourly rates paid. 

4. Receipts and invoices for: 

a. Equipment used, listing dates and times of use. 

b. Products used, listing of quantities. 

c. Subcontracts. 

D. Document requests for product substitutions shall be completed as specified in Division 1 for 

substitution, deviation and/or submittal procedures. 

1. Substitution of any structural materials will require a Change Order form be processed. 

1.8 CHANGE ORDERS - CO 

A. Preparation/General: 

1. General Contractor will prepare Change Orders for review by Owner and Architect. 

2. Change Order form, see herein attached form CO. 

3. Change Order will describe changes in Work, both additions and deletions, with attachments 

of revised Contract Documents to define details of change. 
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4. Change Order will provide accounting of adjustment in Contract Sum and in Contract Time. 

B. Lump-Sum/Fixed Price Change Order 

1. Content of Change Orders will be based on, either: 

a. Owner's Cost Request Bulletin and General Contractor's responsive Proposal as 

mutually agreed between Owner and General Contractor. 

b. General Contractor’s Proposal for change, as approved by Owner. 

2. Owner and the Architect will sign and date Change Order as authorization for General 

Contractor to proceed with changes after General Contractor has provided acceptable cost 

evaluation. 

3. General Contractor will sign and date Change Order to indicate agreement with terms 

therein. 

C. Unit Price Change Order 

1. Content of Change Orders will be based on, either: 

a. Definition of scope of required changes. 

b. General Contractor’s Proposal for change, as approved by Owner, and Architect. 

c. Continuous survey and monitoring by Owner’s Representative of all work. 

2. Amounts of unit prices to be: 

a. Any stated in Bid Form or Agreement. 

b. Those mutually agreed upon between Owner and General Contractor. 

3. When quantities of each item affected by Change Order can be determined prior to start of 

work: 

a. Owner and the Architect will sign and date Change Order as authorization for General 

Contractor to proceed with Changes. 

b. General Contractor will sign and date Change Order to indicate agreement with terms 

therein.  

4. When quantities of items cannot be determined prior to start of work; and with pre-approval 

by the Owner and the Architect. 

a. Owner will issue through the Architect a Construction Change Directive directing 

General Contractor to proceed with change on basis of unit prices, and will cite 

applicable unit prices. 

b. General Contractor shall provide continuous on-site monitoring of all work and keeping 

records of all labor, materials and time required for completion. 

c. At completion of change, Owner and Architect shall review cost of such work based on 

unit prices and quantities used.   

d. General Contractor shall submit documentation to establish number of units of each 

item as well as any claim for change in Contract Time. 

e. Owner and the Architect shall sign and date Change Order to establish change in 

Contract Sum and in Contract Time upon approval of General Contractor’s breakdown 

of costs and time frame. 

f. General Contractor shall sign and date Change Order to indicate agreement with terms 

therein. 
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1.9 CORRELATION WITH CONTRACTOR SUBMITTALS 

A. Periodically revised Schedule of Values and Request for Payment forms to record each change as 

a separate item of Work, and to record adjusted Contract Sum. 

B. Periodically revise Construction Schedule to reflect each change in Contract Time. 

1. Revise schedules to show changes for other items of work affected by changes. 

C. Upon completion of work under Change Order, enter pertinent changes in Record Documents. 

 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 

 

 

 

END OF SECTION 01 26 00 
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CLARIFICATION # ### 
 

Project: South San Francisco Unified School District 

South San Francisco High School 

ALTERATIONS TO ROOMS C-3 &C-4 

19six #:  24411.01 

DSA #: 01-122274 

 

Date: Click or tap to enter a date. 

 

 

The Work noted on this form and attachments shall be carried out in accordance with the following 

clarifications issued in accordance with the Contract Documents without change to the Contract Sum or 

Contract Time. 

 

 

Item #1: Brief Description Identifier   Detailed description.  

 

Attachments: List attachments 

 
Distribution: 

Name, Company 
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COST REQUEST BULLETIN # ### 
 

Project: South San Francisco Unified School District 

South San Francisco High School 

ALTERATIONS TO ROOMS C-3 &C-4 

19six #:  24411.01 

DSA #: 01-122274 

 

Date: Click or tap to enter a date. 

 

 

Please submit an itemized quote for the adjustment to Contract Sum and Contract Time for the following change in 

the Work.  Be clear and complete to expedite approval.  The scope of the Work will be modified only as herein 

specifically set forth and in all other respects remains unaltered.  Your quotation is to be for the complete 

compensation and time extension including field and office overhead, profit, supervision and any other costs.  You are 

not authorized to proceed with this change. 

 

 

Item #1: Brief Description Identifier Detailed description.     

Reason:  Click or tap here to enter text. 

 

Attachments: List attachments 

 

 
Distribution: 

Name, Company 
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CHANGE ORDER # ### 
 

Project: South San Francisco Unified School District     Contractor: Enter Contractor Company Name 

 South San Francisco High School   Contractor Street Address 

 ALTERATIONS TO ROOMS C-3 &C-4   Contractor City, State & Zip Code 

19six #:  24411.01 

 Owner #:  ### 

 

DSA #: 01-122274 

 

Date: Click or tap to enter a date. 

 

 

The scope of work will be modified only as herein specifically set forth and in all other respects remains unaltered. 

 

 

Item #1: Brief Description Identifier Detailed description 

Reason:  Click or tap here to enter text. 

Back-up: Click or tap here to enter text. 

 Change in Contract Sum for this item: Choose an item. $ Value 

 Change in Contract Time for this item:  Choose an item.###  Days 

 

 

 

Original Contract Choose an item.: $ Value 

 

Contract Choose an item. prior to this Change Order: $ Value 

 

Contract Choose an item. is Choose an item. by this Change Order by: $ Value 

Contract Choose an item. will be Choose an item. to: $ Value 

 

Original Substantial Completion date: Click or tap to enter a date. 

Completion date prior to this CO: Click or tap to enter a date. 

New Completion date after this Change Order: Click or tap to enter a date. 
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 Click or tap to enter a date. 

Page 2 of 2 

 

Contractor and Owner acknowledge that the change in Contract Sum and Contract Time set forth above 

constitute the complete compensation and time extension for this change in the work including, but not 

limited to, Contractor's field and office overhead, profit and supervision and Owner's project expenses, 

inspection and administration costs. 

 

 

   

Accepted by:  Authorized by: 

   

   

Date  Date 

   

   

(Print Name and Title)  (Print Name and Title) 

Enter Contractor Company Name  Enter Owner Entity Name 

CONTRACTOR  OWNER 

   

   

   

Recommend Approval by:   

   

Click or tap to enter a date   

Date   

   

Choose an item., Choose an item.   

(Print Name and Title)   

19six Architects   
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SECTION 01 29 73 – SCHEDULE OF VALUES 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 General Requirements apply to the work of this Section.   

B. Submit a schedule of values to the Owner and Architect within 14 days after receiving written 

Notice to Proceed. 

C. Upon request by Owner or Architect, support values given with data substantiating their 

correctness. 

D. Use schedule of values only as basis for General Contractor’s application for payment. 

E. Revise schedule of values at such time as trade contracts are finalized and/or at the time a 

Change Order is approved. 

1.2 FORM OF SUBMITTAL 

A. Submit typed schedule on AIA Form G703 – Most current adopted edition. 

1. Format:  Table of Contents of this Project Manual, with modifications as approved; identify 

each line item with number and title of major specification sections. 

2. Include a separate line item amount for General Contractor overhead and profit. 

3. Revise schedule to list change orders for each Application for Payment. 

B. Use table of contents for this Specification as basis for format for listing costs of work specified in 

Divisions 2 thru 49. 

1.3 PREPARING SCHEDULE OF VALUES 

A. Make the sum of the costs listed on the original or revised schedule of values, equal to the total 

contract sum. 

B. Separately itemize all approved Change Orders to adjust contract sum. 

C. Do not include General Contractor mark-up of line items or trades with the individual line items 

or trades.  

1.  Include that mark-up as part of separate line item by itself. 

PART 2 – PRODUCTS 

Not Used 

 

PART 3 – EXECUTION 

Not Used 

 

END OF SECTION 01 29 73 
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SECTION 01 29 76 – PROGRESS PAYMENT PROCEDURES 

PART 1 – GENERAL 

1.1 GENERAL 

 The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section. 

1.2 UNIT PRICES 

 Unless otherwise specified, all unit prices quoted in the Bid Form for additions to or deductions 

from the Work are the installed costs of products, including overhead and profit, taxes, and other 

costs, so that they are the complete price to the Owner.  These unit prices shall not apply to Work 

which the General Contractor may elect to do or not to do, for the sake of their own 

convenience, nor shall they apply to Work required to be performed in order to correct errors 

committed by the General Contractor. 

 All unit prices shall be valid and in force during the life of the Contract and shall be reconciled 

with the Contract Sum, in accordance with the GENERAL CONDITIONS, before filing of the Notice 

of Completion. 

1.3 APPLICATIONS FOR PAYMENTS 

 General:  Submit notarized Applications for Payment to the Architect in accordance with the 

schedule established by the GENERAL CONDITIONS and the Agreement between the Owner and 

General Contractor. 

 Release of Liens:  General Contractor shall submit with each Application for Payment a 

conditional lien release warranting that title to all Work, labor, materials and equipment covered 

by the invoice is free and clear of all liens, claims, security interests or encumbrances.  With each 

subsequent Application for Payment, General Contractor shall submit notarized unconditional 

lien releases for the previous invoice.  

 Format and Data Required:  Submit itemized applications typed on AIA Document G702-Most 

current adopted edition, "Application and Certificate for Payment", and Continuation Sheet G703-

Most current adopted edition.  Substitutions of this form will not be accepted. 

1. Line items and dollar values shall be from the schedule of values accepted by the Architect; 

refer to Division 1 schedule of values requirements. 

2. Include names, categories of Work, and amounts for Sub-contractors. 

3. Overhead and profit shall be a line item each month for the General Contractor and 

Subcontractor on their G703 sheets. 

 Preparation of Application for Each Progress Payment:  Substitutions of This Form will not be 

accepted. 

1. Application Form (AIA Document G702- most current adopted edition, confirm with 

Architect): 

a. Fill in required information, including that for Change Orders executed prior to the date 

submittal of application. 



South San Francisco High School   19six Architects Project No. 24411.01 

Alterations to Rooms C-3 & C-4  DSA A#: 01-122274  

Project Specifications 

 
 

PROGRESS PAYMENT PROCEDURES  01 29-76 - 2 

 

b. Fill in summary of dollar values to agree with the respective totals indicated on the 

Continuation Sheets. 

c. Execute certification with the notarized signature of a person authorized to bind the 

contracting firm in such matters. 

2. Continuation Sheets (AIA Document G703- most current edition, confirm with Architect): 

a. Fill in total list of scheduled component items of Work, with item number and the 

schedule dollar value for each item. 

b. Fill in the dollar value in each column for each scheduled line item when Work has been 

performed or products stored as approved.  Round off values to nearest dollar, unless 

otherwise specified for the schedule of values. 

c. At the end of the Continuation Sheets list each Change Order executed prior to the date 

of submission.  List by Change Order number, description, and breakdown of costs as for 

an original component item of Work. 

 Substantiating Data for Progress Payments: 

1. When substantiating data are required, submit suitable information as specified in Division 1 

progress payment procedure requirements with a cover letter identifying: 

a. Project. 

b. Application number and date. 

c. Detailed list of enclosures. 

2. Submit one copy of data and cover letter for each copy of application. 

 Preparation of Application for Final Payment: 

1. Fill in application form as specified for progress payments. 

2. Use Continuation Sheets for presenting the final statement of accounting. 

3. Full unconditional lien releases. 

 Submittal Procedure: 

1. Submit Applications for Payment for review by Owner's On-Site Representative and 

certification by the Architect at the times stipulated in the Agreement. 

2. Number:  Six copies of each application with original wet signature on each. 

1.4 CHANGE ORDERS 

 List all Approved Change Orders on AIA Document G702 – most current edition, confirm with 

Architect (in space provided). 

 Backup data submitted with Applications for Payment may be used as basis for approving or 

rejecting costs submitted in Change Orders. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 

END OF SECTION 01 29 76 
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SECTION 01 31 13 – PROJECT COORDINATION 

PART 1 - GENERAL 

1.1 PRINCIPAL WORK IN THIS SECTION 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section. 

B. Coordinate the work of this Section with related trades. 

C. Verify applicable dimensions, clearances and heights at the jobsite. 

D. Furnish materials and perform labor required to execute this work as indicated on the drawings, 

as specified herein and as necessary to complete the work required by project conditions, 

including but not limited to:  

1. Coordination of all aspects of construction, including, but not limited to; 

a. Construction 

b. Testing 

c. Inspections 

d. Mockups  

2. Coordination of all aspects of demolition  

1.2 REFERENCE STANDARDS  

A. 2022 California Code of Regulations (CCR), Title 24, California Building Standards Commission 

(CBSC), www.bsc.ca.gov current edition at time of permit issuance. 

B. Title 24, California Code of Regulations, California Building Standards Commission . 

C. ATBCB ADAAG - Americans with Disabilities Act Accessibility Guidelines, current version. 

D. CBC Energy Code, California Code of Regulations, Title 24, Part 6, California Building Standards 

Commission. 

E. Title 24, Chapter 11 – California Green Building Standards Code 

1. Non-residential new construction 

a. All occupancy types. 

1.3 PERFORMANCE, TESTING AND INSPECTION 

A. General: 

1. Comply with manufacturer’s standards. 

2. Comply with Building Code. 

3. Comply with requirements of each specification section. 

4. Comply with requirements of drawings. 

1.4 SUBMITTALS AND MOCK-UPS 

http://www.bsc.ca.gov/
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A. Refer to Division 1 for substitution, deviation and/or submittal procedures. 

B. Submit O&M (Operation and Maintenance) manuals in accordance with Division 1 requirements 

and as herein specified. 

C. Refer to Division 1 for sustainability requirements. 

D. Site mock-up: refer to “Mock-Up” heading of each specification section. 

1.5 QUALITY ASSURANCE 

A. Refer to Division 1 for quality control requirements. 

1.6 PRODUCT DELIVERY, STORAGE AND HANDLING 

A. Refer to Division 1 for product delivery, storage and handling requirements. 

1.7 JOB CONDITIONS 

A. Coordinate that all components, substrates, backing, etc. provided by others are installed 

correctly before proceeding with installation, testing, mockups, inspections, etc. as required to 

comply with Contract requirements. 

1.8 PROTECTION 

A. Protect finish surfaces at all times from surfaces and material adjacent to them.   

B. Finish work defaced with other materials on surface shall be replaced. 

C. Protect work under this section from damage by other trades. 

1.9 GUARANTEE / WARRANTY 

A. Refer to Division 1 for closeout submittal procedures. 

B. Refer to each specification section. 

1.10 RELATED WORK/SECTIONS  

A. Related work includes, but is not limited to the following: 

1. Construction 

2. Demolition 

B. Related Sections include, but are not limited to the following: 

1. All specification sections 

1.11 OPERATION AND MAINTENANCE DATA 

A.  Coordinate that all documentation is submitted as part of project closeout. 

B. Coordinate that commissioning is done and documented to illustrate compliance with design 

criteria. 

C. Comply with Division 1 closeout submittal procedure requirements. 
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1.12 SEQUENCING AND SCHEDULING 

A. Schedule work and sequence with all trades and commissioning personal, etc. 

B. Schedule required testing, inspections, mockup fabrication, etc. 

C. General Contractor shall coordinate slab vapor emission and PH testing of concrete floors and 

ensure that concrete treatment within criteria of finish flooring is complete prior to the installation 

of finish flooring as herein specified. 

1.13 GENERAL SYSTEM DESCRIPTION   

A. Duties of the General Contractor: 

1. General Contractor shall maintain approved construction drawings, specifications, 

addendums, change orders and other documents supplied by Architect on site at all times. 

2. Coordinate the work of all Subcontractors. 

3. Establish on-site lines of authority and communication.   

a. Schedule and conduct construction progress meetings at intervals agreed upon in 

Bidding Documents, but not to exceed monthly.  

1) Invited attendees shall include; 

a) Owner 

b) Architect  

c) Subcontractors when needed to address specific issues.  

2) General Contractor shall keep minutes of all construction progress meetings and 

submit to Owner and Architect within 72 hours for review and comment by 

Architect and Owner. 

a) Meeting minutes shall be finalized prior to next meeting. 

3) Refer to Section 01 31 19 Project Meetings 

b.  Submit construction schedule and schedule updates for review by the Architect and 

Owner at meetings and other times as directed by Division 1 – General Requirements. 

4. Construction Schedules: 

a. Submit construction schedule and required updates at intervals required by the Owner. 

b. Prepare detailed schedule of operations of all subcontractors/trades. 

1) Provide list of subcontracts that state company name, address, phone number and 

specifications section of work. 

c. Monitor construction schedules as work progresses: 

1) Identify potential variances between scheduled probable completion dates. Submit 

schedule updates to Architect, once each month with each Application for Payment. 

2) Recommend to Owner adjustments in schedule to meet required completion date, 

and submit schedule updates to Architect.   

d. Observe work to monitor compliance with schedule. 
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1) Verify that labor and equipment are adequate for the work and the schedule. 

2) Verify that product deliveries are adequate to maintain schedule. 

3) Report noncompliance to Owner, with recommendation for remedy. 

e. Comply with requirements of Division 1 – General Requirements.  

5. Temporary Facilities: 

a. Allocate space as available for each Subcontractor within construction area. 

b. Monitor use of temporary utilities. 

c. Verify that adequate services are provided to comply with requirements for work and 

climatic conditions. 

d. Verify proper maintenance and operation of temporary facilities. 

e. Administer traffic controls where construction operations infringe upon the normal flow 

of traffic about the site. 

f. Refer to Division 1 for temporary facilities and controls requirements. 

g. Comply with requirements of Division 1 – General Requirements. 

6. Cost Control: 

a. Monitor and record actual costs, and estimates for completed work. 

b. Incorporate approved changes as they occur. 

c. Maintain cost accounting records for authorized work. 

d. Develop and implement procedure for review and processing of applications for progress 

and final payments: Submit Applications for Payment to Architect for certification to 

Owner for payment. 

e. Comply with requirements of Division 1 – General Requirements. 

7. Changes: 

a. Recommend necessary or desirable changes to Owner and Architect. 

b. Review Subcontractor's requests for changes and for substitutions; submit 

recommendation to Owner and Architect. 

c. Process change orders to Subcontractors. 

d. Comply with requirements of Division 1 – General Requirements. 

8. Permits and Fees:  Verify that Subcontractors have obtained required permits for inspections 

and for temporary facilities. 

9. Interpretations of Contract Documents: 

a. Consult with Architect to obtain interpretations. 

b. Assist in resolution of questions which may arise. 

c. Transmit written interpretations to concerned parties. 

10. Administer processing of shop drawings, product data and samples. 

11. Maintain reports and records at site: 

a. Daily log of progress of work, available to Architect and Owner. 

b. Records 

1) Contracts 
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2) Purchases 

3) Materials and equipment records. 

4) Applicable handbooks, codes and standards. 

c. Obtain information from Subcontractors, and maintain record documents. 

d. At completion of project, deliver all necessary records to Owner. 

e. Assemble documentation for handling of claims and disputes. 

f. Comply with requirements of Division 1 – General Requirements. 

12. Verify that specified cleaning is done during progress of the work and at completion of 

project. 

13. Start-up: 

a. Direct and checkout of utilities, operational systems and equipment. 

b. Assist in the initial start-up and testing. 

c. Record dates of start of operation of systems and equipment. 

d. Coordinate with Division 1 as to approved time to start warranty period for equipment 

put into service. 

1) Provide to Owner written notice of proposed beginning of warranty period for 

equipment put into service for review and subsequent approval. 

14. Substantial Completion: 

a. Coordinate with Division 1 regarding approved process.   

15. Final Completion: 

a. Coordinate with Division 1 regarding approved process.  

PART 2 – PRODUCTS 

Not Used 

PART 3 – EXECUTION 

Not Used 

 

 

 

END OF SECTION 01 31 13 
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SECTION 01 31 19 – PROJECT MEETINGS 

PART 1 - GENERAL 

1.1 REQUIREMENTS INCLUDED 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section.  

B. General Contractor shall schedule and administer pre-construction meeting, periodic progress 

meetings, and specially called meetings throughout progress of the work, and will: 

1. Prepare & distribute agenda to all participants 48 hours prior to scheduled meeting. 

2. Distribute written notice of each meeting four days in advance of meeting date. 

3. Make physical arrangements for meetings. 

4. Preside at meetings. 

5. Record the minutes; include significant proceedings and decisions. 

6. Reproduce and distribute copies of minutes within two working days after each meeting and 

distribute to: 

a. Participants in the meeting. 

b. Parties affected by decisions made at meeting. 

c. Owner 

d. Architect 

C. Representatives of General Contractor, subcontractors and suppliers attending meetings shall be 

qualified and authorized to act on behalf of entity each represents. 

D. Project Architect and/or representative of Architect shall attend meetings called by Owner to 

ascertain that Work is expedited consistent with Contract Documents and construction schedules.  

1.2 PRE-CONSTRUCTION MEETINGS 

A. Timing:  Within 14 days after date of Notice to Proceed. 

B. Location:  Central site, convenient for all parties, approved by Owner. 

C. Attendance: 

1. Owner representatives. 

2. Project Architect and/or representatives and their professional consultants, at Architect’s 

option. 

3. General Contractor's Superintendent, Project Manager and Foreman. 

4. Major Subcontractors. 

5. Major suppliers. 

6. Others as appropriate. 

D. Suggested Agenda: 

1. Use of Premises: 

a. Site access 

b. Site security 
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c. Utility hook-up point of connections (POC’s) 

d. Site specific safety issues 

e. Vehicular and pedestrian traffic 

f. Emergency vehicle access (ambulance and fire) 

g. Material delivery, staging/lay-down area(s) 

h. Noise, dust control and SWPPP requirements 

i. Other jurisdictional agency requirements 

j. Hours of work 

k. Project signage 

2. Distribution of Project Directory including names, email addresses and phone numbers of all 

project participants. 

3. Distribution of list of major subcontractors and suppliers. 

4. Project Construction Schedule: 

a. Timing of submission of Construction Schedule updates. 

b. 3-week look-a-head schedule. 

5. Scheduling of subsequent Owner/Architect/General Contractor meetings. 

6. Review of all forms of “change” documentation: 

a. Clarification 

b. Request for Information (RFI). 

c. Cost Request Bulletin (CRB). 

d. Construction Change Directive (CCD). 

e. Change Order (CO). 

f. Etc. 

7. Review of all form templates included in Specifications: 

a. Submittal Cover Sheet. 

b. DSA forms 

8. Pay Application: 

a. Level of detail expected in the Schedule of Values to be included with each Pay 

Application. 

b. Timing for submission of “pencil draft” of Pay Application for preliminary review by 

Project Inspector, Owner Representative and Architect. 

9. DSA Closeout process 

a. Required documentation to be provided to the Architect throughout the course of 

construction, (special inspection reports, weigh-master’s certificates, prism test results, 

concrete mix designs, mill certificates etc.) 

b. Timing of the submission of DSA-6 forms (AFTER all Change Orders are approved) 

c. Recommendation of withholding of payments to ensure participation in DSA closeout 

process 

10. Project Coordination 

a. Critical work sequencing. 

b. Major equipment deliveries and priorities. 
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c. Designation of responsible personnel. 

11. Use of Newforma construction administration software: 

a. Document routing protocols.  

b. Submittal and RFI processes. 

c. Information exchange website. 

12. Distribution of Contract Documents. 

13. Procedures for maintaining Record Documents. 

E. A separate pre-construction meeting shall be held for roofing and other items as identified in 

Divisions 2 through 49 sections. 

1.3 PROGRESS MEETINGS AND SPECIALLY CALLED MEETINGS 

A. General Contractor shall schedule regular periodic meetings, as required. 

B. Owner or Architect shall hold specially called meetings as required by progress of work. 

C. Location of meetings:  Project field office of General Contractor, except as otherwise required. 

D. Special technical meetings:  Meetings will be held prior to beginning work under various technical 

specifications: 

1. Called by Owner and/or Architect at their option. 

E. Attendance: 

1. General Contractor's project representative and job superintendent. 

2. Project Architect, and their professional consultant as needed, at their option. 

3. Subcontractors as appropriate to agenda. 

4. Suppliers as appropriate to agenda. 

5. Others. 

F. Suggested Agenda: 

1. Review and approval of minutes of previous meeting. 

2. Review of work progress since previous meeting. 

3. Field observations, problems, conflicts. 

4. Problems which impede Construction Schedule. 

5. Review of off-site fabrication, delivery schedules. 

6. Corrective measures and procedures to regain projected schedule. 

7. Revisions to Construction Schedule. 

8. Progress, schedule, during succeeding work period. 

9. Coordination of schedules. 

10. Review submittal schedules; expedite as required. 

11. Maintenance of quality standards. 

12. Pending changes and substitutions. 

13. Review bi-weekly email report from DSA Project Inspector 

a. Tests & inspections 

b. Field Trip Notes 

c. Deviations or issues with construction 
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14. Review proposed changes for: 

a. Effect on Construction Schedule and on completion date. 

b. Effect on other contracts of Project. 

15. Other business. 

1.4 FINAL CLOSEOUT MEETING 

A. Refer to Division 1 for protection and cleaning requirements. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 

 

 

 

END OF SECTION 01 31 19 
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SECTION 01 32 16 – CONSTRUCTION PROGRESS SCHEDULE 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section.  

B. Within fifteen (15) days after award of the Contract, submit to the Architect estimated 

construction progress schedule for the Work, with sub schedules of related activities essential to 

its progress.  Submit revised progress schedules periodically, and with monthly Applications for 

Payment. 

1.2 FORMAT 

A. Bar Chart or CPM Schedule:  Prepare Progress Schedule as a horizontal bar chart with separate 

bar for each major portion of Work or operation, identifying first work-day of each week or as a 

network analysis system using the critical path method, as outlined in The Associated General 

Contractors of America (AGC) publication "The Use of CPM in Construction - A Manual for 

General Contractors". 

B. Sequence, Scale and Size:  Provide listing in the chronological order of the start of each item of 

Work.  Prepare at a scale to provide space for notations and revisions.  Make sheet size 

appropriate to the size of the project, in multiples of 8-1/2 x 11 inches. 

1.3 CONTENT 

A. General:  Show complete sequence of construction by activity, with dates for beginning and 

completion of each element of construction.  Coordinate content with Schedule of Values 

specified in Division 1. 

B. Phases:  Identify work of separate stages and other logically grouped activities.  Provide 

sub-schedules for each stage of Work as required in Division 1 summary of work.  Provide 

sub-schedules to define critical portions of the entire Schedule. 

C. Items of Work:  Identify each item by specification Section number.  Show accumulated 

percentage of completion of each item, and total percentage of Work completed, as of the first 

day of each month. 

D. Required Submittals:  Provide separate schedule of submittal dates for shop drawings, product 

data, and samples, and dates reviewed submittals will be required from Architect/Engineer.  

Indicate decision date for selection of finishes or products. 

1.4 REVISIONS TO SCHEDULES 

A. Indicate progress of each activity to date of submittal, and projected completion date of each 

activity.  Identify activities modified since previous submittal, major changes in scope, and other 

identifiable changes.  Provide narrative report to define problem areas, anticipated delays, and 

impact on Schedule.  Report corrective action taken, or proposed, and its effect. 

 



South San Francisco High School   19six Architects Project No. 24411.01 

Alterations to Rooms C-3 & C-4  DSA A#: 01-122274  

Project Specifications 

 

 

 

CONSTRUCTION PROGRESS SCHEDULE  01 32 16 - 2 

 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

3.1 Submittals:  After review, resubmit required revised data within ten (10) days.  Submit revised Progress 

Schedules with each Application for Payment.  Provide the number of opaque reproductions which 

General Contractor requires, plus two (2) copies which will be retained by the Architect and Owner. 

3.2 Distribution:  Distribute copies of reviewed Schedules to project site file, Subcontractors, suppliers, 

and other concerned parties.  Instruct recipients to promptly report, in writing, problems anticipated 

by projections indicated in Schedules. 

 

 

END OF SECTION 01 32 16 
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SECTION 01 33 00 – SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 WORK INCLUDED 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section.   

B. Perform labor required to execute this work as indicated on the drawings, as specified herein and 

as necessary to complete the work required by project conditions, including but not limited to: 

1. Ensure that specified products are furnished and installed in accordance with design intent by 

following procedures established herein for advance submittal of design data for its review by 

the Architect and their Engineers and consultants. 

a. Refer to Division 1 for sustainability, commissioning, and O&M Manual submittal 

requirements. 

C. The following forms are included within the scope of this specification section, and shall be used 

as needed and/or required: 

1. Construction: 

a. Submittal Cover Sheet  

1) General Contractor shall fill in and provide with all submittals including proper 

numbering and subsequent numbering. 

1.2 QUALITY ASSURANCE 

A. Construction 

1. Coordination of submittals: 

a. General Contractor shall: 

1) Prior to each submittal, carefully review and coordinate all aspects of each item being 

submitted. 

2) Verify that each item of the submittal conform in all respects with the specified 

requirements. 

3) Place their stamp and signature on each submittal, which shall certify that required 

coordination of all items has been performed and that the submittal is complete.  The 

stamp and signature from the General Contractor shall signify their approval of the 

submittal prior to sending it to the Architect for review. 

a) Submittals without Contractor's stamp and signature will be returned without 

review. 

4) In the event a submittal presented for review by the design team includes any 

deviations, changes, or substitutions from the contract documents, such change shall 

be clearly identified and graphically indicated by clouding.  If deviations are not 

highlighted by the contractor and not noted by the design team upon return of 
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submittal, the General Contractor is still responsible for correcting the deviation, once 

identified, to comply with the contract documents. 

5) If a deviation/change/substitution presented requires additional engineering and/or 

submittal and review by DSA, the General Contractor is responsible for any 

professional fees/costs incurred by the Owner.   

6) Make no changes to any submittal after it has been reviewed and the equipment or 

materials shall not deviate in any way except with review and written acceptance by 

the Architect and approval by DSA, when required.  Fabrication or other work 

performed in advance of review and acceptance approval shall be done entirely at the 

General Contractor’s risk. 

7) Make it their responsibility to ensure there is no conflict with other submittals and to 

notify the Architect in any case where the General Contractor’s submittal may 

concern work by another General Contractor or the Architect. 

a) The General Contractor is solely responsible for coordination of submittals 

among all related crafts performing the Work.   

b) The General Contractor shall verify that their Sub-Contractors’ submittals are 

complete in every way, meet the requirements of the Contract, and approve 

them. 

b. The review of the General Contractor’s submittals shall not relieve the General 

Contractor of responsibility for any error or of any obligation for accuracy of dimensions 

and details, for agreement with and conformity to the Contract, or responsibility to fulfill 

the Contract as prescribed.  Nor shall such review be considered as approval of any 

deviation or conflict unless the Architect has been expressly advised of the same as set 

forth immediately above, and the Architect has expressly approved such deviation or 

conflict.  The Architect's and/or design team’s review of submittals does not constitute 

final acceptance or unqualified approval of items or work proposed or put in place, nor 

does it constitute acceptance of responsibility for the accuracy, coordination or 

completeness of submittals. 

c. Minimum requirements for submittals are contained in these Specifications.  Additional 

and/or project-specific requirements may be contained in the Contract.  The General 

Contractor is responsible for identifying and providing all required submittals. 

 

1.3 INFORMATION PROVIDED BY DESIGN TEAM 

A. PDF format finish drawing files of site, floor and/or roof plans will be provided to General 

Contractor by Architect using the following process: 

1. Written request for specific plans shall be submitted to Architect  

2. Upon receipt of request, Architect will issue Electronic File Waiver to General Contractor to 

be signed and returned. 

3. Upon receipt of signed Waiver, Architect will issue requested files via email or our FTP Site 

(Sharefile) to General Contractor who will distribute as needed to their Subcontractors. 

B. CAD base files may be provided to General Contractor by Architect using the following process: 

1. Written request for specific plans shall be submitted to Architect. 
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a. CAD files which will be made available upon request: Floor Plans, Roof Plans, Ceiling 

Plans, and Exterior Building Elevations. 

b. Details / Detail sheets will not be made available. 

2. Upon receipt of request, Architect will issue Electronic File Waiver to General Contractor to 

be signed and returned. 

3. Upon receipt of signed Waiver, Architect will issue requested files via email or our FTP Site 

(ShareFile) to General Contractor who will distribute as needed to sub-contractors.  Sub-

contractors shall sign and return waiver to General Contractor prior to being issued the CAD 

files.  Copies of the sub-contractor signed waivers shall be forwarded to Architect for their 

records. 

PART 2 - PRODUCTS 

2.1 SUBMITTALS / SHOP DRAWINGS 

A. Construction: 

1. General 

a.  Shop drawings shall be submitted with sufficient turn-around time to allow adequate 

time for review and re-submittal and re-review as needed. 

1) The General Contractor is solely responsible for monitoring the timing of submittals 

as related to the Construction Schedule, and delivery to the Architect for review.  

2) Reviewed submittals will be returned to the General Contractor via email or 

Newforma Information Exchange.   

a) One hard copy of reviewed full size shop drawings (as needed) will be returned 

via overnight courier or other physical delivery method. 

3) No work shall proceed without prior review of shop drawings.  

a) Copies of all reviewed shop drawings shall be maintained on file at the job site at 

all times. 

4) No materials or equipment associated with shop drawings requiring review shall be 

delivered to the job site or installed without Architect’s and their Engineer’s review. 

5) Delay in work caused by late submittals, proceeding with work using un-reviewed 

shop drawings, or from the necessity of resubmittal shall not affect the contract terms 

of payment or time. 

b. Format 

1) Distribution: 

a) All electronic submittals shall be submitted to the Architect by email or thru 

project management program/website, as directed by the Architect. 

i. If required otherwise by Owner, submittals could also be required to be 

submitted via email or another process to Owner. 

2) Electronic: 
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a) All submittals – drawings and other content shall be submitted to Architect in 

PDF format. 

i. One PDF file, which shall include the submittal cover sheet and all submittal 

pages, shall be provided per Submittal. 

ii. One submittal shall be provided per specification section. 

a. Separate submittals for individual components/items within a 

specification section will not be accepted. 

iii. If required otherwise by Owner submittals could also be required to be 

submitted via email or another process to Owner. 

3) Hard copies (Structural Steel, Storefront/Window Wall, or other large-format shop 

drawings only): 

a. Printed drawings shall be provided when requested by the Architect.  

1. Quantity:  Two 

b. Drawing sizes shall be full size for all plans and detail sheets, 30 x 42 unless 

approved otherwise by Architect. 

c. Material samples: 

1) Samples shall be submitted via overnight courier or other physical delivery method. 

2) Number of samples submitted shall be: 4 minimum 

a) (4) Four samples includes one for Architect, one for Owner, one for General 

Contractor and one for subcontractor. 

i. General Contractor shall provide additional samples if they need ones for 

others not herein listed. 

b) Physical samples are required to be provided for any product review which 

includes color selection or review; color selection/review will not be made from 

digital files. 

B. Submittal package: 

1. General: 

a. Each page in submittal and all samples shall bear the Submittal Number, in the format 

herein indicated. 

b. A Stamp and signature shall appear on  each submittal issued by General Contractor to 

signify they have provided an initial review to insure submittal is in compliance with 

contract documents and specifications, change orders, RFI’s, etc. and acceptable for 

distribution.  Submittals which do not conform to this procedure will be returned un-

reviewed. 

c. Unless otherwise noted within individual specification sections, all portions or items 

required for the submittal of a section shall be submitted simultaneously in one submittal 

package under one submittal number.  Submittals which do not conform to this 

procedure will be returned to General Contractor un-reviewed. 
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d. Certain products which work as assemblies or which need to be coordinated, but which 

are specified under separate specification sections, will be required to be submitted 

concurrently; refer to the individual specification sections for additional information as to 

where this condition will apply. Submittals which do not conform to this procedure will be 

returned to General Contractor un-reviewed.  

2. The following items shall be required in all submittal packages: 

a. Cover Sheet Transmittal Form 

1) As herein supplied or containing the same information and provided by General 

Contractor. 

b. Deviation Request Form if applicable 

1) This shall include marked up copy of original Specification section with all areas, 

items, etc. that deviate from what is being submitted. 

3. When identified within a specification section, the following items, as defined below, shall be 

included in the submittal package: 

a. Manufacturer Product & Technical Data 

1) Manufacturer's data sheets containing product description, physical properties, 

performance characteristics, VOC Compliance (for items subject to VOC restrictions to 

meet CalGreen and LEED requirements), and testing compliance references. 

2) Product Data sheets should be annotated with the specific specification section and 

line item for which the product is being proposed. 

b. Manufacturer MSDS Sheets 

1) Manufacturer’s current Material Safety Data Sheet, 

c. Manufacturer Installation Instructions 

1) Document including manufacturer’s recommended preparation, installation and 

protection procedures. 

d. Manufacturer and/or Contractor Warranty 

1) Preliminary copy of manufacturer’s or installer’s additional warranty showing 

compliance with warranty requirements within a specification section. 

e. Installer / Applicator Qualifications and References 

1) List of Projects meeting criteria indicated in specifications, along with contact names, 

phone numbers and email addresses for use by Architect and Owner. 

f. Manufacturer Approved/Trained/Certified Installer/Applicator 

1) Copy of certificate, or letter from manufacturer showing compliance with criteria 

indicated in specifications. 

g. Manufacturer Certifications 

1) A certificate of compliance from recognized independent testing laboratory, 

regarding material requirements specified. 
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h. Manufacturer Test Reports 

1) Test reports complying with specific requirements identified in each applicable 

Specification Section. 

i. Weld Procedures 

1) Document showing all weld types, materials and procedures applicable to the project. 

j. Mix Designs 

1) All concrete mix designs proposed for use on the project, stamped by a licensed Civil 

Engineer, for review and approval; include test data used to establish proportions.  

k. Shop Drawings 

1) Shop drawings shall include, but not be limited to: 

a) Dimensioned and noted plans, elevations, sections and details as required to 

show all proposed construction; highlight those items which deviate from 

drawings and those which are added or deleted items. 

b) Other items as noted in each specific Specification Section. 

l. Engineering Calculations 

1) When required by specification section, provide engineering calculations, stamped 

and signed by a Civil Engineer licensed in the State of California. 

m. Panel Lifting Drawings 

1) When required by specification section, provide engineered panel lift drawings and 

details, stamped and signed by a Civil Engineer licensed in the State of California. 

n. Isometric Drawing 

1) 3-dimensional drawing of structural system. 

o. Samples and Mockups 

1) Three (3) minimum physical samples of specified products which illustrate materials, 

color, patterns, equipment, workmanship, etc. and which establish standards by which 

product(s) and/or work will be judged. 

a) Sizes shall be of sufficient size to clearly illustrate functional characteristics of 

product and material and shall confirm to the list below unless otherwise noted 

within a specific Specification Section: 

i. Flat or Sheet Products:   Minimum 12"x12" square, maximum 24"x24" 

ii. Linear Products:    Minimum 12", maximum 24" long 

iii. Bulk Products:    Minimum one pint, maximum one gallon 

iv. Tile:    Full set to represent each color / color range 

v. Carpet:   Size to show complete pattern 

b) Quantity shall be sufficient to clearly illustrate the full range of finish, color, 

texture and pattern of the specified product.  
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i. When an exact finish, color, pattern, or texture is not indicated in the 

Contract Documents, the submittal shall include the manufacturer’s choice of 

colors for Architect’s review and selection. 

2) When required by specifications, erect a mockup at Project site at location acceptable 

to Owner and Architect. 

a) Mock up shall be either a “Product” mock-up or an “Assembly” mock-up, refer to 

individual specification sections for specific requirements. 

b) Construct the mockup complete, including work of all trades required in finished 

work. 

c) Architect and Owner shall decide if mockup will be part of finish work. 

i. Items and assemblies which will be covered up by finish materials shall be 

separate and not part of finished building. 

p. Other: 

1) As noted and defined within individual Specification Sections. 

C. The following items shall be required to be submitted as part of Project Closeout; refer to Division 

1 project close-out requirements for additional information. 

1. Operation & Maintenance Manuals 

2. Warranties 

3. Extra Material / Spare Parts 

4. Training Requirements 

D. Deferred Submittals 

1. The deferred submittals as indicated in contract documents and/or required by agencies shall 

be submitted to the appropriate agency by the General Contractor. 

2. General Contractor shall provide complete coordination with all agencies. 

3. The deferred submittals submitted to the agencies shall be approved by the Agencies Having 

Jurisdiction prior to purchase, fabrication and construction of said product/material. 

E. Requirements for Different manufacturer and/or different Subcontractor. 

1. The General Contractor shall provide re-submittal if product and/or Subcontractor is 

requested to be changed at General Contractor’s discretion.  

2. Re-submittal initiated by the General Contractor shall not be acceptable unless authorized 

by the Architect, and such authorization shall include agreement by the General Contractor 

to pay Architect for their time to review new submittal.  

3. Fee for this review shall be $350.00 per hour and payable upon Architect’s completion of this 

review.) 

F. Requirements For Commissioning  

1. Normal Submittals 

a. The Commissioning Agent will review normal General Contractor submittals applicable 

to systems being commissioned for compliance with commissioning needs concurrently 

with A/E reviews. 

2. Data for Commissioning 
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a. The Commissioning Agent will identify all specific information needed about each piece 

of commissioned equipment or system. 

b. The General Contractor will include this information along with their normal submittals 

or include the required information with additional Commissioning submittals. 

c. The information requested will typically include detailed manufacturer installation and 

start-up, operating, troubleshooting and maintenance procedures, full details of any 

required tests, fan and pump curves, full factory testing reports, and full warranty 

information, including all responsibilities of the Owner to keep the warranty in force 

clearly identified.  In addition, the installation and checkout materials that are actually 

shipped inside the equipment and the actual field checkout sheet forms to be used by 

the factory or field technicians shall be submitted for review by the Commissioning 

Agent. 

d. The Commissioning Agent may also request further documentation necessary for the 

commissioning process, refer to Division 1 for commissioning requirements. 

e. The General Contractor may be required to provide this data prior to normal submittals. 

PART 3 - EXECUTION 

3.1 SUBMITTAL SUBMISSION REQUIREMENTS  

A. Within 10 business days following the Notice to Proceed, the General Contractor shall submit a 

Schedule of Submittals showing the anticipated order and number of submittals and the 

anticipated dates the submittals will be provided for Architect’s review.                             

B. Submittals shall be submitted to Architect after Notice to Proceed and at the earliest possible 

time to allow the most time possible for the Architect’s review, processing, routing and any 

subsequent resubmittals needed. 

1. Standard turn-around for most submittals shall be 10 business working days, excluding 

weekends and holidays. 

a. Submittals for items such as Structural Steel, Storefront, Window Wall and Flashing may 

take considerably longer than 10 business working days. 

b. If a significant number of submittals are provided by General Contractor to Architect at 

one time, discussions between General Contractor and Architect will determine submittal 

review priorities as standard 10 business working day turn-around times may not apply. 

C. Submittal Routing 

1. The time necessary for physical routing via: mail, delivery service, etc. including the day(s) sent 

and the day(s) received shall not be included in the review time by the Architect and/or their 

Consultants.  

D. All submittals shall be accompanied by letter of transmittal addressed to Architect and include a 

Submittal Cover Sheet. 

1. Cover sheet shall include Architect’s project number, Project name, General Contractor’s 

company name, subcontractor’s company name and submittal number formatted as specified 

below. 
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2. Cover sheet shall include index of items submitted, properly identified with Architectural 

Document Drawing Numbers, etc. 

E. Submittal Numbering 

1. Indicate Submittal section, number and revision number, in that order. 

2. Numbering examples 

a. First submittal for a given section: 

1) First Submittal  

Section  Number  Revision  

03 30 00  01  00 

2) Second  Submittal  

Section  Number  Revision  

03 30 00  01  01 

3) Third  Submittal and not requiring a resubmittal 

Section  Number  Revision  

03 30 00  01  02 

Note: The submittal number must stay the same for all subsequent resubmittals of a 

submittal package. The only number that changes is the Revision number. 

b. When allowed by the Architect, a subsequent submittal for same section number but 

different item would look like this:  

1) First initial Submittal  

Section  Number  Revision  

03 30 00  02  00 

2) Second  Submittal  

Section  Number  Revision  

03 30 00  02  01 

3) Third  Submittal and not requiring a resubmittal 

Section  Number  Revision  

03 30 00  02  02 

F. Architect shall review submittals for conformance with design concepts of project and review by 

Architect covers only such conformance.   

1. Effort will be made by Architect to discover any errors, but responsibility for accuracy and 

correctness of all submittals shall be the General Contractor’s. 

G. Review of submittals will be general and shall not relieve General Contractor from responsibility 

for proper fitting and construction of Work, nor from furnishing materials and work required by 

Contract, which may not be indicated on submittals when reviewed. 

H. No portion of Work requiring submittals shall be commenced until Architect has reviewed 

submittal.   

1. All such portions of Work shall be in accordance with reviewed submittals. 

I. Submittal will be reviewed and stamped by the Architect as: 

1. "No exceptions taken” (NET),  
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2. “Furnish as Noted” (FAN), 

3. “Revise and Resubmit” (R&R), 

4. “Rejected” (REJ), 

5. “Other”    

6. Terms are defined as follows: 

a. No Exceptions Taken (NET):  Accepted subject to its compatibility with future submittals 

and additional partial submittals for portions of the work not covered in this submittal. 

Does not constitute approval or deletion of specified or required items not shown in the 

partial submittal. 

b. Furnish as Noted (FAN):  The submitted item is found to be in conformance with the 

contract documents with the exceptions of a few minor clarifications, those clarifications 

maybe noted and the submittal returned with no further actions. No resubmittal required.   

c. Revise and resubmit (R&R):  The Submitted item is NOT found to conform with the 

construction documents, the submitted item will be returned with comments stating how 

the submitted item does not conform. Rejected because of major inconsistencies or 

errors which shall be resolved or corrected by the Contractor prior to subsequent review 

by the Architect. A further re-submittal is required by the contractor in order to construct 

this portion of the project. 

d. Rejected (REJ):  Submitted material does not conform to plans and specifications in major 

respect. For example, wrong size, model, capacity or material. Resubmit.   

e. Other: May indicate the following: 

f. Submit specified item (SSI):  Submit to the Architect the items indicated for review. The 

submittal review requires additional information that does not need to be submitted 

alongside the original submittal.  

g. Not reviewed (NR):  Returned without Architect’s review if item is not applicable or has 

been reviewed previously.  

3.2 SEQUENCE OF SUBMITTALS 

A. FIRST SUBMITTAL  

1. The General Contractor shall provide first submittal package review by Architect and their 

Consultants. 

a. Unless otherwise noted within individual specification sections, all portions or items 

required for the submittal of a section shall be submitted simultaneously in one submittal 

package under one submittal number.  Submittals which do not conform to this 

procedure will be returned un-reviewed. 

b. Certain products which work as assemblies or which need to be coordinated, but which 

are specified under separate specification sections, will be required to be submitted 

concurrently; refer to the individual specification sections for additional information as to 

where this condition will apply. Submittals which do not conform to this procedure will be 

returned to un-reviewed. 

B. FIRST RESUBMITTAL (Second overall submittal) 

1. The General Contractor shall submit a modified submittal based upon comments derived 

from “First Submittal.” 
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a. Resubmittals shall address all comments from the Architect, and their Consultants.  

Resubmittals shall consist of only those portions of the original submittal that have been 

returned and marked “REVISE AND RESUBMIT” or “REJECTED” and for which the 

resubmittal is required. 

b. Resubmittal of Shop Drawings necessitated by required corrections shall not be a cause 

for extension of time.  The General Contractor shall direct specific attention in writing or 

on resubmitted Shop Drawings, Product Data or Samples, to revisions other than the 

corrections requested on previous submittals. 

c. Revised submittal shall maintain same products and manufacturers from “First Submittal” 

unless requested otherwise by Architect. 

d. The first resubmittal review by Architect shall be deemed to be the last.  If subsequent 

submission is required for this specific item, it is due to General Contractor’s failure to 

provide an accurate resubmittal.  In this case, the Architect shall consider review of the 

second resubmittal as an additional service.   

1) The General Contractor is responsible for the Architect’s review costs for each 

resubmittal in excess of the first resubmittal.  These costs will be back charged to the 

General Contractor by the Owner. 

C. SECOND RESUBMITTAL (Third overall submittal) 

1. The General Contractor shall provide this “Second Resubmittal” only if requested by 

Architect and/or Architect’s consultant.  

2. If this “Second Resubmittal” is initiated by the General Contractor, it shall not be acceptable 

unless authorized by the Architect, and such authorization shall include agreement by the 

General Contractor to pay Architect for their time to review resubmittal.  

a. A retainer of $750.00 shall be paid prior to Architect’s review. 

b. A fee for this review shall be at $250.00 per hour and payable upon Architect’s 

completion of this review.) 
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SECTION 01 35 13 – SPECIAL PROJECT PROCEDURES – DSA PROJECTS 

PART 1 - GENERAL 

1.1 PRINCIPAL WORK IN THIS SECTION 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section. 

B. The following additional requirements as herein noted and/or as indicated in drawings apply to 

this DSA-Reviewed Project. 

1.2 REFERENCE STANDARDS  

 2022 California Code of Regulations (CCR), Title 24, California Building Standards Commission 

(CBSC) www.bsc.ca.gov current edition at time of permit issuance.  

 (CCR) Title 24, (CBSC) Chapter 11 – California Green Building Standards Code 

1. Non-residential new construction 

a. All occupancy types 

 ATBCB ADAAG - Americans with Disabilities Act Accessibility Guidelines, current version. 

 Division of the State Architect www.dgs.ca.gov/dsa/home.aspx  

1. Interpretations of Regulations 

 California Public School Construction Process www.schoolconstruction.dgs.ca.gov  

 Refer to specifications, including, but not limited to Section 01080 – Building Codes, Associations, 

Standards, Definitions and Miscellaneous Requirements. 

1.3 RELATED SECTIONS  

 Related Sections include but are not limited to the following: 

1. Division 1 

 Related Documents include, but are not limited to the following: 

1. DSA-1 form 

2. DSA-3 form 

 

1.4 ADDITIONAL REQUIREMENTS  

 Building Code requirements: 

1. The code adopted by the California Division of the State Architect (DSA) at the time of 

construction shall govern minimum requirements for this Project. 

2. A copy of the California Building Standards Administrative Code, Title 24, Part 1 and the 

California Building Code, Title 24, Part 2 shall be available on the project site.  

http://publicecodes.citation.com/st/ca/st/index.htm  

http://www.bsc.ca.gov/
http://www.dgs.ca.gov/dsa/home.aspx
http://www.schoolconstruction.dgs.ca.gov/
http://publicecodes.citation.com/st/ca/st/index.htm
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3. All substitutions/changes affecting DSA regulated items shall be considered as changes to the 

approved plans and/or specifications.  These are to be treated as either addenda or change 

orders and will require DSA approval prior to fabrication and installation.   

a. Refer to Section 4-338(c) – Addenda and Change Orders and IR A-6 – Change Order and 

Field Change Approval Process 

b. Do not begin any work under an addendum or change order approved by Owner until it 

has been approved by DSA, or preliminary approval has been obtained. 

4. The intent of these drawings and specifications is that the work of alteration, rehabilitation 

and/or reconstruction shall be in accordance with Title 24, California Code of Regulations.  

Should any existing conditions such as deterioration or non-complying documents establish 

that the finished work will not comply with title 24, California Code of Regulations, a 

construction change document, or separate set of plans and specifications and calculations, 

detailing and/or specifying the required repair work shall be submitted to and approved by 

DSA prior to proceeding with the repair work. 

5. In addition to the duties specified in the Contract Documents, the duties of the General 

Contractor shall be in accordance with the California Building Standards Administrative Code, 

Title 24, Part 1, Group 1 – Safety of Construction of Public Schools, including, but not limited 

to the provisions of: 

a. Section 4-336 – Verified Reports 

b. Section 4-338 – Addenda and Change Orders 

c. Section 4-343 – Duties of the Contractor 

6. In addition to the duties specified in the Contract Documents, the duties of the Architect and 

the Architect’s consultants shall be in accordance with the California Building Standards 

Administrative Code, Title 24, Part 1, Group 1 – Safety of Construction of Public Schools, 

including, but not limited to the provisions of:   

a. Section 4-331 – Notice to DSA at start of Construction 

b. Section 4-333(a) – Observation by Architect or Registered Engineer 

c. Section 4-336 – Verified Reports 

d. Section 4-338 – Addenda and Change Orders 

e. Section 4-341 – Duties of the Architect, Structural Engineer or Professional Engineer 

f. Section 4-344 – Duties of Mechanical and Electrical Engineers  

7. The Owner shall comply with the California Building Standards Administrative Code, Title 24, 

Part 1, Group 1 – Safety of Construction of Public Schools as follows: 

a. An independent California licensed testing laboratory shall be retained by the Owner and 

testing requirements shall be in accordance with but not limited to the provisions of: 

1. Section 4-335 – Tests 

b. A full-time California Licensed Project Inspector shall be retained by the Owner.  The 

Inspector shall be approved by DSA and the Architect, and shall observe the 

construction in accordance with but not limited to the provisions of: 

1. Section 4-333(b) – Observation and Inspection of Construction 

2. Section 4-337 – Semimonthly Reports 

3. Section 4-342 – Duties of the Project Inspector 
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4. IR A-7 – Project Inspector Certification and Approval 

5. IR A-8 – Project Inspector and Assistant Inspector Duties and Performance 

8. The DSA may supervise construction, reconstruction, or repair in accordance with: 

a. Section 4-334 – Supervision by the Division of the State Architect. 

 Special Inspections required   

1. Refer to the attached DSA-103 form.  

2. Refer to California Building Standards Administrative Code, Title 24, Part 1, Group 1 – Safety 

of Construction of Public Schools: 

a. Section 4-333(d) – Special Inspection 

3. Refer to applicable Specification Sections. 

4. Refer to Structural Drawings. 

 DSA requirements 

1. DSA is not subject to arbitration proceedings. 

2. Substitutions shall be considered as a change order and be approved by DSA. 

3. General Contractor shall conform to DSA Interpretive Regulations. 

4. Should DSA close the project without certification due to the General Contractor’s failure to 

perform, or failure to provide any necessary and/or required documents in a timely manner, 

General Contractor shall pay the fee to re-open the project file with DSA. 

5. General Contractor shall provide all required documentation for DSA Closeout with 

Certification to the Architect of Record in a timely manner, but not later than 60 days after 

the Contractor’s Certificate of Substantial Completion is issued.   

a. This includes but is not limited to the following: 

1. All testing and lab reports as noted on the DSA-103 (Statement of Structural Tests 

and Inspections). 

2. Final Verified Reports from testing labs. 

3. DSA-102 forms (contract information) for all contractors, including Construction 

Management. 

4. Notice of Completion from Owner. 

5. DSA-5 (Project Inspector Qualification Record). 

6. DSA-5A (Assistant Project Inspector Qualification Record). 

7. All Change Orders, signed by all parties. 

8. DSA-6 (Final Verified Report) from each Contractor (AFTER all change orders are 

approved). 

9. DSA-6A/E (Verified Report) from Architect, Structural, Mechanical and Electrical 

Engineers, as necessary. 

10. All information requested by the Architect and/or DSA. 

b. DSA forms listed herein may be obtained on the DSA website:   

www.dgs.ca.gov/dsa/Forms.aspx  

 

1.5 DSA PROJECT SUBMITTAL AND PLAN REVIEW 

 Automatic Fire Sprinkler System 

http://www.dgs.ca.gov/dsa/Forms.aspx
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a. Refer to Division of State Architect, DSA - Fire And Life Safety Guideline for; 

1. Project Submittal Guideline, “Automatic Fire Sprinkler Systems” 

a. See also DSA-1 & DSA-3 forms for additional requirements. 

 Fire Alarm and Detection Systems 

a. Refer to Division of State Architect, DSA - Fire And Life Safety Guideline for; 

1. Project Submittal Guideline, “Fire Alarm and Detection Systems” 

a. See also DSA-1 & DSA-3 forms for additional requirements. 

 Fire Alarm Control Unit Replacement  

a. Application: 

1. Scope of work is only the replacement of the Fire Alarm Control Unit in an existing 

building 

b. Document: 

1. Refer to State Fire Marshal’s; 

a. “Fire Alarm Control Unit Replacement in Existing Buildings” 

 Deferred Submittals 

1. Refer to California Building Standards Administrative Code, Title 24, Part 1, Group 1 – Safety 

of Construction of Public Schools, Section 4-317(g). 

a. Only where a portion of the construction cannot be adequately detailed on the approved 

plans because of variations in product design and/or manufacturer, the approval of plans 

for such portion, when specifically accepted by DSA, may be deferred until the material 

suppliers are selected, provided the following conditions are met: 

1. The Construction Documents clearly indicate that a deferred approval by DSA is 

required for the indicated portions of the work prior to fabrication and installation. 

2. The Construction Documents adequately describe the performance and loading 

criteria for such work. 

3. The Architect or Engineer stamps and signs the plans and specifications for the 

deferred approval item. The Architect or Engineer in general responsible charge of 

the design of the project shall submit the plans and specifications for the deferred 

approval item to DSA, with notation indicating that the deferred approval documents 

have been found to be in general conformance with the design of the building. 

4. Fabrication of deferred approval items shall not begin without first obtaining the 

approval of plans and specifications by DSA. 

2. Refer to Overview of DSA Plan Submittal and Review/Introduction to Project Submittal and 

Plan Review  http://www.dgs.ca.gov/dgs/tabid/1408/Default.aspx#G 

 

END OF SECTION 01 35 13 

 

 

http://www.dgs.ca.gov/dgs/tabid/1408/Default.aspx#G
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SECTION 01 41 00 – REGULATORY REQUIREMENTS 

PART 1 - GENERAL 

1.1 PRINCIPAL WORK IN THIS SECTION 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and Division 

1 general requirements apply to the work of this Section. 

B. This section and related attachments are for general use and specific use as herein indicated, as herein 

specified and as necessary to complete the work required by project conditions, including but not 

limited to: 

1. References to:  

a. Building Codes and Regulations. 

1) All construction shall be in accordance with: 

a) All applicable codes & all local regulations & local agencies having jurisdiction. 

b) The Americans with Disabilities Act. 

c) State and Federal Regulations and Agencies having jurisdiction. 

C. The General Contractor shall obtain and maintain at the project site a copy of the referenced codes as 

deemed necessary to complete the work.  

 

1.2 REFERENCE STANDARDS 

A. 2022 California Code of Regulations (CCR), Title 24, California Building Standards Commission (CBSC) 

www.bsc.ca.gov current edition at time of permit issuance. 

1. Part 1 – California Administrative Code - (CAC)    

2. Part 2 - Volume 1 & 2 - California Building Code – (CBC) 

3. Part 3 – California Electrical Code – (CEC)    

4. Part 4 – California Mechanical Code – (CMC)    

5. Part 5 – California Plumbing Code – (CPC)    

6. Part 6 – California Energy Code –(CEC)     

7. Part 7 – (No longer published, refer to Title 8) 

8. Part 8 – California Historical Building Code        

9. Part 9 – California Fire Code (CFC)    

10. Part 11 – California Green Building Standards Code  

11. Part 12 – California Referenced Standards Code 

B. Current California Code of Regulations (CCR), Office of Administrative Law www.oal.ca.gov/CCR.htm 

1. Title 8, CCR, Industrial Regulations, Subchapter 6. Elevator Safety Orders 

2. Title 19 CCR, Public Safety 

C. ATBCB ADAAG - Americans with Disabilities Act Accessibility Guidelines, current version. 

D. NFPA: Including, but not limited to the following; editions as listed, unless jurisdiction recognizes 

another edition: 

http://www.bsc.ca.gov/
http://www.oal.ca.gov/CCR.htm


South San Francisco High School   19six Architects Project No. 24411.01 

Alterations to Rooms C-3 & C-4  DSA A#: 01-122274  

Project Specifications 

 

 

 

REGULATORY REQUIREMENTS  01 41 00 - 2 

 

1. 2021 NFPA 10 Standard for Portable Fire Extinguishers 

2. 2022 NFPA 12 Standard on Carbon Dioxide Extinguishing Systems 

3. 2022 NFPA 12A Standard on Halon 1301 Fire Extinguishing Systems 

4. 2022 NFPA 13 Installation of Sprinkler Systems 

5. 2019 NFPA 14 Installation of Standpipe, Private Hydrant and Hose Systems 

6. 2024 NFPA 17 Dry Chemical Extinguishing Systems 

7. 2024 NFPA 17A to a UL 300 for Class I Hood Fire Suppression System.  (Wet Chemical 

Extinguishing Systems) 

8. 2022 NFPA 20 Installation of Stationary Pumps for Fire Protection 

9. 2022 NFPA 24 Installation of Private Fire Service Mains and Their Appurtenances 

10. 2023 NFPA 25 Inspection, Testing, Maintenance of Water-Based Fire Protection Systems 

11. 2024 NFPA 30 Combustible and Flammable Liquids Code 

12. 2024 NFPA 30A Code for Motor Fuel Dispensing Facilities and Repair Garages 

13. 2022 NFPA 72 National Fire Alarm Code 

14. 2022 NFPA 80 Standard for Fire Doors and Other Opening Protectives 

15. 2023 NFPA 85 Boiler and Combustion Systems Hazards Code 

16. 2024 NFPA 101 Life Safety Code 

17. 2016 NFPA 110 Standard for Emergency and Standby Power Systems 

18. 2018 NFPA 2001 Clean Agent Fire Extinguishing Systems 

1.3 DATES OF CODES 

A. Except where a specific date of issue is mentioned herein, references to specifications issued by the 

above named and other organizations shall mean the edition current on the date of the issuance of 

project permit. 

1.4 MISCELLANEOUS REQUIREMENTS 

A. OSHA Requirements 

1. General Contractor must comply with all standards and requirements of the occupational safety 

and health administration.   

a. Notify Owner immediately of items not complying. 

PART 2 - PRODUCTS 

Not used 

 

PART 3 - EXECUTION 

Not used 

 

 

 

END OF SECTION 01 41 00 
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SECTION 01 42 00 - REFERENCES 

PART 1 - GENERAL 

1.1 PRINCIPAL WORK IN THIS SECTION 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and Division 

1 general requirements apply to the work of this Section. 

B. This section and related attachments are for general use and specific use as herein indicated as herein 

specified and as necessary to complete the work required by project conditions, including but not 

limited to: 

1. References to:  

a. Standards 

b. Associations 

c. Definitions  

d. Abbreviations 

e. Miscellaneous items are intended to provide a central location for reference. 

1) This section shall provide assistance with definitions. 

C. The General Contractor shall obtain and maintain at the project site a copy of the referenced 

standards as deemed necessary to complete the work.  

1.2 REFERENCE STANDARDS 

A. Refer to Section 01 41 00 – Regulatory Requirements 

1.3 ASSOCIATIONS  

A. Associations shall include, but not be limited to: 

1. AA  Aluminum Association www.aluminum.org  

2. AABC Associated Air Balance Council 

3. AAC Aluminum Anodizers Council 

4. AAMA American Architectural Manufacturers Association www.aamanet.org  

5. AAN American Association of Nurserymen 

6. AASHTO American Association of State Highway and Transportation Officials 

www.transportation.org  

7. AATCC American Association of Textile Chemists and Colorists 

8. AAU Amateur Athletic Union 

9. ABMA American Boiler Manufacturers Association  www.abma.com  

10. ACIL American Council of Independent Laboratories 

11. ACPA American Concrete Pipe Association 

12. ADA/ ADAAG Americans with Disabilities www.usdoj.gov/crt/ada/adahom1.htm  

    Act Accessibility Guidelines www.access-board.gov  

13. ADC Air Diffusion Council 

14. AFPA American Forest and Paper Association 

15. AGA American Gas Association  www.aga.org  

http://www.aluminum.org/
http://www.aamanet.org/
http://www.transportation.org/
http://www.abma.com/
http://www.usdoj.gov/crt/ada/adahom1.htm
http://www.access-board.gov/
http://www.aga.org/
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16. AGC Associated General Contractors of America  www.agc.org  

17. AGMA American Gear Manufacturers Association  www.agma.org 

18. AHA American Hardboard Association 

19. ACI  American Concrete Institute www.aci-int.org  

20. AHAM Association of Home Appliance Manufacturers 

21. AI  Asphalt Institute 

22. AIA  American Institute of Architects www.aia.org  

23. AIHA American Industrial Hygiene Association 

24. AIMA Acoustical and Insulating Materials Association 

25. AISC American Institute of Steel Construction www.aisc.org  

26. AISI  American Iron and Steel Institute www.steel.org  

27. AITC American Institute of Timber Construction 

28. ALI  Associated Laboratories, Inc. 

29. ALSC American Lumber Standards Committee 

30. AMCA Air Movement and Control Association 

31. ANSI American National Standards Institute www.ansi.org  

32. AOSA Association of Official Seed Analysts 

33. APA American Plywood Association www.apawood.org  

34. API  American Petroleum Institute  www.api.org  

35. APWA   American Public Works Association  www.apwa.net  

36. ARI  Air-Conditioning and Refrigeration Institute 

37. ARMA Asphalt Roofing Manufacturers Association 

38. ASA Acoustical Society of America  www.asa.aip.org   

39. ASC Adhesive and Sealant Council 

40. ASCE American Society of Civil Engineers  www.asce.org 

41. ASHRAE American Society of Heating, Refrigerating, and Air-Conditioning Engineers 

www.ashrae.org  

42. ASME American Society of Mechanical Engineers(ASME), www.asme.org   

43. ASPA American Sod Producers Association (ASPA) 

44. ASPE American Society of Plumbing Engineers (ASPE), www.aspe.org  

45. ASSE American Society of Sanitary Engineering (ASSE),  

www.asse- plumbing.org  

46. ASTM American Society For Testing & Materials www.astm.org  

47. ATIS Alliance for Telecommunications Industry Solutions 

48. AWG American Wire Gage 

49. AWI Architectural Woodwork Institute www.awinet.org  

50. AWPB American Wood Preservers Bureau www.awpa.com  

51. AWS American Welding Society www.aws.org  

52. AWWA American Water-Works Association www.awwa.org  

53. AWPA American Wood Protection Association  

54. AWPI American Wood Preservers Institute www.awpai.com 

55. BHMA Builder’s Hardware Manufacturers Association www.buildershardware.com  

56. BIA  Brick Industry Association 

57. BIFMA The Business and Institutional Furniture Manufacturer’s Association 

58. BSI  Building Stone Institute 

59. CAGI Compressed Air and Gas Institute 

http://www.agc.org/
http://www.agma.org/
http://www.aci-int.org/
http://www.aia.org/
http://www.aisc.org/
http://www.steel.org/
http://www.ansi.org/
http://www.apawood.org/
http://www.api.org/
http://www.apwa.net/
http://www.asa.aip.org/
http://www.asce.org/
http://www.ashrae.org/
http://www.asme.org/
http://www.aspe.org/
http://www.astm.org/
http://www.awinet.org/
http://www.awpa.com/
http://www.aws.org/
http://www.awwa.org/
http://www.awpai.com/
http://www.buildershardware.com/
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60. CALTrans State of California, Department of Transportation 

61. CAUS Color Association of the United States 

62. CBHF Bureau of Home Furnishings and Thermal Insulation, State of  

California, Dept. of Consumer Affairs 

63. CBSC California Building Standards Commission (California Code of Regulations, 

   Title 24) www.bsc.ca.gov  

64. CBM Certified Ballast Manufactures 

65. CCC Carpet Cushion Council 

66. CCMTC California Concrete Masonry Technical Committee 

67. CDA Copper Development Association 

68. CFFA Chemical Fabrics and Film Association, Inc. 

69. CGA Compressed Gas Association 

70. CISCA Ceilings & Interior Systems Construction Association www.cisca.org  

71. CISPI Cast Iron Soil Pipe Institute 

72. CLFMI Chain Link Fence Manufacturing Institute 

73. CPSC Consumer Product Safety Commission 

74. CRA California Redwood Association www.calredwood.org  

75. CRI  Carpet and Rug Institute 

76. CRSI Concrete Reinforcing Steel Institute www.crsi.org  

77. CS  Commercial Standard 

78. CSA Canadian Standards Association 

79. CSI  Construction Specifications Institute www.csinet.org  

80. CSSB Cedar Shingle and Shake Bureau 

81. CTI  Ceramic Tile Institute www.ctioa.org  

82. DFPA Douglas Fir Plywood Association now known as American Plywood Association  

 www.apawood.org 

83. DHI  Door Hardware Institute 

84. DIPRA Ductile Iron Pipe Research Association 

85. DLPA Decorative Laminate Products Association 

86. DSA Division of the State Architect www.dsa.ca.gov  

87. EIA  Electronic Industries Association 

88. EIMAEIFS Industry Manufacturers Association 

89. EJMA Expansion Joint Manufacturers Association 

90. ETL  Electrical Testing Laboratory 

91. FCI  Fluid Controls Institute 

92. FCICA Floor Covering Installation Contractors Association 

93. FGMA Flat Glass Marketing Association 

94. FM  Factory Mutual Research Corporation www.fmglobal.com  

95. FS  Federal Specifications www.fss.gsa.gov/pub/fedspecs/search.cfm   

96. FSC  Forest Stewardship Council  

97. FTI  Facing Tile Institute 

98. GA  Gypsum Association 

99. GANA Glass Association of North America 

100. GIS  Germany Institute for Standardization 

101. HEI  Heat Exchange Institute 

102. HI  Hydronics Institute 

http://www.bsc.ca.gov/
http://www.cisca.org/
http://www.calredwood.org/
http://www.crsi.org/
http://www.csinet.org/
http://www.ctioa.org/
http://www.apawood.org/
http://www.dsa.ca.gov/
http://www.fmglobal.com/
http://www.fss.gsa.gov/pub/fedspecs/search.cfm
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103. HMA Hardwood Manufacturers Association 

104. HMMA Hollow Metal Manufacturers Association (Division of NAAMM)  

   www.naamm.org/hmma 

105. HPVA Hardwood Plywood and Veneer Association 

106. HUD U.S. Dept of Housing and Urban Development 

107. IAPMO International Association of Plumbing and Mechanical Officials 

108. IBD  Institute of Business Designers 

109. ICC  International Code Council www.iccsafe.org  

110. ICC-ES  International Code Council Evaluation Service 

111. ICEA Insulated Cable Engineers Association 

112. ICBO International Conference of Building Officials  www.iccsafe.org  

113. ICRI International Concrete Repair Institute www.icri.org  

114. IEC International Electro-technical Commission 

115. IEEE Institute of Electrical and Electronics Engineers  www.ieee.org  

116. IESNA Illuminating Engineering Society of North America  www.iesna.org 

117. IFAI Industrial Fabrics Association International 

118. IGCC Insulating Glass Certification Council 

119. ILI Indiana Limestone Institute of America 

120. IMIAC International Masonry Industry All-Weather Council  

121. IMSA International Municipal Signal Association 

122. IPCEA Insulated Power Cable Engineers Association  www.icea.net 

123. IPEMA International Play Equipment Manufacturers Association 

124. IRI  Industrial Risk Insurers 

125. ISA  Instrument Society for Measurement and Control 

126. ISO  International Standards Organization 

127. JICS  Joint Industry Conference Standards 

128. KCMA Kitchen Cabinet Manufacturers Association 

129. LEED Leadership in Energy and Environmental Design www.usgbc.org/LEED  

130. LIA  Lead Industries Association, Inc. 

131. LPI  Lightning Protection Institute 

132. LSGA Laminators Safety Glass Association 

133. MBMA Metal Building Manufacturers Association  www.mbma.com  

134. MCAA Mechanical Contractors Association of America 

135. MFMA Maple Flooring Manufacturers Association 

136. MIA Marble Institute of America 

137. ML/SFA Metal Lath/Steel Framing Association (Division of NAAMM) 

138. MMSA Materials and Methods Standards Association  

139. MSS Manufacturer’s Standardization Society of the Valve and Fitting Industry 

   www.mss-hq.org   

140. NAA National Arborist Association 

141. NAAMM National Association of Architectural Metal Manufacturers www.naamm.org  

142. NAIMA North American Insulation Manufacturers Association 

143. NAPA National Asphalt Pavement Association 

144. NBFU National Board of Fire Underwriters (American Insurance Assn.)  

www.nbfu.com 

145. NCAA National Collegiate Athletic Association 

http://www.naamm.org/hmma
http://www.iccsafe.org/
http://www.iccsafe.org/
http://www.icri.org/
http://www.ieee.org/
http://www.iesna.org/
http://www.icea.net/
http://www.usgbc.org/LEED
http://www.mbma.com/
http://www.mss-hq.org/
http://www.naamm.org/
http://www.nbfu.com/
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146. NCCA National Coil Coaters Association www.coilcoating.org  

147. NCMA National Concrete Masonry Association 

148. NCPI National Clay Pipe Institute 

149. NCRPM National Council on Radiation Protection and Measurements 

150. NCSBCS National Conference of States on Building Codes and Standards 

www.NCSBCS.org  

151. NCSPA National Corrugated Steel Pipe Association 

152. NECA National Electrical Contractors Association 

153. NEI  National Elevator Industry, Inc. www.neii.org  

154. NEMA National Electrical Manufacturers Association www.nema.org  

155. NES  National Evaluation Service  www.icc-es.org  

156. NETA International Electrical Testing Association 

157. NFPA National Fire Protection Agency www.nfpa.org  

158. NHLA National Hardwood Lumber Association 

159. NISD National Institute of Steel Detailing www.nisd.org  

160. NIST National Institute of Standards and Technology 

161. NLGA National Lumber Grades Authority 

162. NOFMA National Oak Flooring Manufacturers Association 

163. NOMMA National Ornamental and Miscellaneous Metals Association  

164. NPA National Particleboard Association 

165. NPCA National Paint and Coatings Association 

166. NRB National Research Board, Council Of American Building Officials  

167. NRCA National Roofing contractors Association 

168. NRMCA National Ready-Mix Concrete Association 

169. NSF  National Sanitation Foundation www.nsf.org  

170. NSSEA National School Supply and Equipment Association 

171. NSWMA National Sanitation and Waste Management Association 

172. NTMA National Terrazzo and Mosaic Association 

173. NWWDA National Wood Window and Door Association 

174. OSHA Occupational Safety and Health Administration www.osha.gov  

175. OSHPD Office of Statewide Health Planning and Development 

176. PATMI Power Actuated Tool Manufacturer’s Institute, Inc. 

177. PCA Portland Cement Association  www.cement.org  

178. PCI  Pre-stressed Concrete Institute www.pci.org  

179. PDCA Painting and Decorating Contractors of America 

180. PDI  Plumbing and Drainage Institute 

181. PEI  Porcelain Enamel Institute 

182. PS  Product Standard of National Bureau of Standards 

183. RFCI Resilient Floor Covering Institute 

184. RIS  Redwood Inspection Service 

185. RMA Rubber Manufacturers Association 

186. SAMA Scientific Apparatus Makers Association 

187. SDI  Steel Deck Institute 

188. SIGMA Sealed Insulating Glass Manufacturers Association 

189. SFM State Fire Marshal 

190. SGCC Safety Glazing Certification Council 

http://www.coilcoating.org/
http://www.ncsbcs.org/
http://www.neii.org/
http://www.nema.org/
http://www.icc-es.org/
http://www.nfpa.org/
http://www.nisd.org/
http://www.nsf.org/
http://www.osha.gov/
http://www.cement.org/
http://www.pci.org/
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191. SJI  Steel Joist Institute 

192. SMA Screen Manufacturers Association 

193. SMA Stucco Manufacturers Association 

194. SMACNA Sheet Metal and Air Conditioning Contractors, Association www.smacna.org  

195. SPIB Southern Pine Inspection Bureau 

196. SPR  Simplified Practice Recommendation 

197. SPRI Single-Ply Roofing Institute 

198. SSMA  Steel Stud Manufacturers Association www.ssma.com  

199. SSPC  Steel Structures Painting Council www.sspc.org  

200. SSPMA Sump and Sewage Pump Manufacturers Association 

201. STI  Steel Tank Institute 

202. SWI  Steel Window Institute 

203. SWPA Submersible Wastewater Pump Association 

204. SWRI  Sealant, Waterproofing and Restoration Institute www.swrionline.org 

205. SWRCB California Environmental Protection Agency, State Water Resources Control Board 

Water Quality (Stormwater Prevention Plan) 

206. TCNA The Tile Council of North America, Inc. www.tileusa.com 

207. TIMA Thermal Insulation Manufacturers Association 

208. TPI  Truss Plate Institute 

209. UL  Underwriters Laboratories, Inc. www.ul.com  

210. UNI  Uni-Bel PVC Pipe Association 

211. USGBC United States Green Build Council 

212. USP  United States Pharmacopoeial Convention 

213. USPHS United States Public Health Service  www.usphs.gov 

214. USDA United States Department of Agriculture 

215. USTC & TBA United States Tennis Court and Track Builders Association 

216. VWDI Vinyl Window and Door Institute 

217. WA  Wall Coverings Associations 

218. WCLIB West Coast Lumber Inspection Bureau  www.wclib.com  

219. WCMA Window Covering Manufacturers Association 

220. WCRSI Western Concrete Reinforcing Steel Institute 

221. WH  Warnock Hersey International, Inc. 

222. WI  Woodwork Institute 

223. WLPDIA Western Lath, Plaster, Drywall Industries Association 

224. WPS Welding Procedures Specifications  

225. WRI Wire Reinforcement Institute 

226. WSC Water Systems Council 

227. WSFI Wood and Synthetic Flooring Institute  

228. WWPA  Western Woods Product Association www.wwpa.org  

229. W.I.  Woodwork Institute Manual of Millwork www.woodworkinstitute.com  

 

1.4 DATES OF STANDARDS 

A. Except where a specific date of issue is mentioned herein, references to specifications issued by the 

above named and other organizations shall mean the edition current on the date of the issuance of 

project permit. 

http://www.smacna.org/
http://www.ssma.com/
http://www.sspc.org/
http://www.swrionline.org/
http://www.tileusa.com/
http://www.ul.com/
http://www.usphs.gov/
http://www.wclib.com/
http://www.wwpa.org/
http://www.woodworkinstitute.com/
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1.5 DEFINITIONS 

A. The following are used in specifications and documents in addition to Division 1 as herein defined:  

1. Accepted Equal or Accepted Equivalent: 

a. Reviewed and accepted by the Architect as being equal in quality, utility and appearance and 

within the Design Intent of the documents, but shall not in any way change or delete the 

original intent of the documents. 

2. Approved: 

a. As accepted by the Architect, (shop drawings & Submittals shall be reviewed for design intent 

but shall not be approved. 

1. Does not include review for items changed but not specifically noted by Contractor. 

3. Approved Equal / Approved Equivalent: 

a. As accepted by the Architect, (shop drawings & Submittals shall be reviewed for design intent 

but shall not be approved. 

1. Does not include review for items changed but not specifically noted by Contractor. 

4. As Required: 

a. As required by referenced standards, existing project conditions, Contract Documents or 

regulatory requirements. 

5. Directed: 

a. As instructed by the Architect and/or Owner in writing. 

6. Documents: 

a. Includes: 

1. Drawings 

2. Project Manual/Specifications 

3. Owner/Contractor Contract 

4. Addendums 

5. Supplemental Documents in accordance with project manual / specifications. 

7. Drawings: 

a. Drawn representation of the scope of work. 

8. Furnish (materials): 

a. To supply and deliver to the project site in new condition ready for installation and in operable 

and new condition. 

9. Geotechnical Engineer 

a. A Civil or Geotechnical Engineer licensed in the State of California, who is retained and paid by 

the Owner to perform services as specified in the Contract Documents. 

10. Indicated: 
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a. As shown, noted on the drawings and/or specifications or scheduled in the drawings. 

11. Install (service or labor): 

a. Anchor, fabricate, connect and/or fasten in place and adjust for use and/or place or apply in 

proper position & location and/or establish in place for use or service. 

b. To place in final position, complete, anchored, connected, and in operable condition with 

respect to required codes and/or governing agency requirements. 

12. Project Manual: 

a. Is the volume which includes the; Bidding Requirements, Contract Forms, Conditions of the 

Contract and the Specifications. 

13. Provide: 

a. To furnish, install and fabricate complete. 

14. Shall: 

a. To be construed as ‘mandatory’. 

15. Site: 

a. Area to be occupied by the Project. 

b. Any portion directly outside exterior face of exterior walls. 

16. Similar: 

a. Shall be interpreted in its general sense and not as necessarily meaning identical, and all 

details shall be worked out in relationship to their location and to their connection with other 

parts of the work. 

17. Owner: 

a. The Owner of the project, or their authorized agent / on-site representative. 

18. Testing Agency: 

a. An organization other than the Testing Laboratory retained and paid by the Contractor to 

perform tests and reports on whether or not designated items of Work comply with the 

requirements of the Contract Documents. 

19. Testing Laboratory:   

a. An independent commercial testing organization, retained and paid by the Owner to perform 

tests and report on Work as specified in the Contract Documents, and as otherwise required. 

1. General Contractor shall pay for Testing when they have not provided the appropriate 

time prior to testing being required to be done. 

 

1.6 ABBREVIATIONS 

A. The following is a reference list including basic abbreviations included in Project manual and/or drawings 

including, but not limited to; 

1. Refer also to drawings and individual specifications for additional abbreviations. 
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& and 

L Angle 

@ at 

CL Centerline 

Ø Diameter 

# Number 

(E) Existing 

(F) Future 

(N) New 

ACOUST Acoustical 

ACP Asphalt Concrete Paving 

ADA Americans with Disabilities Act 

ADDL Additional 

ADO Automatic Door Opener 

ADJ Adjustable 

A.F.F. Above Finish Floor 

A.F.G. Above Finish Grade 

AGGR Aggregate 

ALUM Aluminum 

APPROX Approximate 

ARCH Architectural 

ASSY Assembly 

AV Audio Visual 

  

BD Board 

BITUM Bituminous 

BKG Backing 

BLDG Building 

BLKG Blocking 

BM Beam 

BMP Best Management Practices 

B.O. Bottom of / Back of 

BR Backer Rod 

BTWN Between 

  

CAB Cabinet 

CASAM 
Cold Applied Self Adhering Waterproof 

Membrane 

CBC California Building Code 

CFCI Contractor Furnished Contractor Installed 

CFOI Contractor Furnished Owner Installed 

CJ Control Joint 

CLG Ceiling 

CLR Clear 
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CMU Concrete Masonry Unit 

CNTR Counter 

C.O. Cased Opening 

COL Column 

CONC Concrete 

CONT Continuous 

CORR Corridor 

CR Card Reader 

CTR Center 

CTSK Countersunk 

CUST Custodial 

CW Cold Water 

  

DBL Double 

DEG Degree 

DEPT Department 

DF Drinking Fountain 

DIA Diameter 

DIM Dimension 

DISP Dispenser 

DN Down 

D.O. Door Opening 

DR Door 

DS Downspout 

DTL Detail 

DWG Drawing 

  

E East 

EA Each 

EJ Expansion Joint 

EL Elevation 

ELEC Electrical 

ELEV Elevator 

EMER Emergency 

ENCL Enclosure 

EQ Equal 

EQUIP Equipment 

ETC Et Cetera 

EW Each Way 

EXP Expansion 

EXT Exterior 

  

FA Fire Alarm 

FD Floor Drain 
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FND Foundation 

FE 
Fire Extinguisher and Bracket Mount with 

Signage 

FEF 
Fire Extinguisher and Fully Recessed Cabinet 

with Signage 

FES 
Fire Extinguisher and Semi- Recessed Cabinet 

with Signage 

F.F. Finish Floor 

FIN Finish 

FHC Fire Hose Cabinet 

FLG Flooring 

FLR Floor 

FM Floor Mounted 

F.O. Face of 

FRP Fiber Reinforced Plastic 

FT Foot or Feet 

FTG Footing 

FURR Furring 

FURN Furniture 

  

GA Gauge 

GALV Galvanized 

GC General Contractor 

GD Garbage Disposal 

GLB Glue Laminated Beam 

GR Grade 

GSM Galvanized Sheet Metal 

GYP Gypsum 

  

HB Hose Bibb 

HC Hollow Core 

HDWR Hardware 

HT Height 

HM Hollow Metal 

HOR Horizontal 

HVAC Heating, Ventilating, and Air Conditioning 

  

I.D. Inside Diameter 

i.e. Example 

INSUL Insulation 

INT Interior 

IOR Inspector of Record 

IT Information Technology 

  

JT Joint 
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KIT Kitchen 

  

LAB Laboratory 

LAM Laminate 

LAV Lavatory 

LT Light / Lighting 

LTWT Lightweight 

LVL Laminated Veneer Lumber 

  

MATL Material 

MAX Maximum 

MECH Mechanical 

MFGR Manufacturer 

MIN Minimum 

MISC Miscellaneous 

M.O. Masonry Opening 

MTD Mounted 

MTL Metal 

  

N North 

N/A Not Applicable 

NIC Not in Contract 

NOM Nominal 

NTS Not To Scale 

  

O/ Over 

O.C. On Center 

O.D. Outside Diameter 

OF Overflow 

OFCI Owner Furnished Contractor Installed 

OFOI Owner Furnished Owner Installed 

OPNG Opening 

OPP Opposite 

  

PLAM Plastic Laminate 

PL Plate 

PLYWD Plywood 

PR Pair 

PROP Property 

PSF Pounds per Square Foot 

PSI Pounds per Square Inch 

PSL Parallel Strand Lumber 

PT Pressure Treated 
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PV Photovoltaic 

  

RAD Radius 

RD Roof Drain 

REF Reference 

REFR Refrigerator 

REINF Reinforcement/Reinforcing 

REQD Required 

RM Room 

R.O. Rough Opening 

RWL Rain Water Leader 

  

S South 

SAABM Spray Applied Air Barrier Membrane 

SCHED Schedule 

SF Square Foot/Feet 

SHTG Sheathing 

SHWR Shower 

SIM Similar 

SMS Sheet Metal Screws 

SPEC Specification 

SS Stainless Steel 

STD Standard 

STL Steel 

STOR Storage 

STRL Structural 

  

T Tread 

TBD To Be Determined 

TEL Telephone 

TEMP Temporary 

T&G Tongue and Groove 

T.O. Top of 

TS Tube Steel 

TV Television 

TYP Typical 

  

UC Under Counter 

UL Underwriters Laboratory 

UON Unless Otherwise Noted 

  

VERT Vertical 

VEST Vestibule 

VIF Verify in Field 
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W West 

W/ With 

WC Water Closet 

WDW Window 

WH Water Heater 

W.O. Where Occurs 

W/O With Out 

WRB Water Resistant Barrier 

WT Weight 

 

1.7 MISCELLANEOUS REQUIREMENTS 

A. Prior Use or Occupancy  

1. Refer to Division 1 for closeout submittal procedures.  

B. Lines &Levels 

1. Before starting work, locate all general reference points.   

a. Take such steps as are necessary to prevent their dislocations or destruction.  

b.  If disturbed or destroyed, replace as directed.   

c. Employ competent surveyor to lay out work; be responsible for its accuracy. 

 

C. As-Built – Record Drawings   

1. Scope of contractors responsibilities, refer to, but not limited to: 

a. Individual specification sections. 

b. Division 1 – General Requirements  

c. Refer to Division 1 for substitution, deviation and/or submittal procedures. 

d. Refer to Division 1 for closeout submittal procedures. 

D. Workmanship 

1. Refer to individual specification sections 

2. Refer to Division 1 general requirements 

3. Refer to Division 1 for quality control requirements. 

4. All work involved in this project shall reflect the best possible workmanship.   

a. Any work which is not of the best workmanship shall be corrected or redone as is required for 

approval by the Architect, at no additional cost to the Owner. 

5. No trade should apply any finishes or materials to any surfaces until they feel that the surfaces are 

ready to receive the finish or material and produce the best possible workmanship.   

a. Any trade who does apply the finish or materials to surfaces that are not ready shall remove 

and correct their work as well as prepare the existing surfaces involved at no additional cost to 

the Owner. 

E. Vendor and Sub-Contractors 
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1. General Contractor shall provide Architect with a complete list of subcontractors and principal 

vendors including addresses and telephone numbers. List each under heading of subcontractor 

category and/or vendor type. 

2. The General Contractor is responsible for determination and coordination of union and/or non-

union project affiliation. 

a. General Contractor shall prepare and adhere to the Contract Construction Schedule based on 

required Contract time of completion. In the event of termination by parties hereto, all work 

performed and materials furnished shall be fairly allocated and apportioned in accordance with 

good construction practices. 

F. Termination by Owner 

1. Refer to but not limited to; General Conditions. 

G. Warranties:  

1. Refer to individual specification sections. 

2. Refer to Division 1 for closeout submittal procedures. 

H. Maintenance Manuals: 

1. Refer to individual specification sections. 

2. Refer to Division 1 for closeout submittal procedures. 

I. Other items not herein listed; 

1. Refer to but not limited to: 

a. Refer to Division 1 for closeout submittal procedures. 

PART 2 - PRODUCTS 

Not used 

PART 3 - EXECUTION 

Not used 

 

 

 

END OF SECTION 01 42 00 
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SECTION 01 45 00 – QUALITY CONTROL 

PART 1 - GENERAL 

1.1 PRINCIPAL WORK IN THIS SECTION 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section. 

B. Coordinate the work of this Section with all trades. 

C. Verify applicable dimensions, clearances and heights at the jobsite. 

D. Furnish materials and perform labor required to execute this work as indicated on the drawings, 

as specified herein and as necessary to complete the work required by project conditions, 

including but not limited to: 

1. Control quality of installation of materials & systems. 

2. Control quality of construction. 

3. Control quality of site demolition. 

1.2 REFERENCE STANDARDS  

A. 2022 California Code of Regulations (CCR), Title 24, California Building Standards Commission 

(CBSC) www.bsc.ca.gov current edition at time of permit issuance. 

B. Title 24, California Code of Regulations, California Building Standards Commission. 

C. ATBCB ADAAG - Americans with Disabilities Act Accessibility Guidelines, current version. 

D. California Energy Code, California Code of Regulations, Title 24, Part 6, California Building 

Standards Commission. 

E. Title 24, Chapter 11 – California Green Building Standards Code 

1. Non-residential new construction: 

a. All occupancy types. 

1.3 PERFORMANCE, TESTING AND INSPECTION 

A. General: 

1. Comply with manufacturer’s standards. 

2. Comply with Building Code. 

3. Job site inspections shall be done as herein specified and as listed in drawings. 

4. Testing shall be done as herein specified and as listed in drawings. 

5. Comply with requirements of specific Specification Section and/or Drawings. 

1.4 SUBMITTALS AND MOCK-UPS 

A. Refer to Division 1 for substitution, deviation and/or submittal procedures. 

1. Coordinate with each specific Specification Section. 

http://www.bsc.ca.gov/
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B. Refer to Division 1 for sustainability requirements.  

C. Mock-ups: 

1. Shall be reviewed and approved in field by Architect. 

1.5 QUALITY ASSURANCE 

A. Refer as herein indicated and as indicated in each specific Specification Section. 

B. Hazardous materials: 

1. It is illegal to manufacture, sell or use products containing asbestos in the United States. 

a. These specifications rely on the product manufacturers and distributors to insure that the 

products they manufacture and/or distribute comply with all statutes and regulations 

governing their products.  

b. It is understood that there has not been any testing or inspection done to confirm any 

hazardous materials of the specified products to confirm compliance with these statutes 

and regulations by the Architect.  

c. Therefore, these specifications are done not knowingly including any specified products 

or materials which contain asbestos and/or any other hazardous material. 

d. Any materials suspected of containing hazardous materials shall be brought to the 

attention of Owner. 

1.6 PRODUCT DELIVERY, STORAGE AND HANDLING 

A. Refer to Division 1 for product delivery, storage and handling requirements. 

1.7 JOB CONDITIONS 

A. Refer as indicated in each specific Specification Section. 

B. Field-verify that all components, substrates, backing, mock-ups, etc. provided by others are 

installed correctly before proceeding with installation of products as herein specified. 

1.8 PROTECTION 

A. Protect finish surfaces at all times during testing.   

1.9 RELATED WORK/SECTIONS  

A. Related work includes, but is not limited to the following: 

1. Project construction. 

2. Project site demolition. 

3. Testing & inspection by others. 

B. Related Sections include, but are not limited to the following: 

1. Division 1. 

2. All Drawings and Specification Sections. 

1.10 SEQUENCING AND SCHEDULING 
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A. General Contractor shall schedule all testing & inspections and coordinate attendance by 

Architect, Owner, and others. 

B. Schedule required testing, prior to the installation of materials, components, etc. 

C. General Contractor shall coordinate slab vapor emission and PH testing of concrete floors and 

ensure that concrete treatment within criteria of finish flooring is complete prior to the installation 

of finish flooring as herein specified; refer to Section 07 28 00 – Concrete Slab Vapor Emission and 

Alkalinity Control Treatment. 

1.11 TESTING AND INSPECTIONS  

A. Testing required by Testing Agent / Testing Agency shall be done in accordance with Division 1 

Testing Laboratory service requirements and as indicated in the Contract Documents. 

B. Testing required by General Contractor shall be done in accordance with this Section and each 

specific Specification Section requiring field testing and/or inspection. 

C. Geotechnical Engineer: 

1. Services of a Geotechnical Engineer are required for Work specified in various individual 

Specification Sections and/or as indicated in drawings and Division 1 Testing Laboratory 

service requirements. 

1.12 GENERAL SYSTEM DESCRIPTION   

A. Observation and Supervision: 

1. The Architect and Owner or their appointed representatives will review the Work for design 

intent at appropriate stages, and the Contractor shall provide facilities and access to the Work at 

all times as required to facilitate this review. 

a. Owner: 

1) The Owner shall have access to the Work wherever it is in preparation or progress for 

ascertaining that work is in accordance with the Contract Documents.  The General 

Contractor shall provide facilities, hard hats, and access and shall provide assistance 

for sampling or measuring materials. 

2) The Owner will notify the Architect and Engineers of Record, and call to the 

General Contractor‘s attention all observed failure of work and/or material not 

conforming to Contract Documents. 

b. General Contractor: 

1) Shall comply with all requirements of the Contract Documents (Drawings, 

Specifications, Owner’s General Conditions and Owner–General Contractor Contract).  

He shall supervise and direct the Work and maintain a competent superintendent on 

the job who is authorized to act in all matters pertaining to the Work.  The General 

Contractor’s superintendent shall also inspect all materials as they arrive for 

compliance with the Contract Documents.  He shall reject defective work or materials 

immediately upon performance or delivery. 

B. Geotechnical Engineer services: 
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1. Refer to Division 1 for Testing Laboratory service requirements. 

C. Testing Laboratory services: 

1. Refer to Division 1 for Testing Laboratory service requirements. 

D. Field testing not done under Division 1: 

1. By General Contractor as required per Drawings and or Specifications. 

E. Inspections: 

1. Done by product and/or system manufacturer’s approved representative for 

products/systems requiring Inspections. 

F. Observations: 

1. Done by product and/or system manufacturer’s approved representative for 

products/systems requiring observations for general compliance. 

G. Mock-ups: 

1. Reviewed for acceptance by Architect and Owner as indicated in specific Specification 

Sections. 

H. Mock-ups 

1. Reviewed for acceptance by Architect and Owner as indicated in specific Specification 

Sections. 

1.13 MAINTENANCE  

A. Refer to each specific Specification Section for which products and/or assemblies will require 

follow-up maintenance and/or adjustment after project is complete and has been occupied for a 

given period of time. 

PART 2 – PRODUCTS      

Not Used 

PART 3 - EXECUTION 

3.1 INSPECTION/EXAMINATION 

A. Verification of Conditions:  

1. Examine areas and conditions under which work is to be performed. 

2. Identify conditions detrimental to proper or timely completion of work and coordinate with 

General Contractor to rectify. 

3.2 COORDINATION 

A. Refer to Division 1 for project coordination requirements. 
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B. General Contractor shall coordinate work as herein specified, in accordance with drawings and 

as required to complete scope of work with all related trades. 

3.3 TESTING, INSPECTIONS AND OBSERVATIONS   

A. General 

1. Product manufacturer inspections and observations shall be done by authorized 

representative & observed by General Contractor. 

2. The General Contractor shall be responsible for scheduling all required tests and inspections.  

a. Notify the Owner and Architect 48 hours in advance of scheduled performance of any 

work requiring testing or inspection. 

3. The General Contractor shall provide access to Work to be tested, facilitate inspections, 

observations, tests and furnish incidental labor and facilities. 

4. The General Contractor shall orchestrate inspections of work performed, and construction of 

mock-ups with Architect and Owner.  

5. Re-Inspection & Testing  

a. The General Contractor shall pay for: 

1) Tests of materials, inspections, and certifications required by Specifications. 

2) Testing, adjusting, and balancing of equipment and systems required by 

Specifications. 

3) Re-tests or re-inspections, if required, and tests or inspections required to established 

Contractor error or missing test data required by Specifications. 

4) Uncovering of work in accordance with Division 1 cutting and patching requirements. 

5) Additional tests directed by the Architect or Owner which establish that materials 

and installation do not comply with the Contract Document. 

6. Testing & Inspection Reports and Certifications 

a. A copy of each General Contractor provided testing, inspection, observation report or 

certification shall be provided to each of the following: 

1) Owner  

2) Architect 

3) General Contractor 

B. General Contractor testing shall be done in accordance with individual Specification Sections and 

manufacturer’s requirements. 

3.4 PROTECTION AND CLEAN UP 

A. Refer to Division 1 for protection and cleaning requirements. 

B. General Contractor shall keep the work areas in a clean and safe condition so their testing and 

inspection services do not interfere with the work of others. 

C. General Contractor shall protect work and materials of others testing and protect the installed 

work and materials of other trades. 

D. Perform testing in accordance with listed requirements, industry standards and also as indicated 

in drawings and other specification sections.  
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E. In the event of damage, immediately make all repairs and replacements necessary to the approval 

of the Architect and at no cost to the Owner. 

F. After completion of work in this section, remove all equipment and implements of service, and 

debris. 

1. Leave entire area in a neat, clean, acceptable condition. 

 

 

END OF SECTION 01 45 00 
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SECTION 01 45 29 – TESTING LABORATORY SERVICES 

PART 1 - GENERAL 

1.1 PRINCIPAL WORK IN THIS SECTION:    

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section.  

B. Coordinate the work of this Section with General Contractor. 

C. Furnish materials and perform labor required to execute this work as indicated on the drawings, 

as specified herein and as necessary to complete the work required by project conditions, 

including but not limited to: 

1. Field inspections. 

2. Field testing. 

3. Laboratory testing. 

D. Owner will employ and pay for services of an independent testing laboratory to perform specified 

testing unless otherwise specified to be performed and/or paid for by others.  

1.2 REFERENCE STANDARDS  

A. 2022 California Code of Regulations (CCR), Title 24, California Building Standards Commission 

(CBSC) www.bsc.ca.gov current edition at time of permit issuance.  

B. (CCR) Title 24, (CBSC) Chapter 11 – California Green Building Standards Code 

1. Non-residential new construction: 

a. All occupancy types. 

C. ATBCB ADAAG - Americans with Disabilities Act Accessibility Guidelines, current version. 

D. American Society For Testing and Materials (ASTM), www.astm.org  

1. ASTM – E329 Standards of Recommended Practice for Inspection and Testing Agencies for 

Concrete and Steel as used in Construction. 

1.3 PERFORMANCE, TESTING AND INSPECTION 

A. General: 

1. Comply with Building Code. 

2. Job site inspections shall be done as herein specified.  

3. Testing shall be done as herein specified.  

4. Comply with requirements of specific Specification Section and/or Drawings. 

1.4 SUBMITTALS  

A. Testing Agent / Agency shall submit schedule list of all testing to Owner, Architect and General 

Contractor. 

1.5 QUALITY ASSURANCE 

http://www.bsc.ca.gov/
http://www.astm.org/
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A. Refer to Section 01 45 00 - Quality Control. 

B. Testing Agent/Agency shall have been in business for five (5) years providing inspection services 

for projects of similar size and complexity. 

C. Laboratory is not authorized to release, revoke, alter or enlarge on requirements of Contract 

Documents, or to perform any duties of General Contractor and/or Subcontractors. 

1.6 PROTECTION 

A. Protect finish surfaces at all times from surfaces and material adjacent to them.   

1.7 RELATED WORK/SECTIONS  

A. Related work includes, but is not limited to the following: 

1. Construction by others. 

2. Site demolition by others. 

3. Testing by General Contractor. 

4. Inspections by product/system manufacturers. 

B. Related Sections include, but are not limited to the following: 

1. Section 01 45 00 – Quality Control 

2. Section 01 74 19 – Construction Waste Management and Disposal/Recycling 

3. Section 01 81 13 – Project Sustainability Requirements  

C. Related Documents include, but are not limited to the following: 

1. Section 00 72 00 – General Conditions 

1.8 SEQUENCING AND SCHEDULING 

A. Schedule testing with General Contractor. 

B. Schedule required testing, prior to the installation of materials, components, etc. 

C. General Contractor’s Responsibilities 

1. Refer to Section 01 45 00 Quality Control. 

1.9 TESTING AGENT     

A. Company:  TBD 

1. Address:  TBD 

2. Address:  TBD 

3. Website:  TBD 

4. Phone number: TBD 

B. The Owner reserves the right to change testing laboratories if the need arises. 

1.10 GENERAL SYSTEM DESCRIPTION   

A. Testing and inspection performed by Testing Agent/Agency shall include, but not be limited to: 

1. Refer to drawings and specifications. 

2. Refer to Agency approved Special Testing and Inspections form. 
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3. Refer to Geotechnical Report  

4. Roofing; refer to specification Section 07 54 23. 

PART 2 - PRODUCTS: 

Not Used 

PART 3 - EXECUTION 

3.1 INSPECTION/EXAMINATION 

A. Verification of Conditions:  

1. Examine areas and conditions under which testing and inspection is to be performed. 

2. Identify conditions detrimental to proper or timely completion of testing and/or inspection 

and coordinate with General Contractor to rectify. 

3.2 COORDINATION 

A. Refer to Section 01 31 13 – Project Coordination. 

B. General Contractor shall coordinate work as herein specified, in accordance with drawings and 

as required to complete scope of work with all related trades is ready for testing and/or 

inspection. 

3.3 TESTING   

A. General 

1. Testing required by General Contractor shall be done in accordance with Section 01 45 00 - 

Quality Control and specific sections requiring field testing and/or inspection. 

2. Testing Agent/Agency tests shall be in conformance with requirements of the Contract 

Documents. 

a. Refer to project Structural Tests as indicated in Contract Documents and approved 

Agency Special Inspections and Testing form.   

3. Testing and inspection in connection with earthwork shall be under the direction of the 

Owner’s consulting Geotechnical Engineer, referred to hereinafter as the “Geotechnical 

Engineer”. 

4. Testing and inspection of construction materials and workmanship shall be done by a 

qualified laboratory, referred to hereinafter as the “Testing Laboratory”. 

a. The Testing Laboratory shall be under direction of a Civil Engineer registered in the State 

of California to oversee the work / items being tested and shall conform to, but not be 

limited to the requirements of ASTM E329, and shall be employed by the Owner. 

B. Laboratory Duties: 

1. General:  Comply with ASTM E329 "Standards of Recommended Practice for Inspection and 

Testing Agencies for Concrete and Steel as Used in Construction".  Cooperate with Architect, 

Engineer and Contractor; provide qualified personnel after due notice.  Perform specified 

inspections, sampling and testing of materials and methods of construction.  Verify 

compliance with specified standards.  Ascertain compliance of specified materials with 



South San Francisco High School   19six Architects Project No. 24411.01 

Alterations to Rooms C-3 & C-4  DSA A#: 01-122274  

Project Specifications 

 

 

TESTING LABORATORY SERVICES  01 45 29 - 4 

 

requirements of Contract Documents.  Promptly inform Architect and Engineer of observed 

irregularities or deficiencies of work or products. 

2. Reports and Additional Testing:   

a. Submit one (1) pdf copies of each report each to the Owner, Architect and General 

Contractor. 

C. Testing Laboratory: 

1. Services of a Testing Agent / Agency are required for Work specified in various individual 

Specification sections and/or as indicated in drawings. 

2. General Contractor’s Responsibilities: 

a. Cooperate with Testing Laboratory personnel. 

b. Furnish copies of product test reports as specified. 

c. Furnish incidental labor and facilities: 

1) To provide access to Work to be tested. 

2) To obtain and handle samples at the Project site or at the source of the product to be 

tested. 

3) To facilitate inspections and tests. 

4) For storage and curing of test samples. 

d. Notify the Owner's Representative sufficiently in advance of operations to allow 48 hours 

minimum for Testing Laboratory assignment of personnel and scheduling of tests. 

e. If tests or inspections cannot be performed after such notice, reimburse the Owner for 

the Testing Laboratory personnel and travel expenses incurred. 

D. Geotechnical Engineer: 

1. Services of a Geotechnical Engineer are required for Work specified in various individual 

specification sections and/or as indicated in drawings. 

3.4 PROTECTION AND CLEAN UP 

A. Refer to Section 01 74 00 – Protection and Cleaning. 

B. Testing agent/Agency shall keep the work areas in a clean and safe condition, so their testing and 

inspection services do not interfere with the work of others. 

C. Testing agent/Agency shall protect work and materials of others testing and protect the installed 

work and materials of other trades. 

D. Perform testing in accordance with listed requirements, industry standards and also as indicated 

in drawings and other specification sections.  

E. In the event of damage, immediately notify the Owner. 

F. After completion of testing and/or inspection remove all equipment and implements of service, 

and debris. 

1. Leave entire area in a neat, clean, acceptable condition. 

 

 

END OF SECTION 01 45 29 
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SECTION 01 50 00 – TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 WORK INCLUDED 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 General Requirements apply to the work of this Section. 

B. The General Contractor is responsible for all costs associated with temporary utilities during 

construction. 

C. Temporary facilities and controls required for this Work include, but are not necessarily limited to: 

1. Temporary utilities including, but not limited to; 

a. Gas 

b. Water 

c. Electricity 

d. Telephone 

2. Field office. 

3. Sanitary facilities. 

4. Fencing of construction area. 

5. Protective fencing for existing vegetation 

6. Parking of vehicles. 

7. Egress plan. 

1.2 RELATED WORK 

A. Utility hookups:  pertinent Specification Sections. 

PART 2 - PRODUCTS 

2.1 TEMPORARY UTILITIES 

A. General:  Furnish water, gas and electricity required during construction and extend temporary 

service lines to construction areas for use of all Subcontractors. 

B. Temporary water: 

1. General Contractor may connect a temporary line to the existing water service lines at the 

site. 

2. The General Contractor shall be responsible to verify all existing conditions associated with a 

water connection. 

3. Connections to existing water service lines shall be coordinated with and accepted by the 

Project Inspector. 

4. Water used in construction must comply with Section 16 of the Standard Construction 

Specifications. 
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5. Provide ample supply of potable water for all purposes of construction at point convenient to 

Project.  Pipe water from source of supply to all points where water will be required. 

6. Provide sufficient hose to carry water to every required part of construction and allow use of 

water facilities to Subcontractors engaged on Work. 

C. Temporary electricity: 

1. The General Contractor shall arrange for and shall install power service from electrical 

service provider service lines, or shall provide a portable generator. 

2. Electric service:  Construct all temporary electric facilities and maintain in accordance with 

Division of Industrial Safety "Electrical Safety Orders" (ESO), Public Utilities Commission "Rules 

of Overhead Line Construction" (G.O. 95), and CAL-OSHA.  Materials, devices and equipment 

used for these facilities shall be in good and safe condition but need not be new. 

D. Temporary heating:  Provide heat, ventilation, fuel and services as required to protect all work and 

materials and to keep humidity down to extent required to prevent corrosion of any metal and to 

prevent dampness or mildew which is potentially damaging to materials and finishes.  In addition, 

provide heat and ventilation prior to and during following work operations: 

1. Where applicable:  At all times during placing, setting and curing of concrete, provide sufficient 

heat and protection to insure heating of spaces involved to not less than 50ºF. 

2. From beginning of application of drywall and during setting and curing period, provide 

sufficient heat to produce temperature in spaces involved of not less than 55ºF. 

3. For period of 7 days previous to placing of interior finish materials and throughout 

application of finish painting and laying of resilient flooring materials, provide sufficient heat 

to product temperature of not less than 60ºF. 

4. After finishing trades are complete and until final acceptance of Work, provide temperature of 

not less than 60ºF. 

E. Telephone: 

1. Maintain telephone in field office for use by Architect and Owner as well as General 

Contractor. 

2. Provide and pay for telephone installation and service for field office.  Maintain service for 

duration of operations under this Contract.  Provide gongs, horns or remote control devices 

so that telephones may be heard throughout construction site. 

3. General Contractor shall not have access to phones on site and therefore, shall arrange for 

their own pager or portable phone if needed for on-site communication. 

F. Fax Machine: 

1. Maintain fax machine in field office for use by Architect and Owner as well as General 

Contractor. 

2. Provide and pay for fax machine telephone service installation and service for field office.  

Maintain service for duration of operations under this Contract.  Provide gongs, horns or 

remote control devices so that telephones may be heard throughout construction site. 

2.2 FIELD OFFICE 

A. General Contractor shall provide at least one temporary field office for use by himself, their 

Subcontractors, and the Architect. 



South San Francisco High School   19six Architects Project No. 24411.01 

Alterations to Rooms C-3 & C-4  DSA A#: 01-122274  

Project Specifications 

 

 

 

TEMPORARY FACILITIES AND CONTROLS  01 50 00 - 3 

 

2.3 SANITARY FACILITIES 

A. The General Contractor will provide proper, adequate, sanitary toilet facilities for use of all 

workers employed on Project, in accordance with State and Local health departments. 

 

2.4 TEMPORARY CONSTRUCTION, EQUIPMENT AND PROTECTION 

A. Provide, maintain and remove upon completion of Work, all temporary rigging, trench plates, 

scaffolding, hoisting equipment, rubbish chutes, ladders, barricades, lights and all other protective 

structures or devices necessary for safety of workers and public property as required to complete 

all Work. 

B. Walkways and barricades:  Provide pedestrian walkway protection and wood barricades 

conforming to Jurisdiction standards and requirements. 

C. Temporary fencing:  Provide chain link fencing enclosures around unfenced areas of the site as 

required to protect pedestrians until project is complete. 

D. Protection:  Protect all workers and equipment from power lines and maintain safe distances and 

protective devices as required by Industrial Safety Commission and CAL-OSHA. 

E. Temporary construction and equipment:  All temporary construction and equipment shall 

conform to all regulations, ordinances, laws and other requirements of State and other authorities 

having jurisdiction, including insurance companies, with regards to safety precautions, operation 

and fire hazard. 

F. Pumping:  Provide and maintain pumping facilities, including power for keeping site, excavations 

and structures free of accumulations of water at all times, whether from underground seepage, 

rainfall, drainage or broken lines.  Pond discharge to get rid of sediment prior to discharge into 

storm drain. 

G. Damage or theft:  Protect work and materials to be used on Project from damage or loss due to 

elements, theft, vandalism, malicious mischief, or other causes.  General Contractor shall be held 

responsible for such damages or loss which he shall remedy at their expense. 

H. Provide fencing to maintain means of egress in and out of building and site. 

2.5 PARKING OF VEHICLES 

A. General Contractor shall be responsible for job site vehicle parking of their Subcontractor's 

vehicles.   

PART 3 - EXECUTION 

3.1 MAINTENANCE AND REMOVAL 

A. Maintain all temporary facilities and controls as long as needed for safe and proper completion of 

Work; remove all such temporary facilities and controls as rapidly as progress of Work will permit. 

 

 

END OF SECTION 01 50 00 
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SECTION 01 58 13 – TEMPORARY CONSTRUCTION SIGNAGE 

PART 1 - GENERAL 

1.1  PRINCIPAL WORK IN THIS SECTION 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section. 

B. Coordinate the work of this Section with related trades. 

C. Verify applicable dimensions at the job site for placement of temporary signage. 

D. Wood framing, including posts, sheathing. 

E. Finishing, including painting of substrate and letters and numerals for signage. 

F. Framing hardware. 

G. Concrete Footings with integral gravel base. 

H. Disposal of sign assembly after Owner occupation of building. 

1.2  QUALITY ASSURANCE 

A. Lumber and plywood source quality control:  Provide materials graded under one of the 

following: 

1. Rules 17, Standard Grading Rules for West Coast Lumber, current edition - WCLIB. 

2. Standard Grading Rules for Western Lumber, current edition - WWPA. 

3. Plywood Specification and Grade Guide of American Plywood Association, current edition - APA. 

B. Grade mark each piece of lumber.  Marking must be done by recognized agency.  Lumber 

Manufacturer's Association Certificates may be accepted in lieu of such grade and trademarks. 

C. Plywood sheathing:  Each panel shall be legibly identified as to type, grade and species by APA 

grade, comply with PS-1 (ANSI A199.1). 

1.3  SUBMITTALS 

A. Refer to Division 1 for substitution, deviation and/or submittal procedures. 

B. List of materials:  Submit list of materials proposed to be used including posts, sheathing & 

hardware. 

C. Submit:  Shop drawings of sign & anchorage. Sign layout shall indicate character sizes, style & 

spacing, type. 

1.4  PRODUCT HANDLING 

A. Comply with pertinent provisions of Division 1 product delivery, storage and handling 

requirements. 

B. Provide, ship to project site, and install. 
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PART 2 - PRODUCTS 

2.1  FRAMING LUMBER 

A. Lumber:  Coast Region Douglas Fir (DF), unless otherwise noted.  Lumber designated DF South by 

WWPA not acceptable.  All lumber new with no re-use. 

1. Grades not less than following: 

a. Posts:  No. 1, Pressure treated Douglas fir - free of heart center. 

b. Plywood: Group II Exterior APA 303 Siding EXT, Smooth Face. 

B. All wood other then plywood shall be pressure treated, per building code, Chapter 23 and shall 

bear an AWPB stamp for P.T.D.F. 

1. Wood posts set into ground.  

a. Treat all cut ends of P.T.D.F. with approved preservative. 

2.2  ROUGH HARDWARE 

A. FASTENERS: Galvanized for exterior use, in accordance with ASTM A153.  Select fasteners for the 

fastening of the plywood substrate sign to the support posts. 

 Standard bolts and nuts: Carriage head type, ASTM A307, Grade A.  

 Plain washers:  Round, general assembly grade carbon steel, FS FF-W-92. 

 Lock washers:  Helical spring type carbon steel, FS FF-W-84. 

2.3  SIGNAGE DESIGN 

A. General 

1. Size of sign panel: 4'-0" x ¾” thick x 8'-0" long 

2. Supporting Posts: 4" x 4" x 10'-0"  

B. Sign design: 

1. General: 

a. Refer to Drawings detail. 

2. Characters: 

a. Style: Helvetica 

b. Type: Capitals 

c. Border: Install characters, logos, etc. such that an equal clear border of 2" occurs around 

perimeter. 

d. Character height:: 

1. Project Name:  4" tall x two lines & spaced to span sign width 

2. Project Address:  3" tall x full width of sign less perimeter clearance 

3. Owner, Architect & General Contractor name:  2" tall 

4. Owner, Architect & General Contractor address: 1-1/2" tall 

e. Line spacing:  

1. 1" between name & address, type. 
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2. Equally spaced between Project name/address & Owner name/address, etc. 

3. Color: 

a. Background: ICI, 473, Autumn Squash, MP# 10YY 46/515 

b. Characters: Jet Black 

c. Misc:  Install 1/4" dots spaced at 2"+/- on center below Williams + Paddon...  

name.  Red, PPG Color no: 71654 

d. Paint Type: Alkyd Enamel 

e. Finish:  High Gloss 

PART 3 - EXECUTION 

3.1  INSTALLATION 

A. General: 

1. Install posts straight, true, level, plumb, and place  4'-0" into 12" diameter x 3'-8" deep 

concrete footing. - extend 4" of post into clean gravel at base of footing. 

2. Fasten sign panel to posts with (3) carriage bolts each post & spaced evenly from bottom of 

sign to top. 

3. Install sign assembly such that top of posts are located 2" below top of sign panel & 2" 

measured from side of sign panel. 

B. Bracing:  

1. Provide temporary bracing sufficient to keep structure stable, plumb, and in line until 

completed. 

 
 
 

END OF SECTION 01 58 13 
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SECTION 01 66 00 PRODUCT DELIVERY, STORAGE AND HANDELING REQUIREMENTS 

PART 1 - GENERAL 

1.1 PRINCIPAL WORK IN THIS SECTION 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section. 

B. Coordinate the work of this Section with related trades. 

C. Transport, deliver, handle and store materials and equipment at the site in a manner to prevent 

the intrusion of foreign matter or moisture, and to prevent damages.  In all cases comply with: 

1. Material and equipment manufacturer's instructions regarding temperature limitations.   

2. Other environmental conditions, which are required to maintain the original quality of the 

materials and equipment. 

3. Minimize packaging materials to maximum extent possible while still ensuring protection of 

materials during delivery, storage, and handling. 

D. Packaging: 

1. Provide packaged material in manufacturer's original containers with seals unbroken and 

labels intact until incorporating into the work. 

2. Deliver materials in recyclable or in reusable packaging such as cardboard, wood, paper, or 

reusable blankets, which will be reclaimed by supplier or manufacturer for recycling. 

a. Reusable Blankets: Deliver and store materials in reusable blankets and mats reclaimed by 

manufacturers or suppliers for reuse where program exists or where program can be 

developed for such re-use. 

b. Pallets: Where pallets are used, suppliers shall be responsible to ensure pallets are 

removed from site for re-use or for recycling. 

c. Corrugated Cardboard and Paper: Where paper products are used, recycle as part of 

construction waste management recycling program, or return to material’s manufacturer 

for use by manufacturer or supplier. 

d. Sealants, Paint, Primers, Adhesives, and Coating Containers: Return to supplier or 

manufacturer for re-use where such program is available. 

3. Unacceptable Packaging Materials: Polyurethane, polyisocyanate, polystyrene, polyethylene, 

and similar plastic materials such as “foam” plastics and “shrink-fit” plastics.  

4. Wrapped or bundled material shall bear the name of the manufacturer and the product. 

E. Remove all damaged or otherwise unsuitable material and equipment promptly from the site. 

F. Storing: 

1. Delineate locations for lay down, recycling, and disposal areas; using paved areas for staging 

activities.  Construction staging and materials storage will be at areas agreed with by Owner. 

2. Locate storage piles, stacks or bins so as to avoid being disturbed and barricade to protect 

from damage of any kind. 

3. Store all materials and equipment: 

a. In accordance with manufacturer's instructions. 
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b. Above grade. 

c. Properly protected from weather and construction activities. 

G. Protection: 

1. Protect all finished surfaces, including jambs and soffits of all openings used as passageways 

or through which materials and equipment are handled. 

2. Protect all finished floor surfaces in traffic areas before moving any material and equipment 

over these finished surfaces. 

H. Maintain clean and unmarred all finished surfaces to the date of acceptance.  Repair of damage 

shall be made to the satisfaction of the Architect and Owner. 

I. Consult individual specification sections for additional specific product handling and protection 

requirements. 

J. Safeguards: 

1. During construction General Contractor shall provide safeguards in accordance with, but not 

limited to CBC Chapter 33. 

1.2 RELATED SECTIONS 

A. Refer to Division 1 for construction waste management and disposal/recycling requirements.   

B. Refer to Division 1 for sustainability requirements 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 

 

 

 

END OF SECTION 01 66 00 
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SECTION 01 71 23 – FIELD ENGINEERING 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section.  

B. Provide and pay for field engineering services required for Project. 

1. Survey Work required in execution of Project. 

2. Land Surveyor, Civil, or other professional engineering services specified, or required to 

execute Contractor’s construction methods. 

C. Provide field staking of site improvements; identify existing survey reference points and property 

line corner stakes indicated on Drawings, as required. 

D. Locate and be aware of all existing on-site utility lines and improvements. 

E. Comply with all conditions of the Contract. 

1.2 QUALIFICATIONS OF SURVEYOR OR ENGINEER 

A. Qualified state registered professional engineer or registered land surveyor, acceptable to 

General Contractor, Owner and Architect. 

B. A registered professional engineer of discipline required for specific service on Project, licensed in 

State of California.   

1.3 SUBMITTALS 

A. Refer to Division 1 for substitution, deviation and/or submittal procedures. 

B. Submit name, address and California license of surveyor and professional engineer for Architect’s 

and Owner’s review. 

C. At substantial completion of project, submit for review by the Owner and Architect, Certificate 

documentation to verify accuracy of field engineering work. 

1. Submit certificate signed by registered engineer or surveyor certifying that elevations and 

locations of improvements are in conformance, or non-conformance, with Contract Documents. 

a. If Contractor should fail to meet technical or design requirements embodied in this 

document and on the applicable plans, they shall make necessary readjustments until all 

work is deemed satisfactory as determined by the Architect and Owner. 

b. No deviation from the specifications shall be made except upon written approval of the 

Architect and Owner. 

PART 2 - PRODUCTS 

Not Used 
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PART 3 - EXECUTION 

3.1 SURVEY REFERENCE POINTS 

A. Existing basic horizontal and vertical survey reference points for Project are those designated on 

Drawings. 

B. Locate and protect survey reference points prior to staking site work, and preserve all permanent 

reference points during construction. 

1. Make no changes or reallocations without prior written notice to Owner or Architect for 

review and interpretation. 

2. Report to Owner when any reference point is lost or destroyed, or requires relocation 

because of necessary changes in grades or locations. 

3. Require surveyor to replace Project survey reference points which may be lost or destroyed.  

Establish replacements based on original survey control. 

3.2 PROJECT SURVEY REQUIREMENTS 

A. Establish and safeguard minimum of two permanent benchmarks on project site, referenced to 

data established by survey reference points.  Record locations, with horizontal and vertical data, 

on Project Record Documents. 

B. Establish and maintain lines and levels, locate and layout, by instrumentation and similar 

appropriate means, but not limited to, the following: 

1. Site improvements: 

a. Stakes for grading, fill and topsoil placement. 

b. Utility slopes and invert elevations. 

2. Batter boards for structures. 

3. Building foundation, column locations and floor levels, as required for specific conditions. 

4. Controlling lines and levels required for mechanical and electrical trades. 

C. From time to time or at Owner’s request, verify layouts by same methods. 

D. Preserve and protect all on-site underground utilities lines and existing on-site improvements in 

the area of construction.  

3.3 RECORDS 

A. Maintain complete, accurate log of all control and survey work as it progresses. 

B. On completion of foundations and major site improvements, prepare certified survey showing all 

dimensions, locations, angles, and elevations of construction. 

C. Incorporate all revisions, new work, etc. into record drawings. 

 

 

 

END OF SECTION 01 71 23 



South San Francisco High School   19six Architects Project No. 24411.01 

Alterations to Rooms C-3 & C-4  DSA A#: 01-122274  

Project Specifications 

 

 

CUTTING AND PATCHING  01 73 29 - 1 

 

SECTION 01 73 29 – CUTTING AND PATCHING 

PART 1 - GENERAL 

1.1 PRINCIPAL WORK IN THIS SECTION 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section. 

B. Verify applicable dimensions, clearances and heights at the jobsite. 

C. Demolition: 

1. Coordinate the work of this Section with related trades. 

a. Refer to Section 02 41 13 – Selective Site Demolition & Protection 

b. Refer to Section 02 41 19 – Selective building Demolition & Protection 

D. Furnish materials and perform labor required to execute this work as indicated on the drawings, 

as specified herein and as necessary to complete the work required by project conditions, 

including but not limited to: 

1. Execute cutting, fitting or patching of work, require to: 

a. Make parts fit properly. 

b. Make flatwork, paving, etc. fit properly. 

c. Uncover work to provide for installation of ill-timed work. 

d. Remove and replace work not conforming to requirements of Contract Documents. 

e. Remove and replace defective work. 

f. Remove samples of installed work as specified for testing. 

g. Do not endanger any work by cutting or altering work or any part of it. 

h. Cut existing flatwork, paving, etc. to fit properly with new work. 

2. In addition to Contract requirements, upon written instructions of Architect: 

a. Uncover work to provide for Architect’s and/or Inspector’s observation of covered work. 

b. Remove samples of installed materials for testing, when required. 

3. The Contractor with structural responsibility within their scope of work shall solely execute 

structural cutting and patching required for this project. 

4. Cutting: 

a. Minor cutting will be performed by both the General and Trade Subcontractors where 

required for the execution of their work.  Locations of all trade cutting (core boring, etc.) 

shall be reviewed and approved by the General Contractor, Owner and Inspector where 

required. 

5. Patching:  

a. Minor patching will be performed by both the General and Trade Subcontractors where 

required for the execution of their work.  Locations of all trade cutting (core boring, etc.) 

shall be reviewed and approved by the General Contractor, Owner and Inspector where 

required. 
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1.2 REFERENCE STANDARDS  

A. 2022 California Code of Regulations (CCR), Title 24, California Building Standards Commission 

(CBSC) www.bsc.ca.gov current edition at time of permit issuance. 

B. Title 24, California Code of Regulations, California Building Standards Commission 

C. ATBCB ADAAG - Americans with Disabilities Act Accessibility Guidelines, current version. 

D. CBC Energy Code, California Code of Regulations, Title 24, Part 6, California Building Standards 

Commission 

E. Title 24, Chapter 11 – California Green Building Standards Code 

1. Non-residential new construction: 

a. All occupancy types. 

F. American Concrete Institute (ACI), www.aci-int.org 

G. American Institute of Steel Construction (AISC), www.aisc.org 

H. American Iron and Steel Institute (AISI), www.steel.org 

I. American National Standards Institute (ANSI), www.ansi.org 

J. American Society of Mechanical Engineers (ASME) www.asme.org  

K. American Society For Testing and Materials (ASTM), www.astm.org 

L. American Welding Society (AWS), www.aws.org 

M. American Water-Works Association (AWWA), www.awwa.org 

N. Factory Mutual (FM), www.fmglobal.com  

O. National Electrical Manufacturers Association (NEMA), www.nema.org 

P. National Fire Protection Agency (NFPA), www.nfpa.org 

Q. Occupational Safety and Health Administration (OSHA), www.osha.gov 

R. Sheet Metal and Air Conditioning Contractors, Association (SMACNA), www.smacna.org 

S. Sealant, Waterproofing and Restoration Institute (SWRI), www.swrionline.org 

T. US Environmental Protection Agency, www.epa.gov 

1.3 PERFORMANCE, TESTING AND INSPECTION 

A. General: 

1. Comply with manufacturer’s standards. 

2. Comply with Building Code. 

3. Job site inspections shall be done as herein specified and as listed in drawings. 

4. Testing shall be done as herein specified and as listed in drawings. 

5. Refer to Division 1 for additional requirements for DSA Projects.  

 

1.4 SUBMITTALS 

A. Refer to Division 1 for substitution, deviation and/or submittal procedures. 

http://www.bsc.ca.gov/
http://www.aci-int.org/
http://www.aisc.org/
http://www.steel.org/
http://www.ansi.org/
http://www.asme.org/
http://www.astm.org/
http://www.aws.org/
http://www.awwa.org/
http://www.fmglobal.com/
http://www.nema.org/
http://www.nfpa.org/
http://www.osha.gov/
http://www.smacna.org/
http://www.swrionline.org/
http://www.epa.gov/
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B. Submit Manufacturer’s data and shop drawings. 

1. Prior to cutting which affects structural safety, submit written notice to Architect and 

Structural Engineer requesting consent to proceed with cutting.  

2. Prior to cutting which affects Aesthetics, submit written notice to Architect requesting 

consent to proceed with cutting.   

C. Submit 48-hour advance written notice to Architect and Owner and designating time work will 

be uncovered.   

1.5 QUALITY ASSURANCE 

A. Refer to Division 1 for quality control requirements. 

B. Contractor / Installer/ Fabricator shall have been in business for five (5) years 

providing/installing/finishing projects of similar size and complexity. 

C. Patching of openings that are cut in any fire rated walls or membranes shall be sealed tightly 

using approved materials only. 

1. Verify that fire rating envelopes are maintained or inspections provided prior to concealing 

work. 

2. Cutting and patching, if required by Agencies and/or DSA to verify adequacy of protection 

after concealment, shall be performed at no additional cost or time extension to the Owner. 

D. Stipulations: 

1. Should conditions of work or schedule indicate change of materials or methods, submit 

written recommendation to Architect and Owner, including: 

a. Conditions indicating change. 

b. Recommendations for alternative materials or methods. 

c. SUBMITTALS as required for substitutions. 

d. Quotations of charges or credits. 

1.6 PRODUCT DELIVERY, STORAGE AND HANDLING 

A. Refer to Division 1 for product delivery, storage and handling requirements. 

1.7 JOB CONDITIONS 

A. Field-verify that all components, substrates, backing, etc. provided by others are installed correctly 

before proceeding with installation of products as herein specified. 

1.8 PROTECTION 

A. Protect finish surfaces at all times from surfaces and material adjacent to them. 

B. Finish work defaced with other materials on surface shall be replaced. 

C. Protect work under this section from damage by other trades. 

1.9 GUARANTEE / WARRANTY 

A. Refer to Division 1 for closeout submittal procedures. 
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B. Furnish initial one (1) year written warranty signed by General Contractor agreeing to repair 

and/or replace work (patching) which has failed as a result of defects in materials or 

workmanship. 

1. Upon notification of Owner within the warranty period, such defects shall be repaired and 

replaced at no cost to the Owner. 

1.10 RELATED WORK/SECTIONS  

A. Related Sections include, but are not limited to the following: 

1. Refer to Division 1 for sustainability requirements. 

2. Refer to Division 1 for additional requirements for DSA projects. 

3. Refer to Division 1 for construction waste management and disposal/recycling requirements. 

4. Divisions 2 through 49. 

B. Related Documents include, but are not limited to the following: 

1. Refer to Division 1 for General Conditions. 

1.11 OPERATION AND MAINTENANCE DATA 

A. Submit as part of project closeout. 

1. Refer to Division 1 for closeout submittal procedures. 

1.12 SEQUENCING AND SCHEDULING 

A. Schedule work and sequence with General Contractor. 

B. Schedule required testing, prior to the installation of materials, components, etc. 

C. Each Subcontractor shall make the field measurements necessary for their work and be 

responsible for its accuracy. 

1. Should any structural difficulties prevent a Subcontractor or tradesman from installing their 

material properly, the General Contractor shall be promptly notified so that the Architect 

may be consulted as to how best to resolve the difficulty. 

2. Cutting into the walls and floors, if necessary, shall be carefully and neatly performed and 

then be repaired in an approved manner. 

3. The Architect and Structural Engineer shall be consulted in all cases where cutting into a 

structural portion of the building is either desirable or necessary so that satisfactory 

reinforcement or other work may be provided or installed. 

D. Patching of all exposed architectural finishes shall be performed under the supervision of the 

General Contractor, but executed by the affected finish trade Subcontractor.   

1. Cutting and patching of existing architectural finishes shall be minimized to the extent 

possible through careful routing and placement of new work.   

2. The Architect shall have the authority to reject substandard or unacceptable patching. 

E. General Contractor shall coordinate slab vapor emission and PH testing of concrete floors which 

have been sawn cut to remove portions of slab and ensure that concrete treatment within criteria 

of finish flooring is complete prior to the installation of finish flooring as herein specified.  

1.13 VAPOR EMISSION AND ALKALINITY CONTROL COMPLIANCE 
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A. Refer to Section 07 28 00 – Concrete Slab Vapor Emission and Alkalinity Control Treatment 

1.14 GENERAL SYSTEM DESCRIPTION   

A. Refer to drawings typically for scope of cutting and patching. 

B. Cut and patch as require to complete scope of work. 

C. Demolition: 

1. Concrete slab on grade: 

a. Refer to drawings and details. 

b. Saw cut floor to remove extent of slab, but not damage existing vapor barrier. 

1) Replace /patch damaged vapor Barrier. 

a) Refer to Concrete Notes on structural drawings. 

c. Sawn cut extent/widths shall be done as indicated and at a minimum to provide room to 

allow room to drill and install dowels into existing slab prior to install of new concrete. 

d. Sawn cut extents of concrete/masonry shall be done to an extent necessary to remove 

piping, conduit, etc. 

e. If water or moisture is discovered at sub base notify Architect immediately. 

f. Schedule:    

1) Construction: 

a) Drill holes and install rebar dowels. 

i. Refer to structural drawings for typical criteria. 

a. Minimum standards, unless noted otherwise: 

i). Length” 12” 

ii). Spacing: 12” 

iii). Size: 

a. 4” thick slab: 1/2” diameter 

b. 5” thick slab: 5/8” diameter 

c. 6” thick slab: 3/4” diameter 

d. 7” thick slab: 7/8” diameter 

e. 8” thick slab: 1” diameter 

c) Vapor Barrier: 

i. Replace and repair any damaged vapor barrier membrane including taping 

new to existing. 

ii. Refer to Concrete Notes on structural drawings and Section 03 30 00 – Cast-

In-Place Concrete. 

d) Place new concrete 

i. Refer to Concrete Notes on structural drawings and Section 03 30 00 – Cast-

In-Place Concrete.  

2) Demolition:   
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a) Schedule:  

ii. Remove concrete, drill and install dowels and reinforcing, patch and replace 

vapor barrier and place new concrete.  

a. Refer to structural drawings 

b. Refer to Section 02 41 19 – Selective Building Demolition & Protection  

b. Refer to Section 03 30 00 – Cast in Place Concrete 

2. Exterior Concrete Paving: 

a. Refer to drawings and details. 

b. Saw cut concrete to remove extent of paving, but not damage existing sub base. 

c. Sawn cut extent/widths shall be done as indicated and at a minimum to provide room to 

drill and install dowels into existing slab prior and reinforcing at new extent to place new 

concrete. 

d. Sawn cut extents of concrete/masonry shall be done to an extent necessary to remove 

piping, conduit, etc. 

e. If water or moisture is discovered at sub base notify Civil Engineer, Owner and Architect 

immediately. 

f. Schedule:    

1) Construction: 

a) Drill holes and install rebar dowels. 

i. Refer to structural drawings for typical criteria. 

a. Minimum standards, unless noted otherwise: 

i). Length” 12” 

ii). Spacing: 12” 

iii). Size: 

a. 4” thick slab: 1/2” diameter 

b. 5” thick slab: 5/8” diameter 

c. 6” thick slab: 3/4” diameter 

d. 7” thick slab: 7/8” diameter 

e. 8” thick slab: 1” diameter 

b) Install reinforcing:.  

i. Refer to civil and structural drawings 

c) Place new concrete and finish 

i. Refer to drawings 

ii. Refer to Section 32 13 13 – Concrete Paving 

2) Demolition:   

a) Schedule:  

i. Remove concrete only. 

a. Refer to Section 02 41 19 – Selective Building Demolition & Protection 

b. Refer to drawings   
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3. Exterior Concrete Flatwork: 

a. Refer to drawings and details. 

b. Saw cut concrete to remove extent of flatwork, but not damage existing sub base. 

c. Sawn cut extent/widths shall be done as indicated and at a minimum to provide room to 

drill and install dowels into existing flatwork prior and reinforcing at new extent to place 

new concrete. 

d. Sawn cut extents of concrete/masonry shall be done to an extent necessary to remove 

piping, conduit, etc. 

e. If water or moisture is discovered at sub base notify Civil Engineer, Owner and Architect 

immediately. 

f. Schedule:    

1) Construction: 

a) Drill holes and install rebar dowels. 

i. Refer to structural drawings for typical criteria. 

a. Minimum standards, unless noted otherwise: 

i). Length” 12” 

ii). Spacing: 12” 

iii). Size: 

a. 4” thick slab: 1/2” diameter 

b. 5” thick slab: 5/8” diameter 

c. 6” thick slab: 3/4” diameter 

d. 7” thick slab: 7/8” diameter 

e. 8” thick slab: 1” diameter 

b) Install reinforcing:.  

i. Refer to Civil Drawings and structural drawings 

c) Place new concrete 

i. Refer to Section 32 13 13 – Concrete Paving 

2) Demolition:   

a. Schedule:  

1. Remove concrete only. 

a. Refer to Section 02 41 19 – Selective building Demolition & Protection 

2. Exterior Asphalt Paving: 

a. Refer to drawings and details. 

b. Saw cut asphalt to remove extent of paving, but not damage existing sub base. 

c. Sawn cut extent/widths shall be done to allow room to drill and install dowels into 

existing slab prior to install of new concrete. 

d. Sawn cut extents of concrete/masonry shall be done to an extent necessary to remove 

piping, conduit, etc. 

e. Schedule:    
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1) Construction: 

a) Refer to Civil and Architectural drawings. 

b) Place new asphalt 

i. Refer to Section 32 12 16 – Asphalt Paving 

ii. Refer to Civil drawings. 

2) Demolition:   

a) Schedule:  

ii. Remove asphalt and place new asphalt and finish as indicated in drawings.  

a. Refer to Civil and Structural drawings 

a. Refer to Section 02 41 13 – Selective Site Demolition & Protection 

b. Refer to Section 32 12 16 – Asphalt Paving 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Materials for replacement of work removed: comply with specifications for type of work to be 

done. 

2.2 OTHER MATERIALS 

A. Provide other materials, not specifically described but required for a complete and proper 

installation, as selected by the General Contractor subject to the approval of the Architect 

Owner. 

PART 3 - EXECUTION 

3.1 INSPECTION/EXAMINATION 

A. Verification of Conditions:  

1. Examine areas and conditions under which work is to be performed. 

2. Identify conditions detrimental to proper or timely completion of work and coordinate with 

General Contractor to rectify. 

B. Surface: 

1. Examine and verify that receiving conditions of substrate have no defects or errors, which 

would result in poor or potentially defective application or cause latent defects in 

workmanship. 

C. Inspect existing conditions of work, including elements subject to movement or damage during 

cutting and patching. 

D. After uncovering work, inspect conditions affecting installation of new products. 

 

3.2 COORDINATION 
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A. Refer to Section 01 31 13 – Project Coordination. 

B. General Contractor shall coordinate work as herein specified, in accordance with drawings and 

as required to complete scope of work with all related trades. 

 

3.3 PREPARATION  

A. Prepare work, substrates, etc. in accordance with manufacturer’s recommendations. 

B. Provide shoring, bracing and support as required to maintain structural integrity of work. 

C. Provide protection for other portions of work. 

D. Provide protection from elements. 

E. Each Subcontractor shall make the field measurements necessary for their work and be 

responsible for its accuracy.   

1. Should any structural difficulties prevent a Subcontractor or tradesman from installing their 

material properly, the General Contractor shall be promptly notified so that the Architect 

may be consulted how best to resolve the difficulty.   

2. Cutting into the walls and floors, if necessary, shall be carefully and neatly performed and 

then be repaired in an approved manner.   

3. The Architect and Structural Engineer shall be consulted in all cases where cutting into a 

structural portion of the building is either desirable or necessary so that satisfactory 

reinforcement or other work may be provided/installed. 

3.4 INSTALLATION  

A. General:   

1. Perform work in accordance with manufacturer’s recommendations, as herein specified and in 

accordance with drawings. 

a. Proceed and provide cutting and patching as herein specified and as indicated in drawings. 

B. Performance: 

A. Execute fitting and adjustment of products to permit finished installation to comply with 

specified tolerances and finishes. 

B. Perform cutting and demolition by methods which will prevent damage to other work, and 

will provide proper surfaces to receive installation of repairs and new work. 

C. Patching of openings that are cut in any fire rated walls or membranes shall be sealed tightly 

using approved materials only.   

3.5 PROTECTION AND CLEAN UP 

A. Refer to Division 1 for protection and cleaning requirements. 

B. Subcontractor will keep the work areas in a clean and safe condition so their rubbish, waste, and 

debris do not interfere with the work of others. 

C. Protect work and materials of this Section prior to and during installation, and protect the 

installed work and materials of other trades. 
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D. Clean adjacent surfaces free of caulking or sealant with mechanical action or solvent as necessary, 

avoiding damage to other materials. 

E. Perform work in accordance with manufacturer’s recommendations, as herein specified and in 

accordance with drawings. 

F. In the event of damage, immediately make all repairs and replacements necessary to the approval 

of the Architect and at no cost to the Owner. 

G. After completion of work in this section, remove all erection equipment and implements of 

service, and debris. 

1. Leave entire area in a neat, clean, acceptable condition. 

H. Provide Guarantee/Warranties and Bonds as required in this specification section and as listed in 

Division 1 closeout submittal procedures. 

I. Provide record drawings in accordance with Division 1 closeout submittal procedures. 

J. Close out, on-site inspection will be at the discretion of the Architect after he receives the 

General Contractor’s Notice of “Certificate of Substantial Completion”. 

 

 

 

END OF SECTION 01 73 29 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



South San Francisco High School   19six Architects Project No. 24411.01 

Alterations to Rooms C-3 & C-4  DSA A#: 01-122274  

Project Specifications 

 

 

 

PROTECTION AND CLEANING  01 74 00 - 1 

SECTION 01 74 00 – PROTECTION AND CLEANING 

PART 1 - GENERAL 

1.1 REQUIREMENTS INCLUDED 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section. 

B. Coordinate the work of this Section with related trades. 

C. Furnish materials and perform labor required to execute this work as indicated on the drawings, 

as specified herein and as necessary to complete the work required by project conditions, 

including but not limited to: 

1. Execute protection and cleaning daily, during progress of Work, and at completion of Work, 

as required by General Conditions and specifications. 

2. Building: Keep areas of work in building free from accumulated debris, rubbish and waste 

materials as work progresses. 

3. Site: Keep areas of work within site free from accumulated debris, rubbish and waste materials 

as work progresses. 

4. Protect work and materials of each Section prior to and during installation, and protect the 

installed work and materials of other trades. 

5. In the event of damage, immediately make all repairs and replacements necessary to the 

approval of the Architect and at no cost to the Owner. 

6. After completion of work in this Section, remove all equipment, tools, cleaning supplies, etc. 

from site. 

7. Provide product information, instruction manuals & warrantees. 

D. Coordinate protection and cleaning with each specific specification section. 

E. Coordinate protection and cleaning with demolition work. 

1.2 REFERENCE STANDARDS  

A. 2022 California Code of Regulations (CCR), Title 24, California Building Standards Commission 

(CBSC) www.bsc.ca.gov current edition at time of permit issuance. 

B. Title 24, California Code of Regulations, California Building Standards Commission. 

C. ATBCB ADAAG - Americans with Disabilities Act Accessibility Guidelines, current version. 

D. CBC Energy Code, California Code of Regulations, Title 24, Part 6, California Building Standards 

Commission. 

E. Title 24, Chapter 11 – California Green Building Standards Code 

1. Non-residential new construction: 

a. All occupancy types. 

F. National Demolition Association, www.demolitionassociation.com   

1.3 QUALITY ASSURANCE 

http://www.bsc.ca.gov/
http://www.demolitionassociation.com/
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A. Refer to Division 1 for quality control requirements. 

B. General Contractor shall have been in business for five (5) years providing/installing/finishing 

similar size projects and complexity. 

1.4 DISPOSAL REQUIREMENTS 

A. Conduct cleaning and disposal operations to comply with codes, ordinances, regulations, and 

anti-pollution laws. 

B. Disposal operations shall be in compliance with General Contractor’s Construction Waste 

Management plan as approved by the Owner. 

1. Refer to Division 1 for construction waste management and disposal/recycling requirements. 

1.5 RELATED WORK/SECTIONS 

A. Related work includes, but is not limited to the following: 

1. All construction. 

B. Related Sections include, but are not limited to the following: 

1. Refer to Division 1 for sustainability requirements. 

2. Refer to Division 1 for construction waste management and disposal/recycling requirements. 

3. Division 2-49.  

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning and Maintenance Products:  

1. Provide data on manufacturers’ recommended maintenance, cleaning, refinishing and 

disposal procedures for materials and products.    

a. Where chemical products are recommended for these procedures, provide 

documentation to indicate that no component present in the cleaning product at more 

than 1% of the total mass of the cleaning product is a carcinogen or reproductive toxicant 

as defined in the lists in this specification section.  

b. For purposes of reporting, identification of product VOC contents shall not be limited to 

those regulated under Clean Air Act (CAA) but shall also include compounds exempted 

from the CAA definition and listing of VOCs.  

c. California EPA and local air district definitions of VOCs based on CAA are not sufficient as 

they exempt compounds based on non-reactivity for outdoor air pollution control but 

still important for indoor air quality. 

d. Avoid cleaning products containing alpha-pinene, d-limonene or other unsaturated 

carbon double bond alkenes due to chemical reactions with ozone to form aldehydes, 

acidic aerosols, and ultra-fine particulate matter in indoor air.   

1. The State of California Department of General Services has published specifications 

for Environmentally Preferable Janitorial Chemicals and a list of cleaning/maintenance 

products meeting these specifications.  Both are available on the internet at:  
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a. http://www.ciwmb.ca.gov/greenbuilding/Specs/Janitorial.doc 

b. http://www.resd.dgs.ca.gov/BPM/lists.htm 

B. These procedures are for final General Contractor cleaning of the project prior to substantial 

completion and for provided materials and products as required by the specific specification 

sections. 

C. Use only those cleaning materials and methods recommended by manufacturer of surface 

material to be cleaned and which will not damage surfaces. 

D. Use cleaning materials only on surfaces recommended by cleaning material manufacturer. 

2.2 CHEMICALS OF CONCERN  

A. Chemicals of Concern include but are not limited to those chemicals listed below as toxic air 

contaminants, carcinogens, teratogens, reproductive toxins, and chemicals with established 

Chronic Reference Exposure Levels (REL): 

B. Carcinogens: Chemicals listed as probable or known human carcinogens in the latest published 

edition of the following two lists: 

1. California Environmental Protection Agency, Air Resources Board (ARB), list of Toxic Air 

Contaminants (California Air Toxics).http://www.arb.ca.gov/toxics/summary/summary.htm. 

2. California Environmental Protection Agency, Office of Environmental Health Hazard 

Assessment (OEHHA), Safe Drinking Water and Toxic Enforcement Act of 1986 (Proposition 

65). http://www.oehha.ca.gov/prop65/prop65_list/Newlist.html. 

C. Reproductive Toxicants: Chemicals known to cause reproductive toxicity including birth defects or 

other reproductive harm in the latest published edition of the following list: California 

Environmental Protection Agency, Office of Environmental Health Hazard Assessment (OEHHA), 

Safe Drinking Water and Toxic Enforcement Act of 1986 (Proposition 65). 

http://www.oehha.ca.gov/prop65/prop65_list/Newlist.htm. 

Chemicals with established Chronic Reference Exposure Levels (REL): Chronic RELs have been 

developed for 65 hazardous airborne substances as of January 2001. A chronic REL is an airborne 

concentration level that would pose no significant health risk to individuals indefinitely exposed 

to that level. RELs are based solely on health considerations, and are developed from the best 

available data in the scientific literature. The California Environmental Protection Agency, Office of 

Environmental Health Hazard Assessment (OEHHA) establishes and publishes RELs. 

D. Chronic Reference Exposure Levels for organic chemicals with possible indoor sources, based on 

the California OEHHA list. 

1. Do not use any of the chemicals listed in the list.   

2. The most recent list may be found at:  http://www.oehha.org/air/chronic_rels/allChrels.html 

PART 3 – EXECUTION 

3.1 DURING CONSTRUCTION & DEMOLITION  

A. also to the following section and the most restrictive shall govern: 

1. Refer to Division 1 for construction waste management and disposal/recycling requirements. 

http://www.ciwmb.ca.gov/greenbuilding/Specs/Janitorial.doc
http://www.resd.dgs.ca.gov/BPM/lists.htm
http://www.arb.ca.gov/toxics/summary/summary.htm
http://www.oehha.ca.gov/prop65/prop65_list/Newlist.html
http://www.oehha.ca.gov/prop65/prop65_list/Newlist.html
http://www.oehha.org/air/chronic_rels/allChrels.html
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B. Demolition work, cleaning and protection refer also to the following sections and the most 

restrictive shall govern;   

1. Refer to Division 1 for construction waste management and disposal/recycling requirements. 

2. Section 02 41 13 – Selective Site Demolition & Protection. 

3. Section 02 41 19 – Selective Building Demolition & Protection. 

C. Execute periodic cleaning to keep Work, site and adjacent properties free from accumulations of 

waste materials, rubbish and windblown debris, resulting from construction operations. 

D. Provide on-site containers for collection, disposal and/or recycling of waste materials, debris and 

rubbish in compliance with General Contractor’s Construction Waste Management Plan as 

approved by Owner. 

1. Refer to Division 1 for construction waste management and disposal/recycling requirements. 

E. Protect material and work as recommended by manufacturer, drawings and as specified. 

1. Clean adjacent surfaces free of caulking or sealant with mechanical action or solvent as 

necessary, avoiding damage to other materials. 

2. Remove masking tape immediately after tooling joints, leaving finished work in neat and 

clean condition. 

3. Clean all surfaces, materials, etc. free of dust and dirt. 

4. Clean up and leave premise broom clean and vacuum cleaned; clean adjoining work spotted 

or otherwise defaced by work of this Section. 

F. Moisture Protection:  

1. Moisture Stains:  

a. Materials with evidence of moisture damage, including stains, are not acceptable, 

including both stored and installed materials; 

1. Immediately remove from site and properly dispose.   

2. Take special care to prevent accumulation of moisture on installed material and 

within packaging during delivery, storage, and handling to prevent development of 

molds and mildew on packaging and on products. 

b. Immediately remove from site and properly dispose of materials showing signs of mold 

and signs of mildew, including materials with moisture stains. 

c. Replace moldy materials with new, undamaged materials. 

d. Mitigate and remove all mold and mildew discovered.  

2. Ducts:  

a. Seal ducts during transportation, delivery, and construction to prevent accumulation of 

construction dust and construction debris inside ducts. 

3. Protect interior materials from water intrusion or penetration; where interior products not 

intended for wet applications are exposed to moisture, immediately remove from site and 

dispose of properly.  

4. Protect installed products using methods that do not support growth of molds and mildews. 

a. Immediately remove from site materials with mold and materials with mildew.  

G. Dust Protection: 
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1. Clean interior spaces prior to start of finish painting and continue cleaning on as-needed 

basis until painting is finished. 

2. Schedule operations so that dust and other contaminants resulting from cleaning process will 

not fall on wet or newly coated surfaces. 

3.2 FINAL CLEANING 

A. Employ skilled workers for final cleaning. 

B. Comply with specific requirements as indicated in each specification section. 

C. Comply with applicable regulatory requirements during the conduct of cleaning, disposal and 

recycling operations and in compliance with General Contractor’s Construction Waste 

Management Plan as approved by Architect and Owner. 

D. Use cleaning materials which will not create hazards to health or property or cause damage to 

products or Work. 

1. Refer to Table 1, Part 2 as herein specified for disallowed chemicals.  

E. Use cleaning materials and methods recommended by the manufacturers of the products to be 

cleaned and as described in Part 2 of this specification section. 

1. Most restrictive shall govern. 

F. Cleaning:  

1. Using cleaning and maintenance products as described in Part 2 of this Section and as 

specifically required per each applicable specification section, including, but not limited to;  

a. General: 

1. Remove dust, dirt, grease, stains, fingerprints, labels, spilled and spattered, and other 

foreign materials from interior and exterior surfaces exposed to view. 

2. Polish transparent and glossy surfaces to a clear shine. 

3. Vacuum dust and dirt from all surfaces.  

b. Flatwork and Paving:  

1. Clean hard surface flatwork and paving. 

2. Power wash all exposed flatwork and paving. 

a. Stained and/or polished finish floors shall be cleaned and polished in accordance 

with related specification section for floor finish. 

c. Flooring:  

1. Clean hard surface finish flooring, such as, but not limited to; tile, stone, VCT, 

linoleum, cork, hardwood, etc., in accordance with manufacturer’s cleaning, polishing 

and maintenance recommendations. 

2. Broom, vacuum and wet mop all exposed concrete floors. 

a. Stained and/or polished finish floors shall be cleaned and polished in accordance 

with related specification section for floor finish. 

3. Vacuum carpeted and soft surfaces with high efficiency particulate arrestor (HEPA) 

vacuum. 
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a. Final cleaning shall be “Vacuum Clean”. 

d. Walls: 

1. Clean surface of finish wall materials in accordance with manufacturer’s cleaning and 

maintenance recommendations. 

2. Remove all fingerprints, scuff marks, etc. from painted gypsum board. 

a. Repaint all area’s that cannot be cleaned to like new appearance. 

e. Ceilings: 

1. Clean surface of finish wall materials in accordance with manufacturer’s cleaning and 

maintenance recommendations. 

2. Remove all fingerprints, scuff marks, etc. from painted gypsum board. 

a. Repaint all area’s that cannot be cleaned to like new appearance. 

f. Exterior Wall Glazing: 

1. Wash and shine glazing and mirrors to be free of streaks. 

g. Interior Wall Glazing: 

1. Wash and shine glazing and mirrors to be free of streaks. 

h. Electrical Fixtures: 

1. Clean surface of finish lighting fixtures to be free of dust, finger prints etc. to a new 

appearance. 

2. Clean out debris, bugs, etc. which have accumulated inside fixture lens. 

3. Vacuum and wipe insides of electrical and low voltage panels, racks and cabinetwork. 

i. Fixtures: 

1. Clean equipment and fixtures to sanitary condition. 

j. HVAC and ventilation system and components: 

1. If ducts were not sealed during construction, and contain dust or dirt, clean ducts 

using HEPA vacuum immediately prior to Substantial Completion and prior to using 

ducts to circulate air.  

2. Replace all air filters installed at air handling units and ducts before and during 

construction. 

3. Oil film on sheet metal shall be removed before shipment to site.  

a. However, ducts shall be inspected to confirm that no oil film is present.  

1. Remove oil using cleaning and maintenance products as described in Part 2 

of this Section. 

2. Recycled materials: 

a. Remove and properly recycle materials removed during construction work, refer also to; 

1. Refer to Division 1 for construction waste management and disposal/recycling 

requirements and as described in General Contractor’s Construction Waste 

Management Plan as approved by the Owner. 
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b. Demolition - Remove and properly recycle materials removed during demolition work, 

refer also to; 

1. Waste management program, refer to; 

a. Refer to Division 1 for construction waste management and disposal/recycling 

requirements and as described in General Contractor’s Construction Waste 

Management Plan as approved by the Owner. 

3. Demolished materials: 

a. Remove and properly dispose of all demolished materials during demolition work, refer 

also to; 

1. Section 02 41 13 – Selective Site Demolition & Protection 

2. Section 02 41 19 – Selective Building Demolition & Protection 

3. Refer to Division 1 for construction waste management and disposal/recycling 

requirements and as described in General Contractor’s Construction Waste 

Management Plan as approved by the Architect and Owner. 

4. Waste materials: 

a. Remove and properly dispose and recycle all waste materials during construction work, 

refer also to; 

1. Refer to Division 1 for construction waste management and disposal/recycling 

requirements and as described in General Contractor’s Construction Waste 

Management Plan as approved by the Owner. 

b. Demolition - Remove and properly dispose and recycle all materials during demolition 

work, refer also to; 

1. Refer to Division 1 for construction waste management and disposal/recycling 

requirements and as described in General Contractor’s Construction Waste 

Management Plan as approved by the Owner. 

2. Section 02 41 13 – Selective Site Demolition & Protection 

3. Section 02 41 19 – Selective Building Demolition & Protection 

5. Exterior: 

a. Clean site and roof areas of sticks, rubbish, and other debris. 

b. Broom and power wash all flatwork and paving.  

c. Clean all finish paving materials such as brick, interlocking pavers, etc. in accordance with 

the specific manufacture. 

d. Broom-clean exterior paving. 

e. Rake clean ground surfaces. 

f. Coordinate cleaning, protection and maintenance with all Division 2 sections. 

G. Prior to final inspection or Owner occupancy, General Contractor shall conduct inspection of 

sight-exposed interior and exterior surfaces, and all work areas, to verify that entire Work is clean. 

 

 

 

END OF SECTION 01 74 00 
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SECTION 01 74 19 – CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL/RECYCLING 

PART 1 - GENERAL 

1.1 PRINCIPAL WORK IN THIS SECTION 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section. 

B. Coordinate the work of this Section with related trades. 

C. Verify applicable dimensions, clearances and heights at the jobsite. 

D. Furnish materials and perform labor required to execute this work as indicated on the drawings, 

as specified herein and as necessary to complete the work required by project conditions, 

including but not limited to: 

1. Construction Waste Management Plan  

 1.2 REFERENCE STANDARDS 

A. 2022 California Code of Regulations (CCR), Title 24, California Building Standards Commission 

(CBSC) www.bsc.ca.gov current edition at time of permit issuance. 

B. ATBCB ADAAG - Americans with Disabilities Act Accessibility Guidelines, current version. 

C. Title 24, Chapter 11 – California Green Building Standards Code 

1. Non-residential new construction 

a. All occupancy types 

1.3 PERFORMANCE, TESTING AND INSPECTION 

A. General: 

1. Comply with manufacturer’s standards. 

2. Comply with Building Code. 

3. Comply with “Construction Waster Management Plan”. 

B. Construction Monitoring/Observations by others: 

Item Name of Test Performance Results By Whom 

As indicated in Waste 

Management Plan 

Const. Waste 

Management 

Comply As herein indicated and in 

Waste Management Plan 

document 

 

1.4 SUBMITTALS 

A. Refer to Division 1 for substitution, deviation and/or submittal procedures. 

B. Submit O&M (Operation and Maintenance) manuals in accordance with Division 1 requirements 

and as herein specified. 

C. Refer to Division 1 for sustainability requirements. 

http://www.bsc.ca.gov/
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1.5 QUALITY ASSURANCE 

A. Refer to Division 1 for quality control requirements. 

B. Contractor / Installer / Fabricator shall have been in business for five (5) years 

providing/installing/finishing projects of similar size and complexity. 

C. Regulatory Requirements: Comply with all applicable federal, state, and local ordinance and 

regulation requirements for recycling and waste management. 

D. Disposal Sites, Recyclers, and Waste Management Processors: Use only facilities properly 

permitted by State and Local authorities. 

E. Construction Waste Management Plan  

1. The General Contractor shall prepare a Construction Waste Management Plan and submit to 

the Owner and Architect for review within 21 days after the date of the Notice to Proceed.  

2. The Construction Waste Management Plan shall identify the means and methods by which 

the Contractor will achieve the project’s recycling goals. 

3. Make any revisions to the Construction Waste Management Plan per Architect’s review 

comments.  Submit the revised plan to the Owner and Architect for final approval. 

F. Implementation of Construction Waste Management Plan: 

1. Designate an on-site party responsible for instructing workers and implementing the 

Construction Waste Management Plan. 

2. Distribute copies of the Construction Waste Management Plan to the job site foreman, 

superintendent, and each subcontractor. 

3. Include Waste Management and recycling in worker orientation. 

4. Provide instruction on appropriate separation, handling, recycling and salvaging methods to 

be used by all parties at the appropriate stages of the work at the site. 

5. Prominently display Construction Waste Management Plan. If on-site separation is used, 

clearly mark all containers and areas on site dedicated to each type of recyclable material. 

6. Include waste management and recycling discussion in pre-fabrication meetings with 

subcontractors and fabricators. 

7. Also include discussion of waste management and recycling in regular job meetings and job 

safety meetings conducted during the course of work at the site. 

 

1.6 PRODUCT DELIVERY, STORAGE AND HANDLING 

A. Refer to Division 1 for product delivery, storage and handling requirements. 

B. Salvage Materials: Provide protective handling and storage as required for all items identified for 

salvage and reuse by the Owner. 

C. Recyclable Waste: Remove all recyclable materials, as identified in the Waste Management Plan, 

from the work location to approved containers daily.  Failure to remove waste materials will be 

considered cause for withholding payment. 

D. Provide containers as required to comply with Construction Waste Management Plan and to 

prevent contamination of materials, including protection from rain and snow as applicable. 

E. Replace loaded containers with empty ones as demand requires. 
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F. Handling: Deposit all materials in the containers in a clean (no mud, adhesives, solvents, 

petroleum contamination), debris-free condition.  Do not deposit contaminated materials into the 

containers until such time as such materials have been cleaned. 

G. If contamination chemically combines with the material so that it cannot be cleaned, do not 

deposit into the containers. 

 

1.7 JOB CONDITIONS 

A. Environmental Requirements: Transport waste materials from the Work Area to the recycle 

containers and carefully deposit in the containers in a manner to minimize noise and dust. Close 

container covers immediately after materials are deposited.  Do not place recyclable waste 

materials on the ground adjacent to a container. 

B. Existing Conditions: Coordinate with “Instructions to Bidders” and Supplementary Conditions”. 

 

1.8 PROTECTION 

A. Protect finish surfaces at all times from work under this section.   

 

1.9 GUARANTEE / WARRANTY 

A. Refer to Division 1 for closeout submittal procedures. 

 

1.10 RELATED WORK/SECTIONS 

A. Related work includes, but is not limited to the following: 

1. Demolition 

B. Related Sections include, but are not limited to the following: 

1. Refer to Division 1 for sustainability requirements  

2. Refer to Division 1 for quality control requirements  

3. Refer to Division 1 for closeout submittal procedures  

4. Refer to Division 1 for protection and cleaning requirements 

5. Section 02 41 13 – Selective Site Demolition & Protection 

6. Section 02 41 19 – Selective Building Demolition & Protection 

 

1.11 SEQUENCING AND SCHEDULING 

A. Schedule work and sequence with General Contractor. 

 

1.12 DEFINITIONS 

A. Waste Materials: Construction materials that are excess to the contract requirements and which 

cannot be effectively used in the Work. 

B. Salvaged (or Reused) Materials:  

1. Construction materials recovered from existing buildings or construction sites and reused in 

other buildings or new building. 
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2. Common salvaged materials include structural beams and posts, flooring, doors, cabinetry, 

brick and decorative items. 

C. Recyclable Waste: Waste materials that are existing on-site or are generated during the 

construction process that can be recycled/remanufactured into another material. 

D. Categories of Salvageable or Recyclable waste include the following, but are not limited to; 

1. General:  

a. Cardboard:  

1. Clean, corrugated cardboard such as used for packaging, etc. 

b. Chemical Waste:  

1. Includes petroleum products, bituminous materials, salts, acids, alkalis, herbicides, 

pesticides, organic chemicals and inorganic chemicals. 

c. Co-Mingled:  

1. Several types of construction waste that are combined in a single container.  

2. Co-mingling of recycling waste must be approved by the identified recycling facility. 

d. Hazardous Waste:  

1. Any substance whose handling and/or disposal is regulated as hazardous waste by 

local, state or federal authorities. 

e. Paper Goods: 

1. Office paper: Includes any paper, such as manufacturer instructions, specification 

sheets, files, correspondence, packaging, stiffeners, etc. 

2. Newsprint: Shredded or whole newspaper goods. 

f. Plastic:  

1. Beverage containers, packaging materials (such as polystyrene “peanuts” and 

expanded polystyrene), containers (other than those used for hazardous materials), 

vinyl products, etc. 

g. Sanitary Wastes:  

1. Garbage: Refuse and scraps resulting from preparation, cooking, distribution or 

consumption of food. 

2. Sewage: Domestic sanitary sewage. 

h. Source Separated:  

1. Materials that are separated on-site by Category. 

i. Other:  

1. Any additional materials identified on-site to be valued for salvage, reuse, or recycling 

by the Contractor and Owner. 

2. Site: 

a. Asphalt, Concrete, rock, brick 
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1. Concrete, brick, rock, broken up asphalt pavement, clay, and other inert (non-organic) 

materials. 

b. Fill - Inert:  

1. A permitted facility that accepts inert waste such as asphalt and concrete exclusively. 

c. Landfill – Class III and soil:  

1. A landfill that accepts non-hazardous waste such as household, commercial, and 

industrial waste, including construction, remodeling, repair and demolition 

operations. 

d. Land Clearing Debris:  

1. Solid Waste Generated from land clearing operations, such as stumps, woody debris, 

limbs and brush, clean soil, etc.   

2. Does not include rock, concrete or chemically treated landscape timbers. 

e. Vegetation - Existing:   

1. Includes sod, shrubs, plants, and trees that will be disturbed or removed during 

construction. 

3. Building: 

a. Concrete & Masonry 

1. Concrete, clay, and other inert (non-organic) materials. 

b. Carpet and padding:     

1. Face fiber, backing, padding and carpet cushion scrap. 

c. Fabric:     

1. Uncontaminated fabric scraps. 

d. Glass:     

1. Includes glass beverage containers, glazing and recyclable glass building materials. 

e. Gypsum Wallboard:   

1. Excess drywall construction materials including cuttings, other scrap and excess 

materials. 

f. Insulation:  

1. Rigid foam, batt and loose fill insulation materials. 

g. Metals:  

1. Metal Ferrous and Non-ferrous including; 

a. Iron 

b. Steel 

c. Copper 

d. Brass 
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e. Aluminum 

2. Note: Includes beverage containers, packaging materials (such as metal 

banding) fencing, reinforcing bar, wiring, plumbing, etc. 

h. Paints:  

1. Unused portions of paints, primers and coatings applied on site. 

i. Rubber: 

1. Uncontaminated rubber scraps, including but not limited to recycled-content rubber 

flooring, rubber edging, tires that are no longer serviceable, etc. 

j. Wood – clean & untreated:  

1. Dimensional lumber 

2. Wood edging 

3. Wood shipping pallets 

4. Wood misc. components/materials 

k. Wood – clean & engineered products:  

1. Plywood 

2. Oriented strand board 

3. Masonite 

4. Particleboard 

5. Manufactured trusses and beams 

6. Glue-laminated timbers. 

7. Rough sawn lumber/timber 

4. Exclusions: 

a. As herein listed 

 

1.13 GENERAL SYSTEM DESCRIPTION   

A. The Construction Waste Management goal for this project is:  

1. Minimum of percentage of total Project waste shall be diverted from landfill.  

B. The Contractor shall develop a Waste Management Plan as defined in this Section and submit for 

review by the Owner and Architect. 

C. Contractor shall implement procedures to minimize the creation of construction and demolition 

waste on the job site.  As many of the waste materials as economically feasible shall be reused, 

salvaged or recycled.  Waste disposal in landfills shall be minimized. 

D. The Contractor shall provide and submit documentation throughout construction that waste 

management, recycling and re-use of recyclable and re-useable materials are being maximized. 

PART 2 - PRODUCTS 

2.1 ACCEPTABLE MANUFACTURERS 
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 Products are acceptable to use as intended for waste management work. 

 

2.2 MATERIALS  

 As necessary by contractor to complete their work and used for the purpose of demolition, etc. as 

herein specified and additionally as indicated in contract documents. 

 

2.3 OTHER MATERIALS 

 Provide other materials, not specifically described but required for complete and proper 

demolition activities, as selected by the General Contractor subject to the approval of the 

Architect. 

 

2.4 CONSTRUCTION WASTE MANAGEMENT PLAN 

A. References for Additional Information: 

1. California State Agency Buy Recycled Campaign, The Department of General Services and the 

California Integrated Waste Management Board www.ciwmb.ca.gov/buyrecycled/stateagency 

  

2. Refer to Division 1 for sustainability requirements 

B. Construction Waste Management Plan:   

1. Contractor shall develop a construction waste management plan indicating proposed 

methods for collection, segregation, and removal of all construction wastes and debris 

produced by the work of this Contract.   

2. Those waste materials produced during the course of this Contract that can be recycled cost-

effectively, shall be.   

3. The Waste Management Plan shall include, at a minimum, the following: 

a. Provide an analysis of jobsite waste to be generated, including types and quantities. 

b. Provide strategies for salvage, reuse, or recycling for a minimum of all materials listed 

below.  Include additional waste materials that are deemed cost-effective to salvage, re-

use or recycle.  See “Definitions” above for material categories. 

c. Provide documentation to justify decision not to recycle any items listed below. 

d. Contractor may choose on-site separation or co-mingled with off-site separation. 

1. Method chosen shall be documented. 

e. Show compliance with applicable State and Local ordinances and regulations. 

f. Identify and document construction waste haulers and recyclers which will handle the 

designated material. 

g. Include participation in and procedures for recycling/re-use program. 

h. Include participation in and procedures for rebate programs. 

i. Identify materials that are not recyclable or otherwise conservable that must be disposed 

of in a landfill or other means acceptable under governing State and Local regulations. 

j. Indicate any instances where compliance with requirements of this Section does not 

appear to be possible and request resolution from Owner. 

4. Contractor shall submit Construction Waste Management Plan for review and approval as 

part of Submittal process. 

http://www.ciwmb.ca.gov/buyrecycled/stateagency
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5. Review of Contractor’s Waste Management Plan shall not relieve Contractor of responsibility 

for control of pollutants and other environmental protection measures. 

C. Waste Materials: The following materials shall be salvaged and/or recycled according to this 

specification and the other specific product specifications.   

1. Strategies for salvage and recycling shall be identified in the Waste Management Plan as 

required. 

2. Salvage Materials: Identify materials existing on site that are candidates for salvage and re-

use, either on this Project or through sale or donation to local organizations. 

3. Recyclable Materials: Materials including, but not limited to the following shall be considered 

for salvage or recycling.   

a. Schedule: Applies to all waste materials produced during the course of this Contract, as 

listed in drawings and as specified in other sections to include, but not be limited to: 

1) General: 

a) Cardboard  

b) Paper Goods 

c) Chemical Waste  

d) Co-Mingled materials  

e) Hazardous Waste  

f) Plastic  

g) Sanitary Wastes: 

h) Source Separated materials  

i) Other material valued for salvage, reuse and/or recycling  

2) Site: 

a) Sand 

b) Asphalt 

c) Concrete 

d) Masonry 

e) Brick 

f) Rock 

g) Rebar 

h) Fill - Inert:  

i) Landfill – Class III and soil  

j) Land Clearing Debris 

k) Vegetation - Existing  

3) Building:  

a) Concrete  

b) Precast concrete 

c) Masonry 

d) Brick 

e) Rebar 

f) Glass 

g) Gypsum board  
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h) Insulation 

i) Metal  

j) Paint 

k) Rubber 

l) Wood – clean and untreated  

m) Wood – clean & engineered products 

4) Exclusions: 

a) Pressure treated or creosote treated wood  

b) Non-Recyclable Waste:  

i. All waste materials that cannot be recycled, due to contamination, lack of 

recycling facilities or salvage options or high-cost. 

D. Delivery Receipts:  Maintain copies of all delivery receipts for waste materials sent to permitted 

waste materials processors or recyclers that indicate the location and name of firm accepting 

recyclable waste materials, types of materials, net weights of each type, which materials have been 

recycled, and date of delivery. 

E. Maintain working copy of Construction Waste Management Plan at site for review by Owner, 

Architect and all Trades involved in Project. 

F. Participation in Recycling/Re-Use and/or Rebate Programs: Rebates, Tax Credits, and other 

savings obtained for recycled or re-used materials shall accrue to the General Contractor. 

PART 3 - EXECUTION 

3.1 INSPECTION/EXAMINATION 

A. Verification of Conditions:  

1. Examine areas and conditions under which work is to be performed. 

2. Identify conditions detrimental to proper or timely completion of work and coordinate with 

General Contractor to rectify. 

 

3.2 COORDINATION 

A. Refer to Division 1 for project coordination requirements. 

1. General Contractor shall coordinate work as herein specified, in accordance with drawings 

and as required to complete scope of work with all related trades. 

 

3.3 PREPARATION 

A. Prepare work in accordance with Waste Management Plan  

 

3.4 INSTALLATION/IMPLEMENTATION  

A. General: 
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2. Perform work in accordance with manufacturer’s recommendations, as herein specified and in 

accordance with drawings. 

B. Waste Management 

1. General:  Implement waste management procedures in accordance with Construction Waste 

Management Plan as approved by Owner. Maintain procedure throughout the life of this 

Contract. 

2. On-Site Source Separation (when this method is used by the General Contractor). Separate, 

store, protect, and handle at the project site all identified recyclable and salvageable waste 

products to prevent contamination of materials and maximize recycling and salvage of 

materials.  Clearly label all recycling containers and list acceptable and unacceptable 

materials. 

3. Collection: Arrange for timely pickups from the site or deliveries to approved recycling 

facilities of designated waste materials to keep construction site clear and prevent 

contamination of recyclable materials.  Maintain records accessible to the Owner for 

verification of construction waste materials recycling. 

4. Delivery Receipts: Keep and maintain records of all deliveries to recycling facilities and all 

pickups of waste materials at the site by others as specified above. 

5. Salvage and Re-use: Identify salvage and re-use options for all materials that are deemed to 

be re-usable, but will not be re-used on this Project. 

6. Non-Recyclable Waste: Collect and segregate non-recyclable waste for delivery to a 

permitted landfill site. 

7. Hazardous Waste: Control and dispose of hazardous waste in accordance with local, state, 

and federal regulations.  

 

3.5 PROTECTION AND CLEAN UP 

A. Refer to Division 1 for protection and cleaning requirements. 

B. Subcontractor will keep the work areas in a clean and safe condition so their rubbish, waste, and 

debris do not interfere with the work of others. 

C. Protect work and materials of this Section prior to and during installation, and protect the 

installed work and materials of other trades. 

D. Perform work in accordance with manufacturer’s recommendations, as herein specified and in 

accordance with drawings. 

E. In the event of damage, immediately make all repairs and replacements necessary to the approval 

of the Architect and at no cost to the Owner. 

F. After completion of work in this section, remove all erection equipment and implements of 

service, and debris. 

1. Leave entire area in a neat, clean, acceptable condition. 

G. Provide Guarantee/Warranties and Bonds as required in this specification section and as listed in 

Division 1 closeout submittal procedures. 

H. Refer to Division 1 for closeout submittal procedures. 
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I. Close out, on-site inspection will be at the discretion of the Architect after he receives the 

General Contractor’s NOTICE of “Certificate of Substantial Completion”. 

  

 

 

END OF SECTION 01 74 19 
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SECTION 01 78 00 – CLOSEOUT SUBMITALS 

PART 1 - GENERAL 

1.1 PRINCIPAL WORK IN THIS SECTION 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section. 

B. General Contractor  shall furnish materials and perform labor required to execute this work as 

indicated on the drawings, as specified herein and as necessary to complete the work required by 

project conditions, including but not limited to: 

1. As-Built Documents: (Record of As-Built conditions during construction) 

a. Keeping and recording of progress As-Built Drawings and Specifications during 

construction. 

1) Includes record keeping for site demolition work  

b. Distribution of Draft As-Built Drawings and Specifications at project closeout for review 

by Architect and Owner. 

c. Distribution to Architect and Owner of final As-Built drawings and Specifications once 

contractor has addressed all comments by Owner and Design team. 

2. O & M Manuals:  

a. Compilation of O&M Manuals in hard copy format and distribution to the Owner and 

Architect as a Submittal for review and comment. 

b. Application of Architect and Owner revisions and re-submittal for final review.  

c. Upon reviewed approval, issuance of finalized O&M manuals in the following formats:  

1) One (1) PDF File 

2) One (1) hard copy set 

3. Project Closeout  

a. Punch Lists / Corrective Construction:  

1) Initiate project closeout by providing a comprehensive list of all items to be 

completed and corrected. 

b. Testing, Inspections and adjusting:  

1) Perform all tests and inspections in accordance with plans and specifications. 

c. California Energy Code Compliance:  

1) Observe all testing, document and complete all forms for compliance. 

d. Commissioning and Balancing:  

1) Check all mechanical equipment, electrical lighting, etc. for compliance with design, 

codes and standards. 

e. Operation, Maintenance and System Demonstration:  
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1) Train Owner personnel in operation and maintenance of all equipment, mechanical 

equipment, hardware, etc. 

f. Green Building Standards, California: 

1) Document that all required, specified and indicated California Green Building 

Standards have been addressed. 

2) All documentation shall be included in O&M manual. 

g. Warrantees / Guarantees / Bonds:  

1) Before final payment, furnish to the Owner, through the Architect, all written 

warranties of work and equipment installed under the contract.   

2) Obtain specified bonds. 

h. Insurance 

1) Notify the Owner of any changes in insurance coverage requirements. 

i. Certificate of Occupancy: 

1)  Obtain this and similar releases that permit the Owner’s full and unrestricted use. 

j. Extra Stock & Spare parts 

k. Final Cleaning 

l. Keying and Keying Schedule 

m. Certificates, Affidavits and Records 

n. Agency related submittals 

 

1.2 REFERENCE STANDARDS 

A. 2022 California Code of Regulations (CCR), Title 24, California Building Standards Commission 

(CBSC) www.bsc.ca.gov current edition at time of permit issuance. 

B. Title 24, California Code of Regulations, California Building Standards Commission 

C. ATBCB ADAAG - Americans with Disabilities Act Accessibility Guidelines, current version. 

D. CBC Energy Code, California Code of Regulations, Title 24, Part 6, California Building Standards 

Commission 

E. Title 24, Chapter 11 – California Green Building Standards Code 

1. Non-residential new construction: 

a. All occupancy types. 

1.3 PARTIAL OCCUPANCY 

A. The Owner has the right to use or occupy the building or any part thereof, or to use equipment 

installed under the contract, prior to final acceptance.   

B. Substantially completed portions of Work shall be designated and authorized with Certificate of 

Substantial Completion (AIA Document G704) for Owner’s occupancy prior to completion of 

entire Work. 

1. Refer to document herein attached. 

http://www.bsc.ca.gov/
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2. Owner shall use or occupy the building site following issuance of Certificate of Substantial 

Completion (AIA Document G704).  

C. Owner will occupy designated areas for purpose of installing Owner-furnished items. 

D. Contractor shall allow: 

1. Access for Owner personnel. 

2. Owner use of parking facilities. 

E. Upon occupancy the following shall be provided by General Contractor unless otherwise 

approved and contracted to be provided by Owner:  

1. Maintenance 

2. Security 

3. Insurance 

1.4 AS-BUILT DRAWINGS / DOCUMENTS 

A. As-Built Drawings / Documents 

1. General: 

a. Show materials, size and depth from surface of said installations, as well as line followed 

b. In addition the General Contractor shall keep accurate record of all dimensioned items 

including such things as walls, ceilings, etc., where installed items differ in location from 

where dimensioned on the Drawings. 

c. Do not permanently conceal any work until required information has been recorded. 

d. Ensure entries are complete and accurate. 

1) All information entered on As Built documents during course of project shall be neat, 

legible and emphasized by drawing "clouds" around changed items.  Format of 

changed items on drawings shall be acceptable to Architect. 

2) Actual information must be entered in documents, just a note as to the ASI, RFI 

number, etc. is not acceptable. 

3) All symbols and designations used in preparing As Built documents shall match those 

used in Contract Drawings and Specifications. 

e. Keep record information current (within 7 days) with construction progress. 

f. Label each document “Progress As-Built Documents” in large, neat, printed letters and 

store separate from those used for construction. 

g. Architect and their consultants will not release electronic files to any parties unless 

agreed upon in writing. 

1) Architect shall issue waiver release of liability form for signatures prior to release of 

any electronic files agreed upon. 

2. Documentation: 

a. As-Built Conditions:  Maintain on the construction site, one hard copy set of the following 

to record as-built conditions, (which record actual revisions to the work to generate final 

As-Built documents), including, but not limited to; 

1) Drawings 

2) Specifications / Project Manual 
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3) Addenda 

4) Requests for Information (RFIs) 

5) Clarifications 

6) Construction Change Directives (CCDs) 

7) Change orders (CO) and other modifications to the contract 

8) Reviewed shop drawings, product data & samples 

9) Manufacturer’s instruction for assembly, installation, operation and maintenance. 

10) Storm Water Pollution Prevention Plan 

11) Mock ups 

b. Underground Work:  At the time of installation General Contractor shall record, to scale 

where possible or by figured dimensions, installed locations of all underground or 

concealed work, including but not limited to:  

1) Plumbing 

2) Electrical 

3) HVAC 

4) Low voltage 

5) Controls 

6) Fire alarm 

c. Site demolition:  During demolition, record conditions of found items and/or items 

discovered to differ from design understanding documentation, including but not limited 

to: 

1) Utilities & termination points 

2) Line voltage cabling and conduits 

3) Low voltage cabling and conduits 

4) Abandoned utilities, man holes, etc. 

3. Standards 

a. Drawings: 

1) Legibly mark and record the following kinds of actual construction (as-built) 

information including, but not limited to: 

a) Changes made by Clarifications, RFI’s, Construction Change Directives (CCD), 

Change Orders (CO) verbal confirmations and other modifications described in 

these Specifications, General Conditions, Addenda, and Owner accepted non-

conforming work during the construction period. 

b) Locations of Work buried under and outside the building, such as plumbing, gas, 

sewer and electrical lines and conduits. 

c) Locations of significant Work concealed inside the building whose general 

locations have been changed from those shown on the Contract Documents. 

d) Locations of items, not necessarily concealed, which have been changed with the 

Owner’s prior acceptance, from the location shown on the Contract Documents. 

i. Locate main runs of piping, conduit, ductwork, and similar items by 

dimensions. 

ii. Locate other items either by dimensions or in relation to spaces within the 

building. 
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iii. Note any changes to grades and or elevation changes. 

iv. Furnish additional drawings as necessary for clarification of relocated work by 

General Contractor. 

v. Record deviations from the sizes, locations, and other features of installation 

shown in the Contract Documents.   

a. Establish locations of underground Work by dimension to column lines 

or walls, locating turns, and by referenced centerline and invert 

elevations and rates of fall. 

vi. Indicate field changes in dimensions and detail. 

e) Exact dimensioned location of all utilities underground within the construction 

limit lines inside and outside the building. 

f) Depth of various elements of the foundation in relation to the ground level. 

g) Locate and dimension all work including stubs for future connections, with 

reference to permanent landmarks or buildings and indicate depth below finish 

grade. 

b. Project Manual / Specifications: 

1) Note all manufacturers, model numbers, quantities, etc. which have been changed 

and/or added. 

2) Legibly mark and record at each product section a description of the actual products 

installed, including the following: 

a) Manufacturer’s name, product model & number, finish & color 

b) Product substitutions or alternates utilized. 

c) Changes made by addenda and modifications. 

4. Preliminary As-Built Documents – Review/Preliminary 

a. At time of acceptance of the Work and prior to final payment, formalize the Progress As-

Built Documents (drawings and specifications) kept during the course of construction to 

prepare and issue a “Preliminary As-Built Documents" package consisting of drawings, 

specifications, and other items necessary in PDF format. 

1) PDF file(s) shall be supplied to Owner and Architect on a CD / DVD or uploaded to 

the 19six FTP site  

5. Final As-Built Documents – Final Submission 

a. After incorporating Owner, Architect and Project Consultants review comments and prior 

to final payment, formalize the Documents (drawings and specifications) to prepare a 

"Final As-Built Documents" package consisting of drawings, specifications, and other 

items necessary in PDF format. 

1) PDF file(s) shall be supplied to Owner and Architect on a DVD or uploaded to the 

19six Architects FTP site (Newforma Information Exchange). 

b. Additionally, General Contractor will deliver one (1) hard copy of the Final As-Built 

Documents to the Owner. 

c. Sign and date package of “Final As-Built Documents” and submit them to the Owner and 

Architect at time of final acceptance of the Work. 
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d. Contract shall not be deemed to be completed, nor shall final payment become due until 

the above requirements have been complied with. 

 

1.5 O & M (Operation and Maintenance) MANUALS 

A. General:   

1. All items with moving parts shall be included in the O & M Manuals. 

2. All electrical and low voltage items/devices shall be included in the O & M Manuals. 

3. All HVAC components shall be included. 

4. All controls shall be included. 

5. All specific specification sections which require O & M Manuals shall be included. 

6. Cleaning recommendations shall be included for the following: 

a. Finish flooring 

b. Glass and glazing 

c. Plastics 

d. Laminates 

e. Wall finishes, including, but not limited to; 

1) Wall covering 

2) Ceramic tile, stone and porcelain tile 

3) Pre-finished materials 

f. Ceiling finishes 

g. Finish hardware 

h. HVAC filters - replaced 

B. Manuals shall include for each specific item, product, assembly, etc: 

1. Record data, maintenance and operating instructions. 

C. O&M Manuals shall be submitted to the Architect in hard copy format for review and comment 

as part of the Submittal review / Closeout process. 

1. General Contractor shall submit initial O&M manual(s) for review and comment. 

2. Owner, Architect and design team shall review manual(s) and return with comments for 

inclusion into final O&M manual(s).  

3. General Contractor shall incorporate any required changes and re-submit for final review by 

Architect.  

4. Upon approval, General Contractor will issue final O&M manuals as follows: 

a. Owner: 

1) One hard copy set 

2) One DVD with the entire manual in PDF format. 

b. Architect:  

1) One DVD with the entire manual in PDF format. 

D. Format: 

1. PDF Document 

a. General: 
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1) Compile all of the required data into one PDF file. 

2) DF file shall include, but not be limited to: 

a) Cover Sheet  

i. Title: “Operation and Maintenance Manual” 

ii. Project name 

iii. Date 

iv. General Contractor name and contact information 

a. Company 

b. Project manager 

c. Superintendent 

d. Engineer 

b) Table of Contents  

i. List each specification section in numerical order and embed links to each 

section of the PDF file. 

c) Data  

i. Cover Sheet for each specification section and miscellaneous scope of work 

not part of a specific section 

a. Use and fill in herein attached Cover Page (document 01700o&m) 

ii. Operation:    

a. Complete instructions regarding operation of equipment. 

b. Prepare and include additional data as required for the instruction of the 

Owner’s operating and maintenance personnel. 

iii. Maintenance:   

a. Complete instructions regarding maintenance of equipment, materials, 

etc. 

iv. Parts: 

a. Complete nomenclature of replaceable parts, materials, paints, etc., their 

part and product numbers and name, website, email and address of 

nearest source of parts/materials. 

v. Extra material: 

a. Complete list of material verified and signed by Owner.  

vi. Warranty: 

a. Copy of each guarantee/warranty and service contract issued for 

equipment, materials, work, etc.  

b. It is allowed to have these come in later if their availability is affected by 

commissioning etc. 

vii. Extraneous Data:    
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a. When manufacturer’s catalog pages are included, clearly indicate the 

items included in this installation and delete or otherwise clearly indicate 

data which is not applicable to this installation. 

viii. Training:  

a. Description of training of personnel. 

i) General Contractor to provide documentation indicating who was 

trained, who conducted the training and what the subject/equipment 

was.  Refer also to applicable specification sections. 

2. Hard copy manuals: 

a. Compile all the data for each specification section into multiple volumes 

1) 6” x D type, three-ring binders, in durable plastic sized for 8-1/2" x 11" with exterior 

slide in sleeves for cover sheets for each binder. 

b. Binders shall include, but not be limited to; 

1) Cover Sheet on front of each binder 

a) Title: “Operation and Maintenance Manual” 

b) Project name 

c) Date 

d) General Contractor name and contact information 

i. Company 

ii. Project manager 

iii. Superintendent 

iv. Engineer 

a) Volume indicated on bottom of each cover 

i. One, two, three, etc. as required to include all specifications.  

2) Table of Contents page in front of each Binder 

a) List each specification section in numerical order. 

3) Divider tabs for each division 

a) Mechanical, electrical and low voltage shall be provided in separate binders 

4) Data 

a) Cover Sheet for each specification section and miscellaneous scope of work not 

part of a specific section 

i. Use and fill in herein attached Cover Page 

b) Operation: 

i. Complete instructions regarding operation of equipment. 

ii. Prepare and include additional data as required for the instruction of the 

Owner’s operating and maintenance personnel. 

c) Maintenance: 
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i. Complete instructions regarding maintenance of equipment, materials, etc.  

d) Parts: 

i. Complete nomenclature of replaceable parts, materials, paints, etc., their part 

and product numbers and name, website, email and address of nearest 

source of parts/materials. 

e) Extra Material:  

i. Complete list of material verified and signed by Owner 

5) Warranty: 

a) Copy of each guarantee/warranty and service contract issued for equipment, 

materials, work, etc.  

b) It is allowed to have these come in later if their availability is affected by 

commissioning etc. 

c) Extraneous Data: 

i. Where contents of manuals include manufacturer’s catalog pages, clearly 

indicate the items included in this installation and delete or otherwise clearly 

indicate data which is not applicable to this installation. 

d) Training: 

i. Description of training of personnel. 

1.6 PROJECT CLOSEOUT 

A. General 

1. Project closeout shall be initiated by the General Contractor. 

a. Project must be ready for Beneficial Occupancy by the Owner. 

2. Project Closeout procedures shall comply with this section, all other specification sections, 

General Conditions, Division 1 and the Owner / General Contractor contract. 

B. General Contractor shall  provide and/or coordinate the following: 

1. Punch Lists / Corrective Construction: 

a. Restoration of damaged and defective work 

1) Restore or replace, as specified or determined by the Architect, material and finishes 

damaged during construction activities at no additional expense to the Owner. 

a) This period of time shall continue until Owner has taken complete occupancy 

unless agreed upon otherwise. 

2) Restoration shall be equal to the original Work, and finishes shall match the 

appearance of existing adjacent Work. 

a) Owner and Architect shall review for acceptance and/or rejection of remedial 

work. 

b. Remedial work 



South San Francisco High School   19six Architects Project No. 24411.01 

Alterations to Rooms C-3 & C-4  DSA A#: 01-122274  

Project Specifications 

 

 

CLOSEOUT SUBMITTALS  01 78 00 - 10 

 

1) Remedial Work necessary owing to faulty workmanship or materials shall add no 

additional expense and/or time extension to contract with Owner. 

2) Work shall be coordinated with the Owner and performed at such time and in such 

manner to cause minimal interruption and inconvenience to the Owner’s operations. 

2. Testing, Inspections and Adjusting: 

a. Conduct operational tests as required to demonstrate that all systems, controls, devices, 

window walls, roofs, etc. have been completed and are in compliance with all 

requirements. 

b. Furnish a written record of test results using recording type instruments where applicable 

and as directed, and label everything with appropriate specification section numbers. 

1) These shall be included in O&M manual 

c. Submit required certificates of inspection. 

d. Adjust all equipment, operating devices etc. to function in accordance with their design 

and required operation. 

1) Adjust as directed and required per commissioning. 

e. All documentation shall be included in O&M manual. 

3. California Energy Code Compliance: 

a. Observe all testing, document and complete all forms for compliance. 

b. Refer to applicable drawings and specifications and as herein specified. 

c. All documentation shall be included in O&M manual. 

4. Commissioning and Balancing: 

a. Check all mechanical equipment, electrical lighting, etc. for compliance with design, codes 

and standards. 

b. Refer to applicable drawings and specifications and as herein specified. 

5. Operation, Maintenance and System Demonstration: 

a. Systems demonstration 

1) Prior to Final Inspection, furnish qualified personnel for on-the-job instruction and 

demonstrate operation of each system to Owner’s Maintenance Staff. 

a) Instruct personnel in operation, adjustment, and maintenance of equipment and 

systems, using operation and maintenance data as basis of instruction. 

b) All training documentation shall be included in O&M manual. 

2) Refer to each specification section for additional information. 

3) Refer also to Division 1. 

6. Warranties / Guarantees / Bonds: 

a. General: 

1) Manufacturer’s, Contractor’s and Installer’s warranties notwithstanding, warrant the 

entire Work against defects in materials and workmanship for periods as indicated in 

specifications at a minimum from the date Certificate of Substantial Completion (AIA 
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Document G704) is issued and extended as indicated in each specification section 

and/or as specifically noted in Division One. 

a) Guaranty/Warranty periods shall be increased in accordance with specific 

Specification Sections. 

b) Include this information in the O & M Manual. 

2) Guarantee/warrant or bond Work as required in the individual Specification Sections. 

3) Warranties between the General Contractor and manufacturers, and the General 

Contractor and suppliers, shall not affect guarantees/warranties between the 

General Contractor and the Owner. 

4) Review guarantees/warranties and bonds to verify compliance with Contract 

Documents. 

5) Compile specified bonds. 

6) Compile specified guarantees/warranties using forms included in this section 

a) “General Contractor Warranty/Guarantee” (See attached 01 78 00WG form)  

b) “Sub-Contractor Guarantee” (See attached 01 78 00GSC form) 

7) Co-execute as required. 

8) Submit to the Architect and Owner for review.  

a) Owner and Architect will review & issue all relative comments for General 

Contractor to address. 

b) General Contractor will deliver guarantees/warranties and bonds to the Owner 

after incorporation of any Architect and Owner comments and acceptance of 

the Work. 

c) These warrantees and bonds shall be included in O&M manuals. 

7. Insurance: 

a. Notify the Owner of any changes in insurance coverage requirements.   

1) Especially noteworthy is the transfer from the General Contractor’s builder’s risk 

policy to the Owner’s comprehensive general liability policy. 

b. Provide all certificates. 

8. Certificate of Occupancy:  

a. Obtain this and similar releases that permit the Owner’s full and unrestricted use. 

b. In some jurisdictions, the Owner must obtain a certificate of occupancy or occupancy 

permit, as required by a building code or zoning ordinance, before occupying the project.  

Apply for and show compliance with all construction requirements and inspections 

needed to obtain the certificate of occupancy. 

c. A copy of the Certificate of Occupancy shall be included in O&M manual. 

9. Extra Stock and Spare parts: 

a. Deliver replacement and maintenance stock of material as specified as part of each 

portion of work and product. 

b. Deliver spare parts. 

c. Itemize all materials and have Owner validate and sign indicating receipt of said 

materials. 
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10. Final Cleaning: 

a. Refer to all specification sections and to Division 1 protection and cleaning 

b. Basic cleaning: 

1) General: (Interior and Exterior) 

a) Upon completion of the work, remove all waste materials, debris, rubbish, tools, 

construction equipment and machinery and surplus material from and about the 

project. 

b) Dispose of in a manner specified also in individual specification sections. 

c) Leave Project clean and ready for occupancy 

d) Thoroughly clean construction debris from all areas. 

e) Use only cleaning materials recommended by manufacturer of the material 

and/or surface to be cleaned. 

i. Ensure cleaning materials meet VOC and other associated criteria. 

ii. Confine cleaning to area’s only requiring the specific cleaning to protect 

adjacent surfaces and materials. 

2) Interior: 

a) Replace all air filters in equipment. 

c. Cleaning: 

1) General: 

a) Perform a final complete professional cleaning service, using experienced and/or 

professional cleaners, for all features and trades, except as otherwise set forth in 

the specifications under the work of the specific trade as follows; 

i. Interior: 

a. Plumbing fixtures:  Washed, cleaned and labels removed 

b. Electrical equipment:  Cleaned and labels removed 

c. Electrical Fixtures:  Cleaned and labels removed 

d. Equipment:   Visible surfaces cleaned 

e. Hardware:   Cleaned and polished 

f. Finishes surfaces: Cleaned and spots, blemishes and                                                       

foreign material removed. 

g. Finish Metals:   Cleaned and polished 

h. Cabinets/Millwork: Dusted and cleaned, including interior of                                               

cabinets/ drawers. 

i. Carpeting:   Vacuumed and spots removed 

j. Resilient flooring and base: Broomed, spots removed, washed,                                                       

waxed and polished. 

1. Refer to material manufacturer’s recommend practices 

k. Rubber flooring and base: Broomed, spots removed, washed,                                                     

waxed and polished. 

1. Refer to material manufacturer’s recommend practices 
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l. Paved surfaces:   Broom, vacuum and wash 

m. Concrete exposed:  Broom, vacuum and wash 

n. Typical: Dust everything prior to additional                                                         

cleaning methods. 

o. Windows/glazing: Washed and cleaned without dust and 

water spots 

ii. Exterior: (Building) 

a. Plumbing fixtures:  Washed, cleaned and labels removed. 

b. Electrical equipment:  Cleaned and labels removed. 

c. Equipment:   Visible surfaces cleaned. 

d. Hardware:   Cleaned and polished. 

e. Finishes surfaces:  Cleaned and spots, blemishes and  

foreign material removed. 

f. Finish Metals:   Cleaned and polished. 

g. Structural steel exposed:  Washed and cleaned without water  

spots. 

h. Architectural steel exposed: Washed and cleaned without water 

spots. 

i. Paved surfaces:   Power washed. 

j. Concrete exposed:  Broom, vacuum and wash. 

k. Windows/glazing:  Washed and cleaned without dust and  

                                          water spots. 

l. Roof:    Remove and debris and wash. 

iii. Exterior: (Site) 

a. Plumbing fixtures:  Washed, cleaned and labels removed. 

b. Electrical equipment:  Cleaned and labels removed. 

c. Equipment:   Visible surfaces cleaned. 

d. Finishes surfaces:  Cleaned and spots, blemishes and 

                                          foreign material removed. 

e. Finish Metals:   Cleaned and polished. 

f. Structural steel exposed:  Washed and cleaned without water 

                                                      spots. 

g. Architectural steel exposed: Washed and cleaned without water 

                                                      spots 

h. Paved surfaces :   Remove debris, broom and power wash. 

i. Concrete exposed:  Remove debris, broom and power wash.. 

j. Planters:   Remove debris. 

k. Lawn:    Remove debris. 

d. Owner’s Right to Clean-up: 

1) Should the Contractor fail to perform the Basic clean-up and specified detail clean-

up, the Owner may do so and charge the associated costs thereof to the Contractor 

in accordance with the General Conditions. 

11. Keying 



South San Francisco High School   19six Architects Project No. 24411.01 

Alterations to Rooms C-3 & C-4  DSA A#: 01-122274  

Project Specifications 

 

 

CLOSEOUT SUBMITTALS  01 78 00 - 14 

 

a. Complete the keying schedule, delivering it to the Owner with properly tagged master, 

sub-master, and room and special keys.  Make final changes to lock cylinders and plan for 

shifting the responsibility for security to the Owner. 

b. Keying Schedule shall be included in O&M manual. 

c. Refer also to Section 08 71 00 – Door Hardware. 

12. Certificates, Affidavits and Records 

a. Upon completion of the Work, the Contractor shall submit the following to the Architect 

and Owner: 

1) Weigh-master’s affidavit for concrete as set forth in Division 1 quality control and 

Division 2 and 49 specification sections. 

2) Record of concrete placement pours. 

3) Certifications specifically indicated in individual specification sections and/or Division 1. 

4) Certificates of inspection for: 

a) Elevators 

b) Mechanical and Plumbing work 

c) Electrical work 

b. This documentation shall be included in O&M manual. 

13. Agency related submittals 

a. In addition to Submittals required by each specification section, also provide submittals 

as required by governing agencies, authorities and utilities and submit a final accounting 

of all these submittals. 

 

1.7 SUBSTANTIAL COMPLETION: 

A. The Architect’s issuance of the punch list(s) and Certificate of Substantial Completion (AIA 

Document G704) establishes the date of Substantial Completion. 

1. The date of Substantial Completion is the stage in the progress of the work when the work or 

designated portion thereof is sufficiently complete in accordance with the contract 

documents that the Owner can occupy or utilize the work for its intended use and Owner 

approves this date for issuance of certificate. 

a. The General Contractor, when satisfied that the project is substantially complete 

according to the contract, shall prepare a punch list (comprehensive list of items to be 

completed and corrected) and submit it to the Architect and Owner along with the  

Contractor’s Certificate of Substantial Completion. 

1) Upon receipt of the General Contractor’s editable (Excel format) Punch List and 

General Contractor’s Certificate of Substantial Completion, the Architect and 

Owner’s Representative will observe the work to determine if it is substantially 

compete and generate a punch list or punch lists, to be used in addition to General 

Contractor’s punch list. 

a) General Contractor’s may combine the two punch lists at Architect’s discretion.  
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2) The General Contractor shall correct items, (whether or not they are on the punch 

list), that the Architect and Owner find not in accordance with the contract 

documents. 

b. If the Architect and Owner determine that the Contractor’s Certificate of Substantial 

Completion and punch list have been issued prematurely, a “to do” list will be issued to the 

General Contractor, and an additional “final” observation and punch list issuance by the 

Architect will be required. 

1) This is an unanticipated service on the Architect’s part, and will be charged to the 

General Contractor as an additional service. 

c. When the Architect and Owner feel that the work is substantially complete in 

accordance with design intent and construction documents, the Architect will issue the 

Certificate of Substantial Completion (AIA Document G704) along with the Architect’s 

punch list. 

1) The “Substantial Completion Agreement” indicates the time allowed for completion 

or correction of the items, the date on which the Owner will occupy the work or 

designated portion thereof, and a description of the responsibilities for maintenance, 

heat, utilities, and insurance. 

1.8 FINAL COMPLETION 

A. After the General Contractor’s and Architect’s punch list items are corrected and all other 

contract requirements have been satisfied as determined by the General Contractor, the General 

Contractor shall submit a request for the Architect’s and Owner’s final observation of the work 

and a final application for payment using “Contractor’s Certificate of Final Completion” form. 

1. The final application for payment shall be prepared in accordance with The General 

Conditions provided the Architect has received the following assurances: 

a. An affidavit that all payrolls, bills for materials and equipment, and other indebtedness 

connected with the work for which the Owner might in any way be responsible, have 

been paid or otherwise satisfied.   

1) Contractor’s Affidavit of Payment of Debts and Claims shall be used for this purpose.  

b. Consent of surety, if any, to final payment.  If there is a surety company involved in the 

project, the General Contractor shall submit documents in accordance with the General 

Conditions, Consent of Surety, signed by an authorized official of the surety company. 

B. The General Conditions and contract associated documents require the General Contractor to 

list specifically under “exceptions” any indebtedness or known claims that have arisen in 

connection with the construction contract and have not been paid or otherwise satisfied.  The 

General Contractor must furnish a lien bond or indemnity bond to protect the Owner with 

respect to each exception. 

C. Final payment nor any of the remaining retained percentage shall become due until the General 

Contractor, submits to the Architect “other data establishing payment or satisfaction of all 

obligations, such as receipts, and releases and waivers of liens arising out of the contract to the 

extent and in such form as may be designated by the Owner.” 

D. General Contractor shall file the “Notice of Completion” to the governing agency’s Clerk. 
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1.9 FINAL PAYMENT 

A. After the General Contractor submits the final application for payment supported by the 

documents and data required under the General Conditions, the Architect with the Owner’s 

assistance shall make a final check to ascertain the following: 

1. The work called for by the contract has been completed. 

2. The Owner’s interests have been protected with respect to the filing of liens as required by 

the general conditions and by the mechanics lien laws of the jurisdiction involved. 

3. The accounts between the Owner and the General Contractor have been adjusted, including 

original contract sum, additions and deductions as included in change orders and unit prices, 

cash allowances, deduction for uncorrected work, and any adjustments for liquidated 

damages. 

4. Written warranties and guarantees (such as those for roofing), as well as all certificates of 

inspection (such as for mechanical. Plumbing and/ or electrical work), have been delivered to 

the Architect or Owner as required. 

6. Other conditions of the Contract have been met. 

7. Once the Architect and Owner are satisfied that everything is in order, the Architect will 

issue the final certificate for payment. 

1.10 CALIFORNIA ENERGY CODE COMPLIANCE 

A. Comply with California Energy Code Standards. 

B. Comply with California Energy Code Acceptance requirements including but not limited to; 

1. The installing contractor shall act as the Acceptance Agent who shall be responsible for 

documenting the inspection and testing results of the acceptance requirement procedures on 

the Acceptance Test forms. 

2. The installing contractor shall be responsible for: 

a. Reviewing the plans and specifications and assure they conform with the acceptance 

requirements. 

1) This shall be done prior to the signing of the “Certificate of Compliance” 

b. Performing a construction inspection prior to testing, including all necessary 

instrumentation, measurement and monitoring. 

1) Purchasing equipment with calibration certificates reduces the amount of required 

site calibration and may keep overall costs down. 

2) The purpose of the construction inspection is to assure that the equipment that is 

installed is capable of complying with the requirements of the Standards. 

3) Construction inspection also assures that the equipment is installed correctly and is 

calibrated. 

c. Undertaking all required acceptance requirement procedures. 

1) They shall be responsible for identifying all performance deficiencies, ensuring that 

they are corrected and again implementing the acceptance requirement procedures 

until all specified systems and equipment are performing in accordance with the 

Standards. 
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d. Correcting all performance deficiencies and again implementing the acceptance 

requirement procedures until all specified systems and equipment are performing in 

accordance with the standards. 

e. Documenting the results of the acceptance requirement procedures including paper and 

electronic copies of all measurement and monitoring systems. 

f. Performing data analysis, calculation of performance indices and cross-checking results 

with the standards. 

g. Issuing a Certificate of Acceptance. 

1) Building departments shall not release a final Certificate of Occupancy until a 

Certificate of Acceptance is submitted. 

a) Certificate of Acceptance must demonstrate that the specified systems and 

equipment have been shown to be performing in accordance with the Standards. 

b) The General Contractor, Engineer of Record, or Owner shall record their State 

of California Contractor’s License number or their State of California Professional 

Registration License Number on each Certificate of Acceptance that they issue. 

3. Observation of all testing 

4. Documentation of all forms per California Energy Code and as noted on drawings. 

 

1.11 CALIFORNIA GREEN BUILDING STANDARDS CODE COMPLIANCE 

A. Comply with California Green Building Standards Code. (CAL Green) 

B. Comply with Commissioning requirements. 

PART 2 - PRODUCTS 

Not used 

PART 3 - EXECUTION 

3.1 PERFORMANCE 

A. All work shall be done in compliance with drawings, specifications, codes and authorities 

having jurisdictions. 

 

 

END OF SECTION 01 78 00 
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CONTRACTOR'S CERTIFICATE OF FINAL COMPLETION 

 

OWNER             ARCHITECT 

 

TO:  19six Architects            

  560 Higuera Street, Suite C, 

  San Luis Obispo, CA  93401 

 

 

PROJECT:   

 

ATTENTION:  Architect:   19six  Architects                       

 

FROM:                                      

               (Firm or Corporation) 

 

This is to certify that I,                        am an authorized official  

             (Name of Individual) 

 

of                  working in the capacity of            and have  

    (Firm or Corporation)                  (Role) 

 

been properly authorized by said firm or corporation to sign the following statements pertaining to the 

subject contract: 

 

I know of my own personal knowledge, and do hereby certify, that the work of the contract described 

above has been substantially performed, and materials used and installed to date in accordance with, 

and in conformity to, the contract drawings, specifications, General Contractor “Punch List” and 

Architect’s “Punch List”. 

 

The contract work is now complete in all parts and requirements, excepting the attached list of minor 

deficiencies and the reasons for each being incomplete to date, for which exemption from final payment 

requirements is requested (if no exemptions requested, write "none") _______.  The work is now ready for 

your final inspection.  The following items required from the General Contractor prior to application for 

final payment (such as O&M Manuals, record drawings, etc.) are submitted herewith, if any: 

 

    

  

 

I understand that neither the issuance by the Architect of a Notice of Completion, nor the acceptance 

thereof by the Owner, shall operate as a bar to claim against the General Contractor under the terms of 

the guarantee provisions of the contract documents. 

 

 Signature:      

 

 Date:      
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SUB–CONTRACTOR GUARANTEE 

 

 

GUARANTY FOR                                                                                       

       (List Scope of Work)  

We hereby guarantee the work which we have furnished and/or installed in the _______________________ 

project located in _____________________ for _____ year, but not less than listed in each specific section, from 

the Certified Date of Substantial Completion.  We agree to repair or replace any or all such work, together 

with all or any other work which may be displaced in so doing, that may be defective in workmanship or 

material within the period from date of acceptance without expense whatsoever to the Owner, ordinary 

wear and tear and unusual abuse or neglect excepted.  This guarantee shall be in addition to and not in 

limitation of any other warranty or remedy required by law or by the contract documents. 

In the event of our failure to comply with the above-mentioned conditions within a reasonable time after 

being notified in writing, we, collectively, or separately, do hereby authorize said Owner to proceed to have 

the defects repaired and made good at our expense and will pay the costs and damages therefore 

immediately upon demand. 

 

  

Subcontractor/Material Supplier 

 

    

By - Title 

 

    

Signature 

 

    

Date 
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O&M Manual Specification Section Cover Page 

 

Project Name:              

                 

                 

        

Project Address:              

                 

 

Specification Section Name/Number: 

 

Drawing Name/Number: 

 

Scope of work description:   

 

 

 

Subcontractor 

Company Name/Address: 

 

   

Contact Name: 

Phone Number: 

E-mail Address: 

    

 

Supplier 

Company Name/Address:   

 

 

Contact Name: 

Phone Number: 

E-mail Address: 

 

Warranty Period:   ____Years 

 

 

Notes: 
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GENERAL CONTRACTOR'S CERTIFICATE OF SUBSTANTIAL COMPLETION 

 

OWNER                    ARCHITECT  

 

TO:  19six Architects             

  560 Higuera Street, Suite C, 

  San Luis Obispo, CA  93401 

    

PROJECT:   

 

ATTENTION:  Architect:   19six Architects                                               

 

FROM:                                     

 

This is to certify that I,                            am an authorized official of 

                working in the capacity of                 and have  

been properly authorized by said firm or corporation to sign the following statements pertaining to the 

subject contract: 

 

I know of my own personal knowledge, and do hereby certify, that the work of the contract described 

above has been substantially performed, and materials used and installed to date in accordance with, 

and in conformity to, the contract drawings and specifications.  A list of all incomplete work is attached 

(Punch list). 

 

The General Contractor hereby releases the Owner and its agents from all claims of and liability to the 

General Contractor for anything done or furnished for or relating to the work, as specified in the Project 

Manual, except demands against the Owner for the remainder of progress payments retained to date, 

and unresolved written claims prior to this date. 

 

The contract work is now substantially complete, ready for its intended use, and ready for your 

inspection.   

 

 

 Signature:     

 

 Date:      

 

 

Accepted By  

 

    Firm Name:             

 

    Signature:            

 

    Date:             
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GENERAL CONTRACTOR’S AT RISK WARRANTY/GUARANTEE 

 

WARRANTY/GUARANTEE for    

 

PROJECT:   

 

We hereby warrant/guarantee that the                           

which we have provided in the                              

has been completed in accordance with the requirements of specification SECTION             and the Contract 

Documents. 

 

We agree to repair or replace any or all of our Work, together with any other adjacent Work which may be 

displaced by so doing, that may prove to be defective in its workmanship or material within a period of 

             months from the date of acceptance of the above-named Project by the Owner; and we also agree 

to repair any and all damages resulting from such defects, all without any expense to the Owner, ordinary 

wear and tear and unusual abuse or neglect excepted. This period of time shall be adjusted to be a longer 

period as indicated in each specific specification section. 

 

In the event of our failure to comply with the above-mentioned conditions; within sixty (60) days after being 

notified in writing by the Owner to proceed to have such defective Work repaired or replaced and made 

good at our expense, and we will honor and pay the costs and charges therefore upon demand. 

 

 

 

Signed    Date                             

Subcontractor's name, address and license number 

 

 

 

 

 

Countersigned     Date                             

Manufacturer's name and address 

 

 

((OR)) 

 

 

 

 

Signed     Date                             

General Contractor's name, address and license number 
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SECTION 01 79 00 – DEMONSTRATION AND TRAINING 

PART 1 - GENERAL 

1.1 REQUIREMENTS INCLUDED 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section. 

B. Section includes: Provide equipment and systems demonstration and instruction in accordance 

with Contract Documents 

1. Videotape seminars and system demonstrations. 

 

1.2 RELATED SECTIONS 

A. Refer to Division 1 for sustainability requirements 

B. Refer to Division 1 for project coordination requirements  

C. Refer to Division 1 for closeout submittal procedures 

D. Refer to Division 1 for Commissioning requirements 

E. Divisions 21 through 28 

1.3 DESCRIPTION 

A. Seminar Agenda and Outline: 

1. Prepare a seminar agenda and outline in consultation and cooperation with Owner.  Include 

following: 

a. Equipment and systems which will be included in seminars. 

b. Name of companies and representatives presenting at seminars. 

c. Outline of each seminar’s content. 

d. Time and date allocated to each system and item of equipment. 

2. Submit a preliminary seminar agenda and outline for review and comment by Owner. 

a. Revise and resubmit Agenda and outline until all seminar requirements have been 

satisfied and seminar dates and presenters have been finalized. 

3. Submit a final seminar agenda and outline no later than eight weeks before date of 

Acceptance of Work. 

B. Seminar organization: 

1. General Contractor’s presentation leaders shall chair seminars. 

a. Coordinate qualification of training personnel, seminar contents and presentations with 

Owner. 

2. Coordinate individual presentations and ensure manufacturer’s representatives scheduled to 

be at training seminars are present. 
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3. Arrange for presentation leaders familiar with design operation, maintenance and 

troubleshooting of equipment and systems. 

a. Where a single person is not familiar with all aspects of equipment or system, arrange for 

specialists familiar with each aspect. 

4. Coordinate proposed seminar dates with Owner and select mutually agreeable dates. 

5. Videotaping:  arrange for videotaping of training seminars and system demonstrations, 

including seminar and demonstration questions and answers. 

C. Seminar Content: 

1. Commissioning Agent will explain design philosophy of primary systems. 

2. Include following information in presentations dealing with specific systems: 

a. An overview of how system is intended to operate. 

b. Describe design parameters, constrains and operational requirements. 

c. Describe system operation strategies. 

d. Provide information to help in identifying and troubleshooting problems. 

3. Include following information in presentations dealing with equipment. 

a. Explanation of how equipment of how equipment operates. 

b. Recommended preventative and routine maintenance. 

D. System Demonstration: 

1. Demonstrate operation of equipment and systems when specified in individual technical 

sections.  Include following in demonstration. 

a. Start-Up and shut down. 

b. Operation. 

c. Scheduled and preventative maintenance. 

d. Troubleshooting. 

2. Demonstration may be conducted at time of original starting with Owner’s prior approval. 

E. Seminar and Demonstration Questions: 

1. Be prepared to answer questions raised by Owner’s personnel at demonstrations and 

seminars. 

2. If unable to satisfactorily answer question immediately, provide written response within three 

days. 

F. Use manufacturer’s operation and maintenance data as basis of instruction. 

1.4 CONTRACTOR START-UP REPORT FORMS 

A. Videotapes: Submit two copies of each videotape; include label on each tape and on each 

container identifying Project and Seminar content. 

PART 2 - PRODUCTS 

Not used 

PART 3 - EXECUTION 
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Not used 

END OF SECTION 01 79 00 
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SECTION 01 81 13 – PROJECT SUSTAINABILITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 PRINCIPAL WORK IN THIS SECTION  

 The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section.   

 Coordinate the work of this Section with related trades. 

 Furnish materials and perform labor required to execute this work as indicated on the drawings, 

as specified herein and as necessary to complete the work required by project conditions, 

including but not limited to as herein specified. 

1.2 REFERENCE STANDARDS 

 2022 California Code of Regulations (CCR), Title 24, California Building Standards Commission 

(CBSC) www.bsc.ca.gov current edition at time of permit issuance. 

 CBC Energy Code, California Code of Regulations, Title 24, Part 6, California Code of Regulations, 

Title 24, Part 6. 

 Title 24, Chapter 11 – California Green Building Standards Code. 

1. Non-residential new construction: 

a. All occupancy types. 

1.3 PERFORMANCE, TESTING AND INSPECTION 

 General: 

1. Title 24, Chapter 11 – California Green Building Standards Code. 

 Standards: 

1. Refer to Drawings and as herein specified. 

2. General Contractor shall be responsible for full implementation of Construction BMP’s, 

testing and monitoring in the project Storm Water Prevention Plan (SWPPP) 

a. Plan Number: See G-002 for reference 

b. Note:  Including required reporting to the States Web site  

1. https://smarts.waterboards.ca.gov/. 

 Construction Testing: 

1. Refer to Drawings and as herein specified. 

1.4 SUMMARY 

 This section lists requirements and procedures for compliance with certain Green Building 

Standards as set forth in the California Code of Regulations, Title 24 Part 11. 

1.5 MEETINGS 

 Refer to Division 1 project meeting requirements. 

http://www.bsc.ca.gov/
https://smarts.waterboards.ca.gov/
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1.6 RELATED WORK/SECTIONS 

A. Related Sections include, but are not limited to: 

1. Division 1  

2. Division 1 substitution, deviation and/or submittal procedures 

3. Division 1 Construction Waste Management and Disposal-Recycling requirements. 

 Divisions 2 through 49 Sections for sustainability requirements specific to the Work of each of 

those Sections.   

 The General Contractor shall refer to Division 1 commissioning requirements. 

 

1.7 GENERAL REQUIREMENTS 

 The General Contractor shall designate an on-site field staff person to act as the General 

Contractor’s Sustainability Project Coordinator for the duration of the project.   

1. The General Contractor’s Sustainability Project Coordinator shall have the following 

qualifications: 

a. Experience on at least 2 prior projects for: 

1) Preparation and implementation of Construction Waste Management Plan 

2) Building Commissioning  

b. The General Contractor’s Sustainability Project Coordinator shall facilitate the 

implementation and documentation of all sustainability requirements assigned to the 

General Contractor, including coordination with sub-contractors on preparation of 

related construction submittals. 

C. The General Contractor shall prepare a Construction Waste Management Plan and submit to the 

Owner and Architect within 30 days after the date of the Notice to Proceed and prior to the start 

of any work on site indicating how the following requirements will be met: 

1. Refer to Division 1 for construction waste management and disposal/recycling requirements 

2. Diversion of required percentage of construction and demolition debris from disposal in 

landfills and incinerators in compliance with the requirements of reference standards and as 

herein indicated.   

a. Recycled amount: 

1) 65% recycle/reuse of nonhazardous construction and demolition waste  

2) Note that diversion may include donation of materials to charitable organizations and 

salvage of materials on site. 

b. Identify the materials to be diverted from disposal: provide an analysis of jobsite waste to 

be generated, including types and quantities. 

1) Identify a specific area on the construction site for collection of recyclable materials. 

2) Identify how and where these materials will be sorted. 

3) Identify how these materials are to be diverted: provide strategies for salvage, reuse 

or recycling.   



South San Francisco High School   19six Architects Project No. 24411.01 

Alterations to Rooms C-3 & C-4  DSA A#: 01-122274  

Project Specifications 

 

 

 

PROJECT SUSTAINABILITY REQUIREMENTS  01 81 13 - 3 

 

4) Identify where these materials will be diverted:  include a list of recycling facilities to 

which indicated recyclable materials will be distributed for disposal. 

5) Identify methodology for maintaining records of recycling efforts throughout 

construction process. 

6) Identify construction haulers and recyclers to handle the designated materials. 

c. Identify materials that are not recyclable or otherwise conservable that must be disposed 

of in a landfill or other means acceptable under governing State and Local regulations. 

d. Indicate any instances where compliance with requirements of this section does not 

appear to be possible and request resolution from Owner and Architect. 

e. Include participation in and procedures for recycling/re-use programs. 

1) Participation in Re-Use Programs: Rebates, Tax Credits, and other savings obtained 

for recycled or re-used materials shall accrue to the General Contractor. 

f. Include participation in and procedures for rebate programs. 

1) Participation in Re-Use Programs: Rebates, Tax Credits, and other savings obtained 

for recycled or re-used materials shall accrue to the General Contractor. 

3. Show Compliance with applicable State and Local ordinances and regulations. 

4. The Construction Waste Management Plan shall be subject to review and approval by Owner 

and Architect. 

5. Review of General Contractor’s Waste Management Plan shall not relieve General 

Contractor of responsibility for control of pollutants and other environmental protection 

measures. 

 

F. The General Contractor shall submit sustainability related documentation as part of construction 

submittals for:   

1. Items defined within Division 1 sustainability requirements 

2. All materials specified in Divisions 2 through 49 49  

1.8 CALIFORNIA GREEN BUILDING STANDARDS CODE REQUIREMENTS 

 General: 

1. The General Contractor is responsible for maintaining all records relating to the California 

Green Building Standards Code sections noted herein. 

2. Verification of compliance with the California Green Building Standards Code sections noted 

herein shall be provided by the General Contractor to the enforcing agency upon request. 

 California Building Standards Related Mandatory Measures Requirements: 

1. Construction Waste Reduction, Disposal & Recycling (CalGreen 5.408) 

a. Requirements: 

1) Prepare and implement the Construction Waste Management Plan as identified under 

Section 1.08 General Requirements.  Update the waste management plan as may be 

required during construction. 
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2) General Contractor shall recycle and/or salvage for reuse a minimum of 50% of the 

non-hazardous construction and demolition debris, or meet a local construction and 

demolition waste management ordinance, whichever is more stringent.   

a) General Contractor shall maintain waste haul tickets or other such records 

identifying the diversion rate achieved by the project. 

b) Material diversion rate shall be calculated by weight or volume, but not by both 

in the same project. 

c) Material diversion calculations shall exclude excavated soil and land-clearing 

debris. 

4) General Contractor shall provide final summary of construction waste diversion to 

Owner and Building Official at the end of the project. 

2. Duct Protection (CalGreen 5.504.3) 

a. Requirements: 

1) At the time of rough installation, during storage on the construction site and until 

final startup of the heating and cooling equipment, all duct and other related air 

distribution component openings shall be covered with tape, plastic, sheet metal or 

other methods acceptable to the enforcing agency to reduce the amount of dust or 

debris which may collect in the system. 

3. Finish Material Pollutant Control – Adhesives, Sealants and Caulks (CalGreen 5.504.4.1) 

a. Requirements: 

1) Adhesives, sealants and caulks used on the project shall meet the requirements of the 

following standards: 

a. Adhesives, adhesive bonding primers, adhesive primers, sealants, sealant primers 

and caulks shall comply with local or regional air pollution control or air quality 

management district rules where applicable, or SCAQMD Rule 1168 VOC limits as 

shown in CalGreen Tables 5.504.4.1 and 5.504.4.2.  Such products also shall 

comply with the Rule 1168 prohibition on the use of certain toxic compounds 

(chloroform, ethylene, dichloride, methylene chloride, perchloroethylene and 

trichloroethylene), except for aerosol products as specified below. 

b. Aerosol adhesives, and smaller unit sizes of adhesives, and sealant or caulking 

compounds (in units of product, less packaging, which do not weight more than 

one pound, and do not consist of more than 16 fluid ounces) shall comply with 

statewide VOC standards and other requirements, including prohibitions on use 

of certain toxic compounds, of California Code of Regulations, Title 17, 

commencing with Section 94507. 

4. Finish Material Pollutant Control – Paints and Coatings (CalGreen 5.504.4.3) 

1) Requirements: 

a. Architectural paints and coatings shall comply with VOC limits in Table 1 of the 

ARB Architectural Coatings Suggested Control Measure, as shown in CalGreen 

Table 5.504.4.3, unless more stringent local limits apply.  The VOC content limit 

for coatings that do not meet the definitions for the specialty coatings categories 
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listed in CalGreen Table 5.504.4.3 shall be determined by classifying the coating 

as a Flat, Non-flat, or Non-flat-High Gloss coating, based on its gloss, as defined 

in Subsections 4.21, 4.36 and 4.37 or the 2007 California Air Resources Board 

Suggested Control Measure and the corresponding Flat, Non-flat or Non-flat-

High Gloss VOC limit in CalGreen Table 5.504.4.3 shall apply. 

b. Aerosol paints and coating shall meet the PWMIR Limits for ROC in Section 

94522(a)(3) and other requirements including prohibitions on use of certain toxic 

compounds and ozone depleting substances, in Sections 94522 (c)(2) and (d)(2) 

of California Code of Regulations, Title 17, commencing with Section 94520; and 

in areas under the jurisdiction of the Bay Area Air Quality Management District 

additionally comply with the percent VOC by weight of product limits of 

Regulation 8 Rule 49. 

5. Finish Material Pollutant Control – Carpet Systems (CalGreen 5.504.4.4) 

a. Requirements: 

1) All carpet installed in the building interior shall meet the testing and product 

requirements of one of the following: 

a. Carpet and Rug Institute’s Green Label Plus Program 

b. California Department of Public Health Standard Practice for the testing of VOC’s 

(Specification 01350) 

c. NFS/ANSI 140 at the Gold Level 

d. Scientific Certifications Systems Sustainable Choice 

2) All carpet cushion installed in the building interior shall meet the requirements of the 

Carpet and Rug Institute Green Label program. 

3) All carpet adhesive shall meet the requirements of Table 5.504.4.1. 

6. Finish Material Pollutant Control – Composite Wood Products (CalGreen 5.504.4.5) 

a. Requirements: 

1) Hardwood plywood, particleboard and medium density fiberboard composite wood 

products used on the interior or exterior of the building shall meet the requirements 

for formaldehyde as specified in ARB’s Air Toxics Control Measure for Composite 

Wood (17CCR 93120 et. seq.), by or before the dates specified in those sections as 

shown in CalGreen Table 5.504.4.5. 

7. Finish Material Pollutant Control – Resilient Flooring Systems (CalGreen 5.504.4.6) 

a. Requirements: 

1) For 50% of floor area receiving resilient flooring, install resilient flooring complying 

with the VOC-emission limits defined in the 2009 Collaborative for High Performance 

Schools (CHPS) criteria and listed on its Low-emitting Materials List (or product 

registry) or certified under the Resilient Floor Covering Institute (RFCI) FloorScore 

program. 

8. Filters (CalGreen 5.504.5.3) 

a. Requirements: 
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1) In mechanically ventilated buildings, provide regularly occupied areas of the building 

with air filtration media for outside and return air prior to occupancy that provides at 

least a Minimum Efficiency Reporting Value (MERV) of 8. 

PART 1 - PRODUCTS 

NOT USED 

PART 2 - EXECUTION 

3.1 FIELD EXECTUTION OF SUSTAINABILITY REQUIRMENTS 

 The General Contractor is responsible for ensuring proper field execution of all sustainability 

requirements, communication with Subcontractor’s of all requirements and submission of all 

documentation in a timely manner.   

 Refer also to Part 1 of this Specification Section. 

 

3.2 CONSTRUCTION VENTILATION AND PRECONDITIONING 

 General Contractor shall execute the Owner/Architect approved Construction IAQ Management 

Plan. 

 Temporary Construction Ventilation: General Contractor shall maintain sufficient temporary 

ventilation of areas where materials are being used that emit VOC’s, and maintain ventilation 

continuously during installation, and until emissions as described below dissipate after 

installation. If continuous ventilation is not possible via the building’s HVAC system(s) then 

ventilation shall be supplied via open windows and temporary fans, sufficient to provide no less 

than three air changes per hour.  

   

1. General Contractor shall ensure that: 

a. Where odorous and/or high VOC emitting products are applied on-site, apply prior to 

installation of porous and fibrous materials. Where this is not possible, protect porous 

materials with polyethylene vapor retarders.  

b. The period after installation shall be sufficient to dissipate odors and elevated 

concentrations of VOCs. Where no specific period is stated in these Specifications, a time 

period of 72 hours shall be used. 

c. All areas shall be vented directly to outside.  Areas shall not be vented to other enclosed 

areas. 

 During dust producing activities (e.g. drywall installation and finishing) ventilation system shall be 

off, and openings in supply and return HVAC system shall be protected from dust infiltration. 

Provide temporary ventilation as required. 

 Preconditioning: Prior to installation, General Contractor shall allow products which have odors 

and VOC emissions to off-gas in dry, well-ventilated space outside of building for 14 calendar 

days, in order to allow for reasonable dissipation of odors and emissions. 

 

3.3 PROTECTION 
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 Protect stored on-site and installed absorptive materials from moisture damage.  Where 

absorptive materials not intended for wet applications are exposed to moisture, immediately 

remove from site and dispose of properly.  

 Protect installed materials using methods that do not support growth of molds and mildews.   

 Immediately remove from site and properly dispose of materials showing signs of mold and signs 

of mildew, including materials with moisture stains. 

 

 

END OF SECTION 01 81 13 
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SECTION 02 41 13 – SELECTIVE SITE DEMOLITION AND PROTECTION 

PART 1 - GENERAL 

1.1 WORK INCLUDED THIS SECTION 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section. 

B. Coordinate the work of this Section with related trades. 

C. Verify applicable extents of work and dimensions at the jobsite. 

D. Furnish materials and perform labor required to execute this work as indicated on the drawings, as 

specified herein and as necessary to complete the work required by project conditions, including but 

not limited to: 

 General: 

 Pay all disposal fees 

 Coordinate all recycling procedures and documentation 

 Obtain all permits 

 Coordinate and get approval for demolition of all existing utilities with Owner and 

appropriate utility company/governmental jurisdiction. 

 Scope: 

 Demolition: 

 Removal and Disposal: 

 Removal and Storage for Owner use: 

 Removal and Storage for Future Installation: 

 Record Drawings / As-built information: 

 Protect and maintain existing vegetation designated to be saved. 

1.2 REFERENCE STANDARDS 

A. 2022 California Code of Regulations (CCR), Title 24, California Building Standards Commission 

(CBSC) www.bsc.ca.gov current edition at time of permit issuance. 

B. Title 24, California Code of Regulations, California Building Standards Commission 

C. CBC Energy Code, California Code of Regulations, Title 24, Part 6, California Building Standards 

Commission 

D. Title 24, Chapter 11 – California Green Building Standards Code 

 Non-residential new construction 

 All occupancy types 

E. American National Standards Institute (ANSI), www.ansi.org 

F. American Society For Testing and Materials (ASTM), www.astm.org 

G. Industrial Accident Commission of the State of California 

http://www.bsc.ca.gov/
http://www.ansi.org/
http://www.astm.org/
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H. National Demolition Association, www.demolitionassociation.com  

I. Occupational Safety and Health Administration (OSHA), United States Department of Labor, 

www.osha.gov  

 OSHA – Regulations Standards – 29 (CFR) as approved by State of California 

 OSHA – Regulations Standards – 29 (CFR), Section 1926 Occupational Safety and Health 

Standards for Construction as approved by State of California 

1.3 PERFORMANCE, TESTING AND INSPECTION 

 General: 

1. Comply with manufacturer’s standards. 

2. Comply with Building Code. 

3. Refer to Division 1 for additional requirements for DSA projects 

 Sustainability: 

 Refer to Division 1 sustainability requirements. 

 Refer to product criteria identified herein. 

 Refer to Division 1 for construction waste management and disposal/recycling requirements 

1.4 SUBMITTALS 

A. Refer to Division 1 for substitution, deviation and/or submittal procedures. 

B. Submit O&M (Operation and Maintenance) manuals in accordance with Division 1 requirements 

and as herein specified  

C. Refer to Division 1 for sustainability requirements  

D. Submit a written list of all items to be submitted as indicated below and organized in a spread 

sheet; 

 Demolition items/material 

 Removed and disposed of items/materials 

 Removed and stored items by Contractor and supplied at later date to Owner 

 Removed and stored items to be installed at later date by Contractor as directed by Owner. 

 Acknowledgment of AS-Demolished Record Drawings to include markup of drawings and pdf 

files named specific to each drawing sheet for all final record keeping. 

 Protection and maintenance plan for existing vegetation. 

E. Submit As-built site drawings indicating the capped off locations for all utilities.  

1.5 QUALITY ASSURANCE 

A. Refer to Division 1 for quality control requirements. 

B. Contractor shall have been in business for five (5) years providing demolition services for projects 

of similar size and complexity. 

C. Contractor shall be a member of the National Demolition Association in good standing. 

http://www.demolitionassociation.com/
http://www.osha.gov/
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D. Pre-Installation Conference:  A pre-installation conference shall be held prior to commencement of 

field operations to establish procedures to maintain optimum working conditions and to coordinate 

this work with related and adjacent work.   

1.6 PRODUCT DELIVERY, STORAGE AND HANDLING 

A. Refer to Division 1 for product delivery, storage and handling requirements. 

1.7 JOB CONDITIONS 

A. Field-verify that all work by others is installed correctly prior to proceeding with demolition work 

under this specification and drawings. 

B. Retain and have all applicable permits obtained prior to commencing with work. 

C. Hazardous materials: 

 Any known or presumed hazardous material discovered shall be brought to the Owner’s 

attention immediately. 

 It is the Contractor’s responsibility to comply with the pertinent sections, as they apply to this 

project, of the “Construction Safety Orders” issued by the State of California lasts edition and 

all OSHA requirements. 

 The Architect, Structural Engineer and Owner do not accept any responsibility for the 

Contractor’s failure to comply with agency having jurisdiction, building code and/or State of 

California requirements. 

 The Contractor shall be responsible for adequate design and construction of all formwork, 

bracing and shoring required. 

D. Safety Precautions: 

 Perform demolition work in such a manner as to prevent damage to existing facilities to remain 

or to be salvaged and to prevent injury to public and workmen engaged on site under this or 

other contracts. 

1.8 PROTECTION 

A. Protect finish surfaces at all times from surfaces and material adjacent to them.   

B. Finish work defaced with other materials on surface shall be replaced. 

C. Protect work under this section from damage by other trades. 

D. Protect and maintain existing vegetation as herein specified and/or indicated in contract 

documents. 

1.9 GUARANTEE / WARRANTY 

A. Refer to Division 1 for closeout submittal procedures. 

1.10 RELATED WORK / SECTIONS 

A. The following is related work including, but not limited to the following; 

 New Site Work 

 Coordination with Utility Companies 
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 Coordination with Agencies 

 Acquisition of permits 

 Coordination with Owner 

 Surveying 

B. Related Sections include, but are not limited to the following: 

 Division 1 

 Section 01 25 00 – Substitution and Deviation Procedures 

 Section 01 33 00 – Submittal Procedures 

 Section 01 50 00 – Temporary Facilities and Controls 

 Section 01 73 29 – Cutting and Patching 

 Section 01 74 00 – Protection and Cleaning 

 Section 01 74 19 – Construction Waste Management and Disposal/Recycling 

 Section 01 78 00 – Closeout Submittals 

 Section 01 81 13 – Project Sustainability Requirements  

 Section 02 41 19 – Selective Building Demolition and Protection 

1.11 OPERATION AND MAINTENANCE DATA 

A. Refer to Division 1 for closeout submittal procedures. 

1.12 SEQUENCING AND SCHEDULING 

A. General: 

 Schedule work and sequence with General Contractor. 

 Schedule required investigation, shutoff of utilities, etc., prior to commencing with 

demolition, etc. 

 Coordinate work with Owner’s representative including, but not limited to: 

1. Divisions 2 - 12 

B. Existing Utilities: 

 Coordinate work of disconnecting & capping existing utilities including, but not limited to; 

 Gas 

 Domestic water 

 Fire service water 

 Sewer 

 Electrical 

 Cable TV 

 Low voltage cabling, 

 Etc,   

C. Existing Vegetation:  

 Coordinate work of protecting and watering (maintaining) existing vegetation to remain with 

the following, but not limited to; 

 Site work, including but not limited to; 

 AC Paving 
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 Concrete curbs 

 Flatwork 

 Vehicular paving 

 Ramps 

 Underground utilities 

 Excavation for underground devices, piping, etc. 

 Erosion control 

 Landscape documents 

 Civil documents 

D. Notices: 

 General Contractor shall make the following notices to Owner in addition to Specifications 

and Division 1 including, but not limited to; 

 72 hours prior to interruption of utilities. 

 48 hours prior to demolishing and/or removing items/materials not specific all noted in 

drawings and/or specifications. 

PART 2 - PRODUCTS 

2.1 ACCEPTABLE MANUFACTURERS 

A. Products are acceptable to use as intended for demolition work. 

B. Refer to Division 1 for substitution, deviation and/or submittal procedures 

2.2 MATERIALS  

A. As necessary by Contractor to complete their work and used for the purpose of demolition, etc. as 

herein specified and additionally as indicated in contract documents. 

2.3 COORDINATION 

A. Refer to Division 1 for project coordination requirements. 

2.4 OTHER MATERIALS 

A. Provide other materials, not specifically described but required for complete and proper demolition 

activities, as selected by the General Contractor subject to the approval of the Architect and 

Owner. 

PART 3 - EXECUTION 

3.1 INSPECTION / EXAMINATION 

A. Verification of Conditions:  

 Examine areas and conditions under which demolition work is to be performed. 

 Identify conditions detrimental to proper or timely completion of demolition work and 

coordinate with General Contractor to rectify. 
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B. Hazardous materials: 

 Any known or presumed hazardous material discovered shall be brought to the Owner’s 

attention immediately. 

3.2 COORDINATION 

A. General Contractor shall coordinate demolition work as herein specified, in accordance with 

drawings and as required to complete scope of work with all related trades. 

B. Protect all existing installations from damage. 

C. Coordinate scope of work with, but not limited to; civil documents and landscape documents. 

D. Take measures to prevent damage to existing items indicated to remain during the course of work 

under this specification.  

E. All dimensions given to existing structure are approximate. Verify by field measurements the 

dimensions of the existing structure. Where actual conditions deviate from details shown on the 

drawings, notify the Structural Engineer for instructions before proceeding with work. 

3.3 PREPARATION 

A. Prepare work, substrates, etc. in accordance with required demolition practices. 

3.4 DEMOLITION, DISPOSAL, REMOVAL, STORAGE, PROTECTION AND RECORD DRAWINGS 

A. General: 

 Perform work in accordance with accepted demolition practices, as herein specified and in 

compliance with contract documents. 

 Pay all disposal fees 

 Coordinate all recycling procedures and documentation 

 Coordinate and get approval for demolition of all existing utilities with Owner and appropriate 

utility company/governmental jurisdiction. 

 Codes, regulations, agencies and jurisdictions: 

 Obtain all permits 

 Demolition work shall comply with; 

 Local ordinances having jurisdiction. 

 Appropriate utility company/governmental jurisdiction.   

 Safety Codes of State of California. 

 Rules and regulations of Industrial Accident Commission of State of California. 

 Perform demolition work in such manner as to prevent damage to existing facilities to remain 

or to be salvaged, and to prevent injury to students, public and workmen engaged on site under 

this or other contracts.   

 Roofs and walls, or other building elements, shall be demolished in such manner that 

materials or units thereof shall fall within foundation lines of building being removed. 

 Demolition debris shall not be allowed to accumulate on site.   

 Hazardous work shall not be left standing or hanging overnight or weekends, but shall be 

knocked or pulled down at end of each day to avoid damage or injury to persons or existing 

facilities due to toppling or falling of such hazardous elements. 
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 Wherever cutting and removal of portions of existing work is indicated, such work shall be sawn 

in manner that will produce neat and straight lines, parallel to adjacent surfaces or plumb for 

vertical surfaces.   

 Grind smooth resulting edges of concrete slabs or walks.  

 Neatly remove existing finish materials back to clean straight line or nearest support 

patches or repairs.   

 Execute cutting and demolition by methods which will prevent damage to other work, and 

which will provide proper surfaces to receive installation of repairs and new work. 

 Any conflicting items not specifically shown (such as underground pipes, conduits, ect.) shall 

be brought to the attention of the Structural Engineer prior to further demolition. 

B. Demolition: 

 General: 

 Demolished items are to become the property of the General Contractor and removed 

from premises at Contractor’s expense (typical, U.N.O.). 

 Remove and dispose of all items indicated in documents, including but not limited to; 

 Concrete: 

 Flatwork 

 Curbs and gutters 

 Vehicular paving 

 Foundations – Refer to Section 02 41 19 – Selective Building Demolition  

 Footings – Refer to Section 02 41 19 – Selective Building Demolition  

 Electrical: 

 Wiring 

 Conduit 

 Light fixtures 

 Utilities 

 Piping 

 Abandoned piping 

 Miscellaneous 

 Casework and countertops 

 Plumbing fixtures 

 Signage 

 Items indicated in documents 

 Any other items required to facilitate new construction 

 Existing Pavement Marking: 

 Remove rubber deposits, existing markings and other coatings adhering to pavement 

with scrapers, wire brushing, sandblasting, approved chemicals or mechanical 

abrasion.   

a) Where oil or grease exist, scrub affected areas with several applications of 

trisodium phosphate solution or other approved detergent or degreaser, and rinse 

thoroughly after each application.   
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i. After cleaning, seal oil-soaked areas with cut shellac to prevent bleeding 

through new paint. 

ii. Paint new markings and striping in accordance with and under Section 32 17 

23 - Pavement Markings. 

C. Removal and Disposal  

 All materials resulting from demolition work, except those items specifically listed or shown to 

be retained by Owner or reinstalled, shall become property of General Contractor and shall 

be removed from premises. 

 HAUL ROUTES: 

 Establish haul routes in advance and post flagmen to assure safety of visitors, public and 

workers. 

 Keep streets and parking areas free of mud, rubbish, debris, etc. 

 General Contractor will assume responsibility for any damage resulting from hauling 

operations and hold Owner free and clear of any liability in connection therewith. 

 Appropriate utility company/governmental jurisdiction.   

 Coordinate with utility companies for and removed items that might be the property of 

said utility company. 

D. Removal and Storage for Owner use: 

 Items to be retained for Owner shall be safely stored until said time the Owner requires delivery 

of items. 

E. Removal and Storage for future Installation: 

 Items to be retained for Owner shall be safely stored until said time the Owner requires the 

items be installed. 

F. As-Built Drawings: 

 General Contractor shall carefully document, photograph and provide hard copy of As-Built 

Drawings and Specifications of all removed items, capped off utilities and terminated utilities, 

conduits, etc. for as-built conditions after demolition is complete. 

 Keep record drawings in accordance with Section 01 78 00 – Closeout Submittals. 

G. Protection and Maintenance of Existing Vegetation: 

 Prior to any construction or grading activities, contractor shall install vegetation & tree 

protection fencing, which will consist of four-foot tall plastic mesh fencing installed on six-foot 

poles spaced a maximum of 20 feet apart. 

 The poles shall be installed with two feet of length below ground and four feet above 

ground. 

 The fencing shall encompass an area 150% of the drip line of the tree or as appropriate where 

curbs, walks or drive ways are installed within drip lines. 

 In those cases, install fencing no more than 18” off back of curb or walk, and in no cases 

shall be less than 85% of the drip line of the tree being protected as approved by Landscape 

Architect. 
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 Tree protection fencing shall be installed and inspected by staff from the Owner prior to 

issuance of a permit. 

 Watering of Existing Trees 

 Irrigation shall be applied to all existing vegetation & trees as required to maintain good 

health. 

 General Contractor will be responsible for the health of the vegetation & trees and all 

materials and facilities to provide adequate water. General Contractor shall contact 

the Owner to determine a watering schedule and any specific care required. 

 General Contractor will be liable for the replacement of like vegetation & trees in the 

event of death due to neglect or lack of protection by the General Contractor. In the 

event that any of the vegetation and trees begin to suffer, contact the Landscape 

Architect and Owner immediately. 

3.5 FIELD QUALITY CONTROL 

A. Product manufacturer shall provide field service support as requested by the Installer/Applicator  

 General Contractor and the product manufacturer shall make periodic on-site inspections to 

ensure that the materials are being installed in strict accordance with manufacturer’s 

specifications.  

 The Applicator shall be responsible for the proper application of the materials.   

B. The Applicator shall certify in writing the quality of work performed relative to the substrate system, 

details, installation procedures and workmanship is in accordance with project specifications and 

manufacturer's instructions. 

C. Protection and maintenance of Existing Vegetation. 

3.6 PROTECTION AND CLEAN UP 

A. Refer to Division 1 for protection and cleaning requirements. 

B. Subcontractor will keep the work areas in a clean and safe condition so their rubbish, waste, and 

debris do not interfere with the work of others and are removed from project. 

C. Protect work and materials of this Section prior to and during installation, and protect the installed 

work and materials of other trades. 

D. Perform work in accordance with manufacturer’s recommendations, as herein specified and in 

accordance with drawings. 

E. In the event of damage, immediately make all repairs and replacements necessary to the approval 

of the Architect and at no cost to the Owner. 

F. After completion of work in this section, remove all erection equipment and implements of service, 

and debris. 

 Leave entire area in a neat, clean, acceptable condition. 

G. Provide Guarantee/Warranties and Bonds as required in this specification section and as listed in 

Division 1 closeout submittal procedures. 
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H. Provide record drawings in accordance with Division 1 closeout submittal procedures. 

I. Close out, on-site inspection will be at the discretion of the Architect after he receives the General 

Contractor's NOTICE of “Certificate of Substantial Completion”. 

 

END OF SECTION 02 41 13 
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SECTION 02 41 19 - SELECTIVE BUILDING DEMOLITION AND PROTECTION 

PART 1 - GENERAL 

1.1  WORK INCLUDED IN THIS SECTION 

A. The requirements of the Owner’s General and Supplementary Conditions, and Division 0 and 

Division 1 general requirements apply to the work of this Section. 

B. Coordinate the work of this Section with related trades. 

C. Verify applicable extents of work and dimensions at the jobsite. 

D. Furnish materials and perform labor required to execute this work as indicated on the drawings, as 

specified herein and as necessary to complete the work required by project conditions, including 

but not limited to: 

 General: 

 Pay all disposal fees 

 Coordinate all recycling procedures and provide appropriate documentation 

 Obtain all permits 

 Coordinate and get approval for demolition of all existing utilities with Owner and 

appropriate utility company/governing jurisdiction. 

 Scope: 

 Including, but not limited to; 

 Demolition. 

 Concrete and saw cutting 

 Removal and Disposal. 

 Removal and Storage for Owner use. 

 Removal and Storage for Future Installation. 

 Recycling - Construction Waste Management and Recycling. 

 Waste - Construction Waste Management and Recycling. 

 Capping of piping as indicated in drawings. 

 Patching of concrete and reinforcing 

 Testing - Pressure testing of all capped piping. 

 Protection of materials and surfaces to remain after demolition is complete 

 Cleaning 

a) Includes, but is not limited to;  

i. Cleaning of interior face of glazing at Elevator and elevator enclosure 

ii. Cleaning of interior and exterior sides of glazing at Elevator enclosure 

 As-Built drawings derived from Record Drawings keep at project during demolition and 

construction. 

1.2  REFERENCE STANDARDS 

A. 2022 California Code of Regulations (CCR), Title 24, California Building Standards Commission 

(CBSC) www.bsc.ca.gov current edition at time of permit issuance. 

http://www.bsc.ca.gov/
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B. Title 24, California Code of Regulations, California Building Standards Commission 

C. CBC Energy Code, California Code of Regulations, Title 24, Part 6, California Building Standards 

Commission 

D. ATBCB ADAAG - Americans with Disabilities Act Accessibility Guidelines, current version. 

E. Title 24, Chapter 11 – California Green Building Standards Code 

 Non-residential new construction 

 All occupancy types 

F. American National Standards Institute (ANSI), www.ansi.org 

G. American Society of Safety Engineers,  www.asse.org 

H. American Society For Testing and Materials (ASTM), www.astm.org 

I. National Demolition Association, www.demolitionassociation.com   

J. Occupational Safety and Health Administration (OSHA), United States Department of Labor, 

www.osha.gov  

 OSHA – Regulations Standards – 29 (CFR) as approved by State of California 

 OSHA – Regulations Standards – 29 (CFR), Section 1926 Occupational Safety and Health 

Standards for Construction as approved by State of California 

K. Jurisdiction having authority (JHA) 

 Within project site property lines:  San Mateo County  

 Street and frontage outside project site property lines:  San Mateo County 

1.3  PERFORMANCE, TESTING AND INSPECTION 

A. General: 

 Comply with manufacturer’s standards. 

 Comply with Building Code. 

B. Sustainability: 

 Refer to Division 1 sustainability requirements. 

 Refer to product criteria identified herein. 

 Refer to Division 1 for construction waste management and disposal/recycling requirements 

C. Construction Testing: 

Item Name of Test Performance Results Testing Std. 

Capped piping – 

natural gas to remain 

capped 

Pressure test  After capping piping, subject pipe 

to pressure testing and meet 

minimum standards. 

Confirm 

requirements 

with gas 

company and 

jurisdiction 

having authority. 

http://www.ansi.org/
http://www.asse.org/
http://www.astm.org/
http://www.demolitionassociation.com/
http://www.osha.gov/
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Capped plumbing – 

domestic water to 

remain capped 

Water pressure 

test for all hot 

and cold water 

lines. 

After capping piping, subject pipe 

to water pressure from local 

source and leave on for 24 hours 

to ensure there are not any leaks 

at each capped pipe location. 

Refit all leaking conditions and 

retest. 

None 

Capped plumbing – 

fire service water to 

remain capped 

Water pressure 

test  

After capping piping, subject pipe 

to pressure testing and meet 

minimum standards. 

Fire department 

having 

jurisdiction. 

Capped piping - 

sewer lines to remain  

capped 

Cap After capping sewer piping; 

Plug pipe discharge directly 

outside building at clean out or 

directly inside the building at 

closest location to exterior. 

Install cap at farthest location 

upstream from capped pipes and 

install cap to fit a water line to 

supply water pressure from local 

source and leave on for 24 hours 

to ensure there are not any leaks 

at each capped pipe location. 

Refit all leaking conditions and 

retest. 

None 

Capped line voltage 

and low voltage 

conduits to remain 

capped 

Leak testing  Fit end of conduit with threaded 

type cap in material to match that 

of conduit. 

None 

 

1.4  SUBMITTALS 

A. Refer to Division 1 for substitution, deviation and/or submittal procedures. 

B. Submit O&M (Operation and Maintenance) manuals in accordance with Division 1 requirements 

and as herein specified. 

C. Refer to Division 1 for sustainability requirements. 

D. Submit a written list of all items to be as indicted below and organize in a spread sheet; 

 Demolition items/material 

 Removed and disposed of items/materials 

 Removed and stored items by contractor and supplied at later date to Owner 

 Removed and stored items to be installed at later date by contractor as directed by Owner  

 Acknowledgment of “As-Demolished” scope for As-Built Record Drawings to include markup 

of drawings and pdf files named specific to each drawing sheet for all final record keeping and 

included in construction as-built documents. 

 This shall be included in as-built record drawings. 
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 Protection and maintenance plan for existing vegetation. 

 Schedule of items to be tested 

E. Submit shop drawings indicating the location for concrete saw cutting with extents indicated. 

1.5  QUALITY ASSURANCE 

A. Refer to Division 1 for quality control requirements. 

B. Contractor shall have been in business for five (5) years providing demolition services for projects 

of similar size and complexity. 

C. Contractor shall be a member of the National Demolition Association in good standing. 

D. Pre-Installation Conference: A pre-installation conference shall be held prior to commencement of 

field operations to establish procedures to maintain optimum working conditions and to coordinate 

this work with related and adjacent work.   

1.6  PRODUCT DELIVERY, STORAGE AND HANDLING 

A. Refer to Division 1 for product delivery, storage and handling requirements. 

1.7  JOB CONDITIONS 

A. Field-verify that all work by others is installed correctly prior to proceeding with demolition work 

under this specification and drawings. 

B. Retain and have all applicable permits obtained prior to commencing with work. 

C. Hazardous materials: 

 Any known or presumed hazardous material discovered shall be brought to the Owner’s 

attention immediately. 

 Any mold or mildew discovered shall be brought to the Owner’s attention immediately. 

1.8  PROTECTION 

A. Protect finish surfaces at all times from surfaces and material adjacent to them.   

B. Finish work defaced with other materials on surface shall be replaced. 

C. Protect work under this section from damage by other trades. 

D. Protect all materials to remain in place after demolition is complete, including, but not limited to as 

herein listed and indicated in drawings. 

1.9  GUARANTEE / WARRANTY 

A. Refer to Division 1 for closeout submittal procedures. 

1.10  RELATED WORK / SECTIONS 

A. The following is related work including, but not limited to the following; 

 New Site Work 

 Coordination with Utility Companies 

 Coordination with Agencies 

 Acquisition of permits 

 Coordination with Owner 
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 Surveying 

B. Related Sections include, but are not limited to the following:  

 Division 1 

 Section 01 25 00 – Substitution and Deviation Procedures 

 Section 01 33 00 – Submittal Procedures 

 Section 01 50 00 – Temporary Facilities and Controls 

 Section 01 73 29 – Cutting and Patching 

 Section 01 74 00 – Protection and Cleaning 

 Section 01 74 19 – Construction Waste Management and Disposal/Recycling 

 Section 01 78 00 – Closeout Submittals 

 Section 02 41 13 – Selective Site Demolition & Protection 

1.11  OPERATION AND MAINTENANCE DATA 

A. Refer to Division 1 for closeout submittal procedures. 

1.12  SEQUENCING AND SCHEDULING 

A. General: 

 Schedule work and sequence with General Contractor. 

 Schedule required investigation, shutoff of utilities, etc., prior to commencing with demolition, 

etc. 

 Coordinate with any new work to follow or occur simultaneously. 

 Coordinate work with Owner’s representative including Existing Utilities: 

B. Coordinate work of disconnecting existing capped utilities which will be connected to as part of 

new construction including, but not limited to; 

 Gas 

 Domestic water 

 Fire service water 

 Sewer 

 Electrical 

 Cable TV 

 Low voltage cabling, 

 Etc,   

C. Coordinate work of testing existing capped utilities which will remain capped after new construction 

including, but not limited to; 

 Gas 

 Domestic water 

 Fire service water 

 Sewer 

 Electrical 

 Cable TV 

 Low voltage cabling, 

 Etc.   

D. Coordinate removal and disposal of the following including, but not limited to; 
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 Light fixtures and required wiring for new construction 

E. Coordinate reinstalling the following from demolition including, but not limited to; 

 Light fixtures  

F.  Recycling   

 Coordinate items and/or materials which will be recycled. 

 Refer to Division 1 for product delivery, storage and handling requirements 

 Refer to drawings. 

G. Notices: 

 General Contractor shall make the following notices to Owner in addition to Specifications 

and Division 1 including, but not limited to; 

 72 hours prior to interruption of utilities. 

 48 hours prior to demolishing and/or removing items/materials not specifically noted in 

drawings and/.or specifications. 

PART 2 - PRODUCTS 

2.1  ACCEPTABLE MANUFACTURERS 

A. Products are acceptable to use as intended for demolition work. 

B. Refer to Division 1 for substitution, deviation and/or submittal procedures. 

2.2  MATERIALS  

A. As necessary by contractor to complete their work and used for the purpose of demolition, etc. as 

herein specified and additionally as indicated in contract documents. 

2.3  OTHER MATERIALS 

A. Provide other materials, not specifically described but required for complete and proper demolition 

activities, as selected by the General Contractor subject to the approval of the Architect and 

Owner. 

PART 3 - EXECUTION 

3.1  INSPECTION / EXAMINATION 

A. Verification of Conditions:  

 Examine areas and conditions under which demolition work is to be performed. 

 Identify conditions detrimental to proper or timely completion of demolition work and 

coordinate with General Contractor to rectify. 

B. Hazardous materials: 

 Any known or presumed hazardous material discovered shall be brought to the Owner’s 

attention immediately. 
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3.2  COORDINATION 

A. Refer to Division 1 for project coordination requirements. 

B. General Contractor shall coordinate demolition work as herein specified, in accordance with 

drawings and as required to complete scope of work with all related trades. 

C. Protect all existing installations from damage. 

D. Coordinate scope of work with, but not limited to; civil documents and landscape documents. 

E. Take measures to prevent damage to existing items indicated to remain during the course of work 

under this specification.  

3.3  PREPARATION 

A. Prepare work, substrates, etc. in accordance with required demolition practices. 

3.4  INSTALLATION - DEMOLITION 

A. General: 

 Perform work in accordance with accepted demolition and protection practices, as herein 

specified and in compliance with contract documents. 

 Pay all disposal fees 

 Coordinate all recycling procedures and documentation 

 Coordinate and get approval for demolition of all existing utilities with Owner and appropriate 

utility company/governmental jurisdictions having authority. 

 Codes, regulations, agencies and jurisdictions: 

 Obtain all permits 

 Demolition work shall comply with; 

 Local ordinances having jurisdiction. 

 Appropriate utility company/governmental jurisdiction.   

 Safety Codes of State of California. 

 Rules and regulations of Industrial Accident Commission of State of California. 

 Perform demolition and protection work in such manner as to prevent damage to existing 

facilities to remain or to be salvaged, and to prevent injury to public and workmen engaged on 

site under this or other contracts.   

 Roofs and walls, or other building elements, shall be demolished in such manner that 

materials or units thereof shall fall within foundation lines of building being removed. 

 Demolition debris shall not be allowed to accumulate on site.   

 Hazardous work shall not be left standing or hanging overnight or weekends, but shall be 

knocked or pulled down at end of each day to avoid damage or injury to persons or existing 

facilities due to toppling or falling of such hazardous elements. 

 Wherever cutting and removal of portions of existing work is indicated, such work shall be sawn 

in manner that will produce neat and straight lines, parallel to adjacent surfaces or plumb for 

vertical surfaces.   

 Grind smooth resulting edges of concrete slabs or walks.  
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 Neatly remove existing finish materials back to clean straight line or nearest support 

patches or repairs.   

 Execute cutting and demolition by methods which will prevent damage to other work, and 

which will provide proper surfaces to receive installation of repairs and new work. 

B. Demolition: 

 General: 

 Demolished items are to become the property of the General Contractor and removed 

from premises at Contractor’s expense, typical, U.N.O.   

 Remove and dispose of all items indicated in documents. 

 Remove and dispose of all items herein indicated including, but not limited to; 

 Concrete: 

 Floor slabs and reinforcing 

 Foundations and reinforcing 

 Footings and reinforcing 

 Portions of floor slabs for access to piping, etc. 

 Electrical: 

 Wiring 

 Conduit 

 Light fixtures 

 Switching and power devices 

 J-boxes and alike items 

 Plumbing: 

 Piping 

 Plumbing fixtures 

 Framing: 

 Wall framing 

 Ceiling and soffit framing 

 Sheathing: 

 Wall sheathing 

 Ceiling sheathing 

 Finishes: 

 Flooring and adhesive to bare substrate 

 Tile and adhesive and/or thinset to bare substrate 

 Miscellaneous 

 Vacuum Piping if not fully removed from previous work 

 Accessories 

 Stair Hand railings for new and remedial work, refer to drawings 

 Items indicated in documents 
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 Insulation  

 Any other items required to facilitate new construction 

C. Removal and Disposal  

 All materials resulting from demolition work, except those items specifically listed or shown to 

be retained by Owner or reinstalled, shall become property of General Contractor and shall 

be removed from premises. 

 HAUL ROUTES: 

 Establish haul routes in advance and post flagmen to assure safety of visitors, public and 

workers. 

 Keep streets and parking areas free of mud, rubbish, debris, etc. 

 General Contractor will assume responsibility for any damage resulting from hauling 

operations and hold Owner free and clear of any liability in connection therewith. 

 Appropriate utility company/governmental jurisdiction.   

 Coordinate with utility companies for and removed items that might be the property of 

said utility company. 

D. Removal and Storage for Owner use: 

 Items to be retained for Owner shall be safely stored until said time the Owner requires delivery 

of items. 

E. Removal and Storage for future Installation for Owner: 

 Items to be retained for Owner shall be safely stored until said time the Owner requires the 

items be installed. 

 Includes items as listed in drawings and also includes, but is not limited to; 

 Any other item coordinate with the Owner prior to demolition start. 

F.  Removal and Storage for future Installation by Contractor: 

 Items to be retained and safely stored until said time it is deemed appropriate to be installed. 

 Includes items as listed in drawings and also includes, but is not limited to; 

 Any other item coordinate with the Owner prior to demolition start. 

G. Removal and Storage for future modification and/or replacement: 

 Items to be retained shall be safely stored until said time Contractor requires the items be 

modified replaced for installation. 

 Includes items as listed in drawings and also includes, but is not limited to; 

 IDF racks. 

H. Recycling - Construction Waste Management and Recycling: 

 Refer to Division 1 for product delivery, storage and handling requirements 

 Refer to drawings. 

I. Waste - Construction Waste Management and Recycling: 
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 Refer to Division 1 for product delivery, storage and handling requirements 

 Refer to drawings. 

J. Capping of piping: 

 Refer to drawings 

 All capping shall be done with a threaded type assembly or approved adhesive method for pipe 

material. 

K. Testing: 

 Pressure testing of all capped piping as herein indicted and/or noted in drawings. 

 Pressure testing of existing capped utilities. 

 In compliance with agency and/or utility having jurisdiction. 

L. Protection:  

 Protect materials and surfaces to remain after demolition is complete. 

 Repair to new condition all damaged materials. 

 Protect the following existing items/conditions and provide remedial repair as indicated in 

drawings and including, but not limited to; 

 Batt insulation: 

 Keep free of contaminants such as dust, dirt and moisture/water.  

a) If contaminated and/or damaged during demolition, then material shall be 

replaced in same type and thickness at a minimum of original insulation. 

b) Any insulation found to be contaminated prior to demolition work shall be 

immediately brought to Owner’s attention, otherwise contractor shall replace at no 

cost to Owner. 

 Fire Proofing: 

 Keep free of contaminants such as dust, dirt and moisture/water.  

a) If contaminated and/or damaged during demolition, then material shall be 

replaced in same type and thickness at a minimum of original insulation. 

b) Any fire proofing found to be damaged and/or contaminated prior to demolition 

work shall be immediately brought to Owner’s attention, otherwise contractor shall 

replace at no cost to Owner. 

 Exterior wall finishes where new infill wall framing, sheathing and finishing occurs. 

 Exterior wall framing where new infill framing for exterior walls will occur. 

 Exterior awnings 

 Existing break shape metal flashing/infill at existing exterior windows when existing signage 

is removed. 

 EIFS exterior wall skin system when existing signage is removed. 

M. Cleaning: 

 General: 
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 Clean all remaining surfaces and materials after demolition is complete in accordance with 

Refer to Division 1 for protection and cleaning requirements. 

N. Cutting of concrete and metal deck: 

 Concrete slab on grade: 

 Refer to drawings and details. 

 Saw cut floor to remove extent of slab, but not damage existing vapor barrier. 

 Replace /patch damaged vapor Barrier. 

 Sawn cut extent/widths shall be done as indicated and at a minimum to provide room to 

allow room to drill and install dowels into existing slab prior to install of new concrete. 

 Sawn cut extents of concrete/masonry shall be done to an extent necessary to remove 

piping, conduit, etc. 

 If water or moisture is discovered at sub base notify Architect immediately. 

 Schedule:    

 Demolition:   

 Schedule 

a) Remove concrete only. 

i. As herein specified 

ii. Refer to drawings.   

 Concrete slab on metal decking: 

 Refer to drawings and details. 

 Saw cut concrete to remove extent of slab, but not damage existing metal decking. 

 Sawn cut extent/widths shall be done as indicated and at a minimum to provide room to 

allow room to drill and install dowels into existing slab prior to install of new concrete. 

 Sawn cut extents of concrete/masonry shall be done to an extent necessary to remove 

piping, conduit, etc. 

 Sequencing and Scheduling: 

 Schedule work and sequence with General Contractor 

 Schedule required testing, prior to the installation of materials, components, etc. 

 Cutting of all exposed architectural finishes shall be performed under the supervision of 

the General Contractor, but executed by the affected finish trade subcontractor.   

 Cutting and patching of existing architectural finishes shall be minimized to the extent 

possible through careful routing and placement of new work.  The Architect shall have 

the authority to reject substandard or unacceptable patching. 

 Preparation: 

 Provide shoring, bracing and support as required to maintain structural integrity of work. 

 Provide protection for other portions of work. 
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 Provide protection from elements. 

 Each Subcontractor shall make the field measurements necessary for their work and be 

responsible for its accuracy.   

 Should any structural difficulties prevent a Subcontractor or tradesman from installing their 

material properly, the General Contractor shall be promptly notified so that the Architect 

may be consulted how best to resolve the difficulty.   

 Cutting into the walls and floors, if necessary, shall be carefully and neatly performed and 

then be repaired in an approved manner.   

 The Architect and Structural Engineer shall be consulted in all cases where cutting into a 

structural portion of the building is either desirable or necessary so that satisfactory 

reinforcement or other work may be provided/installed. 

O. Waste Management: 

 Refer to Division 1 for construction waste management and disposal/recycling requirements. 

P. As-Built drawings: 

 General: 

 Carefully document, photograph and provide hard copy of As-Built Drawings and 

Specifications of all removed items, capped off utilities and terminated utilities, conduits, 

etc. for as-built conditions after demolition is complete. 

 Include As-Demolished items also 

 Submit as-built drawings for demolition work including , but not limited to; 

 As indicated in drawings 

 Capped piping. 

 Termination locations for all conduit, piping, etc. 

 Items discovered which were not noted and/or indicated in demolition drawings. 

 Refer to Division 1 for closeout submittal procedures. 

3.5  FIELD QUALITY CONTROL 

A. Product manufacturer shall provide field service support as requested by the Installer/Applicator  

 General Contractor and the product manufacturer shall make periodic on-site inspections to 

ensure that the materials are being installed in strict accordance with manufacturer’s 

specifications.  

 The Applicator shall be responsible for the proper application of the materials.   

B. The Applicator shall certify in writing the quality of work performed relative to the substrate system, 

details, installation procedures and workmanship is in accordance with project specifications and 

manufacturer's instructions. 

3.6  PROTECTION AND CLEAN UP 

A. Refer to Division 1 for protection and cleaning requirements. 
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B. Subcontractor will keep the work areas in a clean and safe condition so their rubbish, waste, and 

debris do not interfere with the work of others and are removed from project. 

C. Protect work and materials of this Section prior to and during installation, and protect the installed 

work and materials of other trades. 

D. Perform work in accordance with manufacturer’s recommendations, as herein specified and in 

accordance with drawings. 

E. In the event of damage, immediately make all repairs and replacements necessary to the approval 

of the Architect and at no cost to the Owner. 

F. After completion of work in this section, remove all erection equipment and implements of service, 

and debris. 

 Leave entire area in a neat, clean, acceptable condition. 

G. Provide Guarantee/Warranties and Bonds as required in this specification section and as listed in 

Division 1 closeout submittal procedures. 

H. Provide record drawings in accordance with Division 1 closeout submittal procedures. 

I. Close out, on-site inspection will be at the discretion of the Architect after he receives the General 

Contractor's NOTICE of “Certificate of Substantial Completion”. 

 

 

 

END OF SECTION 02 41 19 


