Dear Bidders,

Please be advised that Addendum Nos. 2 and 3 for the TK Classrooms at Monte Verde Elementary School and Junipero Serra Elementary School have been issued and are now posted on the District's Facilities website.

https://www.ssfusd.org/apps/pages/construction

Bidders are responsible for reviewing all addendum documents in their entirety and incorporating the requirements into their bids.

The addenda include revisions to the bidding documents and related project information.

As a reminder the following revisions are provided for planning purposes:

*****Bid Due Date and Bid Opening (Extended):*****

- March 12, 2026 at 2:00 PM
- Bid Opening will be held via Zoom as previously noticed

*****Revised Project Milestone Schedule:*****

- Notice to Proceed: April 2, 2026
- Crane Readiness (Both Sites): May 16th, 2026
- Substantial Completion (Both Sites): June 26, 2026 (no change)

*****Crane Readiness will include, but is not limited to:*****

- Completion of building pads to approved elevations and compaction
- Completion of foundations, footings, piers, and required embed/weld plates
- Installation and inspection approval of underground utilities
- Accurate installation of utility stub-outs
- Backfill and compaction at foundation perimeters
- Adequate crane setup area free of conflicts.
- Required inspections completed and signed off prior to modular delivery

*****Only the Prime (General Contractor) must be prequalified with the District. Subcontractors are not required to be prequalified for this Project.*****

Robert Kitchens
Facilities-Construction Project Manager
South San Francisco Unified School District
398 B Street | South San Francisco | CA-94080
Ph: (650)-246-5986 Cell: (650)-943-3497