

Measure C Bond Office

April 1, 2026

To: All Bidders

From: Sandra Lovaas, Measure C Bond Manager
Pleasant Valley School District

Subject: **Bid FB-26-02, Parking Lot Asphalt Replacement Project,
Camarillo Academy of Progressive Education**

This addendum is hereby made a part of the Contract Documents for **Bid FB-26-02, Parking Lot Asphalt Replacement Project, Camarillo Academy of Progressive Education** to the same extent as though it was originally included therein and takes precedence over the original documents.

Receipt of this addendum should be acknowledged on the Bid Form.

1. This addendum provides a revised Project Schedule. Revised Project Schedule changes work dates and adds additional seal coat requirement. Schedule revisions are highlighted. Note: Project Schedule's Submission of Sealed Bid time has been corrected to time published in Notice to Bidders.

Enclosure



Pleasant Valley School District

600 Temple Avenue • Camarillo, CA 93010 • (805) 389-2100 (Office) • www.pleasantvalleysd.org
PVSD prepares 21st century learners who are responsible members of our global society.

Pleasant Valley School District

Bid FB-26-02, Parking Lot Asphalt Replacement Project, Camarillo Academy of Progressive Education

PROJECT SCHEDULE

Revised, Addendum 1

Notice to Contractors:	March 15, 2026 & March 22, 2026
Mandatory Attendance Site Visit:	March 25, 2026 @ 10:00 a.m.
Respondent Question Submission Deadline:	April 10, 2026 @ 4:00 p.m.
District Provides Answers:	April 15, 2026
Deadline for Submission of Sealed Bid:	April 24, 2026 @ 10:30 a.m.
Anticipated Contract Award Date:	May 21, 2026
Construction Schedule and Submittals Due <i>Reference General Conditions 3.91 and 3.11.1.2</i>	Ten (10) Business Days from Notification of Award of Contract
Anticipated Start of Work:	July 20, 2026
Substantial Completion: <i>Reference General Conditions 1.1.9 and 1.1.10</i>	August 9, 2026
Punch List Items/Initial Asphalt Striping Complete	August 15, 2026*
*Work hours after August 9 by arrangement with District.	
Seal Coat and Final Striping	November 23-26, 2026

The DISTRICT will make every effort to adhere to the schedule. However, the DISTRICT reserves the right to amend the schedule, as necessary. All potential Bidders will be notified of any change.