BOARD APPROVED

APR 16 2026
INDEPENDENT CONSULTANT AGREEMENT FOR MENLO PARK CiTy
PROJECT INSPECTOR SERVICES SCHOOL DISTRICT

This Independent Consultant Agreement for Project Inspector Services (“"Agreement”)
is made and entered into as of the 16th day of April, 2026 by and between the Menlo Park
City School District (“District”) and Pinelli & Associates, Inc. (“Consultant” or “Inspector”),
(together, “Parties”).

WHEREAS, Public Contract Code section 20111, subdivision (d), provides that
professional services, requiring specialized knowledge, training, or skill, are not subject to
public bidding requirements; and

WHEREAS, Government Code section 53060 authorizes the District to contract with
any person(s) for the furnishing of special services and advice in financial, economic,
accounting, engineering, legal or administrative matters through direct negotiation; and

WHEREAS, District duly determined that it needs some or all of the services
(collectively, “Services”) to be provided pursuant to this Agreement; and

WHEREAS, Consultant is specially trained, experienced, and competent to perform the
Services required by District, as needed on the basis set forth in this Agreement.

NOW, THEREFORE, the Parties agree as follows:

1. Services. Consultant shall provide Division of the State Architect (*"DSA”) project
inspector (Inspector of Record or IOR) services as further described in Exhibit A, attached
hereto and incorporated herein by this reference ("Services”).

2. Term. Consultant shall commence providing services under this Agreement on April 17,
2026 and will diligently perform as required and complete performance by August 31,
2026 (“Term”), unless this Agreement is terminated and/or otherwise cancelled prior to
that time.

3. Submittal of Documents. Consultant shall not commence the Services under this
Agreement until Consultant has submitted and District has approved the documents,
certificate(s) and affidavit(s), and endorsement(s) of insurance required as indicated

below:
X Signed Agreement
X Workers' Compensation Certification
X Fingerprinting/Criminal Background Investigation Certification
X Insurance Certificates and Endorsements
X W-9 Form
Other:

4. Compensation. District agrees to pay Consultant for services satisfactorily rendered
pursuant to this Agreement a total fee not to exceed Fifty Thousand Dollars ($50,000),
including a lump sum in the amount of Three Thousand, Two Hundred Dollars ($3,300)
for Administrative costs at closeout. District shall pay Consultant according to the following
terms and conditions:

4.1. Payment for the Services shall be made for all undisputed amounts based upon the
delivery of the work product as determined by District. Payment shall be made
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within thirty (30) days after Consultant submits an invoice to District for Services
actually completed and after District’s written approval of the Services, or the
portion of the Services for which payment is to be made.

4.2. Except for the Administrative costs, the Services shall be performed at the hourly
billing rates and/or unit prices included in Exhibit B. If hourly billing applies, the
itemized invoice shall reflect the hours spent by Consultant in performing its
Services pursuant to this Agreement.

4.3. If Consultant works at more than one site, Consultant shall invoice for each site
separately.

5. Materials. Consultant shall furnish, at its own expense, all labor, materials, equipment,
supplies and other items necessary to complete the services to be provided pursuant to
this Agreement.

6. Expenses. District shall not be liable to Consultant for any costs or expenses paid or
incurred by Consultant in performing services for District.

7. Independent Contractor. Consultant represents and warrants that Consultant is an
independent contractor or business entity that is: (i) free from the control and direction
of District in connection with the performance of the Services, (ii) performing Services
that are outside the usual course of District’s business, and (iii) customarily engaged in
an independently established trade, occupation, or business of the same nature as that
involved in the Services performed, District being interested only in the results obtained.
Consultant understands and agrees that it and all of its employees shall not be considered
officers, employees, agents, partner, or joint venture of District, and are not entitled to
benefits of any kind or nature normally provided employees of District and/or to which
District's employees are normally entitled, including, but not limited to, State
Unemployment Compensation or Worker's Compensation. Consultant shall assume full
responsibility for payment of all federal, state and local taxes or contributions, including
unemployment insurance, social security and income taxes with respect to Consultant's
employees.

8. Certificates/Permits/Licenses/Registrations. Consultant and all Consultant's
employees or agents shall secure and maintain in force such certificates, permits, licenses,
and registrations as are required by law in connection with the furnishing of Services
pursuant to this Agreement.

9. Performance of Services.

9.1. standard of Care. Consultant represents that Consultant has the qualifications
and ability to perform the Services in a professional manner, without the advice,
control or supervision of District. Consultant's services will be performed, findings
obtained, reports and recommendations prepared in accordance with generally and
currently accepted principles and practices of its profession for services to California
school districts.

9.2. Due Diligence. Consultant shall carefully study and compare all documents,
findings, and other instructions and shall at once report to District, in writing, any
error, inconsistency, or omission that Consultant or its employees may discover.
Consultant shall have responsibility for discovery of errors, inconsistencies, or
omissions.
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9.3. Safety and Security. Consultant is responsible for maintaining safety in the
performance of this Agreement. Consultant shall be responsible to ascertain from
the District the rules and regulations pertaining to safety, security, and driving on
school grounds, particularly when children are present.

9.4. Meetings. Consultant and District agree to participate in regular meetings to
discuss strategies, timetables, implementations of services, and any other issues
deemed relevant to the operation of Consultant’s performance of Services, and as
otherwise agreed upon by the Parties.

9.5. District Approval. The Services completed herein must meet the approval of
District and shall be subject to District’s general right of inspection and supervision
to secure the satisfactory completion thereof.

9.6. District’'s Evaluation of Consuitant and Consultant’s Employees and/or
Subcontractors. District may evaluate Consultant in any way District is entitled
pursuant to applicable law. District’s evaluation may include, without limitation:

9.6.1. Requesting that District employee(s) evaluate Consultant and Consultant’s
employees and subcontractors and each of their performance.

9.6.2. Announced and unannounced observance of Consultant, Consultant’s
employee(s), and/or subcontractor(s).

9.7. New Project Approval. Consultant and District recognize that Consultant’s
Services may include working on various Projects for District. Consultant shall
obtain the approval of District prior to the commencement of a new Project.

10. [Reserved]

11. Deliverables. Consuitant understands and agrees that all matters produced under this
Agreement shall become the property of District and cannot be used without District's
express written permission.

12. Audit. Consultant shall establish and maintain books, records, and systems of account,
in accordance with generally accepted accounting principles, reflecting all business
operations of Consultant transacted under this Agreement. Consultant shall retain these
books, records, and systems of account during the Term of this Agreement and for five
(5) years thereafter. Consultant shall permit District, its agent, other representatives, or
an independent auditor to audit, examine, and make excerpts, copies, and transcripts
from all books and records, and to make audit(s) of all billing statements, invoices,
records, and other data related to the Services covered by this Agreement. Audit(s) may
be performed at any time, provided that District shall give reasonable prior notice to
Consultant and shall conduct audit(s) during Consultant’s normal business hours, unless
Consultant otherwise consents.

13. Disputes. In the event of a dispute between the parties as to performance of the Services,
the interpretation of this Agreement, or payment or nonpayment for work performed or
not performed, the parties shall attempt to resolve the dispute in good faith. Pending
resolution of the dispute, Consultant agrees it will neither rescind the Agreement nor stop
the performance of the Services but will allow determination by the court of the State of
California, in the county in which District’s administration office is located, having
competent jurisdiction of the dispute. Disputes may be determined by mediation if
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mutually agreeable, otherwise by litigation. Notice of the demand for mediation of a
dispute shall be filed in writing with the other party to the Agreement. The demand for
mediation shall be made within a reasonable time after written notice of the dispute has
been provided to the other party, but in no case longer than ninety (90) days after initial
written notice. If a claim, or any portion thereof, remains in dispute upon satisfaction of
all applicable dispute resolution requirements, Consultant shall comply with all claims
presentation requirements as provided in Chapter 1 (commencing with section 900) and
Chapter 2 (commencing with section 910) of Part 3 of Division 3.6 of Title 1 of Government
Code as a condition precedent to Consultant’s right to bring a civil action against District.

14. Attorney Fees/Costs. Should litigation be necessary to enforce any terms or provisions
of this Agreement, then each party shall bear its own litigation and collection expenses,
witness fees, court costs and attorney’s fees.

15. Termination.

15.1. For Convenience by District. District may, at any time, with or without reason,
terminate this Agreement for its own convenience and compensate Consultant only
for services satisfactorily rendered to the date of termination. Written notice by
District shall be sufficient to stop further performance of services by Consultant.
Notice shall be deemed given when received by Consultant or no later than three
(3) days after the day of mailing, whichever is sooner.

15.2. With Cause by District. District may terminate this Agreement upon giving of
written notice of intention to terminate for cause. Cause shall include:

15.2.1. material violation of this Agreement by Consultant; or

15.2.2. any act by Consultant exposing District to liability to others for personal
injury or property damage; or

15.2.3. Consultant is adjudged as bankrupt, Consultant makes a general
assignment for the benefit of creditors, or a receiver is appointed on account
of Consultant's insolvency.

Written notice by District shall contain the reasons for such intention to terminate.
Unless within three (3) calendar days after that notice the condition or violation
shall cease, or satisfactory arrangements for the correction thereof be made, this
Agreement shall upon the expiration of the three (3) calendar days cease and
terminate. In the event of termination for cause, District may secure the required
services from another Consultant. If expenses, fees, and/or costs to District exceed
the cost of providing the service pursuant to this Agreement, Consultant shall
immediately pay the excess expenses, fees, and/or costs to District upon the receipt
of District’s notice of these expenses, fees, and/or costs. The foregoing provisions
are in addition to and not a limitation of any other rights or remedies available to
District.

15.3. Upon termination, Consultant shall provide the District with all documents
produced, maintained or collected by Consultant pursuant to this Agreement,
whether or not such documents are final or draft documents.
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16. Indemnification.

16.1. To the furthest extent permitted by California law, Consultant shall indemnify and
hold harmless District, its Board of Education, agents, representatives, officers,
consultants, employees, trustees, and volunteers (the “Indemnified Parties”) from
any and all claims arising out of, pertaining to, or relating to the negligence,
recklessness, or willful misconduct of Consultant (“Claim”). Consultant shall, to the
furthest extent permitted by California law, defend the Indemnified Parties at
Consultant’s own expense, including attorneys’ fees and costs, from any and all
Claim(s) and allegations relating thereto. District shall have the right to accept or
reject any legal representation that Consultant proposes to defend the Indemnified
Parties.

16.2. Consultant shall pay and satisfy any judgment, award, or decree that may be
rendered against the Indemnified Parties in any Claim, subject to section 16.1
above. Consultant’s obligation pursuant to this Article includes reimbursing District
for the cost of any settlement paid by the Indemnified Parties and for any and all
fees and costs, including but not limited to legal fees and costs, expert witness fees,
and consultant fees, incurred by the Indemnified Parties in the defense of any
Claim(s) and to enforce the indemnity herein, subject to section 16.1 above.
Consultant’s obligation to indemnify shall not be restricted to insurance proceeds.

16.3. District may withhold any and all costs that arise out of, pertain to, or relate to the
negligence, recklessness, or willful misconduct of Consultant from amounts owing
to Consultant.

17. Insurance.
17.1. Coverage. Consultant shall procure and maintain at all times it performs any

portion of the Services the following insurance with minimum limits equal to the
amount indicated below.

Type of Coverage Minimum
Requirement
Commercial General Liability Insurance, including Bodily
Injury, Personal Injury, Property Damage, Advertising Injury,
and Medical Payments
Each Occurrence $ 2,000,000
General Aggregate $ 4,000,000
Automobile Liability Insurance - Any Auto
Each Occurrence $ 1,000,000
General Aggregate $ 2,000,000
Professional Liability $ 1,000,000
Workers Compensation Statutory Limits
Employer’s Liability, per accident for bodily injury or disease $ 1,000,000

17.1.1. Commercial General Liability and Automobile Liability Insurance.
Commercial General Liability Insurance and Any Auto Automobile Liability
Insurance that shall protect Consultant, District, and the State from all
claims of bodily injury, property damage, personal injury, death, advertising
injury, and medical payments arising performing any portion of the
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Services. (Form CG 0001 and CA 0001, or forms substantially similar, if
approved by District.)

17.1.2. Workers" Compensation and Employer’s Liability Insurance.
Workers’ Compensation Insurance and Employer’s Liability Insurance for all
of its employees performing any portion of the Services. In accordance with
provisions of section 3700 of the California Labor Code, Consultant shall be
required to secure workers’ compensation coverage for its employees. The
Workers’ Compensation policy shall be endorsed with a waiver of
subrogation in favor of District for all work performed by Consultant, its
employees, agents and subcontractors. If any class of employee or
employees engaged in performing any portlon of the Services under Lhis
Agreement are not protected under the Workers’ Compensation Statute,
adequate insurance coverage for the protection of any employee(s) not
otherwise protected must be obtained before any of those employee(s)
commence performing any portion of the Services.

17.1.3. Professional Liability (Errors and Omissions). Professional Liability
Insurance as appropriate to Consultant’s profession, coverage to continue
through completion of construction plus ten (10) years thereafter.

17.2. Proof of Carriage of Insurance. Consultant shall not commence performing any
portion of the Services until all required insurance has been obtained and
certificates indicating the required coverage have been delivered in duplicate to
District and approved by District. Certificates and insurance policies shall include
the following:

17.2.1. Language stating in particular those insured, extent of insurance, location
and operation to which insurance applies, expiration date, to whom
cancellation and reduction notice will be sent, and length of notice period.

17.2.2. A clause stating: “This policy shall not be canceled or reduced in required
limits of liability or amounts of insurance until notice has been mailed to
District, stating date of cancellation or reduction. Date of cancellation or
reduction shall not be less than thirty (30) days after date of mailing notice.”

17.2.3. An endorsement stating that District and its Board of Education, agents,
representatives, employees, trustees, officers, consultants, and volunteers
are named additional insured under all policies except Workers’
Compensation Insurance, Professional Liability, and Employers’ Liability
Insurance.

17.2.4. An endorsement stating that Consultant’s insurance policies shall be
primary to any insurance or self-insurance maintained by District.

17.2.5. An endorsement stating that there shall be a waiver of any subrogation.

17.2.6. Consultant’s insurance limit shall apply separately to each insured against
whom a claim is made or suit is brought.

17.2.7. All policies except the Professional Liability, Workers’ Compensation
Insurance, and Employer’s Liability Insurance Policies shall be written on an
occurrence form.
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18.

19.

20.

21.

17.2.8. Insurance written on a “claims made” basis shall be retroactive to a date
that coincides with or precedes Consultant’s commencement of Work,
including subsequent policies purchased as renewals or replacements.

17.3. Acceptability of Insurers. Insurance is to be placed with insurers with a current
A.M. Best’s rating of no less than A: VII, unless otherwise acceptable to District.

17.4. If Consultant normally carries insurance in an amount greater than the minimum
amounts required herein, that greater amount shall become the minimum required
amount of insurance for purposes of the Agreement. Therefore, Consultant hereby
acknowledges and agrees that all insurance carried by it shall be deemed liability
coverage for all actions it performs in connection with the Agreement.

Limitation of District Liability. Other than as provided in this Agreement, District’s
financial obligations under this Agreement shall be limited to the payment of the
compensation provided in this Agreement. Notwithstanding any other provision of this
Agreement, in no event, shall District be liable, regardless of whether any claim is based
on contract or tort, for any special, consequential, indirect or incidental damages,
including, but not limited to, lost profits or revenue, arising out of or in connection with
this Agreement for the services performed in connection with this Agreement.

Compliance with Laws. Consultant shall observe and comply with all rules and
regulations of the District’'s Board of Education and all federal, state, and local laws,
ordinances and regulations. Consultant shall give all notices required by any law,
ordinance, rule and regulation bearing on conduct of the Services as indicated or specified.
If Consultant observes that any of the Services required by this Contract is at variance
with any such laws, ordinance, rules or regulations, Consultant shall notify District, in
writing, and, at the sole option of District, any necessary changes to the scope of the
Services shall be made and this Agreement shall be appropriately amended in writing, or
this Agreement shall be terminated effective upon Consultant’s receipt of a written
termination notice from District. If Consultant performs any Services that is in violation of
any laws, ordinances, rules or regulations, without first notifying District of the violation,
Consultant shall bear all costs arising therefrom.

Anti-Discrimination. It is the policy of District that in connection with all work performed
under contracts there be no discrimination against any employee engaged in the work
because of race, religious creed, color, national origin, ancestry, physical disability, mental
disability, reproductive health decision making, medical condition, genetic information,
marital status, sex, gender, gender identity, gender expression, age, sexual orientation,
or veteran or military status of any person and therefore Consultant agrees to comply with
applicable Federal and California laws including, but not limited to the California Fair
Employment and Housing Act beginning with Government Code Section 12900 and Labor
Code Section 1735 and District policy. In addition, Consultant agrees to require like
compliance by all of its subcontractor(s).

Fingerprinting of Employees. The Fingerprinting/Criminal Background Investigation
Certification must be completed and attached to this Agreement prior to Consultant’s
performing of any portion of the Services. Consultant expressly acknowledges that the
following conditions shall apply to any work performed by Consultant and/or Consultant’s
employees on a school site:

21.1. All site visits shall be arranged through District;
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22.
23.

24.

21.2. Consultant and Consultant’s employees shall inform District of their proposed
activities and location at the school site, allowing District time to arrange site visits
without a disruption to the educational process;

21.3. Consultant and/or Consultant’s employees shall check in with the school office each
day immediately upon arriving at the school site;

21.4. Once at such location, Consuitant and Consultant’s employees shall not change
locations without contacting District;

21.5. Consultant and Consultant’s employees shall not use student restroom facilities;
and

21.6. If Consultant and Consultant’s employees find themselves alone with a student,
Consultant and Consultant’s employees shall immediately contact the school office
and request that a member of the school staff be assigned to the work location.

[RESERVED]

Confidentiality. Consultant and all Consultant’s agents, personnel, employee(s), and/or
subcontractor(s) shall maintain the confidentiality of all information received in the course
of performing the Services. Consultant understands that student records are confidential
and agrees to comply with all state and federal laws concerning the maintenance and
disclosure of student records. This requirement to maintain confidentiality shall extend
beyond the termination of this Agreement.

Notice. Any notice required or permitted to be given under this Agreement shall be
deemed to have been given, served, and received if given in writing and either personally
delivered or deposited in the United States mail, registered or certified mail, postage
prepaid, return receipt required, or sent by overnight delivery service, or electronic mail,
addressed as follows:

District: Consultant:

Menlo Park City School District Pinelli & Associates, Inc.

181 Encinal Avenue 49 Skyline Drive

Atherton, CA 94027 Woodside, CA 94062

ATTN: Kristen Gracia, Superintendent ATTN: Mark Pinelli

EML: kgracia@mpcsd.org EML: markpinelli@comcast.net

25.

26.

Any notice personally given or sent by electronic mail shall be effective upon receipt. Any
notice sent by overnight delivery service shall be effective the business day next following
delivery thereof to the overnight delivery service. Any notice given by mail shall be
effective three (3) days after deposit in the United States mail.

Assignment. The obligations of Consultant pursuant to this Agreement shall not be
assigned by Consultant. Any such assignment shall be null and void.

Integration/Entire Agreement of Parties. This Agreement constitutes the entire
agreement between the Parties and supersedes all prior discussions, negotiations, and
agreements, whether oral or written. This Agreement may be amended or modified only
by a written instrument executed by both Parties.
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27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

Amendments, Changes and Modifications. This Agreement may not be amended,
changed, modified, altered or terminated without the written agreement of both Parties
hereto.

No Rights in Third Parties. This Agreement does not create any rights in, or inure to
the benefit of, any third party except as expressly provided herein.

Governing Law; Venue. This Agreement shall be governed by and the rights, duties and
obligations of the Parties shall be determined and enforced in accordance with the laws of
the State of California. The Parties further agree that any action or proceeding brought to
enforce the terms and conditions of this Agreement shall be maintained in the county in
which District’s administrative offices are located.

Waiver. The waiver by either party of any breach of any term, covenant, or condition
herein contained shall not be deemed to be a waiver of such term, covenant, condition,
or any subsequent breach of the same or any other term, covenant, or condition herein
contained.

Severability. If any term, condition or provision of this Agreement is held by a court of
competent jurisdiction to be invalid, void or unenforceable, the remaining provisions will
nevertheless continue in full force and effect, and shall not be affected, impaired or
invalidated in any way.

Provisions Required By Law Deemed Inserted. Each and every provision of law and
clause required by law to be inserted in this Agreement shall be deemed to be inserted
herein and this Agreement shall be read and enforced as though it were included therein.

Authority to Bind Parties. Neither party in the performance of any and all duties under
this Agreement, except as otherwise provided in this Agreement, has any authority to bind
the other to any agreements or undertakings.

Tolling of District’s Claims. Consultant agrees to toll all statutes of limitations for
District’s assertion of claims against Consultant that arise out of, pertain to, or relate to
contractors’ or subcontractors’ claims against District involving Consultant’s services
under this Agreement, until the contractors’ or subcontractors’ claims are finally resolved.

Captions and Interpretations. Paragraph headings in this Agreement are used solely
for convenience, and shall be wholly disregarded in the construction of this Agreement.
No provision of this Agreement shall be interpreted for or against a party because that
party or its legal representative drafted such provision, and this Agreement shall be
construed as if jointly prepared by the Parties.

Calculation of Time. For the purposes of this Agreement, “days” refers to calendar days
unless otherwise specified.

Signature Authority. Each party has the full power and authority to enter into and
perform this Agreement, and the person signing this Agreement on behalf of each Party
has been properly authorized and empowered to enter into this Agreement.

Execution of Other Documents. The parties to the Agreement shall cooperate fully in
the execution of any and all other documents and in the completion of any additional
actions that may be necessary or appropriate to give full force and effect to the terms
and intent of this Agreement.
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39. Counterparts. This Agreement may be executed in one or more counterparts, and all
counterparts together shall be construed as one document. A facsimile or electronic
signature shall be deemed to be the equivalent of the actual original signature. All
counterparts so executed shall constitute one Agreement binding all the Parties hereto.

40. Incorporation of Recitals and Exhibits. The Recitals and each exhibit attached hereto
are hereby incorporated herein by reference.

[SIGNATURES ON FOLLOWING PAGE]

Menlo Park City School District Page 10
Independent Consultant Agreement (Project Inspector Services)



IN WITNESS WHEREOF, the Parties hereto have executed this Agreement on the date

indicated below.

.=

Menlo Park City School District
Signed By: *%%/IW

Dated: \A’P\f_\ \ l { , 2026

Dated: _March 30 , 2026

Pinelli & Associates, Inc.

Print Name: .rﬁrfS_*Cn Glrd).a,

Print Title:  _JSVPEY infendent

Signed By: M PW

Print Name: _Mark Pinelli

Print Title: IOR

Information regarding Consultant:

License No.: 4858

20-3356749

Address: 49 Skyline Dr Woodside CA 94062

Telephone: (650) 670-6128

Facsimile:

E-Mail:

markpinelli@comcast.net

Type of Business Entity:
Individual
Sole Proprietorship
Partnership
Limited Partnership

X__ Corporation,

State: Limited
Liability Company
Other:

: Employer Identification
and/or
Social Security Number

NOTE: Section 6041 of the Internal
Revenue Code (26 U.S.C. 6041)
and Section 1.6041-1 of Title 26 of
the Code of Federal Regulations
(26 C.F.R. 1.6041-1) requires the
recipients of $600.00 or more to
furnish their taxpayer information
to the payer. In order to comply
with these requirements, District
requires Consultant to furnish the
information requested in this
section.
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EXHIBIT A
DESCRIPTION OF SERVICES TO BE PERFORMED BY CONSULTANT

Consultant’s entire Proposal is not made part of this Agreement.

Consultant’s duties and services under this Agreement shall not include preparing or assisting
the District with any portion of the District’s preparation of a request for proposals, request
for qualifications, or any other solicitation regarding a subsequent or additional contract with
the District. The District shall at all times retain responsibility for public contracting, including
with respect to any subsequent phase of this Project. Consultant’s participation in the
planning, discussions, or drawing of project plans or specifications shall be limited to
conceptual, prellminary, or Inltlal plans or specifications. Consultant shall couperdle wilh Lhe
District to ensure that all bidders for a subsequent contract on any subsequent phase of this
Project have access to the same information, including all conceptual, preliminary, or initial
plans or specifications prepared by Consultant pursuant to this Agreement.

Consultant shall provide all project inspection services that the District, or its Board, officers,
employees, representatives, or agents may request for each Project listed below. Consultant
shall coordinate its Services with the District’s representative, or his/her designee. Consultant
shall also coordinate its Services with the District’s other consultants.

School Site Property Address Project Description
Laurel School Lower 95 Edge Road, This project consists of
Campus Atherton, CA 94027 providing cooling and

electrified heating to
classrooms, breakout
spaces, and other common
spaces in Buildings D, E,
and F by replacing the
existing gas heating
equipment, as well as the
necessary electrical

upgrades.
Laurel School Upper 275 Elliott Drive, This project consists of
Campus Menlo Park, CA 94025 providing cooling and

electrified heating to
classrooms, breakout
spaces, music room, and
other common spaces
throughout the school by
replacing the existing gas
heating equipment, as well
as the necessary electrical
upgrades.

1. INSPECTOR’S AUTHORITY

1.1 Full-Time Inspector under Direction of Architect. The Inspector shall act
as project inspector on a full-time, constant basis, including during off hours,
and weekend hours as deemed necessary by the Inspector, the Architect and/or
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the District. The Inspector shall be under the direction of the Architect and is
subject to the supervision of Division of the State Architect ("DSA").

1.2 Authority to Reject Construction Work. The Inspector shall not direct a
contractor in the execution of the Construction Work. The Inspector does not
have the authority to stop work on the Project. The Inspector shall have the
authority to reject defective materials and to suspend any specific Construction
Work that is being improperly performed, subject to the ultimate decision of
the Architect and the District. The Inspector will have the authority to approve,
disapprove, observe, and report matters pertaining to the Construction Work
performed on the Project.

1.3 Conflict of Interest. The Inspector shall not have a financial or investment
interest in any person, contractor, entity, or their employees, agents, or
subcontractors with responsibilities for the construction of, design of, or other
work or duties related to the Project. The Inspector shall not have the authority
to assist any person, contractor, entity, or their employees, agents, or
subcontractors in the performance of the any work on the Project. The
Inspector shall not undertake any responsibilities of any person, contractor,
entity, or their employees, agents, or subcontractors. It shall be understood,
however, that the Inspector shall make every attempt to remove obstacles
preventing the orderly progress of work on the Project.

2. ON-SITE PRESENCE

The Inspector shall be physically present at each Project site at all times necessary for
performance of its duties as project inspector. The Inspector shall have personal
knowledge of the Construction Work at all stages. The Inspector shall accompany the
Architect, the District, the construction manager, or other consultants when any of
them are observing the Construction Work. The Inspector shall be physically present
for all concrete work and masonry work.

3. ALL ON-SITE INSPECTION SERVICES, INSPECTION-RELATED ACTIVITIES,
AND SPECIAL INSPECTIONS

3.1 The Inspector’s inspection Services shall consist of all on-site inspection
Services of the Project and all inspection-related activities relating thereto,
including, but not limited to, the Services set forth herein.

3.2 Special Inspections.

3.2.1 If directed by the District or the Architect, Inspector shall either perform
Special Inspections or oversee Special Inspections by specially approved
inspectors.

3.2.2 Special Inspections may be performed by the Inspector if Inspector has
been specially approved for such purposes. Where other special
inspectors are required to comply with DSA or California Building Code
requirements, the Inspector shall manage coordination, scheduling and
timely reporting of results to the District, the Architect, and the DSA if
required.

3.2.3 The District may also require Special Inspection for any other shop
fabrication procedures that preclude the complete inspection of the
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Work after assembly. The District may require Special Inspection at the
job site in addition to those listed herein if deemed necessary because
of the special use of the materials or methods of construction.

3.3 Continuous Inspection. The Inspector shall perform continuous inspection of
the Project during all stages of construction. Such inspection shall be conducted
based on personal knowledge of the construction and shall ensure that the
approved plans and specifications are completely executed. Continuous
inspection means complete inspection of every part of the Work. Work such as
concrete or brick work that can be inspected only as it is placed shall require
the constant presence of the Inspector. Other types of Work that can be
completely inspected after the Work is installed may be carried on while the
Inspector is not present. In no case shall the Inspector have or assume any
duties that will prevent the Inspector from providing continuous inspection.

4. INSPECTOR’S GENERAL OBLIGATIONS, DUTIES, AND RESPONSIBILITIES

The Inspector shall provide personal, competent, adequate and continuous
construction inspections of all aspects of the Work.

4.1 The Inspector shall endeavor to guard the District against apparent defects and
deficiencies in the Work and shall see that the Work is executed and completed
in accordance with the Contract Documents and applicable laws and
regulations.

4.2 The Inspector shall submit the form DSA 151, or most current form, to the DSA
prior to commencement of construction.

4.3 The Inspector shall ensure that the correct quantity of project inspection cards
(form DSA 152, or most current form) is issued for the project. The Inspector
shall obtain the forms DSA 152 prior to commencement of the construction and
enter the "Card Start Date” on the forms DSA. The Inspector shall sign off
applicable blocks and sections of the forms DSA 152 when:

4.3.1 The completed work is in compliance with the DSA approved
construction documents.

4.3.2 All necessary testing and inspections are complete.

4.3.3 Any deviations from the DSA approved plans are resolved.
4.3.4 Any DSA field trip note issues are resolved.

4.3.5 All necessary documents are received by the Inspector.

4.4  The Inspector shall obtain a copy of the DSA approved Construction Documents
from the Architect prior to the commencement of construction. The Inspector
shall study and fully comprehend the requirements of the Construction
Documents in order to provide competent inspection of the Construction Work.
The Inspector shall consult the Architect to resolve any uncertainties in the
Inspector’s comprehension of the plans and specifications. The Inspector shall
possess a thorough understanding of the requirements of the plans and
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specifications for each portion of Construction Work before that portion of
Construction Work is performed.

4.5 The Inspector shall obtain a copy of the DSA approved Statement of Structural
Tests and Special Inspections (form DSA 103, or most current form) from the
Architect prior to commencement of construction. The Inspector shall meet with
the District, design professionals, and contractor as needed to mutually
communicate and understand the testing and inspection program and the
methods of communication appropriate for the project. The Inspector shall
meet with the Laboratory of Record to mutually communicate and understand
the testing and inspection program and the methods of communication
appropriate for the project. The Inspector shall monitor the work of the
Laboratory of Record and Special Inspectors, if any, to ensure the testing and
special inspection programs are satisfactorily completed, including verifying
code-compliant implementation of the materials testing and special inspection
program, as applicable, notification of materials testing labs, the performance
of material sampling and special inspections, and the review of all material
sampling and special inspection reports. The Inspector shall not be required to
conduct tests that are specified in the Contract Documents to be performed by
a testing or inspection laboratory or firm.

4.6 Inspector shall comply with all the requirements of a DSA project inspector
including, without limitation, all the requirements included and/or referenced
in the current version of the following forms:

4.6.1 Form DSA IR A-7, Project Inspector: Certification and Approval.

4.6.2 Form DSA IR A-8, Project Inspector and Assistant Inspector: Duties and
Performance.

4.6.3 Form DSA PR 13-01, Construction Oversight Process Procedure.
4.6.4 Form DSA PR 13-02, Project Certification Process Procedure.
4.6.5 DSA 152 Manual.

4.7 The Inspector shall identify all non-compliant Work as work on the Project
progresses in order to facilitate timely corrective action.

4.8 The Inspector shall not authorize deviations from the Contract Documents.
5. ACCEPTED INDUSTRY PRACTICES, COMPLIANCE WITH ALL LAWS
5.1 The Inspector shall follow accepted industry practices and comply with all
applicable federal, state and local laws, regulations, and ordinances applicable
to the work on the Project (*"Work"”). These practices include, but are not limited
to, the following:

5.1.1 California Code of Regulations, Title 24, including amendments, in the
edition referenced in the Contract Documents.

5.1.2 Regulations of the State Fire Marshall (Title 19, California Code of
Regulations) and applicable local fire safety codes.
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5.1.1 Labor Code of the State of California - Division 2, Part 7, Public Works
and Public Agencies.

5.1.2 Education Code of the State of California.

5.1.3 Industrial Accident Commission's Safety Orders, State of California.
5.1.4 National Electrical Safety Code, U. S. Department of Commerce.
5.1.5 National Board of Fire Underwriters' Regulations.

5.1.6 Manual of Accident Prevention in Construction, latest edition, published
by the American General Contractors of America.

5.2 The inspection shall be according to the DSA inspection rules and regulations.

5.3 Nothing in the drawings, plans and specifications is to be construed to permit
construction work not conforming to the above industry practices and/or
federal, state and local laws, regulations, and ordinances applicable to the
Work.

6. COMMUNICATIONS, REPORTING, AND NOTIFICATIONS
6.1 DSA Notification. The Inspector shall notify DSA:

6.1.1 At least forty-eight (48) hours prior to the start of any Construction
Work at each Project site.

6.1.2 At least forty-eight (48) hours prior to completion of any foundation
excavations/trenches.

6.1.3 At least forty-eight (48) hours prior to the first concrete
pour/placement at any Project site.

6.1.4 At least forty-eight (48) hours prior to significant concrete
pour/placement at any Project site.

6.1.5 When Construction Work has been suspended for a period of more
than one (1) month.

Notification shall be made on form DSA 151, or most current form, and
shall be sent electronically to the DSA. A copy of each notification shall
be kept in the Inspector’s Job File.

6.2 Defective Work. If the Inspector determines that any portion of the Work is
defective and such defect requires that portion of the Work to be rejected, the
Inspector shall immediately report said defective Work to the Architect, the
Construction Manager (if applicable), and the District. The Inspector's initial
report regarding such defective Work may be either verbal or in writing,
whichever form is deemed more appropriate by the Inspector under the
circumstances. However, if such initial report is verbal, the Inspector shall
confirm said verbal report in writing within one (1) calendar day.
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6.3 Notification of District and Architect. The Inspector shall immediately
report to the District, the Architect, and the Construction Manager (if
applicable) any failure by any contractor or subcontractor to comply with the
Contract Documents, or any attempted substitutions of required materials
and/or workmanship in any portion of the Construction Work. The Inspector
shall inform the District, the Architect, and the Construction Manager (if
applicable) of any conflicts, ambiguity, and/or inconsistencies in the Contract
Documents and of any interpretations, suggestions, comments, and/or
criticisms the Inspector has related to the Project or the Contract Documents.
The Inspector shall advise the District of needed inspections related to the
status of the Construction Work, and the District shall provide the schedule of
Construction Work to the Inspector so that both Parties arrange timely
inspections.

6.4 Contractor’s Deviation in the Work and Notification of Deviations to
Contractor(s).

6.4.1 The Inspector shall notify a contractor verbally and in writing of any
deviations from the approved Contract Documents; any violation of any
local, state or federal codes; or any Work contrary to approved revisions
to any of the above by that contractor or its subcontractors. Deviations
include both construction deviations and material deficiencies.

6.4.2 If the contractor does not correct the deviation within a reasonable time
frame after the verbal notice, then the Inspector shall promptly issue a
written notice of deviation to the contractor using form DSA 154, or
most current form, with a copy sent to the District, the Architect, the
Construction Manager, if any, and the DSA. If applicable, Inspector’s
notification shall direct the Contractor in writing, while simultaneously
notifying the Architect, the Construction Manager (if applicable), and the
District, to cease installation of that nonconforming portion of the
Project, pending further decision by the Architect and the District.

6.4.3 Upon resolution of the deviation, the Inspector shall promptly issue a
written notice of resolution to the contractor using the original form DSA
154 that reported the deviations, with a copy sent to the District, the
Architect, the construction manager, if any, and the DSA.

6.4.4 Notices shall be sent electronically to the DSA and kept in the Job File.

6.4.5 The Inspector shall deliver copies of the writings referred to in this
paragraph to the District within twenty-four (24) hours of Inspector’s
origination of the writings.

6.5 Contractor Inquiries. Contractors are expected to direct inquiries regarding
Construction Document interpretation to the Architect through the Inspector or
the Construction Manager (if applicable), including the contractor’s
uncertainties regarding the Construction Documents. The Inspector shall
document these inquiries and immediately forward them to the Architect for
response.
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10.

6.6 Construction Manager. The Inspector shall also work with the Construction
Manager if the District uses a construction manager on any portion of the
Project. If the District does not use a Construction Manager on the Project, then
all references to a Construction Manager herein shall mean the District.

6.7 Failure to Notify the Architect, the Construction Manager, and the
District. Inspector’s failure to notify the Architect, the Construction Manager
(if applicable), and the District of Work not in compliance with the plans and
specifications shall constitute a material breach of contract and may be cause
for termination of the Agreement between the District and the Inspector.

CONSTRUCTION SCHEDULE, POTENTIAL DELAYS IN COMPLETION

The Inspector shall be alert to the construction schedule and to any conditions that
may cause delay in completion of the Project. Upon observing such conditions, the
Inspector shall report the same immediately and, within one (1) calendar day of
observing such conditions, confirm the same in writing to the Architect, the
Construction Manager (if applicable), and the District.

INSPECTOR’S FAMILIARITY WITH PROJECT AGREEMENTS

The Inspector shall become sufficiently acquainted with the Project and the
agreements between the District and the Architect, Construction Manager (if
applicable), and Contractor, to allow for the Inspector’s effective and productive
interface between the District, the Architect, the Construction Manager (if applicable),
the Contractor, and governmental inspectors, including but not limited to those
government inspectors referred to in section 13 herein.

JOB SITE MEETINGS

The Inspector shall, as directed by the Architect, the District, or the Construction
Manager (if applicable), attend meetings held at the Project site or the District Facilities
or other location identified to the Inspector by the District. Such meetings shall include,
but are not limited to, billing meetings, specification reviews, coordination, and
progress.

INSPECTOR MAINTENANCE OF RECORDS, JOB FILE, AND BUILDING CODES

10.1 Inspection Records. The Inspector shall maintain daily inspection reports
and job files that are detailed, comprehensive, organized, accessible, and
timely documentation of all inspections of the Construction Work (“Inspection
Records”). The Inspection Records shall be deemed by the Inspector to be
accurate and qualitative. The Inspection Records shall identify all compliant
and non-compliant Construction Work. The Inspection Records shall include,
without limitation:

10.1.1 A systematic record of the inspection of all Construction Work required
by the Construction Documents. The Inspector shall perform this by
marking properly completed Construction Work on a set of Construction
Documents to verify that the requirements of the plans and
specifications have been met.
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10.1.2 Construction Procedure Records (Title 24, Part 1, Section 4-342(6))
including, without limitation, concrete placement operations, welding
operations, pile penetration blow counts, and other records specified on
the approved Construction Documents.

10.1.3 The resolution of reported deviations.

10.1.4 Daily job log of the Inspector’s time spent on the Project site(s), which
shall include:

10.1.4.1 Hours on the Project site,
10.1.4.2 Weather conditions.

10.1.4.3 Construction procedures, where performed and any deviations
therefrom.

10.1.4.4 Construction equipment and vehicles utilized.
10.1.4.5 Manpower assigned by the Contractor and subcontractors.

10.1.4.6 Equipment and materials delivered to the site, including
Inspector’s inspection thereof within forty-eight (48) hours of
Contractor’s delivery to the job site and Inspector’s
determination that they meet submittal and specification
requirements.

10.1.4.7 Daily activities.

10.1.4.8 Verbal instructions and clarifications of the work given to the
Contractor.

10.1.4.9 Decisions that either clarify or deviate from the contract
documents.

10.1.4.10General observations and specific observations in detail as in
the case of Project test procedures and results.

10.1.4.11 Occurrences or conditions that might affect the construction
budget or schedule.

10.1.4.12 Any work or material in place that does not correspond with
the drawings or specifications, as well as resulting action
taken.

10.1.4.13 Substantive telephone calls, including statements or
commitments made during the call, and

10.1.4.14 Names of all visitors to the Project site, including agency
representation and agents of the District.

10.1.5 Said reports and/or job files shall be made available to the Architect,
the Construction Manager (if applicable), and the District upon request.
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Failure to provide these Daily Records shall constitute a material breach
of contract and may be cause for termination of the Agreement between
the District and the Inspector.

10.2 Job File

10.2.1 The Inspector shall maintain orderly job files at the Project site that

include:

10.2.1.1

10.2.1.2

10.2.1.3

10.2.1.4

10.2.1.5

10.2.1.6

10.2.1.7

10.2.1.8

10.2.1.12

10.2.1.13

10.2.1.14

10.2.1.15

DSA approved (stamped and initialed) plans and
specifications (printed copy).

DSA approved Lesling and inspection list (for DSA 103). The
DSA 103 may be incorporated into drawings and
specifications (printed copy).

DSA approved deferred submittals as required by DSA
approved plans (printed copy).

DSA approved project addenda and revisions (printed
copies) with identification marks made on the original DSA
approved construction documents indicating changes made
by these documents.

DSA approved construction change documents Category A
with a log of all construction changes and identification
marks made on the original DSA approved construction
documents indicating changes made by these documents.
Project Inspection Card (form DSA 152) and, when
applicable, form DSA 152-IPI.

Copies of contractor submittals (construction schedules,
shop drawings, certificates, product labels, concrete trip
tickets, etc.) accepted by applicable design professionals.
Communications log referencing all significant project
construction related communications, such as contractor’s
request for information (RFI), responses to RFIs. DSA
communications (field trip notes, etc.), architect’s
supplemental instructions, information bulletins, and project
related meeting minutes and/or notes.

Deviation notices using form DSA 154 with a log (summary
record) indicating resolution status for each deviation. Notice
of resolution deviations using from DSA 154.

Records of concrete placing operations.

Evidence of continuous inspection, such as daily inspection
reports.

Both structural/materials and fire/life safety testing reports
as well as special inspection reports.

Identification of responsible groups/individuals, including the
project inspector, for both structural/ material and fire/life
safety related tests and special inspections.

Verified reports from all Parties required to file verified
reports.

DSA field trip notes (form DSA 135 or comparable) from prior
visits and attachments indicating resolution of each field trip
note item requiring action.

A record of its attendance on the Project site.

Schedules.

Menlo Park City School District

Exhibit A

Independent Consultant Agreement (Project Inspector Services)



10.2.1.18
10.2.1.19
10.2.1.20
10.2.1.21
10.2.1.22
10.2.1.23

10.2.1.24

10.2.1.27

Notes.

Communications.

Records.

Correspondence.

Reports of Project site conferences.

Minutes of job site meetings and any other meeting minutes
(if applicable).

Shop drawings and any other drawings on behalf of the
District.

Documents.

Reproductions of the original Construction Contract of the
Contractor (“Construction Contract”), including all addenda,
change orders, and supplementary drawings and
specifications issued subsequent to the award of the
Construction Contract.

Any other documents required to provide a complete record
of construction.

10.2.2 The schedules, notes, communications, records, documents, and

drawings

shall be regularly reviewed with the District, shall be kept in

an order as directed by the District (e.g., by date or type of
transaction). The Inspector shall assist District staff in preparing

quarterly

progress reports to the governing board of the District.

10.2.3 The Inspector shall keep a file of approved plans and specifications,

including
all times,

all approved addenda and change orders, on the job site at
and shall immediately return any unapproved documents to

the Architect for proper action. The Inspector, as a condition of
Inspector’s contract, shall have and maintain on the job at all times
all codes and documents referred to in the plans and specifications for
the Project.

10.2.4 The Inspector shall organize and maintain a complete system of
construction records, including, but not limited to:

10.2.4.1
10.2.4.2

10.2.4.3
10.2.4.4

10.2.4.5
10.2.4.6
10.2.4.7
10.2.4.8

10.2.4.9

Form DSA 151 - Project Inspector Notifications.

Form DSA 152 - Project Inspection Card, or most current
form.

DSA approved plans and specifications.

Form DSA 103 - Statement of Structural Tests and Special
Inspections, or most current form.

Deferred submittals as required by the DSA approved plans.
Addenda and Revisions.

Construction Change Documents and log.

Contractor submittals (construction schedule, shop
drawings, materials certificates, product labels, concrete
trip tickets, etc.), as required by DSA approved
specifications.

Communication log; all communications and project related
meeting minutes/notes.

10.2.4.10Notices of Deviations/Resolution of Deviations (form DSA

154, or most current form,), as delivered to the DSA,
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architect and contractor with log listing all notices with
resolution status.

10.2.4.11Form DSA 155 - Project Inspector Semi-Monthly Report.

10.2.4.12Form DSA 6-PI - Project Inspector Verified Report.

10.2.4.13Evidence of continuous inspection, such as inspector daily
reports.

10.2.4.14Laboratory test and inspection reports.

10.2.4.15Special inspection reports.

10.2.4.16Records of concrete placing operations.

10.2.4.17Records of welding operations.

10.2.4.18Records of pile driving operations.

10.2.4.19Verifled Reporls from all Parlies required to file Verified
Reports using form DSA 6, or most current form.

10.2.4.20Completed Semi-monthly Reports.

10.2.4.21DSA Field Trip Notes.

10.2.4.22 Applicable codes and referenced standards.

10.2.4.23Any other documents required to provide a complete record
of construction.

10.2.5 The Job File shall be kept on the job site until completion of the project
and readily accessible to DSA personnel during site visits. Upon
request, Inspector shall make a copy of the entire Job File available
to the DSA.

10.2.6 All these records and all documents kept by the Inspector shall be and
remain the property of the District. At the completion of the
construction, Inspector shall provide a copy of the Job File, with the
exception of the building codes and standards, to the District. If the
Inspector is, for any reason, terminated prior to the completion of the
project, Inspector must ensure transfer of the Job File to the assuming
Project Inspector and to the District.

10.2.7 If any of the following events occur, the Inspector shall submit a copy
of a portion of the Job File, as further described below in section
14.2.8, to the DSA:

10.2.7.1 The Services of the Inspector are terminated for any reason
prior to completion of the project.

10.2.7.2 When the construction is sufficiently complete in
accordance with the DSA approved construction documents
so that the District can occupy or utilize the project.

10.2.7.3 Work on the project is suspended for a period of more than
one year.

10.2.7.4 Upon request by the DSA.

10.2.8 The portion of the Job File to be submitted to the DSA shall consist of
the following forms, or most current form:

10.2.8.1 DSA 152 - Project Inspection Card.

10.2.8.2 DSA 152-IPI - In-Plant Inspector Inspection Card/Verified
Report (if applicable).

10.2.8.3 DSA 6-PI from all Project Inspectors involved in the project
including in-plant inspector (if applicable).
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DSA 6-AE from the architect/engineer.

DSA 6-C from each contractor having a contract with the

District.

10.2.8.6 DSA 292 from all special inspectors contracting directly and
individually with the District.

10.2.8.7 DSA 291 from the engineering manager of the laboratory

[N
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of record.
10.2.8.8 DSA 293 from the geotechnical engineer of record
10.2.8.9 DSA 130 - Certificate of Compliance for

Bleacher/Grandstand Fabricator (if applicable).

10.3 Building Codes. In addition to the above documents, the Inspector shall keep
at the Project site, a copy of all applicable building codes and regulations
necessary to perform required inspections, including, without limitation, the
following parts of Title 24 of the California Code of Regulations in the edition
referenced in the Contract Documents:

10.3.1 Title 24, Part 1 (Administrative Code).

10.3.2 Title 24, Part 2, Volumes 1, 2, and 3 (Building Code).
10.3.3 Title 24, Part 3 (Electrical Code).

10.3.4 Title 24, Part 4 (Mechanical Code).

10.3.5 Title 24, Part 5 (Plumbing Code).

10.3.6 Title 24, Part 6 (Energy Code).

11. INSPECTOR’S VERIFIED AND SEMI-MONTHLY REPORTS

The Inspector shall keep the District thoroughly informed as to the progress of the
Work by submitting reports required by Title 24 as follows:

11.1 Verified Reports. In addition to the verified reports required herein, the
Inspector shall submit verified reports, as required by Title 24 CCR, directly to
the DSA, Architect, and the District within five (5) business days of the end of
the report period and within five (5) days of final acceptance for the final
verified report. Each verified report shall be on form DSA 6-PI and form DSA
152, or most current form, as appropriate. Reports shall be sent electronically
to the DSA and kept in the Job File. Without limitation, verified reports must be
submitted upon the occurrence of any of the following events:

11.1.1 Work on the project is suspended for a period of more than one (1)
month.

11.1.2 The Services of the Inspector are terminated for any reason prior to the
completion of the project.

11.1.3 At the time of occupancy of any building, or portion of a building,
involved in the project prior to the completion of the entire DSA
approved scope of work.

11.1.4 When the construction is sufficiently complete, in accordance with the
DSA approved construction documents, so that the District can occupy
or utilize the project.

11.1.5 DSA requests a verified report.
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11.2 Semi-Monthly Reports. The Inspector shall submit semi-monthly reports, as
required by Title 24 CCR, to the District, the Architect, the project structural
engineer, and DSA using DSA Form 155, or most current form, within two (2)
business days of the close of the report period. These reports shall include the
following information as a minimum:

11.2.1

11.2.2

11.2.3

11.2.4

11.2.5

11.2.6

11.2.7

11.2.8

11.2.9

11.2.10

A brief description of the Work in progress by each trade or
Contractor with an estimate of the percentage completed to date.

Notation of progress or other project-related meetings conducted
on site.

Notice of official visitors to the site to include the dates of their
visit and a brief description of their visit.

Notation of all approved submittal, change orders, bulletins, and
requests for information or clarification received by the
Contractor from the Architect or project engineer.

Notation of all correction notices or notices of non-compliance
issued to the Contractor (include a copy of such notices with the
report).

Notification of any situation or development that may have an
adverse impact on construction activities or delays in material
delivery.

Notation of the average number of workers and foremen on site
each day for the report period.

Notice of any delays due to adverse weather conditions including
a brief description of the circumstances and any Work that was
impeded.

Notation of any deviation from the Contractor’'s approved
construction schedule.

Certification that the construction activities and materials comply
with approved project documents unless otherwise specifically
noted in the report.

11.3 All Other Reports. Inspector shall initiate and file with DSA prior to their due
date, any other Project-related forms, required of contractors, subcontractors,
testing and inspection laboratories, and the District. The Inspector shall prepare
and forward to the District, Architect, and DSA all other reports required by
Title 24 of the California Code of Regulations, the State, and/or DSA.

11.4 All reports shall be sent electronically to the DSA and kept in the Job File.

12. PAYMENT REQUESTS

The Inspector shall review the Contractor’s pay requests prior to the issuance of
Architect’s and Contractor’s certificate of payment to the Construction Manager (if
applicable) and the District and indicate whether amounts claimed by the Contractor
are, in the Inspector’s opinion, correct. The Inspector’s approval of pay requests shall
be shown by signature of the Inspector on the pay request.
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13.

14.

15.

PUNCH LIST ITEMS

The Inspector shall, after completion of the project or completion of a portion thereof,
check each punch list item to ensure that it is corrected in accordance with the
Construction Contract, plans and specifications.

INSPECTOR CERTIFICATION

The Inspector shall provide the District a copy of documents satisfactory to the District
certifying that the Inspector holds proper state certification and approval by DSA to
perform the required Services for this Agreement. The Inspector shall also provide any
other documents or certification requested by the District. The Inspector shall initiate
and provide the District with Form DSA-5, or most current qualification/certification
form.

SUBSTITUTE INSPECTOR AND/OR ASSISTANT INSPECTOR

The Inspector shall provide the Services throughout the term of this Agreement, and
shall not delegate its duties without the full knowledge and prior written consent of
the District. In the event of the Inspector’s absence for more than two (2) consecutive
days or unavailability for scheduled inspections, the Inspector, at no cost to the
District, shall secure a substitute inspector and/or assistant inspector who shall be
appropriately certified, approved by DSA, and pre-approved in writing by the District,
to perform the Services. Certification documents for the approved substitute
inspector(s) and/or assistant inspector(s) shall be presented to the District within
thirty (30) working days after the date of this Agreement. All substitute inspector(s)
and assistant inspector(s) shall be obligated to perform the Services while performing
any work on the Project. The Inspector shall provide technical guidance and monitoring
of all substitute inspector(s) and assistant inspector(s).

[END OF EXHIBIT]
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EXHIBIT B
HOURLY BILLING RATES

Consultant’s entire proposal is not incorporated.

Laurel Upper and Lower Campus Rate
Hourly Rate ($130/hr. 8 hrs. per day) $46,800
Administrative costs $3,200
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WORKERS’' COMPENSATION CERTIFICATION
Labor Code Section 3700 provides, in relevant part:

Every employer except the State shall secure the payment of compensation in one or more
of the following ways:

e By being insured against liability to pay compensation by one or more insurers duly
authorized to write compensation insurance in this State.

e By securing from the Director of Industrial Relations a certificate of consent to self-
insure, which may be given upon furnishing satisfactory proof to the Director of
Industrial Relations of ability to self-insure and to pay any compensation that may
become due to its employees.

I am aware of the provisions of Section 3700 of the Labor Code which require every employer
to be insured against liability for workers’ compensation or to undertake self-insurance in
accordance with the provisions of that code, and I will comply with such provisions before
commencing the performance of the Work of this Contract.

Date: 4/3/2026

Name of Consultant: _Mark Pinelli
Signature: Mﬂl"k Puwﬁ&/

Print Name and Title: Mark Pinelli IOR

(In accordance with Article 5 -~ commencing at Section 1860, Chapter 1, part 7, Division 2 of
the Labor Code, the above certificate must be signed and filed with District prior to performing
any Services under this Agreement.)
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FINGERPRINTING CERTIFICATION/CRIMINAL BACKGROUND INVESTIGATION

The undersigned does hereby certify to District that I am a representative of Consultant entering into
this Agreement with District; that I am familiar with the facts herein certified; and that I am authorized
and qualified to execute this certificate on behalf of Consultant.

Consultant certifies that it has taken at least one of the following actions (check all that apply):

The Work of the Agreement is either (i) at an unoccupied school site and no employee and/or
subcontractor or supplier of any tier of the Agreement shall come in contact with District pupils or
(ii) if Consultant’s employees or any subcontractor or supplier of any tier of the Contract interacts
with pupils, such interaction shall only take place under the immediate supervision and control of
the pupil’s parent or guardian or a schanl emplayee, so that the fingerprinting and criminal
background investigation requirements of Education Code section 45125.1 shall not apply to
Consuitant under the Agreement.

O Consultant, who is not a sole proprietor, has complied with the fingerprinting requirements of
Education Code section 45125.1 with respect to all Consultant’s employees and all of its
subcontractors’ employees who may have contact with District pupils in the course of providing
services pursuant to the Agreement, and the California Department of Justice has determined (A)
that none of those employees has been convicted of a felony, as that term is defined in Education
Code section 45122.1 and/or (B) that the prohibition does not apply to an employee as provided by
Education Code section 45125.1(e)(2) or (3). When Consultant performs the criminal background
check, it shall immediately provide any subsequent arrest and conviction information it receives to
District pursuant to the subsequent arrest service. No work shall commence until the Department
of Justice ascertains that Consultant’s employees and any subcontractors’ employees have not been
convicted of a felony as defined in Education Code section 45122.1.

A complete and accurate list of Consultant's employees and of all of its subcontractors’
employees who may come in contact with District pupils during the course and scope of
the Agreement is attached hereto as ATTACHMENT “A.”

O Consultant is a sole proprietor and intends to comply with the fingerprinting requirements of
Education Code section 45125.1(h) with respect to all Consultant’s employees who may have contact
with District pupils in the course of providing services pursuant to the Agreement, and hereby agrees
to District’s preparation and submission of fingerprints such that the California Department of Justice
may determine (A) that none of those employees has been convicted of a felony, as that term is
defined in Education Code section 45122.1 and/or (B) that the prohibition does not apply to an
employee as provided by Education Code section 45125.1(e)(2) or (3). No work shall commence
until the Department of Justice ascertains that Consultant has not been convicted of a felony as
defined in Education Code section 45122.1.

Consultant’s responsibility for background clearance extends to all of its employees, subcontractors, and
employees of subcontractors coming into contact with District pupils regardless of whether they are
designated as employees or acting as independent contractors of Consultant.

Date: 4/3/2026

Name of Consultant: Mark Pinelli

Signature: MMk PH’L&{&/

Print Name: Mark Pinelli

Title: IOR
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FINGERPRINTING CERTIFICATION/CRIMINAL BACKGROUND INVESTIGATION

ATTACHMENT “"A”

List of Employees/Subcontractors

Name/Company: Mark Pinelli / Pinelli & Associates, Inc.

Name/Company:
Name/Company:
Name/Company:
Name/Company:
Name/Company:
Name/Company:
Name/Company:
Name/Company:
Name/Company:
Name/Company:
Name/Company:
Name/Company:
Name/Company:

Name/Company:

If further space is required for the list of employees/subcontractors, attach additional copies of this

page.

Date:

Name of Consultant:

Signhature:
Print Name:

Title:
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