BUSINESS SERVICES DIVISION
Purchasing Department
11321 Bullis Road, Lynwood, California 90262
Mr. Ricardo Harris, Director of Purchasing, Contracts & Warehouse

April 24, 2026

ADDENDUM NO. 02

Project Number: BID No. 19MOT26

Project Name: Lynwood High School, Imperial Site, DSA Modernization project includes both exterior improvements to the existing campus and modernization of six existing buildings

---

This Addendum forms a part of the Contract Documents and modifies the original Bid Documents. All Addendums must be acknowledged in your Bid submission.

1. Lynwood HS Modernization Project Change Narrative refer the the links below:

   #1 Lynwood HS Modernization BID ADD_01.pdf

   #2 Lynwood HS Modernization Change Narrative BID ADD_01.pdf

2. Clarifying Questions and Responses below:

1	**Question**	May a bidder satisfy the $50 million experience requirement by submitting three (3) DSA-regulated phased projects whose combined construction value meets or exceeds $50 million — rather than each project individually reaching $50 million?
	Response	Yes
2	**Question**	If a combined valuation approach is acceptable, are there any minimum construction value thresholds that apply to each individual project?
	Response	A combined valuation approach is acceptable to meet requirement for a minimum of three completed DSA projects with a combined total value over 50 million in the last five years
3	**Question**	Are subcontractors required to submit their signed CWA Letter of Assent at the time of the prime contractor's bid, or is subcontractor submission a

		post-award requirement?
	Response	Yes, subcontractors are required to submit their signed CWA Letter of Assent at the time of the prime contractor's bid submission
4	**Question**	Cost estimate for the project
	Response	LHS Campus Modernization Cost Estimate - $50m -$60m.
5	**Question**	Are the Essential Requirements in the Bid Documents the prequalification form submitted to Quality Bidders or an additional criteria form to be released to Bidders for submission
	Response	The Essential Requirements mentioned align to the district's internal review process and determination if a Contractor meets these requirements after Contractor has been Prequalified by Quality Bidders.

END OF ADDENDUM 02