1126 S. Commerce St.
Harlingen, TX 78550
Off: (956) 230-3435
Fax: (956) 720-0830
www.ethoseng.net

May 18, 2026

Intercom System Upgrades at Santa Rosa High School and Jo Nelson Middle School

ADDENDUM NO. 2

A. PURPOSE AND INTENT

This addendum is issued for the purpose of modifying the plans for the project referenced above. This addendum shall become part of the contract and all contractors shall be bound by its content. All aspects of the specifications and drawings not covered here in shall remain the same.
The General Conditions and the Special Conditions of the specifications shall govern all parts of the work and apply in full force to this addendum.

B. SCOPE

I. Clarifications

1) The Substantial Completion Date shall be the number of days specified by the Contractor in the Quote Form. Final Completion shall occur within sixty (60) days after Substantial Completion. While school is in session, the Contractor shall limit work activities to after-school hours, holidays, and weekends.



May 18, 2026