VISALIA UNIFIED SCHOOL DISTRICT
BID TABULATION
The New Play Structure at Pinkham (Re-Bid)
Bid #5075

Date: March 25, 2026
Time: 3:00 p.m.
Location: 4930 W Kaweah Court, Suite 205 Visalia, CA 93277
****GT Impax, FlexGround, or Owner-approved equal (per addenda only- none requested)**

	Bidder	Bid Form	Bid Bond	Designation of Subcontractors	Non Collusion	Sufficient Funds	Fingerprint Acknowledgement	Workers Comp	CARB	Drug Free Cert	DIR Registration	Addendum No. 1	Bid Amount	Alt. Amount	Total Amount
															157,135
1	Western State bld. Inc.	✓	✓	✓	✓	✓	✓	✓	✓	✓		✓	149,800	7,335.00	~~156,335~~
2	Mc Daniels	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	188,945	5,900.00	194,845
3	Advance Eng. (missing original bond.)	✓		✓	✓	✓	✓	✓	✓	✓					
4	JTZ	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	137,500*	15,700	153,200
5	Marco Const.	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	149,900	8,500	158,400
6	Stockbridge (missing bid form sign.)														
7	BDM Inc.	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	257,785	4,300.00	262,085
8	GC Builders	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	194,500	4,595.00	201,095
9	Prime Time	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	149,061	12,000.00	161,061.00
10	Sage Const.	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	164,000	7,200	171,200
	Geo Metric	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	145,203	8,000	153,203

March 25, 2026
Subject: Bid Responsiveness Determination

At the time of the bid opening, all bids were reviewed to confirm they met the required documents and bid requirements, as well as applicable California Public Contract Code. Based on that review, the following determinations were made:

- **Advanced Engineering USA** was deemed non-responsive because the bid bond submitted was a photocopy. Per Public Contract Code §20170 and the bid requirements, bid bonds must include an original signature from the surety. Since an original was not provided, the bid could not be accepted.
- **Stockbridge General Contracting** was deemed non-responsive because the bid form did not include an original signature. In accordance with Public Contract Code §20111 and the bid instructions, bids must be properly signed to be considered valid. Without an original signature, the bid is considered incomplete.
- **JT2 Inc., DBA Todd Companies** was identified as the apparent low bidder at the time of opening. However, their bid was deemed non-responsive because they did not include an owner-approved poured-in-place (PIP) subcontractor and did not submit a substitution request as required by the bid documents. This is considered a material deviation from the bid requirements and, under Public Contract Code §20111, the bid cannot be accepted.

  After reviewing all bids, **Geometric Construction** is determined to be the lowest responsive and responsible bidder in accordance with Public Contract Code §20111.