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LAKE TAHOE UNIFIED SCHOOL DISTRICT 

REQUEST FOR QUALIFICATIONS AND PROPOSALS (RFQ/P) #11 

LEASE-LEASEBACK CONSTRUCTION SERVICES 

 

 

Lake Tahoe Unified School District (“District”) is seeking proposals from qualified persons, 

firms, partnerships, corporations, associations, or professional organizations to provide 

constructability review, value engineering, master scheduling, cost estimating, budgeting, 

and construction services for the development and construction for the following project in 

accordance with the lease-leaseback structure set forth in Education Code section 17406 et 

seq.: 

Sierra House Elementary School and Meyers Elementary School Modernization 

Projects 

Respondents to this Request for Qualifications and Proposals (“RFQ/P”) shall submit a 

completed RFQ/P Packet. Respondents must mail or deliver four (4) bound copies, one (1) 

unbound copy, and one (1) electronic copy on USB flashdrive of the RFQ/P Packet conforming 

to the requirements of this RFQ/P to:  

Lake Tahoe Unified School District 

1021 Al Tahoe Blvd. 

South Lake Tahoe, CA 96150 

RE: RFQ/P #11 

 

ALL RESPONSES ARE DUE BY 2:00 P.M. on Tuesday, July 21, 2026. Oral, telegraphic, 

facsimile, telephone, or email RFQ/P Packets will not be accepted. RFQ/P Packets received 

after this date and time will not be accepted and returned unopened.  

An optional information meeting will be conducted on Tuesday, June 30, 2026 at both 

locations: 

Sierra House Elementary School – 1709 Remington Trail, South Lake Tahoe, CA 96150 

at 2:00 P.M.   

Meyers Elementary School – 1095 E San Bernardino Ave, South Lake Tahoe, CA 96150 at 

3:00 P.M.   

 

Questions regarding this RFQ/P may be directed to Roy Benge (rbenge@cumming-

group.com) and Andrew Olson (andrew.olson@cumming-group.com) and the LTUSD 

Bond Team (bond@ltusd.org), and must be submitted in writing on or by 5:00 P.M. on 

July 7, 2026. 

Each Project is subject to labor compliance monitoring and enforcement of compliance with 

prevailing wage requirements by the Department of Industrial Relations pursuant to Labor 

Code § 1771.4, and skilled and trained workforce requirements pursuant to Public Contract 

Code § 2600. Contractors of all tiers must be currently registered and qualified to perform 

public work pursuant to Labor Code § 1725.5. All Respondents must be prequalified by the 

District in accordance with Public Contract Code § 20111.6. First-tier electrical, mechanical 

and plumbing subcontractors must be prequalified prior to the time subcontractor bids are 

submitted.  

All documents pertaining to this RFQ/P, along with prequalification information, can be 

accessed via the District’s website: https://www.ltusd.org 

All documents are available no later than Friday, June 19, 2026.  

mailto:rbenge@cumming-group.com
mailto:rbenge@cumming-group.com
https://www.ltusd.org/
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RFQ/P SCHEDULE SUMMARY 

DATE ACTION ITEM 

Week of June 19, 2026 RFQ/P Released. 

Week of June 19, 2026 First advertisement of RFQ/P in trade 

journal and local newspaper. 

Week of June 26, 2026 Second advertisement of RFQ/P in 

trade journal and local newspaper. 

June 30, 2026 at 2:00 P.M. and 3:00 

P.M. 

Optional Informational Meeting. 

July 7, 2026 at 5:00 P.M. Last day to receive written questions 

from Respondents.  

July 14, 2026 Last day for District to issue addenda to 

answer questions/clarifications. 

July 21, 2026 at 2:00 P.M. Deadline for submissions in response to 

RFQ/P. 

Week of July 21, 2026 Release of shortlist of qualified 

Respondents and interview 

notifications. 

Week of July 27, 2026 Interviews of qualified Respondents. 

Week of August 3, 2026 Notice to selected developer(s) to 

commence contract negotiation for the 

Project.  

 

The District reserves the right to change the dates on the schedule without prior notice. 

[REMAINDER OF PAGE INTENTIONALLY BLANK] 
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LAKE TAHOE UNIFIED SCHOOL DISTRICT 

REQUEST FOR QUALIFICATIONS AND PROPOSALS 

LEASE-LEASEBACK CONSTRUCTION SERVICES 

I. INTRODUCTION 

Lake Tahoe Unified School District (“District”) serves approximately 3,900 students with one 

comprehensive, accredited high school, one middle school, four elementary schools, and one 

continuation high school. The District is located in South Lake Tahoe, California, a 

geographically isolated resort community situated in the Sierra Nevada mountains, next to 

the Nevada state line, at 6,300 feet elevation.  

This Request for Qualifications and Proposals (“RFQ/P”) defines the services sought from 

Respondents and generally outlines the Project requirements. Respondents to this RFQ/P shall 

submit a completed RFQ/P Packet.  

II. PROJECT DESCRIPTION AND SCOPE OF SERVICES 

A. General 

The purpose of this RFQ/P is to select qualified persons, firms, partnerships, corporations, 

associations, or professional organizations to provide constructability review, value 

engineering, master scheduling, cost estimating, budgeting, and construction services for the 

development and construction for one or both of the following projects in accordance with the 

lease-leaseback structure set forth in Education Code section 17406 et seq.: 

Sierra House Elementary School and Meyers Elementary School Modernization 

Projects 

Selected developer(s) shall have experience with the construction of public school facilities 

and complying with the requirements of the Office of Public School Construction (“OPSC”), 

the Division of the State Architect (“DSA”), and Title 24 of the California Code of Regulations.   

Respondents must be properly licensed by the California Contractors State License Board and 

registered with the Department of Industrial Relations (“DIR”) as required by law. Only 

Respondents who have been prequalified by the District in accordance with Public Contract 

Code section 20111.6 are eligible to respond to this RFQ/P.  

The selected developer(s) will be required to comply with the prevailing wage requirements, 

the skilled and trained workforce requirements, and the District’s bonding and insurance 

requirements. The selected developer(s) shall be required to work cooperatively with District 

staff, the Governing Board, all other technical consultants, the architect, the project inspector, 

and any program and/or construction manager, if any, retained by the District for the 

Project(s), citizens’ oversight committee, other District committees, and the community at 

large to deliver a timely and professional completion of the Project.  

The Projects are further defined in the attached APPENDIX A, along with the District’s 

construction budget and schedule.  

The criteria on which the District makes its determination will be based on the District’s 

adopted best value methodology and criteria provided in this RFQ/P.  

B. Scope of Work  

Although the final scope of work will be negotiated in the executed Agreement for each Project 

(defined below at subparagraph H), the selected developer shall be responsible for performing 

the following scope of work, at a minimum:  
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Preconstruction Services: 

• Review design and support documentation for content, constructability, 

completeness, scheduling, clarity, consistency, and coordination. 

• Undertake value-engineering analysis and prepare reports with 

recommendations to District and Architect of Record to maintain established 

program budget and specifications. 

• Provide detailed cost estimates at each stage of design, broken down by site 

and/or scope area as requested by District.  

• Expedite design reviews, including modifications, if any, based on value 

analysis. 

• Identify limitations related to materials, including identification of long lead 

items/materials and equipment for the project.  

• Detailed site assessments including selective demolition, as-needed, to ensure 

existing conditions are accurately represented in the project documents. 

• Provide a proposed Guaranteed Maximum Price (“GMP”) for the construction of 

the Project with identified subcontractor bids and self-performed work. 

Construction Services: 

1. Construction of the Project in accordance with the project documents and all 

applicable code requirements.  

2. Coordination of as-built and record drawings and specifications with all trade 

partners and scopes of work.  

3. Compilation of operations and maintenance manuals, warranties/guarantees, 

and certificates in alignment with the project specifications; provision of 

training for all equipment and systems.   

4. Obtaining occupancy permits and coordinating testing, documentation, and 

governmental inspections and approvals. 

5. Preparation of accounting and closeout reports and occupancy plan reports. 

6. Other responsibilities as necessary for the completion of the program. 

C. Lease-Leaseback Structure 

The Projects will be funded from various sources, and any agreement reached will conform to 

the statutory framework for the lease-leaseback delivery method pursuant to Education Code 

section 17406 et seq. Financing for a portion of the construction of the Project will be included 

in the Agreement attached to this RFQ/P as APPENDIX B. During construction, the District 

shall pay tenant improvement payments. Once the Project is complete, the developer shall 

lease the completed facilities back to the District for a predetermined monthly lease payment 

amount. However, the District intends that the lease will include an early termination payment 

option for the District.  

D. District Project Management Description 

District’s Governing Board will be responsible for making final decisions, but the District 

Superintendent will be responsible for day-to-day decisions and may designate a project 
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manager who will be the primary point of contact between the selected developer(s) and the 

District.  

E. Prequalification of Designated Subcontractors 

If used, contractors holding C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-38, C-42, C-43, and/or 

C-46 licenses (collectively, “MEP subcontractors”) shall be prequalified by the District to 

perform electrical, mechanical and/or plumbing construction work as a first-tier subcontractor 

on the Project pursuant to Public Contract Code section 20111.6. 

F. Registration of Respondent and All Tiers of Subcontractors 

The selected developer(s) shall not allow any employee or subcontractor to commence work 

on any contract or any subcontract until the proof of registration with the Department of 

Industrial Relations required of the developer or subcontractor has been provided to and 

accepted by the District. 

G. Form of Agreement 

The selected developer(s) must be able to execute the District’s standard form of Site Lease 

and Facilities Lease (“Agreement”), attached to this RFQ/P as APPENDIX B. After the plans 

and specifications have been approved by DSA, the Facilities Lease will be amended to include 

the agreed upon Guaranteed Maximum Price. The District will enter into a separate Agreement 

for each Project. 

H. Indemnity  

Respondents to this RFQ/P must acknowledge that they have reviewed the District’s indemnity 

provision set forth in the Facilities Lease (APPENDIX B) and must agree to the indemnity 

provision and confirm in writing that, if given the opportunity to contract with the District, the 

Respondent has no substantive objections to the use of the District’s standard indemnity 

provision. 

[REMAINDER OF PAGE IS LEFT BLANK INTENTIONALLY] 
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I. Insurance 

For each Project, the District requires at least the following insurance coverage from the 

selected developer(s): 

COMMERCIAL GENERAL 

LIABILITY 

Product Liability and 

Completed Operations, 

Fire Damage Liability – 

Split Limit 

$5,000,000 per 

occurrence; 

$10,000,000 in 

aggregate 

$5,000,000 products 

completed operations 

aggregate 

AUTOMOBILE 

LIABILITY – ANY AUTO 

 

Combined Single Limit $1,000,000 

WORKERS’ 

COMPENSATION 

 

 Statutory limits 

pursuant to State law 

EMPLOYER’S LIABILITY 

 

 $1,000,000 per 

accident for bodily 

injury or disease 

BUILDER’S RISK 

(COURSE OF 

CONSTRUCTION) 

 Full replacement value 

for scope of Work. 

POLLUTION LIABILITY  $1,000,000 per claim; 

$2,000,000 aggregate 

PROFESSIONAL 

LIABILITY 

 $2,000,000 per claim; 

$2,000,000 general 

aggregate 

 

The limits of insurance for those subcontractors whose scope of work does not exceed 

One million dollars ($1,000,000) shall not be less than the following amounts: 

a. COMMERCIAL GENERAL 

b. LIABILITY 

c. Product Liability and 

d. Completed Operations, 

Fire Damage Liability – 

Split Limit 

e. $1,000,000 per 

occurrence; $2,000,000 

general aggregate; 

$1,000,000 products 

completed aggregate 

f. AUTOMOBILE LIABILITY - 

ANY AUTO 

g. Combined Single Limit h. $1,000,000 

i. WORKERS’ 

COMPENSATION 

j.  k. Statutory limits 

pursuant to State law 

l. EMPLOYER’S LIABILITY m.  n. $1,000,000 per 

accident for bodily 

injury or disease 

 

Selected developer(s) shall provide to the District certificate(s) of insurance and 

endorsements satisfactory to the District. Insurance policy(ies) shall not be amended or 

modified and coverage amounts shall not be reduced without thirty (30) days’ written notice 

to District prior to modification and/or cancellation. For Commercial General Liability and 

Automobile Liability, District shall be named as an additional insured on all policies. 

Developer’s policy(ies) shall be primary; any insurance carried by the District shall only be 
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secondary and supplemental. Developer shall not allow any employee or subcontractor to 

commence work on any contract or any subcontract until the proof of insurance required of 

the developer or subcontractor has been provided to and accepted by the District. 

J. [Not Used] 

III. FULL OPPORTUNITY 

No respondent will be discriminated against on the basis of race, religious creed, color, 

national origin, ancestry, physical disability, mental disability, reproductive health decision 

making, medical condition, genetic information, marital status, sex, gender, gender identity, 

gender expression, age, sexual orientation, or veteran or military status in any consideration 

leading to the award of the contract. The District also affirmatively ensures that 

Disadvantaged Business Enterprises (“DBE”), Small Local Business Enterprises (“SLBE”), 

Small Emerging Local Business Enterprises (“SELBE”), and Disabled Veterans Business 

Enterprises (“DVBE”) shall be afforded full opportunity to respond to this RFQ/P.  

IV. LIMITATIONS 

This RFQ/P is neither a formal request for bids, nor an offer by the District to contract with 

any party responding to this RFQ/P. The District reserves the right to add additional 

prequalified Respondents for consideration after distribution of this RFQ/P if it is found to be 

in the best interest of the District. All decisions concerning selection of the developer will be 

made in the best interests of the District. The awarding of the contract pursuant to this RFQ/P, 

if at all, is at the sole discretion of the District.  

The District makes no representation that participation in the RFQ/P process will lead to an 

award of contract or any consideration whatsoever. The District shall in no event be 

responsible for the cost of preparing any RFQ/P Packet in response to this RFQ/P.  

RFQ/P Packets and any other supporting materials submitted to the District in response to 

this RFQ/P will not be returned and will become the property of the District unless portions of 

the materials are designated as proprietary at the time of submittal, and are specifically 

requested to be returned. Vague designations and/or blanket statements regarding entire 

pages or documents are insufficient and will not bind the District to protect the designated 

matter from disclosure. Pursuant to Michaelis, Montanari, & Johnson v. Superior Court (2006) 

38 Cal.4th 1065, RFQ/P Packets shall be held confidential by the District and shall not be 

subject to disclosure under the California Public Records Act until after either: (1) the District 

and the successful Respondent have completed negotiations and entered into an Agreement, 

or (2) the District has rejected all Proposals. Furthermore, the District will have no liability to 

the Respondent or other party as a result of any public disclosure of any RFQ/P Packet. In the 

event the District is required to defend an action on a Public Records Act request for any of 

the contents of a Proposal marked “Confidential,” “Proprietary,” or “Trade Secret,” the Firm 

agrees, by submission of its Proposal, to defend and indemnify the District from all costs and 

expenses, including attorneys’ fees, in any action or liability arising under the Public Records 

Act. 

V. RESTRICTIONS ON LOBBYING AND CONTACTS 

From the period beginning on the date of the issuance of this RFQ/P and ending on the date 

of the award of the contract, no person, or entity submitting in response to this RFQ/P, nor 

any officer, employee, representative, agent, or consultant representing such a person or 

entity shall contact through any means or engage in any discussion regarding this RFQ/P, the 

evaluation or selection process/or the award of the contract with any member of the District, 

Governing Board, selection members, or any member of the Citizens’ Oversight Committee. 
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Any such contact shall be grounds for the disqualification of the Respondent submitting an 

RFQ/P Packet.  

VI. OPTIONAL INFORMATIONAL MEETING AND SITE WALK 

Respondents may attend the optional informational meeting and site walk, to be conducted 

on Tuesday, June 30, 2026 at 2:00 P.M. at Sierra House Elementary School – 1709 

Remington Trail, South Lake Tahoe, CA 96150 and 3:00 P.M. at Meyers Elementary 

School – 1095 E San Bernardino Ave, South Lake Tahoe, CA 96150.  At these meetings, 

District representatives may distribute information and materials to further describe the 

Projects, the scope of work, and walk the proposed Project sites. Respondents may consider 

and address the materials and information distributed at the meeting in their RFQ/P Packets.  

VII. SUBMITTAL FORMAT 

A. Format 

Material must be in 8½ x 11-inch format with font no less than 11-point font size. The RFQ/P 

Packets shall include divider tabs labeled with boldface headers below (e.g. the first tab would 

be entitled “Executive Summary,” the second tab would be entitled “Table of Contents,” etc.) 

Four (4) bound copies, one (1) unbound copy, and one (1) electronic copy of the RFQ/P Packet 

shall be submitted.  

Respondent’s total RFQ/P Packet shall not exceed thirty (30) single-sided pages, subject to 

the exclusions from the page limitation. 

Page limitations exclude front and back covers, tabs, certificates of insurance, detailed 

schedule charts, resumes, and Comments to the Form of Agreement (Tab 11). Any double-

sided page is counted as two single-sided pages. Submittals containing more than the 

authorized number of pages will not be considered. 

Additionally, the unbound copy, marked “Copy for Reproduction,” shall be formatted as 

follows: 

• No divider sheets or tab 

• Text printed on one side only (i.e., no back-to-back pages) 

• Pages with proprietary information removed 

• A cover sheet listing the firm’s name, the total number of pages, and identification of 

those pages that were removed due to proprietary information 

B. General Overview 

Each RFQ/P Packet shall include a description of the type, technical experience, backgrounds, 

qualifications and expertise of the Respondent. The description shall show that the firm 

possesses the demonstrated skills and professional experience to perform the general 

functions of the Project(s) and fulfill the goals and vision of the District as its developer for 

the Project(s). Submittals shall describe in detail the Respondent’s methods and plan for 

carrying out the Project(s). Included in this information must be a description of construction 

scheduling, staging, and logistics based on timelines and information provided by the District 

in this RFQ/P and the mandatory informational meeting. Describe the Respondent’s approach 

to the Project(s), including any creative methodology and/or technology that the Respondent 

uses or unique resources that the Respondent can offer to the District.  

C. Contents 
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Respondents shall comply with the following requirements for its RFQ/P Packet: 

1. TAB 1 – Executive Summary (max. 1 page) 

This should be an overview of the entire RFQ/P Packet with a description of the general 

approach and/or methodology the Respondent will use to meet the goals and fulfill the general 

functions as set forth in this RFQ/P.  

2. TAB 2 – Table of Contents 

This should be a complete and clear listing of the headings and pages to allow easy reference 

to key information. 

3. TAB 3 – Cover Letter Identifying Respondent (max. 1 page) 

This should be a letter of introduction signed by an authorized officer of the Respondent. If 

the Respondent is a joint venture, duplicate the signature block and have a principal or officer 

sign on behalf of each party to the joint venture. The letter shall also include: 

a. Respondent’s name. 

b. Address, include any branch office address and point of contact. 

c. Telephone number. 

d. Facsimile number. 

e. E-Mail address. 

f. Identify team.  

g. Clearly identify the individual(s) who are authorized to speak for 

the Respondent during the evaluation process. Please include cell 

phone number and e-mail address. 

h. And, the following statement: 

“[RESPONDENT’S NAME] received a copy of the District’s Site 

Lease and Facilities Lease (“Agreement”) attached as Appendix 

B to the RFQ/P. [RESPONDENT’S NAME] has reviewed the 

indemnity provisions and insurance requirements contained in 

the Agreement. If given the opportunity to contract with the 

District, [RESPONDENT’S NAME] has no objections to the use of 

the Agreement.”  

i. Respondent shall certify that no official or employee of the 

District, nor any business entity in which an official of the District 

has an interest, has been employed or retained to solicit or assist 

in the procuring of the resulting contract(s), nor that any such 

person will be employed in the performance of any/all contract(s) 

without immediate divulgence of this fact to the District. 

4. TAB 4 - Respondent Information 

a. A brief history of the Respondent. Please include any former 

names of the Respondent and the number of years the 

Respondent has participated in construction as a general 
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contractor under each name. List any reasons for change or name 

or corporate structure. 

b. Organizational chart for Respondent. This shall include the names 

of all key personnel, joint venture partners, and sub-consultants 

with their titles and specific task assignments for the Project. The 

District’s evaluation will consider the entire team. Therefore, no 

changes in the Respondent’s composition will be allowed without 

prior written approval by the District.  

At minimum, Respondent shall identify and provide resumes for 

the project manager, superintendent, and project executive to be 

involved with the Project, including their school construction 

experience. Specifically, each resume shall include detailed 

experience of the last ten (10) years, client contact information 

for proposed staffs’ current or most recent assignment, and 

description of their experience working on DSA projects.  If 

Respondent is selected for an interview, the identified individuals 

must attend the interview and any required in-person 

presentations. 

c. Description of Respondent’s technical competence, including a 

description of in-house resources (e.g. computer capabilities, 

software applications, modeling programs, etc.), and 

Respondent’s ability to draw upon multi-disciplinary staff to 

address the services required under the RFQ/P. 

d. Provide the volume of construction in dollars for each of the past 

three (3) years.  

e. Provide a statement regarding the Respondent’s availability and 

resources. This statement shall specifically describe the 

availability of the project manager, superintendent, and project 

executive serving the project.  

f. Provide a statement on financial resources, bonding capacity and 

insurance coverage. 

g. Provide a claims statement for all resolved or ongoing claims: 

Submit a statement indicating any and all suits or claims in which 

the Respondent or its personnel instigated a claim and/or 

litigation regarding construction projects within the past five (5) 

years and indicating any and all claims in which claims and/or 

litigation have been pursued against the Respondent or its 

personnel. For each listed claim and/or litigation: state the issues 

in the claim and/or litigation, the status of the claim/litigation, the 

names of the parties involved, and the outcome, if any. 

Respondent’s claims statement must include resolved and 

ongoing claims. Respondent’s claims statement must include 

claims history for Respondent and its personnel, as well as 

Associated Firms.  

“Associated Firms” are businesses, corporations, companies, 

partnerships, or other entities associated with Respondent 
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and/or its personnel (e.g., firm name changes, association as 

prior owner, general partner, limited partner, or other officer). 

h. Contractor license number and whether license has been revoked 

or suspended in the last five (5) years. Respondent must hold a 

General Building Contractor License (B License), which is current, 

valid and in good standing with the Contractor’s State License 

Board. Provide the following for each license: 

i. Exact name of license holder on file. 

ii. License Classification. 

iii. License Number. 

iv. Date Issued. 

v. Expiration Date. 

vi. Whether license has been suspended or revoked in the 

past five (5) years. If so, explain. 

i. Provide signatory status. 

j. Location of nearest local office and main office, if different. 

k. Certificate(s) of Insurance identifying the firm’s current insurance 

coverages. 

l. Provide Non-Collusion Declaration. (APPENDIX C-1.)  

m. Provide Iran Contracting Act Certification. (APPENDIX C-2.) 

5. TAB 5 – Methods and Strategic Plan for Sierra House Elementary 

School and Meyers Elementary School Modernization Projects 

Detailed description of Respondent’s methods and plan for carrying out the Project, including: 

a. The technical and managerial approach to the Respondent’s 

partnership with the District. Take into account the District’s goals 

for the Project and the general functions required. Respondent 

may identify additional necessary tasks and discuss these in its 

proposed method to accomplish the work, including how it may 

approach work in occupied campuses. 

b. How Respondent plans to incorporate skilled and trained 

workforce into the Project. 

c. How Respondent plans to incorporate local subcontracting teams 

into the Project. 

d. How Respondent plans to incorporate construction means and 

methods into the Project. 

e. Respondent shall provide description of preconstruction services 

for the project for which the proposal is being submitted. 

Respondent shall describe approach for preconstruction services 

for modernization projects in detail. Statement shall include 
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methodology for development of proposed cost for completing 

preconstruction services for the Project.  

f. Respondent shall describe its approach to implementing quality 

control. 

g.  Respondent shall provide detailed information on how it will 

implement and maintain safety practices and procedures. 

Describe the Respondent’s safety record and safety program, 

including at least the Respondent’s worker safety program and 

how construction safety would be managed for the project.  

h. Respondent shall describe its approach to preconstruction and 

construction practices as they relate to extreme weather 

conditions, including snow and fire. 

i. Respondent shall describe its approach to preconstruction and 

construction practices as they relate to navigating the 

jurisdictional agencies in the Lake Tahoe Basin. 

Emphasis will be given to the methods and strategic plan as they relate to preconstruction 

services and how the preconstruction services will transition into the construction services.  

6. TAB 6 – Prior Relevant Experience 

Description of the Respondent’s experience with respect to the areas of public schools or 

similar construction over the past five (5) years. Specifically, please provide a list of completed 

or ongoing projects the Respondent has been involved with for the past five (5) years where 

the total project contracts exceeded fifteen million dollars ($15,000,000) per project. Within 

that list:  

a. Identify the method (e.g. lease-leaseback, bid-build, etc.) by 

which each project was constructed. For lease-leaseback projects, 

include the total cost of each project and a breakdown of the total 

cost by preconstruction services and construction services. 

b. Include a discussion of Respondent’s experience with working 

with the DSA on public school projects.  

c. Identify and include discussion of Respondent’s experience with 

projects performed in an occupied building and/or immediately 

adjacent to an occupied building and/or campus. 

d. Identify whether the project is completed or ongoing. 

e. Identify if any of the projects had phased completion. 

For the projects listed, above, be sure to also include the following information: 

a. Project’s name and description; 

b. Firm’s role; 

c. Award and completion dates; 

d. Project’s initial contract price and final contract price; 

e. Amount of fees received; 
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f. Include Respondent’s proposed team members for the LTUSD 

Project and their roles within the above projects; 

g. Relationship with owner/client; 

h. References: Provide a contact name, telephone number and 

email address for the owner – Failure to provide reachable 

contact shall disqualify project from scoring 

consideration; and 

i. Discussion of claims, demands, and/or litigation arising from the 

project and involving the Respondent, and resolution of the 

same. 

j. Include examples of other similar project assignments on the 

part of the Respondent.  

7. TAB 7 – Contracting History 

If any of the following have occurred, please describe in detail the circumstances of each 

occurrence: 

a. Failure to enter into a contract or professional services agreement 

once selected. 

b. Withdrawal of a proposal or bid as a result of an error. 

c. Termination or failure to complete a contract. 

d. Debarment by any municipal, county, state, federal, or local 

agency. 

e. Involvement in litigation, arbitration, or mediation, whether 

concluded or ongoing. 

f. Conviction of the Respondent or its principals for violating any 

state or federal antitrust laws by bid or proposal rigging, collusion, 

or restrictive competition between bidders or proposers, or 

conviction of any other federal or state law related to bidding or 

performance of services. 

g. Knowing concealment of any deficiency in the performance of a 

prior contract. 

h. Falsification of information or submission of deceptive or 

fraudulent statement in connection with a contract. 

i. Willful disregard for applicable rules, laws, or regulations. 

j. Any CAL OSHA or Federal OSHA finding against the Respondent 

for any “serious,” “willful” or “repeat” violations of its safety or 

health regulations in the past five years. 

k. Failure to disclose information regarding any of the above may be 

deemed to indicate an unsatisfactory record of performance. 

Information regarding any of the above may be considered in 

determining the suitability of Respondent to perform the needed 
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services. Accordingly, Respondent may describe mitigating 

factors as part of description of any of the above. 

8. TAB 8 – Price Proposal for Sierra House Elementary School and 

Meyers Elementary School Modernization Projects 

Price Proposals must conform to the format provided below. Proposals should be based on 

the estimated project cost in APPENDIX A to this RFQ/P. Respondents should attach 

additional sheets with explanation, detail, and backup as needed. 

Item Amount 

Proposed Preconstruction Services Fee 

(Not To Exceed) 

$______________________ 

Developer’s Fee (as a percentage of 

Cost of Work) 

____________% 

General Conditions Costs Per Month 

(see Appendix C-3) 

$______________________ per month 

Required Bonds (as a percentage of 

Cost of Work) 

____________% 

Required Insurance (as a percentage of 

Cost of Work) 

____________% 

Proposed Construction Contingency 

(applied to errors and omissions) 

$______________________ Or  

____________% 

 

The pricing will be evaluated based on the: (1) preconstruction services cost or method of 

calculation; (2) Respondent’s fee, which includes profit and overhead; (3) general conditions 

cost; (4) bonds and insurance percentage; and (5) construction contingency to be applied to 

errors and omissions.  

After the Agreement is awarded and DSA approves the plans and specifications, the selected 

developer will be required to provide a Guaranteed Maximum Price (“GMP”) for the Project. 

The two (2) project sites are intended to be contracted under one GMP.  Please note the 

District reserves the right to request pricing breakouts and schedule of values be separated 

by project site, phase, and/or scope area. As part of the District review of the GMP, the District 

will expect to have access to all subcontractor bids, contingency breakdown and tracking 

documents, general conditions breakdown and tracking documents, and Respondent’s fees. 

The GMP shall include all of Respondent’s cost for labor, materials, equipment, overhead and 

profit, general conditions, contractor contingency, and allowances, if any, but shall specifically 

exclude the amount of the District contingency. In the event the selected developer realizes 

a savings on any aspect of the Project, such savings shall be added to the District contingency 

and expended consistent with the District contingency. In addition, any portion of the 

contractor contingency and/or allowance remaining after completion of the Project shall be 

added to the District contingency. The Facilities Lease will be amended to include the agreed 

upon GMP, if the District proceeds with the construction phase of the Project. 

9. TAB 9 – Insurance  
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Each Respondent must demonstrate that it can maintain adequate insurance as required 

herein. Therefore, each RFQ/P Packet must include a letter from the Respondent’s insurance 

company indicating its ability to provide insurance coverage on behalf of Respondent in 

accordance with the insurance requirements listed in Section II.I. 

10. TAB 10 – Assurances 

The Respondent must acknowledge each of the following items and confirm that it will be 

willing and able to perform these items:  

Preconstruction Services: Respondent shall provide services that relate to the 

organization and development of the Project prior to the start of construction including 

the following:  

• Site Evaluation: Consult with District staff in relation to the existing site. 

Selected developer should make site visits, as needed to review the current site 

conditions. During this evaluation, selected developer may make 

recommendations relating to soils investigations and utility locations and 

capacities in order to minimize unforeseen conditions. This will include detailed 

site assessments including selective demolition, as-needed, to ensure existing 

conditions are accurately represented in the project documents. 

• Plan Review: Provide plan review and constructability services. Refer to the 

Facilities Lease for the required scope. Place an emphasis on ensuring that the 

Project can be completed within the established schedule and within the 

available budget. During the review, selected developer shall review the 

documents for clarity, consistency, constructability and coordination. The 

results of the review shall be provided in writing and as notations on the 

documents to the District. The selected developer shall also make 

recommendations to the District with respect to constructability, construction 

cost, sequence of construction, and construction duration. 

• Pre-construction Meetings: Attend meetings at the Project site with the 

architect of record and the District every two (2) weeks, until the Notice to 

Proceed with Construction is issued (meeting duration is approximately 2 

hours). 

• Value Engineering: Provide a detailed analysis, including cost, of all major 

Project systems with an emphasis on possible value engineering possibilities. 

• Detailed Construction Critical Path Schedule: Produce detailed 

construction critical path schedules (using Microsoft Project, P6, or equal) to be 

incorporated into the Project documents including identification of the Project 

critical path and agency approvals. 

• Preliminary and Detailed Estimates: Provide preliminary construction 

estimates using like-kind construction costs. Upon receipt of the Project plans 

and specifications, provide detailed construction estimates showing the values 

of all major components of the Project. Estimates shall be in a format approved 

by the District’s representative and must be broken down by site and/or scope 

area as requested by the District. 

• Construction Planning: Plan the phases and staging of construction, staging 

areas, temporary fencing, office trailer placement, access, etc. as required.  



LAKE TAHOE UNIFIED SCHOOL DISTRICT 
RFQ/P #11 - LEASE-LEASEBACK CONSTRUCTION SERVICES  PAGE 16 OF 19 

• Site Safety Plan: Provide a comprehensive site-specific safety plan including 

maps, diagrams, and plan sheets as necessary, in accordance with all DSA and 

OSHA requirements.  

• Other services: Any other services that are reasonable and necessary to 

control the budget and schedule.  

Construction Services: 

• Project Accounting and Management Systems: In coordination with 

District staff, develop the Project accounting and budget management systems. 

A process of up-to-date costs management will be necessary. During 

construction, monthly reporting will be required. 

• General Conditions: List what is included in the Respondent’s general 

conditions (including full-time and part-time personnel) and a monthly value of 

the general conditions. Indicate what would be included as a cost of work versus 

a line item in the general conditions. See APPENDIX C-3 for requirements. 

• Management of Project: Administer and coordinate on a daily basis the work 

of all trade contractors the successful Respondent hires to work on the Project. 

Enforce strict performance, scheduling, and notice requirements. Document the 

progress and costs of the Project. Report proactively on potential schedule 

impacts. Recommend potential solutions to schedule problems.  

• Trade Contractors: Pursuant to Public Contract Code section 20111.6, each 

prospective MEP Contractor holding C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-

38, C-42, C-43, and/or C-46 licenses shall be prequalified by the District to 

perform electrical, mechanical and/or plumbing construction work as a first-tier 

subcontractor on the Project.  

11. TAB 11 – Comments to Form of Agreement  

Respondents must thoroughly review the Agreement attached to this RFQ/P as Appendix B 

and confirm in writing that, if given the opportunity to contract with the District, Respondent 

has no substantive objections to the use of the District’s standard agreement. Respondent 

must also identify any term or condition of the Agreement that Respondent requests 

modifying, deleting, or adding. Respondents must set forth a clear explanation of what 

modification would be sought and specific alternate language. Comments on the form of 

Agreement will be excluded from the page count. If selected, Respondent will be 

precluded from negotiating changes that have not been identified in its RFQ/P 

Packet. The District will review, but is not obligated to accept, any proposed changes. 

VIII. SELECTION CRITERIA 

A. Best Value Evaluation 

The RFQ/P Packets will be evaluated based on the District’s adopted criteria and rating system 

to determine the qualified Respondent(s) providing the best value to the District for all 

candidates that meet the pass / fail criteria listed below (i.e., receive a PASS).  
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CRITERIA ITEM 

DESCRIPTION 

MAXIMUM 

POINTS 

Conflict(s) of Interest PASS / FAIL 

Safety Information  PASS / FAIL 

Agreement to use District Form of Agreement PASS / FAIL 

False Claims  PASS / FAIL 

License Status PASS / FAIL 

Termination History  PASS / FAIL 

TAB 1 - Executive Summary  20 points 

TAB 3 - Cover Letter Identifying Respondent 40 points 

TAB 4 - Respondent Information 140 points 

TAB 5 - Methods and Strategic Plan  300 points 

TAB 6 - Prior Relevant Experience  200 points 

TAB 7 - Contracting History  170 points 

TAB 8 - Price Proposal  250 points 

TAB 9 - Insurance 50 points 

TAB 10 - Assurances 130 points 

Interview  400 points  

TOTAL: MAXIMUM 1,700 POINTS 

 

Based on these criteria, District staff assign points to each proposer and then calculate the 

total points awarded to the proposer on a per-Project basis. The more points, the higher the 

proposer is ranked. The highest ranked proposer reflects the best combination of price and 

qualifications for the Project.  

B. District Investigations 

The District may perform investigations of Respondents that extend beyond contacting the 

references identified in the RFQ/P Packets. 

C. Interviews  

The District may invite some of the finalists to meet with a District selection committee. Key 

proposed Project staff will be expected to attend the interview. The interview will be an 

opportunity for the District selection committee to review the proposal, the firm’s history, and 

other matters the committee deems relevant to evaluation with the firm. The interview will 

start with the firm presenting its proposal and its Project team. The finalists may be required 

to submit in advance of the interview a more detailed fee proposal. If requested, this fee 

proposal shall include all charges and costs proposed to be charged to the District, including 

rates for extra work. 

Any comments or objections to the form of Agreement attached hereto as APPENDIX B to 

this RFQ/P shall be provided in writing in the RFQ/P Packet and may be the subject of inquiry 

at the interview. District reserves the right to accept, reject or negotiate requested revisions. 

Any comments or objections to the form of Agreement not provided in writing before the 

interview will not be entertained by the District. 
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D. Selection Process 

RFQ/P Packets shall be evaluated on a per-Project basis and each Project awarded in the 

following manner: 

1. All proposals received shall be reviewed to determine those that meet 

the format requirements and the standards specified in RFQ/P. 

2. District shall evaluate the qualifications of the Respondents based solely 

upon the adopted criteria and evaluation methodology and shall assign 

a best value score to each proposal. Once the evaluation is complete, 

all responsive proposals shall be ranked from the highest best value to 

the lowest best value to the District. 

3. The District’s Governing Board shall award the Project to the responsive 

proposer whose proposal is determined, in writing by the Governing 

Board, to be the best value to the District. 

4. If the selected developer refuses or fails to execute the tendered 

proposed contract, the Governing Board may award the contract to the 

proposer with the second highest best value score if it deems it to be 

for the best interest of the District. If the second selected developer 

refuses or fails to execute the tendered instrument, the Governing Board 

may award the instrument to the proposer with the third highest best 

value score if it deems it to be for the best interest of the District. 

5. Notwithstanding any other law, upon issuance of a contract award, the 

District shall publicly announce its award, identifying the entity to which 

the award is made, along with a statement regarding the basis of the 

award. The statement regarding the District’s contract award and the 

contract file shall provide sufficient information to satisfy an external 

audit. 

E. Final Determination and Award 

It is expected that the selection committee will make recommendations to District staff 

regarding the candidates and awarding the contract. The awarding of contract(s) is at the 

sole discretion of the District.  

The District reserves the right to contract with any entity responding to this RFQ/P for all or 

any portion of the work described herein and/or in an agreement offered to the entity, to 

reject any proposal as non-responsive, and/or not to contract with any firm for the services 

described herein. The District makes no representation that participation in the RFQ/P process 

will lead to an award of contract or any consideration whatsoever. The District reserves the 

right to seek proposals from or to contract with any firm not participating in this process. The 

District shall in no event be responsible for the cost of preparing any RFQ/P Packet in response 

to this RFQ/P. 

The RFQ/P Packet, and any other supporting materials submitted to the District in response 

to this RFQ/P will not be returned and will become the property of the District, unless portions 

of the materials are designated as proprietary at the time of submittal and are specifically 

requested to be returned. This RFQ/P does not commit the District to negotiate an agreement 

with any proposing firm or individual. 
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IX. SUBMISSION GUIDELINES 

Respondents to this RFQ/P should mail or deliver four (4) bound copies, one (1) unbound 

copy, and one (1) electronic copy on a USB flashdrive of the RFQ/P Packet conforming to the 

requirements of this RFQ/P to: 

Lake Tahoe Unified School District 

1021 Al Tahoe Blvd. 

South Lake Tahoe, CA 96150 

RE: RFQ/P #11 

 

ALL RESPONSES ARE DUE BY 2:00 P.M. on Tuesday, July 21, 2026. Oral, telegraphic, 

facsimile, telephone, or email RFQ/P Packets will not be accepted. RFQ/P Packets received 

after this date and time will not be accepted and returned unopened.  

Each submittal must conform and be responsive to the requirements set forth in this RFQ/P. 

The District reserves the right to waive any informalities or irregularities in the RFQ/P Packets. 

The District also reserves the right to reject any and all RFQ/P Packets and to negotiate 

contract terms with one or more Respondents. The District retains the sole discretion to 

determine issues of compliance and to determine whether a respondent is responsive, 

responsible, and qualified. 

The District hereby notifies all Respondents that it will affirmatively ins 

ure that, in any contract entered into pursuant to this advertisement, no respondent will be 

discriminated against on the grounds of race, religious creed, color, national origin, ancestry, 

physical disability, mental disability, reproductive health decision making, medical condition, 

genetic information, marital status, sex, gender, gender identity, gender expression, age, 

sexual orientation, or veteran or military status on consideration for the award.  

WE THANK YOU FOR YOUR INTEREST IN THE DISTRICT’S MEASURE U BOND 

PROJECTS. 
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APPENDIX A 

Project Description 

Project Name: Sierra House Elementary School and Meyers Elementary School 

Modernization Projects 

❖ Sierra House Elementary School Modernization – See Appendix A Exhibit #1: 

➢ Demolish Non-Permanent Facilities  

➢ Possibility of seismic rehabilitation (EB-4) 

➢ Construct new breakout rooms in center of A and B pods 

➢ Create an addition for new administration and entrance  

➢ Modernize existing administration space with new library  

➢ Construct building additions to create (5) new classrooms  

➢ Site improvements including reconfiguration of drop off, parking lot improvements, 

and asphalt paving improvements 

➢ New flat roofing including rigid insulation down to roof deck 

 

❖ Meyers Elementary School Modernization – See Appendix A Exhibit #2: 

➢ Reconfigure/enclose library space  

➢ Administration point of entry modernization  

➢ Exterior finish upgrades including flat roof and dry rot replacement 

➢ Site work including AC pavement replacement  

➢ Include work required to certify DSA A#02-112850:  

▪ Reconfigure front drop off and parking lot path of travel updates  

▪ Kitchen updates 

▪ ADA lift at MP stage 

➢ Walk-in freezer scope  

➢ MPR Room finish upgrades including stage flooring replacement 

 

 

Anticipated Schedule Milestones: 

• Design Phase – May 2026 – August 2026 

• Agency Approval – August 26 – February 2027 

• Construction – May 2027 – August 2028 

• Occupancy – August 2028 

 

Project Estimate: ~$20,000,000-$25,000,000 

 

Architect: Studio W Architects 

 

END OF DOCUMENT 
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APPENDIX B 

Form of Agreement 

 

 

See Attached: 

 

Site Lease 

Facilities Lease 

LLB Contract Documents 
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NON-COLLUSION DECLARATION  

(Public Contract Code Section 7106) 

The undersigned declares: 

I am the ______________ of ________________________, the party making the foregoing 

[Title]     [Name of Firm] 

bid/proposal. 

      

The bid/proposal is not made in the interest of, or on behalf of, any undisclosed person, 

partnership, company, association, organization, or corporation. The bid/proposal is genuine 

and not collusive or sham. The bidder/proposer has not directly or indirectly induced or 

solicited any other bidder/proposer to put in a false or sham bid. The bidder/proposer has not 

directly or indirectly colluded, conspired, connived, or agreed with any bidder/proposer or 

anyone else to put in a sham bid/proposal, or to refrain from bidding/proposing. The 

bidder/proposer has not in any manner, directly or indirectly, sought by agreement, 

communication, or conference with anyone to fix the bid/proposal price of the bidder/proposer 

or any other bidder/proposer, or to fix any overhead, profit, or cost element of the 

bid/proposal price, or of that of any other bidder/proposer. All statements contained in the 

bid/proposal are true. The bidder/proposer has not, directly or indirectly, submitted his or her 

bid/proposal price or any breakdown thereof, or the contents thereof, or divulged information 

or data relative thereto, to any corporation, partnership, company, association, organization, 

bid depository, or to any member or agent thereof, to effectuate a collusive or sham 

bid/proposal, and has not paid, and will not pay, any person or entity for such purpose. 

Any person executing this declaration on behalf of a bidder/proposer that is a corporation, 

partnership, joint venture, limited liability company, limited liability partnership, or any other 

entity, hereby represents that he or she has full power to execute, and does execute, this 

declaration on behalf of the bidder/proposer. 

I declare under penalty of perjury under the laws of the State of California that the foregoing 

is true and correct and that this declaration is executed on ___________________________,  

           [Date] 

at ______________________, _____. 

  [City]    [State] 

 

Signature:    

Print Name:    

Title:    

END OF DOCUMENT 
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IRAN CONTRACTING ACT CERTIFICATION  

(Public Contract Code Sections 2202-2208) 

Prior to bidding on or submitting a proposal for a contract for goods or services of $1,000,000 

or more, the bidder/proposer must submit this certification pursuant to Public Contract Code 

section 2204.  

The bidder/proposer must complete ONLY ONE of the following two options. To complete 

OPTION 1, check the corresponding box and complete the certification below. To complete 

OPTION 2, check the corresponding box, complete the certification below, and attach 

documentation demonstrating the exemption approval.  

 OPTION 1. Bidder/Proposer is not on the current list of persons engaged in 

investment activities in Iran created by the California Department of General Services (“DGS”) 

pursuant to Public Contract Code section 2203(b), and we are not a financial institution 

extending twenty million dollars ($20,000,000) or more in credit to another person, for 45 

days or more, if that other person will use the credit to provide goods or services in the energy 

sector in Iran and is identified on the current list of persons engaged in investment activities 

in Iran created by DGS.  

 OPTION 2. Bidder/Proposer has received a written exemption from the certification 

requirement pursuant to Public Contract Code sections 2203(c) and (d). A copy of the written 

documentation demonstrating the exemption approval is included with our bid/proposal.  

CERTIFICATION: 

I, the official named below, CERTIFY UNDER PENALTY OF PERJURY, that I am duly authorized 

to legally bind the bidder/proposer to the OPTION selected above. This certification is made 

under the laws of the State of California. 

Vendor Name/Financial Institution (Printed) Federal ID Number (or n/a) 

By (Authorized Signature) 

Printed Name and Title of Person Signing Date Executed 

 

END OF DOCUMENT 
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APPENDIX C-3 

 

Allowable General Condition Costs 

Construction Phase Scope Detail 

 

Project (On Site Jobsite Staff) Direct Cost 
of the Work 

General 
Conditions 

Overhead 
and Profit 

Paid by 
District 

1 Operations Manager  X   

2 Project Manager  X   

3 Project Superintendent  X   

4 Project Engineer  X   

5 Home Office Engineer X    

6 Scheduling Engineer X    

7 Field Engineer X    

8 Draftsman/Detailer X    

9 Record Drawings X    

10 Field Accountant   X  

11 Timekeeper/Checker   X  

12 Secretarial/Clerk Typist   X  

13 Independent Surveyor X    

14 Safety &. E.E.O. officer X    

15 Runner/Water Boy X    

16 Vacation Time/Job Site Staff   X  

17 Sick Leave/Job Site Staff   X  

18 Bonuses/Job Site Staff   X  

19 Quality Control Program X    

20 Qualified SWPPP Practitioner (QSP)    X 

21 SWPPP Creation, Approval, Notifications    X 
 

Temporary Utilities Direct Cost 
of the Work 

General 
Conditions 

Overhead 
and Profit 

Paid by 
District 

1 Telephone Installation X    

2 Telephone Monthly Charges X    

3 Elect Power Installation X    

4 Elect Power Distribution - Wiring/Spider 

boxes/ Lighting for construction 

X    

5 Elect Power Monthly Charges    X 

6 Water Service for construction X    

7 Heating & Cooling Costs for construction X    

8 Light Bulbs & Misc. Supplies for construction X    

9 Clean-Up-Periodical X    

10 Clean-Up-Final X    

11 Dump Permits and Fees X    

12 Recycling/Trash Dumpster Removal/Hauling X    

13 Flagger/Traffic Control X    

14 Dust Control X    

15 Temporary Road and Maintenance if 
required 

X    

16 Trash Chute & Hopper (if applicable) X    
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Direct Job Costs Direct Cost 
of the Work 

General 
Conditions 

Overhead 
and Profit 

Paid by 
District 

1 Wages of Construction Labor X    

2 Labor/Fringe Benefits & Burden X    

3 Subcontract Costs X    

4 Material & Equipment/Included 

a. Contractor Owned Equip, trucks 

b. Small Tools - Purchase 

c. Small Tools - Rental 

X    

X    

X    

X    

5 Warranty Work & Coordination X    
 

Temporary Facilities Direct Cost 
of the Work 

General 
Conditions 

Overhead 
and Profit 

Paid by 
District 

1 Office Trailer including shared office for 
IOR & CM (office must include lockable 
door, 2 desks, 2 chairs, 1 file cabinet, 
and Wi-Fi connection) 

 X   

2 Storage Trailer & Tool Shed Rental X    

3 Office Furniture/Equip/computers X    

4 Xerox Copies/Misc. Printing X    

5 Postage/UPS/FedEx X    

6 Project Photographs X    

7 Temporary Toilets  X   

8 Project Sign X    

9 Temporary Fencing/Enclosures X    

10 Covered Walkways if required X    

11 Barricades X    

12 Temporary Stairs X    

13 Opening Protection X    

14 Safety Railing & Nets X    

15 Drinking Water/Cooler/Cup X    

16 Safety/First Aid Supplies X    

17 Fire Fighting Equipment X    

18 Security Guards X    

19 Watchman Service X    

20 Phone/fax lines, cell phones, Wi-Fi   X  

21 Temporary “Swing space” portables to 

house teachers and students as required 
for phasing  

   X 

22 Utility connections and civil work needed 
for temporary “swing space” portables as 
required for phasing 

   X 
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Miscellaneous Project Costs Direct Cost 
of the Work 

General 
Conditions 

Overhead 
and Profit 

Paid by 
District 

1 Performance and Payment Bonds  X    

2 Developer-provided insurance  X    

3 Printing - Drwgs & Specs (Max of 15 sets)   X  

4 Initial Soils Investigation    X 

5 Testing and Inspection    X 

6 Maintenance After Occupancy    X 

7 Facility Operator/Training X    

8 Fees     X 

 

Hoisting Direct Cost 
of the Work 

General 
Conditions 

Overhead 
and Profit 

Paid by 
District 

1 Hoist & Tower Rental X    

2 Hoist Landing & Fronts X    

3 Hoist Operator X    

4 Hoist Safety Inspections X    

5 Hoist Material Skips/Hoppers X    

6 Erect & Dismantle Hoists X    

7 Crane Rental X    

8 Crane Operators X    

9 Crane Safety Inspections X    

10 Erect & Dismantle Crane X    

11 Fuel, Repairs, Maintenance X    

12 Crane Raising/Jumping Costs X    

13 Safety Inspections X    

14 Forklift Rental X    

15 Forklift Operator X    

16 Forklift Safety Inspections X    

17 Fuel, Repairs, Maintenance X    
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Contractor's Main Office Staff Direct Cost 
of the Work 

General 
Conditions 

Overhead 
and Profit 

Paid by 
District 

1 Corporate Executives   X  

2 Principal in Charge   X  

3 Estimating Cost Engineering   X  

4 Value Engineering   X  

5 Scheduling   X  

6 Drafting and Detailing   X  

7 Purchasing & Contracts   X  

8 Accounting & Bookkeeping   X  

9 Safety & E.E.O Officer   X  

10 Secretarial   X  

11 Clerk/Typist   X  

12 Computer/Data Processing   X  

13 Legal (General Services/Pertaining to 
Project) 

  X  

14 Travel & Subsistence   X  

15 Fringe Benefits & Burden   X  

16 Vacation Time/Main Office   X  

17 Bonuses/Main Office   X  

General Conditions Total Cost transfer 
to Fee Proposal 

 $   
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