



BUSINESS SERVICES DIVISION
Purchasing Department
11321 Bullis Road, Lynwood, California 90262
Mr. Ricardo Harris, Director of Purchasing, Contracts & Warehouse

June 2,, 2026

ADDENDUM NO. 003

BID No. 20MOT26;

Project: Fields Renovation Project Consists of the Modernization of the Varsity Baseball, Softball, and Multi-Purpose Fields

This Addendum forms a part of the Contract Documents and modifies the original Bid Documents. All Addendums must be acknowledged in your Bid submission.

1. **Bid Opening:** Date has changed from June 4th to June 5th at 10:00am
2. **Bid Proposal Form:** Paragraph 1.4 has been updated to read *"The Bid Proposal Price is the sum of the Base Bid Price (Paragraph 1.1), Bid Alternates Price (Paragraph 1.2), PLUS Aggregate Allowance Amount (Paragraph 1.3)"*
3. **Subcontractor Prequalification: Submission deadline has been extended to Tuesday, June 2, 2026 at 5 pm.** Prequalified General Contractors Authorized to Submit Bids for Bid No. 20MOT26 - Field Renovation Project are strongly encouraged to notify subcontractors with the following classifications, C-10 Electrical, C-12 Earthwork & Paving, C-13 Fencing, C-20 Mechanical, C-36 Plumbing, to submit a prequalification package to Quality Bidders, qualitybidders.com, by no later than Tuesday, June 2, 2026 at 5 pm. Subcontractors performing work associated with the classifications listed are required to be prequalified.
4. **Pre-Bid RFI Responses:**
https://docs.google.com/spreadsheets/d/1C1CxRWj51_TTop3JpNTquJTHDQKKtJZGrJwvYqSqP_Hg/edit?usp=sharing



BUSINESS SERVICES DIVISION
Purchasing Department
11321 Bullis Road, Lynwood, California 90262
Mr. Ricardo Harris, Director of Purchasing, Contracts & Warehouse

5. Updates to Special Conditions Milestone Events (Paragraph 3):

Milestone Event	Required Completion Date
Completed and approved aggregate base ready for synthetic turf (drainage system, base aggregate, concrete curbs, fencing, etc.) for Softball Field	April 2nd, 2027
Completed and approved aggregate base ready for synthetic turf (drainage system, base aggregate, concrete curbs, fencing, etc.) for Baseball Field	April 16th, 2027
Completed and approved aggregate base ready for synthetic turf (drainage system, base aggregate, concrete curbs, fencing, etc.) for Multipurpose Field	May 14th, 2027
Completed and approved aggregate base ready for synthetic turf (drainage system, base aggregate, concrete curbs, fencing, etc.) for Perimeter Landscaping	June 4th, 2027

a.

6. DSA ADDENDUM 02:

- a. DSA Addendum 02 reflects changes, omissions, and/or additions to the Drawings. Contractor shall incorporate all scope changes associated with DSA Addendum 02 outlined in the associated narrative prepared by tBP dated May 22, 2026 and attached herewith, (ADD 02 Change Narrative), (ADD 02 Drawings), (ADD 02 Specifications) into their Bid Proposal Price.

[tBP Addendum 02](#)



BUSINESS SERVICES DIVISION
Purchasing Department
11321 Bullis Road, Lynwood, California 90262
Mr. Ricardo Harris, Director of Purchasing, Contracts & Warehouse

7. **Fields Logistics Map:** Contractor shall reference attached Logistics Map defining Project, laydown, staging, field use areas, etc.

[Access and Logistics Map](#)

8. **CERTIFICATE REGARDING ALCOHOLIC BEVERAGE AND TOBACCO-FREE CAMPUS POLICY**
[Certificate Regarding Alcohol & Tobacco-Free Campus Form](#)

End of Addendum 003