
PROJECT MANUAL 
June 4, 2026 

ROOFING IMPROVEMENTS AT EAST CENTRAL 
HIGH SCHOOL LIBRARY & SPRINGDALE 
ELEMENTARY SCHOOL 

BID PACKAGE 

BIDDING DOCUMENTS 
PROJECT SPECIFICATIONS 

INDEPENDENT SCHOOL DISTRICT NO. ONE 
TULSA OKLAHOMA 

Victoria Kilala (East Central High School) 
Telephone O: (918) 833-8006 C: (918) 568-1659 

Jason Coan (Springdale) 
Telephone O: (918) 833-8019 C: (918) 271-2843 



TULSA PUBLIC SCHOOLS 

BID DOCUMENTS 

SPECIFICATIONS AND DETAILS 

For 

ROOFING IMPROVEMENTS 

AT 

EAST CENTRAL HIGH SCHOOL & 
SPRINGDALE ELEMENTARY SCHOOL 

BID OPENING DATE ................................. June 25, 2026 

BID TIME ...................................................... 10:00 AM 

NOTICE TO BIDDERS 

Before submitting a bid, the Contractor shall carefully examine each of the school 
sites indicated above, paying particular attention to the existing conditions. 

The specific bid documents defining the work involved on each project along with 
Tulsa Public Schools’ specifications and details form the basis of the work done and 
are to be included with the successful bidder. 



 
 

 
PROJECT MANUAL 
DIVISION 00 - INTRODUCTORY INFORMATION AND BIDDING 
DOCUMENTS 

 
 

SECTION 00010 SOLICITATION AND NOTICE FOR BIDS 1 
SECTION 00020 INSURANCE REQUIREMENTS 3 
SECTION 00100 INSTRUCTIONS TO BIDDERS 4 
SECTION 00110 SPECIAL CONDITIONS OF THE CONTRACT 4 
SECTION 00120 SUPPLEMENTAL CONDITIONS TO THE CONTRACT 5 
SECTION 00130 FORM OF PROPOSAL 4 
SECTION 00140 BID BOND FORM 1 
SECTION 00150 NON-COLLUSION AFFIDAVIT 1 
SECTION 00160 BUSINESS RELATIONSHIPS AFFIDAVIT 1 
SECTION 00170 NON-DISCRIMINATION FORM 1 
SECTION 00180 FELONY AND DRUG FREE AFFIDAVIT FORM 2 
SECTION 00190 ASBESTOS COMPLIANCE FORM 2 
SECTION 00191 CONTRACTORS QUALIFICATIONS STATEMENT 2 
SECTION 00260 NO KICK-BACK STATEMENT 1 
SECTION 00270 VENDOR REGISTRATION FORM 1 
SECTION 01300 ADMINISTRATIVE REQUIREMENTS 2 
SECTION 01600 PRODUCT REQUIREMENTS 1 

 ROOFING SPECIFICATION 69 
 
 
 
 
 

THE FOLLOWING DOCUMENTS ARE NOT FOUND IN THE PROJECT MANUAL BID PACKET 
BUT ARE REQUIRED TO BE A PART OF THE CONTRACT – ON FILE AT OWNER'S OFFICE FOR 
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SECTION 00010 
SOLICITATION AND NOTICE FOR BIDS 

 
Sealed Bids in duplicate for TULSA PUBLIC SCHOOLS – 
ROOFING  IMPROVEMENTS  AT  EAST  CENTRAL  & 
SPRINGDALE - will be received and publicly opened and read 
aloud by INDEPENDENT SCHOOL DISTRICT NUMBER ONE OF 
TULSA COUNTY, OKLAHOMA, hereinafter referred to as “Owner,” 
in Room 600, Education Service Center, 3027 S. New Haven Ave, 
Tulsa, OK, 74114 until 10:00 AM, JUNE 25, 2026. Please submit 
bids prior to 10:00AM in Room 623 at Education Service 
Center. 

 
The bidding process will be in compliance with the Public 
Competitive Bidding Act of 1974. Bids must be accompanied by a 
bid security in the amount of 5% of the bid. By this notice, all 
provisions of the act apply to this project and are incorporated into 
notice by reference. 

 
Upon receipt of an acceptable bid, the contract will be awarded 
within thirty days after the opening of bids and the written contract 
executed within sixty days thereafter. 

Contractor qualification statement must be submitted seven (7) 
calendar days prior to bid date to the Owner, if not currently on file. 

 
Attention is called to the fact that a designated completion date for 
this project site will be established based on the number of calendar 
days, as stated in the accepted bid, required to complete the Project 
work. There will be a $2500 Liquidated Damages Clause for each 
day the contract is not completed. The scheduled completion date 
will be a very significant and material factor to the owner when 
selecting the Lowest Responsible Bid. Each Bidder must include (in 
the space provided on the Bid Form) the number of calendar days, 
which the Bidder will require to complete the specified Project. 

 
Failure to comply with the above bid requirements will result in the 
return of unopened Bid Proposal. 

 
Bid Documents may be obtained from: 

 
http://www.tulsaschools.org/connect-with-us/partner-with-us/bond-
bids 

 
Owner reserves the right to reject any or all bids and to waive 
informalities or minor irregularities in any bid. 

 
INDEPENDENT SCHOOL DISTRICT NUMBER ONE OF TULSA 
COUNTY OKLAHOMA 

 
By Ms. Susan Lamkin, Board President 

ATTEST: 

By Sarah Bozone, Clerk 
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SECTION 00020 

INSURANCE REQUIREMENTS 

Contractor shall obtain insurance of the types and in the amounts described below. The insurance shall be 
written by insurance companies and on forms acceptable to Owner. 

 
1). Commercial General and Excess Liability or Umbrella Liability Insurance: 

 
Contractor shall maintain commercial general liability (CGL) and, if necessary, commercial excess liability 
or umbrella insurance with a limit of not less than $1,000,000 each occurrence. CGL insurance should 
contain a general aggregate with a $2,000,000 limit, and should apply separately to the Project. 

 
a) CGL insurance shall be written on an ISO occurrence form and shall cover liability arising from 

premises, operations, independent contractors, at a minimum, contractual liability equivalent to an 
intermediate form of contractual liability insurance, products/completed operations and personal 
injury and advertising injury; 

b) Owner shall be included as an additional insured on the CGL policy, using ISO Additional Insured 
Endorsement CG 20101185 or a substitute providing equivalent coverage, and under the 
commercial excess liability or umbrella, if any. This insurance, including insurance provided 
under the commercial excess liability or umbrella, if any, shall apply as primary insurance with 
respect to any other insurance or self insurance programs afforded to or maintained by Owner; 

c) There shall be no endorsement or modification of the CGL policy limiting the scope of coverage 
for liability arising from pollution, explosion, collapse or underground property damage; 

d) Waiver of Subrogation. Contractor waives all rights against Owner and its agents, officers, 
directors and employees for recovery of damages to the extent these damagers are covered by the 
commercial general liability, excess liability or umbrella liability insurance maintained pursuant to 
this agreement. 

2). Business Auto and Excess Liability or Umbrella Liability Insurance: 

Contractor shall maintain business auto liability and, if necessary, excess liability or umbrella liability 
insurance with a limit of not less than $1,000,000 each accident. 

 
a) Such insurance shall cover liability arising out of any auto (including owned, hired and non-owned 

autos); 
b) Business auto coverage shall be written on an ISO form. If necessary, the policy shall be endorsed 

to provide contractual liability coverage equivalent to that provided in the 1990 and later editions 
of CA 00 01; 

c) If the Contract Documents require Contractor to remove and haul hazardous waste from the 
project site or if the Project involves such similar environmental exposure, pollution liability 
coverage equivalent to that provided on the ISO Pollution Liability Broadened Coverage for 
Covered Autos Endorsement (CA 99 48) shall be provided, and the Motor Carrier Act 
Endorsement (MCS 90) shall be attached; 

d) Waiver of Subrogation. Contractor waives all rights against the Owner and its agents, officers, 
directors and employees for recovery of damages to the extent these damages are covered by the 
business auto liability, excess liability or umbrella liability insurance obtained by Contractor 
pursuant to this Agreement or under any applicable auto physical damage coverage. 

3). Workers Compensation Insurance 

Contractors shall maintain workers compensation and employers liability insurance. 
 

a) The employers liability, and if necessary excess liability or umbrella insurance limits shall not be 
less than $1,000,000 each accident for bodily injury by accident or $1,000,000 each employee for 
bodily injury by disease; 



00020- 2 -  

b) The alternate employer endorsement (WC 00 03 01 A) shall be attached showing Owner in the 
schedule as the alternate employer. 

4). Property Insurance 
a) Contractor shall purchase and maintain in force Builders Risk insurance for the entire Work. Such 

insurance shall be written in an amount at least equal to the initial contract sum as well as 
subsequent modifications of that sum. The insurance shall apply on a replacement cost basis and 
shall be written on a completed value form; 

b) The insurance as required in subparagraph (a) shall name as insured the Owner, Contractor and all 
subcontractors and sub-subcontractors on the Project. The insurance policy shall contain a 
provision that the insurance will not be canceled or allowed to expire until at least 30 days prior 
written notice has been given to the Owner; 

c) The insurance as required in Subparagraph (a) shall cover the entire Work as outlined in the 
project specifications and shall also cover portions of the Work located away from the site but 
intended for use at the site and shall also cover portions of the Work in transit. The policy shall 
include as insured property scaffolding, false work and temporary buildings located at the site. The 
policy shall cover the cost of removing debris, including demolition, as any is made legally 
necessary by the operation of any law, ordinance or regulation. 

d) The insurance as required by this Paragraph shall be written to cover all risks of physical loss 
except those specifically excluded in the policy and shall inure at least against the perils of fire, 
lightning, explosion, windstorm or hail, smoke, aircraft or vehicles, riot or civil commotion, theft, 
vandalism, malicious mischief and collapse; 

e) Any deductible applicable to the insurance purchased in compliance with this Paragraph shall be 
paid by Owner; 

f) Before the commencement of Work, Contractor shall provide Owner a copy the insurance policy 
obtained in compliance with this Paragraph; 

g) Waiver of Subrogation. Owner and Contractor waive all rights against each other and each of 
their subcontractors, sub-subcontractors, officer, directors, agents and employees for recovery for 
damages caused by fire and other perils to the extent covered by builders risk or property 
insurance purchased pursuant to the requirements of this Paragraph 4 or any other property 
insurance applicable to the Work. 

h) Partial occupancy or use of the Work shall not commence until the insurance company or 
companies providing insurance as required in this Paragraph have consented to such partial 
occupancy or use. Owner and Contractor shall take reasonable steps to obtain consent of the 
insurance company or companies and agree to take no action, other than upon mutual written 
consent, with respect to occupancy or use of the Work that could lead to cancellation, lapse or 
reduction of insurance; 

5). Evidence of Insurance 
 

Prior to commencing the Work, Contractor shall furnish Owner with a certificate(s) of insurance, executed 
by a duly authorized representative of each insurer, setting out compliance with the insurance requirements 
set forth above. 

a) All certificates shall provide for 30 days written notice to Owner prior to the cancellation or 
material change of any insurance referenced to herein; 

b) The words “endeavor to” and “but failure to mail such notice shall impose no obligation or 
liability of any kind upon the company, its agents or representatives” shall be deleted from the 
cancellation provision of all certificates provided by the Contractor; 

c) Failure of Owner to demand such certificate or other evidence of full compliance with these 
insurance requirements or failure of Owner to identify a deficiency from evidence that is provided 
shall not be construed as a waiver of Contractor’s obligation to maintain such insurance; 

d) Owner shall have the right, but not the obligation to prohibit Contractor or any subcontractor from 
entering the Project site unit such certificates or other evidence that insurance has been placed in 
the complete compliance with these requirements is received and approved by the Owner; 
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e) Failure to maintain the insurance in this Insurance Requirement Section shall constitute an event 
of default pursuant to this Agreement and shall allow Owner to terminate this Agreement to 
Owner’s option. If Contractor fails to maintain the insurance set forth herein, Owner shall have the 
right, but not the obligation, to purchase said insurance at Contractor’s expense; 

f) Contractor shall provide certified copies of all insurance policies required above within 10 
working days of Owner’s written request for said copies. 

 
6). General Insurance Provisions 

a) No Representation of Coverage Adequacy. By requiring the insurance as set out in the Insurance 
Requirement Section, Owner does not represent that coverage and limits will necessarily be 
adequate to protect Contractor and such coverage and limits shall not be deemed as a limitation on 
Contractor’s liability under the indemnities provided to Owner in this Agreement or any other 
provision of the Contract documents; 

b) Cross Liability Coverage. If Contractor’s liability policies do not contain the standard ISO 
separation of insureds provision or a substantially similar clause, they shall be endorsed to provide 
cross liability coverage; 

c) The insurance requirements set out in this Insurance Requirement Section are independent from all 
other obligations of Contractor under this Agreement and apply whether or not required by any 
other provision of this Agreement; 

d) Subcontractor’s Insurance. Contractor shall cause each subcontractor employed by Contractor to 
purchase and maintain insurance of the type specified in the Insurance Requirement Section. 
When requested by the Owner, Contractor shall furnish to Owner copies of certificates of 
insurance evidencing coverage for each subcontractor. 

 
 
 

END OF SECTION 
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SECTION 00100 

INSTRUCTIONS TO BIDDERS 

 
SCOPE: 

 
 

1. GENERAL CONDITIONS: 

Standard form “General Conditions of the Contract for Construction,” The American Institute of 
Architects, Document A201, Fourteenth Edition, 1997, (“General Conditions”) shall apply to the Work, 
except insofar as the General Conditions are modified, amended, waived, or changed by these 
Supplementary General Conditions. The following paragraph numbers refer to the paragraphs in the above 
referenced “General Conditions”: 

 
(a) Paragraph 1. 1. 1: The last sentence is amended to read as follows: “The Contract Documents 
include the advertisement or invitation to bid, notice to bidders, instructions to bidders, sample forms, the 
Contractor’s bid or proposal, any addenda relating to the foregoing and any other documents specifically 
enumerated in the Owner-Contractor Agreement.” 

(b) Paragraph 3.7. 1. is amended to read as follows: “When applicable, Contractor shall secure all 
permits, licenses and inspections necessary for the proper execution and completion of the Work. Owner 
will not reimburse Contractor for any fees paid by Contractor for permits and inspections.” 

(c) Paragraph 13.6.1 is amended to read as follows: “Any moneys not paid within thirty (30) days 
after they become due and payable under the terms of this Contract shall bear interest at the rate of six 
percent (6%) per annum from and after said thirty (30) day period.” 

 
(d) Paragraph 8.3.1 is amended to read as follows: “The Contractor shall not be entitled to 

compensation for any loss, cost or expense, sustained by reason of delay in completion of the 
Work from any cause whatever.” 

 
 

(e) Paragraph 11.3.1 is amended to read as follows: “The Contractor shall purchase and maintain, at 
Contractor’s expense, property insurance upon the entire Work at the site to the full insurable 
value thereof. This insurance shall include the interests of Owner, Contractor, Subcontractor and 
Sub-subcontractors in the Work and shall insure against perils of fire and extended coverage on a 
‘broad-form, all risk’ basis for physical loss of damage, including theft, vandalism, and malicious 
mischief. Such insurance shall be purchased from a carrier licensed to do business in the State of 
Oklahoma. Certificates of such insurance shall be delivered to the Department Manager of 
Building Planning, Maintenance and Plant Operations of Owner prior to commencement of the 
Work. Said certificates shall provide that the carrier must give Owner at least thirty (30) days 
prior written notice before cancellation or reduction of the coverage for any reason. If not covered 
by the above insurance, Contractor shall also purchase and maintain similar coverage on portions 
of the Work stored off site or in transit when such portions of the Work are to be included in an 
Application for Payment under Subparagraph 9.3.2. Until substantial completion of the Work, all 
risk of loss shall be upon Contractor.” 

(f) Paragraph 11.3.4 is eliminated. 
(g) Paragraph 3.6.1 is amended by adding the following “Contractor assumes full responsibility for 

the payment of all contributions and payroll taxes (State and Federal) for all employees engaged 
on the Work and provide proof of worker compensation coverage for all employees. 

 
 
 

2. DEFINITIONS: 
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Wherever the words herein defined, or pronouns used in the stead, occur in this contract and these 
specifications, they shall have the meanings herein given. 

(a) The word “OWNER” shall mean the Independent School District Number One of Tulsa County, 
Oklahoma, a public corporation. 

 
(b) The word “CONTRACTOR” shall mean the person, persons, Partnership, company, firm or 
corporation entering into the contract for the performance of the Work, and the legal representative of said 
party, or agent appointed to act for said party in the performance of the Work. 

(c) The word “SURETY” or “SURETIES” shall mean the bondsman or party of parties who have 
made sure the fulfillment of the requirement of the contract by bonds, including the Payment Bond, and 
whose signatures are attached to said bonds. 

(d) The word “ADVERTISEMENT” shall mean all of the legal publications pertaining to the Work. 
. 

(e) The word “SPECIFICATIONS” shall mean, collectively, all the terms and stipulations contained 
in those portions of the contract known as Instructions to Bidders, General, Mechanical and Electrical 
Specifications. 

 
(f) The word “PLAN” shall mean, collectively, all of the drawings pertaining to the contract and 
made part thereof, and also such supplementary drawings as may be issued from time to time in order to 
elucidate the drawings or for the purpose of showing changes in the Work as authorized under the section 
“Changes and Alterations,” or for showing details which are not shown thereon. 

(e)  The words “CONTRACT PRICE” shall mean either the unit prices or unit price, or lump sum 
price, named in the contract or the total of all payments according to schedule or prices in the contract. 

 
(h) The word “BID” or “BIDS” shall mean the written statements duly filed with the Clerk of 
Independent School District Number One of Tulsa County, Oklahoma, for the person or persons, 
partnership, company, firm or corporation proposing to do the Work and furnish materials called for on 
plans at the prices named on said statement. 

(i) The word “CALENDAR DAYS” shall mean the actual days to complete the contract excluding 
days due to inclement weather. 

 
3. BONDS: 

If the Contract Price is in excess of $100,000.00, Contractor will furnish the following bonds: (i) a Payment 
Bond (the “statutory” bond required by Section I of Title 6 1, Okla. State, as amended) in an amount equal 
to 100% of the Contract Price; and (ii) a Performance Bond in such form as directed by Owner in an 
amount equal to 100% of the Contract Price for work on the project(s) as security for the proper and prompt 
completion of the Work in accordance with the contract and bidding documents; and (iii) a Warranty Bond 
in an amount equal to 100% of the Contract Price for work on the project(s) to protect Owner against 
defects in workmanship and materials for a period of one (1) year from Owner’s acceptance of the 
Project(s). The Surety on all bonds of the successful bidder must be approved in the Treasury Department 
Circular 570. If the Surety Company is not on the list, those bids shall be rejected. 
Where the Contract Price is $100,000.00 or less, the above bonds will not be required. However, in lieu of 
the Payment Bond, as to contracts where the Contract Price is $25,000.00 or less, Contractor shall submit 
an affidavit of the payment of all indebtedness incurred by the Contractor, Subcontractors, and all material 
men for labor, material, rental of machinery or equipment and repair of and parts for equipment as are used 
or consumed in the performance of the contract. The execution of the affidavit with knowledge that any of 
the contents of the affidavit are false, upon conviction, shall constitute perjury, punishable as provided by 
law. Copies of the affidavit form may be obtained from the Bond Office, Charles C. Mason Education 
Service Center, 3027 South New Haven Avenue, Tulsa, Oklahoma, 74147. 

 
4. CORPORATE SURETY BONDS: 
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To be acceptable, a corporate surety bond (including both a bid bond and the 
payment/performance/warranty bonds of the successful bidder) must be signed by BOTH the bidder, as 
principal, and by a properly authorized representative of the bonding company. If the bonding company is 
a corporation, the bond must have attached a power of attorney from the corporation authorizing the person 
signing the bond on behalf of the bonding company to sign bonds for the bonding company. Only original 
executed instruments will be acceptable. 

The corporate surety issuing the bond must be licensed by the Oklahoma State Insurance Commissioner to 
issue corporate surety bonds in the State of Oklahoma. The Owner reserves the right to require the bidder 
to submit evidence that the corporate Surety Company is so authorized. The Corporate Surety on all bonds 
of the successful bidder must be approved in the Treasury Departments Circular 570. If the Surety 
Company is not on the list, those bids shall be rejected. A bond written by an “offshore” (non-United 
States) surety company will not be acceptable. 

 
5. SPECIFICATIONS REGARDING EQUALS: 

 
It is not the intent of these documents to have closed specifications and the brand names shown are the 
desired materials to be used. The name of a certain brand, make or manufacturer does not restrict proposals 
to the specified brand, make or manufacturer named unless a brand, model or manufacturer is labeled “No 
Substitution” in the bid. It is not intended to exclude other products, but to convey the type, functional 
characteristics and quality of the item desired. Any item that the Owner, in its sole discretion, determines 
and approves to be the equal of that specified considering quality, workmanship, economy of operation and 
suitability for the purpose intended will be considered. Thus “equal” products of other manufacturers may 
be considered if the products meet or exceed the stated specifications, and if a detailed explanation of a 
claim of equivalency is submitted five (5) days prior to the bid opening. It will be the responsibility of the 
Bidder to provide data on all products so that the Owner can compare. 

 
6. COMPLETION: 

 
Upon completion of the project, the Contractor will notify Owner and Owner’s Representative will make a 
final inspection of the work. The project shall be completed in good and workmanlike manner and to the 
satisfaction of the Owner. 

7. ETHICS IN PUBLIC CONTRACTING: 
 

By submitting their bid, Bidders certify that their bids are made without collusion or fraud and that they 
have not offered or received any kickbacks or inducements from any other bidder, supplier, manufacturer 
or subcontractor in connection with their proposal, and that they have not conferred on any public 
employee having official responsibility for this procurement transaction any payment, loan, subscription, 
advance, deposit of money, services or anything of more than nominal value, present or promised unless 
consideration of substantially equal or greater value was exchanged. 

 

 
8. NON-DISCRIMINATION: 

 
Contractor agrees Contractor will not discriminate against any employee or applicant for employment 
because of race, religion, color, sex, age, or national origin. Contractor will take affirmative action to 
ensure that applicants are employed, and that employees are treated during employment without regard to 
their race, religion, color, sex, age or national origin. Such action shall include, but not be limited to, the 
following: employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff-, or 
termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship. Contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices setting for the provisions of this non-discrimination clause. 

9. ERRORS OR OMISSIONS: 
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The Bidder shall not be allowed to take advantage of any errors or omissions in the specifications. Where 
they occur, the Bidder shall promptly notify the contact person listed. Inconsistencies in the specifications 
are to be reported before bids are submitted. 

 
10. BID FORM: 

 
The bid MUST be submitted on the bid form provided in the bid packet. A Xerox copy of this bid form is 
acceptable. All blanks must be completed. 

END OF SECTION 
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SECTION 00110 

SPECIAL CONDITIONS OF THE CONTRACT 
 

The following conditions also apply to this contract: 
 
 

1. WORK COVERED UNDER THE CONTRACT: 

The scope of the work consists of all new materials, tools, equipment, labor, and services, to 
complete the ROOFING IMPROVEMENTS AT EAST CENTRAL HIGH SCHOOL & 
SPRINGDALE ELEMENTARY SCHOOL listed in the "Solicitation and Notice for Bids" in 
accordance with the "Form of Proposal" and as indicated by the Drawings and by the Specifications 
included in this Project Manual. 

2. MATERIALS AND EQUIPMENT: 
 

All material and equipment utilized shall be in conformance with these Specifications and with good 
Standards of practice and shall meet or exceed the latest applicable industry standards such as 
A.S.T.M., Standards and Specifications along with all applicable local and national codes and 
ordinances, including B.O.C.A, N.E.C. and N.F.P.A. 

 
Failure to comply with the terms and conditions of this solicitation or to deliver equipment, supplies 
or services identified in the Solicitation and Contract at the discount quoted will void the contract 
award. In the case of failure to deliver goods or provide services in accordance with the contract 
terms and conditions, Owner, after due oral or written notice, may procure them from other sources 
and hold the contractor responsible for any resulting additional purchase and administrative costs. 

 
3. CONTRACT METHOD: 

 
The method of Contract and Management shall be in accordance with the Owner's requirements and 
guidelines set forth at the time the Contract is signed, and a Work Order issued. 

4. CONTRACT ADMINISTRATOR: 
 

This individual shall serve as the monitor of the conditions of the contract and shall work directly 
with the contractor to schedule and coordinate the performance of services and to provide general 
direction under the resulting contract. The following individual is identified to use all powers under 
the contract to enforce its faithful performance for the Owner: Victoria Kilala, Project Manager, 
(918) 833-8006. 

 
5. PRIORITIES AND WORK SEQUENCE: 

The priority will be furnished by the Owner to the successful bidder at the Issuance of the Work 
Order. Completion of the project(s) in a timely manner is critical. The bidder is required to give the 
actual number of days to complete each project. Timing will be a consideration in determining the 
successful bidder. 

 
 

6. CONTRACTOR'S USE OF PREMISES: 
 

The contractor shall also furnish a schedule of intended workdays to the owner through the 
Department of Building Planning prior to commencing the work at any site and keep all parties 
informed of any adjustments made necessary by changes of shipping schedules or other causes. 
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Permission must be obtained from the Owner for temporary use of electric power, water, toilet 
facilities or other utilities. The Owner’s approval must also be obtained for the exact on-site location 
of any storage of materials, tools or equipment. Owner assumes no responsibility for items stored on 
school property. 

 
Demolition items and/or debris shall be hauled away from the site after each days activity and the 
site always maintained in a clean condition free of any build-up of objectionable scraps, waste 
material or refuse. 

7. OWNER OCCUPANCY AND PROTECTION OF PROPERTY: 
 

The owner's Site-based Personnel may occupy the site. Therefore, it may be necessary to erect a 
system of barricades or markers to direct traffic away from the area of each day's operations. The 
Contractor shall protect and safeguard against damage to all adjacent or nearby surfaces, materials, 
hardware, glass, furnishings, signage or other site improvements and/or vehicles if in the area of 
intended loading and unloading operations. 

 
8. SALES TAX: (None Required) 

 
The Owner will issue such Documents as necessary to exempt the sales tax upon execution of a 
contract for the Project(s); therefore, the Contractors are advised to omit the State Sales Tax when 
preparing their Bid. 

9. PROJECT START-UP: 

The contractor is advised to notify the Owner well in advance of commencing the work on the site. 
 

10. KNOWLEDGE OF SITE AND SCOPE OF WORK REOUIREMENTS: 
 

All Contractors shall visit the site on which work is proposed and become thoroughly familiar with 
the existing conditions and with the Bid Documents and the Scope of the Work included prior to 
submitting their bid. Sign in at the main office when visiting the site(s). 

11. SUBMITTALS AND CLOSING PROCEDURES: 
 

(Other than Start-up Contract Requirements such as Certificates of Insurance, Bonds, Etc.) 

A. Submit Schedules of intended workdays and activity planned for each Site after receiving 
Owner’s Project Priority list prior to commencing work. Shop drawings and/or product data and 
samples shall be submitted to Tulsa Public Schools’ Building Planning department covering all 
Items in the Scope of Work for approval prior to manufacture shipment and installation at the 
project site. Submit the number of copies, which the contractor requires plus one copy, which will 
be retained by Tulsa Public Schools’ Building Planning Department. Furnish information on 
characteristics of finish materials proposed for use, to ensure compatible prime coats are used. 
Provide barrier coats over incompatible primers or remove and re-prime as required. Notify the 
architect in writing of any anticipated problems using specified coating systems with substrates 
primed by others. 

B. Unless the contract stipulates “Payment upon Completion” of the project or another method 
of payment; during Progress of the work, submit a separate “Application and Certificate for 
Payment”-AIA Document G702 on or about the 25th day of each month for work performed in that 
same month. A 5% retainage shall be calculated and withheld from each Pay Application until the 
project is completed and accepted by Owner. 

 
C. Upon Final Completion and Final Acceptance by Owner, submit the following prepared 
and properly signed Closing Documents: 
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1. Certificate of Substantial Completion 
(AIA Document G704) 

2. Final Application and Certificate for Payment 
(AIA Document G702) 

 
3. Contractor’s Affidavit of Payment of Debts 

and Claims (AIA Document G706) 

4. Contractor’s Affidavit of Release of Liens 
(AIA Document G706A) 

 
5. Consent of Surety Company to Final Payment 

(AIA Document G707) 

6. Contractor’s Affidavit Pursuant to Title 61 
O.S.- Optional in lieu of items 3 above. 

 
7. Contractor’s Written Warranty for one (1) year against defects in Material or 

Workmanship. 
 
 

12. SUBSTITUTIONS AND DEVIATIONS FROM THE SPECIFICATIONS: 

Substitutions prior to Bid are covered under Paragraph 6 "Instructions to Bidders”. Any substitution 
or deviation from the specifications must be by Owner's prior approval and accepted by an approved 
change order stipulating the change in price and change in construction time, if any. 

13. OWNER'S RIGHT TO REJECT BIDS: 
 

The Owner reserves the right to reject any or all bids and to waive minor irregularities in any bid. In 
addition, Bidders should recognize the right of the Owner to reject a bid if said bidder fails to 
provide any data required in the bid or if the bid is in any way incomplete. 

14. FINAL CLEANING: 
 

A. Execute prior to final inspection. 

B. Clean surfaces exposed to view; remove temporary labels, stains and foreign substances and 
polish transparent and glossy surfaces. Clean equipment and fixtures, sweep and vacuum 
interior areas and rake clean exterior areas. Remove waste and surplus materials, rubbish and 
construction facilities from the Project and from the site. 

15. SPECIAL TERMS AND CONDITIONS: 
 

15.1 Testing and Inspections: Owner reserves the right to conduct any test or inspection it may 
deem advisable to assure supplies and services conform to specifications. 

 
15.2 Proprietary Indemnity: Bidder warrants that the system, each part of the system, and all 

other products and services used by or furnished by bidder, do not infringe upon or violate 
any patent, copyright, trade, secret, trademark, or any other proprietary right of any third 
party. In the event of claim against Owner, Owner shall promptly notify vendor and vendor 
shall defend and indemnify Owner against any loss, cost expense, claim, or liability arising 
out of such claim, whether such claim is successful. 
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15.3 Patent and Copyright Materials: Unless otherwise expressly provided in a contract, bidder 
shall be solely responsible for clearing the right to use any patented or copyrighted 
materials in the performance of this contract. 

15.4 Audit: Contractor hereby agrees to retain all books, records and other documents relative to 
this contract for five (5) years after final payment or until audited by the owner, whichever 
is sooner. Owner, its authorized agents and/or auditors reserve the right to perform or have 
performed an audit of contractor’s records and therefore shall have full access to the right to 
examine any of said materials within those five years. 

 
15.5 Open Records: Ownership of all data, materials and documentation originated and 

prepared for the owner pursuant to this bid shall belong exclusively to Owner and be 
subject to inspections in accordance with the Oklahoma Open Records Act. 

15.6 Contractor Compliance: Contractor shall comply with all procedural instructions that may 
be issued from time to time by Owner; however, the terms and conditions of the contract 
will not change: 

 
15.7 Lead Based Paint: Contractor shall be certified and follow work practices established under 

the UPA Renovation, Repairing and Painting Program applicable to schools when 
performing any work which will disturb interior or exterior lead-based surface coatings in 
buildings constructed before 1978. All such work shall be performed in compliance with 
40 CFR Part 745. 

 
END OF SECTION 
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SECTION 00120 

SUPPLEMENTAL CONDITIONS TO THE CONTRACT 
 
 

(References are to Articles, Paragraphs, Subparagraphs and Clauses of the General Conditions of the 
Contract for Construction, AIA Document A201, 1997 Edition) 

4.3.1 Delete entire Subparagraph, and substitute the following: 
 

"Definition” 
 

“A Claim is any demand or assertion by the Contractor that it should be paid more money than the 
Contract Sum, as adjusted under the Change Order provisions herein, by the Owner because of 
action or inaction on the part of Owner, Program Manager, Architect, or any party for whom Owner 
is responsible, or any party with whom Owner has separately contracted for other portions of the 
Project, including, but not limited to, any demand or assertion that Contractor's performance has 
been delayed, interrupted or interfered with, that Contractor's performance has been accelerated or 
suspended, that Contractor's performance has been wrongfully terminated, that the Contract 
Documents have been misinterpreted, that there has been a failure of payment, that Contractor has 
encountered concealed or unknown conditions, that Contractor has encountered hazardous materials, 
that there are problems with the Contract Documents, or the timing of Architectural approvals or 
decisions, that actions of the Owner have been intentionally wrongful or deceptive, that Owner is 
directly or indirectly guilty of negligence or an intentional tort related in any way to the Work, that 
the amount of time or money granted in a Construction Change Directive is inadequate, that an item 
treated as a minor change in the Work should have been treated as a Change Order, that a time 
extension grant was inadequate, or that Contractor is entitled to any other relief, on any legal theory, 
related to the Work and the Contract." 

 
"Notice Requirement" 

"Within five (5) days of the first occurrence of an event that Contractor has any reason to believe 
might result in a Claim, or within five (5) days of Contractor's discovery of the first occurrence of an 
event that Contractor has any reason to believe might result in a Claim, if the first occurrence of the 
event was willfully hidden from the Contractor, the Contractor shall file a written document clearly 
captioned "Notice of Claim" with Tulsa Public Schools, Program Manager and the Architect. The 
notice shall clearly set out the specific matter of complaint, and the impact or damages which may 
occur or have occurred as a result thereof, to the extent the impact or damages can be assessed at the 
time of the notice. If the impact or damages cannot be assessed as of the date of the notice, the 
notice shall be amended at the earliest date this is reasonably possible." 

 
Add the following Subparagraph: 

"Any claim or portion of a Claim that has not been made the specific subject of a notice strictly in 
accordance with the requirements of this section shall be waived. It is imperative that Owner have 
timely, specific notice of any subject, the impact of which Owner may be in a position to mitigate." 

 
 
 

4.3.3 Add the following sentences: 
 

"Claims Handling During Construction. After receipt of a Notice of Claim, the Owner may elect to 
refer the matter to the Architect, Program Manager or another party for review. Contractor will 
attend meetings called to review and discuss the Claims and mitigation of the problem and shall 
furnish any reasonable factual backup for the Claim requested. The Owner may also elect to defer 
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consideration of the Claim until the Work is completed, in which case the same review options shall 
be available to the Owner at the completion of the Work. At any stage the Owner is entitled to refer 
a Claim to mediation under the Construction Industry Mediation Rules of the American Arbitration 
Association, and if this reference is made Contractor and the Owner will take part in the mediation 
process. The filing, mediation or rejection of a Claim does not entitle Contractor to stop 
performance of the Work. The Contractor shall proceed diligently with performance of the 
Contract." 

 
4.3.6.1 Add the following Subparagraph: 

 
"Calculating Claim Amount" 

"In calculating the amount of any Claim, the following standards will apply: 
.1 No indirect or consequential damages will be allowed. 

 
.2 All damages must be directly and specifically shown to be caused by a proven wrong. No 

recovery shall be based on a comparison of planned expenditures to total actual expenditures, 
or on estimated losses of labor efficiency, or on a comparison of planned man loading to 
actual man loading, or any other analysis that is used to shown damages indirectly. 

.3 Damages are limited to extra costs specifically shown to have been directly caused by a 
proven wrong. 

 
.4 The maximum daily limit on any recovery for delay shall be the amount estimated by the 

Contractor for job overhead costs divided by the total number of calendar days of Contract 
Time called for in the original Contract." 

.5 No monetary costs shall be allowed for delay. 

 
5.2.1 In the first sentence, delete "as soon as practicable" and substitute "within seventy-two (72) 

hours." 
 
 

5.2.5 Add this new Subparagraph: 

"The Contractor shall not sublet the work as a whole. The approval of Subcontractors in no way 
relieves the Contractor from full responsibility for performance and completion of the Work and its 
obligations under the Contract Documents." 

 
 

5.3.1 Delete the remainder of the second sentence beginning with the words "and shall allow to the 
Subcontractor." 

 
 

5.4.2 Delete entire Subparagraph and substitute the following: 

"Owner shall only be responsible for compensating Subcontractors for work done or materials 
furnished after the date Owner gives written notice of its acceptance of the subcontract agreement." 

 
 

5.5 Add this new Paragraph: 

5.5 "RESPONSIBILITY" 
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5.5.1 "Contractor shall be fully responsible for the performance of its Subcontractors. 

 
6.1.1 Delete the entire Subparagraph, and substitute the following: 

 
"The Owner reserves the right to perform other construction work, maintenance and repair work and 
school program operations at the site and near the site during the time of the Work. Owner may 
perform other work with separate contractors or with its own forces. On renovation/addition 
projects, the Owner shall always have access to the site and all buildings on the site. On new 
construction, the Owner shall have access to the site and all buildings during normal business 
hours." 

 
 

10.1.2 Add this new Subparagraph: 

"The Contractor shall be responsible for the protection and security of the Work and the Project, 
until he receives written notification that the Substantial Completion of the work has been accepted 
by the Tulsa Public Schools." 

 
 

10.2.8 Add this new Subparagraph: 
 

"In an emergency affecting the safety of persons or property, the Contractor shall notify the Owner, 
Program Manager and Architect immediately of the emergency, simultaneously acting at his 
discretion to prevent damage, injury, or loss. Any additional compensation or extension of time 
claimed by the Contractor on account of emergency work shall be determined as provided in Article 
4.3 and Article 7." 

 
 

10.3.1 Delete entire Subparagraph and substitute the following: 

"Contractor is responsible for reviewing all Asbestos Hazard Emergency Act Management Plans on 
file with Owner and for obtaining sign-off from Tulsa Public Schools Hazardous Materials Bureau 
prior to commencing the Work. In no event shall the Contractor engage in the disturbance or 
removal of asbestos or polychlorinated biphenyl (PCB). In the event the Contractor encounters on 
the site material reasonably believed to be asbestos or PCB which has not been rendered harmless, 
the Contractor shall immediately stop work in the area affected and report the condition to the 
Architect in writing. If the portion of the Work that is stopped is critical to overall completion, the 
Contractor shall reschedule the Work, if possible, to minimize the impact of the stoppage. The work 
in the affected area shall not thereafter be resumed except by written agreement of the Owner and 
Contractor if in fact the material is asbestos or PCB and has not been rendered harmless. The work 
in the affected area shall be resumed when the asbestos or polychlorinated biphenyl (PCB) has been 
removed, or when it has been rendered harmless. If the Work is stopped due to the presence of such 
materials, Owner shall arrange for the removal and/or rendering harmless of such materials prior to 
Contractor being allowed to proceed. The Owner shall have the option of arranging for removal by 
a qualified, adequately insured third party tendered to Contractor, and mutually agreed to by both 
parties, as a Subcontractor in which case a Change Order will be issued for the cost of this 
subcontract. Any tendered Subcontractor must indemnify the Contractor and the Owner about its 
work. In the case of such a tender, Owner will not hold Contractor responsible for the work or other 
actions of the tendered Subcontractor, and Contractor's approval of tendered Subcontractor shall not 
be unreasonably withheld. In those instances, in which the presence of such materials was set forth 
in the Hazardous Materials documents or in which Contractor had other notice of such through 
information given to Contractor by Owner or its representative prior to the commencement of the 
Work, Contractor shall not be entitled to a Claim for any delays, disruption or interference it 
encounters. In those instances of work stoppage due to the existence of such hazardous materials 
which were not set forth in the Hazardous Materials Control plans and of which Contractor had no 
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other prior notice, Contractor may be entitled to a Claim for extension of time due to the work 
stoppage.” 

11.4 PROPERTY INSURANCE 
 

11.4.1 Delete entire Subparagraph, and substitute the following: 
 

"Until the Work is completed and accepted by the Owner, the Contractor shall purchase and 
maintain property insurance upon the entire Work at the site to the full insurable value thereof. The 
property insurance shall also cover portions of the Work stored off site after written approval of the 
Owner of the value established in the approval, and portions of the Work in transit. This insurance 
shall include the interests of the Owner, the Contractor, Subcontractors and Sub-subcontractors in 
the Work and shall insure against the perils of fire and extended coverage including flood and 
earthquake and shall include "all risk" insurance for physical loss or damage including, without 
duplication of coverage, theft, vandalism, and malicious mischief. The insurance shall cover 
reasonable compensation for Architect's and Program Manager's services and expenses required 
because of an insured loss. This "all risk" policy shall be written incorporating Actual Completed 
Value Form and General Change Endorsement incorporating the following language: 

 
"Permission is given for the Project insured hereunder to become occupied, the insurance 
remaining in full force and effect until such time as the Project has been accepted by the Owner, all 
as currently approved by the Laws for the State of Oklahoma." 

"The policy shall include coverage for Explosion, Collapse and Underground (XCU). Such 
insurance shall be evidenced by the kind of policy which does not have to be adjusted or reported 
upon periodically but provides constant insurance at full one hundred percent (100%) of all 
insurable values as they are created during construction by performance of the Contract. The 
Certificate of Insurance must include the names of the insured Contractor and the Tulsa Public 
Schools." 

 
 

11.4.1.2 Delete entire Clause, and substitute the following: 

"Loss under such All-Risk Builder's Risk Insurance shall be made payable jointly to the Tulsa 
Public Schools and to the Contractor by name (and, if separate mechanical contracts are awarded to 
each, by name, of the plumbing, heating, ventilating and electric contractors)." 

 
11.4.1.3 Delete entire Clause, and substitute the following: 

 
"In the case of loss under the risks covered, and of collection by insured, the Owner shall act as 
trustee for all parties concerned as their interests may appear." 

 
 

12.1.3 Add this new Clause: 
 

"Where nonconforming work is found, the entire area of work involved shall be corrected unless the 
contractor can completely define the limits to the Architect's satisfaction. Additional testing, 
sampling, or inspecting needed to define nonconforming work shall be at the Contractor's expense. 
He shall employ the Owner's testing laboratory if such services are reasonably required by the 
Architect. All connected work shall be retested at the contractor's expense. Extra Architectural or 
Program Manager Services required to analyze nonconforming work shall be paid for by the 
Contractor." 

 
 

13.1.1 Delete entire Subparagraph, and substitute the following: 
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“District Court in and for the County of Tulsa, State of Oklahoma shall have sole jurisdiction in any 
action brought under this contract.” 

 
14.2.5 Add this new Subparagraph: 

 
"If a Performance Bond has been furnished and the Contractor is declared by the Owner to be in 
default under the Contract, the Surety shall promptly remedy the default by completing the Contract 
in accordance with its terms and conditions, or by obtaining a bid or bids in accordance with its 
terms and conditions. Upon determination by the Owner and the Surety of the lowest responsible 
bidder, the Surety will arrange for a contract between such bidder and the Owner and make 
available as work progresses sufficient funds to pay the cost of completion less the balance of the 
Contract Sum, but not exceeding the Penal Sum of the bond and other costs and damages for which 
the Surety may be liable under the bond. The phrase 'balance of the Contract Sum' as used herein 
shall mean the total amount payable by the Owner to the Contractor under the Contract and 
amendments thereto less the amount previously paid by the Owner to the Contractor." 

 

 
END OF SECTION 
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SECTION 00125 

ADDITIONAL TERMS AND CONDITIONS 

The following additional terms and conditions apply to this contract and supplement, but do 
not replace or supersede, the provisions of Sections 00010, 00020, 00100, 00110, and 00120 
of this Project Manual. Where a conflict exists between this Section and any other Section of 
this Project Manual, the other Section shall govern. 

 
1. WEATHER DELAY DOCUMENTATION: 

Per Section 00010 and Section 00100, Paragraph 2(i), “Calendar Days” means the actual days to 
complete the contract, excluding days lost due to documented inclement weather. To document a 
weather delay under that exclusion, the Contractor shall report each occurrence in writing (email or 
text message) to the TPS Maintenance Manager or their designee on the day the delay occurs, and 
shall submit a written request identifying the delay within five (5) days of the occurrence, consistent 
with the notice period established in Section 00120, Paragraph 4.3.1. TPS reserves the right to verify 
any claimed weather delay against official National Oceanic and Atmospheric Administration 
(NOAA) National Centers for Environmental Information (NCEI) Local Climatological Data records 
for Tulsa International Airport (NOAA Station WBAN 13882). A weather forecast alone, without an 
actual stoppage of outdoor roofing work, shall not qualify as a documented weather delay. This 
Paragraph establishes the documentation procedure for the weather exclusion already provided in 
Section 00010 and Section 00100, using the same five (5) day notice period applicable to Claims 
under Section 00120, Paragraph 4.3.1; it does not create a separate or additional basis for a time 
extension. 

2. SUBCONTRACTOR APPROVAL AND CONDUCT: 

This Paragraph supplements, and does not modify, Section 00120, Paragraphs 5.2.5 and 5.5.1, under 
which the Contractor shall not sublet the Work as a whole and remains fully responsible for the 
performance of its Subcontractors regardless of TPS approval of any Subcontractor. Prior to 
mobilization, the Contractor shall submit a complete written list of all proposed Subcontractors, their 
scope of work, and their key personnel to the TPS Maintenance Manager or their designee for 
written approval. No Subcontractor shall perform work on TPS property without prior written 
approval. TPS reserves the right to reject any proposed Subcontractor for any reason, including prior 
performance issues, unresolved complaints, conduct concerns, or any association that could reflect 
negatively on TPS, and TPS’s determination is final. All Subcontractor employees working on TPS 
property are subject to the same conduct, safety, background check, and compliance requirements as 
the Contractor’s own employees, including the requirements of Section 00180 (Felony and Drug 
Free Affidavit) and applicable sex offender registration compliance under Oklahoma law. TPS 
reserves the right, at any time, to require the removal of any Subcontractor or individual 
Subcontractor employee from the Project for unsatisfactory performance, safety violations, 
unprofessional or inappropriate conduct, complaints from TPS staff, students, parents, or the 
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community, or any other reason TPS determines is in the District’s interest, and TPS’s determination 
is final. The Contractor shall remove the identified Subcontractor or individual within twenty-four 
(24) hours of written or verbal notice, with written confirmation provided within one (1) business 
day. All costs of removal and replacement are the Contractor’s sole responsibility, with no cost to 
TPS and no extension of the substantial completion date. Approval of a Subcontractor by TPS, and 
any removal of a Subcontractor by TPS under this Paragraph, shall not relieve the Contractor of its 
obligations under Section 00120, Paragraphs 5.2.5 and 5.5.1. 

3. JOB SUPERVISOR REPLACEMENT: 

The TPS Maintenance Manager or their designee may require the Contractor to replace the on-site 
job supervisor or foreman within seventy-two (72) hours of written notice. Grounds for requiring 
replacement include, but are not limited to: persistent failure to submit required weekly work 
schedules; proceeding with a phase of work without obtaining required authorization where 
authorization is specified elsewhere in the Contract Documents; failure to communicate 
professionally and in a timely manner with TPS; refusal to reach reasonable solutions on field 
disputes; repeated non-compliance with Contract requirements after written notice; or conduct 
inconsistent with TPS’s standards for personnel working on school property. All costs of providing a 
qualified replacement supervisor are the Contractor’s sole responsibility, with no cost to TPS and no 
extension of the substantial completion date. 

4. CONTRACTOR RESPONSIBILITY FOR WATER INTRUSION DUE TO FAILURE TO 
MAINTAIN A WATERTIGHT CONDITION: 

This Paragraph does not alter the allocation of the Builders Risk insurance deductible under Section 
00020, Paragraph 4(e), which remains the Owner’s obligation, and does not alter any other 
insurance, claims, or damages provision of Sections 00020, 00100, or 00120. This Paragraph 
addresses the Contractor’s direct responsibility for damage caused by its own failure to comply with 
the watertight-condition requirements of the roofing specification, independent of any insurance 
recovery TPS may separately pursue. 

The Contractor is required to maintain a watertight condition at the work area at all times during the 
course of the Work, consistent with the daily water-stop and tie-in requirements of the roofing 
specification. If the Contractor fails to maintain a watertight condition and rainwater or other water 
intrusion enters the building as a direct result of that failure, causing damage such as flooring 
damage, ceiling tile damage, or ceiling grid damage, the Contractor shall, at no cost to TPS, perform 
all necessary clean-up and repair the damaged interior materials to their pre-construction condition. 
This obligation is the Contractor’s direct responsibility and does not depend on, and shall not be 
delayed pending, any insurance claim or insurance recovery process. 

5. VERIFIED REGULATORY REFERENCES: 
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The following regulatory references apply to specific technical and contractual requirements 
elsewhere in the Contract Documents and are provided here for the Contractor’s convenience. This 
Paragraph is informational only and does not itself impose any independent obligation beyond what 
is stated in the Sections referencing these authorities. 

Oklahoma Administrative Code Title 748, Chapter 20, Subchapter 16, Section 748:20-16-14 
(plumbing vent termination height, as referenced in the roofing specification); ANSI/ASHRAE 
Standard 62.1-2022, Section 5.4, Table 5-1 (HVAC intake separation distance, as referenced in the 
roofing specification); International Plumbing Code 2018 as adopted by the Oklahoma Uniform 
Building Code Commission (OUBCC); International Building Code 2018 as adopted by OUBCC; 
AIA Document A201, General Conditions of the Contract for Construction (the edition referenced 
and as amended in Section 00100 and Section 00120 governs); Oklahoma Statutes Title 61, Section 
113 (bond requirements, as referenced in Section 00100); Oklahoma Public Competitive Bidding 
Act of 1974; Oklahoma Statutes Title 70, Section 6-101.48 and Title 57, Section 589 (felony-free 
and sex offender registration requirements, as referenced in Section 00180); OSHA Hazard 
Communication Standard, 29 CFR 1910.1200; NOAA NCEI Local Climatological Data, Tulsa 
International Airport (WBAN 13882), as referenced in Paragraph 1 of this Section. 

6. CHANGES IN WORK, ADDITIONAL SCOPE, AND SCOPE REDUCTIONS: 

This Paragraph supplements, and does not modify or replace, the Claims provisions of Section 
00120, Paragraphs 4.3.1, 4.3.3, and 4.3.6.1. Any Contractor demand or assertion that it is entitled to 
be paid more money or granted more time than reflected in a Change Order issued under this 
Paragraph remains a “Claim” as defined in Section 00120, Paragraph 4.3.1, and remains subject to 
the five (5) day Notice of Claim requirement, the waiver provision, and the damage limitations of 
Section 00120, Paragraphs 4.3.1, 4.3.3, and 4.3.6.1, including the prohibition on indirect or 
consequential damages and the exclusion of monetary costs for delay. Nothing in this Paragraph 
extends, replaces, or creates an alternative to the notice period established in Section 00120, 
Paragraph 4.3.1. 

Change Order: Where TPS and the Contractor reach written agreement on the scope, price, and 
time impact of additional or revised work before the work begins, TPS shall issue a written Change 
Order stating the agreed adjustment, if any, to the Contract Sum and to the substantial completion 
date. No additional, revised, or contingency work of any kind shall be performed, and no cost for 
such work shall be recognized or paid, until a Purchase Order reflecting that work has been issued by 
TPS. The Contractor proceeds with any additional or revised work prior to issuance of a Purchase 
Order entirely at its own risk and expense. 

Minor Changes: The TPS Maintenance Manager or their designee may order minor changes in the 
Work consistent with the intent of the Contract Documents that do not involve an adjustment to the 
Contract Sum or the substantial completion date. If the Contractor believes a directed minor change 
will affect the Contract Sum or Contract Time, the Contractor shall notify TPS in writing before 
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proceeding, consistent with the Notice of Claim requirement of Section 00120, Paragraph 4.3.1. 
Proceeding without such notice constitutes a failure to provide timely notice under Section 00120, 
Paragraph 4.3.1, and any resulting claim shall be subject to the waiver provision of that Paragraph. 

Scope Reductions: TPS reserves the right to reduce the scope of the Work through a written Change 
Order, with a corresponding reduction in the Contract Sum and Purchase Order amount. A scope 
reduction does not entitle the Contractor to lost profit on the deleted work, except as may apply 
under a termination for convenience. Any unused contingency fund balance shall be credited to TPS 
upon project completion, regardless of any scope changes made under this Paragraph. 

Emergency Authorization: In the event of an emergency condition posing an immediate risk of 
water intrusion, structural damage, or safety hazard, the TPS Maintenance Manager or their designee 
may verbally authorize the Contractor to proceed with emergency corrective work. Verbal 
authorization shall be confirmed in writing within one (1) business day, and a Purchase Order 
reflecting the emergency work shall be issued by TPS as promptly as practicable thereafter. 
Emergency authorization under this Paragraph authorizes only the emergency corrective work 
described and does not authorize any additional non-emergency work without a separate written 
Change Order. 

7. MATERIAL USAGE REPORTING, STORED MATERIALS, AND FINANCIAL 
RESPONSIBILITY UPON TERMINATION: 

This Paragraph supplements Section 00110, Paragraph 11 (Submittals and Closing Procedures) and 
does not modify the termination provisions of Section 00120, Paragraph 14.2.5, or any other 
provision governing default, bonds, or surety obligations. 

Material Usage Reporting: The Contractor shall submit a written Material Usage and Delivery 
Report to the TPS Maintenance Manager or their designee every Friday by 3:00 PM throughout the 
Project, beginning with the first week of material delivery. The report shall identify all materials 
delivered during the prior week, a cumulative running total of materials delivered to date, all 
materials ordered but not yet delivered with estimated delivery dates, all materials installed during 
the prior week by roof section, copies of supplier delivery tickets or invoices for the reporting period, 
and current on-site material inventory by category. 

Stored Materials: Payment for materials delivered and suitably stored at the project site for 
subsequent incorporation into the Work shall be made consistent with Section 00110, Paragraph 
11(B) and AIA Document A201, Subparagraph 9.3.2. Payment applications for stored materials shall 
be supported by supplier invoices and delivery receipts, and by the Contractor’s certification that the 
materials are free of liens, claims, or encumbrances. Materials for which TPS has made payment 
shall not be removed from the project site without the written consent of the TPS Maintenance 
Manager or their designee. 
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Financial Responsibility Upon Termination for Cause: If TPS terminates the Contract for cause 
consistent with the General Conditions, materials for which TPS has made payment are TPS property 
and shall remain on site for use by TPS or a replacement contractor; the Contractor has no claim to or 
right to remove such materials. Materials ordered but not paid for remain the property of the 
Contractor or the material supplier, and TPS has no financial obligation for unpaid material orders; 
the Contractor remains solely responsible for its commitments to material suppliers. For materials on 
site but not yet billed, TPS and the Contractor shall conduct a joint site inventory within two (2) 
business days of the termination notice, and materials confirmed by that inventory may be included 
in a final payment application, subject to TPS’s right to withhold payment to cover excess costs of 
completion. 

Financial Responsibility Upon Termination for Convenience: If TPS terminates the Contract for 
convenience, TPS shall pay the Contractor for work properly executed and completed to the date of 
termination, for materials delivered to the site and suitably stored as confirmed by joint inventory 
and supported by supplier invoices, and for reasonable documented demobilization costs. TPS is not 
obligated to pay for materials ordered but not delivered to the site unless TPS elects in writing to 
accept delivery. The Contractor shall provide TPS a complete list of outstanding material orders 
within five (5) business days of a termination for convenience notice. 

Joint Site Inventory: Upon any contract termination, notice of default, or TPS request, a joint 
material inventory shall be conducted within two (2) business days, attended by the Contractor’s 
superintendent or authorized representative and the TPS Maintenance Manager or their designee. 
The inventory shall document all materials physically present on site by category, quantity, 
condition, and installation status, using the most recent weekly Material Usage Report as the 
baseline. A written inventory report shall be signed by both parties. If the Contractor declines to 
participate, TPS may conduct the inventory unilaterally with a third-party witness, and the results 
shall be presumed accurate for all Contract purposes. 

 
END OF SECTION 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
BID PACKAGE 
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FORM OF PROPOSAL 

 
For 

 
 

ROOFING IMPROVEMENTS 

AT 

EAST CENTRAL HIGH SCHOOL & 
SPRINGDALE ELEMENTARY SCHOOL 

 
BID OPENING AT 10:00 AM, THURSDAY, JUNE 25, 2026- ROOM 600 

 
 

 

 
CONTRACTORS WILL NOTE THAT A PROPOSAL MUST BE MADE ON THIS FORM. OTHER 
PROPOSALS WILL NOT BE ACCEPTED. COMPLETE ALL BLANKS. ALL BID PRICES SHALL 
BE IN BOTH FIGURES AND IN WRITING. PROPOSALS SHALL BE ENCLOSED IN A SEALED 
ENVELOPE, MARKED ON THE OUTSIDE “SEALED BID: ROOFING IMPROVEMENTS AT 
EAST CENTRAL HIGH SCHOOL & SPRINGDALE ELEMENTARY SCHOOL. ALSO 
INCLUDE COMPANY NAME, ADDRESS & PHONE NUMBER 

 
Selection of the successful bidder will be based on the lowest responsible bid taking into consideration 
the number of calendar days bid to reach substantial completion of the Work. The Owner reserves the 
right to reject any or all bids and to waive informalities and minor irregularities in any bid. 
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Independent School District Number One of Tulsa County, Oklahoma 
Charles C. Mason Education Service Center 
3027 South New Haven 
Tulsa, Oklahoma 74147-0208 

 
Dear School Board Members: 

 
The undersigned Contractor, in compliance with your Solicitation and Notice for Bids and 
Instructions to Bidders contained in the Bid documents for ROOFING IMPROVEMENTS AT 
EAST CENTRAL HIGH SCHOOL & SPRINGDALE ELEMENTARY SCHOOL in Tulsa, 
County, Oklahoma, having examined the Specifications, Drawings, details, and Scope of Work, and 
areas where the work is proposed, and being familiar with all of the work required at the Project 
site(s), hereby proposes to furnish all labor, materials, tools, equipment, supplies and services to 
complete the Project(s) within the time set forth in this Proposal for the price as herein stated. The 
price(s) indicated is to cover all expenses incurred in performing all of the work required under the 
Contract Documents of which this Proposal is a part. 

If awarded a contract for the Projects, the undersigned agrees as follows: 
 

1. To furnish a Contractor’s Written Warranty which will warranty the Project(s) for a period 
of one (1) year after substantial completion and acceptance by Owner against all defects in 
materials and workmanship. 

 
2. To furnish all other insurance and Bonds required as indicated in the “Solicitation and 

Notice for Bids” in the amount equal to the Total Contract Price. 
 

3. To furnish a monthly Application and Certificate for Payment (AIA Documents G702) and 
Certificate of Substantial Completion (AIA Document G704) for the project(s) based on the 
contract bid price indicated on this proposal. 

 
The bidder acknowledges the following Addendum:  ,  ,  ,  . 

 
OUR BID FOR COMPLETING THE REQUIRED WORK DEFINED ABOVE AND 
DESCRIBED IN THESE BID DOCUMENTS IS AS FOLLOWS: 
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BID FORM 
Roofing Improvements at East Central High School & Springdale Elementary School 

Each project below is bid and evaluated separately, on its own pricing. Complete every blank for each project. Stated 
allowances are fixed dollar amounts set by TPS, identical for every bidder, and are included in that project’s Base Bid. 
Alternate prices are ADDITIONAL and are NOT included in the Base Bid. Unit prices are for add/deduct adjustment 
only and are NOT included in the Base Bid. 

PROJECT A — EAST CENTRAL HIGH SCHOOL (Library Roof Replacement) 
Base Bid (East Central): $ DOLLARS 

Calendar Days to Substantial Completion (East Central):  DAYS 

Stated Allowance (included in the East Central Base Bid): 
Contingency Allowance: $60,000 [TPS-set] 

TOTAL BASE BID — EAST CENTRAL (includes the stated allowance above): 
$ DOLLARS 

East Central Unit Prices (add/deduct adjustment only — not included in the Base Bid): 
Steel deck repairs — per SF $ 

Steel deck overlayment — per SF $     

Steel deck replacement — per SF $     

Wood blocking, 2×4 — per LF $   

Wood blocking, 2×6 — per LF $   

New drain installation — per EA $    

Storm drain piping — per LF $  

PROJECT B — SPRINGDALE ELEMENTARY SCHOOL (Roof Improvements) 
Base Bid (Springdale): $ DOLLARS 

Calendar Days to Substantial Completion (Springdale):  DAYS 

Stated Allowances (included in the Springdale Base Bid): 
Allowance No. 1 — Hazardous-material testing / abatement: $  [TPS-set] 

Allowance No. 2 — Roof repair: $  [TPS-set] 

Allowance No. 3 — Contingency: $  [TPS-set] 

TOTAL BASE BID — SPRINGDALE (includes the stated allowances above): 
$ DOLLARS 

Alternate (ADDITIONAL cost — NOT included in the Springdale Base Bid): 
Alternate No. 1 — Lower existing chimney: $  

Springdale Unit Prices (add/deduct adjustment only — not included in the Base Bid): 
UP-1 Wood blocking / nailer replacement — per LF $  

UP-2 Sheathing / roof-edge backing replacement — per SF $  

UP-3 Localized roof panel repair — per SF $  
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UP-4 Localized trim / closure / edge repair — per LF $   

UP-5 New downspout beyond existing — per LF $  

UP-6 New downspout-to-storm tie-in / cleanout — per EA $   

UP-7 Additional roof penetration boot — per EA $  

Use of any allowance requires written TPS approval; the Contractor shall track each allowance separately, and any 
unused portion shall be credited back to TPS by deductive change order at closeout. Each project is awarded on its own 
Total Base Bid for that project. 

We have included the following sworn and notarized bid affidavits and bid security. They are 
attached to this proposal: 

 
1. Bid Bond, Certified Cashier's Check or other approved security as listed in the "Solicitation 

and Notice for Bids" and "Instructions to Bidders," in the amount of five (5%) of the bid. 
2. Non-Collusion Affidavits 
3. Business Relationship Affidavit 
4. Non-Discrimination Affidavit 
5. Felony Statement 
6. No Kick Back Statement 
7. Contractor's Qualification Statement (completed and submitted seven days prior to bid) 

 
In submitting this Bid, the undersigned agrees that the Bid will not be withdrawn for a period of 
thirty (30) calendar days from the date hereof and it is understood that the right is reserved by the 
Owner to reject any and all Bids and to waive informalities and irregularities. 

 

Respectfully submitted 
Seal if Bid is by 
Corporation 

Company  

By  

Title  



 

Address 

City, State, Zip 

Area Cide & Telephone Number 

Company ID 

 
 
Note: When submitting your bid, all blanks on this form must be filled in. 



 

 
 

AIA Document A310 – Electronic Format 
 

Bid Bond 
THIS DOCUMENT HAS IMPROTANT LEGAL CONSEQUENCES: CONSULTATION WITH AN ATTORNEY IS 
ENCOURAGED WITH RESPECT TO ITS COMPLETION OR MODIFICATION. AUTHENTICATION OF THIS 
ELECTRONICALLY DRAFTED AIA DOCUMENT MAY BE MADE BY USING AIA DOCUMENT401. 

KNOW ALL MEN BY THESE PRESENTS, that we (Here insert full name and address or legal title or Contractor) 
as principal, hereinafter called the Principal, and (Here insert full name and address or legal title of Surety)a corporation duly 
organized under the laws of the State of as Surety, hereinafter called the Surety, are held and firmly bound unto (Here insert full name 
and address or legal title of Owner)as Obligee, hereinafter called the Obligee, in the sum of Dollars ($), for the payment of which sum 
well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presents. 

WHEREAS, the Principal has submitted a bid for (Here insert full name, address, and description of project) 

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee 
in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with 
good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in 
the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the 
Principal shall pay to the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this 
obligation shall be null and void, otherwise to remain in full force and effect. 

 
Signed and sealed this day of 20 

 
 

  (Principal) (Seal) 
(Witness) 

 
(Title) 

 

 
(Surety) (Seal) 

 
(Witness) 

 
(Title) 

© 1970 THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVENUE, N.W., WASHINGTON, D.C. 20006- 
5292. AIA DOCUMENT A310 – BID BOND – FEBRUARY 1970 EDITION - AIA® 0- Unlicensed photocopying violates U.S. 
copyright laws and is subject to legal prosecution. This document was electronically produced with permission of the AIA and can be 
reproduced in accordance with your license without violation until the date of expiration as noted below. User Document: bid 
bond.aia – 6/18/2026. AIA License 1100490, which expires on 
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SECTION 00150 - NON-COLLUSION AFFIDAVIT 
 
 

 
STATE OF OKLAHOMA ) 

) ss. 
COUNTY OF TULSA ) 

 
 
 

  , of lawful age, being first duly sworn, on oath says that 
(she)he is the agent authorized by the bidder to submit the attached bid. Affiant further states that the bidder has 
not been a party to any collusion among bidders in restraint of freedom of competition by agreement to bid at a 
fixed price or to refrain from bidding; or with any state official or employee as to quantity, quality, or price in any 
discussions between bidders and any state official concerning exchange of money or other thing of value for 
special consideration in the letting of a contract. 

 
 
 
 
 
 
 
 
 
 

Subscribed and sworn to before me this   day of  , 2021. 
 
 
 

 
Company Representative 

 

 
Notary Public 

 
 
 

My Commission Expires: 
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SECTION 00160 – BUSINESS RELATIONSHIP AFFIDAVIT 
 
 
 

 
STATE OF OKLAHOMA ) 

) ss. 
COUNTY OF TULSA ) 

 
 
 

  , of lawful age, being first duly sworn, on oath says that 
(she)he is the agent authorized by the bidder to submit the attached bid. Affiant further states that the nature of 
any partnership, joint venture, or other business relationship presently in effect or which existed within one (1) 
year prior to the date of this statement with the Architect, Engineer, or other party to the project is as follows: 

 

 
Affiant further states that any such business relationship presently in effect or which existed within one (1) year 
prior to the date of this statement between any officer or director of the bidding company, any officer or director of 
the architectural or engineering firm or other party to the project is as follows: 

 
 
 

Affiant further states that the names of all persons having any such business relationships and the positions they 
hold with their respective companies or firms are as follows: 

 
 
 

(If none of the business relationships herein above mentioned exist, affiant should so state.) 
 
 

 
Company Representative 

 
Subscribed and sworn to before me this   day of  , 2021. 

 
 

 
Notary Public 

 
 

My Commission Expires: 
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SECTION 00170 – NON-DISCRIMINATION AFFIDAVIT 

 
The Contractor affirms and states that he/she complies with the following: 

 
1. The Contractor will not discriminate against any employee or applicant for employment because of 

race, color, sex, religion, national origin or age. The Contractor will take affirmative action to insure 
that applicants are employed and that employees are treated during employment without regard to 
their race, color, sex, religion, national origin or age. Such action shall include, but not be limited 
to, the following: employment, upgrading, demotion or transfer, recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship. The Contractor agrees to post in conspicuous places, available 
to employees and applicants for employment, notices setting forth the requirements of these 
nondiscrimination provisions. 

 
2. The Contractor will state, in all solicitations or advertisements for employees placed by or on behalf 

of the Contractor, that all qualified applicants will receive consideration for employment without 
regard to race, color, sex, religion, national origin or age." 

 
 
 
 

 
Company Representative 

 

 
Subscribed and sworn to before me this   day of  , 2021. 

 
 

 
Notary Public 

 
 
 

My Commission Expires: 
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SECTION 00180 - FELONY FREE AFFIDAVIT 
 
 

STATE OF OKLAHOMA ) 
) ss. 

COUNTY OF TULSA ) 
 
 

The undersigned, under the penalties of perjury, certifies to the Tulsa Public Schools 

(“School District”) as follows: 

1. The undersigned: 
 

has a contract with the School District; OR 

is the duly authorized representative of a business 
(“entity”) having a contract with the School District, 

 
to perform work on School District premises on a full-time or part-time basis. 

 
2. The undersigned hereby certifies that neither the undersigned nor any employee 

of the undersigned or of the entity, or of any subcontractor of the undersigned or the entity, will 

perform work on School District premises on a full-time or part-time basis that would otherwise 

be performed by School District employees if such employee has been convicted in this State, 

the United States or any other state of any felony offense unless ten (10) years have elapsed since 

the date of the criminal conviction or the employee has received a pardon for the offense. 

3. Neither the undersigned nor any employee of the undersigned, or the entity, or of 

any subcontractor of the undersigned or the entity, who performs any work on School District 

property is currently registered under the Oklahoma Sex Offenders Registration Act or the Mary 

Rippy Violent Crime Offenders Registration Act. 

4. The undersigned, or the entity, has conducted a felony record search of all 

employees who will be assigned to work on a full-time or part-time basis on School District 

property. 
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5. This Affidavit is made and delivered pursuant to the requirements of OKLA. 

STAT. tit. 70, § 6-101.48 (Supp. 2000) and OKLA. STAT. tit. 57, § 589 (Supp. 2004) (the 

“Acts”). The undersigned further certifies to the School District that the undersigned and/or the 

entity are in full compliance with the requirements of the Acts. 

EXECUTED AND DELIVERED this   day of  , 
 

 . 
 
 
 

 
AFFIANT’S SIGNATURE 

 
 
 

(Print Name and Title) 

Representing: 

 
 

(Name of Entity) 
 

 
Subscribed and sworn to  before me this   day of  , 

 
 . 

 
 

Notary Public 
( S E A L ) 

Notary Commission Number:   
 

My Commission Expires:   
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SECTION 000190 – ASBESTOS COMPLIANCE FORM 
 
 

 
CERTIFICATION OF COMPLIANCE 
WITH ASBESTOS RESTRICTIONS 

 
 
 

STATE OF  ) 
) SS. 

COUNTY OF  ) 
 

The undersigned Contractor, of lawful age, being first duly sworn, on oath says that: 
 
 

A. Building materials or products incorporated or installed in the construction of 
 

  School addition and/or remodel will be 
 

free of asbestos containing materials or products of any kind. 
 

B. Certification of Compliance with Asbestos Restrictions will be included in any sub-

contract connected with the performance of work for this project. 

C. Submit copy in O&M Manuals. 
 
 
 

ARCHITECT 
 
 

By   
 
 
 

(Title) 

 
SUBSCRIBED AND SWORN to before me this   day of   20  . 

 
 
 
 
 

Notary Public 

My Commission Expires: 
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SECTION 00191 

CONTRACTORS QUALIFICATIONS STATEMENT 

This form is required for every project and is to be included with your bid documents, also submit 
via email to elampa@tulsaschools.org 7-days prior to bid opening. Failure to submit will disqualify 
the bid. All questions must be answered, the data must be clear and understanding and must be signed 
and notarized.  
 
 

1. Name of Bidder: _________________________________________________________________  

2. Permanent Main Office Address: ____________________________________________________  

3. When organized: _________________________________________________________________  

4. If incorporated, when and where _____________________________________________________  

5. How many years have you been engaged in the contracting business under your present firm or 
trading name? ___________________________________________________________________  

6. List 5 projects of similar size work, references with telephone numbers, cost of project and year 
completed: ______________________________________________________________________  

(1) Project:  , Year: , 

Cost: $  

Reference:  , Phone:  

(2) Project:  , Year: , 

Cost: $  

Reference:  , Phone:  

(3) Project:  , Year: , 

Cost: $  

Reference:  , Phone:  

(4) Project:  , Year: , 

Cost: $  

Reference:  , Phone:  

(5) Project:  , Year: , 

Cost: $  

Reference:  , Phone:  

mailto:elampa@tulsaschools.org
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7. Have you ever failed to complete any work awarded to you? Please explain. 

8. Please state the size of your business: 

 # of employee’s (total):  

9. Are any of your job captains bilingual? 

10. Financial Information: 

 a. State the name of the bank with whom you do your principal business: 

 Name of Bank Address City, State Phone Number 

 __________________________________________________________________________________  

 b. State 5 trade references with whom you do business: 

1. _____________________________________________________________________  

2. _____________________________________________________________________  

3. _____________________________________________________________________  

4. _____________________________________________________________________  

  
President of Company 

 ,    
(Notary Public) (Date) 
 
 
Affix Notary Seal 



 

SECTION 00260 – NO KICK-BACK STATEMENT 
 
 

SECTION 00260 
 

NO KICK-BACK STATEMENT 

 
A duplicate of the following statement is required to be signed, notarized, and submitted with each and 
every copy of the AIA Document G702, “Application and Certificate for Payment”, that is presented to 
the Owner for payment. 

 

 
STATE OF OKLAHOMA ) 

) ss. 
COUNTY OF TULSA ) 

 
 
 

The undersigned Contractor, of lawful age, being first duly sworn, an oath says that this invoice is true 
and correct. Affiant further states that the services as shown by the invoice have been completed in 
accordance with the contract. Affiant further states that he has made no payment directly or indirectly 
to any elected official, officer or employee of the State of Oklahoma, any county or local subdivision of 
the state, of money or any other things of value to obtain payment. 

 
 

Contractor 
 
 

(Title) 
 

By  
 
 
 
 

Subscribed and sworn to before me this   day of  , 20 . 
 
 
 

Notary Public 
My Commission Expires: 

 
 
 
 

[SEAL] 
 

 
END OF SECTION 
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SECTION 01300 
ADMINISTRATIVE REQUIREMENTS 

 
PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Administration of Contract: Provide administrative requirements for the proper coordination 
and completion of work including the following: 
1. Supervisory personnel. 
2. Preconstruction conference. 
3. Project meetings, minimum of two per month; prepare and distribute minutes. 

B. Reports: Submit daily and special reports. 

C. Work Schedule: Submit progress schedule, updated monthly. 

D. Submittal Schedule: Prepare submittal schedule; coordinate with progress schedule. 

E. Schedule of Values: Submit schedule of values. 

F. Schedule of Tests: Submit schedule of required tests including payment and responsibility. 

G. Perform Surveys: Lay out the work and verifying locations during construction. Perform final 
site survey. 

H. Emergency Contacts: Submit and post a list of emergency telephone numbers and address 
for individuals to be contacted in case of emergency. 

I. Record Documents: Submit record drawings and specifications; to be maintained and 
annotated by Contractor as work progresses. 

1.2 SUBMITTALS 

A. Types of Submittals: Provide types of submittals listed in individual sections and number of 
copies required below. 
1. Shop drawings, reviewed and annotated by the Contractor - 3 copies. 
2. Product data - 3 copies. 
3. Samples - 2, plus extra samples as required to indicate range of color, finish, and 

texture to be expected. 
4. Inspection and test reports - 3 copies. 
5. Warranties - 3 copies. 
6. Survey data - 3 copies. 
7. Closeout submittals – 3 copies. 

B. Submittal Procedures: Comply with project format for submittals. Comply with submittal 
procedures established by Architect including Architect's submittal and shop drawing stamp. 
Provide required resubmittals if original submittals are not approved. Provide distribution of 
approved copies including modifications after submittals have been approved. 

C. Samples and Shop Drawings: Samples and shop drawings shall be prepared specifically for 
this project. Shop drawings shall include dimensions and details, including adjacent 
construction and related work. Note special coordination required. Note any deviations from 
requirements of the Contract Documents. 



01300-2  

D. Warranties: Provide warranties as specified; warranties shall not limit length of time for 
remedy of damages Owner may have by legal statute. Contractor, supplier or installer 
responsible for performance of warranty shall sign warranties. 

PART 2 PRODUCTS - Not applicable to this Section 

PART 3 EXECUTION - Not applicable to this Section 

 
END OF SECTION 
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SECTION 01600 
PRODUCT REQUIREMENTS 

 
PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Manufacturers: Provide products from one manufacturer for each type or kind as applicable. 
Provide secondary materials as acceptable to manufacturers of primary materials. 

B. Product Selection: Provide products selected or equal approved by Architect. Products 
submitted for substitution shall be submitted with complete documentation, and include 
construction costs of substitution including related work. 

C. Substitutions: Request for substitution must be in writing. Conditions for substitution include: 
1. An 'or equal' phrase in the specifications. 
2. Specified material cannot be coordinated with other work. 
3. Specified material is not acceptable to authorities having jurisdiction. 
4. Substantial advantage is offered to the Owner in terms of cost, time, or other valuable 

consideration. 

D. Substitution Requests: Substitutions shall be submitted prior to award of contract, unless 
otherwise acceptable. Approval of shop drawings, product data, or samples containing 
substitutions is not an approval of a substitution unless an item is clearly presented as a 
substitution at the time of submittal. 

PART 2 PRODUCTS - Not applicable to this Section 

PART 3 EXECUTION - Not applicable to this Section 

 
END OF SECTION 
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TULSA PUBLIC SCHOOLS 

EAST CENTRAL HIGH SCHOOL – LIBRARY ROOF 
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PREPARED FOR: 
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TULSA, OKLAHOMA 74115 
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PART I - GENERAL 

 
1.01 RELATED DOCUMENTS 

General conditions, Supplementary Conditions, and Division I of these specifications 
govern the work herein. 

1.02 SUMMARY 
A. Furnish and install specified roofing and related components to the following 

Tulsa Public School sites. Roof sections designated for roof replacement are 
labeled in the attached roof plan as Roof Areas 2, 2A, 2B, 2C, 2D, & 2E. 
The work included under these specifications shall consist of furnishing all 
items, materials, operations, or methods listed, mentioned, indicated, or 
scheduled in these specifications, including all labor, materials, equipment, 
insurance, transportation, and incidentals necessary and required for project 
completion. 

 
B. Base Bid Work Includes: ROOF REPLACEMENT 

1. Remove existing roof assembly, insulation, flashings, etc., down to the 
existing steel decking. 

2. Abolish all non-functioning pitch pans, round vent stacks, vertical 
support pipes, large equipment curbs, mechanical equipment etc., 
where designated by marking paint and re-deck where required. 

3. Localized steel deck repairs, where required. Verify steel deck panels 
are secured appropriately. Reference section 3.05 (A1) of this 
specification for steel deck attachment. 

4. Where required, install new wood blocking to equal thickness of new 
insulation system. 

5. Install single layer of Polyisocyanurate insulation system consisting of 
a base layer of 1.5” polyisocyanurate insulation and mechanically 
attach as per specification requirements. Provide a ¼” per foot tapered 
insulation system maintaining an average R-Value of 20. Tapered 
crickets are to be ½” per foot/slope. Set overlayment board of ½” 
Gypsum fiber cover board in ribbon applications of insulation foam 
adhesive as specified. Reference section 3.06 of this specification for 
the execution of the installation. 

6. Install three (3) ply BUR system consisting of three (3) plies of 
Polyester/Fiberglass Mat/Polyester Trilaminate reinforced high strength 
ply sheets as specified in alternate applications of cold processed 
adhesive as specified. Apply flood coat of cold process adhesive as 
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specified and broadcast new clean aggregate as specified. Install the 
roof system in strict accordance with manufacturer’s Quality Assurance 
requirements. Reference section 3.07 of this specification for the 
execution of the roof membrane installation. 

7. Install one (1) ply flashing system consisting of elastomeric sheeting in 
elastomeric adhesive as specified to wall and curb details. Install new 
cants, metal counterflashings, bar terminations, and other sheet metal 
fabrications and sealants as required to provide a watertight system. 
Reference Section 3.09 (A1) for the execution of the flashing 
installation. 

8. Fabricate and install new metal pitch pans w/hoods, counterflashing, 
parapet coping cover, and area divider cap metal. See attached detail 
drawings. 

9. Install ½” tapered crickets at all drain locations and drain bowls to 
provide for positive drainage. Flash according to specifications. 
Remove and replace all existing drain screens, ladder clamps, bolts, 
etc., that are found to be deteriorated, broken, or otherwise found 
missing. 

10. Install new roof protection walkway landings along working sides of 
mechanical equipment and roof access ladders. Roof protection 
landings shall be 3’ x 4’ x 3/8” walktreds set in asphalt mastic. 

11. Paint all vertical flashing surfaces on all roof sections, plumbing vents, 
walktreds, drain screens, etc., with aluminum reflective coating. 

12. Roof system manufacturer shall provide Twenty (20) year Quality 
Assurance Warranty and Ten (10) year roof system inspection, 
preventative maintenance, and housekeeping program. See Section 1.11 
for coverage requirements. 

C. Purchase Order and Contingency Fund: 
1. A Purchase Order will be issued to the successful contractor upon 

contract execution at the accepted bid price. A contingency fund of 
$60,000 is established for the East Central High School Library Roof to 
cover genuinely unforeseen conditions discovered during the work. 
Expenditures against the contingency fund require prior written 
authorization (email or text message) from the TPS Maintenance 
Manager or their specifier before any contingency work is performed. 
The contractor shall submit a written change request identifying the 
specific condition, location, photographic documentation, scope of 
corrective work, and applicable unit price from the Bid Form. Upon 
written authorization, the Purchase Order will be increased by the 
approved amount up to the contingency maximum. Any unused 
contingency balance shall be credited to TPS upon project completion. 
The Purchase Order shall not be increased beyond the approved 
contingency maximum without separate action as required by TPS 
procurement policy. 

2. The contingency fund is established solely for genuinely unforeseen 
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conditions that could not reasonably have been identified during the 
mandatory pre-bid site walkover and that are outside the scope of the 
base bid. Qualifying conditions may include: 

a) Isolated areas of steel deck corrosion or structural damage 
fully concealed beneath the existing roof assembly and not 
visible or reasonably detectable during the walkover. 

b) Deteriorated wood blocking found to be concealed entirely 
within existing parapet, curb, or roofing assembly. 

c) Drain components found to be structurally failed or 
nonconforming only upon removal. 

d) Localized structural anomalies discovered only upon 
removal of the existing roof assembly. 

3. The following conditions shall not qualify for contingency fund use, as 
the roofing contractor is expected to identify and account for these in 
their base bid: 

a) General roof surface deterioration consistent with the 
visible age and condition of the existing roofing system. 

b) Number, type, and general condition of existing 
penetrations, drains, curbs, and equipment visible 
during walkover. 

c) Existing slope, drainage patterns, and ponding conditions 
visible from the roof surface. 

d) accessible flashing, counterflashing, and coping conditions. 
e) Roof area dimensions and geometry. 
f) Any condition that was visible, accessible, or reasonably 

inferable during the mandatory pre-bid walkover. 
4. P re-Bid Certification: By submitting a bid, the contractor certifies that 

they have thoroughly inspected the project site during the mandatory 
pre-bid walkover, are familiar with all visible and reasonably 
determinable site conditions, and have included all reasonably 
foreseeable work in the base bid price. Claims for additional 
compensation based on conditions that were visible or reasonably 
determinable during the pre-bid walkover will be denied, and the 
contractor shall be contractually obligated to complete all such work at 
no additional cost to TPS. Failure by the contractor to proceed with or 
complete the work shall constitute a default. Upon a finding of default, 
TPS shall provide written notice to the contractor and the surety. If the 
contractor does not cure the default within five (5) business days of 
written notice, TPS reserves the right to call the performance bond 
pursuant to Oklahoma Statutes Title 61, Section 113 (2024) and engage 
the surety to complete the work. 

 
1.03  QUALITY CONTROL 

A. Roof Contractor shall: 
1. The Roof Contractor shall have been actively engaged in the business 

of commercial BUR roof replacement for a minimum of five (5) years 
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under their current firm name and shall provide a project list of no 
fewer than five (5) comparable BUR roof replacement projects of 
similar size and scope completed within the past seven (7) years. The 
project list shall be submitted on the Contractor’s Qualifications 
Statement (Section 00191) and shall include project name, owner 
contact information, contract value, square footage, and year of 
completion. Manufacturer certification as required under Section 1.03 
A.4 shall be provided for the specific system bid. 

2. Be acceptable by the Tulsa Public Schools. 
3. Be located within a 55-mile radius of Tulsa Public Schools. 
4. Be a Manufacturer Approved/Certified Contractor experienced with the 

specified roof replacement system. Obtain written certification from the 
manufacturer of the BUR system certifying that installer is approved 
and certified by manufacturer for installation of the specified roof 
replacement system. 

5. Installer's Field Supervision: Installer must maintain full-time 
supervisor/foreman on jobsite during times that roofing work is in 
progress. The supervisor must have a minimum of 5 years experience 
in roofing work like nature and scope of specified roofing. 

5. Installer shall have installed a minimum of three (3) projects of the 
specified replacement system on projects of similar design and scope. 

6. Roofing contractor shall agree to participate in allowances and 
adjustments for five (5) years of the warranty period when it is 
determined that defects are a result of application and workmanship 
errors. All defects noted during this time will be corrected by the roof 
contractor at their own expense. 

7. Installer shall have in place a formal safety program available for 
review. 

 
B. Roofing material manufacturer shall: 

1. Be Associate Member in good standing with National Roofing 
Contractors' Association (NRCA) for at least ten (10) years. 

2. Be nationally recognized in roofing, waterproofing, and moisture 
survey industry. 

3. Be approved by the Tulsa Public Schools. 
4. Has not been in Chapter 11 during the last five (5) years. 
5. Be an established roof manufacturing firm with a history of producing 

and manufacturing roofing systems for at least the manufacturer's 
longest warranty, and not less than the specified warranty length. 

6. Provide Tulsa Public Schools with names of at least 3 local qualified 
and certified applicators of having experience with specified roof 
replacement system. 

7. Provide a local full-time local Field Technical Services Representative 
employee available for monitoring project work on a periodic basis. 
Provide point of contact designated to monitor project. Local full-time 
Field Technical Services Representative shall have a minimum of Ten 
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(10) years’ experience monitoring roof replacement projects of similar 
design and scope. 

8. Employ full-time local Field Technical Services Representative 
available for final roof inspection. Provide point of contact designated 
for final inspection. 

9. Provide a copy of roof manufacturer’s formal preventative maintenance 
Service Agreement detailing yearly roof inspections, preventative 
maintenance, and general housekeeping services and 24 hour a day toll 
free leak response hotline described under warranty section of this 
specification. 

10. The presence and activity of the manufacturer's representative and/or 
owner's representative shall in no way relieve the roof contractor of 
their contractual responsibilities or duties. 

1.04  PRE-BID INFORMATION 
A. Comply with requirements established by the Tulsa Public Schools. 

 
B. Submit the following information to the Tulsa Public Schools prior to the scheduled 

bid date: 
1. Product compatibility: 

a) Written verification from roofing material supplier that major 
roofing components, including (but not limited to) coatings, cold 
process modified adhesives; roofing ply sheets; reinforcement 
fabric felts and mats; mastics; insulation adhesives and sealants 
are all compatible with each other. 

b) Written verification from primary roofing manufacturer that all 
major roofing components are manufactured by the primary 
roofing manufacturer for quality assurance and compatibility. 

2. Copy of Ten (10) year roof preventative maintenance service 
agreement for roof maintenance, inspection and 24-hour leak response 
hotline process. 

3. Letter from roofing contractor that they agree to participate in 
allowances and adjustments for five (5) years of the warranty service 
agreement period when it is determined by the roof system 
manufacturer that defects in the roofing assembly are a result of 
application and workmanship errors. All defects noted during this time 
will be corrected by the roof contractor at their own expense. 

4. Letter from the roof system manufacturer that the technical service 
representative overseeing the project for specification compliance and 
installation quality is employed by the roof system manufacturer and 
has been an employee for a minimum of ten (10) years. Technical 
service representative shall be prepared to respond to problems 
associated with roofing project within a 2-hour time period. 

 
1.05  SUBSTITUTIONS 

A. When a particular make or trade name is specified, it shall be indicative of 
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the standard required. Bidders/manufacturers seeking approval shall submit 
the following seven (7) days prior to the bid date to the Tulsa Public 
Schools: 
1. Written application with explanation of why it should be considered. 
2. Accredited testing laboratory certificate comparing substitute's 

physical/performance attributes to those specified. Test reports shall be 
no more than one (1) year old and shall show a direct comparison using 
the same ASTM test standards as specified in Part 2 of this document. 

B. Only substitutes approved in writing by the Tulsa Public Schools prior to the 
scheduled bid date will be considered. 

C. Notification of approvals will be mailed at least 4 days before bid opening. 
 

D. Tulsa Public Schools reserves the right to be the final authority on 
the acceptance or rejection of any substitute. 

 
1.06  ACCEPTABLE ROOF SYSTEM MANUFACTURERS 

A. While these specifications may in some cases describe a specific manufacturer 
and model number which has been determined as acceptable and suited to the 
Tulsa Public School needs, they are not intended to eliminate from 
consideration any comparable material of equal or greater quality which the 
manufacturer may have available and which will meet the needs of the Tulsa 
Public Schools. 

 
B. Pre-qualification of roofing material manufacturer shall be required. Submit 

all information requested under 1.03 no later than seven (7) days prior to bid 
date for consideration, including, but not limited to, all material and testing 
documentation as specified, including UL approvals as specified for this 
project. 

 
C. Manufacturers seeking approval through substitution must submit all 

documentation as stated in 1.05 SUBSTITUTIONS to be considered. 

D. Only those manufacturers whose materials comply with the specified standards 
shall be approved for this project. 

 
E. Project meetings: 

1. Pre-Bid Conference: 
a) A mandatory pre-bid meeting is scheduled for June 30, 2026 at 

10AM in the East Central High School Main Entrance 
located at 12150 E 11th St, Tulsa, OK 74128. This pre-bid 
meeting will commence promptly and will include a walkover of 
the roof sections listed including the review of the roof 
specification documents. Response to questions which are not 
addressed in the bidding documents or require modification will 
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be included in an addendum and provided to all bidding roof 
contractors. 

2. Substitution/Manufacturer Approval Deadline: 
a) July 3rd, 2026 (7 days prior to bid, per section 1.05) 

 
2. Bid Date: 

a) July 10th, 2026 at 11AM. 

3. Pre-construction conference and completion schedule. 
a) Will be scheduled by the Tulsa Public Schools within fifteen (15) 

days after notice of award to proceed. 
b) Attendance: 

(1) Roofing material manufacturer. 
(2) Roof Contractor and project foreman. 
(3) Representative of the Tulsa Public Schools. 

c) Agenda: 
(1) Payment terms. 
(2) Tax exemption certificate. 
(3) Execution of Tulsa Public Schools-Roof Contractor 

Agreement. 
(4) Distribution of contract documents. 
(5) Submittal of list of subcontractors, material submittals, and 

progress schedule. 
(6) Designation of responsible personnel. 
(7) Walkover inspection. 

4. Progress meetings: 
a) Will be scheduled by Tulsa Public Schools as required. 
b) Attendance: 

(1) Roofing material manufacturer/roof contractor. 
(2) Job superintendent. 
(3) Tulsa Public Schools representative. 

c) Minimum agenda: 
(1) Pre-construction conference-including tapered insulation 

layout review and drain locations. 
(2) Deck damage identification meeting-following complete 

tear-off of each roof section, prior to any deck repair work, 
with TPS representative, contractor foreman, and 
manufacturer technical representative present. 

(3) Post-deck repair meeting-following completion of all deck 
Repairs and reattachments on each section (if applicable), 
To verify compliance before insulation proceeds. 

(4) Pre-aggregate/flood coat meeting-following completion of 
Three-ply BUR membrane on each section, prior to flood 
coat application. 
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(5) Any additional milestones recommended in writing by the 
Roofing system manufacturer’s technical representative as 
required for Quality Assurance Warranty compliance. 

 
5. Final inspection: 

a) Will be scheduled by the roofing material manufacturer upon job 
completion. 

b) Attendance: 
(1) Roof Contractor. 
(2) Roofing material manufacturer. 
(3) Tulsa Public Schools representative. 

c) Minimum agenda: 
(1) Walkover inspection. 
(2) Identification of problems which may impede issuance of 

service agreement. 
 

F. Random sampling: 
1. Roofing material: 

a. During course of work, Tulsa Public Schools Representative may 
secure samples according to ASTM D140-88 of materials being 
used from containers at job site and submit them to an 
independent laboratory for comparison to specified material. 

b. Should test results prove that a material is not functionally equal 
to the specified material: 
(1) Roof Contractor shall pay for all testing. 
(2) Roofing installed and found not to comply with the 

specifications shall be removed and replaced at no change 
in the contract price. 

 
G. Plans and specifications: 

1. Roof Contractor must notify owner and specifier of any omissions, 
contradictions, or conflicts seven (7) days before bid date. Tulsa 
Public Schools and manufacturer will provide the necessary corrections 
or additions to plans and specifications by addendum. If the roof 
contractor does not notify the owner and specifier of any such 
condition, it will be assumed that the roof contractor has included the 
necessary items in the bid to complete this specification. 

2. It is the intent that these roofing projects be completed by a 
manufactured certified roof contractor that has met the criteria to 
provide the long-term service agreement. It is not the intent for these 
roof projects to bid and later be subcontracted out to an unqualified 
roofing company and labor personnel. All roofing work completed on 
the Tulsa Public Schools sites will be performed by the contracted 
company. The Roof Contractor alone will be held responsible by the 
Tulsa Public Schools for the completed project. 

3. If the roof contractor feels a conflict exists between what is considered 
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good roofing practice and these specifications, roof contractor shall 
state in writing all objections prior to submitting quotations. 

4. It is the contractor's responsibility during the work to bring to the 
attention of the Tulsa Public Schools representative any defective 
membrane, insulation or deck discovered where not previously 
identified. 

 
1.07  REFERENCES 

A. ASTM - American Society for Testing and Materials, Philadelphia, PA. 

B. U.L. – Underwriter’s Laboratory. 

C. SMACNA - Sheet Metal and Air-Conditioning Contractors National. 
 

D. NRCA - National Roofing Contractors Association, Chicago, IL. 
 

E. IBC – International Building Code. 
 

1.08  DELIVERY, STORAGE AND HANDLING 
A. Delivery of materials: 

1. Deliver materials to job-site in new, dry, unopened, and well-marked 
containers showing product and manufacturer's name. 

2. Deliver materials in sufficient quantities to allow continuity of work. 
3. Coordinate delivery with Tulsa Public Schools. 

 
B. Do not order project materials or start work before receiving Tulsa Public 

Schools written approval. 
 

C. Storage of materials: 
1. Store roll goods on ends only. Discard rolls which have been flattened, 

increased, or otherwise damaged. Place materials on pallets. Do not 
stack pallets. 

2. Stack insulation on pallets. 
3. Store materials marked "keep from freezing" in areas where 

temperatures will remain above 40 F. 
4. Store metal roof deck on pallets with one end elevated to provide 

drainage. 
5. Remove plastic packaging shrouds. Cover top and sides of all stored 

materials with tarpaulin (not polyethylene). Secure tarpaulin. 
6. Store roofing materials in ventilated water-tight trailers. Remove 

plastic packaging shrouds. 
7. Materials necessary for two (2) days’ work may be stockpiled on the 

roof. Disperse material to avoid concentrated loading. 
8. No materials may be stored in the open or in contact with ground or 

roof surface. 
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9. Should the roof contractor be required to quickly cover material 
temporarily, such as during an unanticipated rain shower, all materials 
shall be stored on a raised platform covered with secured canvas 
tarpaulin (not polyethylene), top to bottom. 

10. Roof Contractor shall assume full responsibility for the protection and 
safekeeping of products stored on the Tulsa Public Schools 
premises. 

11. The Tulsa Public Schools reserves the right to stop roof contractor’s 
roofing activity during excessively windy days when such weather 
conditions increase the risk of damage to the grounds, buildings, public 
automobiles, and property. 

D. Material handling: 
1. Handle materials to avoid bending, tearing, or other damage during 

transportation and installation. 
2. Material handling equipment shall be selected and operated so as not to 

damage existing construction or applied roofing. Do not operate or 
situate material handling equipment in locations that will hinder smooth 
flow of vehicular or pedestrian traffic. 

3. THE ROOF CONTRACTOR IS NOT TO STORE ROOFING 
MATERIALS, EQUIPMENT ETC., ON SURROUNDING ROOF 
SECTIONS NOT INCLUDED IN THESE SPECIFICATIONS. 
WHERE ROOF SECTIONS ADJOIN ROOF AREAS NOT 
BEING ADDRESSED IN THESE SPECIFICATIONS, THE 
ROOF CONTRACTOR SHALL ROPE AND FLAG AREA TO 
AVOID TRAVERSING ONTO ROOF SYSTEM. 

 
1.09  SITE CONDITIONS 

A. Field measurements and material quantities: 
1. Roof system applicator shall have SOLE responsibility for 

accuracy of all measurements, estimates of material quantities and 
sizes, and site conditions that will affect work. 

 
B. Existing conditions: 

1. Building space directly under the roof area covered by this 
specification will be utilized for on-going operations. Do not interrupt 
the Tulsa Public Schools operations unless prior written approval is 
received from the Tulsa Public Schools. 

2. Access to the roof shall be from the exterior only. 
Air-conditioning units, wind screens and other equipment shall be 
moved as required to install roofing materials completely and in 
accordance with plans and specifications. When units and equipment 
are to be moved, they shall be carefully disconnected and removed to a 
protected area so as not to damage any part or component thereof and 
shall be reconnected in such a way that they are restored to a prior work 
operating condition. Appropriate measures shall be taken to prevent 
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dust, vapors, gases, or odors from entering the building during roof 
removal, replacement, or repair. 

3. All disconnection and reconnection shall be performed by 
mechanical and/or electrical personnel provided by the roofing 
contractor, which includes mechanical units to be raised to achieve 
minimum flashing height. 

4. When wind or decorative screens are to be removed, the roof contractor 
is required to disassemble components and store them on protective 
plywood to be reinstalled once the new roof assembly has been 
completed. All components found deteriorated or otherwise damaged 
shall be replaced to provide appropriate support/bracing. 

C. Asbestos: 
1. Roof Contractor agrees to exonerate, indemnify, defend, and hold 

harmless the Tulsa Public Schools and roofing material manufacturer 
from and against all claims, demands, lawsuits, damages, expenses, and 
losses incurred by Contractor's removal of asbestos-containing 
materials from Tulsa Public Schools buildings and work site. Roof 
Contractor must conduct its operations according to applicable 
requirements including but not limited to those established by: 
a) Occupation Safety and Health Administration (OSHA). 
b) Environmental Protection Agency (EPA). 
c) Department of Transportation (DOT). 
d) State or Local Air Pollution Control Authorities/Agencies. 
e) State or Local Solid Waste or Hazardous Waste 

Authorities/Agencies. 
f) State or Local Health Department(s). 
g) State or Local Building Code Authorities. 
h) Other federal, state, or local agencies or authorities. 

2. Roof Contractor shall perform appropriate inspections, surveys, and file 
timely notifications to proper authorities prior to starting roof 
renovation or demolition activities. Inspectors, project planners, 
project managers, contractors and workers involved in the roof project 
shall have appropriate training, licenses, and registrations. Roof 
Contractor shall be responsible for determining and implementing 
regulatory compliance activities, including but not limited to work 
practices, engineering controls, personal protection, air monitoring, 
testing, hazard communication, material handling, record retention, and 
arranging for waste disposal/handling. 

3. Roof Contractor must file a Uniform Hazardous Waste Manifest from 
proper landfill site for each load of asbestos containing material 
removed. Copies must be sent to the owner and material manufacturer/ 
specifier. Transportation of waste shall be in accordance with 
applicable Department of Transportation (DOT) requirements. 

 
D. Safety requirements: 
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1. All applications, material handling, and associated equipment shall 
conform to and be operated in conformance with OSHA safety 
requirements. 

2. Comply with federal, state, local and Tulsa Public Schools fire and 
safety requirements. 

3. Advise the Tulsa Public Schools whenever work is expected to be 
hazardous to Tulsa Public Schools, employees, and/or operators. 

4. Maintain a crewman as a floor area guard whenever roof decking is 
being repaired or replaced. 

5. Maintain fire extinguisher within easy access whenever power tools 
and torches are being used. 

6. Hazard Communication: The contractor shall comply with the OSHA 
Hazard Communication Standard, 29 CFR 1910.1200, and all 
applicable Oklahoma Department of Labor requirements regarding the 
safe use and handling of roofing materials and chemical products. 
Material Safety Data Sheets (SDS) for all products used on this project 
shall be maintained on site and made available to TPS upon request. 
The contractor shall take all necessary measures to prevent vapors, 
fumes, and odors from entering the building during all phases of work. 

 
E. Waste Disposal: 

1. Do not re-use, re-cycle or dispose of product containers except in 
accordance with all applicable regulations. The user of product 
containers is responsible for proper use and disposal of product 
containers. 

 
F. Environmental requirements: 

1. Do not work in rain, snow, or in the presence of water. 
2. Do not work in temperatures below 40 F. 
3. Do not install materials marked "keep from freezing" when daily 

temperatures are scheduled to fall below 40 F. 
4. Do not perform masonry work below 40 F. 
5. Remove any work exposed to freezing. 
6. Advise the Tulsa Public Schools when volatile materials are to be used 

near air ventilation intakes so that they can be shut down or blocked as 
required. 

 
G. Temporary sanitary facilities: 

1. Furnish, install, and maintain temporary sanitary facilities for 
employees’ use during project. Remove on project completion. 

2. Place portable toilets in conformance with applicable laws, codes, and 
regulations. 

 
H. School Calendar and Restricted Work Hours: 

1. Once teachers and staff return to the building (anticipated on or around 
August 5, 2026), no roofing work of any kind shall be performed 
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between the hours of 7:30 AM and 4:00 PM, Monday through Friday. 
East Central High School bell times are 8:30 AM (opening bell) to 3:35 
PM (dismissal). The 30-minute buffer on each end accounts for student 
arrival and departure. This restriction applies to all phases of work 
including tear-off, material staging, equipment operation, and any 
activity generating noise, fumes, debris, or safety hazards accessible to 
building occupants. The contractor shall submit a written weekly work 
schedule to the TPS Maintenance Manager or their specifier every 
Friday by 3:00 PM for the following week, including planned scope of 
work for each day, milestones expected to be reached, anticipated 
milestone notification dates, and a request for TPS to confirm 
availability for milestone site visits. Written communication for all 
purposes under this contract shall be via email or text message to the 
TPS Maintenance Manager or their specifier. All communications shall 
be retained by both parties as part of the permanent project record. 

I. Plumbing Vent Requirements: 
1. Minimum Vent Termination Height: open vent pipes extending through 

a roof shall be terminated not less than 10 inches above the finished 
roof surface. The contractor shall verify and document that all 
remaining vent stacks meet this minimum height after installation of 
the new roof assembly. Any vent stack found to be deficient shall be 
extended at no additional cost to TPS. 

2. Any plumbing vent stack terminating less than 3 feet above the level of 
an HVAC outdoor air intake must maintain a minimum horizontal 
separation of 10 feet from that intake. Where any plumbing vent stack 
is located within 10 feet horizontally of an HVAC fresh air intake, the 
contractor shall install a horizontal PVC extension per the following 
requirements: 
a) Minimum horizontal extension length: 10 feet, directed away 

from all HVAC fresh air intakes. 
b) Extension material: Schedule 40 PVC or galvanized steel pipe, 

matching the diameter of the existing vent stack. 
c) Support: Treated wood blocking at maximum 4-foot intervals, 

secured with galvanized preformed pipe straps, set on protection 
pads per Section 3.09 M. 

d) Slope: The horizontal extension shall slope back toward the 
original vertical stack at a minimum of ¼ inch per foot to prevent 
water accumulation and freeze-related blockage. 

e) Terminal End Cap: The open end of the horizontal extension 
shall be fitted with a hooded or gooseneck-style cap, screened 
against bird and rodent entry. 

f) All horizontal extension connections shall be watertight. All 
exposed PVC shall be painted with water-based synthetic latex 
paint to protect against UV degradation. 
NOTE: The contractor shall field-verify the location of all 
HVAC fresh air intakes relative to all plumbing vent stacks prior 
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to the pre-construction conference and submit a written plan 
identifying all vents requiring horizontal extensions. The 
contractor shall account for all such extensions in their base bid. 

 
 
 

1.10   UNIT PRICES 
A. Quote unit prices on Unit Price Sheet provided as follows: 

1. Steel Deck Repairs - $/sq. ft. 
2. Steel Deck Overlayment - $/sq. ft. 
3. Steel Deck Replacement - $/sq. ft. 
4. Wood blocking replacement - 2’ X 4’ $/linear ft. 

2’ X 6’ $/linear ft. 
5. New drain installation and lineal foot cost for piping. 

 
1.11   WARRANTY/PREVENTATIVE MAINTENANCE SERVICE AGREEMENT 

A. Warranty: 
1. Upon project completion, and Tulsa Public Schools inspections and 

roof system manufacturer acceptance, Manufacturer shall provide a 
Twenty (20) year Quality Assurance Warranty on the Roof Sections 
designated for Roof Replacement (Roof Sections 2, 2A, 2B, 2C, 2D, 
2E). 

2. Warranty, Manufacturer Inspection Program: 
a) Manufacturer Inspection Services: By manufacturer’s technical 

representative, to report maintenance responsibilities to Owner 
necessary for preservation of Owner’s warranty rights. The cost of 
manufacturer’s inspections is included in the Contract Sum. 
Inspections to occur in following years: 2, 5, 10, and 15 following 
completion. 

3. Installer’s Warranty: Installer’s warranty signed by the installer, as 
follows. 

a) Form of warranty: Form acceptable to Roofing Manufacturer and 
Owner 

b) Scope of Warranty: Work of this section 
c) Warranty Period: 5 years from date of completion. 

4. The Manufacturer shall also provide a Ten (10) year roof maintenance 
service agreement program on the East Central High School completed 
roof sections included in this project. Roof maintenance program shall 
cover yearly inspections during the 10-year program, proactive 
preventative maintenance, and housekeeping of the roofs as well as a 
24 hour a day leak reporting response and tracking service. The specific 
areas covered shall be as follows: 
a. Roof Inspection includes: 

1. Visual inspection of the roof membrane and roof surface 
conditions. 

2. Inspection of the flashing systems including the metal 
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edges, base flashings on equipment and adjoining walls, 
counterflashing’s and termination details, soil stacks and 
vents, and inspections of rooftop projections and equipment 
including, pitch pans, HVAC equipment and access 
hatches. 

3. Roof manufacturer shall provide reports from these roof 
inspections. The reports shall become part of the roof 
database maintained on the roof system. This database shall 
be updated after each inspection. 

b. Preventative Roof Maintenance Services shall include: 
1. Metal edge components – tears, splits and breaks in roof 

membrane flashings will be repaired with appropriate 
repair mastics and membranes. 

2. Tears and splits in flashing membrane will be repaired with 
appropriate repair mastics and membranes. Unsecured 
rooftop equipment will be secured. Exposed fasteners will 
be sealed. Termination bars and counterflashing’s will be 
sealed. 

3. Roof membrane repairs shall consist of tears, breaks, and 
splits in the flashing membrane. All splits and blisters 
which threaten the roof integrity of the roof membrane will 
be cleaned, primed, and repaired with appropriate repair 
materials. Metal projections (hoods and clamps) will be 
sealed. 

 
c. Housekeeping shall include: 

1. Removal of incidental debris (i.e., leaves, branches, paper, 
and similar items). 

2. Removal of debris from roof drains, scuppers, gutters, and 
downspouts. 

d. Leak response service shall include: 
1. 24 hour a day toll free leak response phone number. 
2. List of local and qualified roof contractors who will 

respond to leaks within established timelines. 
3. Roof Manufacturer shall provide quarterly leak reports of 

leak activity in calendar quarters where leaks have 
occurred. 

 
e. Web-based Information Management System: 

1. To manage roofing assets, the roof system manufacturer 
shall provide to the Tulsa Public Schools a web-based 
computerized data management program to monitor all 
yearly roof inspections, completed maintenance and leak 
reports, review specifications, drawings, and photographs. 
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Data will always be available in a secure, password-
protected environment. 

5. Maintenance Program Renewal: Prior to the expiration of the 10-year 
roof maintenance service agreement, the roofing system manufacturer 
shall provide TPS with a written proposal for renewal or extension of 
the maintenance program for an additional term, at rates to be 
negotiated. The manufacturer’s obligation to submit a renewal proposal 
is a condition of this contract. TPS is under no obligation to accept the 
renewal proposal, but the manufacturer’s failure to submit one 
constitutes a breach of the service agreement terms. 

1.12  MILESTONE SITE VISITS, PHOTOGRAPHIC DOCUMENTATION, & 
INSPECTION RIGHTS 

A. Pre-Construction Documentation: Prior to any work commencing, the 
contractor shall: 
1. Photograph all drop ceiling areas directly below Roof Sections 2, 2A, 

2B, 2C, 2D, and 2E, documenting existing conditions of ceiling tiles, 
grid systems, light fixtures, and any pre-existing damage. 

2. Photograph the underside of all roof penetration points from the 
Building interior, including: all roof drains at the interior drain bowl 
and underdeck clamp locations; all plumbing vent stacks at their 
interior penetration point through the structural deck; mechanical 
equipment supports, conduit and piping penetrations, and any other 
location where a roof element passes through or is connected to the 
structural deck. 

3. Submit all pre-construction photos to the TPS Maintenance Manager or 
their specifier within 48 hours of the pre-construction walkover and 
prior to any work commencing. 
NOTE: Failure to document pre-existing interior conditions prior 
to commencing work will result in the contractor assuming full 
liability for any interior damage discovered during or after the 
project. Pre-construction photos establish the baseline condition 
for all damage claims. 

 
B. Milestone Photograph Requirements: The contractor shall photograph each 

Roof section at each of the following milestones before advancing to the next 
phase of work. All photographs shall be date and time-stamped and submitted 
within 24 hours of milestone completion, organized by roof section and 
milestone stage, in full resolution: 
1. Milestone 1: Existing roofing assembly completely removed down to 

steel decking. 
2. Milestone 2: steel decking inspection complete; all deck repairs, 

reattachments, and rust inhibitive treatment completed as needed. 
3. Milestone 3: Base layer polyisocyanurate insulation mechanically 

fastened per manufacturer’s requirements. 
4. Milestone 4: Tapered insulation system and gypsum fiber coverboard 
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fully adhered per manufacturer’s requirements. 
5. Milestone 5: First ply of three-ply BUR system installed and adhered 

per manufacturer's requirements. 
6. Milestone 6: Second ply of three-ply BUR system installed and adhered 

per manufacturer's requirements. 
7. Milestone 7: Third ply completed and adhered per manufacturer's 

requirements. 
8. Milestone 8: Flood coat and aggregate broadcast complete per 

manufacturer’s requirements. 
9. Milestone 9: All flashings, counterflashings, pitch pans, and metal 

work complete per manufacturer’s requirements. 
10. Milestone 10: Final completed roof surface, all sections. 
11. Milestone 11: Post-completion underside photographs of all penetration 

points. 
12. Milestone 12: Post-completion interior drop ceiling documentation. 

 
C. Milestone Site Visit Process: 

1. Milestone Notification and Authorization: Upon reaching each 
milestone, the contractor shall immediately submit a milestone 
completion notification with photographs to the TPS Maintenance 
Manager or their specifier via email or text message during normal TPS 
business hours (7:00 AM to 4:30 PM, Monday through Friday, 
excluding TPS holidays). No subsequent work phase shall commence 
without TPS written authorization to proceed. All milestone site visits 
shall be conducted during normal TPS business hours. The contractor 
shall not request or require TPS to conduct inspections outside of these 
hours. All authorizations shall be in writing and shall identify the 
specific milestone number, roof section, and date. Each authorization 
applies only to the identified milestone and does not constitute 
permission to proceed past any subsequent milestone. 

 
D. TPS Response Time and Contractor’s Right To Proceed: 

1. TPS Response Window: TPS shall respond to a milestone completion 
notification submitted during normal business hours by the end of the 
next full business day. If TPS does not respond within one full business 
day, the contractor may submit a comprehensive photographic record, 
provide written notice of intent to proceed under the no-response 
provision, and advance to the next phase. Notifications submitted after 
3:00 PM on a Friday or on weekends, holidays, or TPS school breaks 
shall not start the response clock until 7:00 AM on the next business 
day. 

 
E. Uncovering of Work and Inspection Rights: 

1. Uncovering Authorized Work: If TPS suspects non-compliance in work 
properly authorized to proceed, TPS may require the contractor to 
uncover the work for inspection. If non-compliant, the contractor shall 
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bear all costs of uncovering, correcting, and recovering, with no time 
extension. If compliant, the contractor may submit a cost request for 
uncovering and recovering, per AIA A201-2017, Section 12.1.2. 
Uncovering Authorized Work: If the contractor proceeds to any 
subsequent phase without obtaining required milestone authorization, 
TPS may require uncovering of all work performed without 
authorization. All costs of uncovering, inspecting, correcting, and 
recovering are the contractor’s responsibility, with no cost to TPS and 
no time extension, regardless of compliance. Uncovering shall be 
completed within one (1) business day of written notice from TPS. 

 
PART II - PRODUCTS 

 
2.01   GENERAL 

A. Comply with quality control, references, specifications, and manufacturer's 
data. PRODUCTS CONTAINING ASBESTOS ARE PROHIBITED ON 
THIS PROJECT. USE ONLY ASBESTOS-FREE PRODUCTS. 

 
B. Use products with personal protection. Users must read container labels and 

material safety data sheets prior to use. 
 

2.02   MANUFACTURERS 
A. Basis of Design: The roof system specified in this Section is based upon 

products of Tremco CPG Inc, Beachwood, OH (800) 562-2728, 
www.tremcoroofing.com that are named in other part 2 articles. Provide 
specified products. 

 
B. Source Limitations: Obtain components for roofing system from same 

manufacturer as membrane roofing or manufacturer approved by membrane 
roofing manufacturer. 

 
2.03   ROOF DECKING 

A. Metal Roof Deck: 
1. To match existing steel deck configuration. 

B. Rust inhibitive paint: 
1. Alkyd based paint with primer by Anchor or approved equal. 

 
C. Steel Deck Overlayment: 

1. 22 ga. flat galvanized steel. 
 

2.04   WOOD BLOCKING & CARPENTRY 
A. Lumber: 

1. Southern Pine; No. 2 grade; free from warping and visible decay; 
pressure-treated with alkaline copper quaternary (ACQ) to meet 

http://www.tremcoroofing.com/
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AWPB, LP-22, 0.40 retention, and marked. 
 

B. Cant Strips: 
1. Fibered Cant 

 
2.05   INSULATION 

 
A. Bottom Layer: Class 1, Polyisocyanurate 

1. Johns Manville ENRGY 3, Atlas AC Foam III or approved equal. 
Starting Insulation Thickness: 1.5” 

B. Tapered Insulation System: Class 1, Polyisocyanurate 
1. Johns Manville ENRGY 3, Atlas AC Foam III or approved equal. 
2. Thickness ¼” per ft/slope. 
3. Cricket Thickness: ½” per ft/slope. 
4. Submit tapered drawing to roof system manufacturer for approval prior 

to ordering. 
 

C. Top Layer: Gypsum Roof Board 
1. DensDeck Prime or approved equal. 
2. Thickness: ½” 

 
D. Insulation Adhesive: 

1. Single component low rise foam insulation adhesive by Tremco or 
approved equal. 

 
2.06   MECHANICAL FASTENERS 

A. Wood to wood: 
1. Galvanized, common, annular ring nail. 
2. Length: Sufficient to penetrate underlay blocking 1-1/4 inches. 

 
B. Wood to masonry: 

1. Anchor bolts, 1/2-inch diameter with 5/8-inch washer. 
 

C. Galvanized sheet steel to wood blocking: 
1. Type II, Style 20, roofing nails, galvanized steel wire, flat head, 

diamond point, round, barbed shank. 
2. Length: Sufficient to penetrate wood blocking 1-1/4 inches minimum. 

 
D. Drawband: 

1. Gold Seal stainless steel worm gear clamp by Murray Corporation, 
Cockeysville, MD. 

2. Power-Seal stainless steel worm drive clamps by Breeze Clamp 
Company, Saltsburg, PA. 

 
E. Insulation to Steel Decking: 
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1. Trufast #12 DP or Trufast #14 HD with Trufast 3” Metal Insulation 
Plate or approved equal. 

2. Length: Sufficient to provide a minimum of ¾” steel penetration and 
engage the top flute of the steel deck. 

 
F. Termination Bar to Wood/Metal: 

1. UltraFast #12 Fastener. 
2. Length: Sufficient to provide a minimum of 1.5” embedment 

minimum. 
 

2.07   ROOFING MATERIALS 
A. Adhesives: 

1. Interply adhesive: 
a) BURmastic cold process adhesive by Tremco or approved equal. 

 
B. Base sheet and roofing plies: 

1. Polyester/Fiberglass Mat/Polyester Trilaminate reinforced high strength 
ply sheet manufactured by Tremco or approved equal. 

 
C. TRA Elastomeric Sheeting: 

1. 45 mil reinforced EPDM/SBR sheeting by Tremco or approved equal. 
 

E. Roof Replacement Interply Adhesive and Flood Coat: 
1. BURmastic cold process adhesive by Tremco or approved equal. 

 
F. Related materials: 

1. Asphalt mastic: 
a) ASTM D 4586-86 fibrated asphalt mastic by Tremco or approved 

equal. 
2. Asphalt primer: 

a) ASTM D 41-85. 
3. Cant strip: 

a) ASTM C 208-72 (1982), impregnated fiberboard. 
4. Flashing End Lap Seam Elastomer: 

a) Polyroof LV by Tremco or Approved Equal. 
6. Flashing surfacing: 

a) Ready-mixed aluminum coating by Tremco or approved equal. 
7. Flashing membrane: 

a) 45 Mil TRA elastomeric Sheeting by Tremco or approved equal. 
9. Pitch pan cement: 

a) ASTM C 928-89, rapid hardening non shrink grout. 
10. Pitch pan mastic: 

a) ASTM D 4586-86 fibrated asphalt mastic by Tremco or approved 
equal. 

11. Roofing aggregate: 
a) Hard, durable, opaque; washed free of clay, loam, sand, or other 
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foreign substances. 
b) Do not use: Crushed gravel, white dolomite (marble chips), 

Joplin chats, scoria, limestone, volcanic rock, crushed oyster and 
clam shells, crushed brick tile, or cinders. 

c) ASTM D 1863-86, size six (6). 
12. Sealants: 

a) Drawband Sealant: 
1) Single Component, polyurethane sealant by Tremco or 

approved equal. 
b) T-bar sealant: 

1) Single Component, polyurethane sealant by Tremco or 
approved equal. 

13. Walkway panels: 
a) Three (3) ft. by four (4) ft., granule surfaced, fiberglass reinforced 

panel by Tremco or approved equal. 
14. Expansion Joint Sheeting: 

a) 45 mil TRA polyester reinforced flashing membrane by Tremco 
or approved equal. 

15. TRA Sheeting adhesive: 
a) Black elastomeric sheeting adhesive by Tremco or approved 

equal. 
16. Insulation Adhesive: 

a). Expandable Foam insulation adhesive by Tremco or approved 
equal. 

17. Reinforcement Mesh: 
a) Woven glass mesh by Tremco or approved equal. 

2.08  METAL FLASHINGS 
A. Termination bar: 

1. ASTM B 2221-85a - aluminum bar: 
a) 3/16 x 1 inch. 

 
B. Parapet Coping Covers and Area Divider Metal Caps: 

1. Pre-painted Galvanized Steel: ASTM A 526-85, sheet steel with 1.25 
oz./sq. galvanized coating. 
a) Gage: Twenty-four (24). 

2. Paint finish at exposed sides: Factory baked-on two (2) coat system 
comprised of One (1) coat of full 70% resin fluorocarbon 
(polyvinylidene fluoride PV2) by Kynar 500 or approved equal. 

3. Roof Contractors shall provide color chart displaying metal color 
options. 

 
C. Metal Counterflashing: 

1. Galvanized Steel: ASTM A 526-85, sheet steel with 1.25 oz./sq. 
galvanized coating. 
a) Gage: Twenty-four (24). 
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D. Pitch pans with hood: 
1. Galvanized Steel: ASTM A 526-85, sheet steel with 1.25 oz./sq. 

galvanized coating. 
a) Gage: Twenty-four (24). 
b) Solder: ASTM B32-89, alloy grade 50A. Neutralize flux after 

soldering. 
2. All seams and joints shall be either soldered or a hem interlock break 

installed in accordance with the manufacturer’s roof detail drawings. 

E. Piping through roof box: 
1. Galvanized Steel: ASTM A 526-85, sheet steel with 1.25 oz./sq. 

galvanized coating. 
a) Gage: Twenty-four (24). 
b) Solder: ASTM B32-89, alloy grade 50A. Neutralize flux after 

soldering. 
 

F. Drains: 
1. Roof drains shall be sized and discharged in accordance with local 

building and plumbing codes. 
2. All drain components shall be cast iron. Including drain body, clamping 

ring, underdeck clamp and strainer. 4” minimum diameter. 
1. Acceptable manufacturers: 

a) Donovan Manufacturing Co., North Reading, MA. 
b) Josam Manufacturing Co., Michigan City, IN. 
c) Smith Manufacturing Co., Inc., Montgomery, AL. 
d) Tyler Pipe, Tyler, TX. 
e) Zurn Industries, Inc., Erie, PA. 

 
G. Lead Flashings: 

1. ASTM B 29-79(1984), four (4) lb. sheet lead. 
 

H. Work shall be in accordance with Architectural Sheet Metal Manual, as 
issued by Sheet Metal and Air Conditioning Contractors' National 
Association, Inc., (SMACNA). 

2.09   ROOF SYSTEM PERFORMANCE REQUIREMENTS: 
A. THR EE-PLY ROOFING SYSTEM CONSISTING OF THREE-PLIES 

OF POLYESTER/FIBERGLASS MAT/POLYESTER TRILAMINATE 
REINFORCED HIGH STRENGTH BASE PLIES WITH COLD 
PROCESS INTERPLY ADHESIVE 

 
Property Typical Value Test Method 
 
Tensile Strength 

 
495.1 lbf/in MD 
386.2 lbf/in XMD 

 
ASTM D 2523 
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Elongation 3.9% MD ASTM D 2523 
3.5% XMD 

 
B. POLYESTER/FIBERGLASS MAT/POLYESTER TRILAMINATE 

REINFORCED HIGH STRENGTH BASE PLY 
 

Property Typical Value Test Method 

Thickness 60 mils (1.5mm) ASTM D 5147 
Weight 38 lb/100 ft2 ASTM D 5147 
Tensile Strength @ 77º F 165 lbf/in MD ASTM D 5147 

150 lbf/in XMD 
Tensile Strength @ 0º F 190 lbf/in MD 

180 lbf/in XMD ASTM D 5147 
Pliability, 1/2 in. No failures (13mm) radius ASTM D 5147 
Mass of desaturated, 3 lb/100 ft2 ASTM D 228 
mat, min 
Tear strength @ 77º F 260 lbf MD ASTM D 5147 

230 lbf XMD 
Asphalt 10.0 lb/100 ft2 minimum ASTM D 228 

 
C. FIBRATED ASPHALT MASTIC 

 
Property Typical Value Test Method 

 
Asbestos content None ASTM D 276-87 
Viscosity @ 77 F 480,000 - ASTM D 2196-86 

1,000,000 cP 
Density @ 77 F 9.3 lb/gal ASTM D 1475-85 
Nonvolatile Matter 80% ASTM D 4586-86 
Behavior at 140 degrees F. 

D. TRA ELASTOMERIC FLASHING MEMBRANE 
 

Property Typical Value Test Method 
 

Thickness 0.045 inch (1.1mm) ASTM D 751 
Breaking strength, minimum 350 lbf MD ASTM D 751 

300 lbf XMD 
Tear Strength, minimum 77 lbf MD ASTM D 751 

77 lbf XMD 
 

E. BURMASTIC COLD PROCESS INTERPLY ADHESIVE 
Property Typical Value Test Method 
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Asbestos content None EPA 600/R-93/11 6 
Viscosity @ 25 deg. C. 25 – 75 Pa s ASTM D2196 
Density @ 25 deg. C 7.2-7.6 lbs/gal ASTM D6511 
Nonvolatile Matter 72% ASTM D6511 

 
 

PART III - EXECUTION 
 

3.01 EXAMINATION 
A. Verify conditions as satisfactory to receive work. 

 
B. Do not begin roofing until all unsatisfactory conditions are corrected. 

Beginning work constitutes acceptance of conditions. 
 

C. Verify that work of other trades penetrating roof deck or requiring men 
and equipment to traverse roof deck has been approved by the Tulsa 
Public Schools, roof manufacturer, and roofing contractor. 

 
D. Check projections, curbs, and deck for inadequate anchorage, foreign 

material, moisture, or unevenness that would prevent the quality and 
execution of the new roofing system. 

 
3.02  GENERAL WORKMANSHIP 

A. Substrate: Free of foreign particles prior to laying roof membrane. 
 

B. Phased application: Not permitted. All plies shall be completed each day. 
 

C. Traffic and equipment: Kept off completed plies until adhesive has set. 
 

D. Wrapper and packaging materials: Not to be included in roofing system. 

E. Entrapped aggregate: Not permitted within new membrane. Its discovery 
is sufficient cause for rejection. 

F. Ply shall never touch ply, even at roof edges, laps, tapered edge strips, and 
cants. 

G. Fit plies into roof drain rims; install lead flashing and finishing plies; 
secure clamping collars; install domes. 

H. Extend roofing membrane to top edge of cant at wall and projection bases. 

I. Cut out fishmouths/side laps which are not completely sealed, patch. 
Replace all sheets which are not fully and continuously bonded. 

J. Cold Process Tanker: Free of contaminants. 
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K. Application rates: Bitumen quantities for waterstop/tie-offs, flashings, 
miscellaneous detail applications, and minimum kettle capacity are not 
included in application rates. To account for these factors, add 
approximately twenty-five (25) percent additional bitumen on a total-job 
average basis. 

 
L. Mechanical fasteners: 

1. Seated firmly in discs with fastener heads flush or below disc's top 
surface. 

 
M. Length: Sufficient to accommodate roof insulation thickness and engage 

steel deck ¾” inch minimum. 
 

N. Insulation: 
1. Install insulation boards in courses parallel to roof edges mopping 

surface up. 
a) Firmly butt each insulation board to surrounding boards. 

Do not jam or deform boards. 
b) Eliminate open joints and uneven surfaces. 

2. Maximum insulation gap: 1/4 inch. 
3. Fill insulation board joint gaps larger than 1/4 inch with roof 

insulation. 
4. Maximum elevation variation between boards at joints: 1/8 inch. 
5. Cut and fit insulation boards where roof deck intersects vertical 

surfaces. Cut the board 1/4 inch from vertical surface. 
6. Stagger joints at least six (6) inches. 
7. Filler size: Eighteen (18) inches in length or width, minimum. 

O. Insulation: Form continuous insulation joints over deck flange. Do not 
cantilever insulation edges over deck ribs. Minimum bearing surface: 
1-1/2 inches. 

P. Clean Surface Installation Requirement: 
1. Clean Surface Installation: All materials shall be installed to clean, 
properly prepared surfaces. Where existing sealants, mastics, coatings, 
caulking, or adhesive residue are present at any surface receiving new 
material — including but not limited to drain bowl perimeters, pitch pan 
fills, counterflashing reglets, T-bar terminations, plumbing vent base seals, 
coping laps, and all field-applied sealant locations — the contractor shall 
remove all existing material to the greatest extent practicable prior to 
applying new products. Applying new sealant, mastic, or coating over 
existing deteriorated, incompatible, or inadequately bonded material is 
expressly prohibited. Surfaces shall be cleaned of all dirt, oil, rust, loose 
material, and incompatible residue and primed as required per the 
manufacturer’s written instructions before any new material is applied. 



TULSA PUBLIC SCHOOLS 
EAST CENTRAL HIGH SCHOOL LIBRARY ROOF REPLACEMENT 

 

The TPS Maintenance Manager or their specifier, or the manufacturer’s 
technical representative, may inspect any surface prior to the application 
of new material and shall have the authority to reject non-compliant work 
at no additional cost to TPS. 

 
 

3.03  PREPARATION 
A. Protection: 

1. The Roof Contractor shall be responsible for the protection of 
property during the course of work. Lawns, shrubbery, paved 
areas, and buildings shall be protected from damage. Repair 
damage at no extra cost to the Tulsa Public Schools. 

2. Provide at jobsite prior to commencing removal of debris, a 
dumpster or dump truck to be located adjacent to building directed 
by the Tulsa Public Schools. Where roof elevations extend beyond 
two stories, roof contractors shall construct an enclosed chute from 
roof for removal of debris from roof area. Roof contractors shall 
protect building surfaces at chute/set-up areas with tarpaulin. 
Secure tarpaulin appropriately to ensure the tarp remains in place 
throughout project progress. Remove dumpster from premises 
when full and empty at approved dumping or refuse area. Deliver 
dumpster to site for further use. Upon job completion, 
dumpster/chute shall be removed from premises. Spilled or 
scattered debris shall be cleaned up immediately. Removed 
material to be disposed from roof as it accumulates. 

3. Roofing, flashings, membrane repairs, and insulation shall be 
installed and sealed in a watertight manner on the same day of 
installation or before arrival of inclement weather. 

4. At the start of each workday drains within the daily work area shall 
be plugged. Plugs are to be removed at the end of each workday or 
before the arrival of inclement weather. 

5. Preparation work shall be limited to those areas that can be 
covered with installed roofing material on the same day and before 
the arrival of inclement weather. 

6. Arrange work sequence to avoid use of newly constructed roofing 
for storage, walking surface, and equipment movement. Move 
equipment and ground storage areas as work progresses. 

7. Protect building surfaces at chute/set-up areas with tarpaulin. 
Secure tarpaulin. Remove dumpster from premises when full and 
empty at approved dumping or refuse area. Deliver empty 
dumpster to site for further use. Upon job completion, the 
dumpster shall be removed from the premises. Spilled or scattered 
debris shall be cleaned-up immediately. Removed material to be 
disposed from roof as it accumulates. 

8. At the end of each working day, removal areas shall be sealed with 
water stops along edges to prevent water entry. 
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9. Provide clean plywood walkways and take other precautions 
required to prevent tracking of aggregate/debris from existing 
membrane into new work area where aggregate/debris pieces can 
be trapped within new roofing membrane. Contractor shall instruct 
and police workmen to ensure that aggregate/debris is not tracked 
into new work areas on workmen's shoes or equipment wheels. 
Discovery of entrapped aggregate/debris within new membrane is 
sufficient cause for its rejection. 

B. Surface Preparation: 
1. Remove: Existing roofing, insulation to roof deck. 
2. Sweep clean steel deck and dispose of debris appropriately. 

 
3.04  CARPENTRY 

A. Parapet Coping Cover: 
1. Mechanically attach 2X to match the width of the existing coping. 

Install wood blocking and secure to the existing substrate with 
fasteners spaced twelve (12) inches O.C. Pre-drill into substrate 
where required to install anchors. 

2. Install nervastral vinyl barrier over wood blocking and secure to 
the interior and exterior edge of the wood blocking eight (8) inches 
O.C., with the appropriate roofing nail. 

3. Follow detailed drawing for the attachment of the continuous cleat. 
 

B. Area Dividers: 
1. Fabricate and install new 24 ga. cap metal over area dividers. If 

applicable, build up raised area divider to accommodate tapered 
saddles and crickets. Add wood nailer to meet the existing width of 
area divider. Maintain minimum 8” flashing height. Run flashing 
membrane up and fasten to top side of wood nailer. Follow 
attached detail drawing. 

 
B. Wall and Curbs transitions: 

1. Install 45-degree fibered cants. 

3.05  ROOF DECK REPAIRS  
A. Metal roof deck repairs (If Applicable): 

1. Deck Reattachment: 
a) Mechanically reattach loose sections of deck to steel 

support members 12 inches O.C., within the field of the 
roof and no more than 6 inches O.C., within the roof 
perimeter and corner zones. 

b) Side laps: Mechanically fasten 18 inches O.C. 
2. Deck Replacement: 

a) Remove defective metal decking. Examine support. If it is 
unsound, contact the Tulsa Public Schools representative 
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immediately for future action. 
b) Install new metal decking in accordance with SDI, Design 

Manual for Roof Decks. 
3. Deck Protection: 

a) Remove rust scales and apply rust inhibitive paint at a rate 
of 150 sq. ft. per gallon. 

 
3.06  THERMAL INSULATION 

A. Insulation System: 
1. Mechanically attach bottom layer insulation system to steel 

decking at the rate of One (1) fastener every two (2) sq. ft. Install 
50% additional fasteners along perimeter edge and 100% 
additional along building corners and ensure insulation board is 
firm under foot. 

2. Ensure the insulation board joints are staggered a minimum of six 
(6) inches. 

3. Filler insulation requires two (2) fasteners per piece. 
4. Install the subsequent tapered insulation system in ribbon 

applications of low-rise foam. Set boards in bead applied insulation 
adhesive at the rate of 0.3 gallons per 100 sq. ft., spaced at no more 
than 12” O.C. within the field of the roof, no more than 6” O.C. 
within the roof perimeter zone, and no more than 4” O.C. within 
all corners. Walk boards immediately into adhesive. 

3. Install ½” tapered crickets and saddles at building corners, between 
drains, high sides of curbs etc., to minimize ponding water 
conditions. Maintain positive drainage. 

4. Contractor to provide tapered layout prior to start of the 
project. 

 
B. Overlayment Installation: 

1. Set the specified ½” cover board in ribbon applications of 
insulation adhesive at the rate of 1.5 gallons or 0.3 gallons per 100 
sq. ft. spaced at no more than 12” O.C. within the field of the roof, 
no more than 6” O.C. within the roof perimeter zone, and no more 
than 4” O.C. within all corners. Ensure insulation board joints are 
staggered a minimum of six (6) inches and immediately walk 
insulation boards into adhesive to ensure complete bond. 

 
3.07  ROOF SYSTEM APPLICATION 

A. Install three (3) ply roofing sytem of Polyester/Fiberglass Mat/Polyester 
Trilaminate reinforced high strength ply sheets in alternate 
applications of cold process adhesive as specified. Place ply sheets 
to ensure water will flow over parallel to; but, never against 
exposed edges. 

 
B. Immediately after installation, broom and/or roll ply sheet. Ensure 
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continuous seal and contact between adhesive and felts, including ends, 
edges, and laps without wrinkles, fish mouths or blisters. 

 
C. Apply uniform and continuous pressure to exposed edges and end laps to 

ensure complete adhesion. 
 

D. Avoid walking on plies until adhesive has set. 

e. Overlap previous day’s work 24 inches. Provide headers where new roof 
membrane terminates the previous day’s work 

E. Lap ply membrane ends four (4) inches. Stagger end laps three (3) feet 
minimum. 
1. Embed each ply in a uniform and continuous application of 

interply cold processed adhesive. Interply application Rate: 2 
gallons per 100 sq. ft. 

2. Apply flood coat of cold processed adhesive as specified at 5 
gallons per 100 sq. ft. Broadcast new clean aggregate as specified 
at a rate of 500 lbs per 100 sq. ft. 

 
3.08  GENERAL WATER STOP/TIE-INS 

A. Remove embedded dirt/debris from top ply of felt among termination. 
 

B. Width: 18 inches. 
 

C. Adhere 12 and 18 inch wide ply sheets from exposed deck to existing 
roofing with a continuous 1/16 inch thick application of tie-off mastic. 
Glaze cut-off with surfacing mastic. Extend 18 inches wide felt 3 inches 
either side 12 inches felt. 

 
D. Install “deadman” insulation filler at insulation staggers. 

 
E. Extend the roofing system at least 12 inches onto prepared area of adjacent 

roofing. Seal edge with 6-inch-wide reinforcing membrane embedded 
between alternate courses of tie-off mastic. 

F. At the beginning of the next day’s work, remove temporary connection by 
cutting felts evenly along edge of existing roof system. Remove 
“deadman” insulation fillers. 

 
E. Roof contractor is to ensure all tie-ins including wall and curb flashings, 

projection details, area dividers, etc., are completely sealed prior to 
leaving the project at days end. Flashings are to be sealed with (1) ply of 
reinforcing membrane set between alternate applications of the specified 
mastic. Tie-ins are to remain in place until the appropriate detail is 
completed. 
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3.09  FLASHINGS 
A. General flashing requirements: 

1. Wall and Curb Flashings: 
a) Cut elastomeric flashing sheeting in lengths not to exceed 

ten (10) feet. Apply sheeting bond adhesive in a 
continuous 1/16-inch-thick application to flashing surface. 
Adhere sheeting membrane to bonding adhesive. Lap 
flashing membrane ends four (4) inches; extend membrane 
six (6) inches beyond toe of cant; press sheet firmly in 
place. Ensure complete bond and continuity without 
wrinkles or voids. Adhere laps with flashing adhesive. Seal 
vertical laps and base of sheeting membrane with two (2) 
plies of reinforcing mesh membrane embedded between 
alternate continuous courses of flashing elastomer as 
specified. 

b) Secure flashing with T-bar secured 8” O.C., with the 
appropriate fastener. 

c) Flashing Height: Minimum 8” 

2. Two-Ply Stripping: 
a) Where applicable, set flange in asphalt mastic. Seal flange 

with two (2) plies of membrane flashing embedded 
between alternate applications of stripping asphalt mastic. 

 
3. Counterflashing: 

a) Along masonry wall, saw cut new reglet joint with a 
minimum flashing height of eight (8) inches and install new 
counterflashing. Seal top of new counterflashing with 
sealant as specified. Tool neatly. 

b) Where wall panels exist, trim wall panels to accommodate 
new flashing height. Fabricate and install new 
counterflashing to match existing and secure 8” O.C. with 
appropriate fastener. 

 
E. At plumbing vents: 

1. Wedge plumbing vent tight against steel deck. 
2. Apply 1/16 inch uniformly thick layer of asphalt mastic to surface 

receiving metal flange . 
3. Fabricate and install plumbing vent flashing from 4 lb lead. Flange 

4 inches minimum. Extend completely around the periphery of 
vent flashing. Set flange into mastic. Neatly dress flange with 
wood block. 

4. Prime lead flange with asphalt primer. 
a) Pipe outside diameter greater than 2 inches: Bend lead 
inside pipe 1 inch minimum with pliers or rubber/plastic mallet; 
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replace cracked lead. 
b) Pipe outside diameter 2 inches or less: cut lead at vent top; 
fabricate and install integral lead cap. 

5. Install two (2) ply stripping described in General Flashing 
requirements section. 

 
F. At pitch pockets: 

1. Fabricate pitch pans. Sides: 4 inches high, hemmed to outside at 
top edge. Flange: 4 inches wide, completely around the periphery. 
Clearance between projection and pitch pan: 2 inches. Set flange in 
mastic. 

2. Pack gap between roof-penetrating element and deck with 
compressible insulation. Seal with reinforcing membrane 
embedded between alternate courses of asphalt mastic. 

3. Nail flange to wood blocking 3 inches O.C. staggered. 
4. Prime metal flange, projection, and pitch pan interior with asphalt 

primer. 
5. Install two (2) ply stripping described in general flashing 

requirements section. 
6. Fill the pitch pan with asphalt mastic. Double fill if necessary. 
7. Fabricate and install umbrella with drawband over pitch pan. 

Tighten drawband. 
8. Wipe clean top of umbrella and projection with a metal cleaner. 

Primer surface with metal primer. 
9. Caulk stack/sheet metal interface. Provide watershed. Tool neatly. 

F. At roof drains: 
1. Install tapered edge strip around drains to provide sumps. Seal toe 

of tapered edge to drain rim with reinforcing membrane embedded 
between alternate courses of asphalt mastic. 

2. Install the roofing system into sump and onto drain rim. 
3. Apply 1/16 inch uniformly thick layer of asphalt mastic to surface 

receiving lead flashing. 
4. Set single piece lead flashing in mastic centered over drain; extend 

lead 6 inches beyond drain rim. Neatly dress lead with wood block. 
5. Clamp flashing collar to drain in bed of mastic. 
6. Neatly cut lead/felts within drain at rim. Extend it to 1 inch into 

bowl. 
7. Prime lead with asphalt primer. 
6. Install two-ply stripping described in general flashing requirements 

section. Stripping shall not extend under clamping ring. 
 

J. At equipment stands (pipe): 
1. Apply 1/16 inch uniformly thick layer of asphalt mastic to surface 

receiving metal flange. 
2. Fabricate and install sleeve flashing. Height: 8 inches. Flange 
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width: 4 inches. Flange to extend completely around flashing 
periphery. Solder all joints. Double solder vertical joints. 

3. Nail flange to wood blocking 3 inches O.C., staggered. 
4. Prime flange with asphalt primer. 
5. Install two (2) ply stripping described in the general flashing 

requirements section. 
6. Fabricate storm collar with bolted connection. Cover sleeve 

flashing 3 inches minimum. Tighten bolts. 
7. Wipe clean top of storm collar and projection with metal cleaner. 

Prime surface with metal primer. Caulk projection/sheet metal 
interface. Provide watershed. Tool neatly. 

K. At metal sleeve and storm collar(s): 
1. Apply 1/16 inch uniformly thick layer of asphalt mastic to surface 

receiving metal flange. 
2. Fabricate and install sleeve flashing. Height: 8 inches. Flange 

width: 4 inches. Flange to extend completely around flashing 
periphery. Solder all joints. Double solder vertical joints. 

3. Nail flange to wood blocking 3 inches O.C., staggered. 
4. Prime flange with asphalt primer. 
5. Install two (2) ply stripping described in the general flashing 

requirements section. 
6. Fabricate storm collar with bolted connection. Cover sleeve 

flashing 3 inches minimum. Tighten bolts. 
7. Wipe clean top of storm collar and projection with metal cleaner. 

Prime surface with metal primer. Caulk projection/sheet metal 
interface. Provide watershed. Tool neatly. 

 
L. At piping through roof deck (if applicable): 

1. Fabricate and install a two-piece pipe box. Bottom portion 
fabricated with 4 inch flange. Top section notched to fit over 
piping. 

2. Set flange in mastic, nail flange to wood blocking 3 inches O.C. 
Prime flange. 

3. Fill the box interior with batt insulation. 
4. Fasten top and closure detail to bottom. 
5. Wipe the clean metal surfaces of the box and piping with metal 

cleaner. Prime metal with metal primer. Caulk joint between box 
and piping. Tool neatly. 

6. Install two (2) ply stripping described in the general flashing 
requirements section. 

 
M. At gas lines and equipment runners: 

1. All gas lines greater than 3” shall be resting on wood blocking and 
resting on ¼” steel plate and protection pad consisting of 
polyester/walktred set in the specified adhesive. Spacing shall be 
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4’ O.C. Remaining piping smaller than 3” shall be resting on new 4 
X 4 redwood runners and installed over polyester/walktred set in 
the specified adhesive. Rest piping on new block runner and attach 
galvanized preformed strap and secure to blocking with the 
appropriate fastener. 

 
3.10  SURFACING TREATMENT ON FLASHING 

A. Apply one (1) coat of the specified aluminum reflective coating to flashing 
surfaces, expansion joints, drain domes, plumbing vents, galvanized vent 
stacks, pitch pans and walk protection landings at an approximate rate of 
120 sq. ft. per gallon. 

3.11  WALKWAYS 
A. Install new walkway panels around access doors, ladders and working 

sides of mechanical equipment. Set landings in solid applications of cold 
process adhesive. 

 
3.12  ADJUSTING AND CLEANING 

A. Repair of deficiencies: 
1. Installations of details noted as deficient during Final inspection 

must be repaired and corrected by applicator, and made ready for 
re-inspection, within five (5) working days. 

 
B. Clean-up: 

1. Immediately upon job completion, roof membrane and flashing 
surfaces shall be cleaned of debris. 

2. Clean drains, scuppers, downspouts etc., of all debris and ensure 
they are free flowing. 

3. Remove all loose trash and debris from surrounding building 
grounds. Correct grounds around staging area by filling with dirt, 
packing and spreading neatly. 
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The preceding sections of this Project Manual - the standard front-end (Division 00) and the 
East Central High School Library Roof Replacement specification - conclude here. The following 

Scope of Work applies solely to Springdale Elementary School. 
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SPRINGDALE ELEMENTARY SCHOOL 
ROOF IMPROVEMENTS - SCOPE OF WORK 

Metal Roof Edge Repairs, Penetration Boots, Fascia, Soffit, Gutters, Downspouts, Leaf Guards, and Related 
Roof-Edge Work 

2510 E. Pine St., Tulsa, OK 74110 
 

 
IMPORTANT SCOPE CLARIFICATION - READ FIRST 
This project is focused on the sloped metal roof edge areas, roof penetrations within the metal roof scope 
area, roof-edge repairs where the existing rotted wood fascia and soffits are located, fascia, soffits, gutters, 
downspouts, leaf guards, downspout-to-storm-drain connections, and related flashing/seal repairs. 

This project does not include full replacement, restoration, repair, coating, or modification of the flat 
built-up (BUR) roof membrane or the TPO roof membrane. The roof membrane on the flat (YELLOW, 
Exhibit A) areas will be handled under a separate project unless specifically added by written change order 
approved by TPS. However, the fascia, soffit, gutters, downspouts, leaf guards, and roof-edge / 
wall-transition work along the edges of those flat (YELLOW) roof areas ARE included in this project. 

Limited incidental work at a built-up roof or TPO roof edge may be performed only where the contractor 
must temporarily loosen, remove, reset, re-secure, terminate, or reconnect a roof-edge component directly 
impacted by the fascia, soffit, gutter, downspout, or metal roof-edge work. Any such work shall be limited to 
what is necessary to maintain a watertight connection at the impacted roof edge. 

No full roof coating system, elastomeric coating system, spray-applied coating system, foam coating system, 
or full metal roof coating/restoration system will be considered as part of this project. 

TPS has attached a marked aerial roof exhibit as Exhibit A (at the end of this document) identifying the 
work areas. On Exhibit A: RED areas are the sloped metal roofs and receive the full roof-edge scope. 
YELLOW areas are the flat built-up (BUR) and TPO roofs - the roof membrane on these areas is a separate 
project, but these areas STILL receive new fascia, soffit, gutters, downspouts, leaf guards, and roof-edge / 
wall-transition work under this project. The BLUE area (southeast corner addition) receives NO work under 
this project. The contractor shall field-verify all quantities and conditions before submitting a bid. 

 
 
 

 
1. PRE-BID WALKTHROUGH 
A mandatory pre-bid walkthrough will be held at Springdale Elementary School, 2510 E. Pine St., Tulsa, 
OK 74110, on June 30, 2026 following the East Central High School Pre-Bid walkthrough. Attendance is 
mandatory; bids from contractors who did not attend may be rejected at TPS's discretion. 

The walkthrough is the contractor's opportunity to field-verify all roof areas, edges, lengths, penetrations, 
downspout locations, chimney conditions, transitions, access, and staging constraints shown on Exhibit A. 
Approximate quantities (fascia, soffit, and gutter linear footage and downspout count) will be confirmed at 
the walkthrough; stated quantities are for comparison only and do not relieve the contractor of field 
verification. Questions raised at the walkthrough will be answered by written addendum issued to all 
bidders. Only written addenda are binding; verbal statements at the walkthrough are not binding on TPS. 

2. PROJECT INTENT 

MANDATORY PRE-BID WALKTHROUGH: June 30, 2026 immediately following the East 
Central High School Pre-Bid walkthrough, Springdale Elementary School, 2510 E. Pine St., Tulsa, 
OK 74110. Attendance is required for a responsive bid. See Section 1. 
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The intent of this project is to perform roof-edge repairs and penetration repairs at the metal roof areas 
where the existing rotted wood fascia and soffits are currently located, remove the existing deteriorated 
wood fascia/soffit assemblies, replace them with new flat metal fascia and soffit panels, replace gutters and 
downspouts, replace all roof penetration boots within the metal roof scope area, and restore watertight 
roof-edge transitions. 

The focus of this project is the metal roof edge, fascia, soffit, gutters, downspouts, roof penetrations, 
roof-to-wall contact points, chimney flashing conditions, and associated drainage connections. 

The contractor shall provide all labor, supervision, materials, equipment, lifts, scaffolding, permits, licensed 
trades, subcontractors, demolition, disposal, temporary protection, substrate preparation, blocking, flat metal 
panels, roof-edge metal, gutters, downspouts, leaf guards, cleanout connections, pipe boots, flashing, 
sealants, fasteners, documentation, and incidental work required for a complete and watertight project. 

3. BASE BID SCOPE OF WORK 
The Base Bid shall include, but is not limited to: 

• Field verification of all existing conditions and quantities. 
• Removal and disposal of existing wood fascia, soffit, soffit trim, decorative roof-edge trim, and related 

exterior wood trim at the metal roof areas. 
• Roof-edge repair where the existing wood fascia and soffits are removed and replaced. 
• Removal and disposal of existing gutters, downspouts, straps, hangers, cast iron downspout connectors, 

splash blocks, and related drainage accessories. 
• Replacement of all vent pipe boots, sewer vent pipe boots, plumbing vent boots, and other pipe 

penetration boots within the metal roof scope area. This includes all existing pipe boots within the 
project area, not only visibly failed boots. 

• Localized seal and flashing repairs at metal roof penetrations, roof edges, roof-to-wall transitions, 
chimney flashing, ridge, hip, rake, valley, and eave conditions where the work impacts the watertight 
roof edge. 

• Replacement of loose, failed, or deteriorated fasteners and washers at impacted roof-edge and 
penetration areas. 

• Installation of new flat metal fascia panels and new flat metal soffit panels. 
• Installation of new metal trim, closures, flashing, drip edges, cleats, starter pieces, inside/outside 

corners, and required accessories. 
• Installation of new commercial-grade gutters with durable secured leaf guard covers. 
• Installation of new commercial-grade downspouts tied into existing underground stormwater pipes, 

with cleanout access at each downspout-to-underground-storm-drain connection before the pipe goes 
below grade. 

• Replacement of rotten, deteriorated, or unsuitable nailers, blocking, sheathing, or backing where 
discovered after removal and approved under unit price or allowance provisions. 

• Substrate preparation, priming, sealing, or field treatment of wood materials as required by this scope, 
manufacturer requirements, and accepted construction practice. 

• Maintaining the building in a watertight condition at all times during construction; before, during, and 
after photo documentation; final cleanup, closeout, warranties, and punch list completion. 

3.1 Stated Dimensions Are Minimums. 
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Clarification (apples-to-apples): To establish a common quality, profile, and finish standard for 
bidding, a basis-of-design product is named for each major metal component in Sections 12 through 17, 
followed by acceptable manufacturers. Products of PAC-CLAD (Petersen Aluminum), Berridge 
Manufacturing, and Fabral that meet or exceed the stated requirements are acceptable, or approved 
equal. A bidder proposing an "approved equal" shall submit, before bid or with the substitution request, 
manufacturer product data demonstrating equal or better substrate, thickness, profile, 
concealed-fastening, finish, testing, and warranty. The burden of demonstrating equivalency is on the 
bidder; TPS's written approval is required. Absent an approved substitution, bidders shall base their price 
on the named basis-of-design product so that all bids cover the same product. Aluminum is the basis 
substrate for panels, gutters, and downspouts; prefinished steel/Galvalume is accepted only as an 
approved equal matching the basis-of-design profile, finish, and warranty. 

 

3.2 Basis of Design and Acceptable Manufacturers (applies to Sections 12-17). 

4. WORK NOT INCLUDED 
The following are not included in the Base Bid unless specifically added by written change order approved 
by TPS: 

• Full flat built-up roof replacement, restoration, coating, or repair. 
• Full TPO roof replacement, restoration, coating, or repair. 
• Full metal roof replacement; full metal roof coating or elastomeric roof coating system. 
• Replacement of roof structure, rafters, trusses, or major framing unless specifically approved by TPS. 
• Underground storm sewer replacement beyond the immediate downspout connection point unless 

approved by TPS. 
• Work in the BLUE area shown on Exhibit A (southeast corner addition), which receives no work under 

this project. (Note: the flat BUR/TPO - YELLOW - areas are NOT excluded from edge work; their 
fascia, soffit, gutters, downspouts, and roof-edge work are included. Only the flat roof membrane itself 
is separate.) 

• The southeast corner addition, which already has metal fascia/soffit panels, unless a specific area within 
it is noted by TPS in Exhibit A or by written direction. 

• Interior repairs unless caused by the contractor's failure to maintain watertight conditions. 
• Limited roof-edge work at the BUR or TPO roof areas may be performed only where necessary to 

remove, install, reconnect, or maintain watertight roof-edge conditions directly impacted by the fascia, 
soffit, gutter, downspout, or roof-edge work. 

5. CONTRACTOR QUANTITY RESPONSIBILITY AND FIELD VERIFICATION 
The contractor shall visit the site, examine existing conditions, and verify all measurements, quantities, roof 
edges, gutter lengths, downspout locations, wall transitions, pipe penetrations, chimney conditions, roof 
slope, roof access, staging constraints, and existing drainage tie-ins before submitting a bid. 

The contractor is responsible for determining the quantity of fascia, soffit, gutters, downspouts, trim, 
fasteners, sealants, pipe boots, flashing, and related materials required for a complete project. Change orders 

Clarification (apples-to-apples): All panel gauges and thicknesses, gutter and downspout sizes, and 
similar dimensional requirements stated in this scope are minimums. Where drainage calculations, 
manufacturer requirements, wind design, or applicable code require a larger or heavier size, the 
Contractor shall provide it at no added cost as part of the Base Bid. In no case shall the Contractor 
furnish a size, gauge, or thickness smaller or lighter than specified. 
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will not be approved for missed quantities, inaccurate measurements, failure to verify existing conditions, or 
failure to include standard materials and labor necessary for a complete installation. 

6. HAZARDOUS MATERIALS 
The existing building was constructed before 1978. Painted wood, coatings, sealants, caulks, mastics, and 
concealed materials shall be treated as suspect hazardous materials until testing confirms otherwise. The 
contractor shall not disturb suspect hazardous materials until required testing, coordination, and abatement 
procedures are completed. 

Lead-safe work practices, asbestos abatement, containment, disposal, worker protection, air monitoring, and 
required notifications shall be performed by properly licensed or certified firms where required by law. 
Contractor shall review applicable TPS hazardous-material information and shall obtain required TPS 
hazardous-material clearance before beginning work. Contractor shall immediately stop work and notify 
TPS in writing if suspect asbestos-containing material, PCB-containing material, lead-containing material, 
or other suspect hazardous material is encountered. Hazardous material testing and abatement may be 
carried as an allowance if directed by TPS (see Allowance No. 1, Section 28). 

 
6.1 LEAD-BASED PAINT — REMOVAL AND DISPOSAL 

The existing building was constructed before 1978 (see Section 6). The wood fascia, soffit, and related 
wood trim removed under this project shall be taken off in their entirety as intact members, with all existing 
coatings — including any lead-based paint that may lie beneath later latex coatings — left adhered to the 
wood. Removing these members intact, without disturbing the coating film, is the method intended by this 
scope and is consistent with applicable EPA requirements and Oklahoma Department of Environmental 
Quality (DEQ) requirements for the handling of lead-based paint debris. 

The Contractor shall not strip, sand, grind, or power-tool clean any painted surface of the wood fascia, 
soffit, or trim being removed. No abrasive, mechanical, or chemical paint-removal method shall be used on 
these members. The members shall be removed and disposed of in the condition in which they are taken 
down. 

Disposal of lead-bearing debris shall be performed in compliance with applicable federal, State of 
Oklahoma (DEQ), and local requirements. Because this is a non-residential (public) structure, a documented 
hazardous-waste determination shall be made for the removed material before disposal. The costs of any 
required lead-bearing debris testing and disposal shall be carried under the hazardous-material allowance 
(see Allowance No. 1, Section 28). Where the work disturbs lead-based surface coatings on a building 
constructed before 1978, lead-safe work practices and any required firm and personnel certifications shall 
apply as set out in Section 6 and Section 22. 

7. DEMOLITION AND REMOVAL 
The contractor shall carefully remove existing materials to the maximum extent practical without damaging 
masonry, roof panels, roof deck, windows, doors, louvers, walls, existing roof systems outside the scope, or 
other components intended to remain. 

TPS acknowledges that portions of the existing wood fascia, soffit, trim, and related materials are old, 
brittle, deteriorated, and may not be removable without some incidental breakage. Damage to materials 
scheduled for removal, or incidental breakage that is unavoidable due to age, deterioration, concealed 
fastening, or embedded construction, shall not be considered contractor damage. However, the contractor 
remains responsible for damage caused by improper methods, excessive force, uncontrolled prying, lack of 
protection, dropped materials, improper lift/scaffold operation, failure to maintain watertight protection, or 
damage to existing construction not scheduled for removal. 
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The contractor shall not pry directly against exposed brick, stone, terra cotta, roof panels, windows, doors, or 
other finished surfaces unless protected blocking or another approved method is used. Removed materials 
become the property of the contractor and shall be legally disposed of off-site unless TPS directs otherwise. 

8. TEMPORARY PROTECTION AND WATERTIGHT REQUIREMENT 
The contractor shall maintain a watertight building at all times. No roof, fascia, soffit, flashing, penetration, 
gutter, wall transition, or roof-edge condition shall be left open or unprotected overnight or during rain, 
wind, or other weather events. Only remove the amount of material that can be safely protected, temporarily 
dried-in, or permanently completed the same day. 

Temporary protection shall be secured against wind and weather and shall not create ponding, leaks, unsafe 
conditions, or damage to existing building components. The contractor is responsible for any damage, not 
including documented pre-existing damage, that occurs from the contractor's failure to maintain a watertight 
condition during the project. 

9. SUBSTRATE INSPECTION, DOCUMENTATION, AND HIDDEN CONDITIONS 
After removal of existing fascia, soffit, gutters, trim, and related components, the contractor shall inspect 
exposed blocking, nailers, wood framing, sheathing, metal roof edges, roof panel edges, wall interfaces, and 
attachment surfaces. The contractor shall document areas removed, areas repaired, and areas ready to be 
covered before installing new metal panels. 
The contractor shall not cover repaired or exposed substrate with new metal fascia, soffit, trim, flashing, or 
roof-edge metal until the area has been documented and is ready for review. After the flat metal fascia and 
soffit panels are installed, the metal work shall be checked and documented before gutters are installed. The 
contractor shall notify TPS in writing of concealed deterioration before covering the condition. Repairs to 
hidden conditions shall be completed only after TPS approval, unless immediate action is required to 
prevent water intrusion or an unsafe condition. Unit prices and allowances shall be used for approved 
hidden-condition work. 

10. WOOD SUBSTRATE PROTECTION, PRIMING, AND SEALING BEFORE METAL 
COVERING 
The contractor shall not cover wet, rotten, mold-contaminated, structurally unsound, or unsuitable wood 
with metal panels. All new wood blocking, nailers, backing, or sheathing installed as part of the project shall 
be exterior-grade material suitable for roof-edge and exterior concealed conditions. 

Where preservative-treated wood is used, field cuts, drilled holes, and notches shall be treated with 
field-applied preservative/end-cut treatment compatible with the wood treatment and adjacent metal 
materials. Where existing bare wood remains in place and will be concealed behind new metal fascia or 
soffit panels, the contractor shall clean, dry, and prime or seal the remaining exposed wood surfaces before 
covering, unless TPS approves otherwise in writing. 

Primer/sealer shall be compatible with the substrate, sealants, metal panels, roofing materials, and 
manufacturer installation requirements. Barrier coats shall be provided over incompatible primers or 
substrates where required. Do not install metal panels over uncured primer, wet substrate, trapped moisture, 
or active deterioration. 

11. ROOF REPAIR ALLOWANCE 
The contractor shall include a roof repair allowance in the Base Bid for unforeseen localized roof damage 
discovered during the work. This allowance may be used for approved unforeseen roof damage directly 
related to this scope, including metal roof edge damage, penetration-related damage, roof-to-wall transition 
damage, or limited BUR/TPO edge connection damage where the project impacts the connection. The metal 

 roof edge is an example of where this allowance may be needed; the allowance is not limited only to metal  
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Clarification (apples-to-apples): Basis of design: PAC-CLAD (Petersen) Flush Panel and Flush/Reveal 
Soffit. Acceptable equals: Berridge flush wall/soffit panel system; Fabral Decor-Flush panel with 
Posi-Lock soffit; or approved equal per Section 3.2. 

roof work if the fascia, soffit, gutter, downspout, or roof-edge scope impacts a BUR or TPO roof-edge 
connection. 

The roof repair allowance shall not be used for: full metal roof replacement; full BUR roof replacement; full 
TPO roof replacement; full roof coating systems; contractor quantity errors; contractor damage; work that 
should have been included in the Base Bid; or work performed without TPS approval, except emergency 
temporary weather protection. 

The contractor shall track the allowance separately. Any unused portion of the allowance shall be retained 
by TPS or credited back to TPS by deductive change order at project closeout. This is the same roof-repair 
allowance carried as Allowance No. 2 on the Bid Form (Section 28); it is carried once and not duplicated. 

12. NEW FLAT METAL FASCIA AND SOFFIT PANELS 
The contractor shall furnish and install new flat metal fascia and flat metal soffit panels at all locations 
where existing wood fascia, wood soffit, or wood soffit trim is removed. The Base Bid shall be flat panel 
construction and is not intended to reproduce existing decorative wood molding profiles. The new panels 
shall match the material type, profile, and finish quality of the existing metal fascia/soffit panel system on 
the southeast corner addition (see Exhibit A, Reference Photo A), with final color selected by TPS. 
12.1 Basis of design and material (apples-to-apples). 

• Flat metal fascia and soffit panels: minimum .032" prefinished aluminum (.040" aluminum acceptable), 
roll-formed flush profile with concealed fasteners and factory-formed lengths. 24-gauge prefinished 
steel or Galvalume is accepted only as an approved equal that matches the basis-of-design profile, 
finish, and warranty. Bidders shall base the Base Bid on aluminum. 

• Vented soffit panels (only where required to maintain existing attic/eave ventilation): .032" aluminum, 
factory-vented/perforated, providing net free ventilation area not less than the existing condition. A 
steel substrate shall not be required where venting is required. 

• Finish: full-strength 70% PVDF (Kynar 500 / Hylar 5000) fluoropolymer - e.g., PAC-CLAD Fluropon, 
Berridge, or Fabral Flurobond - with a manufacturer finish warranty of not less than 30 years. 

• Color: a single color from the manufacturer's standard PVDF color line, selected by TPS from 
submitted samples, matching the existing SE-addition panels (Exhibit A, Reference Photo A) to the 
extent practical. Custom or non-standard colors are not included in the Base Bid. 

• Profile: the Base Bid is a flush-profile interlocking panel with concealed fasteners (the basis-of-design 
Flush Panel). A formed break-metal fascia cover is acceptable only at short fascia bands, per the 
manufacturer's fascia-edge detail and only where field-measured fascia-face height does not warrant a 
panelized appearance. 

Remaining requirements: exposed edges hemmed, returned, or otherwise finished to remove sharp edges and 
improve rigidity; fasteners corrosion-resistant, compatible with panels and substrates, gasketed where 
exposed, and color-matched where visible; concealed fasteners where practical, exposed fasteners only 
where approved by TPS and required by manufacturer details; continuous blocking, nailers, cleats, 
stiffeners, furring, or substrate as required to prevent loose, wavy, buckled, oil-canned, or distorted panels; 
do not block required ventilation; do not create flat ledges or pockets that hold water. Shop drawings and 
manufacturer installation requirements shall control final installation details. 

13. GUTTERS 
The contractor shall remove all existing gutters within the scope area and install new commercial-grade 

 prefinished metal gutters with durable secured leaf guard covers. Gutters shall be sized based on roof area,  
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Clarification (apples-to-apples): Basis of design: PAC-CLAD (Petersen) PAC-Tite Gutter and 
Downspout System, FM-approved and ANSI/SPRI GT-1 compliant. Acceptable equals: Berridge or 
Fabral commercial gutter systems, or a fabricated commercial box gutter meeting ANSI/SPRI GT-1; or 
approved equal per Section 3.2. Minimum gutter: commercial box gutter not less than 7" wide x 5" deep 
(nominal); provide the next standard size up (e.g., 8" x 5") where drainage calculations require; in no 
case smaller than 7" x 5". Minimum .040" prefinished aluminum (24-gauge prefinished steel/Galvalume 
accepted as an approved equal). Factory-applied 70% PVDF (Kynar 500 / Hylar 5000) finish, color to 
match panels and existing. 

Clarification (apples-to-apples): Basis of design: a rigid, commercial-grade metal leaf guard with a 
stainless micro-mesh screen on a structural aluminum frame, mechanically fastened to the gutter - basis 
of design Gutterglove Pro (or Leaf Solution stainless micro-mesh); or approved equal per Section 3.2 
meeting all criteria below. Plastic snap-in residential screens are not acceptable. Brush-style gutter 
inserts are not acceptable unless specifically approved by TPS in writing. 

slope, rainfall intensity, and expected drainage volume, using SMACNA roof drainage methods and 
applicable plumbing/building code requirements. 

13.1 Basis of design and size (apples-to-apples). 

Gutter color shall match the existing gutters/downspouts and the existing metal panels, to the extent 
practical, subject to TPS approval of color samples. Additional requirements: proper slope to drain without 
standing water; expansion joints where required by manufacturer, SMACNA, and sheet-metal standards 
(with internal baffle and cover at intervals not exceeding the SMACNA-recommended maximum run and at 
all manufacturer-required locations); heavy-duty hangers, brackets, straps, cleats, and fasteners at 
manufacturer-required spacing and project wind design; sealed and mechanically fastened corners, outlets, 
end caps, and miters; outlets (drop outlets) sized to match the downspout cross-section and calculated 
drainage, minimum one outlet per downspout, soldered or sealed and riveted and extending into the 
downspout; wire or metal leaf strainers/baskets at each gutter outlet. No roof runoff shall drain behind 
fascia, into soffits, into walls, or against masonry. Gutters shall be cleaned and tested before final 
acceptance. Final gutter size and profile shall be shown on shop drawings; provide sizing calculations or 
manufacturer sizing data when requested by TPS. 

14. LEAF GUARD COVERS 
All new gutters shall receive durable commercial-grade leaf guard covers. 

14.1 Basis of design (apples-to-apples). 

Leaf guard covers shall be: metal (stainless steel, aluminum, galvanized steel, or other TPS-approved 
commercial-grade material); mechanically secured to the gutter system; compatible with the selected gutter 
profile and metal roof edge; designed to maintain required roof drainage capacity; removable or serviceable 
for future cleaning and maintenance; secured according to manufacturer requirements for wind loads 
applicable to the project location and current adopted code; and installed so they do not force water behind 
the gutter, fascia, or roof edge. 

15. DOWNSPOUTS AND STORM DRAIN TIE-INS 
The contractor shall remove and replace all downspouts within the scope area. Downspouts shall be sized 
based on roof area, slope, rainfall intensity, gutter capacity, and expected drainage volume, using SMACNA 
roof drainage methods and applicable plumbing/building code requirements. 

15.1 Basis of design and size (apples-to-apples). 

Sp 7 
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Clarification (apples-to-apples): Basis of design: PAC-Tite downspout (or the downspout matching the 
selected gutter manufacturer); acceptable equals / approved equal per Section 3.2. Minimum downspout: 
not less than 4" x 4" (nominal); provide larger (e.g., 5" x 5" or 4" x 6") where drainage calculations 
require; in no case smaller than 4" x 4". The downspout outlet cross-sectional area shall not be less than 
the gutter outlet area. Minimum .040" prefinished aluminum (24-gauge prefinished steel/Galvalume 
accepted as an approved equal). Factory-applied 70% PVDF finish; color-matched straps and fasteners. 

 

 
 
 
Downspout color and straps/fasteners shall match the existing downspouts/gutters and existing metal panels, 
to the extent practical, subject to TPS approval. Continuous downspout size from gutter outlet to 
discharge/connection point unless approved by TPS. Straps mechanically fastened into appropriate 
substrate, spaced not more than 6 feet on center and within 12 inches of the top, bottom, and each elbow. 
Downspouts shall not discharge across sidewalks, entrances, accessible routes, or areas where ice may create 
a hazard. Downspouts shall tie into existing underground stormwater pipes where the existing cast iron 
connectors are currently connected. Existing cast iron downspout connectors/boots shall be removed and 
disposed of and shall not be reused. The contractor shall verify that the underground pipe at each tie-in is 
open and capable of accepting water at the immediate connection point; if blocked, collapsed, misaligned, or 
unsuitable beyond the immediate connection point, the contractor shall notify TPS before proceeding. 
Replacement or repair of underground storm piping beyond the approved connection scope shall be by 
written change order only. 

15.2 Downspout-to-Storm-Drain Cleanout Detail. 
Each downspout-to-underground-storm-drain connection shall include an accessible cleanout installed 
before (upstream of) the point where the drain pipe goes below grade, providing a serviceable access point 
so the underground line can be rodded/cleared in the future without excavation. 

• Cleanout body, fittings, and removable plug shall be Schedule 40 PVC or ABS (DWV plastic), sized to 
match the receiving underground drain line (typically 4-inch minimum, or larger to match the existing 
line). 

• A PVC/ABS test tee, wye, or cleanout tee shall be installed at the base of each downspout transition 
where the vertical metal downspout meets the underground line, with the cleanout opening oriented for 
straight-line rodding access into the underground pipe. 

• The cleanout shall be fitted with a removable threaded cleanout plug and a cleanout cover/access cap 
accessible at or just above finished grade. In traffic or walk areas, provide a cast/metal cleanout access 
cover set flush and rated for the location; elsewhere a standard plastic cleanout cap is acceptable. 

• The metal downspout shall connect to the plastic cleanout assembly with a manufactured 
downspout-to-pipe adapter or boot and a stainless-steel or compatible clamp; the joint shall be sealed 
watertight. Do not rely on caulk alone. 

• All PVC/ABS solvent-weld joints shall be primed and cemented per the pipe manufacturer's 
instructions; dissimilar-material joints made with approved mechanical/rubber transition couplings 
where connecting to existing cast iron or clay. Install plumb, supported, and backfilled so it will not 
shift, settle, or be crushed and the plug remains accessible. 

• After installation, each cleanout and tie-in shall be water-tested for flow and watertightness before 
backfill is concealed, and documented by photograph. 

16. PIPE BOOTS AND ROOF PENETRATION FLASHINGS 
The contractor shall replace all existing pipe boots and penetration flashings within the metal roof scope 
area, including vent pipes, sewer vent pipes, plumbing vents, exhaust penetrations, and other pipe 
penetrations through the metal roof within the project area. 

16.1 Basis of design (apples-to-apples). 

 

Clarification (apples-to-apples): Basis of design: a high-grade silicone or EPDM metal-roof pipe 
flashing - e.g., Dektite (Roof Industries) or Master Flash (Aztec Washer) - compatible with the pipe 
material, roof-panel material, temperature exposure, and roof slope; high-temperature silicone at any 
flue or heat-producing penetration; Oatey or approved equal per Section 3.2. 
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Boots shall be properly sized to each pipe and located on the flat portion of metal panels where practical; 
boot flanges shall not bridge ribs, seams, or panel laps unless the manufacturer provides an approved detail. 
Apply compatible sealant or butyl sealant under the boot flange; mechanically fasten boot flanges with 
gasketed fasteners per manufacturer requirements; tool sealant at pipe and flange; use stainless steel draw 
bands, storm collars, or clamps where required. Do not rely on surface caulk alone. Replace cracked, split, 
UV-damaged, loose, improperly sized, or poorly sealed boots. Pipe boot and roof-to-wall transition 
installation shall follow the boot manufacturer's installation instructions and SMACNA/NRCA practice; 
provide manufacturer detail sheets with the shop drawing submittal. 

17. ROOF-TO-WALL AND VERTICAL TRANSITION REPAIRS 
Where the metal roof meets a vertical wall, masonry wall, parapet, chimney, curb, or raised condition, the 
contractor shall inspect, clean, repair, and reseal the transition where it is within or directly impacted by the 
project scope. Work shall include removal of failed loose sealant; cleaning of contact surfaces; replacement 
of failed closure strips; installation of compatible butyl tape, sealant, flashing, counterflashing, receiver, 
reglet, or termination bar where required; proper shingling of metal flashings to shed water; no exposed 
horizontal ledges that trap water; and no sealant-only repair where flashing, counterflashing, closure, or 
mechanical repair is required. 

 
 
 
 

 
18. ALTERNATE BID NO. 1 - CHIMNEY LOWERING 
Provide an alternate price to lower the existing chimney located on the pitched metal roof near the 
center-north of the building (see Exhibit A). The goal of lowering the chimney is to reduce the risk of wind 
shear damage while maintaining any required venting function. Before work begins, the contractor shall 
verify whether the chimney is active, abandoned, structural, nonstructural, venting any equipment, or 
required by any code or mechanical system. 

The alternate shall include all labor, lifts, scaffolding, demolition, masonry removal, temporary protection, 
debris disposal, structural verification, roof infill, metal roof repair, flashing, sealing, cap, vent termination, 
and finish work required to lower the chimney. Unless otherwise directed by TPS, the alternate shall be 
based on lowering the chimney to the minimum practical height above the sloped metal roof while 
maintaining code-compliant venting, clearance, flashing, and termination requirements. 

The lowered chimney shall be capped with a code-compliant cap, vent, rain cap, spark arrestor, or other 
termination appropriate to the actual use of the chimney. If the chimney is abandoned, the cap shall be a 
vented cap (not a fully sealed cap) that allows natural air movement so moisture is not trapped, while 
preventing rain, snow, debris, and animal entry, with screened vent openings; a fully airtight/sealed cap that 
could trap moisture is not acceptable. If the chimney is abandoned and TPS approves full termination below 
the roof plane, the roof opening shall be framed, decked, covered with compatible metal roof panel material, 
flashed, sealed, and made watertight, with provision for venting/drainage of the remaining masonry shaft. If 
the chimney remains active, the contractor shall provide the code-compliant vent termination height, cap, 
flashing, and material details with the alternate. 

19. SHOP DRAWINGS AND SUBMITTALS 
Before fabrication or installation, the contractor shall submit: metal fascia and soffit panel shop drawings; 
gutter and downspout shop drawings; gutter and downspout sizing data or calculations; leaf guard product 
data and fastening method; pipe boot and penetration flashing product data; roof-to-wall transition flashing 

details; chimney lowering alternate details (if accepted); proposed color samples; fastener and sealant 

Clarification (apples-to-apples): Where new roof-edge metal, drip edge, or gravel stop is installed at a 
BUR or TPO roof perimeter within this scope, it shall be an ANSI/SPRI/FM 4435 (ES-1) compliant 
edge system - basis of design PAC-CLAD PAC Snap Edge / PAC-Tite fascia, or approved equal per 
Section 3.2. The flat-roof membrane itself remains a separate project. 
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product data; metal roof localized repair details; manufacturer installation requirements; wood substrate 
primer, sealer, preservative, and field-cut treatment product data; safety plan, fall protection plan, 
lift/scaffold plan, and staging plan; and schedule and milestone inspection plan. 

Shop drawings and manufacturer installation requirements shall be used for final installation. Where shop 
drawings conflict with manufacturer requirements, code, or TPS direction, the stricter requirement shall 
apply unless TPS approves otherwise in writing. 

20. CONTRACTOR QUALIFICATIONS 
The contractor (company) shall have a minimum of 5 years of documented commercial roofing, 
architectural sheet-metal, gutter/downspout, or metal roof repair experience on projects of similar size and 
complexity. The on-site superintendent or foreman shall have a minimum of 10 years of experience in 
roofing or sheet-metal work of similar nature and scope. The contractor shall provide at least three 
comparable commercial or school projects completed within the last five years, including owner contact, 
project description, contract amount, and completion date. 

The contractor shall be properly licensed, insured, bonded, and authorized to perform the work and is 
responsible for all licensed trades, subcontractors, permits, inspections, and specialty work necessary to 
complete the project; required licensed trades or specialty subcontractors shall be included in the bid. TPS 
may require the contractor to maintain a service office, yard, or normal emergency response capability 
within a 55-mile radius of the project site, subject to TPS Purchasing and legal approval. 

21. TPS STANDARD CONSTRUCTION BID DOCUMENTS, BONDS, INSURANCE, AND 
CONTRACT REQUIREMENTS 
The contractor shall comply with TPS standard construction bid documents, including TPS front-end 
documents, instructions to bidders, special conditions, general conditions, supplemental conditions, bid 
forms, affidavits, insurance requirements, bond requirements, addenda, drawings, specifications, and any 
project-specific documents issued by TPS. The contractor shall include all bond and insurance costs in the 
bid and provide all required bonds (bid bond/security when required, performance bond, payment bond, 
maintenance/warranty bond, and any additional statutory bond for public construction). For bids over the 
applicable TPS or statutory threshold, performance, payment, and warranty/maintenance bonds shall be 
required unless TPS specifically states otherwise. All surety companies shall be authorized to issue bonds in 
Oklahoma and shall meet TPS and statutory requirements. 

The contractor shall provide certificates of insurance before beginning work, including commercial general 
liability, workers' compensation, automobile liability, property insurance/builder's risk where required, 
umbrella or excess liability where required by TPS, and subcontractor insurance certificates when requested. 
Certificates shall name the contractor and Tulsa Public Schools as required by TPS bid documents; 
insurance shall remain in force through completion and acceptance. The contractor shall comply with TPS 
affidavit requirements, including business relationship, non-discrimination, felony-free, payment-of-debts, 
release-of-liens, and other required forms. 
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Clarification (apples-to-apples): In the event of a conflict among the contract documents, the more 
stringent requirement and the higher quality/quantity shall govern. Documents take precedence in this 
order: (1) the executed Agreement and any Addenda; (2) the Supplementary/Special Conditions and 
Instructions to Bidders (front-end); (3) this Springdale Scope of Work and its Exhibits; (4) referenced 
manufacturer details and industry standards. Nothing in this Scope reduces a requirement of the 
front-end; where this Scope is more stringent, this Scope governs. All labor, materials, equipment, 
hoisting, protection, permits, cleanup, and incidentals necessary to complete the work described or 
reasonably inferable are included in the Total Base Bid, whether or not specifically itemized. 

21.1 Order of precedence and cost inclusion (clarification). 

22. PERMITS, CODES, STANDARDS, AND REFERENCES 
The contractor is responsible for obtaining and paying for all permits, inspections, licenses, trade permits, 
and approvals required for the work. Work shall comply with all applicable federal, state, and local 
requirements, including but not limited to: City of Tulsa adopted building codes; Oklahoma Uniform 
Building Code Commission requirements; International Building Code; International Existing Building 
Code; International Plumbing Code storm drainage requirements; International Fire Code where applicable; 
National Electrical Code where electrical work is required; OSHA requirements; EPA lead-safe renovation 
requirements where applicable; EPA/OSHA asbestos requirements where applicable; SMACNA 
Architectural Sheet Metal Manual for roof drainage and sheet-metal work; ANSI/SPRI/FM 4435/ES-1 for 
roof-edge metal where applicable; ANSI/SPRI GT-1 for gutter systems where applicable; NRCA roofing 
repair guidance where applicable; AWPA standards for preservative-treated wood and field treatment of cuts 
where applicable; manufacturer installation instructions; TPS standard construction bid documents; and AIA 
contract administration and closeout forms where required by TPS. AIA documents are industry-standard 
contract forms and are not regulatory codes; regulatory requirements shall come from the applicable 
authorities having jurisdiction and adopted codes. 

23. SCHOOL OPERATIONS AND WORKING HOURS 
The contractor shall coordinate all work with TPS Facilities, the TPS Maintenance Manager or their 
specifier, and the Springdale Elementary School site administrator. 

Springdale Elementary School is an occupied, operating school during the school year. Once teachers and 
staff return to the building for the new school year (anticipated on or around August 5, 2026; exact date to be 
confirmed by TPS), and on any scheduled school day thereafter while the building is occupied, no work of 
any kind shall be performed between the hours of 7:00 AM and 3:05 PM, Monday through Friday. Per the 
Tulsa Public Schools published bell times, Springdale Elementary School bell times are 7:30 AM (opening 
bell) to 2:35 PM (dismissal bell). The 30-minute buffer on each end of the school day accounts for student 
arrival and departure. 

This restriction applies to all phases of work, including demolition, tear-off, fascia and soffit removal and 
installation, gutter and downspout work, roof-edge and penetration work, material staging and delivery, lift 
and scaffold operation, equipment operation, and any activity generating noise, fumes, debris, vibration, or 
safety hazards accessible to building occupants. No work shall be performed when students are present on a 
scheduled school day unless specifically approved in writing by TPS and the site administrator for a limited 
activity that does not create noise, access, safety, debris, or student exposure concerns. 
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On non-school days, including summer break, intersession, and other days when students and staff are not 
present, work may be performed during hours approved by TPS and the site administrator, provided the 
work complies with City of Tulsa noise and construction ordinances. Weekend work shall be approved in 
advance by TPS and the site administrator and shall comply with City of Tulsa ordinances. The contractor 
shall submit the written weekly work schedule required under Section 26, including the planned scope of 
work for each day, milestones expected to be reached, anticipated milestone notification dates, and a request 
for TPS to confirm availability for milestone site visits. Written communication for all purposes under this 
contract shall be via email or text message to the TPS Maintenance Manager or their specifier, retained by 
both parties as part of the permanent project record. The contractor shall maintain safe access, emergency 
access, fire lanes, accessible routes, sidewalks, entrances, and exits at all times unless a specific closure plan 
is approved in writing by TPS and the site administrator. 

24. STAGING, SITE PROTECTION, AND RESPONSIBILITY FOR PROJECT 
MATERIALS 
All material storage, equipment staging, lift locations, scaffold locations, dumpster locations, and contractor 
parking shall be approved in writing by TPS and the site administrator before use. If TPS approves staging 
or storage on site, the contractor assumes responsibility for all project materials, tools, equipment, removed 
components, new materials, existing components temporarily removed, and TPS-owned items associated 
with the project until the work is accepted by TPS. The contractor is responsible for the protection and 
security of the work and the project until TPS provides written acceptance of substantial completion or final 
completion, as applicable. The contractor shall protect landscaping, sidewalks, paving, windows, doors, 
masonry, roof surfaces, playgrounds, utilities, and adjacent property. 

25. PHOTO DOCUMENTATION 
Before work begins, the contractor shall photograph all work areas, staging areas, access routes, roof edges, 
gutters, downspouts, exterior walls, sidewalks, windows, doors, landscaping, and adjacent areas that may be 
impacted. The contractor shall photograph each stage of work before covering, and all completed work. Any 
damage found around the work areas that is not documented by pre-project photos showing it existed before 
the project will be presumed to be the contractor's responsibility. Photos shall be organized by date, location, 
and milestone and provided to TPS electronically. 

26. WEEKLY SCHEDULE AND MILESTONE INSPECTIONS 
The contractor shall provide a written weekly schedule to TPS identifying: work areas planned for the week; 
daily work activities; crew size; staging changes; lift/scaffold locations; material deliveries; areas to be 
demolished; areas to be dried-in; areas ready for milestone inspection; and anticipated disruptions to access, 
parking, sidewalks, or building use. 

Minimum milestone activities shall include: pre-construction meeting; staging and site protection approval; 
existing-condition photo review; first fascia/soffit/gutter mockup; post-demolition substrate inspection 
before covering; hidden-condition review (when applicable); substrate priming/sealing or field-treatment 
review before covering (when applicable); metal fascia/soffit review before gutter installation; pipe boot and 
penetration flashing review; roof-to-wall transition flashing review before final closure; 
gutter/downspout/leaf guard mockup; downspout-to-storm-drain cleanout/tie-in review; chimney lowering 
review (if Alternate No. 1 is accepted); final water-shedding/drainage review; punch list inspection; and 
final acceptance inspection. 

The contractor shall notify TPS in writing when the contractor wants to schedule a milestone activity and 
shall provide more than one full business day between the request and the proposed milestone meeting time 
(for example, a request sent Monday shall not request a milestone meeting earlier than Wednesday, unless 
TPS approves an earlier time in writing). Milestone inspections may be performed during normal business 

 hours if approved by TPS and the site administrator.  
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If TPS does not respond within one full business day after a properly submitted milestone inspection 
request, the contractor may proceed to the next stage, provided that: the work is not a code-required 
inspection; the work is not a permit-required inspection; the work is not unsafe; the contractor provides clear 
photographs of the work before covering; and proceeding does not waive TPS's right to reject 
nonconforming work. If TPS misses, waives, or approves the cancellation of a milestone inspection, that 
action applies only to that specific milestone; it does not waive, cancel, or excuse any remaining milestone 
inspections or relieve the contractor of the requirement to request and complete all other milestone 
inspections required by this scope. 

27. CHANGE ORDER LIMITATIONS 
Change orders will not be approved for: contractor failure to verify quantities; missed fascia, soffit, gutter, 
downspout, trim, flashing, fastener, sealant, or boot quantities; standard lifts, access, mobilization, staging, 
or temporary protection; contractor-caused damage; failure to maintain watertight conditions; failure to 
include required licensed trades or subcontractors; failure to include standard manufacturer-required 
accessories; rework required due to poor workmanship; rework required due to noncompliance with shop 
drawings or manufacturer installation requirements; roof coating systems; full metal roof replacement; or 
full BUR/TPO roof replacement, restoration, or coating. 
Change orders may be considered only for: concealed deterioration not reasonably visible before demolition; 
hidden structural damage discovered after removal; hazardous material abatement not included in the Base 
Bid; underground storm drain failure beyond the immediate tie-in point; owner-directed added scope; 
code-required work that could not reasonably be identified before bid; approved use of the roof repair 
allowance; approved use of contingency funds; and limited BUR or TPO roof-edge connection work where 
the fascia, soffit, gutter, downspout, or roof-edge scope directly impacts the existing connection. 

28. UNIT PRICES, ALLOWANCES, ALTERNATES, AND CONTINGENCY 
 
 
 
 
 

 
Unit Price No. 1 - Remove and replace deteriorated wood blocking or nailers discovered after demolition - 
per linear foot. 

Unit Price No. 2 - Remove and replace deteriorated sheathing or roof-edge backing discovered after 
demolition - per square foot. 

Unit Price No. 3 - Localized roof panel repair associated with roof-edge, penetration, wall-transition, or 
drainage work - per square foot. 

Unit Price No. 4 - Localized roof trim, closure, ridge, rake, hip, valley, eave, or wall-transition metal repair - 
per linear foot. 

Unit Price No. 5 - New downspout installation beyond existing downspout locations requested by TPS - per 
linear foot. 

Unit Price No. 6 - New downspout-to-underground-storm-drain cleanout/tie-in assembly beyond existing 
downspout locations requested by TPS - per each. 

Unit Price No. 7 - Additional roof penetration boot installation for new penetrations requested by TPS and 
not existing at time of bid - per each. 

Allowance No. 1 - Hazardous material testing and/or abatement allowance, if directed by TPS. 

Clarification (apples-to-apples): The allowances below are stated (fixed) dollar amounts, set by TPS 
and identical for every bidder, and are included in the Total Base Bid. Use of any allowance requires 
written TPS approval; the Contractor shall track each allowance separately, and any unused portion shall 
be credited back to TPS by deductive change order at closeout. Unit Prices No. 1-7 are for add/deduct 
adjustment only and are NOT included in the Total Base Bid; each bidder shall fill in every unit price. 
Award is based on the Total Base Bid. All amounts are entered on the Bid Form. 
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Allowance No. 2 - Roof repair allowance for unforeseen localized roof repairs directly related to this scope, 
including approved metal roof, BUR roof-edge, or TPO roof-edge connection work (this is the roof-repair 
allowance described in Section 11; carried once). 

Allowance No. 3 - Contingency allowance for owner-approved unforeseen conditions. Use of contingency 
funds shall require TPS approval; unused contingency funds shall be retained by TPS or credited back by 
deductive change order at closeout. 

Alternate No. 1 - Lower existing chimney located on pitched metal roof as described in this scope (see 
Section 18 and Exhibit A). 

29. WORKMANSHIP AND ACCEPTANCE 
Finished work shall be straight, secure, watertight, properly sloped, properly flashed, properly documented, 
and uniform in appearance. TPS may reject work that is loose, wavy, buckled, dented, scratched, oil-canned, 
distorted, misaligned, improperly sealed, holding water, blocking ventilation, damaging masonry, or 
inconsistent with approved shop drawings or manufacturer installation requirements. Final acceptance shall 
follow TPS standard construction bid documents and AIA-style industry closeout procedures, including 
substantial completion review, punch list, correction of nonconforming work, warranty documentation, final 
cleanup, and final acceptance by TPS. The contractor shall submit required closeout documents, including 
AIA G704 Certificate of Substantial Completion, AIA G702 final application for payment when required, 
contractor affidavits, consent of surety, warranty documents, product data, and final photo documentation. 

30. WARRANTY 
The contractor shall provide a minimum 1-year workmanship warranty from the date of final acceptance. 
Manufacturer warranties shall be provided for metal panels, finish, gutters, downspouts, leaf guards, pipe 
boots, sealants, and related products. The workmanship warranty shall include correction of leaks, loose 
components, failed fasteners, failed seams, failed sealant, gutter/downspout detachment, and installation 
defects. 

 
EXHIBIT A - METAL ROOF SCOPE AREA 

 

Springdale Elementary School - 2510 E. Pine St., Tulsa, OK 74110. Attachment to the Base Bid Scope of 
Work (referenced in "Important Scope Clarification - Read First"). 

Scope legend: RED areas are the sloped metal roofs and receive the full roof-edge scope. YELLOW areas 
are the flat built-up (BUR) and TPO roofs - the roof membrane on these areas is a separate project, but these 
areas still receive new fascia, soffit, gutters, downspouts, leaf guards, and roof-edge / wall-transition work 
under this project. The BLUE area (southeast corner addition) receives NO work under this project. 

Scope boundaries are approximate and for identification only - field-verify all conditions. Aerial base image: 
Google. The marked aerial roof exhibit and reference photographs (existing SE-addition panels and 
existing-condition transitions, Reference Photo A) are provided as separate attached sheets following this 
page; reference photos illustrate intent only and are not as-built documentation. 

 
EXHIBIT B - FASCIA & SOFFIT CONSTRUCTION DETAILS 

 

Fascia and soffit construction details (panel profiles, roof/fascia transitions, outside/inside corners, fascia 
edge, and soffit conditions) are provided as a separate attached detail set following this page, for reference in 
pricing and installation of the work in Section 12. Where the detail sheets conflict with manufacturer 
installation requirements, code, or TPS direction, the stricter requirement shall apply unless TPS approves 
otherwise in writing. 



 

EXHIBIT A — REFERENCE PHOTOS 
 

REFERENCE PHOTO A - MATERIAL & DESIGN STANDARD (SE addition) 

Existing white flat metal fascia/soffit panel system with red coping band on the newer SE addition. 
New flat metal fascia & soffit panels (Base Bid, Section 11) shall match this material type, profile, and 
finish quality. Final color selected by TPS. The SE addition itself is NOT in scope (Exhibit A). 

 
REFERENCE PHOTO B - TRANSITION: new metal panels ➔ old wood fascia/soffit 

Left/raised section shows the existing white metal panel system; the adjoining lower section shows the 
original wood fascia/soffit to be removed and re-covered with new matching flat metal panels. 

 

Typical older wood fascia/soffit roof edge (in scope) and the existing brick chimney (Alternate No. 2). 
Illustrates the finished appearance the new metal fascia/soffit should achieve across the older building. 



 

SPRINGDALE ELEMENTARY SCHOOL • 2510 EAST PINE STREET, TULSA, OK 

Fascia & Soffit — Construction Details 
 

Reference details excerpted from the Fabral Architectural Products Handbook of Construction 
Details (Form A-400). 

 
The sheets that follow cover the flush-panel fascia, soffit, and soffit-to-fascia transition conditions 
applicable to this project. Roof-panel details — ridge/hip, peak, end wall, pitch break, gable, eave, valley, 
curb, pipe boot, dormer, and construction joints — have been intentionally omitted, as no sloped 
standing-seam roof panels occur within the fascia and soffit scope of work. 

Included Detail Sheets 
 

1. Panel Profiles (Decor-Flush flush panel; Posi-Lock Soffit) Handbook p. 7 

 
2. Roof / Fascia Transition (three conditions) 

Handbook pp. 
35–37 

3. Fascia — Outside Corner Handbook p. 38 

4. Fascia — Inside Corner Handbook p. 39 

5. Fascia — Edge Handbook p. 40 

6. Soffit Details (J-flashing, Z-channel, support flashing) Handbook p. 45 

 

Fascia panel vs. formed fascia. Where fascia faces are tall enough to warrant a panelized appearance, use 
the flush fascia panel (Decor-Flush or approved equal). At short fascia bands, a formed break-metal fascia cover 
(per the Fascia Edge detail) may be substituted. Final selection to be confirmed by field measurement of fascia 
face heights. 

Finish. Soffit, fascia, and all associated trim to match the selected roof/wall system finish and color (70% PVDF 
/ Kynar 500 on aluminum or Galvalume steel). 
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SOFFIT DETAILS
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