COMPTON UNIFIED SCHOOL DISTRICT

BUSINESS AND ADMINISTRATIVE SERVICES DIVISION PURCHASING AND
CONTRACTS DEPARTMENT

ADDENDUM

CONSTRUCTION SERVICES FOR SOIL REMEDIATION

BID NUMBER 27-001

DATE ISSUED: July 20, 2026 ADDENDUM NO. 1
DATE EFFECTIVE: July 20, 2026
BID NO.: BID 27-001
CONTACT: Mikkiala Peele, Contracts Analyst for CUSD
INTENT

This addendum is issued following the pre-bid meeting and job walk. Its purpose is to
provide bidders with supplemental documents and information that were shared or
discussed during those sessions, ensuring all participants have access to the same details
and updates related to the project.

CHANGE TO SCHEDULE:
BID SCHEDULE
Event / Occurrence Time / Date / Deadline NEW DEADLINE DATE
Last Day for Submission of Inquiries/Clarifications July 20, 2026,
10:00 a.m.
July 27, 2026,
Bids Due / Public Bid Opening ;f‘o'z 23';‘2026’ Due at 1:00 p.m.
<0 e-m-. Opening at 1:20 p.m.

JOB WALK & PREBID MEETING SIGN-IN SHEET (ATTACHED)

Bidders are required to include this addendum, along with any other issued addenda(s), in
their submission packet to acknowledge receipt and understanding of the information
provided.

Failure to include all addenda(s) may result in the bid being deemed non-responsive.



Acknowledgment: 1 hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans, and/or specifications, etc.

Company

Authorized Signer




COMPTON UNIFIED SCHOOL DISTRICT
PURCHASING, CONTRACTS AND REPROGRAPHICS
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DATE: 7/20/2026
BID NUMBER:  B27-001
PROJECT: CENTENNIAL HS SOIL REMEDIATION
SUBJECT: ADDENDUM 01 - PRE-BID QUESTIONS & RESPONSES
PRE-BID QUESTIONS & RESPONSES
[~ Fre-
Bld RF. Sublect Secfion / Drawing Pre-Bid Question Responder Pre-Bld RF] Response
#
. Is Ihe bid bond required by the prime contraclor only or do the subconiractors have {o provide bid OHH / . R . .
1 8id Bond bonds {002 Cumming A Bid Bond is required by the prime contractor, only.
. With questions due on July 20th and a proposal due date of July 23rd, please exlend the bid due OHH /
2 Bicibaie dale for proper evaolualion of responses and any pricing adjustmenis to be made. Cumming Sseiiddendumi0l
The Bid Documents that must be included in the Bid Proposal are the:
- Bid Form
. . . s . - Bid Bond
. Will you please let me know what other bid documents must be included in the Bid Proposal besides . .
3 Bid Forms the bid form, bid bond and non collusion? Cumming - Non-Collusion Declaration
The successful bidder will be required lo complete all olher forms and cerlificalions
atlached lo the Contract, including providing a performance bond and a payment bond.
Concrele & Asphalt Some of the excavation areas involve removing concrele and asphalt. Can these be disposed as Yes, as specified by the General Requirements, the concrete and asphalt removed as part
4 ) N . Cumming " y y )
Disposal construction debris by the Contraclor? of excavation areas may be disposed as conslruclion debris.
5 General Can we assume |hal lhere will be no backfilling and no impoert of soil? No resicralion of removed Cumming No bacl g will be required,
Scope of Work landscape, concrete of asphalt?
[} mnoWMznwﬁﬂoﬂx Is the Coniractor responsible for any hardscape disposal, repair or replacement? Cumming No, the Coniractor is not responsible for any hardscape disposal, repair or replacement.
Bidders shall assume that tress are nol located wilhin the excavation limits.
G | Are |he Irees localed wilhin the excavation limits in areas of concern to be removed? If yes, do we
7 S m:m}n\c K need to replace them? If ihe Irees are lo remain, what measures shall be implemented lo prolect the| Cumming If tree(s) and/or their root system(s) are considered within the excavalion
CORE ORI Irees and their root sysiem?% Contractor shall submit @ Change Order Proposal per the General Conditions for the Disiricl
to determine whether merit exisls as an unforeseen condition.
8 ] will all ulilities {power, water, gas, and irmgation) be shut off prior to excavalion activities? Cumming es [power, water, gas, and imgation) will be acfive during the soil remediation
Scope of Work
Environmental consulling services, such as confirmation sample colleciion or reporting of
General Are environmenial consulting services such as confirmation sample collection or reporting of the soil OHH / lhelsotlexcavationslioniviticinisCiieviewjaroinolincioded|nithe scopelowork:gSail
9 b . g servic 3 P P 9 confirmation sampling and testing shall be done to ensure ihat ihe conlaminant levels are
Scope of Work excavations for future DTSC review included in the scope of work? Cumming N . N N ) . . .
below iheir respective Residential Screening Levels. DISC is not providing oversight, and
the District does not anlicipate submitting the testing results or any report to DTSC.
General If any vl s are encountered during excavation, shall lhey be cut and capped at the excavalion Yes, the Coniractor shall properly cut and cap any ul s located within Ihe excavation
10 Cumming "
Scope of Work boundary? area at the excavation boundary.
The figures indicale *.Jm.:c:.:umq oq ﬁoo:::w:ama m_Qwio__ and bottom samples. However, the Yes, the Coniractor shall complele the minimum number of samples per Terraphase Figures
n General footnote on Table 1 indicates a minimum number of sidewall and botlom samples. Should we Cummin 1-17 - Step-Out Sample Locations and Terraphase Tables 1-4 - Excavations and Slep-Out
Scope of Work include Ihese minimum number of samples for AOC2-5B-09, -20, -47 and AOC3-5B-03, -04, -13, -44 and g iy P P P P
ACO4-31 and -28, and also boltom samples for AOC2-5B-34 and ACO3-5B-44 and -31% )
12 Noflice lo Proceed When does the District anlicipate issuing notice to proceed to stari the soil remedialion work? Cumming W:cm@wwz._ﬁ plans foissue Ihe Nolice fo Proceed af the fime of contract award by early
13 Nofice fo Proceed whal is Ihe expected slart date for the project? Cumming Wﬂm@ww__zﬁ plans to issue the Notice to Proceed at the time of confract award by early
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DATE: 7/20/2026
BID NUMBER:  B27-001
PROJECT: CENTENNIAL HS SOIL REMEDIATION
SUBJECT: ADDENDUM 01 - PRE-BID QUESTIONS & RESPONSES
PRE-BID QUESTIONS & RESPONSES
B3
E...E. Sublect Secfion / Drawipg fre-Bid Question Respondey Pre-Pid RFt Response
PCB-Impacled Soil {AOC2, AOC3. AOC4) — TSCA Management Approach
Soil in AOC2, AOC3, and AOC4 conlains PCBs at elevaled concentralions. Whelher this material can : . S . .
go to a Class Il facilily versus requiring a Class | (or TSCA-permilted) facility significantly affecls cost. m_aam-mAmjAn___ owmc:gm B o e _.:ozn@ma_osa disposed oq.ow RED
14 | PCB-Impacted Soil Please confim: OHH / Remediation Wasle" under 40 CFR 761 and managed under TSCA's Self-implementing
Cumming Cleanup oplion. Bidders shall manage and dispose of the excavaled PCB-impacied soil in
Will ihe PCB-impacled scil be monaged and disposed of as "PCB Remediation Waste™ under 40 CFR compliance with all applicable laws, regulations, and regulatory guidance documents.
761% If so, will il be managed under TSCA's Risk-Based, Seli-implementing, or Performance-Based
cleanup option?
15§ [Permit Requirements Are permits in place with the City and/or County for excavalion permils and Iransportation plan? Cumming No permits Qm. in place. The Confractor shall obtain permits per General Con
General Requirements.
- Does the ‘prevailing wage' apply to a staff engineer or geologisl overseeing the soil remedialion OHH / This is a public works contract and prevailing wages must be paid for all covered work. The
18 Prevailing Wage . X N i X . ; I~
activities and collecting confirmalion soil samples? Cumming Coniractor must delermine which scopes of work require prevailing wage.
Regulatory Is there any regulalory agency involved for this school projecl? There is a reference to DTSC in Section OHH / e . N i )
17 Agencies 0131 19: 1.3 (8] of the Bid document. Cumming At this fime, no regulatory agencies are involved for lhis school project.
Is the Contractor responsible for all South Coast Air Quality Managemenl Distict {SCAQMD) . .
18 SCAQMD monitoring for Rule 1466, 1166 and 403 for Ihe project? Cumming Yes, the Contracior responsible for all SCAQMD monitoring.
N - S RUOC I :.6 m.oc_jémi o o e U.m o Contractor to submit a Logistics Plan showing proposed areas lo access the site and lo
19 Site Logistics as a laydown area for stockpiling impacted-soil and load-out? Can the gate located al Ihis area be p . . .
N 5 stockpile soil for the District's review and approval.
used as a trucking entrance for equipmenl and load-out activilies?
. T N " o o n _ Soil remedialion work to be compleled as specified by the contract documents by the
20 Soil Handling _m. it om.mcama that the soil will be direct loaded or will the soils be stockpiled and sampled prior fo off OHH / Contractor's means & methods wilhin the sevenly-five (75) calendar day duration as
site disposal? Cumming .
required by contract.
27 Soil Handlin Should we assume that the soil from all ihe excavations be slockpiled together and profiled for Cummin. The Contractor shall complete work per Seclion 02 81 00, fo include a full suite of analyses
9 disposal or shall they be Irealed individually? 9 for each excavated area, which may be slockpiled logether.
The soil will not be profiled ahead of lime. The Coniraclor shall complele work per Section
22 Soil Handling lhe soil be profiling for disposal ahead of time so it can be direcily loaded offsile? Cumming 02 81 00, to include a full suite of analyses for each excavaled area, which may be
slockpiled iogether.
23 Soil Handling Is there room onsile to slockpile soil and construction debris? Cumming Yes space s available ﬂo-. ﬂOn._nU__S@ mo__u muo.::on._oﬂ fo submit a Logisfics Plan showing
proposed areas to siockpile soil for the District's review and approval.
= 5 . The Dislricl is nol implementing a SWPPP on 1his project and via this response is taking oul
24 SWPPP The m.mm -m*m.a to the contractor providing BMPs per the project SWPPP requirements. Is the SWPPP for OHH / any reference o any SWPPP requirements in the Confract. Bidders may assume no SWPPP
the site available? Cumming 3 N N
requiremens for this project.
OHH / The District is not implementing a SWPPP on this projecl and via lhis response is 1aking out
25 SWPPP Is ihe Contractor responsible for SWPPP BMPs? Cummin any reference to any SWPPP requiremenils in the Contracl. Bidders may assume no SWPPP
9 requiremenis for this project.
OHH / The Districl is not implementing a SWPPP on Ihis project and via this response is taking oul
26 SWPPP Is @ SWPPP plan currenlly in place for this project? Cummin any reference to any SWPPP requirements in ihe Coniract. Bidders may assume no SWPPP
9 requiremenis for this project.
Eomqm . If stockpiled and sampled, should we assume lhe full suite of analyses for disposal of the soil per The Conlractor shall complele work per Section 02 81 00, to include a full suite of analyses
27| Characterization / ion 0281 007 If i les to be collected for each I 2 cumming | 1o each ted hich may be slockpiled logeth
Classification Section 02 81 00?2 If so, are separaile samples to be collected for each excavalion area or each excavated areq, which may be slockpiled logether.

Page 20t 5




CUMMING
GROUP

{b) ihe scope and format of the Contracior's closure deliverable to the Districl and to DTSC; and

{c) whether the District will bear the cost of re-sampling if DTSC subsequenily requires confirmation
dala lo be collected by an independent parly.

DATE: 7/20/2026
BID NUMBER:  B27-001
PROJECT: CENTENNIAL HS SOIL REMEDIATION
SUBJECT: ADDENDUM 01 - PRE-BID QUESTIONS & RESPONSES
PRE-BID QUESTIONS & RESPONSES
e
BId R Subject Section / Drawing Pre-Bld Quesfion Responder d RFI Res;
i
TCLP/STLC samples have not been completed. As such, Bidders shall assume non-
hazardous waste characterizalion and include sufficient TCLP/STLC testing to confirm the
28 OJQB,RMM_MO:o: / No STLC and TCLP results were provided for the samples exceeding these fimils in the RFP. Is 1his OHH / aclual waste characterization classification of all soils 1o be remediated.
Classification IR aiionayaloBics Comming |\t e TCLP/STLC analysis determines that the waste is hazardous, the Contraclor shall subrmit
a Change Order Proposal per Ihe General Condilions for the District to delermine whether
meril exists as an unforeseen cond
The bid documenis do nofl specify a waste classification {e.g.. Non-Hazardous, Non-RCRA California
hazardous, RCRA hazardous, or TSCA] for the soil to be excavated. The pre-excavation analytical
data provided (Terraphase Tables 1-4) reporl only total metals and PCB concentrations; no solubility
testing (TCLP/STLC) has been performed to establish leachability. Without this data, bidders have no
basis for determining how the excavated soil will ullimately be classified for disposal.
The Contraci Documenis reference disposal al Class |, Class [I, or Class Il facililies, but ihese Bidgersehol SRS Jo:ujoNoaocm LG OJQBQQ:NO_._OJ.QJQ ey MC:_QmE .
. N 3 - TCLP/STLC tesling to confirm 1he actual waste characterization classification of all soils Io be
wast designations alone do not define the waste characierization — a Class | facility can accepl Non- e
o o:oaﬂom:wo:o: y RCRA hazardous, RCRA hazardous, or TSCA-regulated wasle, each with malerially differenl handling OHH / em :
Classification and disposal requirements. Cumming | ¢ ¢ TCLP/STLC analysis determines Ihat the wasle is hazardous, the Contractor shall submit
. S . . a Change Order Proposal per the General Conditions for the Districl fo determine whether
Because disposal costs vary significantly by characterization — from approximately $50/ton for non- merit exists as an unforeseen condilion
hazardous waste to $400/ton for TSCA waste — can lhe District clarify: N
a) What waste characterizalion(s) bidders should assume for pricing purposes?
b) Whether TCLP/STLC lesiing will be performed prior jo award, or whether bidders are expecied to
carry an allowance covering the full range of possible characterizalions?
Exhibit A, Paragraph 3 provides that “confirmalion sampling and final environmenial acceptance
shall be performed by the Contraclor.” We respectfully request that the Districi reassign confirmalion Bidders shall assume non-hazardous waste characterizalion and include sufficient
sampling, data inferpretation. and closure reporling fo the Disfricts Environmental Consulfant. TCLP/STLC testing to confirm the aclual wasle characterization classification of all sails to be
Wasle . . remediated.
. To be clear about whal we are and are nol asking. We are fully prepared to perform the excavation, OHH /
30 Characterizalion / " - 3 . X S .
e handling, characierization, fransportation, and disposal, and to provide 1he Disliicl's consuliant with Cumming N . . N
Classification N - . . o™ If the TCLP/STLC analysis determines that the waste is hazardous, the Contracier shall submii
access, safe excavalion condilions, excavalion hold poinis, and the coordination and support a Change Order Proposal per the General Condifions for the District fo defermine whelher
described in Exhibit A, Our requesl is limited 1o the confirmalion sampling, data interprelation, and merit exisls as an unforeseen condifion
environmental acceptance functions, which we believe belong with the Disirict's consultant for the ’
District's own prolection.
If the District elects to leave confirmation sampling wilh the Contractor, please confirm: MMNMMMMMWM. %ﬂmomnwwﬁﬂum_MHMM_MMJMMMMMM%““_MNJ_Q_ e B EE RS
{a) Ihal lhe Contractor's licensed environmenial professional is ihe professional of record for ihe (b) Bidders shall report, manage and dispose of impacled soil in accordance wilh the
2 o:oa,\n,\mu_“w%o: ; el OHH / General Conditions, Section 02 51 00 Materials & Waste Management, Secfion 02 55 00
Classification Cumming Regulated and Hazardous Materials Transport & Seclion 02 81 00 Environmental

Procedures,

{c) The District assumes ihe risk of re-sampling if DTSC subsequently requires confirmation
data o be collected by an independent party.
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GROUP

DATE:

BID NUMBER:
PROJECT:
SUBJECT:

7/20/2026
B27-001

CENTENNIAL HS SOIL REMEDIATION
ADDENDUM 01 - PRE-BID QUESTIONS & RESPONSES

PRE-BID QUESTIONS & RESPONSES

Bid RFL

Sublect

Section / Drawing

Responder

32

Overexcavalion

Section 01 11 10, Paragraph 1.1{A](3] lisls "Overexcavalion” as an item of ihe Work. The lerm appears
once in ihe Coniraci Documenls and is nol defined. Paragraph 1.1(B) stales the inteni of the Work is
“a properly prepared and constructible site plaiform that supports future construction,” which suggests
geotechnical overexcavalion and recompacilion; yel Seclion 31 23 15, Paragraph 1.01 (D} siales "no
geolechnical work was peiformed for 1his project,” and no limils, depths, compaciion criteria, or
quanlities for such work appear anywhere in the Coniract Documents.

Please define "Overexcavalion” as used in Seclion 01 11 10. Specifically, does it mean

{a) geolechnical overexcavation and recompaciion 1o prepare a building plaiform,

{b} exiension of the environmenial excavalion beyond the Terraphase Table 1 limits where
confirmalion sampling shows remaining impacts, or {c} both? If (a) is intended in any parl, please
issue the geotechnical dala, limils, and quanlilies by addendum. The iwo readings differ by orders of
magnilude in quantity, and without a definition bidders cannol price ihis iem on a common basis.

Cumming

Overexcavalion is this contexi & for ihis project is defined as the excavalion necessary to
remediate he soil shown by Terraphase Figures 1-17 - Slep-Oul Sample Localions &
Terraphase Tables 1-4 - Excavalions and Step-Out Resulls. As such, overexcavation in this
context & for this project does nol include geolechnical overexcavation and
recompaciion lo prepare a building plalform

33

Quanilies &
Payment for

Excavalion

Terraphase Table 1 is caplioned "DRAFT Excavation Exients and Volumes™ and tolals 233.8 cubic yards
across seventeen excavalion localions. The {able legend siates "Gray highlighl = Outer limit is
unbounded.” The step-out data confirms ihe exlenis are nol closed in al least one area. At AOC4-SB-
31, Ihe soulh slep-oul sample returned a total PCB concentration of 1.2 mg/kg, four times the 0.3
mg/kg reporled at the original boring, indicating impacts increasing 1o the south of ihe excavation
limit shown in Table 1.

Exhibil A, Paragraph 4 directs that the Contractor “shall not expand, reduce, or relocate excavalion
limils except as direcled or approved in writing by the District.* Bid Form Item 2 provides that the
Disirict "may add an Allowance amouni for unforeseen condifions or add
the successful bidder's Conlract, at the District's discrelion.” Bid Form ltem 3 provides that the District
“will ulilize this pricing to eslablish payment for Changes in the Work or use of an Allowance.” Please
confirm:

{a} Thal excavation, characierization, fransportalion, and disposal beyond the locations, limits,
depths, and quantilies in Terraphase Tables 1 through 4 will be compensated as a Change in the
Work or under an Allowance at the Bid Unit Price, and is nol deemed included in the lump sum Base
Bid.

(b) Wheilher an Allowance will in fact be established at award, and in what amount. Because Bid
Form Item 2 makes the Allowance discrelionary, bidders presently have no assurance ihal any
funding mechanism will exisi for excavalion hal the Contraci Documenis themselves indicale is likely
to be required.

{c) Wheiher ihe Disirici will issue final, non-draft excavation tables and figures by addendum prior to
the bid dale.

OHH /
Cumming

{a) Correcl.

{b) The Allowance Amount will be determined at award and before contract execution,
Any cubic yardage amount above the contracted-for excavalion (Tables 1-4),
processed and paid for eilher by use of an Allowance or by change order.

(c) Bidders shall consider any drafl excavalion tables included in lhe Bid Documenls as
final for the purpose of bidding.

34

Excavation Hold
Poinis & Siandby

Exhibil A, Paragraph 2 requires expedited lesling with 24-hour lurnaround. Paragraph 3 provides that
Ilhe "Contraclior shall NOT backfill any remediation excavation unless aulhorized by the District in
wriling." Please confirm the District's commiilted lurnaround lime to issue wrilten backfill aulhorizalion
following receipt of confirmation results, and confirm whether Coniractor siandby cosis are
compensable if authorization is delayed beyond lhal period. Open excavalions on an occupied high
school campus must remain secured and attended, and the Coniract Time and liquidated damages
continue to run during any such delay.

Cumming

g will be required. [f backfilling is required, 1he Conlractor shall submit a
Change Order Proposal per the General Conditions for the Disirict to determine wheiher
meril exists as an unforeseen condilion
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CUMMING
GROUP

DATE: 7/20/2026
BID NUMBER:  B27-001

PROJECT: CENTENNIAL HS SOIL REMEDIATION
SUBJECT: ADDENDUM 01 - PRE-BID QUESTIONS & RESPONSES

PRE-BID QUESTIONS & RESPONSES

RiiD
Bl RF] Sublect Secfion / Drawing Pre-Bid Quesfion Responder Pre-6id RF] Response
i
Contraci Article 4 reads: “the sum of $500 [THIS AMOUNT IS A PLACEHOLDER; IF DISTRICT NEEDS TO
Liauidaled CHANGE, THEN DETERMINE THE DISTRICT'S REQUIRED AMOUNT AND INSERT THAT NUMERICAL DOLLAR OHH /
35 d AMOUNT FOR LIQUIDATED DAMAGES] per day for each and every calendar day of delay beyond ihe The District is setling ihe Liguidated Damages Amouni al $500 per day, per ihis response.
Damages N M " I N Cumming
Contracl Time." Please confirm by addendum ihe liquidaled damages amount bidders are lo rely
upon.
The Notice to Bidders Iransmitted by the District by email on July 13, 2026 idenlifies "Disirict Office #279
Bid Delive {2nd floor), 501 S. Santa Fe Avenue, Complon, CA 90220." The Notice to Bidders cont i i
36 . LY documents (Rev. 2, dated July 12, 2026} identifies "Compton Unified School District Office #285 (2nd District The Bidders must submit their Bids to #279, 501 S. Santa Fe Avenue, Complon, CA 90220.
Localion M - N . ;
floor)" at the same sireet address. Please confirm Ihe correct office for delivery of sealed bids on July
23, 2026 at 2:00 p.m,
37 Bid Queslion The Nolice o Bidders transmitted by ihe Dislrici by email on July 13, 2026 and per the Notice to Distrlct Due lo July 20, 2026 falling on @ Monday and not a Tuesday, lhe receipt of any delayed
Submissions Bidders stales the inquiry deadline is "Tuesday, July 20, 2024, al 10:00 a.m." inquiries by a valid vendor would be waived as an irregularity.
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