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BIDDING DOCUMENTS

Scope of Work

The Scope of Work includes all work necessary to complete the proposed improvements as detailed in the project
documents, specifications, plans and ordinances governing this work. Contractor shall provide all labor, materials,
equipment, training, testing, insurance, bonding, permits, subcontracting and licenses necessary for the execution
of the Scope of Work. At a minimum, all applicable federal, state and local requirements shall be complied with for
the Scope of Work.

DESCRIPTION OF WORK

The work shall consist of, in general, but shall not be limited to, the following: removal and replacement of water
main, curb & gutter removal and replacement, sidewalk removal and replacement, pavement patching, and

restoration as shown on the plan set. See Location Map for additional requirements and specific work locations.

PROJECT SPECIFICS

CONTRACTOR PREQUALIFICATIONS:

e General Contractor = All bidders shall submit, separate from the sealed bid, a resume of similar projects
performed, enumerated, as to location, type of work, approximate completion date, and engineering references.
Resumes of similar projects must be submitted no later than the bid due date and time. Bids submitted without

sufficient prequalification documents will, at the discretion of the Owner, be returned unopened.

e Subcontractor = Subcontracting portions of the work will be allowed pursuant to Section 108.01 of the
“Standard Specifications for Road and Bridge Construction”, lllinois Department of Transportation, latest edition.
The Owner reserves the right to reject any Bidder or subcontractor who, in the opinion of the Engineer, does
not have adequate experience, personnel or equipment to perform the work in a timely, efficient and satisfactory

manner.

START DATE:

Work on this project is scheduled to begin no sooner than Auqust 24, 2026

COMPLETION DATE

The completion date on this contract is October 31, 2026. In case of failure to complete the work on time the

provisions of Article 108.09 of the “Standard Specifications” shall apply.



LIQUIDATED DAMAGES

All of the costs for the Owner’s operations (i.e.: utilities, security, re-construction, etc.) resulting from failure by the
Contractor to complete the work by the required date will be assessed to (and deleted from) the Contractor’s
payment for every day/shift that the project is not completed by the agreed upon completion dates as noted above.
Contract liquidated damages will be assessed in accordance with the provisions of Article 108.09 of the lllinois

Department of Transportation’s Standard Specifications for Road and Bridge Construction, latest edition.

WORKING HOURS

All work shall be confined to the period beginning at 7:00 AM and ending at 7:00 PM Monday - Friday. No
construction equipment can be started, or idling, before the allowable work hours. Work on Saturday by approval
of District only. No work shall be done on Sundays or legal holiday periods as defined in Article 107.09 of the
Standard Specifications.

PROJECT SCHEDULE

The awarded Bidder shall submit a schedule at the mandatory pre-construction meeting. The schedule shall be
detailed showing all major tasks and associated minor tasks showing predecessors and successors, milestone
dates, including punch list walkthrough and punch list completion. The schedule shall be updated and submitted
weekly during the course of the project. The schedule is subject to review by the Owner for approval and made
part of the Contract.

STAGING & PHASING

Construction shall be staged within the construction area and minimize impacts to the school. The staging plan
must be presented at the pre-construction meeting and approved by the Owner prior to commencement of
construction. Hot-Mix Asphalt installation shall commence within five working days of pavement milling operations.
Temporary aggregate shall be used as needed to maintain access to entrances at all times during construction and
is considered incidental to the contract. All costs for remobilization to adhere to these contract requirements are

considered included in the bid.



Bid Package Instructions

Instructions to Bidders on Filling out Forms:

1.

10.

11.

The Bid Proposal Form must be signed by an authorized agent. The unit price(s), amount(s), date of

signature, and any other relevant information must be stated.

The Bid Addenda Notice Form (if addendum are issued) must be signed by an authorized agent.

The BIDDER'S Bid Certification Form must be signed by an authorized agent. The date, notary public seal,

and any other relevant information must be properly filled out.
The Bid Security must be signed by an authorized agent. The date, notary public seal, and any other
relevant information must be properly filled out.

The Performance Reference Form must be properly filled out. The Engineer requires that bidder provide

at least three (3) references from projects performed by the bidder that are similar in scope, cost, and
schedule. References provided shall be the project owner’s key contact for the referenced project.

The Significant Subcontractor Form must be properly filled out if necessary. The bidder shall list all

subcontractors that will be performing 20% or more of the value of the contract. The bidder shall also list
any specialized subcontractors as listed in the pre-qualification statement under the scope of work.
The BIDDER'S Non-Collusion Certificate must be signed by an authorized agent. The date, notary public

seal, and any other relevant information must be properly filled out.

The BIDDER'S Non-Conflict Certificate must be signed by an authorized agent. The date, notary public
seal, and any other relevant information must be properly filled out.

The BIDDER'S Sexual Harassment Policy Statement must be signed by an authorized agent. The date,

notary public seal, and any other relevant information must be properly filled out.
The BIDDER'S Certificate of Non-Discrimination must be signed by an authorized agent. The date, notary

public seal, and any other relevant information must be properly filled out.
The BIDDER'S Prevailing Wage Statement & Prevailing Wage Requirements Notice must be signed by an

authorized agent. The date, notary public seal, and any other relevant information must be properly filled

out.

IF THESE ELEVEN ITEMS ARE NOT PROPERLY FILLED OUT AND SUBMITTED WITH BID
PRIOR TO THE ESTABLISHED DEADLINE,
THE BID MAY BE REJECTED



Bid Proposal Form — Base Bid Ellis Elementary School

BASE BID
Ellis Elementary School 2026 Water Main Improvements

Round Lake Area Schools CUSD 116

July 23, 2026

Description: The work consists of HMA paving, sidewalk replacement and other associated improvements.

UNIT
'LEOM DESCRIPTION QUANTITY UNIT PRICE TOTAL
1 SHRUB REMOVAL 1.0 LS $ $
2 CURB AND GUTTER REMOVAL 55.0 FT $ $
3 DRIVEWAY PAVEMENT REMOVAL 15.0 SY $ $
4 ASPHALT PATHWAY REMOVAL 4.0 SY $ $
5 SIDEWALK REMOVAL 300.0 SF $ $
6 CLASS D PAVEMENT PATCH, 6” (SPECIAL) 75.0 SY $ $
7 TRENCH BACKFILL 200.0 CcY $ $
8 WATER MAIN REMOVAL, 4” 415.0 FT $ $
9 CONNECTION TO EXISTING WATER MAIN 1.0 EA $ $
10 WATER MAIN, 4” 415.0 FT $ $
11 PCC SIDEWALK, 5” 300.0 SF $ $
12 COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.12 30.0 FT $ $
13 BARRIER CURB 25.0 FT $ $
14 DETECTABLE WARNING 25.0 SF $ $
15 REMOVE AND REINSTALL FENCE 1.0 LS $ $
16 REMOVE AND REINSTALL SIGN 2.0 LS $ $
17 PAINT PAVEMENT MARKINGS 150.0 FT $ $
18 THERMOPLASTIC PAVEMENT MARKINGS 50.0 FT $ $
19 LANDSCAPE RESTORATION 0.1 AC $ $
20 INLET FILTERS 1.0 EA $ $
21 EROSION CONTROL BLANKET 535.0 SY $ $
22 MOBILIZATION 1.0 LS $ $
23 TRAFFIC CONTROL AND PROTECTION 1.0 LS $ $
24 DRIVEWAY PAVEMENT PATCH 15.0 SY $ $
25 HMA PATHWAY 4.0 SY $ $
26 VALVE BOXES TO BE REMOVED 1.0 EA $ $
27 VALVE BOX 1.0 EA $ $
28 CONNECTION TO EXISTING FIRE HYDRANT LEAD 1.0 EA $ $
29 CONNECTION TO EXISTING WATER SERVICE 1.0 EA $ $
30 CONSTRUCTION ALLOWANCE 1.0 LS $ 20,00000 $ 20,000.00

TOTAL BASE BID




WRITTEN TOTAL BASE BID PRICE:

COMPANY NAME:

COMPANY AUTHORIZED REPRESENTATIVE:

(Printed Name) (Signature)

DATE:




Bid Addendum Notice Form(s)
(if issued)
Instructions:
e The notice forms shall be filled out completely

e Attach a signed copy of ALL addendum notices issued to this sheet



Bid Certification Form

From:
(Name Of Bidding Company) (Name of Bidder)
(Company Address # & Street Name + Suite # or PO Box) (Bidder Phone #)
(Company City, State, Zip) (Bidder Email)

The undersigned, being an authorized representative of the Bidder, hereby certifies in accordance with lllinois State
Statutes 720 ILCS 5/33E-11 that the Bidder is not barred from submitting a bid for this contract as a result of a
violation of either Section 33E-3 or Section 33E-4 of lllinois State Statutes 720 ILCS 5/33E — “Public Contracts”
concerning bid rigging, bid rotating, kickbacks, bribery, and other interference with public contracts.

The undersigned hereby certifies that they have examined and carefully prepared this proposal from the plans and
specification and have checked the same in detail before submitting this proposal.

The undersigned declares that they understand that where quantities are mentioned, they are approximate only,
subject to increase or decrease, and that in such cases Bidder will take in full payment therefore the amount of the
summation of the actual quantities, as finally determined, multiplied by the unit prices shown on the schedule of
prices contained herein.

The undersigned certifies that they are familiar with all the local conditions affecting the cost of the Work, and hereby
proposes to furnish all labor, materials, tools, and equipment necessary to perform and complete in a thorough
workmanlike manner the construction as enumerated below all in accordance with the Contract Documents
prepared by Gewalt Hamilton Associates, Inc., 625 Forest Edge Drive, Vernon Hills, lllinois 60061, and entitled:

Ellis Elementary School

2026 Water Main Improvements
Bid Due Date: August 6, 2026

, being duly sworn, deposes and say that

they are the
(Print Name of bidder)

of and that the statements above are true

and correct.

(Title) (Company)

Notary Seal

By:

(Bidder Signature)

Dated this day of ,
(date) (month) (year)

Notary:
Subscribed and sworn before me this day of ,
(date) (month) (year)




Bid Security
Section 20410
Instructions:
e In the amount of 10% of base bid total
e The security must be signed by an authorized agent.
e The date, notary public seal, and any other relevant information must be properly filled out.
e The bond shall be filled out completely

e Attach an original to this page



Performance Reference From

Project Name & Year:

Project Value:

Owners Name:

Owners Address:

City & State:

Owners Contact Person:

Title/Position:

Telephone Number:

Contact Email:

Project Name & Year:

Project Value:

Owners Name:

Owners Address:

City & State:

Owners Contact Person:

Title/Position:

Telephone Number:

Contact Email:

Project Name & Year:

Project Value:

Owners Name:

Owners Address:

City & State:

Owners Contact Person:

Title/Position:

Telephone Number:

Contact Email:




Significant Sub-contractor Form
The bidder shall list all subcontractors that will be performing 20% or more of the value of the contract

Scope of Work:

Est. % of Contract Value
Company Name:
Address:

City & State:

Telephone Number:

Contact Person:

Contact Email:

Scope of Work:

Est. % of Contract Value
Company Name:
Address:

City & State:

Telephone Number:

Contact Person:

Contact Email:

Scope of Work:

Est. % of Contract Value
Company Name:
Address:

City & State:

Telephone Number:

Contact Person:

Contact Email:




Non-Collusion Certification Form

By Submission of this proposal, the Bidder certifies,

(Name of Bidder)

That they are of and,

(Title ) (Name of Company)

under penalty of perjury, affirms:

1.

The prices in this proposal have been arrived at independently without collusion, consultation,
communication, or agreement, for the purpose of restricting competition, as to any matter relating to such
prices with any other Bidder or with any competitor;

Unless otherwise required by law, the prices which have been quoted in this bid have not been knowingly
disclosed by the Bidder and will not knowingly be disclosed by the Bidder prior to opening, directly or indirectly,
to any other Bidder or to any competitor; and

No attempt has been made or will be made by the Bidder to induce any other person, partnership or
corporation to submit or not submit a proposal for the purpose of restricting competition.

The proposal was not made in the interest of or on behalf of any undisclosed person, partnership, company,
organization or corporation.

Each person signing the proposal certifies that:

(A) - They are the person in the Contractor's organization responsible within that organization for the
decision as to prices being offered in the proposal and that they have not participated and will not

participate in any action contrary to (1-4] above;
Or

(B) - They are not the person in the Contractor's organization responsible within that organization for the
decision as to prices being offered in the proposal but that they have been authorized in writing to act as
agent for the persons responsible for such decisions in certifying that such persons have not participated,
and will not participate, in any action contrary to (1-4) above, and that as their agent, does hereby so

certify; and that they have not participated, and will not participate in any action contrary to (1-4) above



Non-Conflict of Interest Certification Form

By Submission of this proposal, the Bidder certifies,

(Name of Bidder)

That they are of and,

(Title ) (Name of Company)

under penalty of perjury, affirms:

1.

| certify that neither | nor any member of my immediate family has a material personal or financial

relationship with any other Bidder.

| certify that | have fully disclosed to the OWNER to the best of my knowledge, all circumstances under
which this company, any immediate family members and/or other persons who work with the company have

or may have any conflict of interest with the Owner.

| certify to fully disclose to the Owner any such circumstances that might arise during the contract period

upon my becoming aware of such circumstances.

| certify that no other relationship, bias or ethical conflict exists which will prevent me from submitting this

bid solely on its merits and in accordance with the bid’s evaluation criteria.

| certify that if | am serving as the Procurement Officer of record, | agree to advise my supervisor of any

changes that could appear to represent a conflict of interest.



Sexual Harassment Policy

By Submission of this proposal, the Bidder certifies,

(Name of Bidder)

That they are of and,

(Title ) (Name of Company)

under penalty of perjury, affirms:

1.

| certify pursuant to Section 2-105 of the lllinois Human Rights Act (775 ILCS 5/2-105) that BIDDER has a
written sexual harassment policy that includes, at a minimum, the following information: (i) the illegality of
sexual harassment; (ii) the definition of sexual harassment under State law; (iii) a description of sexual
harassment, utilizing examples; (iv) an internal complaint process including penalties; (v) the legal recourse,
investigative and complaint process available through the Department of Human Rights and Human Rights
Commission; (vi) directions on how to contact the Department of Human Rights and Human Rights

Commission; and (vii) protection against retaliation



Certificate of Non-Discrimination

By Submission of this proposal, the Bidder certifies,

(Name of Bidder)

That they are of and,

(Title ) (Name of Company)

under penalty of perjury, affirms:

1.

| certify pursuant BIDDER does not engage in discriminatory practices regarding employment or delivery of
or access to services and programming and that it fully complies with the requirements of federal and State
civil rights laws, including but not limited to: the lllinois Civil Rights Act of 2003, P.A. 93-0425; lllinois Human
Rights Act, 775 ILCS 5/1-101 et seq.; the Americans with Disabilities Act, 42 U.S.C.12101 et seq., and the
Rehabilitation Act of 1973, as amended, 29 USC 701 et seq., as well as the rules and regulations

promulgated there under.

In certifying to the above, | hereby acknowledge that the School Board may declare any contract awarded

pursuant to this bid void if this certification pursues false.



Prevailing Wage Statement

By Submission of this proposal, the Bidder certifies,

(Name of Bidder)

That they are of and,

(Title ) (Name of Company)

under penalty of perjury, affirms:

1.

| certify it shall be mandatory upon the BIDDER to whom the contract is awarded and upon any
subcontractor thereof to pay all laborers, workers, and mechanics employed by them not less than an up-
to-date and current general prevailing rate of wages in the locality for each craft or type of workman or
mechanic needed to perform such work and the current general prevailing rate for legal holidays and
overtime pursuant to lllinois Department of Labor and pursuant to lllinois Law and Statutes in such cases
made and provided. The lllinois Department of Labor will provide each County Clerk with the most recently

revised prevailing wage rates determined by the lllinois Department of Labor on the first day of each month.



Prevailing Wage Requirements

By Submission of this proposal, the Bidder certifies,
(Name of Bidder)

That they are of and,
(Title ) (Name of Company)

under penalty of perjury, affirms:

1. The above bidder or contractor hereby certifies that they are not barred from bidding on this contract as a
result of either the bid-rigging or bid-rotation provision of Article 33E of the Criminal Code of 1961, as
amended. They also certify that they have read, understand, and agree that acceptance by the School

District of the bidder’s contract will create a binding contract.

2. REQUIREMENTS
a. Contractor and each subcontractor shall comply with requirements of the “An Act regulating wages
of laborers, mechanics and all other workmen employed in any public works by the State, County,

City or any public body or any political subdivision or by anyone under contract for public works.”

b. If, during the course of the work under this contract, the Dept. of Labor revises the prevailing rate
of hourly wages to be paid under this contract for any trade or occupation, the Contractor shall have
the sole responsibility and duty to ensure that the revised prevailing rate of hourly wages is paid by
the Contractor and all subcontractors to each worker to whom the revised rate is applicable.
Revisions of the prevailing wage, as set forth above shall not result in an increase in the Contract

Sum.

3. ACT AND ORDINANCES
a. “An Act regulating wages of laborers, mechanics and other workmen employed in any public works
by the State, County, City, or by any public body or political subdivision or by anyone under contract
for public works. lllinois Revised Statutes. 1981. Chapter 48. Section 39s-1 through 39s-2".



Bidding Conditions

DEFINITIONS

The term "OWNER" whenever used in the contract documents shall be construed to Round Lake Area Schools
Community Unit School District #116 (“CUSD #116”) and any action required to be taken by the “OWNER” or
“DISTRICT”, unless otherwise specified, shall be taken by the CUSD116 or their designee(s).

The term "ENGINEER" or “PROJECT ENGINEER” whenever used in the contract documents shall be construed to
mean the representative manager from Gewalt Hamilton Associates, Inc. of Vernon Hills, IL or the appointed

representative.

The term "BIDDER" whenever used in the contract documents shall be construed to mean any person or firm

submitting a bid to the OWNER or its appointed representative.

The term "CONTRACTOR" whenever used in the contract documents shall be construed to mean any person or

firm having a contract with the OWNER for the work so specified or its appointed representative.

The term "Standard Specification" whenever used in this document shall be construed to mean the "Standard
Specifications for Road and Bridge Construction" and "Supplemental Specifications and Recurring Special
Provisions", dated January 1, 2026 the "Standard Specifications for Traffic Control Items"; the latest edition of the
"lllinois Manual on Uniform Traffic Control Devices for Streets and Highways" in effect; all issued by the State of

lllinois, Department of Transportation.

The term "Water & Sewer Specifications" whenever used in this document shall be construed to mean the "Standard
Specifications for Water and Sewer Main Construction in lllinois", dated June 2014 available from the Associated

General Contractors of lllinois or the lllinois Society of Professional Engineers.

The term “Contract Documents” is defined as those documents specifically identified in the Contract between the
OWNER and CONTRACTOR, including but not limited to, the Notice to Bidders, Instructions to Bidders, General
Conditions, Bid Proposal Form, Bidder’s Certifications, Addenda, Pre-Bid Attendance Form, Contract, Performance
Bond, Payment Bond, Notice of Award, Notice to Proceed, Contractor Certifications, and Change Orders executed

subsequent to the Effective Date of the Contract, if any.

The term "Project and or Work" means the entirety of the work intended to be performed pursuant to the contract

documents.

The term “Progress Schedule” shall mean the schedule, prepared and maintained by CONTRACTOR, which
describes the sequence and duration of the work activities necessary to accomplish the work within the contract

times.



The term "Project Manager" means the Owner’s Representative or Construction Manager for matters involving the

project.

The term "Provide" shall mean furnish, install, and pay for.

The term “Schedule of Values” shall mean that schedule prepared and maintained by CONTRACTOR which
allocates portions of the contract price to various portions of the work and used as the basis for reviewing
CONTRACTOR’s applications for payment.

The terms “Statute,” “Law,” “Regulation,” “Code,” and “Ordinance,” shall be deemed to include all revisions,
amendments, and supplements in effect as of commencement of the work, or subsequently enacted anytime during

the progress of the work.

The term "Subcontractor" is defined as having a contract with the CONTRACTOR for the performance of any portion

of the work and any subcontractor having a contract with any lower tiered subcontractor.

The term "Substantial Completion" means the stage whereby the work, or a designated portion thereof, is complete,
operable and accessible in accordance with the contract documents so that the OWNER can fully occupy or use
the project or the designated portion for its intended purpose without interruptions, and for which only minor or

inconsequential punch list items need to be completed.
The term “Final Acceptance” means the stage whereby the project is completed with no work (original, extra, or

punchlist) remaining on the project, all regulatory authority approvals have been received, and the OWNER has

issued the “Start of Maintenance” certificate.

PREPARATION OF BID

The BIDDER shall prepare their proposal on the attached proposal forms furnished by the OWNER. The BIDDER
shall only furnish the necessary bid package forms when submitting. It is not recommended to supply the
supplemental information of this project manual with the bid. It is not recommended to supply any additional
CONTRACTOR information with this bid.

All blank spaces on the proposal page or pages, applicable to the subject specification, must be correctly completed

in ink or type written. All signatures must be completed in ink.

The total bid amount is to be shown in both words and figures where indicated. In case of a discrepancy between
words and figures, the words shall prevail, unless it clearly appears in the OWNER’s opinion that the words rather
than the figures are in error. BIDDERS are warned against making any erasures or alterations of any kind, and

Proposals which contain omissions, erasures, conditions, alterations, or additions not called for may be rejected.



If BIDDER is a corporation, the President and Secretary shall execute the bid and the corporate seal shall be affixed.
In the event this bid is executed by other than the President, attach hereto a certified copy of that section of corporate

by-laws or other authorization by the corporation which permits the person to execute the offer for the corporation.

If BIDDER is a partnership, all partners shall execute the bid, unless one partner has been authorized to sign for

the partnership, in which case, evidence of such authority satisfactory to the OWNER shall be submitted.

BID SECURITY

All bids shall be accompanied by a bid security in the amount of 10% of the base bid amount. Bid securities shall
be in the form of a bid bond, a certified check or cashier's check drawn on a responsible bank doing business in the
United States and shall be made payable to the OWNER. All bids not accompanied by the proper bid security,

when required, will be rejected.

The bid security of all except the three (3) lowest responsible BIDDERS will be returned within fourteen (14) calendar
days after the opening of the bid. The bid security of the successful BIDDER will be returned by the OWNER after
receipt and acceptance of a satisfactory performance bond and execution of the contract. The remaining bid
securities of each BIDDER will be returned within fourteen (14) calendar days after the OWNER has awarded the

contract and the contract is fully signed by all parties.

Written notification of award will be mailed to the lowest responsible BIDDER within ten (10) calendar days after
approval of bid by the OWNER. The OWNER will hold a Board Meeting on August 12, 2026 to consider award of
this contract. Failure on the part of the successful BIDDER to execute the contract and provide proper insurance,
and any and all required performance and payment bonds within fifteen (15) calendar days of receipt of contact
from owner shall be considered just cause to withdrawal the award. In such case the bid security of the lowest

responsible BIDDER shall be forfeited as liquidated damages and not as a penalty.

SUBMISSION OF BID

All bids must be delivered to the CUSD #116 Operations Service Center, 811 Sunset Drive, Round Lake, IL, in the
care of Mr. Mark Vierck, Construction Project Manager, by the specified opening time of the bid. Bids arriving after

the specified time will not be accepted.

Each proposal must be submitted on the bid form provided with these specifications and must be contained in a
sealed envelope. Envelope should be marked clearly “Sealed Bid for CUSD #116 Ellis Elementary School 2026

Water Main Improvements.”



WITHDRAWAL OF BID

BIDDERS may withdraw or cancel their proposals at any time prior to the advertised bid opening time by submitting
a signed request to the OWNER. Telephone requests to withdraw a bid will not be considered. After the bid opening
time, no bid shall be withdrawn or canceled for a period of ninety (90) calendar days. The successful BIDDER shall

not withdraw or cancel its proposal after having been notified by the DISTRICT that said bid has been accepted.

BIDDERS must satisfy themselves, upon examination of these specifications, to the intent of the specifications.
After the submission of the proposal, no complaint or claim that there was any misunderstanding in regard to items
for bidding will be entertained from either party. If any BIDDERS is in doubt as to the true meaning of any part of
the plans, specifications or other Contract Documents, they shall request an interpretation from the ENGINEER

prior to bidding.
All bids shall be deemed final, conclusive and irrevocable, and once opened no bid shall be subject to correction or

amendment for any error or miscalculation. No bid shall be withdrawn without the consent of the OWNER after the

scheduled closing time for the receipt of the bids.

DISQUALIFICATION OF BID

The following will be cause for disqualification of bids:

a) Bids exceed monies available for the intended work;
b) Failure to submit bid security or surety;
c) Failure to offer to meet specified delivery or performance schedules;

d) Failure to price out the bid in conformance to the required format; or qualification of price to protect the

BIDDER from unknown future market conditions;
e) Rights of the DISTRICT limited under any contract clause;
f) Reasonable basis to suspect either conflict of interest or collusion among BIDDERS;
g) BIDDER fails to submit required information, literature, or affidavits with bid;
h) Late bids;
i) Failure of any authorized person to sign any required forms or to sign the bid; and
j) BIDDER is prohibited by local, state or federal law from entering into public contracts.
k) The DISTRICT shall be held harmless should any individual or group file or attempt to file any action to

disrupt, alter or stop this process. In the event that any such action occurs, the DISTRICT is released from

its contract.



CONSIDERATION OF BID

The OWNER shall accept the bid of the lowest responsible BIDDER on the basis that the bid is in the best interest

of the OWNER to accept. In awarding the contract, in addition to price, the DISTRICT shall consider the following:

a)

b)

d)

e)

f)

9)

h)

)

The Board may inquire as to the financial stability of the contractor and may request financial references.

Such information shall be provided by the bidder within 48 hours of the request.
Nature and extent BIDDER’s experience and efficiency with projects of similar size and character
The ability, capacity, and skill of the BIDDER to perform the contract to provide the service required;

Whether the BIDDER can perform the contract or provide the service promptly, or within the time specified,

without delay or interference based on the quality of performance of previous contracts of services;

The previous and existing compliance by the BIDDER with laws and ordinances relating to the contract or

service;
The ability to obtain required payment and performance bonds;

The quality, availability, and adaptability of the supplies or contractual services to the particular use
required;

Ability to work cooperatively with the OWNER and its administration based on references;

Past records of the BIDDER'S transaction with the OWNER, ENGINEER or with other entities as evidence
of the BIDDER’S responsibility, character, integrity, reputation, judgment, experience, efficiency, and
cooperativeness. No proposal will be accepted from or contract awarded to any person, firm or corporation
that is in arrears or is in default to the OWNER and/or ENGINEER upon any debt or contract, or that is a
defaulter, as surety or otherwise, upon any obligation to said OWNER and/or ENGINEER, or that has failed
to perform faithfully any previous contract with the OWNER and/or ENGINEER.

Any explanation or statement, which the bidder wishes to make, must be placed in the same envelope with
the proposal, but shall be written separately and independently of the proposal and attached thereto.
Unless the bidder so indicates, it is understood that the bidder has bid in strict accordance with these
specification requirements. Alternate bids will be considered only secondarily to the contract specifications.

Any alternates submitted must be thoroughly detailed to merit consideration.

REJECTION OF BID

The DISTRICT reserves the right to reject any and all bids and waive any informality and any irregularities or defects

in any or all proposals and to accept that bid which in its opinion is in the best interest of the DISTRICT. Any such

decision shall be considered final. It is the intent of the DISTRICT to award a contract to the lowest responsible,

responsive bidder meeting specifications which is in the best interest of the DISTRICT as determined by the Board

of Education. While the financial responsibility of the Contractor is a significant concern, the Board is equally



concerned with ability of the Contractor to satisfactorily perform its contract so that the service will be provided in
accordance with proposed contract documents. The DISTRICT may reject any and all bids, and may order a re-

advertisement for new bids or waive the competitive bid process.

The OWNER reserves the right to accept or reject any and all proposals or disregard any formality or technical

errors, when in its opinion the best interest of the OWNER will be served by such action.

PROTEST OF BID

In addition to the requirements of this bid document any BIDDER wishing to file a protest regarding the bid process
may do so by giving written notice to the OWNER no later than seven (7) calendar days of the closing time and
date of bid submissions. Any such notice should include the title of the section in protest, the closing date, and the
nature of the protest. Any disputes concerning a question of fact under this bid shall be decided by the OWNER,
whose decision shall be final and conclusive unless determined by a court of competent jurisdiction to have been

fraudulent, capricious, arbitrary, or so grossly erroneous as to imply bad faith.

NON-COLLUSION

The BIDDER, shall by offering their signature on the Non-collusion statement form, agrees to the following:
"BIDDER certifies: that this bid is made without any previous understanding, agreement or connection with any
person or firm or corporation making a bid for the same item and is in all respect fail, with outside control, collusion,
fraud or other illegal action." Identical bids may be reported to the Justice Department, in conformance to the
President's Executive Order No. 10936, 26 F.R. 3555 (1961), and to local or state investigative bodies.

NO CONFLICT OF INTEREST

The BIDDER, shall by offering their signature on the No Conflict of Interest statement form, agrees that no conflict
of interest issues exist at the time of submission of this bid. In addition, non-conflict of interest statements must also

be provided for any significant sub-contractors.

UNIT PRICES AND QUANTITIES

Each pay item should have a unit price and a total price. If no total price is shown or if there is a discrepancy
between the unit price multiplied by the quantity, the unit price shall govern. If a unit price is omitted, the total price
will be divided by the quantity in order to establish a unit price. Any quantities listed on the plans or in the

specifications are approximate only.

ADDENDA

If a written addendum is issued, a copy of such addendum will be issued by one or more of the following methods;
Email, fax transmittal, first-class mail, or overnight delivery. This notice will be issued to all holders of bid documents

known to the ENGINEER. It is the BIDDER’s responsibility to ascertain that they have received all addenda issued



to the bidding documents prior to submitting their bids. BIDDER'’s must provide written acknowledgment of receipt
of each addendum issued with their bid submission. The information shall also be placed on file and be made
available to the public per the Freedom of Information Act. No addenda shall be issued less than two (2) business
days ahead of the scheduled bid opening date & time. The ENGINEER shall give a written interpretation of the
matter in question. Only a written interpretation shall be binding and no BIDDERS shall rely upon any verbal

interpretation or correction given by any other method.

PROJECT CONDITIONS

The BIDDER acknowledges that, prior to submission of its bid, it has taken steps necessary to ascertain the nature
and location of the work, and that it has investigated, confirmed, verified as correct and satisfied itself as to the
general and local conditions which can affect the work or its costs, including but not limited to (1) location and load
capacity of existing roadways, utilities, corresponding pavement, shoulders, curb and gutter, sanitary sewer, storm
sewers, and water main, bearing upon transportation, disposal, handling and storage of materials; (2) the availability
of labor, water, electric power and roads; (3) uncertainties of weather, river stages, or similar physical conditions at
the site;(4) the conformation and conditions of the ground and existing detention ponds; (5) the character of
equipment and facilities needed prior to and during work performance; (6) subsurface conditions at the site of work;
(7) the quantities and qualities of all materials, equipment, and labor set forth in bid proposal, plans, drawings, and
specifications that are necessary to complete all of the work as required under the contract documents; and (8) the
location, condition, compatibility, configuration of all existing utilities and infrastructure. The BIDDER also
acknowledges that it has verified as correct, confirmed, and satisfied itself as to the character, quality, and quantity
of surface and subsurface materials, obstacles or conditions to be encountered insofar as this information is
reasonably ascertainable from an inspection of the site, including all exploratory work done, if any, as well as from
the drawings, plans, and specifications made part of the bidding documents. The BIDDER further acknowledges
that it has reviewed, investigated, confirmed, verified as correct, and satisfied itself as to any supplemental reports
such as geotechnical and environmental reports. Any failure of the BIDDER to take the actions described and
acknowledged in this paragraph will not relieve the BIDDER from responsibility for estimating properly the difficulty
and cost of successfully performing the work, or for proceeding to successfully perform the work without additional
expense to the OWNER. ENGINEER and OWNER assume no responsibility for any conclusions or interpretations
made by the BIDDER based on information made available by the ENGINEER or the OWNER of the project. Nor
do the OWNER or ENGINEER assume responsibility for any understanding reached or representation made
concerning conditions which can affect the work by any of its officers, agents or employees before the acceptance
of the bid offer and execution of the contract, unless that understanding or representation is expressly stated in this

contract.

CONTRACT CONDITIONS

Before submitting a proposal, the BIDDER should carefully examine all of the contract documents, including the
specifications. By the submission of a bid, the BIDDER will be understood to have read and fully informed themself

as to the contents of all of the documents. Should a BIDDER find any discrepancies, omission, ambiguities or



conflicts among the contract documents, or be in doubt about their meaning, the BIDDER shall bring such questions
to the attention of the OWNER’S REPRESENTATIVE not later than four (4) business days prior to the date of the
scheduled bid opening date and time. Bid Questions may be submitted to: Bids@RLAS-116.org. No bid
questions will be answered after 12:00pm/noon on Monday, August 3, 2026. All bid question responses will be
posted to BHFX by 10:00am on Tuesday, August 4, 2026. The OWNER'S REPRESENTATIVE will review the
questions and, where information sought is not already indicated or specified will issue a clarifying "Notice to
Bidders," which will become a part of the contract documents. Neither the OWNER nor the ENGINEER will make
or be responsible for any oral instructions and clarifications, and no such oral instructions or clarification shall be
binding upon the OWNER or ENGINEER.

Upon award of the contract work, the successful BIDDER will be required to execute a contract with the OWNER.



CONTRACT DOCUMENTS

Supplemental General Conditions
Section 00200

1.0 CONTRACT DOCUMENTS

1.1

1.2

1.3

The Contract Documents shall consist of the Owner/Contractor Agreement, the General Conditions
and specifications, the Drawings, the Specifications, all Addenda issued prior to the bidding, and all

modifications issued after execution of the Contract.

The Work encompasses all labor, materials, equipment and supplies required to complete the Project

in a timely and workmanlike manner.

By executing the Contract, the Contractor represents that they have visited the site, familiarized
themself with local conditions under which the Work is to be performed and verified their observations
with the requirements of the Contract Documents.

2.0 PROJECT ENGINEER

21 The Project Engineer also referred to as the Engineer, shall be Gewalt Hamilton Associates, Inc., 625
Forest Edge Drive, Vernon Hills, lllinois 60061. (847-478-9700)

2.2 The Project Engineer will provide coordination of the Contract and shall act as the Owner's
representative to both the Contractor and to the various governmental authorities.

2.3 The Engineer shall have access to all portions of the Work as well as to the Contractor's project records
as required.

24 The Project Engineer shall have authority to make a recommendation to the owner to reject work which
does not conform to the Contract Documents. The Owner or their representatives shall also have the
authority to do the same.

3.0 OWNER
3.1 The Owner is the person or entity identified as such in the Owner/Contractor Agreement and is

referred to throughout the Contract Documents. The term Owner means the actual Owner or their

authorized representative.



3.2

3.3

3.4

3.5

The Owner shall endeavor to forward all instructions to the Contractor through the Project Engineer
rather than going directly to the Contractor. If the Owner deems it necessary, it may contract the

Contractor directly.

If the Contractor fails to perform the Contract in accordance with the provisions therein, or fails to
correct defective work, or persistently fails to carry out the work according to the Contract Documents,
then the Owner may, by written order signed personally, or by an agent specifically empowered by
the Owner in writing, order the Contractor to stop the Work, or any portion thereof, until the cause for

such order has been eliminated.

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract
Documents, the Owner shall serve written notice to remedy such fault. If, within seven days of receipt
of the notice, the Contractor has not remedied the fault, the Owner shall have the right to terminate

the Contract.

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract
Documents and fails within a seven-day period after receipt of written notice from the Owner to
commence and continue correction of such default or neglect with diligence and promptness, the
Owner may, without prejudice to other remedies the Owner may have, correct such deficiencies. In
such case an appropriate Change Order shall be issued deducting from payments then or thereafter
due the Contractor the reasonable cost of correcting such deficiencies, including Owner’s attorneys’
fees and other Owner’s expenses and compensation for the Project Engineer’s additional services
made necessary by such default, neglect or failure. If payments then or thereafter due the Contractor

are not sufficient to cover such amounts, the Contractor shall pay the difference to the Owner.

4.0 CONTRACTOR

41

4.2

The Contractor is the person or entity identified as such in the Owner/Contractor Agreement and is
referred to throughout the Contract Documents, without regard to whether the Work is actually

performed by the Contractor or by a sub-contractor.

The Contractor shall supervise and direct all Work, to their best skill and attention. They shall be
solely responsible for all construction means, methods, techniques, sequences and procedures and
for coordinating all portions of the Work under this Contract. The Contractor shall advise the Project

Engineer and the Owner’s representative:
(a) If the specified procedure deviates from good construction practice:
(b) If following the procedure will affect any warranties; or

(c) Of any objections which the Contractor may have to the procedure.



4.3

4.4

4.5

4.6

4.7

4.8

4.9

4.10

4.11

The Contractor shall be responsible to the Owner for the acts and omissions of their employees, sub-
contractors and their agents and employees, and other persons or entities performing any portion of

the Work for, or on behalf of, the Contractor or any of its Subcontractors.

Intentionally Omitted.

The Contractor shall be responsible for inspection of portions of Work already performed to determine

that such portions are in proper condition to receive subsequent Work.

The Contractor shall coordinate all portions of the Work with other separate Owner employed

contractors, if any.

The Contractor shall assign a competent, technically trained office project manager to this Project
who shall handle all office functions including checking, approving, and coordinating shop drawings

and approving purchasing and disbursement, pay-out requests and correspondence.

Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for all
labor, materials, equipment, tools, construction equipment and machinery, water, heat, utilities,
transportation, and other facilities and services necessary for the proper execution of the Work,
whether temporary or permanent and whether or not incorporated or to be incorporated in the Work.
Unless specifically permitted or required elsewhere in the Contract Documents, all Work shall be
performed during regular working hours and the Contractor shall not permit Work to be performed on
Sunday or legal holidays without the Owner’s written consent. The Owner shall not be liable for any

overtime without its prior written consent approving such Work.

Except in the case of minor changes in the Work authorized by the Project Engineer, the Contractor
may make substitutions only with the consent of the Owner, after evaluation by the Project Engineer

and in accordance with a Change Order or Construction Change Directive.

The Contractor shall enforce strict discipline and good order among the Contractor’'s employees and
other persons carrying out the Work. The Contractor shall not permit employment of unfit persons or
persons not properly skilled in tasks assigned to them. The Contractor shall be responsible for any
damages to property or injuries to persons caused by the failure of the Contractor's employees to

comply with any laws, rules or regulations as well as the rules, regulations and policies of the Owner.

The Contractor warrants to the Owner that all materials and equipment furnished under this Contract
will be new unless otherwise specified, and that all Work will be of good quality, new, and free from

faults and defects and in conformance with the Contract Documents. Work, materials, or equipment



4.12

4.13

4.14

4.15

not conforming to these requirements shall be considered defective. If required by the Project
Engineer, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials
and equipment. The warranty will not be affected by the specification of any product or procedure,
unless the Contractor objects promptly to such product or procedure and advises the Project
Engineer of possible substitute products or procedures which will not affect the warranty. This
warranty shall not be restricted by the limitations of any manufacturer’s warranty. Inability or refusal
of the Subcontractor or supplier responsible for the defective work to correct such work shall not

excuse the Contractor from performing under the warranty.

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract
Documents as required by Section 13.2.1 or fails to carry out Work in accordance with the Contract
Documents, the Owner may issue a written order to the Contractor to stop the Work, or any portion
thereof, until the cause for such order has been eliminated; however, the right of the Owner to stop
the Work shall not give rise to a duty on the part of the Owner to exercise this right for the benefit of

the Contractor or any other person or entity.

Permits, fees and notices: Unless otherwise provided in the Contract Documents, the Contractor
shall secure and pay for all building permits as well as for other permits, fees, licenses, and
inspections by government agencies necessary for proper execution and completion of the Work that
are customarily secured after execution of the Contract and legally required at the time bids are
received or negotiations concluded. The Contractor shall comply with and give notices required by
applicable laws, statutes, ordinances, codes, rules and regulations, and lawful orders of public
authorities applicable to performance of the Work. If the Contractor performs Work contrary to
applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public
authorities, the Contractor shall assume appropriate responsibility for such Work and shall bear the

costs attributable to correction.

Intentionally Omitted.

The Contractor shall employ a competent superintendent and necessary assistants who shall be in
attendance at the Project site during performance of the Work and shall supervise the Work. The
superintendent shall represent the Contractor, and communications given to the superintendent shall
be as binding as if given to the Contractor. Communications shall be confirmed on written request.
The Superintendent’s sole responsibility shall be supervision and coordination of the Work. Failure
of the Contractor to supervise the job properly as determined by the Project Engineer and the Owner
shall be deemed a default under the Contract Documents. The Contractor, as soon as practicable
after award of the Contract, shall furnish in writing to the OWNER the name and qualifications of a
proposed superintendent. The Project Engineer may reply within 14 days to the Contractor in writing

stating (1) whether the Owner or the Project Engineer has reasonable objection to the proposed



4.16

4.17

4.18

superintendent or (2) that the Project Engineer requires additional time to review. Failure of the
Project Engineer to reply within the 14-day period shall constitute notice of no reasonable objection.
If the Owner or Project Engineer objects to the proposed superintendent, the Contractor shall tender
another individual to the Owner through the Project Engineer in accordance with this Section. The
Contractor shall not change the superintendent without the Owner’s consent, which shall not

unreasonably be withheld or delayed.

Intentionally Omitted.

Documents and Samples at the Site: The Contractor shall maintain one record copy of all drawings,
specifications, and all other Contract Documents on-site. The Contractor and its Subcontractors shall
maintain an accurate record of deviations and changes from the Contract Documents which occur in
the Work; shall indicate all such deviations and changes on mylar sepias or in CAD format, as the
Owner may request or the Contract Documents require; and shall turn over to the Project Engineer
upon completion of the Work all such documents and information, such as final shop drawings and
sketches, marked prints and similar data indicating the as-built conditions. Plumbing, HVAC and
Electrical Contractors shall record all changes and deviations in their Work from what appears on the
Contract Documents. The mylar sepias or CAD files of the Contract Documents shall be furnished by
the Project Engineer and paid for by the Contractor. The cost of recording and documenting the
changes or deviations shall be included in the contract price for the respective work. The as-built
mylar sepias shall be delivered by the Contractor to the Project Engineer prior to the final acceptance

of the Project and issuance of final payment.

Electronic Close-Out Documentation
A. General. Contractor to provide a complete project close-out documentation package in electronic
format. This package shall include:
1. Issued for Construction Plans and Specifications
Project Record Documents
Approved Submittals
Operation and Maintenance Manuals, as applicable
Warranties

Owner training Videos, including those of ongoing maintenance (WMV or .MP4 Format)

N o o bk~ ooN

Project Close-Out Directory
B. The electronic close-out documentation shall be prepared by Easy Archive Inc. GCs / CMs are

responsible for close-out fee. Please contact TJ Hurckes at 847-899-3414 or tji@easyarchive.io for

Pricing and Close-out Organization Information.
C. In order to facilitate the Electronic Close-Out Documentation process, comply with the following

procedures:



4.19

4.20

1. Contact Easy Archive Inc. for a Project Order Form a minimum of three months prior to the
date of Substantial Completion to schedule a pre-closeout meeting.
Review the following:
a. Format of documents. PDF electronic format of all documents.
b. Folder structure for storage and transfer of files.
c. Schedule for collection and turn-over of close-out documentation.
d. Record Document format procedures. Provide clean and accurate paper copies of
the marked-up Record Documents (Drawings and Specifications) for scanning.
e. Provide contact information for the individual responsible for the collection and
transfer of Electronic Close-Out Documentation Package contents.
f.  Review a complete listing of Electronic Close-Out Documentation Package contents.
2.  Multi-Building Projects — Submittals must be sorted by building
a. Each submittal must be assigned to a building
b. Submittals pertaining to multiple buildings must be labeled or tagged with all
buildings associated with that particular file.
c. Building specific folders can be generated. Files pertaining to multiple buildings must
be added to all appropriate folders.
3. Provide all documentation to Easy Archive Inc. for processing no later than 30 days after the
date of Substantial Completion.
4. Schedule a training conference with the Owner’s Representative, Construction Manager and

Easy Archive Inc. to present the completed Electronic Close-Out Documentation Package.

All required shop drawings will be submitted directly to the Project Engineer. By submitting Shop
Drawings, Product Data, Samples and similar submittals, the Contractor represents to the Owner
and Project Engineer that the Contractor has (1) reviewed and approved them, (2) determined and
verified materials, field measurements and field construction criteria related thereto, or will do so
and (3) checked and coordinated the information contained within such submittals with the
requirements of the Work and of the Contract Documents. The Contractor shall perform no portion
of the Work for which the Contract Documents require submittal and review of Shop Drawings,
Product Data, Samples or similar submittals until the respective submittal has been approved by the

Project Engineer.

After the award of the Contract, a request by the Contractor for a substitution of materials or
equipment in place of those specified in the Contract Documents will be considered only under one

or more of the following conditions:

(a) Required for compliance with interpretation of code requirements or insurance regulations than
existing;
(b) Unavailability of specified products, through no fault of the Contractor;

(c) Subsequent information discloses inability of specified products to perform properly as required;



4.21

4.22

4.23

4.24

4.25

(d) Manufacturer/fabricator refuses to certify or guarantee performance of specified product as
required; or
(e) When it is clearly seen, in the judgment of the Project Engineer that a substitution would be

substantially to the Owner’s best interests, in terms of cost, time, or other consideration.

Substitution requests shall be written, timely and accompanied by adequate technical and cost data.
Requests shall include a complete description of the proposed substitutions, name of the material
or equipment for which it is to be substituted, drawings, cuts, performance and test data, and any

other data or information necessary for a complete evaluation by the Project Engineer.

Cleaning Up: The Contractor shall keep the premises free from accumulation of waste materials or
rubbish caused by their operations on a daily basis. Atthe completion of the Work, they shall remove
all their waste materials from the Project site as well as all tools, construction equipment, etc. If the
Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and Owner
shall be entitled to reimbursement from the Contractor for all costs and expenses associated

therewith.

Use of Site: The Contractor shall confine operations at the site to areas permitted by applicable laws,
statutes, ordinances, codes, rules and regulations, and lawful orders of public authorities and the

Contract Documents and shall not unreasonably encumber the site with materials or equipment.

Cutting and Patching: The Contractor shall be responsible for cutting, fitting or patching required to
complete the Work or to make its parts fit together properly. All areas requiring cutting, fitting and
patching shall be restored to the condition existing prior to the cutting, fitting and patching, unless
otherwise required by the Contract Documents. The Contractor shall not damage or endanger a
portion of the Work or fully or partially completed construction of the Owner or separate contractors
by cutting, patching or otherwise altering such construction, or by excavation. The Contractor shall
not cut or otherwise alter such construction by the Owner or a separate contractor except with written
consent of the Owner and of such separate contractor; such consent shall not be unreasonably
withheld. The Contractor shall not unreasonably withhold from the Owner or a separate contractor
the Contractor’s consent to cutting or otherwise altering the Work. Only trades persons skilled and

experienced in cutting and patching shall perform such work.

The Contractor shall forward all communications to the CONSTRUCTION MANAGER.

Execution of the Contract by the Contractor is a representation that the Contractor has examined all
conditions affecting the Work and is fully familiar with all the conditions thereon and affecting the
same. As a result of such examination, Contractor hereby waives its rights under the Public

Construction Contract Act, 30 ILCS 557/10, to an increase in the Contract Sum or time for



4.26

4.27

subsequently discovered subsurface, latent or unknown conditions on the site. Contractor hereby
acknowledges that it has made its bid in an amount sufficient to compensate it for its knowing waiver
of such rights. Any adjustment to Contract Sum or time as a result of subsequent-discovered
conditions shall be made in accordance with, and only to the extent otherwise required by the

Contract Documents.

The Contractor specifically acknowledges and declares that the Contract Documents are full and
complete, are sufficient to have enabled the Contractor to determine the cost of the Work therein
and that the Drawings, the Specifications, and all Addenda, are sufficient to enable the Contractor
to construct the Work outlined therein in accordance with applicable laws, statutes, building codes
and regulations, and otherwise to fulfill all its obligations hereunder. The Contractor further
acknowledges that having carefully examined all Drawings, Specifications, and documents that

there are no discrepancies or omissions in the Contract Documents.

Work Included: Throughout the construction the Project Engineer may require the Contractor to
perform testing of various materials or installed items. The Contractor shall provide all material and
assistance needed to perform inspection and testing required under pertinent other sections of these

specifications.

5.0 SUBCONTRACTORS

5.1

5.2

All sub-contractors must be approved by the Project Engineer and Owner prior to their entry onto
the job site. Such approval may be secured during bidding or the Contractor may wait until they
actually need the sub-contractor. All Subcontracts shall be in writing, and shall be assignable by

the Contractor to the Owner.

The Contractor shall not contract with a proposed person or entity to whom the Owner or Project
Engineer has made reasonable and timely objection. The Contractor shall not be required to
contract with anyone to whom the Contractor has made reasonable objection. If the Owner or
Project Engineer has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Project Engineer has no reasonable
objection. If the proposed but rejected Subcontractor was capable of performing the Work, the
Contract Sum and Contract Time shall be increased or decreased by the difference, if any,
occasioned by such change, and an appropriate Change Order shall be issued before
commencement of the substitute Subcontractor's Work. However, no increase in the Contract Sum
or Contract Time shall be allowed for such change unless the Contractor has acted promptly and
responsively in submitting names as required. The Contractor shall not substitute a Subcontractor,

person or entity previously selected without written approval of Owner.



5.3

5.4

5.5

By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of
the Work to be performed by the Subcontractor, to be bound to the Contractor by terms of the
Contract Documents, and to assume toward the Contractor all the obligations and responsibilities,
including the responsibility for safety of the Subcontractor’'s Work, which the Contractor, by these
Documents, assumes toward the Owner and Project Engineer. Each subcontract agreement shall
preserve and protect the rights of the Owner and Project Engineer under the Contract Documents
with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will
not prejudice such rights, and shall allow to the Subcontractor, unless specifically provided
otherwise in the subcontract agreement, the benefit of all rights, remedies and redress against the
Contractor that the Contractor, by the Contract Documents, has against the Owner. Where
appropriate, the Contractor shall require each Subcontractor to enter into similar agreements with
Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, prior to
the execution of the subcontract agreement, copies of the Contract Documents to which the
Subcontractor will be bound, and, upon written request of the Subcontractor, identify to the
Subcontractor terms and conditions of the proposed subcontract agreement that may be at
variance with the Contract Documents. Subcontractors will similarly make copies of applicable

portions of such documents available to their respective proposed Sub-subcontractors.

The Contractor shall be responsible for any and all Subcontractors working under it and shall carry
insurance for all Subcontractors or ensure that they are carrying it themselves so as to relieve the

Owner and Project Engineer for any liability.

Each sub-contractor shall submit a certificate of insurance to the OWNER prior to entry onto the

Project site.

6.0 PAYMENTS & COMPLETION

6.1

The Contractor shall submit payment requests on a monthly basis, noting units completed to-date,
and unit amounts remaining. The Owner may withhold 10% on a cumulative basis from the project
payments, this amount being paid to the Contractor upon completion of the Project. "A Sworn
Contractor’s Affidavit" shall be submitted with each payment request in sufficient form for the Owner
to determine Contractor’s right to payment and compliance with the lllinois Mechanic’s Lien Law.
Each payment request shall include executed waivers of lien in conformity with information set forth
on a properly completed Contractor’'s Affidavit. In the event that the Owner is satisfied with
Contractor’'s payment procedures, the Owner may accept partial waivers of lien of Subcontractors
and suppliers who were included in the immediate preceding payment. The Contractor shall submit
waivers on a current basis, but the Owner may allow Subcontractors and suppliers to be not more

than one payment late with their partial waivers.



6.2

6.3

6.4

6.5

6.6

Decisions To Withhold Certifications For Payment: The Owner may decide not to certify payment
and may withhold payment in whole or in part, to the extent reasonably necessary to protect the
Owner, if the quality of the work is not in accordance with the contract documents. If the Owner is
unable to certify payment in the amount of the invoice, the Owner will promptly issue payment for
the amount of the Work completed in accordance with the contract documents. The Owner may
decide not to certify payment because:
o defective work not remedied
o third party claims filed or reasonable evidence indicating probable filing of such claims
o failure of Contractor to make payments properly to Subcontractors for labor, materials or
equipment
e reasonable evidence that the work cannot be completed for the unpaid balance of the
Contract Sum
e damage to the Owner or another contractor
e reasonable evidence that the work will not be completed within the Contract period and
that the unpaid balance would not be adequate to cover actual or liquidated damages for
the anticipated delay

e persistent failure to carry out work in accordance with Contract Documents.

Final Inspection: The Owner and the Project Engineer shall inspect the project and produce a final
punch list once the contract Work is substantially completed. The Contractor shall remedy the
points noted on the punch list and shall request re-inspection when the list is completed. If the
Owner incurs costs due to multiple inspections of the work, whether for substantial completion, final

completion or otherwise, the Contractor shall pay such costs by a back charge.

The date of substantial completion shall be the date when the Project Engineer and the Owner

substantially accept the Project improvements.

Final Payment: Upon completion of the punch list and satisfactory inspection by the Owner, and
the Project Engineer, the Contractor shall request final payment. The Owner shall review the

request and release payment to the Contractor.

Neither final payment nor any remaining retained percentage shall become due until the Contractor
submits to the Project Engineer (1) an affidavit that payrolls, bills for materials and equipment, and
other indebtedness connected with the Work for which the Owner or the Owner’s property might
be responsible or encumbered (less amounts withheld by Owner) have been paid or otherwise
satisfied, (2) a certificate evidencing that insurance required by the Contract Documents to remain
in force after final payment is currently in effect and will not be canceled or allowed to expire until
at least 30 days’ prior written notice has been given to the Owner, (3) a written statement that the

Contractor knows of no substantial reason that the insurance will not be renewable to cover the



period required by the Contract Documents, (4) consent of surety, if any, to final payment and (5),
if required by the Owner, other data establishing payment or satisfaction of obligations, such as
receipts, releases and waivers of liens, claims, security interests or encumbrances arising out of
the Contract, to the extent and in such form as may be designated by the Owner. If a Subcontractor
refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a bond
satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains unsatisfied
after payments are made, the Contractor shall refund to the Owner all money that the Owner may
be compelled to pay in discharging such lien, including all costs and reasonable attorneys’ fees.
Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute
a waiver of claims by that payee except those previously made in writing and identified by that

payee as unsettled at the time of final Application for Payment.

6.7 The Contractor warrants that title to all Work covered by an Application for Payment will pass to
the Owner no later than the time of payment. The Contractor further warrants that upon submittal
of an Application for Payment all Work for which Certificates for Payment have been previously
issued and payments received from the Owner shall, to the best of the Contractor’'s knowledge,
information and belief, be free and clear of liens, claims, security interests or encumbrances in
favor of the Contractor, Subcontractors, material suppliers, or other persons or entities making a

claim by reason of having provided labor, materials and equipment relating to the Work.

6.8 Notwithstanding any other provision in any Contract Document, the Owner shall not, in any manner,
be deemed or intended to have waived any claim by making a final payment or progress payment

of any amount.

6.9 Liens: Neither the final payment nor any part of any retained percentages, shall become due until
the contractor, if required, delivers to the Owner, a complete release of all liens arising out of this
contract, or receipts in full in lieu thereof and, if required in either case, an affidavit that so far as
they have knowledge or information the releases and receipts include all the labor and material for
which a lien could be filed. If any lien remains unsatisfied after all payments are made the contractor
shall refund to the Owner all moneys that the latter may be compelled to pay in discharging such a

lien, including all costs and reasonable attorney's fees.

7.0 SAFETY PROGRAMS & RESPONSIBILITIES

71 The Contractor shall be responsible for initiating, maintaining, and supervising all safety

precautions and programs connected with the Work.

7.2 The Contractor shall notify Owner, in writing, of any actual or possible claim for personal injury or

property damage relating to the Work, or of any occurrence which might give rise to such a claim,



promptly upon obtaining the first knowledge of same. The notice shall be in writing and shall provide

sufficient detail for the Owner to investigate the incident or claim.

8.0 INSURANCE

8.1 Prior to the commencement of the work, the Contractor shall submit a certificate of insurance to

the Owner's Representative, evidencing the request of this Section 8.0. Additionally, all

insurance required of the Contractor, including and/all subcontractors, with the sole

exception of worker’s compensation insurance, shall name the OWNER (Round Lake Area

Schools Community Unit School District 116), its individual Board members, officials,

employees and agents, and the ENGINEER (Gewalt Hamilton Associates, Inc.) as additional

insureds thereon.

8.1.1  During the term of the Contract, the Contractor and each sub-contractor shall at their own
expense, purchase and maintain the following insurance in companies properly licensed

and satisfactory to Owner with at least the minimum stated.

8.1.2 Worker's Compensation:

In the amount required by law

8.1.3 Employer's Liability:
At least $1,000,000 each accident for bodily injury by accident and each employee for

bodily injury by owner.

8.1.4 Comprehensive General Liability:
$1,000,000 per occurrence and in the aggregate
Include Complete Operations
Each Occurrence $1,000,000
Aggregate $2,000,000

8.1.5 Automobile Liability

All autos:
Bodily Injury Each Person $1,000,000
Bodily Injury Each Occurrence $1,000,000
Property Damage Each Occurrence $100,000
8.1.6  Umbrella or excess liability insurance $10,000,000

The Umbrella or excess insurance shall follow the form of the underlying insurance.



8.2

Other Insurance:

8.2.1

8.2.2

8.2.3

8.2.4

8.2.5

8.2.6

8.2.7

8.2.8

Include coverage for direct operations, sublet work, and contractual liability.

Completed Operations and Products Liability: Maintain in force for one year after final

payment.

"XCU" Coverage: Remove exclusions (explosion, collapse, underground property

damage).

Liability insurance may be arranged by combining Commercial General Liability and
Automobile Liability policies for the full limits required; or by a combination of underlying
Commercial Liability policies for lesser limits with the remaining limits provided by an

Excess or Umbrella Liability policy.

Contractor shall require sub-contractors not protected under their insurance to take out and
maintain worker's compensation insurance and insurance of the same kind in amounts
specified above and naming the additional insureds required above. Contractor shall

submit evidence of coverage of insurance required.

Contractor shall carry sufficient insurance on their equipment at site of Work and on route
to and from site to fully protect them. Contractor shall require same coverage of their sub-
contractors. It is expressly understood and agreed that Owner shall have no responsibility
therefore. All insurance of the Contractor shall be primary and non-contributory.
Additionally, Contractor waives any rights of subrogation it or any of its insurers may have

against any of the additional insureds.

The Contractor waives all rights against the Owner, its individual Board members, agents,
employees and consultants, as well as the Architect and its officers, agents and employees
for any loss or damage to the extent such loss or damage is covered by insurance. The
Contractor shall require all subcontractors and all sub-subcontractors, by appropriate

agreement, to contain such similar waivers in favor of the parties enumerated herein.

Allinsurance required of the Contractor and all Subcontractors shall state that the coverage
afforded to the additional insureds shall be primary insurance of the additional insureds
and not contributing with any other insurance or similar protection available to the additional
insureds, whether said other available coverage by primary, contributing or excess. If the
additional insureds have other insurance which is applicable to the loss, it shall be deemed

to be on an excess or contingent basis. It is the intent of the Parties that the insurance of



all other additional insureds be fully and completely exhausted before the Owner’s policy

becomes applicable to the loss.

9.0 CHANGES IN THE WORK

9.1

9.2

Changes in the Work may be accomplished after execution of the Contract, and without
invalidating the Contract, by Change Order, Construction Change Directive or order for a minor
change in the Work, subject to the limitations in the Contract Documents. A Change Order shall
be based upon agreement among the Owner, Contractor and Project Engineer; a Construction
Change Directive requires agreement by the Owner and Project Engineer and may or may not be
agreed to by the Contractor; an order for a minor change in the Work may be issued by the Project
Engineer or the Owner. Changes in the Work shall be performed under applicable provisions of
the Contract Documents, and the Contractor shall proceed promptly, unless otherwise provided

in the Change Order, Construction Change Directive or order for a minor change in the Work.

Change Orders: A Change Order is a written instrument prepared by the Contractor and signed
by the Owner, Contractor and Project Engineer stating their agreement upon all of the following:
1. The change in the Work;
2. The amount of the adjustment, if any, in the Contract Sum; and

3. The extent of the adjustment, if any, in the Contract Time.

As required by The Criminal Code, Section 33E Public Contracts (720 ILCS 5/33E-9), any changes
which authorize or necessitate an increase or decrease in either the cost of the contract by
$10,000 or more of the time of completion of the Work by 30 days or more may only be made
upon the written authorization of the Owner and only upon the written determination of the Owner
that:
1. The circumstances necessitating the change were not reasonably foreseeable at the time
the contract was signed; or
The change is germane to the original contract as signed; or

The change order is in the best interest of the owner and is authorized by law.



9.3

Construction Change Directives: A Construction Change Directive is a written order prepared by
the Project Engineer and signed by the Owner and Project Engineer, directing a change in the
Work prior to agreement on adjustment, if any, in the Contract Sum or Contract Time, or both. The
Owner may by Construction Change Directive, without invalidating the Contract, order changes in
the Work within the general scope of the Contract consisting of additions, deletions or other
revisions, the Contract Sum and Contract Time being adjusted accordingly. A Construction
Change Directive shall be used in the absence of total agreement on the terms of a Change Order.
If the Construction Change Directive provides for an adjustment to the Contract Sum, the
adjustment shall be based on one of the following methods:
1. Mutual acceptance of a lump sum properly itemized and supported by sufficient
substantiating data to permit evaluation;
Unit prices stated in the Contract Documents or subsequently agreed upon;
Cost to be determined in a manner agreed upon by the parties and a mutually acceptable
fixed or percentage fee; or
4. As otherwise provided in this Section.

Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the
change in the Work involved and advise the Project Engineer of the Contractor’s agreement or
disagreement with the method, if any, provided in the Construction Change Directive for

determining the proposed adjustment in the Contract Sum or Contract Time.

A Construction Change Directive signed by the Contractor indicates the Contractor’'s agreement
therewith, including adjustment in Contract Sum and Contract Time or the method for determining

them. Such agreement shall be effective immediately and shall be recorded as a Change Order.

If the Contractor does not respond promptly or disagrees with the method for adjustment in the
Contract Sum, the Project Engineer shall determine the method and the adjustment on the basis
of reasonable expenditures and savings of those performing the Work attributable to the change,
including, in case of an increase in the Contract Sum, an amount for overhead and profit as set
forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount.
In such case, the Contractor shall keep and present, in such form as the Project Engineer may
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise
provided in the Contract Documents, costs for the purposes of this Section shall be limited to the

following:

1. Costs of labor, including social security, old age and unemployment insurance, fringe
benefits required by agreement or custom, and workers’ compensation insurance;
2. Costs of materials, supplies and equipment, including cost of transportation, whether

incorporated or consumed;



9.4

9.5

3. Rental costs of machinery and equipment, exclusive of hand tools, whether rented from
the Contractor or others;

4, Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes
related to the Work; and

5. Additional costs of supervision and field office personnel directly attributable to the change.

Overtime when specifically authorized by the Owner shall be paid for by the Owner on the basis
of a premium payment only, plus the cost of insurance and taxes based on the premium payment.
Overhead and profit will not be paid by the Owner for overtime. Contractor shall submit a detailed,
itemized breakdown of quantities and unit costs, including overhead and profit as separate items

with response to request for price.

The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that
results in a net decrease in the Contract Sum shall be actual net cost as confirmed by the Project
Engineer. When both additions and credits covering related Work or substitutions are involved in
a change, the allowance for overhead and profit shall be figured on the basis of net increase or
decrease, if any, with respect to that change. Pending final determination of the total cost of a
Construction Change Directive to the Owner, the Contractor may request payment for Work

completed under the Construction Change Directive in Applications for Payment.

Minor Changes in the Work: The Project Engineer has authority to order minor changes in the
Work not involving adjustment in the Contract Sum or extension of the Contract Time and not
inconsistent with the intent of the Contract Documents. Such changes will be effected by written

order signed by the Project Engineer and shall be binding on the Owner and Contractor.

Deduction for Uncorrected Work: If the Owner deems it in-expedient to correct work damaged or
not done in accordance with the contract, the difference in value, together with a fair allowance for
damage shall be deducted from the contract amount due. The value of such deduction shall be

determined by the Owner.

10.0 HoLb HARMLESS AGREEMENT & INDEMNIFICATION

10.1

Contractor agrees to indemnify, hold harmless and defend CUSD #116 members of the Board of
Education, employees, students, teachers, and any agents thereof against all suits, actions, legal
proceedings, claims and demands, and against all damage, loss, cost, expense and attorney's
fees, in any manner caused by, arising from, incident to, connected with growing out of the
performance of this contract. The contractor shall agree to indemnify, hold harmless, and defend
the School District, members of the Board of Education, officers, employees, students, teachers

and agents from and against all suits, actions, legal proceedings, claims and demands of every



10.2

10.3

10.4

nature, and against all damages, loss, cost, expense and attorney’s fees on account or injury to,
or death of persons, or damage to, or loss of property caused by, or resulting in any manner from
acts or omissions, negligent or otherwise, of the contractor, its agents or employees, in performing
or failing to perform, any of the services, duties or operations to be performed by the said

contractor under the terms of the contract.

In any and all claims by an employee of Contractor, any Subcontractor, anyone directly or
indirectly employed by any of them or anyone for whose acts any of them may be liable, the
indemnification obligations in the Contract Documents shall not be limited in any way by any
limitation on the amount or type of damages, compensation or benefits payable by or for
Contractor or any Subcontractor under workers’ or workmen’s compensation acts, disability
benefit acts or other employee benefit acts. Contractor and every Subcontractor agree to assume
the entire liability for all personal injury claims suffered by their own employees allegedly injured
on the Project and waive any limitation of liability defense based on workers’ compensation acts,
or interpretations thereof, against claims by Owner for indemnification or contribution, and further
agree to indemnify and defend Owner and their board members, agents and employees and
consultants (Indemnitees) from and against all such claims, damages, losses and expenses,
including reasonable attorneys’ fees, that the Indemnitee’s may sustain as a result of such claims,
except to the extent that lllinois law prohibits indemnity for the Indemnitee’s own negligence, and
further agree to pay any contribution appropriate for Contractor's and Subcontractors’ own
negligence. Contractor shall ensure that this provision is inserted in every contract between
Contractor and Subcontractors. If such provision is not contained within a Subcontractor contract,
or if a Subcontractor’s insurance does not cover or is insufficient to pay such claims, Contractor

shall assume all Subcontractor liability for such indemnification of or contribution to Owner.

"Claims, damages, losses and expenses" as these words are used in the Contract Documents
shall be construed to include, but not be limited to (1) injury or damage consequent upon the
failure of or use or misuse by Contractor, its Subcontractors, agents, servants or employees, of
any hoist, rigging, blocking, scaffolding, or any and all other kinds of items of equipment, whether
or not the same be owned, furnished or loaned by Owner; (2) all attorneys’ fees, court costs, expert
witness fees and costs incurred in defense of the claim or in bringing an action to enforce the
provisions of this Indemnity or any other indemnity contained in the Contract Documents; and (3)
all costs, expenses, lost time, opportunity cost, etc. incurred by the party being indemnified or its

employees, agents or consultants.

Contractor’s indemnity obligations shall, but not by way of limitation, specifically include all claims
and judgments which may be made against the indemnities under federal or state law or the law

of other governmental bodies having jurisdiction, and further, against claims and judgments arising



10.5

10.6

from violation of public ordinances and requirements of governing authorities due to Contractor’s

or Contractor's employees’ method of execution of the Work.

To the extent prohibited by the Construction Contract Indemnification for Negligence Act, 740
ILCS 35/1, the indemnification obligations of Contractor under the Contract Documents shall not
extend to the liability of Owner, any Owner’s Representative, or the Engineer, or their agents,

consultants or employees, arising out of their own negligence.

If the Work is to be performed by trade unions, the Contractor shall make all necessary
arrangements to reconcile, without delay, damage, or cost to the Owner and without recourse to
the Engineer, or the Owner, any conflict between the Contract Documents and any agreements
or regulations of any kind at any time in force among members or council which regulate or
distinguish what activities shall not be included in the Work of any particular trade. In case the
progress of the Work is affected by any undue delay in furnishing or installing any items or
materials or equipment required under the Contract Documents because of the conflict involving
any such agreement or regulation, the Engineer may require that other material or equipment of

equal kind and quality be provided by the Contractor at no additional cost to the Owner.

11.0 DELAYS & EXTENSIONS OF TIME

11.1

If the Contractor is delayed at any time in the progress of the Work by any act or neglect of the
Owner, Owner’'s employees, any separate contractor employed by the Owner by changes ordered
in the Work (which changes do not result, in whole or in part, from neglect of the Contractor, its
agents or employees or subcontractors), regional labor disputes as they affect the Work that cannot
be resolved by the Contractor agreeing to the wages, hours and working conditions as they have
been established as the pattern settlement with respect to the said dispute, fire which does not
result from any willful or negligent act of the Contractor, any subcontractors or any of their
respective agents or employees, an unusual delay in transportation that could not have been
prevented by the Contractor’s planning or adequate investigation of conditions, unusually severe
weather conditions not reasonably anticipated, or delay authorized by the Owner, the date of
Substantial Completion shall be extended by Change Order for such reasonable time as the Project
Engineer shall determine. It is further understood that only delays caused by the conditions listed
above which the Contractor could not reasonably anticipate, are beyond the Contractor’s control
and which delays could not have been mitigated by the Contractor will be sufficient to extend the
Substantial Completion date. The Contractor has an affirmative duty to inquire and make
reasonable investigation where circumstances would alert the reasonable Contractor to a potential
delay for whatever reason. The criteria on which the term "unusually severe weather" shall be
based is the normal average amount of precipitation received in the project area, as recorder over

a period of the last five (5) years at the local are United States Weather Station. Any extension of



time due to unusually severe weather must be requested by the Contractor on the basis of
documented records of the actual precipitation for a minimum period of three (3) months time,
compared with the normal average for the area. Also, the criteria shall include the number of
excessive precipitation days over the same period and whether or not the Contractor’s force worked

on said days or any stage of construction was affected.

Where a delay occurs which is beyond the Contractor’s control, the Contractor has an affirmative
duty to mitigate the effect of that delay on the progress of the Work. An extension of the Substantial

Completion date will not be granted to the extent that the Contractor breaches said duty to mitigate.

The Contractor shall not be entitled to recover from the Owner, and hereby waives all rights which
it or its Subcontractors or any other person may otherwise have to recover, any costs, expenses
and damages of any nature which it or its Subcontractors or any other person, may suffer by reason
of delay in the performance of the Work or any portion thereof for any reason, the extension of

Contract Time granted herein being the Contractor’s sole and exclusive remedy.

The date of final completion of the Work is the date of the Owner’s written acceptance of the Project
Engineer’s final Certificate for Payment or the Owner’s issuance of final payment, whichever occurs

first.

12.0 HAZARDOUS MATERIALS

121

12.2

The Contractor is responsible for compliance with any requirements included in the Contract
Documents regarding hazardous materials. If the Contractor encounters a hazardous material or
substance not addressed in the Contract Documents and if reasonable precautions will be
inadequate to prevent foreseeable bodily injury or death to persons resulting from a material or
substance, including but not limited to asbestos or polychlorinated biphenyl (PCB), encountered
on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately
stop Work in the affected area and report the condition to the Owner and Project Engineer in

writing.

Upon receipt of the Contractor’s written notice, the Owner shall obtain the services of a licensed
laboratory to verify the presence or absence of the material or substance reported by the
Contractor and, in the event such material or substance is found to be present, to cause it to be
rendered harmless. When the material or substance has been rendered harmless, Work in the
affected area shall resume. By Change Order, the Contract Time shall be extended appropriately
and the Contract Sum shall be increased in the amount of the Contractor’'s reasonable actual

additional costs of shut-down, delay and start-up.



12.3

12.4

The Owner shall not be responsible under this Section 12.3 for materials or substances the
Contractor brings to the site unless such materials or substances are required by the Contract
Documents. The Owner shall be responsible for materials or substances required by the Contract
Documents, except to the extent of the Contractor’s fault or negligence in the use and handling of

such materials or substances.

The Contractor shall indemnify the Owner for the cost and expense the Owner incurs (1) for
remediation of a material or substance the Contractor brings to the site, or (2) where the Contractor
fails to perform its obligations under this Section, except to the extent that the cost and expense

are due to the Owner’s fault or negligence.

13.0 UNCOVERING & CORRECTION OF WORK

13.1

13.2

Uncovering of Work: If a portion of the Work is covered contrary to the Project Engineer’s request
or to requirements specifically expressed in the Contract Documents, it must, if requested in
writing by the Project Engineer, be uncovered for the Project Engineer's examination and be
replaced at the Contractor’s expense without change in the Contract Time. If a portion of the
Work has been covered that the Project Engineer has not specifically requested to examine prior
to its being covered, the Project Engineer may request to see such Work and it shall be uncovered
by the Contractor. If such Work is in accordance with the Contract Documents, costs of
uncovering and replacement shall, by appropriate Change Order, be at the Owner’s expense. If
such Work is not in accordance with the Contract Documents, all costs, fees and expenses and
the cost of correction, including but not limited to testing fees, shall be at the Contractor’s expense
unless the condition was caused by the Owner or a separate contractor in which event the Owner

shall be responsible for payment of such costs.

Correction of Work

13.2.1 Before or After Substantial Completion: The Contractor shall promptly correct Work
rejected by the Project Engineer or failing to conform to the requirements of the Contract
Documents, whether discovered before or after Substantial Completion and whether or
not fabricated, installed or completed. Costs of correcting such rejected Work, including
additional testing and inspections, the cost of uncovering and replacement, and
compensation for the Project Engineer’s services and expenses made necessary thereby,

shall be at the Contractor’s expense.



13.2.2  After Substantial Completion: If, within one year after the date of Substantial Completion
of the Work or designated portion thereof or after the date for commencement of
warranties, or by terms of an applicable special warranty required by the Contract
Documents, any of the Work is found to be not in accordance with the requirements of
the Contract Documents, the Contractor shall correct it promptly after receipt of written
notice from the Owner to do so. The one-year period for correction of Work shall be
extended with respect to portions of Work first performed after Substantial Completion
by the period of time between Substantial Completion and the actual completion of that
portion of the Work. In the case of any Work performed in correcting defects pursuant to
the guarantees provided or referred to by this Section 13, the guarantee period specified
or referenced to by Section 13 shall begin anew from the date of completion of such
Work. The Contractor shall remove from the site portions of the Work that are not in
accordance with the requirements of the Contract Documents and are neither corrected
by the Contractor nor accepted by the Owner. The Contractor shall bear the cost of
correcting destroyed or damaged construction, whether completed or partially
completed, of the Owner or separate contractors caused by the Contractor’s correction
or removal of Work that is not in accordance with the requirements of the Contract
Documents. Nothing contained in this Section 13.2.2 shall be construed to establish a
period of limitation with respect to other obligations the Contractor has under the Contract
Documents. Establishment of the one-year period for correction of Work as described in
this Section relates only to the specific obligation of the Contractor to correct the Work,
and has no relationship to the time within which the obligation to comply with the Contract
Documents may be sought to be enforced, nor to the time within which proceedings may
be commenced to establish the Contractor’s liability with respect to the Contractor’s

obligations other than specifically to correct the Work.

13.3  Acceptance of Nonconforming Work: If the Owner prefers to accept Work that is not in
accordance with the requirements of the Contract Documents, the Owner may do so instead of
requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has

been made.

14.0 MISCELLANEOUS PROVISIONS

141 The Contract shall be governed by the law of the place where the Project is located. The project is

located in the State of lllinois, Lake County.



14.2

14.3

14.4

14.5

14.5.1

The Owner and Contractor respectively bind themselves, their partners, successors, assigns and
legal representatives to covenants, agreements and obligations contained in the Contract
Documents. Except as provided in this Section, neither party to the Contract shall assign the
Contract as a whole without written consent of the other. If either party attempts to make such an
assignment without such consent, that party shall nevertheless remain legally responsible for all
obligations under the Contract. The Owner may, without consent of the Contractor, assign the
Contract to a lender providing construction financing for the Project, if the lender assumes the
Owner’s rights and obligations under the Contract Documents. The Contractor shall execute all

consents reasonably required to facilitate such assignment.

Written notice shall be deemed to have been duly served if delivered in person to the individual, to
a member of the firm or entity, or to an officer of the corporation for which it was intended; or if
delivered at, or sent by registered or certified mail or by courier service providing proof of delivery

to, the last business address known to the party giving notice.

Duties and obligations imposed by the Contract Documents and rights and remedies available
thereunder shall be in addition to and not a limitation of duties, obligations, rights and remedies
otherwise imposed or available by law. No action or failure to act by the Owner, Project Engineer
or Contractor shall constitute a waiver of a right or duty afforded them under the Contract, nor shall
such action or failure to act constitute approval of or acquiescence in a breach there under, except

as may be specifically agreed in writing or as specifically provided in the Contract Documents.

Termination or Suspension of the Contract

Termination by the Contractor: The Contractor may terminate the Contract if the Work is stopped
for a period of 30 consecutive days through no act or fault of the Contractor or a Subcontractor,
Sub-subcontractor or their agents or employees or any other persons or entities performing portions

of the Work under direct or indirect contract with the Contractor, for any of the following reasons:

1. Issuance of an order of a court or other public authority having jurisdiction that requires all
Work to be stopped;
2. An act of government, such as a declaration of national emergency that requires all Work
to be stopped; or
3. Because the Project Engineer has not issued a Certificate for Payment and has not notified
the Contractor of the reason for withholding certification, or because the Owner has not
made payment on a Certificate for Payment within the time stated in the Contract
Documents.
The Contractor may terminate the Contract if, through no act or fault of the Contractor or a
Subcontractor, Sub-subcontractor or their agents or employees or any other persons or entities

performing portions of the Work under direct or indirect contract with the Contractor, repeated



14.5.2

suspensions, delays or interruptions of the entire Work by the Owner as described in Section 14.5.3
constitute in the aggregate more than 100 percent of the total number of days scheduled for

completion, or 120 days in any 365-day period, whichever is less.

If one of the reasons described in Section 14.5.1 or 14.5.2 exists, the Contractor may, upon seven
days’ written notice to the Owner and Project Engineer, terminate the Contract and recover from
the Owner payment for Work executed, including reasonable overhead and profit, costs incurred

by reason of such termination, and damages.

If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor
or a Subcontractor or their agents or employees or any other persons performing portions of the
Work under contract with the Contractor because the Owner has repeatedly failed to fulfill the
Owner’s obligations under the Contract Documents with respect to matters important to the
progress of the Work, the Contractor may, upon seven additional days’ written notice to the Owner
and the Project Engineer, terminate the Contract and recover from the Owner as provided in this

Section.

Termination by the Owner for Cause: The Owner may terminate the Contract if the Contractor:

1. refuses or fails to supply enough properly skilled workers or proper materials;

2. fails to make payment to Subcontractors for materials or labor in accordance with the
respective agreements between the Contractor and the Subcontractors;

3. disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or

4. otherwise is guilty of a breach of a provision of the Contract Documents.

When any of the above reasons exist, the Owner, may without prejudice to any other rights or
remedies of the Owner and after giving the Contractor and the Contractor’s surety, if any, seven
days’ written notice, terminate employment of the Contractor and may, subject to any prior rights

of the surety:

1. Exclude the Contractor from the site and take possession of all materials, equipment, tools,

and construction equipment and machinery thereon owned by the Contractor; and

2. Finish the Work by whatever reasonable method the Owner may deem expedient. Upon
written request of the Contractor, the Owner shall furnish to the Contractor a detailed

accounting of the costs incurred by the Owner in finishing the Work.

When the Owner terminates the Contract for one of the reasons stated in Section 14.5.2, the
Contractor shall not be entitled to receive further payment until the Work is finished. The Contractor
shall only be compensated for work completed in accordance with the Contract Documents, less

any costs, fees or expenses incurred by the Owner as a result of Owner’s termination for cause.



14.5.3

14.5.4

14.6

14.7

If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including
compensation for the Project Engineer’s services and expenses made necessary thereby, and
other damages incurred by the Owner and not expressly waived, such excess shall be paid to the
Contractor. If such costs and damages exceed the unpaid balance, the Contractor shall pay the
difference to the Owner. The amount to be paid to the Contractor or Owner, as the case may be,
shall be certified by the Initial Decision Maker, upon application, and this obligation for payment

shall survive termination of the Contract.

Suspension by the Owner for Convenience: The Owner may, without cause, order the
Contractor in writing to suspend, delay or interrupt the Work in whole or in part for such period of
time as the Owner may determine. The Contract Time shall be adjusted for increases in the time
caused by suspension, as described in this Section. No adjustment shall be made to the extent
1. that performance is, was or would have been so suspended, delayed or interrupted by
another cause for which the Contractor is responsible; or

2. that an equitable adjustment is made or denied under another provision of the Contract.

Termination by the Owner for Convenience: The Owner may, at any time, terminate the Contract
for the Owner’s convenience and without cause. Upon receipt of written notice from the Owner of
such termination for the Owner’s convenience, the Contractor shall

1. cease operations as directed by the Owner in the notice;

2. take actions necessary, or that the Owner may direct, for the protection and preservation
of the Work;

3. except for Work directed to be performed prior to the effective date of termination stated in
the notice, terminate all existing subcontracts and purchase orders and enter into no further
subcontracts and purchase orders;

4. place no further orders and enter into no further Subcontracts for materials, labor, services
or facilities except as necessary to complete continued portions of the Contract;
terminate all Subcontracts and orders to the extent they relate to the work;
proceed to complete the performance of Work not terminated; and
take actions that may be necessary, or that the Owner may direct, for the protection and
preservation of the terminated Work.

Allowance shall be made for payments previously made to the Contractor for the terminated portion

of the Work, and claims which the Owner has against the Contractor under the Contract.

Intentionally Omitted.

The Contractor, before commencing the Work, shall furnish a Performance Bond and a Labor and

Material Payment Bond. The Performance Bond shall be in an amount equal to 100 percent of the



14.9

full amount of the Contract Sum as security for the faithful performance of the obligations of the
Contract Documents, and the Labor and Material Payment Bond shall be in an amount equal to
100 percent of the full amount of the Contract Sum as security for the payment of all persons
performing labor and furnishings materials in connection with the Contract Documents. Such bonds
shall be on A.l.LA. Document A-312, issued by the American Institute of Architects, or such other
document as may be acceptable to Owner, shall be issued by a surety satisfactory to the Owner

and shall name the Owner as a primary co-obligee.

The Contractor shall deliver the required bonds to the Owner no later than three days following the
date the Agreement is entered into, or if the Work is to be commenced prior thereto in response to
a letter of intent, the Contractor shall, prior to the commencement of the Work, submit evidence

satisfactory to the Owner that such bonds will be furnished.

The Contractor shall require the attorney-in-fact who executes the required bonds on behalf of the

surety to affix thereto a certified and current copy of the power of attorney.

Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering
payment of obligations arising under the Contract, the Contractor shall promptly furnish a copy of

the bonds or shall authorize a copy to be furnished.

Separate Contracts: The Owner reserves the right to let other contracts in connection with this
work. The contractor shall afford other contractors reasonable opportunity for the introduction and
storage of their materials and the execution of their work and shall properly connect and coordinate
their work with the other contractors work. If any part of the contractor's work depends on proper
execution or results upon the work of any other contractor, the contractor shall inspect and promptly
report to the Owner any defects in such work that render it unsuitable for such proper execution
and results. Their failure to so inspect and report shall constitute an acceptance of other contractor's

work as fit and proper for the reception of their work.

To insure the proper execution of their subsequent work, the contractor shall measure work already
in place and shall at once report to the Owner any discrepancy between the executed work and the

drawings which will affect their work.



Special Provisions
Section 01200

The following Special Provisions supplement the "Standard Specifications for Road and Bridge Construction”,
adopted January 1, 2022, the latest edition of the “Manual on Uniform Traffic Control Devices for Streets and
Highways”, and the “Manual of Test Procedures of Materials” in effect on the date of invitation of bids, and the
Supplemental Specifications and Recurring Special Provisions indicated here in which apply to and govern the
construction of the CUSD #116 ELLIS ELEMENTARY SCHOOL 2026 WATER MAIN IMPROVEMENTS and the

current edition of the "Standard Specifications for Water Main and Sewer Construction in lllinois". The Special

Provisions included herein apply to and govern the proposed improvement and, in case of conflict with any part or

parts of said specifications, said special provisions shall take precedent and shall govern.

Section 105 — Control of Work

1. Delete Article 105.05 and replace with the following:
“The documents forming the Contract Documents, as listed in the Agreement, are complementary, and
the work called for by one is as binding upon the parties as if it was called for by all. In the event of
conflict between the Contract Documents, the interpretation of the Engineer shall govern. Generally,
the Engineer will resolve conflicts in a manner which will yield the greater quality in the Work. In the
interpretation of any conflict between the Contract Documents, the following order of precedence shall

govern:

Agreement

Bid Form

Change Orders

Addenda

Special Provisions

Drawings/Plans

Instruction to Bidders

Supplemental Standard Specifications
Supplemental Specifications
Standard Specifications — lllinois Department of Transportation
Other Referenced Specifications

Other documents included in the Contract Documents by specific reference in the
“‘Agreement.”

2. Add the following sentences to the first paragraph of Article 105.07:
“The Drawings depict the locations of various existing underground utilities, including gas mains,
electric duct lines, telephone lines, cable TV lines, sewers, and water mains. The information shown on
the Drawings has been determined from the best available information, including field surveys and/or
the records of the parent utility companies. Such information may or may not be accurate. Other

underground utilities may also be present. As such, the Owner and Engineer assume no responsibility



in the event that, during construction, utilities other than those shown are encountered or that actual

locations of those utilities shown are different from the locations designated on the Drawings.

Delete Article 105.07 Paragraph (b) in its entirety and replace with the following:

“Unknown Utilities. The requirements stated above for known utilities shall apply to unknown utilities.
No compensation will be allowed for delays caused by unknown utilities.
Definition. An unknown utility is defined as an active or inactive underground transmission facility
(excluding service connections) which is neither (a) shown in any way in any location on the plans, and

(b) included in the proposal.”

Add the following to Article 105.09:

The work shall be constructed to the lines, grades, and cross sections indicated on the Contract
Drawings, unless otherwise directed by the Engineer. The Engineer reserves the right to make changes
in the lines, grades and cross sections as may be deemed necessary during the progress of the work.
Such minor changes in the line and grade shall not change the payment to the Contractor for such

work.”

Delete Article 105.10 and replace it with the following:

“105.10 Authority of Engineer. The Owner's representative, will administer the Contract and observe,
survey, monitor, and judge the performance of the Contractor. The Engineer will perform technical
inspections of work performed by the Contractor and shall have authority to reject, in writing, all work
and materials which do not comply with the Contract Documents.

The Owner's representative, will interpret the Contract Documents. The Owner's representative will
decide questions which arise in the execution of the Work or in the interpretation of the Contract
Documents. The Owner's representative's decision or interpretations shall be final, unless the
Contractor appeals to the Owner in writing within fifteen (15) calendar days after the decision or

interpretation.

Neither the Owner's representative's authority to act under this Section, or elsewhere in the Contract
Documents, nor any decision made by the Owner's representative in good faith either to exercise or
not exercise such authority shall give rise to any duty or responsibility of the Engineer to the Contractor;
any Subcontractor; any supplier, manufacturer, fabricator, distributor, vendor, or any other person or

organization performing any of the Work, or to any surety for any of them.

RENTH "

The use of terms, such as, but not limited to: “approval”, “judgment”, “requirement”, or “direction” shall
not be effective to assign to the Engineer any duty or authority to supervise or direct the furnishing or
performance of the Work or any duty or authority to undertake responsibility contrary to the provisions

herein; shall not be construed in any manner to relieve the Contractor of any of its responsibilities under



the Contract Documents; nor, shall be construed to create duties on the part of the Engineer or the

Owner toward the Contractor.

The Owner's representative will not be responsible for the Contractor's means, methods, techniques,
sequences, or procedures of construction, or the safety precautions and programs incident thereto, and
the Engineer will not be responsible for the Contractor's failure to perform or furnish the Work in
accordance with the Contract Documents.

The Owner's representative will not be responsible for the acts or omissions of the Contractor or of any
Subcontractor; any supplier, manufacturer, fabricator, distributor, vendor, or of any other person or
organization performing or furnishing any of the Work. It is agreed and understood that the Contractor
is solely responsible for supervising the Work and for safety at the site of the Work as provided for in
Article 105.14.”

Add Article 105.14, which shall read as follows:

“105.14 Job-Site Safety. The Contractor is solely responsible at all times for safety at the job site. The
Contractor shall implement whatever protection measures are necessary to fully protect their work
forces, the work forces of their suppliers and subcontractors, and the general public from construction
activities. Any and all safety regulations and other provisions of applicable Federal, State and local

laws and building and construction codes shall be observed.

The Drawings do not include standards or guidelines for construction safety. The Contractor shall be
responsible for the adequacy and safety of all construction methods and the safe prosecution of the
Work, including, but not limited to: forms, false work, scaffolding, trench protection, protective
barricades, protective rails, and warning lights. It is expressly stipulated that any examination and/or
approval by the Engineer of the Contractor's plans for such items as well as for any other items needed
for the prosecution of the Work will cover only general conformance with the design concept of the
project and general compliance with the information given in the Contract Documents. Such
examination and/or approval by the Engineer shall not relieve the Contractor from full and complete
responsibility for safe prosecution of the Work at all times and for obtaining satisfactory results.
Requirements for safety-related work tasks presented in Project Drawings and Specifications, such as
traffic control, represent the minimum level of protection which must be implemented. Depending on
the Contractor's means and methods, these protection measures may or may not be fully adequate to
protect Project work forces or the general public. As such, the Contractor is solely responsible for and
is required to implement whatever additional protection measures may be necessary to fully protect the

Project work force and the general public.

Nothing in the foregoing paragraphs shall be construed as relieving the Contractor from full

responsibility for safe prosecution of the Work at all times. In the event the Owner, Engineer or their



representatives are held by a court or administrative body to be liable for personal injuries or damages
to property arising from deficiencies in job-site safety, the Contractor shall promptly indemnify and hold

them harmless there from.”

Section 107 - Legal Relations and Responsibility to the Public

1.

Add the following paragraphs to Article 107.30:
“The Contractor assumes full responsibility for the safekeeping of all materials and equipment and for
all unfinished work until final acceptance by the Owner, and if any of it is damaged or destroyed from

any cause, the Contractor shall replace it at their own expense.

The Contractor shall indemnify and save harmless the Owner against any liens filed for nonpayment of
their bills in connection with the Contract work. The Contractor shall furnish the Owner satisfactory
evidence that all persons who have done work or furnished materials, equipment or service of any type

under this Contract have been fully paid prior to the acceptance of the Work by the Owner.

The Contractor shall erect and maintain such barriers and lights and/or watchmen as will protect and
warn pedestrians and vehicles, and prevent access of unauthorized persons to the site so as to prevent

accidents as a consequence of their work.

The Contractor shall indemnify and hold harmless the Owner, the Owner's employees, the Engineer,
and the Engineer's employees from any and all liability, loss, cost, damages and claims, and expense
(including reasonable attorney's fees and court costs) resulting from, arising out of, or incurred by
reason of any claims, actions, or suits based upon or alleging bodily injury, including death, or property
damage arising out of, or resulting from the Contractor's operations under this Contract, whether such
operations be by themself or by any subcontractor or by anyone directly or indirectly employed by either
of them. The Contractor shall obtain insurance for this purpose, which shall insure the interests of the
Owner and Engineer as the same may appear, and shall file with the Owner and Engineer certificates

of such insurance.

The Contractor shall protect the Owner's property and adjacent property from injury or loss resulting
from their operations. Objects sustaining such damage shall be replaced to the satisfaction of the

Owner and Engineer; the cost of such repairs shall be borne by the Contractor.

The Contractor shall be completely responsible for protecting their work from vandalism. Any
vandalized concrete shall be repaired and/or replaced as directed by the Engineer and at the

Contractor's expense.”



Section 109 — Measurement and Payment

1.

Add the following paragraphs to Article 109.02:

“All the requirements of the Supplemental Standard Specifications pertaining to Sections 100 to 109 of
the Standard Specifications are considered incidental to the Work, and no separate or additional
payment will be made, except as otherwise indicated, for complying with said requirements. The Owner
has the authority to withhold any payment if satisfactory progress is not made by Contractor to complete
any work on the Contract.

The cost of removal of any temporary surfaces, trench backfill or other temporary materials above the
subgrade level in areas where final surface restoration is to be performed shall be incidental to the

Contract and no additional separate payment will be made.

Existing facilities or property damaged by construction activities, including settlement, whether through
result of Contractor's negligence or as a normal result of the means and methods employed by the
Contractor, shall be restored to original condition. Restoration of damaged areas will be considered
incidental to the Work and the cost shall be included as part of the unit or lump sum price item to which
the restoration pertains.

Pay Items (P.l.) are defined in Section 01010 of the Supplementary Specifications of this
Contract Document. Pay Iltem definitions and measurement procedures in Section 01010 shall

take precedence over any other conflicting definitions or procedures.

Payment for each item will be made at the unit or lump sum price bid for that item. The cost of all other
related or incidental work required by the plans and specifications shall not be measured or paid for as
a separate item, but shall be included as part of the unit or lump sum price item to which the work
pertains. Failure to list all such related or incidental work for the bid items shall not invalidate this

stipulation.”

Delete Article 109.07 and replace it with the following:
“109.07 Partial Payments and Retainage. The Owner will pay the Contractor monthly for Work
completed in accordance with the Contract Documents. Applications for Payment from the Contractor
(and subcontractors) shall be prepared and submitted by the Contractor with all supporting documents
to the Engineer. Supporting documents to be submitted with Applications for Payment shall include, but
are not limited to:

Documents to be Submitted With

Applications for Partial Payment

T

All delivery tickets for trench backfill, concrete and asphalt.
Lien Waivers
Certified Payroll Report(s)

,.\,\
O T
)



Failure to submit any of the above documents may cause the payment application to be rejected.

Lien waivers shall accompany each Application for Payment and shall reflect the amount paid to each
subcontractor, and supplier, and their respective supporting lien waivers. Contractor's lien waivers
submitted with interim Applications for Payment shall reflect all costs up to the date of the Application.
Lien waivers from subcontractors, suppliers and others accompanying interim Applications for Payment
may be submitted one month in arrears. Lien waivers submitted with the final Application for Payment
shall reflect the full values of Contractor's efforts; and, all subcontracts, materials purchases, and other

Project costs.

Applications for Payment shall be reviewed by the Engineer within ten (10) calendar days of the
submittal and returned to the Contractor for correction or forwarded to the Owner for approval, as
appropriate. Engineer and Contractor must agree to quantities forwarded to the Owner. Any disputed
quantities not included in the Application for Payment must be resolved within thirty (30) calendar days
with any adjustments from disputed quantities to be included on the following Application for Payment.
Applications for Payment certified by the Engineer must be in the District offices by the close of business
on the last working day of each month. The Owner will pay the Contractor within thirty (30) calendar

days of receipt of Applications for Payment certified by the Engineer.

Retainage shall be withheld as follows:

There shall be deducted from the amount so determined a sum of ten percent to be retained until after

the completion of the entire work to the satisfaction of the Owner and Engineer.”

Delete the first, third, and fourth paragraphs of Article 109.08 and add the following:

“Final payment will be made within sixty (60) calendar days after the Work is fully completed and
accepted by the Owner and the Contract fully performed. Request for final payment shall be prepared
by the Contractor and accompanied by the documentation hereinafter listed. Quantities for this Contract

shall be subject to the contract unit price applied to final measured quantities.

Neither the final payment nor any part of the retained percentage shall become due until the Contractor
delivers to the Owner a complete release of all liens arising out of this Contract, or receipts in full in lieu
thereof, and in either case, an affidavit that so far as they have the knowledge or information, the
releases and receipts include all the labor and material for which a lien could be filed, but the Contractor
may, if any subcontractor refuses to furnish a release or receipt in full, furnish a bond satisfactory to
the Owner, to indemnify the Owner against any lien. If any liens remain unsatisfied after all payments
are made, the Contractor shall refund to the Owner all moneys that the Owner may be compelled to

pay in discharging such liens, including all costs and Attorney's fees.



With their final payment request, the Contractor shall submit the following data:
Documents to be Submitted With
Application for Final Payment

(a) Contractor prepared Record - Drawings

Add the following as the first two paragraphs of Article 109.09:

“The Contractor shall notify the Engineer immediately when the Contractor becomes aware of any
circumstances which the Contractor believes may lead to a claim for extra cost. Where possible, the
Contractor shall delay proceeding with work which may result in the claim for extra cost until the
Engineer has had a reasonable opportunity to review the situation, unless such delay will materially
disrupt the prosecution of the Work or unless immediate Contractor action is required to resolve an
emergency which endangers life or property. The purposes of the Engineer's review are: to verify that
a claim for extra cost may be warranted, to make modifications to the Work to avoid or minimize the
extra cost, and/or to monitor the Contractor's performance of the work generating the extra cost. For
those situations where the Engineer is not notified prior to the Contractor performing work which causes
the claim, the amount of extra cost to which the Contractor is entitled shall not include costs which, in
the Engineer's sole opinion, could reasonably have been avoided if the Contractor had notified the

Engineer prior to proceeding with the Work.

The Contractor shall submit, in writing, claims for extra cost to the Engineer as soon as possible after
the occurrence of the event(s) giving rise to the claim, but not more than thirty (30) calendar days
thereafter. Claims shall include appropriate supporting documentation as specified in following
paragraphs to justify the extra cost claimed. This documentation shall include, as a minimum: a
description of the circumstances which generated the claim, prior notifications provided to the Engineer,
and a detailed breakdown of costs incurred by the Contractor. In the event that this documentation
cannot be assembled within thirty (30) calendar days or if the extra cost is ongoing, the Contractor shall
submit, in writing, whatever partial information is available to keep the Engineer informed of the
Contractor's progress. Extra costs incurred by the Contractor solely because of the particular means
and methods which the Contractor chooses to perform the Work will not be considered. Claims
submitted more than thirty (30) calendar days after the occurrence of the event(s) giving rise to the

claim will not be considered.”



RECURRING SPECIAL PROVISIONS

Temporary Restroom Facilities

State of lllinois Public Act 094-0042 (Construction Site Temporary Restroom Facility Act) stipulates that the
CONTRACTOR must provide and maintain, for their work force, temporary restroom facilities. Please
review this Act or the most recent update to the legislation in order to have a clear understanding of the
provisions of the Act such as the quantity, type, and appurtenances necessary for the project. The cost of
this item shall be considered incidental to the project. Per the language of the Act the OWNER has the
authority to penalize the CONTRACTOR if the provisions of the Act are not followed.

Construction Layout

The CONTRACTOR shall be required to furnish and place construction layout stakes for this project.

The CONTRACTOR shall provide field forces, equipment and material to set all additional stakes for this
project, which are needed to establish offset stakes, reference points, and any other horizontal or vertical
controls, including supplementary benchmarks, necessary to secure a correct layout of the work. Stakes
for line and grade of pavement and/or curb shall be set at sufficient station intervals (not to exceed 50 ft.)
to assure substantial conformance to plan line and grade. The CONTRACTOR will not be required to set
additional stakes to locate a utility line which is not included as a pay item in the contract nor to determine

property lines between private properties.

The CONTRACTOR shall be responsible for having the finished work substantially conform to the lines,
grades, elevations and dimensions called for in the plans. Any inspection of checking of the
CONTRACTOR’S layout by the ENGINEER and the acceptance of all or any part of it shall not relieve the
CONTRACTOR of their responsibility to secure the proper dimension, grades and elevations of the several
parts of the work. The CONTRACTOR shall exercise care in the preservation of stakes and benchmarks
and shall have them reset at their expense when any are damaged, lost, displaced or removed or otherwise

obliterated.

Cooperation with Existing Utilities

The CONTRACTOR shall familiarize themself with the locations of all utilities and structures that may be
found in the vicinity of the construction. The CONTRACTOR is required to contact the Joint Utility Locating
Information for Excavators (J.U.L.I.E.) lllinois 1 call system and follow all appropriate guidelines. In addition
CONTRACTOR shall submit a request to the OWNER, whom will locate all existing sanitary systems, storm
systems, water system, and roadway lighting systems. The CONTRACTOR shall conduct their operations
to avoid damage to the above-mentioned utilities and structures. Should any damage occur due to the
Contractor's negligence, repairs shall be made by the CONTRACTOR at their expense in a manner
acceptable to the ENGINEER. The CONTRACTOR shall notify all utility owners of their construction

schedule and shall coordinate construction operations with the utility owners so that relocation of utility lines



and structures may proceed in an orderly manner. Notification shall be in writing, with copies transmitted to
the ENGINEER.

Disposal of Surplus Material (CCDD)

CONTRACTOR shall be responsible for the proper disposal of all materials, construction debris, soil and
other waste. Disposal of all materials, construction debris, soil, and other wastes shall be at a disposal site
that is properly licensed and permitted to accept the particular materials, construction debris, soil and other
wastes delivered to it in accordance with all lllinois and federal environmental laws and regulations. Failure
to identify disposal site(s) for materials, construction debris, soil and other wastes or to submit such
information when requested by the OWNER is a material breach. The costs to test, remove and dispose of
excavation materials, construction debris, soil and other regulated waste are include in the unit price for
this pay item. OWNER will sign a CONTRACTOR provided LPC-662 or LPC-663 if requested and fully

supported with all necessary background testing information.

Upon request of the OWNER, CONTRACTOR shall provide the OWNER with copies of all load tickets,
manifests, bills of lading, scale tickets and other pertinent documents, including copies of all permits and/or
licenses for the proposed transfer station, CCDD site and/or landfill. In the event that the transfer station,
CCDD site and/or landfill proposed for use by CONTRACTOR does not possess the necessary permits
and/or licenses to accept the materials, construction debris, soil or other wastes, CONTRACTOR will
replace the transfer station and/or landfill. If the CONTRACTOR disposes of materials, construction debris,
soil or other wastes at a site which is not property permitted, the CONTRACTOR shall be responsible for
all costs associated with the removal of the waste to a properly licensed/permitted landfill or disposal site,

including fines, penalties and attorney's fees.

CONTRACTOR shall notify the OWNER within 24 hours of receipt of any environmental complaints, fines,
citations, violations or notices of violation ("Claims") by any governmental body or regulatory agency against
CONTRACTOR or any of their subcontractors or any third party relating to the loading, hauling or disposal
of material, construction debris, soil or other wastes in connection with the Project. CONTRACTOR will
provide evidence to the OWNER that any such Claim has been addressed to the satisfaction of the issuer

or initiator of any such Claim.

CONTRACTOR shall haul any materials, construction debris, soil and other wastes in vehicles and/or
containers complying with all applicable environmental laws. All equipment used to transfer materials,
construction debris, soil or other wastes shall be designed to prevent spillage during the hauling operation.
All hauling equipment shall fully comply with all OWNER, state, and federal regulations, laws and

ordinances pertaining to size, load weight, safety, and any environmental laws.



Special Waste Policy
From information such as general history provided by OWNER, Special Waste are not anticipated to be

encountered during work performed as part of this contract.

If the CONTRACTOR encounters materials within the project limits that the CONTRACTOR believes may
be classified as Special Waste, the CONTRACTOR will immediately halt work that may disturb the
suspected waste and immediately notify the ENGINEER. None of the suspected waste will be removed
from the in-situ location on jobsite prior to ENGINEER approval. The CONTRACTOR will protect the jobsite
from potential contamination from the suspected waste. lllinois Department of Transportation Standard

Specification Article 104.03 will apply.

The CONTRACTOR will have the suspected waste material tested to determine if the suspected waste

meets the criteria of Special Waste Testing and disposal of Special Waste will be paid for as Extra Work.

Maintenance of Existing Roadways

Beginning on the date that the contractor begins work on this project, the contractor shall assume
responsibility for the normal maintenance of all roadways within the limits of the improvement. This normal
maintenance shall include all repair work deemed necessary by the Village, Owner or Engineer. Traffic

control and protection required for this work will be provided by the contractor.

Progress Cleaning, Sweeping, and Waste Removal
The CONTRACTOR shall maintain a work area that is free of waste material, debris, and rubbish. The

CONTRACTOR shall at a minimum mechanically sweep and collect debris from the pavement areas and

curb and gutter of the project and adjacent roadways utilized to access the site on a weekly basis, preferably
on Friday or Saturday afternoons. CONTRACTOR shall collect and remove waste materials, debris, and
rubbish from the project site periodically and dispose of in an acceptable fashion offsite, or clean site as
directed by ENGINEER. The project site shall be kept in a clean and in an orderly condition. When
applicable, remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed
or remote spaces prior to enclosing the space. When applicable, dust and vacuum interior areas prior to
applying surface finishes, and continue cleaning to eliminate dust build up. The cost of this item shall be

considered incidental to the project.

Protection of Existing Drainage Facilities Durinq Construction

All existing drainage structures are to be kept free of debris resulting from construction operations. All
work and material necessary to prevent accumulation of debris in the drainage structures will be
considered as incidental to the contract. Any debris in the drainage structures resulting from construction

operations shall be removed at the contractor's own expense, and no extra compensation will be allowed.

During construction, if the contractor’s forces encounter or otherwise becomes aware of any sewers,

underdrains or field drains within the right-of-way other than those shown on the plans, they shall inform



the engineer. The engineer shall direct the work necessary to maintain or replace the facilities in service,
and to protect them from damage during construction if maintained. Existing facilities to be maintained that
are damaged because of non-compliance with this provision shall be replaced at the contractor’'s own
expense. Should the engineer have directed the replacement of a facility, the necessary work and payment
shall be done in accordance with Sections 550 and 601 and Article 104.02 respectively of the “Standard

Specifications.”

Use of Premises

The contractor shall confine their apparatus, the storage of materials and the operations of their workers,

to limits indicated by law, ordinances, permits or directions of the Owner.

Material Storage
On-site areas may be designated for material/equipment storage. The contractor will assume all risk and

liability associated with the storage of material/equipment at on-site locations.

Environmental Control
Section 01568

PART 1 - GENERAL

1.01. ENVIRONMENTAL PROTECTION

The Contractor shall be responsible for furnishing all necessary items for fulfilling the Work

described herein for environmental protection including prevention and control of erosion

and sedimentation that results directly or indirectly from the Project.

1.02. PREVENTION OF WATER POLLUTION

The Contractor shall take all such precautions in the conduct of their operations as may be

necessary to avoid contaminating the water in adjacent watercourses or water storage

areas including wells whether natural or man-made.

All earthwork, moving of equipment, water control of excavations, and other operations
likely to create silting, shall be conducted so as to minimize pollution of watercourses or

water storage areas.

Water used during the Contract Work, which has become contaminated with oil, bitumens,
harmful or objectionable chemicals, sewage or other pollutants, shall be disposed of so as
to avoid affecting all nearby waters and lands. Under no circumstances shall the Contractor
discharge pollutants into any watercourse or water storage area. Do not allow water used
in aggregate processing, concrete curing, foundation and concrete lift cleanup or any other

waste to directly enter a stream untreated. When water from adjacent natural sources is



used in the Contract Work, intake methods shall be such as to avoid contaminating the

source of supply or becoming a source of erosion or sedimentation.

1.03. NOISE AND AIR POLLUTION CONTROL

Conduct operations so as not to violate any applicable ordinances, regulations, rules and

laws in effect in the area at the date of bid opening pertaining to noise and air pollution and
to conform to all provisions in effect at the date of bid opening as set forth in the Rules and

Regulations Governing the Control of Air Pollution and noise pollution in the State of lllinois.

1.04. PLANT PEST CONTROL

All soil moving or handling equipment that has operated in or will operate in regulated areas

shall be subject to plant quarantine regulations. In general, these regulations require the
thorough cleaning of soil from equipment before such equipment is moved from regulated
areas to non-infested areas. Complete information may be obtained from the regional office

of the Plant Pest Control Division of the United States Department of Agriculture.

1.05. PRESERVATION OF NATURAL RESOURCES

All construction operations, contract work, clean up and the condition of the adjacent terrain

upon completion of the Work shall fully comply with all applicable regulations and laws

concerning the preservation of natural resources.

1.06. DUST CONTROL

Throughout the entire construction period, maintain dust control by use of water sprinklers

or chemical dust control binder as may be approved by the Engineer.

PART 2 - PRODUCTS

Not applicable to this section.
PART 3 - EXECUTION

Not applicable to this section.

PART 4 - PAYMENT

No separate payment will be made for the work in this Section; all the costs of such work

shall be considered included to the items of work to which they pertain.



Submittals
Section 01300

PART 1 - GENERAL

1.01.1.1.

1.01.1.2.

1.01.1.3.

Scope
This section includes general requirements and procedures related to the Contractor's

responsibilities for preparing and transmitting submittals to the Engineer to demonstrate
that the performance of the Work will be in accordance with the Contract requirements.
Submittals include schedules, Contractor's Drawings, calculations, samples, manuals,
methods of construction, and record drawings. Other requirements for submittals are

specified under applicable sections of the Standard Specifications.

Required Submittals

Submit Shop Drawings and Manufacturer's Literature for each of the following:

1.02.1. Concrete Mix Designs & Plant Certifications
1.02.2. Water Main Pipe

Contractor’'s Drawings & Other Submittals

A. General
Contractor's drawings shall be neat in appearance, legible and explicit to enable
proper review relative to Contract compliance. They shall be complete and detailed
to show fabrication, assembly and installation details, catalog data, pamphlets,
descriptive literature, and performance and test data. They shall be accompanied by
calculations or other sufficient information to provide a comprehensive description of

the structure, machine or system provided and its intended manner of use.

B. Contractor's Responsibility
Each Contractor's drawing submitted by the Contractor shall have affixed to it the

following Certification Statement, signed by the Contractor:

"Certification Statement: By this submittal, | hereby represent that | have
determined and verified all field measurements, field construction criteria, materials,
dimensions, catalog numbers and similar data and | have checked and coordinated

each item with other applicable approved drawings and all Contract requirements."

The review and approval of Contractor's drawings by the Engineer shall not relieve
the Contractor from their responsibility with regard to the fulfillment of the terms of

the Contract. All risks of error and omission are assumed by the Contractor, and the



Engineer will have no responsibility therefore.

No portion of the Work requiring a Contractor's drawing shall be started nor shall any
materials be fabricated, delivered to the site, or installed prior to the approval or
qualified approval of such item. Fabrication performed, materials purchased or on-
site construction accomplished which does not conform to approved Contractor's
drawings and data shall be at the Contractor's risk. The Owner will not be liable for
any expense or delay due to corrections or remedies required to accomplish

conformity.

Contract Work, materials, fabrication, and installation shall conform with approved

Contractor's drawings.

Identification
Data - All submittals for approval shall have the following identification data, as

applicable, contained thereon or permanently adhered thereto.

1. Owner Contract Number.
2. Project name and location.

3.  Submittal Numbers. Re-submittals shall bear original submittal number and

be lettered.
4. Product identification.

5. Drawing title, drawing number, revision number, and date of drawing and

revision.

6. Applicable Contract drawing numbers and specification section and

paragraph numbers.

7. Subcontractors, vendors, and/or manufacturer's name, address and phone

number.

8. Contractor's certification statement.



Catalog Data - Each submittal of catalog data shall have the identification required

as hereinbefore stated.

1. Catalogs or brochures submitted in packages of multiple items for approval
need the identification only on the exterior. In such instances the
identification shall include page and catalog item numbers for items
submitted for approval. If one or more of the items in such a submittal are

not approved, re-submittal of only the unapproved items is required.

2. Catalog cuts containing various products, sizes and materials shall be

highlighted to show particular items being submitted.

Space - Vacant space of approximately 3-1/2-inches high by 4-inches wide shall be
provided adjacent to the identification data to receive the Engineer's status

stamp.

Shop Drawings

Shop drawings shall show types, sizes, accessories, weights, layouts including
plans, elevations and sectional views, component, assembly and installation details,
and all other information required to illustrate how applicable portions of the Contract
requirements will be fabricated and/or installed. Include manufacturer's certified

performance curves, catalog cuts, pamphlets and descriptive literature, as required.

Working Drawings

Submit working drawings as required for changes, substitutions, contractor design
items, and designed methods of construction. Requirements for working drawings
will be listed in appropriate Specification Sections and/or in Special Provisions.
Drawings shall be accompanied by calculations or other information to completely
explain the structure and describe its intended use. Working drawings and
calculations as submitted shall be sealed, dated and signed by a Professional
Engineer, and/or Structural Engineer as appropriate, registered in the State of

lllinois.

Review and approval of such drawings by the Engineer shall not relieve the
Contractor from their responsibility with regard to the fulfilment of the terms of the
Contract. All risks of error are assumed by the Contractor and the Engineer shall

have no responsibility, therefore.



Catalog Data
Submittals — An electronic copy (.PDF), submitted via email of the catalog data is
required for the original submittal and each subsequent re-submittal that may

become necessary.

Manufacturer's equipment data shall be certified and shall include materials type,
performance characteristics, voltage, phase, capacity, and similar data. Provide
wiring diagrams when applicable. Indicate catalog, model and serial numbers
representing specified equipment. Provide complete component information to verify

all specified required items.

Data Identification - Each submittal shall have all pertinent data contained therein
that are applicable to the item submitted for approval, adequately and prominently

designated.

Approval Process

Original Submittal — Electronic copies (.PDF) of catalog data specified in ltem F and
legible prints of all shop and working drawings shall be submitted to the Engineer for
approval in accordance with the Contractor's drawings submission schedule, with all
fabrication and installation requirements, allowing at least 30 calendar days for
checking and appropriate action by the Engineer. Three copies of all Contractor's

drawings will be returned.

Contractor's drawings will be returned, stamped with one of the following

classifications:

NO EXCEPTION TAKEN

No corrections, no marks.

FURNISH AS NOTED
Minor corrections are required as noted on the submittal. All items may
be fabricated as marked without further resubmission. Resubmit corrected

copy to the Engineer.



REJECTED

Requires corrections or is otherwise not in accordance with the Contract
Documents. Correct and resubmit drawings as per original submission.
Thirty (30) calendar days will be allowed for checking and appropriate
action by the Engineer. Only one stamped drawing will be returned.
Incomplete submittals or submittals not in conformance with this
Specification will not be reviewed but will be returned to the Contractor as

"not approved".

INFORMATION ONLY

Items not reviewed or items for which submittals are not required.

Review and approval of Contractor's drawings by the Engineer shall not relieve the
Contractor in any way from their responsibility with regard to the fulfillment of the
terms of the Contract. All risks of error are assumed by the Contractor and the

Engineer shall have no responsibility therefor.

H. Excessive Reviews of Contractor Drawings and Other Submittals
The Owner's cost for Engineer's effort to review Contractor drawings or other
submittals which have been returned two or more times stamped "REJECTED" shall
be borne by the Contractor at a rate of $300.00 per labor hour. Upon completion of
each subsequent review, the Engineer will provide the Contractor a summary total
of hours expended in performing the review. Moneys due the Owner for Engineer's
cost for third and additional reviews of Contractor drawings and other submittals will
be deducted from the next regular payment due the Contractor. The cost for these
services shall be deducted from the “Amount Earned to Date” from the next regular

payment due the Contractor.

Part 2 - Payment

No separate payment will be made for the work in this section; all the costs of such work shall be considered

incidental to the items of work to which they pertain.

Rejection of Work

Any materials or Work found not to be in compliance with the Standard Specifications, these Special
Provisions, and/or the construction plans shall be cause for the complete rejection of all work performed as
determined by the Owner. The Contractor shall replace at its sole cost and expense all Work that is rejected

by the Owner. No additional compensation shall be paid for said replacement Work.



PROJECT SPECIFIC SPECIAL PROVISIONS

General Provisions

The Contractor shall dig test holes to determine locations and elevations of conflicting underground utilities.

The Contractor shall not close any parking lot without prior notification and consent of the ENGINEER and
shall provide at least twenty-four (24) hour notice. Failure to notify ENGINEER is considered a traffic control
deficiency and the CONTRACTOR will be charged an amount as determined by the IDOT standard. In the
event of an emergency, the CONTRACTOR shall provide immediate access to closed areas.

The CONTRACTOR shall contact the OWNER, OWNER’S REPRESENTATIVE & ENGINEER twenty-
four (24) hours advance notice of parking restrictions with appropriate signs and/or barricades placed
meeting the approval of the ENGINEER.

The CONTRACTOR shall be responsible for the immediate repair of any damage done to the roadway or
existing structures within the right-of-way by the construction vehicles or equipment during any construction.

This work shall be considered incidental to the cost of the contract.

The CONTRACTOR shall protect from damage all parts of curbs, paving, catch basins, manholes, drains,
pavement, buildings, utilities and all other improvements liable to injury by their operations and shall, at

their own expense, make good all damages to the satisfaction of the OWNER.

All trees shall be protected from damage by all contractors. The CONTRACTOR shall be responsible for
any negligence or willful damage to these trees or their root system. The CONTRACTOR shall not remove
any trees unless requested to do so in writing by the ENGINEER or if they are marked on the plans for

removal.

A pre-construction conference will be scheduled after execution of the Agreement, and prior to
commencement of the Work.

Concrete Washout

Description.
This work shall be done in accordance with Section 105 of the Standard specifications, except as follows:

The Contractor shall take sufficient precautions to prevent pollution of streams, lakes, reservoirs, and wetlands
with fuels, oils, bitumens, calcium chloride, or other harmful materials according to Article 107.23 of the
“Standard Specifications”.



Construction Requirements.

To prevent pollution by residual concrete and/or the by-product of washing out the concrete trucks, concrete
washout facilities shall be constructed and maintained on any project which includes cast-in-place concrete
items. The concrete washout shall be constructed, maintained, and removed according to this special

provision.

The concrete washout facility shall be constructed on the job site in accordance with lllinois Urban Manual
practice standard for Temporary Concrete Washout Facility (Code 954). The Contractor may elect to use a
pre-fabricated portable concrete washout structure. The Contractor shall submit a plan for the concrete
washout facility, to the Engineer for approval, a minimum of 10 calendar days before the first concrete pour.
The working concrete washout facility shall be in place before any delivery of concrete to the site. The

Contractor shall ensure that all concrete washout activities are limited to the designated area.

The concrete washout facility shall be located no closer than 50 feet from any environmentally sensitive areas,
such as water bodies, wetlands, and/or other areas indicated on the plans. Adequate signage shall be placed
at the washout facility and elsewhere as necessary to clearly indicate the location of the concrete washout

facility to the operators of concrete trucks.

The concrete washout facility shall be adequately sized to fully contain the concrete washout needs of the
project. The contents of the concrete washout facility shall not exceed 75% of the facility capacity. Once the
75% capacity is reached, concrete placement shall be discontinued until the facility is cleaned out. Hardened
concrete shall be removed and properly disposed of outside the right-of-way. Slurry shall be allowed to
evaporate, or shall be removed and properly disposed of outside the right-of-way. The Contractor shall
immediately replace damaged basin liners or other washout facility components to prevent leakage of concrete
waste from the washout facility. Concrete washout facilities shall be inspected by the Contractor after each
use. Any and all spills shall be reported to the Engineer and cleaned up immediately. The Contractor shall

remove the concrete washout facility when it is no longer needed.

Basis of Payment.

This work will be measured in place and paid for at the contract unit price per lump sum for CONCRETE
WASHOUT, which shall include all labor, materials, and equipment required to complete the work as specified

herein.

Class D Patching (Special)

Description.
This work shall include all labor, material, and equipment necessary to completely remove the existing

pavement, perform the necessary excavation and complete the replacement with a Class D patch of the type



specified, where marked by the Engineer. The work shall be in accordance with the applicable plan details,

Section 442 of the Standard Specifications as modified below, and as specified herein.

Materials.
ltem Section
a. Hot Mix Asphalt (HMA) (NOte 1) ....ovirieiiiee e, 1004.04

Note 1. Pavement patches shall be considered ‘finish’ or ‘surface’ patches and the final replacement

material shall be in accordance with the details as shown in the plans.

Method of Measurement.

The quantities shown in the contract documents are estimated. The actual size, depth and location of patches
will be determined in the field by the Engineer. Pavement removal and replacement of the various classes and

types will be measured for payment in place, and the area computed in square yards.

Basis of Payment.
This work will be paid for at the contract unit price per Square Yard (SY) for CLASS D PATCHING, SPECIAL

of the type and thickness specified and include all labor, material, and equipment required to complete the

work as specified herein.

No additional compensation will be made in the line item unit price due to differences in estimated versus

actual totals of each type and thickness of patch utilized.

Remove and Reinstall Fence

Description.
This work shall include all labor, material, and equipment necessary to remove and dispose of existing

fences as specified in the plans or as directed by the Engineer.

Construction Requirements.

The Contractor shall store the existing fence and post in a location that won’t promote vandalism or theft.
The Contractor shall replace, at no additional cost to the Owner, any part of the fence which has been

vandalized, stolen or damaged due to neglect, misconduct or poor workmanship.

Basis of Payment.
This item of work shall be paid for at the contract unit price of LUMP SUM for REMOVE AND REINSTALL

FENCE, which price shall include all labor, materials, and equipment necessary to complete the work as

described herein.



Connection to Existing Water Main

Description.
This work shall include all labor, material, and equipment necessary to complete the non-pressure

connection of the proposed water main to the existing water main at locations shown on the Engineering
plans in accordance with Section 41 of the Standard Specifications for Water and Sewer Construction in

lllinois and as specified herein.

Construction Requirements.

The work shall include all pipe, reducers, fittings, solid sleeves, excavation, concrete thrust blocking, and
disposal of surplus excavated materials. The Contractor shall notify the Engineer a minimum of 72 hours

prior to any required water main shut downs.

Basis of Payment.

This work will be measured in place and paid for at the contract unit price per each (LS) for WATER
SERVICE REPLACEMENT, which shall include all labor, material, and equipment required to complete the

work as specified herein.

Water Main Removal

Description.
This work shall include all labor, material, and equipment necessary to remove and dispose of existing

water service, of the diameter specified, at locations shown on the Engineering plans in accordance with

Sections 550 and 561 of the Standard Specifications and as specified herein.

Construction Requirements.

Excavation of trenches shall be performed according to the applicable requirements of Article
550.04. Backfill of trenches shall be performed according to the applicable requirements of Article
550.07. Materials resulting from the removal of existing water main shall be disposed of off-site according
to Article 202.03 of the Standard Specifications.

Basis of Payment.

This work will be measured in place and paid for at the contract unit price per foot (FT) for WATER MAIN
REMOVAL, which shall include all labor, material, and equipment required to complete the work as

specified herein.



Water Main, 4”

Description.
This work shall include all labor, material, and equipment necessary to furnish and install water main of the

size and type specified. This work shall be in accordance with the applicable portions of Section 561 of the
Standard Specifications, Section 41 of the Standard Specifications for Water and Sewer Construction in

lllinois, and as specified herein.
Proposed water main locations shown on the Engineering plans are approximate. The Engineer shall revise
the locations as necessary based on disturbance conflicts with existing vegetation or specialty items. The

Contractor has the option of installing the proposed service lines by open-cut or trenchless methods.

Construction Requirements.

All bends, fittings and accessories required for installation of the water main as specified and shown on the

plans shall be included in the cost of water main and shall be furnished by the Contractor.

Water main shall be polyvinyl chloride (PVC) C900 DR 25 with joints conforming to ASTM D-3139 and
gaskets ASTM F-477. Open-cut water main shall have four inches of crushed granular bedding (CA-11)
extending to 12” above the top of the pipe. Water main shall be placed at a minimum depth of 5.5 feet as

measured to the top of the pipe from the proposed ground elevation.

Tracer wire shall be installed and securely fastened with all PVC water main installation. Tracer wire shall
consist of 7x19 clear vinyl coated galvanized aircraft cable, 7/16” coated diameter. Tracer wire shall be
brought to the surface at all valve and hydrant locations using Rhino TriView Flex Test Stations, blue, with
GD-1333C decal. Tracer wire shall be tested for electrical continuity following pressure testing and prior to

final payment.

All fittings furnished shall be ductile iron conforming to AWWA Standard for PVC Compact Fittings C153,
350 psi rating. Fittings shall be mechanical joint and shall be equipped with Mega-Lug or equal joint
restraining glands. Restraining glands which rely on the bearing of screw-points on the water main wall
shall not be utilized. The cost of fittings shall not be paid for separately but shall be included in the cost for

installation of the water main.

No deflection of pipe will be allowed unless specified on the plans or approved in writing by the Engineer.

Vertical offsets shown on the plans will not be paid for separately but shall be included in the linear foot

price of the water main.

All testing and chlorination shall conform to Sections 41-2.12 and 41-2.13 of the Standard Specifications

for Water and Sewer Construction in lllinois AWWA C651-14 and the requirements of the Municipality.



Pressure and Leakage Testing of Water Mains:

Pressure testing of the water mains shall be in accordance with Section 41-2.12 of the Standard
Specifications for Water and Sewer Construction in lllinois and as specified herein. Water main shall be
subjected to a minimum hydrostatic pressure test of 150 pounds per square inch (psi) for a period of not
less than two (2) hours. The maximum allowable leakage will be that stated in section 41-2.14C the
Standard Specifications for Water and Sewer Construction in lllinois. In addition, the hydrostatic pressure

shall not drop more than five (5) psi during the test.

Chlorination of Water Mains:
Disinfection of water mains shall be performed according to AWWA C651-14 and section 41-2.15 of the

Standard Specifications for Water and Sewer Construction in lllinois. Where conflicts between the above

requirements exist, the more restrictive requirement shall govern or as approved by the Engineer

Chlorine shall be applied by the use of (1) liquid chlorine only. All work as listed shall be included with this

pay item.

Basis of Payment.

This work will be measured in place and paid for at the contract unit price per foot (FT) for WATER MAIN,

4" which shall include all labor, material, and equipment required to complete the work as specified herein.



Sample Contract
Section 20500

(informational only)

1. This Agreement made and concluded this day of , 2026, between Round
Lake Area Schools Community Unit School District 116 (“CUSD #116”) known as the party of the first part and ___
their executors, administrators,

successors, or assigns, known as the party of the second part.

2. WITNESSETH: That for and in consideration of the payment and agreements mentioned in the Bid hereto
attached, to be made and performed by the party of the first part, and according to the terms expressed in the Bond
referring to these presents, the party of the second part agrees with said party of the first part at their own proper
cost and expense to furnish all labor, equipment, supplies and materials necessary to complete the work in
accordance with the Plans and Specifications hereinafter described and in full compliance with all the terms and
conditions of the Agreement.

3. And itis also understood and agreed that the, Instructions to Bidders and General Conditions, Supplemental
General Conditions, Special Provisions, Contract Special Provisions, Submittals, Bid Form, Bid Bond, the latest
edition of the lllinois Department of Transportations ‘Standard Specifications for Road and Bridge Construction’
(with the exception of Division 100, unless otherwise indicated in the Contract Documents), any addenda, and the
Drawings titled:

2026 Water Main Improvements
Ellis Elementary School
Dated: 7/23/2026

as prepared by:
GEWALT HAMILTON ASSOCIATES, INC.
625 FOREST EDGE DRIVE
VERNON HILLS, ILLINOIS 60061

are all essential documents of this Contract and are a part thereof.

4, IN WITNESS THEREOF, the said parties have executed these presents on the date above mentioned.
Attest:
Party of the First Part — (seal)

Round Lake Area Schools Community Unit
School District #116
President Board of Directors

Attest:

Party of the Second Part Corporation - Secretary (seal)



Exhibits

SITE IMPROVEMENT PLANS
(See Attachments)




ELLIS ELEMENTARY SCHOOL

2026 WATER MAIN IMPROVEMENTS

RAYMOND ELLIS ELEMENTARY SCHOOL
ROUND LAKE AREA SCHOOLS DISTRICT 116
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720 CENTRAL PARK DR, ROUND LAKE BEACH, IL 60073
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DETECTABLE WARNINGS

GEOMETRIC AND PAVING PLAN

1.

ALL PAVEMENT DIMENSIONS ARE TO EDGE OF PAVEMENT, UNLESS OTHERWISE NOTED.
PAVEMENT, B=BACK OF CURB, F=FACE OF CURB. RADII DIMENSIONS ARE TO BACK OF CURB.

E=EDGE OF

INSTALL ALL CURB AND SIDEWALK AS SHOWN. NOTE SOME CURBS REQUIRE REVERSE PITCH GUTTER.
DOWEL NEW SIDEWALK AND CURB TO EXISTING AND PROPOSED CURBS PER GENERAL NOTES.  WHEN
CONSTRUCTING A CARRIAGE WALK, THE PROPOSED SIDEWALK CONTRACTION AND EXPANSION JOINTS
SHALL ALIGN WITH EXISTING CURB JOINTS.

PROVIDE 1.90% CROSS SLOPE AND 4.5% MAXIMUM LONGITUDINAL SLOPE ON ALL SIDEWALKS AND
PEDESTRIAN PATH WAYS UNLESS OTHERWISE INDICATED. ILLINOIS ACCESSIBILITY CODE REQUIRES A
MAXIMUM CONSTRUCTED CROSS SLOPE OF 2.00% AND LONGITUDINAL SLOPE OF 5.00%.

INSTALL PCC PAVEMENT AS SHOWN. REFER TO DETAIL SHEET FOR SPECIFIC PAVEMENT SECTION AND
GENERAL NOTES FOR CONSTRUCTION, TESTING AND COMPACTION REQUIREMENTS.

ALL PAVEMENT MARKINGS SHALL BE PAINT, COLOR AS NOTED, IN ACCORDANCE WITH SECTION 780 OF
THE IDOT  STANDARD SPECIFICATIONS. (TWO SINGLE APPLICATIONS, 16 MILS EACH REQUIRED). SITE
PAVEMENT MARKING SHALL BE COORDINATED WITH SITE ENGINEER. CONTRACTOR SHALL NOTIFY SITE
ENGINEER 48 HRS PRIOR TO INSTALLING PAVEMENT MARKING.

INSTALL NEW SIGNS AND HANDICAPPED PARKING SIGNS USING 2" GALVANIZED SQUARE TUBE POST AND
TELESCOPING POST SLEEVE PER IDOT STANDARD.

CONTRACTOR SHALL INSTALL TEMPORARY EROSION CONTROL SEED AND BLANKET AS NECESSARY TO
MEET SOIL EROSION AND SEDIMENT CONTROL REQUIREMENTS. REFER TO NOTES AND DETAILS
THROUGHOUT THE PLAN SET FOR SPECIFIC MATERIAL REQUIREMENTS.

FOR FINAL RESTORATION, THE CONTRACTOR SHALL BE RESPONSIBLE FOR RESTORING ALL DISTURBED
TURF AREAS AND PROPOSED TURF AREAS AS FOLLOWS:

a. PRIOR TO PLACEMENT OF TOPSOIL RESTORATION AREA SUBGRADE MATERIAL SHALL BE ROTOTILLED
AND RE—-COMPACTED TO A MAXIMUM OF 80% STANDARD PROCTOR TO A DEPTH OF 6

b. SPREAD A MINIMUM OF 6” OF EXISTING SITE SALVAGED SCREENED TOPSOIL OR NEW PULVERIZED
TOPSOIL ON ALL DISTURBED AREAS. COMPACT TO 80% STANDARD PROCTOR.

c. TOPSOIL MUST BE FREE OF LITTER, BRUSH, ROCKS AND EARTH CLODS OF GREATER THAN 1 INCH IN
ANY DIMENSION. CONTAIN BETWEEN 1%—10% ORGANIC MATTER, 12%—50% CLAY, AND LESS THAN 55%
SAND CONTENT. PH SHALL BE BETWEEN 6.0 AND 8.0.

d. SEED RESTORATION AREAS AS FOLLOWS:

. IDOT CLASS 1 SEED. (LAWN MIXTURE)
FERTILIZER SHALL BE APPLIED FOLLOWING IDOT REQUIREMENTS.
EROSION CONTROL BLANKET SHALL BE NORTH AMERICAN GREEN S75 OR APPROVED EQUAL
INSTALLED FOLLOWING MANUFACTURER GUIDELINES.
CONTRACTOR SHALL BE RESPONSIBLE FOR WATERING THE RESTORED AREA PER IDOT SPECIFICATIONS
FOR A DURATION OF 30 DAYS PRIOR TO THE OWNER’S FINAL REVIEW AND ACCEPTANCE. IF
RESTORATION HAS NOT SHOWN A CCATCHL OR UNIFORM STAND, THE CONTRACTOR SHALL REPEAT
RESEEDING OR RESODDING UNTIL A UNIFORM STAND IS ACHIEVED.

ONCE RESTORATION HAS BEEN COMPLETED, THE CONTRACTOR SHALL REMOVE EROSION CONTROL DEVICES.
SILT FENCE TRENCHES SHALL BE BACKFILLED AND RESTORED IN KIND. STORM STRUCTURES SHALL BE
CLEANED OF DEBRIS.
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GENERAL NOTES

1.

10.

ALL CONSTRUCTION SHALL BE PERFORMED ACCORDING TO THE ILLINOIS DEPARTMENT OF
TRANSPORTATION "STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION” LATEST EDITION,
THE "SUPPLEMENTAL SPECIFICATIONS AND RECURRING SPECIAL PROVISIONS” LATEST EDITION, THE
"STANDARD SPECIFICATIONS FOR WATER AND SEWER MAIN CONSTRUCTION IN ILLINOIS” LATEST EDITION,
THE ILLINOIS PLUMBING CODE, THE DETAILS IN THESE PLANS, THE CONTRACT DOCUMENTS, ALL
APPLICABLE REQUIREMENTS OF THE ILLINOIS DEPARTMENT OF TRANSPORTATION, THE IEPA AND
ORDINANCES OF AUTHORITIES HAVING JURISDICTION AND ALL ADDENDA THERETO.

EASEMENTS FOR THE EXISTING UTILITIES, BOTH PUBLIC AND PRIVATE AND UTILITIES WITHIN PUBLIC
RIGHTS—OF—-WAY ARE SHOWN ON THE PLANS ACCORDING TO AVAILABLE RECORDS. THE CONTRACTOR
SHALL BE RESPONSIBLE FOR DETERMINING THE EXACT LOCATION IN THE FIELD OF THESE UTILITY LINES
AND THEIR PROTECTION FROM DAMAGE DUE TO CONSTRUCTION OPERATIONS. IF EXISTING UTILITY LINES
OF ANY NATURE ARE ENCOUNTERED WHICH CONFLICT WITH NEW CONSTRUCTION, THE CONTRACTOR
SHALL NOTIFY THE ENGINEER IMMEDIATELY SO THAT THE CONFLICT MAY BE RESOLVED.

WHENEVER, DURING CONSTRUCTION OPERATIONS, ANY LOOSE MATERIAL IS DEPOSITED IN THE FLOW
LINE OF GUTTERS, DRAINAGE STRUCTURES, DITCHES, ETC. SUCH THAT THE NATURAL FLOW LINE OF
WATER IS OBSTRUCTED, THE LOOSE MATERIAL WILL BE REMOVED AT THE CLOSE OF EACH WORKING
DAY. AT THE CONCLUSION OF CONSTRUCTION OPERATIONS, ALL DRAINAGE STRUCTURES AND FLOW
LINES SHALL BE FREE FROM DIRT AND DEBRIS. THIS WORK SHALL BE CONSIDERED INCLUDED IN THE
CONTRACT. THE CONTRACTOR’S FAILURE TO PROVIDE THE ABOVE WILL PRECLUDE ANY POSSIBLE
ADDED COMPENSATION REQUESTED DUE TO DELAYS OR UNSUITABLE MATERIALS CREATED AS A RESULT
THEREOF.

THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND EXISTING CONDITIONS AFFECTING THEIR WORK
WITH THE ACTUAL CONDITIONS AT THE JOB SITE PRIOR TO ORDERING MATERIALS. IN ADDITION, THE
CONTRACTOR MUST VERIFY THE LINE AND GRADES. IF THERE ARE ANY DISCREPANCIES FROM WHAT IS
SHOWN ON THE CONSTRUCTION PLANS, STANDARD SPECIFICATIONS AND/OR SPECIAL DETAILS, THE
CONTRACTOR SHALL SECURE WRITTEN INSTRUCTION FROM THE ENGINEER PRIOR TO PROCEEDING WITH
ANY PART OF THE WORK AFFECTED BY OMISSION OR DISCREPANCIES. FAILING TO SECURE SUCH
INSTRUCTION, THE CONTRACTOR WILL BE CONSIDERED TO HAVE PROCEEDED AT HIS/HER OWN RISK
AND EXPENSE AND NO ADDITIONAL COMPENSATION WILL BE PROVIDED FOR ANY COSTS INCURRED..

ALL PAVEMENT DIMENSIONS ARE SHOWN TO EDGE OF PAVEMENT UNLESS OTHERWISE NOTED.

WHERE SECTION OR SUBSECTION MONUMENTS ARE ENCOUNTERED, THE ENGINEER SHALL BE NOTIFIED
BEFORE THE MONUMENTS ARE REMOVED. THE CONTRACTOR SHALL CAREFULLY PRESERVE ALL
PROPERTY MARKS AND MONUMENTS UNTIL THE OWNER, AUTHORIZED SURVEYOR OR AGENT HAS
WITNESSED OR OTHERWISE REFERENCED THEIR LOCATION.

THE CONTRACTOR SHALL NOTIFY THE ENGINEER AT LEAST 72 HOURS PRIOR TO BEGINNING WORK.

IF DURING CONSTRUCTION THE CONTRACTOR ENCOUNTERS OR OTHERWISE BECOMES AWARE OF ANY
SEWERS OR UNDERDRAINS OTHER THAN THOSE SHOWN ON THE PLANS, HE/SHE SHALL INFORM THE
ENGINEER, WHO SHALL DIRECT THE WORK NECESSARY TO MAINTAIN OR REPLACE THE FACILITIES IN
SERVICE AND TO PROTECT THEM FROM DAMAGE DURING CONSTRUCTION IF MAINTAINED. EXISTING
FACILITES TO BE MAINTAINED THAT ARE DAMAGED BECAUSE OF NON—-COMPLIANCE WITH THIS
PROVISION SHALL BE REPLACED AT THE CONTRACTOR’S OWN EXPENSE.

THE CONTRACTOR SHALL PROVIDE TEMPORARY TOILET FACILITIES AND HAND SANITIZING STATIONS FOR
THE USE OF ALL THE CONTRACTORS PERSONNEL EMPLOYED ON THE WORK SITE. THE FACILITIES
SHALL BE MAINTAINED IN PROPER SANITARY CONDITION THROUGHOUT THE PROJECT. THE LOCATION
OF THE TEMPORARY FACILITIES SHALL BE APPROVED BY THE ENGINEER.

THE CONTRACTOR IS RESPONSIBLE FOR COMPLYING WITH THE NPDES PERMIT AND SWPPP MANUAL. IF
NO NPDES PERMIT OR SWPPP MANUAL IS NEEDED FOR THE PROJECT THE CONTRACTOR SHALL
PERFORM SOIL EROSION SEDIMENT CONTROL BEST PRACTICES OR AS DIRECTED BY THE OWNER TO
PREVENT ILLICIT DISCHARGES FROM THE SITE.

UTILITY NOTES

1.

UNDERGROUND WORK SHALL INCLUDE TRENCHING, DISPOSAL OF EXCESS MATERIAL, DEWATERING,
INSTALLATION OF PIPE, CASTINGS, STRUCTURES, BACKFILLING OF TRENCHES AND COMPACTION, AND
TESTING AS SHOWN ON THE CONSTRUCTION PLANS. FITTINGS AND ACCESSORIES NECESSARY TO
COMPLETE THE WORK MAY NOT BE SPECIFIED BUT SHALL BE CONSIDERED AS INCLUDED TO THE COST
OF THE CONTRACT. ALL SEWER SHALL BE INSTALLED USING A LASER AND BEGIN AT THE
DOWNSTREAM END.

MACHINE CORE ALL CONNECTIONS TO EXISTING STRUCTURES USING A CORE DRILL.
SAWING OF STRUCTURES WILL NOT BE ALLOWED.

HAMMERING OR

SANITARY SERVICE CONNECTIONS TO NEW SEWERS SHALL BE MADE WITH WYE BRANCHES. WYE
BRANCHES SHALL BE FACTORY MANUFACTURED PERMANENTLY AFFIXED TO THE MAIN SEWER. TEE
BRANCHES ARE NOT ALLOWED.

ALL CONNECTIONS TO EXISTING SANITARY MANHOLES SHALL BE INSTALLED WITH A NEOPRENE BOOT
SECURED WITH DOUBLE STAINLESS STEEL STRAPS MEETING THE REQUIREMENTS OF ASTM C—-923.

ALL CONNECTIONS TO EXISTING OR DISSIMILAR STORM/SANITARY LINES SHALL BE DONE WITH
STAINLESS STEEL NON—SHEAR COUPLINGS.

STONE BEDDING AND BACKFILL SHALL BE OMITTED FOR A DISTANCE OF 15 FEET UP AND DOWNSTREAM
OF SEWERS DRAINING TO OR FROM PONDS OR STREAMS. THE REPLACED BEDDING SHALL BE SILTY
CLAY SOIL MECHANICALLY COMPACTED TO 90% MODIFIED PROCTOR DENSITY. THE USE OF PERMEABLE
SOILS WILL NOT BE PERMITTED.

ALL WATER MAIN SHALL HAVE MECHANICAL RESTRAINED TYPE JOINTS AT ALL CONNECTIONS AND
FITTINGS. IN ADDITION, ALL HARDWARE SHALL BE STAINLESS STEEL.

THRUST BLOCKING SHALL BE PROVIDED ON WATER MAIN AT ALL BENDS, TEES, ELBOWS, ETC.
INDIVIDUAL INSPECTION FOR ALL THRUST BLOCKING IS REQUIRED. THRUST BLOCKING SHALL BE POURED
IN PLACE CONCRETE. PRECAST BLOCKS MAY BE USED AS APPROVED BY THE ENGINEER IN THE FIELD.

ALL FLOOR DRAINS SHALL DISCHARGE TO THE SANITARY SEWER. ALL DOWNSPOUTS, SIDE YARD
DRAINS, AND OUTSIDE DRAINS SHALL DISCHARGE TO THE STORM SEWER SYSTEM. FOOTING DRAINS
SHALL FIRST DRAIN TO A SUMP PIT.

PROJECT SPECIFIC NOTES

1.

10.

1.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

THE CONTRACTOR SHALL PROVIDE AS—BUILT DRAWINGS THAT INCLUDE; CRITICAL SPOT GRADES
SUCH AS OVERFLOW ELEVATIONS, SPOT ELEVATIONS NEAR ENTRANCES, SPOT ELEVATIONS ALONG
THE DESIGNATED ADA ROUTE, SUFFICIENT INFORMATION SUCH THAT THE ENGINEER MAY VERIFY
DETENTION VOLUMES, RIM AND INVERT ELEVATIONS OF ALL SEWERS, RIM AND TOP OF PIPE
ELEVATIONS OF ALL WATER MAIN, LOCATIONS OF ALL INSTALLED UNDERGROUND UTILITIES,
LOCATIONS OF ALL BURIED BENDS AND FITTINGS AND ALL FIELD CHANGES FROM THE APPROVED
DRAWINGS.

ALL WORK PERFORMED UNDER THIS CONTRACT SHALL BE GUARANTEED BY THE CONTRACTOR AND
HIS SURETY FOR A PERIOD OF 12 MONTHS FROM THE DATE OF INITIAL ACCEPTANCE OF THE WORK
BY THE OWNER AGAINST ALL DEFECTS IN MATERIALS AND WORKMANSHIP OF WHATEVER NATURE.

ALL CONSTRUCTION WILL BE INSPECTED BY THE OWNER’'S REPRESENTATIVE. ALL WORK SHALL
CONFORM TO THE REQUIREMENTS OF THE MUNICIPALITY AS WELL AS THE STANDARD
SPECIFICATIONS.

ALL PUBLIC WATER MAINS AND SANITARY SEWER MAINS MUST BE ACCEPTED BY THE VILLAGE OF
ROUND LAKE BEACH.

THE SEWER AND WATER CONTRACTOR SHALL BE REQUIRED TO BE LICENSED AND BONDED WITH THE
VILLAGE OF ROUND LAKE BEACH BEFORE WORK IS STARTED.

CONTRACTOR SHALL NOTIFY THE VILLAGE OF ROUND LAKE BEACH (847-546—2351) AND THE

PROJECT ENGINEER (847—478-—9700) AT LEAST 72 HOURS PRIOR TO BEGINNING ANY WORK ON
THIS PROJECT.

THE CONTRACTOR SHALL INDEMNIFY THE OWNER, ENGINEER, THE MUNICIPALITY AND THEIR AGENTS,
FROM ALL LIABILITY INVOLVED IN CONSTRUCTION, INSTALLATION AND TESTING OF THE WORK ON
THIS PROJECT.

THE CONTRACTOR MUST CARRY INSURANCE IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS.
ALL OFFICIALS, EMPLOYEES AND AGENTS OF GEWALT HAMILTON ASSOCIATES MUST BE LISTED AS
ADDITIONAL INSURED.

ALL ELEVATIONS ARE ON NAVD 88 VERTICAL DATUM.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE INSTALLATION AND MAINTENANCE OF ALL
TRAFFIC CONTROL TO ADEQUATELY INFORM AND PROTECT THE PUBLIC OF ALL CONSTRUCTION
OPERATIONS.

STOCKPILING MATERIAL WITHIN THE 100 YEAR FLOOD PLAIN AND OR THE FLOODWAY IS STRICTLY
PROHIBITED

PRIOR TO PLACEMENT OF FABRIC AND STONE, THE SUBGRADE SHALL BE PROOF—ROLLED IN THE
PRESENCE OF THE ENGINEER. PROOF—ROLLING SHALL BE DONE USING A THREE AXLE DUMP TRUCK

TOGETHER WITH LOAD WEIGHING AT LEAST TWENTY—FIVE (25) TONS. THE LOAD SHALL BE
UNIFORMLY PLACED IN THE DUMP BODY. ALL DEFICIENCIES SHALL BE REPAIRED AND
RE—PROOF—ROLLED UNTIL FOUND ACCEPTABLE TO THE ENGINEER.

CRUSHED CONCRETE IS NOT PERMITTED FOR USE ON THE PROJECT UNLESS PRIOR WRITTEN NOTICE
IS GIVEN BY THE ENGINEER.

ALL STONE USED ON THE PROJECT SHALL BE CRUSHED UNLESS SPECIFICALLY NOTED OTHERWISE.

ALL CONNECTIONS TO EXISTING STORM MANHOLES SHALL BE INSTALLED WITH A NEOPRENE BOOT
SECURED WITH DOUBLE STAINLESS STEEL STRAPS MEETING THE REQUIREMENTS OF ASTM C—923.

ALL CONCRETE SHALL HAVE A LIGHT BROOM FINISH APPLIED WITHIN 1 HOUR OF FINAL STRIKING.

ALL CONCRETE SHALL CONSIST OF PORTLAND CEMENT CONCRETE MEETING REQUIREMENTS OF
SECTION 1020. ALL SIDEWALKS, CURBS AND POST FOUNDATIONS SHALL BE CLASS SI 3,500 PSI @
14 DAYS. ALL PAVEMENT SHALL BE CLASS PV 3,500 PSI @ 14 DAYS. WHERE NOTED ON THE
PLANS HIGH EARLY CONCRETE SHALL BE CLASS PV TYPE Il 3,500 PSI CONCRETE @ 3 DAYS. ALL
CONCRETE REQUIRING A CURE TIME FASTER THAN 3 DAYS SHALL HAVE A MIX DESIGN SUBMITTED
TO THE ENGINEER FOR APPROVAL. WHEN REQUIRED BY THE MUNICIPALITY, FLY ASH SHALL NOT BE
USED IN THE MIX DESIGN. SLUMP SHALL BE 2—4" AND AIR CONTENT SHALL BE BETWEEN 5-8%
UNLESS MODIFIED BY ARTICLE 1020.04.

ALL CONCRETE SHALL HAVE A WHITE, IDOT TYPE 3 CURING COMPOUND APPLIED TO THE SURFACE
WITHIN 1 HOUR OF FINAL STRIKING AT THE MANUFACTURER RECOMMENDED APPLICATION RATE.

3/4" THICK PRE—MOLDED FIBER EXPANSION JOINTS WITH 2 , 3/4" x 18" PLAIN ROUND, STEEL
DOWEL BARS SHALL BE INSTALLED IN ALL CURBS AT (45’) FORTY=FIVE FOOT INTERVALS AND AT
ALL P.C.’S, P.T."S AND CURB RETURNS. ALTERNATE ENDS OF THE DOWEL BARS SHALL BE GREASED
AND FITTED WITH METAL EXPANSION TUBES. ALL EXPANSION JOINTS MUST BE FREE OF CONCRETE

FOR FULL DEPTH. CONTRACTION JOINTS SHALL BE TOOLED AT 15" INTERVALS.

UNLESS OTHERWISE NOTED ON THE PLANS WHENEVER NEW CONCRETE ABUTS EXISTING/ OR NEW
CONCRETE SET A 1/2” THICK PRE—MOLDED FIBER EXPANSION JOINT AND DOWEL WITH SMOOTH 12"
#4 BARS @ 24" 0.C. THIS INCLUDES CONCRETE POURED ADJACENT TO EXISTING SIDEWALKS, CURBS

AND BUILDING. THE DOWEL BARS SHOULD BE 4" INTO EXISTING CONCRETE WITH 8" EXTENDING INTO
NEW CONCRETE.

ALL DOWEL BARS AND TIE BARS SHALL BE EPOXY COATED UNLESS NOTED OTHERWISE.

ALL PAVEMENT AND BUILDING SUBGRADE SHALL BE COMPACTED TO 95% MODIFIED PROCTOR
DENSITY (ASTM D—-1557). ALL SUBGRADE IN LAWN AREAS SHALL BE COMPACTED TO 90% MODIFIED
PROCTOR DENSITY (ASTM D—1557). ALL TOPSOIL AND SUBGRADE 6” BELOW TOPSOIL SHALL BE
COMPACTED TO 80% STANDARD PROCTOR DENSITY (ASTM D—-698)

SPREAD SCREENED TOPSOIL ON ALL DISTURBED AREAS AND PROPOSED GREEN AREAS.
SHALL COMPLY WITH REQUIREMENTS OF ARTICLE 1081.08.

TOPSOIL

ALL SIGNAGE SHALL BE INSTALLED IN ACCORDANCE WITH THE MOST RECENT VERSION OF THE
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES AND ILLINOIS SUPPLEMENT OR ILLINOIS
DEPARTMENT OF TRANSPORTATION DETAILS.

ALL SIGNAGE NOT ATTACHED TO SIGNAL OR LIGHTING POLES SHALL BE MOUNTED ON TELESCOPING
STEEL SIGN SUPPORTS WITH BREAKAWAY BASES IN ACCORDANCE WITH SECTION 728.

ALL SIGNAGE SHALL HAVE TYPE ZZ SHEETING.

EROSION CONTROL NOTES

1.

10.

11.

12.

13.

14.

AT A MINIMUM, THE CONTRACTOR SHALL INSTALL AND MAINTAIN SOIL EROSION AND SEDIMENT
CONTROL BEST MANAGEMENT PRACTICES IN ACCORDANCE WITH THE REQUIREMENTS SET FORTH IN
THE LATEST EDITION OF THE ILLINOIS ENVIRONMENTAL PROTECTION AGENCY'S URBAN MANUAL.

DISTURBED AREAS AND AREAS USED FOR STORAGE OF MATERIALS THAT ARE EXPOSED TO
PRECIPITATION SHALL BE INSPECTED FOR EVIDENCE OF, OR THE POTENTIAL FOR, POLLUTANTS

ENTERING THE DRAINAGE SYSTEM.

WHERE DISCHARGE LOCATIONS OR POINTS ARE ACCESSIBLE, THEY

SHALL BE INSPECTED TO ASCERTAIN WHETHER EROSION CONTROL MEASURES ARE EFFECTIVE IN
PREVENTING SIGNIFICANT IMPACTS TO RECEIVING WATERS.

LOCATIONS WHERE VEHICLES ENTER OR EXIT THE SITE SHALL BE INSPECTED FOR EVIDENCE OF
OFFSITE SEDIMENT TRACKING. THE CONTRACTOR SHALL BE RESPONSIBLE FOR CLEANING ANY ROAD

OF MATERIAL THAT IS FROM THE PROJECT.

WORK OR MORE FREQUENTLY AS FIELD CONDITIONS WARRANT.

THIS WILL BE DONE AT THE CLOSE OF EACH DAY OF

ALL STORM WATER STRUCTURES WITH OPEN LIDS SHALL BE PROTECTED WITH INLET FILTER BASKETS.
DURING CONSTRUCTION, SEDIMENT SHALL BE REMOVED AS NEEDED, AND BASKETS SHALL BE

REPAIRED OR REPLACED AS NEEDED.

AFTER ACHIEVING PERMANENT VEGETATION, ALL EROSION AND SEDIMENT CONTROL DEVICES SHALL BE

REMOVED, AND THE DRAINAGE STRUCTURES SHALL BE C

LEANED.

THE CONTRACTOR SHALL KEEP A WATER SOURCE AT THEIR DISPOSAL FOR THE PURPOSE OF
WATERING DOWN SOIL ON SITE AND ADJACENT ROADWAYS WHICH OTHERWISE MAY BECOME AIRBORNE.

THE CONTRACTOR SHALL STABILIZE ALL IDLE, DISTURBED AREAS WITHIN SEVEN DAYS OF CESSATION

OF THE CONSTRUCTION ACTIVITIES IN THAT AREA.

THE CONTRACTOR IS EXPRESSLY ADVISED NOT TO DISTURB AREAS WHICH ARE OUTSIDE THOSE

NECESSARY TO PROVIDE THE IMPROVEMENTS AS CALLED

FOR IN THE PLANS.

ALL EROSION CONTROL MEASURES SHALL BE REPLACED IF DAMAGED OR MAINTAINED THROUGHOUT

THE LIFE OF THE PROJECT.

ALL BYPASS CHANNELS, MUST BE CONSTRUCTED SO THAT CHANNEL FLOWS WILL NOT CAUSE

EROSION OF EXCAVATED MATERIAL.

IN EACH CASE A SEDIMENTATION BASIN MUST BE CONSTRUCTED

SO AS TO ALLOW THE SEDIMENT TO SETTLE PRIOR TO THE DOWNSTREAM OUTLET OF THE PROJECT

AREA.

PUMPS MAY BE USED AS BYPASS DEVICES, BUT IN NO CASE WILL THE WATER BE DIVERTED OUTSIDE

THE PROJECT LIMIT. ALL PUMPED WATER SHALL BE FREE OF SILT.

PUMPING MAY REQUIRE THE USE

OF A SEDIMENT CONTAINMENT FILTER BAG AND OTHER SUPPLEMENTAL SEDIMENT CONTROL

MEASURES.

CONCRETE WASHOUT FACILITIES SHALL BE MADE AVAILABLE IF NEEDED, AND PROPERLY MAINTAINED

THROUGHOUT THE PROJECT.

PROPERLY MANAGE ALL MATERIAL STORAGE AREAS, PORTABLE TOILETS, AND EQUIPMENT FUELING,
CLEANING, AND MAINTENANCE AREAS TO ENSURE THESE AREAS ARE FREE OF SPILLS, LEAKS, OR

OTHER POTENTIAL POLLUTANTS.

WASTE, CONSTRUCTION DEBRIS, AND BUILDING MATERIALS SHALL BE COLLECTED AND PLACED IN

APPROVED RECEPTACLES.

WATER MAIN

UTILITY TABLE

MODEL/SPECIFICATION STANDARDS/REQUIREMENTS

[PVC C900 DR25 [P

IPE:AWWA C900

JOINT:ASTM D-3139 GASKET:ASTM F-477 |

TESTING REQUIREMENTS

WATER MAIN

ALL WATER MAIN SHALL HAVE A PRESSURE AND LEAKAGE TEST PERFORMED IN ACCORDANCE
WITH SECTION 41-2.14 OF STANDARD SPECIFICATIONS FOR WATER AND SEWER CONSTRUCTION IN
ILLINOIS ACCEPT THE PRESSURE DURING THE TESTS SHALL BE EQUAL TO 150PSI.

VERTICAL SEPARATION REQUIREMENTS

CROSSING

REQUIRED VERTICAL SEPARATION

ADDITIONAL REQUIREMENTS (SELECT ONE)

NOTES:

WATER OVER SEWER

WATER INVERT >18"
ABOVE CROWN OF SEWER.

VERTICAL SEPARATION < 18"

THE CROSSING.

CROSSING.

1. WATER OR SEWER TO BE ENCASED FOR A MINIMUM DISTANCE OF
10" FROM THE EDGE OF PIPE, ON EITHER SIDE, PERPENDICULAR TO 2

2. SEWER TO BE WATER MAIN CLASS PIPE FOR A DISTANCE OF 10
FROM THE EDGE OF PIPE ON EITHER SIDE PERPENDICULAR TO THE

SEWER OVER WATER

SEWER INVERT >18" ABOVE
CROWN OF WATER.

(SEWER INVERT < 18" ABOVE
CROWN OF WATER NEVER
ALLOWED)

THE CROSSING.

CROSSING.

VERTICAL SEPARATION < 18" (NEVER ALLOWED)

1. WATER OR SEWER TO BE ENCASED FOR A MINIMUM DISTANCE OF
10’ FROM THE EDGE OF PIPE ON EITHER SIDE PERPENDICULAR TO

2. SEWER TO BE WATER MAIN CLASS PIPE FOR A DISTANCE OF 10’
FROM THE EDGE OF PIPE ON EITHER SIDE PERPENDICULAR TO THE

OF 25"

HORIZONTAL SEPARATION REQUIREMENTS

RESTRAINED

LENGTH TABLE

REQUIRED HORIZONTAL SEPARATION

ADDITIONAL REQUIREMENTS

TYPE OF FITTING

10" OF LATERAL SEPARATION
FROM EDGE OF PIPE TO EDGE
OF PIPE.

HORIZONTAL SEPARATION < 10’
1. WATER INVERT 18" ABOVE CROWN OF SEWER.

HORIZONTAL SEPARATION < 10° &
VERTICAL SEPARATION < 18"

2. SEWER CONSTRUCTED WITH WATER MAIN
CLASS PIPE (SEE VERTICAL SEPARATION
REQUIREMENTS) AND PRESSURE TESTED TO
THE MAXIMUM EXPECTED SURCHARGE PRIOR
TO BACKFILLING.

RESTRAINED LENGTH
(EACH WAY)

TEE AND PLUG

LENGTH OF TEE

90° BEND 18'-0"
45" BEND 8'-0"
22 1/2° BEND 4-0"
11 1/4° BEND 2'-0"

LOCKING GASKET

1. SEE WATER TABLE FOR FURTHER MATERIAL
REQUIREMENTS.

. SEPARATION REQUIREMENTS APPLY TO BOTH
EXISTING AND PROPOSED WATER MAIN,
STORM SEWER, SANITARY SEWER, COMBINED
SEWER, AND ALL SERVICE CONNECTIONS.

3. WATER MAINS SHALL BE SEPARATED FROM
SEPTIC TANKS, DISPOSAL FIELDS, SEEPAGE
BEDS, AND LIFT STATIONS BY A MINIMUM

LENGTH TABLE

TYPE OF BEND/FITTING

DISTANCE FROM BEND/FITTING

(EACH WAY)
45° HORIZONTAL BEND |15’-0"
22.5° HORIZONTAL BEND|10'-0"
45° VERTICAL OFFSET 25'-0"

TEES

PROVIDE THRUST BLOCK

PRESSURE CONNECTION

PROVIDE THRUST BLOCK

END CAPS

PROVIDE THRUST BLOCK

g 04.02.2021
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NOTES:

1. THICKNESS VARIES

3" HOT MIX ASPHALT SURFACE COURSE,

MIX 'D’, N50

COLD MILL EDGE

L LA

=
STY! SS[——— *EXISTING ASPHALT SURFACE COURSE
S S
(@ eAS] SO
S NS
S0 IS
S, =0 *EXISTING SUBBASE
OQO QQog
NS NS
S Se5
\
T~ EXISTING SUBGRADE

02.01.2021

NOTES:

1. SEE UTILITY TABLE FOR MATERIAL
REQUIREMENTS.

2. WEAVE SERVICE PIPE IN TRENCH TO
ALLOW AT LEAST ONE (1) FOOT EXTRA
LENGTH FOR ITS LENGTH.

3. ALL CONNECTIONS SHALL BE OF THE
"FLARED” TYPE.

WATER MAIN WITH
DIRECT TAP SERVICE.

/ VALVE

1///

CORPORATION

CURB STOP/ROUNDWAY

PIPE BEDDING

DIP CL 52 PIPE NOTE:
WATER MAIN| MAXIMUM RECOMMENDED | SEE WATER TABLE FOR
SIZE (IN) DIRECT TAP SIZE (IN) MATERIAL REQUIREMENTS.
K
3 3/" TRENCH WIDTH
4 74 WIDTH (MAX.) = 9” + OD + 9" WHEN TRENCH DEPTH < 5 FT.
6 1 WIDTH (MAX.) = 18" + OD + 18" WHEN TRENCH DEPTH > 5 FT.
8 1
10 1
= D FINISHED GRADE (TOP OF
4 PAVEMENT OR TOPSOIL)
14 1%
16 2 0PSOl = PAVEMENT
18 2 AGGREGATE BASE| COURSE
20 2
24 2 SELECT EXCAVATED MATER'AL\ | TRENCH BACKFILL REQUIRED
UNDER OR WITHIN TWO FEET
OF NON—TURFED AREAS.
FINISHED GRADE =0 |
\ _ TRENCH
== DEPTH
5
12" MIN.
2 SEE PLAN FOR PIPE DIA. —_
B—BOX W
. =
N z 5 VARIES
= >
B <
| _ .
“| i GRANULAR MATERIAL/ 4" MIN.
wn o) g
T
O
E%

MASONRY BLOCK

04.02.2021

SPECIAL TRENCH BEDDING 3" COARSE
AGGREGATE WHERE BOTTOM OF TRENCH
IS UNSTABLE.

04.02.2021

GHA

GEWALT HAMILTON

ASSOCIATES, INC.

HMA DRIVEWAY PATCH
DETAIL

GHA

GEWALT HAMILTON

ASSOCIATES, INC.

WATER SERVICE

GHA

GEWALT HAMILTON

ASSOCIATES, INC.

WATER MAIN TRENCH

NOTES:

1. SEE WATER TABLE FOR FURTHER
REQUIREMENTS.

"WATER” ON LID

PROP. GRADE

_______

~— SCREW TYPE

REAR CURB GUARD
FLAP WITH MAGNETIC

TIE-DOWNS STANDARD
2" OVERFLOW LIFT LIFT
rAREA HANDLE HANDLE

11 GAUGE STEEL
SUSPENSION SYSTEM

2—PLY REPLACEABLE

NOTES:
1. THICKNESS VA

RIES

3” HOT MIX ASPHALT SURFACE COURSE,
MIX D, N50

ADJUSTMENTS SEDIMENT BAGS WITH
FOR DEPTH GEOTEXTILE FILTER FABRIC
— 777777777 7
~> 2” HMA SURFACE COURSE, MIX 'D’, N50 =00 N
TYPICAL CURB BOX TYPICAL TYPICAL ROUND N 4” HMA BINDER COURSE. IL—19.0. N50 %Qfggg 9@’;2
— , . , QOO
INLET FILTER FLATéﬁERCB:Tm‘L%JrLQE_@gLLED INLET FILTER SEI° S s, <= EXISTING AGGREGATE BASE COURSE
GATE VALVE VALVE BOX o pNCE EXISTING AGGREGATE BASE COURSE A o
STABILIZER TS o8 Q. o
MAINTENANCE PR N
Material Property | Test Method | Value (min. ave.) 1. CLEAN OUT AFTER N (%;Oo ==
> Inner Filter Bag Specs (2ftSmin vol) Non—Woven Woven Mono EVERY RAIN EVENT \*EXISTING SUBGRADE
Grab_Tensile ASTM D 4632 100 Ibs 200 Ibs
Puncture Strength ASTM D 4833 65 Ibs 90 Ibs
Trapezoidal Tear ASTM D 4535 45 |bs 75 lbs ,
UV Resistance ASTM D 4355 |70% at 500 hrs 90% ACCEPTABLE MANUFACTURER'S
MASONRY BLOCK 70 sieve 40 sieve AS LISTED BELOW:
App Open Size (AOS) ASTMD 4751 | (212 mm) (.425 mm)
Premittivity ASTM D 4491 2.0/sec. 2.1 /sec 1. INLET & PIPE PROTECTION,
Water Flow Rate ASTM D 4491 | 145 gpm/sqit. | 145gpm /sqft '7'\‘202 '\(‘)‘%%%W'”e’ IL 60564 847
> Polyester Outer Reinforcement Bag Specifications -
Welqht ASTM D 3776 4.55 OZ/qud +/—15% 2’ MARATHON MATERIALS
Thickness - ASTM D 1777 .040 +/— .005 INC. Plcunﬁeld, IL 60544
> Frame Construction i i 800—983—9493
A36 Structural Steel; ASTM A 576 Tensile Strength > 58,000 psi
03.17.2021|L.11 Gauge, Zinc Plated Yield Strength > 36,000 psi 03.15.2016 02.01.2021 02.01.2021
Ld | '.‘ ASSOCIATES, INC. Lei | '-‘ ASSOCIATES, INC. Lei | '-‘ ASSOCIATES, INC. DETAIL Lei | '.‘ ASSOCIATES, INC. DETAIL
NOTES: NOTES: NOTES:
1”
1. SET EXPANSION JOINTS AT ALL PC’S, 1. SET 1/2” EXPANSION JOINTS AT POINTS ABUTTING 1. SET EXPANSION JOINTS AT ALL 12" (s 12" L7
PT'S, FIVE FEET ON EITHER SIDE OF ANY CURB OR PAVEMENT AND AT 60’ MAX. INTERVALS. PC’S, PT'S, FIVE FEET ON EITHER
FRAMES, AND AT 45 MAX. INTERVALS. SIDE OF ANY FRAMES, AND AT 45 3R I ”
2. CONTROL JOINTS SHALL BE 1/8" TO 1/4” WIDE MAX. INTERVALS. 3/4” JFT. 2'R-| |6 5% MAX .,
2. SAW CUT CONTRACTION JOINTS FULL AND 1/4 OF THE SIDEWALK THICKNESS DEEP. THE o= 3 v\‘ ] 1/2
FACE AND TOP, AT LEAST 2 INCHES IN EDGE OF THE CONTROL JOINTS SHALL BE GIVE A 2. SAW CUT CONTRACTION JOINTS N g o 40, - e T ’ f
DEPTH AND AT 15 MAXIMUM INTERVALS 1/4" RADIUS. FULL FACE AND TOP, AT LEAST 2 9 N 9 L
WITHIN 24 HOURS OF POURING. INCHES IN DEPTH AND AT 15’ 4 N . \ 4" \ o \\
3. SIDEWALK WIDTH AS SHOWN ON PLANS. MAXIMUM INTERVALS WITHIN 24 k - > k
3. CURING COMPOUND REQUIRED. HOURS OF POURING. Bt
DOWELS (SEE NOTE 3
4. SIDEWALK JOINTS SHALL MATCH CURB CONTROL ) ( ) M DOWELS (SEE NOTE 3)
AND CONSTRUCTION JOINTS. 3. SEE "EXPANSION JOINT DETAIL” FOR 4 117 4 4 CA—6 STONE BASE 4 11 47| “T 4" CA—6 STONE BASE
1" 6" EXPANSION JOINT REQUIREMENTS. MECHANICALLY COMPACTED MECHANICALLY COMPACTED

2—CONTINOUS #4
STEEL REINFORCIN& 6" \
BARS INTERUPTED ’“,/

AT EXPANSION
JOINTS. ONLY.

CA—-6 STONE

yall|

1 8”

— 2—#6 SMOOTH

DOWEL BARS WITH
GREASED CAPS AT
EXPANSION JOINTS.

=
505>
<

411

CROSS SLOPE AT MAXIMUM

#4 DOWEL BARS @ 24" O.C.
\ 2% OR AS SHOWN ON PLANS

L— 5" PCC SIDEWALK

EXISTING —\ - R
SIDEWALK R A
L
4" OF 1/4"—3/4" CRUSHED STONE CA—6—/ N\ 95% STANDARD

Y PROCTOR COMPACTION
#4 DOWEL BARS @ 24 O.C.—\

5" PCC SIDEWALK_\

\ £ 9
“
P
< 4 as
< = "
‘ ’ o
B
s " @

\\ 95% STANDARD

PROCTOR COMPACTION
4" OF 1/4°-3/4" CRUSHED STONE CA—6

.pcC cURB -

4. CURING COMPOUND REQUIRED.

REGULAR SECTION

a

‘ i 6”
A’ZE ’

xDOWELS (SEE NOTE 3)

\4” CA—6 STONE BASE
MECHANICALLY COMPACTED

411 1 1 » 4”

REVERSE PITCH SECTION

ADA DEPRESSED SECTION

3&1 ‘/ ‘1‘1 1/2”

11”

REGULAR DEPRESSED SECTION

,k DOWELS (SEE NOTE 3)

¥4” CA—6 STONE BASE
MECHANICALLY COMPACTED

G: \5900\5903.032 ELLIS ELEMENTARY SCHOOL 2026 SITE IMPROVEMENTS\5903.032—DT.DWG
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