
 
 

Tukwila School District 
Request for Qualifications (RFQ) 

Construction Program Management and Project Construction Management Services 
Including 2028 Bond and Levy Planning and Capital Program Support 

ADDENDUM NO. 1 – QUESTIONS AND ANSWERS 
Issued: September 25, 2026 

This Addendum provides the District's responses to written questions received regarding the RFQ. This 
Addendum is incorporated into and becomes part of the RFQ. Except as specifically clarified or modified 
by this Addendum, all other requirements of the RFQ remain unchanged. Respondents shall consider the 
information contained in this Addendum when preparing their Statements of Qualifications. 
 
Question 1: Does the District anticipate that the selected consultant will provide program or project 
management services for existing, funded capital projects in addition to supporting development of the 
potential 2028 bond and levy program? If so, could the District identify the projects and anticipated 
services? 
 
District Response: No. The District does not currently anticipate that the selected consultant will provide 
program or project management services for existing, funded capital projects. The anticipated scope is 
focused on 2028 Bond and Levy planning and the associated capital program.  

Question 2: Does the District anticipate that the selected consultant will be responsible for preparing or 
updating its OSPI Study & Survey and associated ICOS documentation, or will these documents be 
provided to support capital planning and SCAP coordination? 
 
District Response: Yes. The selected consultant is anticipated to lead and support the District's OSPI 
Study & Survey process, including coordination of required information and updates to the District's 
ICOS data. The consultant will also assist the District in leading and coordinating capital planning and 
applicable SCAP processes and requirements. The specific division of responsibilities among the District, 
consultant, architect, and other project team members will be established as the program develops. 
 
Question 3: Does the District anticipate that the selected consultant will continue providing program and 
project construction management services for projects funded through a successful 2028 bond and levy, 
or would those services be procured separately? 
 
District Response: The District anticipates that the selected consultant will continue to provide program 
management and project/construction management services for projects funded through an approved 
2028 Bond. These implementation-phase services are contemplated as part of this procurement and are 
not currently anticipated to be separately procured. 
 
The selected consultant will also support capital planning for the proposed 2028 Levy; however, 
project/construction management services for projects funded through the Levy are not included in the 
anticipated implementation-phase scope of this procurement. 
 



The specific scope, staffing, project assignments, and contractual authorization for Bond 
implementation-phase services will be established as the capital program develops and funding is 
authorized. 
 
Question 4: Does the 20-page limitation include organizational charts, resumes, project sheets, and 
reference information, or may these items be included as appendices outside of the count? 
 
District Response: Yes. The 20-page limitation includes organizational charts, resumes, project sheets, 
and reference information. As stated in the RFQ, the front and back covers and tabs, if used, are 
excluded from the page count. 
 
Question 5: Could you please provide a copy of the draft contract for our review if one is available?     
 
District Response: The District does not currently have a draft contract available for review. Contract 
terms, scope of services, and compensation will be negotiated with the selected consultant following 
completion of the qualifications-based selection process and will be subject to District review and 
approval. 
 
All other terms, conditions, requirements, and deadlines of the RFQ remain unchanged. 
 


