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FRANK REWOLD & SONS INC.
248,651.7242 | frankrewold.com

303 E. Third Street | Suite 300 | Rochester, MI 48307

ADVERTISEMENT FOR BIDS

Rochester Community Schools — 2020 Sinking Fund

Project:
Description:
Architect:

Construction Manager:

Estimators:

Bid Documents:

Non-Mandatory Prebid Walk-Through:

Bid Due Date:

2:00 p.m. Public Bid Opening:
Thursday, October 22, 2026

Labor and Material and Performance Bond:

Prevailing Wage Rates:

Bid Bond:

Nonexempt:

Disclosure Statements:

Rochester Community Schools
Rochester Community Schools 2020 Sinking Fund — PK 54 ASD Rooms

Ghafari
17101 Michigan Ave., Dearborn, Ml 48126

Frank Rewold and Sons Inc.
303 E. Third St., Suite 300, Rochester, M| 48307

Mike Gagnon

(248) 618-0220)
mgagnon@frankrewold.com

Questions addressed ONLY to Mike Gagnon

Bid documents including bid forms may be obtained from Frank Rewold and Sons Portal at:
https://www.dropbox.com/scl/fo/8cxfpgz73epsa3m81s9gg/AJuuXhfC72CBirtah_seEOc¢?
rlkey=8rkrki96s66kzvlujkpy07ox1&st=u30f0bh8&dI=0

Bid documents will be available on or after October 8, 2026

9:00 a.m., Thursday, October 15, 2026 - Meet at main entrance at Hart Middle School, 6500 Sheldon
Road, Rochester Hills, M1 48306. We will travel to Stoney Creek and then McGregor following Hart.

2:00 p.m., Thursday, October 22, 2026
Bids will only be accepted on forms provided. Proposal forms must be in a sealed envelope, mailed or
delivered in person prior by 2:00 p.m. EST on the due date to:

Attn: Jennifer Fickel, Rochester Community Schools
C/O Frank Rewold and Sons Inc.
303 E. Third St., Suite 300, Rochester, M| 48307

Frank Rewold and Sons Inc.
303 E. Third St., Suite 300, Rochester, M| 48307
4th Floor Mezzanine

In accordance with Michigan Compiled Laws Section 129.201, successful contractor(s) must obtain
Performance and Payment Bonds for any Bid Category exceeding $50,000. The Performance and Payment
Bonds shall be in an amount equal to the contract amount. The Performance and Payment Bonds shall
be for the protection of Rochester Community Schools and Frank Rewold and Son Inc. and shall be
executed by a surety company authorized to do business in the state of Michigan and be listed in Federal
Register or have an AM Best Rating of B+ or better. All bonds to be dual obligee bonds to Rochester
Community Schools and Frank Rewold and Son Inc.

Not required

5% bid security required. Bid bonds are required, however, certified or cashier checks are acceptable for
bids under $50,000.

This project is not tax exempt for state sales tax and/or use tax. All materials and supplies incorporated
and used in construction and becoming a permanent part of this project will not be exempt from state
sales tax and/or tax

Each bid proposal must be accompanied by a sworn and notarized statement disclosing any familial
relationship that exists between owner or any employee of bidder and any member of board of education
or superintendent of Rochester Community Schools. Each bid proposal must also include a signed Iran
Economic Sanctions Affidavit. The board of education will not accept a bid proposal that does not include
this sworn and notarized disclosure statement or the Iran Economic Sanctions.
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https://www.dropbox.com/scl/fo/8cxfpgz73epsa3m81s9gg/AJuuXhfC72CBirtah_seEOc?rlkey=8rkrki96s66kzvlujkpy07oxl&st=u30f0bh8&dl=0
https://www.dropbox.com/scl/fo/8cxfpgz73epsa3m81s9gg/AJuuXhfC72CBirtah_seEOc?rlkey=8rkrki96s66kzvlujkpy07oxl&st=u30f0bh8&dl=0

FRANK REWOLD & SONS INC.
248,651.7242 | frankrewold.com
303 E. Third Street | Suite 300 | Rochester, MI 48307

BID CATEGORIES

A Selective Demolition

B Carpentry

C Window Film
D Flooring
E Painting

F Wall Padding
G Fire Protection
H HVAC

| Electrical

- ]
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FRANK REWOLD & SONS INC.
248,651.7242 | frankrewold.com
303 E. Third Street | Suite 300 | Rochester, MI 48307

INSTRUCTIONS TO BIDDERS

Rochester Community Schools — 2020 Sinking Fund
RCS - PK 54 ASD Rooms

Bid Documents Availability
FRS will make the bid documents available for reviewing on or after October 8, 2026, at these
locations:

FRS 303 E. Third Street, Suite 300

Office:  Rochester, Ml 48307

FRS https://www.dropbox.com/scl/fo/8cxfpgz73epsa3m81s9gg/AJuuXhfC72
Portal:  CBirtah_seEOc?rlkey=8rkrki96s66kzvlujkpy07ox1&st=u30f0bh8&dI=0

Prospective bidders will notify FRS by email at mgagnon@frankrewold.com of their intent to bid
and intended bid categories. Bid documents will be available only in the following manner: FRS
Portal.

BIDDERS SHALL NOT CONTACT THE OWNER OR ARCHITECT FOR DOCUMENTS.
Drawings and specifications remain the property of the Architect.

Prebid Meeting

A non-mandatory walk-through is scheduled for Thursday, October 15, 2026, at 9:00 a.m. The

pre-bid meeting will be at the main entrance at Hart Middle School, 6500 Sheldon Road,
Rochester Hills, Ml 48306. We will travel to Stoney Creek and then McGregor following Hart.

Bond Requirements

Provide pricing for a Payment and Performance Bond; do not include in base bid. In accordance
with  Michigan Compiled Laws Section 129.201, successful contractor(s) must obtain
Performance and Payment Bonds for any bid category exceeding $50,000. The Performance and
Payment Bonds shall be in an amount equal to the contract amount. The Performance and
Payment Bonds shall be solely for the protection of ROCHESTER COMMUNITY SCHOOLS and
Frank Rewold and Son Inc. and shall be executed by a surety company authorized to do business
in the state of Michigan and be listed in Federal Register or have an AM Best Rating of B+ or
better. All bonds are to be dual obligee bonds to Rochester Community Schools and Frank
Rewold and Son Inc.

Equal Opportunity — Employment Policies

The Bidder agrees that it will not discriminate against any employee or applicant for employment
because of race, religion, color, sex, national origin, or age. The Contractor shall take affirmative
action to ensure that applicants are employed, and that employees are treated during employment
without regard to race, religion, color, sex, or national origin.
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Bidder Qualifications

Bidders under consideration for award of the work shall provide evidence demonstrating a
minimum of five (5) years’ experience of successfully completing work of similar category and
scope. Bidder shall provide evidence of financial ability to perform the work. Bidder shall provide
evidence of bonding capability, as described by the project manual, whether or not bonding is
required.

The Owner and Construction Manager shall be the sole determiner of the acceptability of the
evidence presented.

Provision for Bidder Qualification does not supersede or negate Owner's rights.

Method of Bidding

Bids will be accepted only on forms provided. Proposal forms must be in a sealed envelope mailed
or delivered in person to: Jennifer Fickel, C/O Frank Rewold and Sons Inc., 303 E. Third Street,
Suite 300, Rochester, MI 48307 prior to the due date of 2:00 p.m., Thursday, October 22, 2026.
The outside of the envelope must be clearly marked with the bid category.

Bids must be for complete work within a single bid category. Partial bids are sufficient reason for
rejection of the bid. If a bidder is bidding multiple bid categories, proposals must be submitted for
each individual bid category and in individual envelopes. At the bidder’s option, the bid form allows
for a multiple bid category award discount.

Proposals shall be based upon all the bid documents, including the Advertisement for Bids, the
Instructions to Bidders, Subcontractor Agreement, Construction Drawings, Project Manual, and
the Technical Specifications.

Bid Form
In order to receive consideration, make bids in strict accordance with the following:

Submit bids upon the forms provided, properly signed and with all items filled out. Do not change
the wording of the bid form, and do not add words to the bid form. Unauthorized conditions,
limitations, or provisions attached to the bid may be cause for rejection of the bid. If alterations by
erasure or interlineation are made for any reason, explain over such erasure or interlineation with
a signed statement from the Bidder.

Facsimiles (FAX) or email proposals will not be accepted.
Submit only (1) one copy of all bid documents.

The Owner reserves the right to keep all information concerning such bids confidential as
permitted by law.

A sworn and notarized statement disclosing any familial relationship that exists between owner
or any employee of bidder and any member of board of education or superintendent of Rochester
Community Schools must accompany each bid proposal. The board of education will not accept
a bid proposal that does not include this sworn and notarized disclosure statement.

A signed Iran Economic Sanctions Affidavit must also accompany each bid proposal. The board
of education will not accept a bid proposal that does not include this affidavit.

A 5% bid security must also accompany each bid proposal. Bid bonds are preferred, however,
certified or cashier checks will be acceptable for bids under $50,000. The board of education will
not accept a bid proposal that does not include the bid security.
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Examination of Documents and Site of Work

Before submitting a bid, each Bidder shall examine the drawings carefully, shall read the
specifications and all other proposed contract documents, and shall visit the site of the work. Each
Bidder shall fully inform himself prior to bidding as to existing conditions and limitations under
which the work is to be performed, and shall include in his bid a sum to cover the cost of items
necessary to perform the work as set forth in the proposed contract documents. No allowance will
be made to a Bidder because of lack of such examination or knowledge. The submission of a bid
will be considered as conclusive evidence that the Bidder has made such examination.

Withdrawal of Bids
A Bidder may withdraw his bid by requesting the withdrawal in writing at any time prior to the
scheduled time for opening bids.

No Bidder may withdraw his bid for a period of sixty (60) calendar days after the date set for
opening thereof, and bids shall be subject to acceptance by the Owner during this period.

Execution of Agreement
The Form of Agreement, which the successful Bidder will be required to execute, is the
Construction Managers' Contractor-Subcontractor Agreement.

The Bidder to whom the contract is awarded shall, within five (5) calendar days after notice of
award and receipt of Agreement Forms from FRS, sign and deliver required copies to FRS.

At or prior to delivery of the signed Agreement, the Bidder to whom the contract is awarded shall
deliver to FRS those Certificates of Insurance and bonds required by the Owner. FRS shall
approve certificates of insurance and bonds before the successful Bidder may proceed with the
work. Failure or refusal to provide bonds or certificates of insurance in a form satisfactory to the
Owner shall subject the successful Bidder to loss of time from the allowable construction period
equal to the time of delay in furnishing the required material.

Interpretation of Contract Documents Prior to Bidding

If any company contemplating submitting a bid is in doubt as to the true meaning of any part of
the contract documents, or finds any discrepancies or omissions in any part of the contract
documents, they shall submit to FRS a written request for interpretation a minimum of 3 days prior
to the bid due date. The person submitting the request shall be responsible for its prompt delivery.

Interpretation or correction of proposed contract documents will be made only by addendum or
written correspondence and will be mailed or delivered to all who are known by FRS to have
received a complete set of bidding documents. Neither the Owner, Architect, Engineer, nor FRS
will be responsible for any oral explanations or interpretations of the proposed contract
documents.

Each Bidder shall ascertain prior to submitting his bid that he has received all addenda issued
and shall acknowledge their receipt on the Bid Form.

Taxes

All bids in original contract work, and for all other work thereunder, shall include all applicable
taxes, including social security, unemployment, and any local, township, state, or federal
government taxes, except real property taxes on the site.

Proposal shall also include all premiums, assessments, and other like payments, charges, and
costs incidental to the work covered by the contract documents.
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This entire project is not exempt from state sales tax.

Post Bid Information
Bidders to whom award of a contract is under consideration shall submit to FRS, upon request, a
properly executed AIA Document A305, Contractor's Qualification Statement.

Bidders to whom award of a contract is under consideration shall submit to FRS a schedule of
values that separately defines basic groups of material as well as their labor and generally limits
line items to no greater than $50,000.

Bidders to whom award of a contract is under consideration shall submit to FRS a list of proposed
subcontractors and suppliers.

Bid results will be posted by FRS on the FRS Portal approximately 48 hours after the bid opening.
Bidders shall not contact the CM, Owner, or Architect for bid results.

Schedule of Work
The project will begin June 14, 2027 and conclude no later than August 20, 2027.
See Section G Project Milestone Schedule.

Permits

The Owner will pay for the building permit, tap-in or usage fees, right-of-way, and soil erosion
permits levied by the township, county or state agencies. All other trade permits, including
plumbing, HVAC, fire suppression, fire alarm, electrical, etc. will be obtained and paid by the
installing contractors.

Bid Opening

The bid opening will be public with the owner and will take place at 2:00 p.m., Thursday, October
22, 2026 at FRS corporate offices, 303 E. Third Street, Suite 300, Rochester, Ml 48307, in the 4"
floor mezzanine. Bids received after the due date or time as posted by the Advertisement for Bids
or subsequent Addendum will be rejected.

Post Bid Conference
Low bidders will be required to attend post-bid interviews. Other bidders may also be requested
to attend post-bid interviews.

Bid Documents

The Bid Documents consist of Instructions to Bidders, FRS Project Manual and bid category
descriptions, drawings and specifications prepared by the architect. Drawings and specifications
dated October 8, 2026.

Voluntary Alternates

All bids shall be in compliance with the bid documents. If a Bidder wishes to propose an alternative
product or method, the alternate is to be identified on the proposal form as a Voluntary Alternate
and the deduct value provided on the form with the description of the alternate. Voluntary
Alternates shall not be included in the base bid amount. Voluntary Alternates are encouraged
and may be the basis for award of contract.
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Trade Alternates

Required alternates from individual trades will be defined within the bid category descriptions. All
bidders must provide a response to any and all alternates listed in their bid category in the space
provided on the Bid Form.

Mandatory Alternates

At times, portions of the work will be bid as mandatory alternates. These alternates will be defined
within the architect's technical Specification Sections 01-2300 Alternates. All bidders should
review this section and are required to provide a response to the mandatory alternates in the
space provided on the Bid Form.

Extra Work
Should extra work or charges occur during the project, each contractor will provide the following.

= An "estimate" of the cost if an exact total is not available

= Time sheets signed by Rewold's superintendent at the end of each day. Note
names, specific location and description of work

= Backup from material/equipment suppliers showing copies of invoices, etc.
= Final pricing must be received within one (1) week of request.
= Contractor markup is limited to 10% of all costs
Note: No additional costs will be accepted if this information is not provided.
Required Meetings

All contractors will be required to attend our MOP meeting and Safety Orientation Presentation
prior to beginning work on site.

All contractors will be required to attend weekly job meetings when requested by FRS. Attendees
shall be the contractors project superintendent or foreman.

Owner's Rights
The Owner reserves the right to reject any or all bids in whole or in part and waive any informalities
herein, when in the opinion of the Owner, such action will serve the best interest of the Owner.

The Owner reserves the right to award the contracts to whomever it elects.

The Owner reserves the right to accept alternates in any order or combination and to determine
the low Bidder on the basis of the sum of the base bid and the alternates accepted.

The Owner reserves the right to negotiate with any Bidder without re-bidding the project in whole
or in part.

The Owner reserves the right to accept combination bids for more than one bid category.
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Document Information Discrepancy

If discrepancies occur between the bid category scope of work, individual specifications,
drawings, or details, the Bidders will notify FRS prior to submitting a proposal. If a
clarification is not issued, all Bidders will assume the most costly options and will
include those costs within their proposal. No additional compensation will be granted
should these conflicts be encountered through the duration of the project.

Insurance Requirements

Submission of this proposal signifies this contractor has read, understands, and will
comply without exception to insurance requirements of Frank Rewold and Son Inc. as
outlined on Pages 5 and 6, Item 13, labeled “Insurance and Indemnification” of the
Subcontractor Agreement. A current Certificate of Insurance must be on file at our office
before purchase orders will be issued.

- - General instruction notes to bidders follow - -

- ]
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GENERAL NOTES TO BIDDERS
Applies to all bid categories and Bidders

A. FRS has been selected by the Owner as Construction Manager and shall have such
authority with regard to each contractor as its agreement with the Owner allows.

B. Contractor shall coordinate its work all the contractors and Owner's Consultants and shall
cooperate for the expedient completion of the project.

C. Contractor shall include, within their bid proposal, sufficient compensation as part of their
scope of work for the following items.

1. All taxes appropriate and payable except property taxes assigned to completed work.

2. All permits, licenses, and fees unless noted otherwise by the specifications. The
Owner will obtain the building permit. Contractor to schedule and attend all
inspections.

3. Restoration of damaged area outside of the project limits, or within the project limits
when deemed by the Owner to be due to negligence.

4. Unloading, movement, hoisting, and placement of material or equipment.

5. All layout work, engineering, and field measuring required for the work of the individual
trade.

6. Off-site or on-site storage and security of equipment and material.
7. Barricades, traffic controls, and all other safety measures relating to its work.
8. Coring, cutting, and patching as required by the work.

9. Cleanup on a daily basis, including placing of all debris in project dumpsters in an
efficient manner. Failure to do so will result in FRS performing cleanup work and back
charging the appropriate contractor. There will be no exceptions.

10. Full-time on-site supervision during the performance of this work. The Supervisor will
be responsible for coordination, scheduling of labor and equipment, safety, and other
activities necessary to achieve the project safety, quality and scheduling requirements.
The Supervisor shall not be removed or changed without prior consent and approval
of FRS.

11. Protection of all new and existing work as required to prevent damage from contractors
or any other work. The installing contractor will make any required repairs to materials
or work in place, which is not properly protected, at no cost to the Owner.

D. Location of material and equipment storage, vehicle parking, and staging areas shall be
established only after approval of the FRS field superintendent.

E. Existing driveways, sidewalks, building entrances are not to be obstructed except with
prior written authorization of FRS.

F. Contractor shall take all necessary safety precautions with respect to its own work and
shall comply with all government regulations, Owner rules, and the FRS safety program.
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The contractor shall immediately report to FRS any injury to any of the contractor's
employees.

G. Marked-up or reproduced Architect's drawings are not to be submitted as shop drawings.

H. Contractor shall maintain worker compensation insurance during the life of the contract,
as required by the state of Michigan. Contractor shall also maintain comprehensive
general liability insurance, as described in the Contract Agreement.

I. Contractor to provide product warranties in a form acceptable to the Owner for a term not
less than one year, or as required by the specifications, commencing with substantial
completion. Warranties shall be provided prior to final payment.

J. Contractor shall attend regular and special meetings as deemed necessary by the Owner
or FRS.

K. All billings are to be submitted via email to accounting@frankrewold.com.

L. In the event contractor encounters on-the-site material reasonably believed to be
asbestos, polychlorinated biphenyl (PCB), or other hazardous materials that have not
been rendered harmless, contractor shall immediately stop work in the area affected and
report the condition to FRS in writing.

M. Contractor shall be responsible to provide Safety Data Sheets (SDS) to FRS for any
proposed materials or supplies to be used on site per OSHA Hazard Communications
Standard and/or Michigan Right-To-Know Law.

N. Contractor shall be responsible for compliance with the current requirements, laws and
ordinances regulating or prohibiting disposal of any contaminants and contaminated
substances.

O. Prior to mobilizing on site, contractor shall meet with the project team to discuss and
resolve any issues relating to material ordering, scheduling, safety, site conditions, site
logistics, quality control, and sequencing of work. Prior to this meeting, contractor shall
have provided a schedule of values, site specific safety manual, SDS data, insurance
certificate, bond (if required), permits (if required), emergency contact information data,
and a detailed working schedule to FRS.

P. Provide a copy of contractor's site-specific safety program.

Q. Contractor employees must attend FRS project specific safety orientation program, which
includes review of our safety video, review of project specific written safety program, sign-
in and employee identification requirements.

R. Contractor shall designate a safety representative(s) who will be working on site. Provide
the safety representative’s telephone and emergency telephone numbers. Safety rep must
be CPR, first aid certified.

S. No smoking or chewing tobacco allowed anywhere in the building or site.

T. No radios/i-pod-like devices allowed within areas of construction.

U. Hard hats, safety glasses, proper footwear, and reflective high visibility top are to be worn
100% all the time.

- ]
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V. Hoisting over occupied areas is not be permitted unless areas are vacated or a controlled
access program is approved and initiated. A pre-lift plan is required.

W. Hot work permits shall be obtained from FRS for all cutting, torching, and grinding
activities.

X. Shutdown notifications shall be obtained from FRS for interruptions to existing Owner
operations, including utility shutdowns or modifications.

Y. 100% fall protection for all exposures 6' or greater will be enforced in all areas of work, for
all workers.

Z. Toolbox safety talks will be completed on a weekly basis by each contractor. Sign-in
sheets will be submitted to FRS as a condition of payment.

AA.Contractor within one (1) week after receiving a notice to proceed, shall start submitting
required shop drawings, apply for local permits, submit product data and other required
submittals to support project scheduling. Each submittal shall follow submittal procedures
as identified.

BB.Furnish and deliver all materials required by this work, FOB jobsite. All deliveries shall be
closely coordinated (minimum 48-hour notification) and approved by FRS prior to shipping.
Materials can be delivered and staged on carts within certain areas as long as they are
installed within 30 days of being delivered. Excessive, out-of-sequence and early delivery
of materials will be prohibited and subject to re-handling and removal off site as directed
by FRS.

CC. Working hours will be defined by FRS and local ordinance. Any deviation from these may
result in a back charge for FRS Superintendent overtime.

DD. Any work that the contractor feels is a change to the contract must be brought to the
attention of FRS within 10 calendar days with signed field tickets. Failure to do so will
result in forfeiture of any monies owed.

EE.AIll punch list items must have completion approved by FRS within 10 business days of
issuance of punch list. Failure to do so will result in FRS completing the work and back
charging the contractor.

FF. Contractor proposal IS NOT part of the contract document unless specifically noted with
the Contractor Agreement. Any exclusion not specifically written into the Contractor
Agreement will not be acknowledged.

GG. Contractor acknowledges and agrees the work within their contract may not be completed
in a single mobilization and that their bid includes as many mobilizations as required to
complete the project as scheduled by FRS.

HH. All contractors should note that there will not be any extras allowed except for requested
added scope. Any work that can be inferred from the drawings and/or specifications must
be included in the base bid.

Il. If any contractor cannot maintain the schedule, they will be required to work overtime at
the contractor’s expense, including any additional expense for FRS personnel.

JJ. If any contractor fails to properly staff the project or cannot maintain the schedule, FRS
may hire additional companies or labor, at the contractor's expense, to complete the
contractor’s work any time after 48 hours written notice.
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KK.Contractors are to have trained and qualified personnel completing all work. Any
personnel FRS deems to be unqualified can be removed from the site at any time.

- ]
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PROJECT SPECIFIC NOTES TO BIDDERS
Applies to all bid categories and Bidders

1. Daily Cleanup — All on-site personnel will spend a minimum 15 minutes at the end of each
day cleaning up the site including picking up trash and debris, sweeping floors, and hauling
trash to the appropriate dumpsters.

2. Site Security:
a. All persons entering the site will be required to sign in at the job-site trailer or school
office.

b. All persons entering the site shall have proper identification consisting of a visible
company badge, company logo clothing, or hard hat with FRS sticker.

c. All deliveries entering the site will be required to check in at the job-site trailer or school
office.

3. The project site is located on a highly visible and public property and requires the utmost
care and consideration for the property and its visitors. Therefore:

a. There will not be any smoking or tobacco use allowed on the property.

b. All personnel will be required to stay within the construction limits at all times. Pre-
approval by the owner will be required for any work outside the boundaries.

c. Any inappropriate interactions with the property staff, students, or visitors will be
reason for immediate removal from the site.

d. The public will be adjacent to the construction activities so all site personnel are
expected to act appropriately at all times including no vulgar language, no radios, no
inappropriate activities, and no unwanted interactions with the public. Warnings will be
provided, but removal from the site will be an option.

4. Standard work hours for this project 7:00 to 3:30 Monday through Friday. FRS personnel
are to be on site during all work hours so any contractor working outside those hours may
be required to reimburse FRS for their additional hours.

5. Contractor shall provide one hard copy and one electronic copy of all operation and
maintenance manuals, as-built drawings and other closeout documents specified by the
project documents or as deemed appropriate by the Owner.

6. Any damage to existing facilities, existing landscaping, or new installed work is to be
reported immediately by anyone and everyone that notices it. If it is not reported, all
contractors on site will split the cost of repairs.

7. ProCore: The project will be managed via ProCore and all contractors must participate. If
needed, FRS will provide training.

8. All project submittals, samples, closeout documents, etc. are to be delivered to FRS
corporate office at 303 E. Third St., Suite 300, Rochester, Ml 48307, attention Anthony
Gonzales.

9. Contractors are not to include any costs for third party inspections in their base bid.
However, contractors are to cooperate and coordinate their work with FRS and the
inspecting agency as required.
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10. Contractors are to include all costs for surveying and layout in their base bid from control
points and building corners provided by FRS.

11. Contractors are not to include any allowances in their base bid, even if specifically listed
in the project documents, unless specifically noted in the bid scope.

12. Contractors are not to include any costs for attic stock in their base bid.

13. Contractors are not to include any service and/or maintenance services in their base bid
even if specifically listed in the project documents. Provide any additional cost for specified
services under the trade alternate section on the bid form.

14. Contractors are not to include any costs in their base bid for temporary utility usage costs,
unless specifically noted in the bid scope.

15. Contractors are not to include any costs in their base bid for winter conditions, temporary
roads, temporary walls or enclosures, temporary facilities, private utility markings, general
floor protection, or final cleaning, unless specifically noted in the bid scope.

16. Contractors are not to include any utility company fees or costs within their base bid unless
specifically noted in the bid scope. However, contractors are to cooperate and coordinate
their work with the respective utilities as required.

17. Contractors are to include all and any costs for drawing and/or CAD fees as specified in
the architect’s technical specifications. Contractors are to fill out the proper forms and
work directly with the architect for any required CAD drawings.

18. Contractors are not to include any costs for fire watches in their base bid. However, any
work that will limit, hinder, or shut down any existing fire alarm, fire protection or other
facility safety system, including safe access routes, must provide FRS 48 hours written
notice prior to that work beginning. After notification, FRS must give approval prior to this
work beginning.

19. All bids are to be based on the specifications including materials, equipment, etc. being
provided by any of the listed suppliers or manufacturers. However, if a bid is based on a
supplier or manufacturer other than the one listed for the basis of design, the contractor
must note this under the voluntary alternate section on the bid form.

20. Contractor to provide standard one-year labor and workmanship warranty in base bid.

- ]
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PROJECT BID SCOPES

The notations on the following pages are specific to the bid category mentioned. These notes are
presented to clarify certain portions of the work to be performed under the bid category. The notes
are not to be construed as a complete itemization of work included in the bid category or do they
relieve the contractor of their responsibility to deliver a complete job in accordance with plans and
specifications.

Nothing contained in the bidding documents, including the bid category descriptions, shall be
construed as an assignment of work to any construction trade. Each contractor is responsible for
its own work assignments when making this proposal. Information regarding scheduling of work

is provided within the specific notes. A final complete schedule will be prepared after award of
work.

F:\Active Jobs\11522\Bids\Bidding Information\11522 RCS PK 54 ASD Rooms Project Manual (10-8-26).docx Page 17



Bid Category A — Selective Demolition

Work for this bid category includes, but is not limited to:

1.

2.

10.

The requirements of the General Notes To Bidders Section.

Furnish temporary dust barriers within the existing building during demolition. The objective is
to keep the existing occupied or finished areas of building dust free. Include set-up, tear-down
and maintenance of dust barriers.

No gas powered equipment will be allowed within the existing buildings, even with ventilation.
No dry cutting will be allowed within the building.

All workers must be trained in asbestos awareness, lead awareness, and dust control.

All required protection of materials not being removed, dust control, temporary barricades,
and signage as required for work of this bid category. All required cleaning of dust and debris
resulting from demolition activities in adjacent areas of the building will be the responsibility
of this contractor.

Include removal, haul off, and legal and proper disposal of all debris resulting from demolition
activities. All debris must be removed from the building at the end of every day’s work.

All required protective measures required to complete work adjacent to, or over finished
surfaces, either existing or installed prior to work of this trade.

Provide removal and stockpiling of all items to be salvaged or to be reused and reinstalled by
others.

Provide all temporary safety and security protection for openings left in existing construction
after demolition work.

Include all costs for dumpsters required for work of this trade. This trade will not be using
dumpsters supplied by FRS. Coordinate location of all dumpsters with FRS.

Project specific work for this bid category includes, but is not limited to:

A. The requirements of the Project Specific Notes To Bidders.

B. This scope includes work at (3) schools.

C. Provide all demolition except as specifically excluded below.

D. Provide adhesive removal on existing slabs to remain where flooring is being removed.
Include floor grinding as required.

E. Removal of sink and other plumbing with cabinets.

Exclude

1. The exclusions noted in the Project Specific Notes To Bidders

2. Asbestos abatement

3. Reinstallation of salvaged items

4. Furniture removal/relocation
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5. Electrical cut, cap, and demolition.

6. HVAC cut, cap and demolition.

7. Fire protection cut, cap, and demolition

8. Patch and repair of existing surfaces required due to specified/indicated demolition work
9. Slab x-raying

10. Concrete patching

11. Cabinets to be removed and salvaged.

Mandatory Alternates
Mandatory alternate pricing is required for this bid category.

1. Alternate 1: Provide work related to this scope for first floor hallway plan in McGregor’'s Sensory
Room 5.

Trade Alternates
Trade alternate pricing is not required for this bid category.

Unit Costs
Mandatory unit cost pricing is not required for this bid category.

-- End --

- ]
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Bid Category B — Carpentry

Work for this bid category includes, but is not limited to:

1.

2.

10.

11.

12.

13.

The requirements of the General Notes To Bidders Section.

It is the intention of this bid category to furnish and install all rough and finish carpentry shown
on the drawings, and described in the specifications, except as specifically noted. ltemization
and detailed references are provided as general reference to indicate intent. It is the bidder's
responsibility to perform a thorough investigation of the documents to ensure full scope is
provided

Furnish and install all cold-formed and light gauge metal framing.

Furnish and install all gypsum board work for a complete gypsum board system/assembly,
including all finishing.

Furnish all hollow metal frames, wood doors, and associated hardware.

Furnish and install all grid, acoustical lay-in ceilings, and associated accessories for a
complete assembly.

Coordinate all ceiling layouts with mechanical and electrical contractors before installation.

Furnish and install additional hangers at the corners of all light fixtures in lay-in ceilings to
meet requirements of electrical code.

Provide all caulking and sealants of millwork and casework to dissimilar materials.

Provide cutouts in millwork and casework for other work where required.

Provide all anchors, fasteners, supports, filler panels, etc. as required for work of this category.
Coordinate installation of work with all other trades.

Include all costs for dumpsters or other removal of debris from the project site required for

work of this trade. This trade will not be using dumpsters supplied by Frank Rewold and Son
Inc. Coordinate location of all dumpsters with FRS.

Project specific work for this bid category includes, but is not limited to:

A.

B.

C.

The requirements of the Project Specific Notes To Bidders.
This scope includes work at (3) schools.
Reinstall salvaged cabinets where shown.

Patch and repair lay-in ceilings where to be disturbed due to demolition. This includes
wherever work is required for new walls.

Provide glazing in all doors where shown.
All wood doors to be prefinished.
Patch existing walls where walls/ceilings have been removed.

Furnish and install all wall paneling and trims.
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Exclude
1. The exclusions noted in the Project Specific Notes To Bidders

2. Repairs to existing materials except as damaged by this work

3. Demolition, except as specifically noted above.

4. Miscellaneous wall and ceiling patching not specifically noted above.
5. Wall padding (SP-1)

6. Window Film (WF-1)

7. Glazing in HM frames

8. Fire extinguishers

Mandatory Alternates
Mandatory alternate pricing is required for this bid category.

1. Alternate 1: Provide work related to this scope for the first floor hallway plan in McGregor’s
Sensory Room 5.

Trade Alternates
Trade alternate pricing is not required for this bid category.

Unit Costs
Mandatory unit cost pricing is not required for this bid category.

- End --

- ]
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Bid Category C — Window Film

Work for this bid category includes, but is not limited to:
1. The requirements of the General Notes To Bidders Section.

2. Furnish and install all accessories related to window film for a complete installation.

3. Include all costs for dumpsters required for work of this trade. This trade will not be using
dumpsters supplied by Frank Rewold and Son Inc. Coordinate location of all dumpsters with
FRS.

Project specific work for this bid category includes, but is not limited to:
A. The requirements of the Project Specific Notes To Bidders.

B. Furnish and install all window film where shown at Stoney Creek and McGregor.

Exclude
1. The exclusions noted in the Project Specific Notes To Bidders

2. Glass in wood doors.

Mandatory Alternates
Mandatory alternate pricing is not required for this bid category.

Trade Alternates
Trade alternate pricing is not required for this bid category.

Unit Costs
Unit cost pricing is not required for this bid category.

- End --

- ]
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Bid Category D — Flooring

Work for this bid category includes, but is not limited to:
1. The requirements of the General Notes To Bidders Section.

2. Furnish and install all carpet, and wall base.

3. Furnish and install all adhesives and accessories including all transition strips, etc. as required
for a complete flooring system as indicated and specified.

4. Provide final cleaning of subfloors prior to installation.

5. Contractor shall review and accept surface prior to installation. Start of installation shall
indicate acceptance of area.

6. Include all costs for dumpsters or other removal of debris from the project site required for
work of this trade. This trade will not be using dumpsters supplied by Frank Rewold and Son
Inc. Coordinate location of all dumpsters with FRS.

Project specific work for this bid category includes, but is not limited to:
A. The requirements of the Project Specific Notes To Bidders.

B. This scope includes work at (3) schools.

C. Provide moisture testing of existing concrete where required.
D. Provide patching of existing carpet and new wall base on new walls only.
Exclude

1. The exclusions noted in the Project Specific Notes To Bidders
2. Demolition

3. Furniture removal

4. Floor protection

5. Final cleaning of floors

6. Moisture vapor emission control

7. Wall padding on floors

Mandatory Alternates
Mandatory alternate pricing is required for this bid category.

1. Alternate 1: Provide work related to this scope for the first floor hallway plan in McGregor’s
Sensory Room 5.

Trade Alternates
Trade alternate pricing is not required for this bid category.
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Unit Costs
Mandatory unit cost pricing is not required for this bid category.

-- End -

- ]
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Bid Category E — Painting

Work for this bid category includes, but is not limited to:
1. The requirements of the General Notes To Bidders Section.

2. All required surface preparation, spotting, and touchup of surfaces prior to painting.

3. All required labor and material to protect adjacent surfaces or other finishes prior to work of
this bid category.

4. Furnish and install all material to prime and paint all surfaces as indicated on the room finish
schedule and/or identified in the project documents.

5. Include all costs for dumpsters or other removal of debris from the project site required for
work of this trade. This trade will not be using dumpsters supplied by Frank Rewold and Son
Inc. Coordinate location of all dumpsters with FRS.

Project specific work for this bid category includes, but is not limited to:
A. The requirements of the Project Specific Notes To Bidders.

B. This scope includes work at (3) schools.

C. Provide caulking where required for work associated with this contract, including all HM
doorframes.

D. Provide all necessary cleaning and prep work of existing surfaces to be painted.

E. Notify / coordinate with FRS superintendent for any items on walls that should be removed
before painting. Do not paint around anything until instructed to do so.

F. Prep of existing wall surfaces is to include filling minor holes, gouges, scratches, etc.

G. Prep of existing wall surfaces includes removal of miscellaneous nails, screws, etc. protruding
from surface.

H. Paint all HM frames

Exclude
1. The exclusions noted in the Project Specific Notes To Bidders

2. Removal of existing wall hung items.

3. Furniture moving

4. Prep / patch of existing walls that require more than filling of minor holes, gouges, scratches.
5. Wood doors are factory finished.

Mandatory Alternates
Mandatory alternate pricing is required for this bid category.

1. Alternat 1: Provide work related to this scope for the first floor hallway plan in McGregor’s
Sensory Room 5.
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Trade Alternates
Trade alternate pricing is not required for this bid category.

Unit Costs
Mandatory unit cost pricing is not required for this bid category.

-- End -
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Bid Category F — Wall Padding

Work for this bid category includes, but is not limited to:
1. The requirements of the General Notes To Bidders Section.

2. Furnish and install all room padding per plans and specifications.
3. All required layout required for the work of this bid category.

4. Furnish and install all hardware, trim, fasteners, and accessories etc. for a complete
installation

5. Coordinate with other trades for any required in wall blocking.
6. Review and accept substrate with FRS superintendent before installing work.
7. Include all costs for dumpsters or other removal of debris from the project site required for

work of this trade. This trade will not be using dumpsters supplied by Frank Rewold and Son
Inc. Coordinate location of all dumpsters with FRS.

Project specific work for this bid category includes, but is not limited to:
A. The requirements of the Project Specific Notes To Bidders.

B. Provide cutting and forming of pads for all items in wall or floor to be covered including
electrical devices, doors, windows, etc.

C. Finish product not to have any joints.

D. Provide window and door wraps as shown and required.
Exclude

1. The exclusions noted in the Project Specific Notes To Bidders
2. Demolition

Mandatory Alternates
Mandatory alternate pricing is not required for this bid category.

Trade Alternates
Trade alternate pricing is not required for this bid category.

Unit Costs
Unit cost pricing is not required for this bid category.

-- End -

- ]
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Bid Category G — Fire Protection

Work for this bid category includes, but is not limited to:

1.

2.

10.

11.

12.

13.

14.

The requirements of the General Notes To Bidders Section.

All required permits and inspection fees for work of this bid category. Contractors are to
schedule and attend all inspections.

All required core drilling, cutting, patching, and firestopping as required to complete work of
this bid category.

Provide all common work results as specified for work of this trade.

Furnish and install all hangers, pipe supports, pipe stands, etc. as required for work of this
trade.

Furnish and install complete fire protection system as shown on the bid documents. All new /
relocated sprinkler heads shall be centered in ceiling tile in both directions.

Furnish and deliver all required access doors to provide access work of this bid category.
Access doors will be installed by others.

The Contractor represents and warrants and agrees that all drawings and specifications
prepared or to be prepared by the Contractor will be suitable for the construction and
installation of the fire protection system for Project and shall be in accordance with all
applicable code requirements.

The fire protection system for the project will be constructed in accordance with such drawings
and specifications and upon being thus constructed, will satisfy the design criteria and
calculations; and if the system does not meet any of such requirements of criteria, Contractor
shall promptly, at its own expense, make such corrections and changes as may be necessary
to meet the requirements and criteria.

Contractor shall be held substantially informed of all state and local laws, codes, ordinance,
building rules and regulations, and other statutory provisions, all as are applicable to the fire
protection design work. This shall provide timely notice of changes in state and local laws,
codes, ordinance, building rules and regulations and other statutory provisions that affect the
fire protection design work. Contractor shall perform its work in accordance with all applicable
laws and codes.

Contractor fully assumes design responsibility. Owner shall be fully entitled to benefit of and
to rely upon the undertakings, representations and warranties of Contractor as a third party
beneficiary thereof. Construction Manager, Architect/Engineer, Owner do not assume any
responsibility with respect to the adequacy of design of the fire protection.

Contractor shall coordinate the development of drawings and specifications for the design of
the fire protection work with the architect, electric, and HVAC contractors. In the event of the
conflict between the drawings and specifications submitted by this Contractor and other
Contractors and Architect when approved by the Owner shall be final and the Contractor shall
comply therewith.

Provide required pipe identification, valve tags, and placards.

Coordinate installation of all work of this trade with the architectural drawings.
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Project specific work for this bid category includes, but is not limited to:
A. The requirements of the Project Specific Notes To Bidders.

B. This scope includes work at (2) schools.

Provide all fire suppression system demolition and rework.

o O

Remove and reinstall existing lay-in ceiling tile and work above existing grid where required.

m

Tie new system into existing system as required.

F. New heads are to match existing heads. Except in Calming Rooms. Heads in Calming Rooms
to be concealed typical.

G. Work at Hart will include all 3 new rooms due to new walls.

H. Work at McGregor will include the Classroom and Sensory Room.

I.  Work required in Calming Room at McGregor includes new concealed sprinkler heads.
Exclude

1. The exclusions noted in the Project Specific Notes To Bidders

2. Fire extinguishers and cabinets

3. Fire alarm system

Mandatory Alternates
Mandatory alternate pricing is not required for this bid category.

Trade Alternates
Trade alternate pricing is not required for this bid category.

Unit Costs
Mandatory unit cost pricing is not required for this bid category.

--End--

- ]
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Bid Category H - HVAC

Work for this bid category includes, but is not limited to:

1.

2.

10.

11.

12.

13.

14.

15.

The requirements of the General Notes To Bidders Section.

All required permits and inspection fees for work of this bid category. Contractors are to
schedule and attend all inspections.

Provide all common work results as specified for work of this trade.
Furnish and install all hangers, supports, fasteners, etc. as required for work of this trade.

Furnish and install all sleeves and penetrations as required for work of this trade in the work
of other trades.

Furnish and deliver all required access doors to provide access to work of this bid category.
Access doors will be installed by others.

Furnish and install all firestopping for work of this trade.

Provide layout for required openings in new walls as required for work of this bid category. If
openings are not provided in timely fashion, include installation of openings with lintels or
additional supports, as required for added openings. All openings must meet ratings as
indicated on Code Plan.

Furnish and install air distribution system including all accessories/specialties for a complete
and functioning system

Furnish and install all ductwork.

Coordinate installation of all mechanical systems work with the architectural drawings.
Furnish and install all grilles, registers, and diffusers and accessories.

Furnish and install all mechanical insulation system for work of this trade.

Furnish and install all mechanical systems identification for work of this trade.

Include all costs for dumpsters or other removal of debris from the project site required for

work of this trade. This trade will not be using dumpsters supplied by Frank Rewold and Son
Inc. Coordinate location of all dumpsters with FRS.

Project specific work for this bid category includes, but is not limited to:

A.

B.

C.

The requirements of the Project Specific Notes To Bidders.
This scope includes work at (2) schools.

Provide all HVAC cut, cap, and demolition including removal, storage, and relocation of
diffusers.

Provide filter medium on the existing return air system as needed to protect existing ductwork
and equipment from construction dust.

Remove and reinstall existing lay-in ceiling tile and work above existing grid where required.
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F. Provide balancing of new work as required.

G. Provide preconstruction air flow readings as required.
Exclude

1. The exclusions noted in the Project Specific Notes To Bidders
2. Temperature controls

Mandatory Alternates
Mandatory alternate pricing is required for this bid category.

1. Alternat 1: Provide work related to this scope for the first floor hallway plan in McGregor’s
Sensory Room 5.

Trade Alternates
Trade alternate pricing is not required for this bid category.

Unit Costs
Mandatory unit cost pricing is not required for this bid category.

-- End --

- ]
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Bid Category | — Electrical

Work for this bid category includes, but is not limited to:
1. The requirements of the General Notes To Bidders Section.

2. All required permits and inspection fees for work of this bid category. Contractors are to
schedule and attend all inspections.

3. Provide all common work results as specified for work of this trade.
4. Furnish and install all hangers, supports, fasteners, etc. as required for work of this trade.

5. Furnish and deliver all required access doors to provide access to work of this bid category.
Access doors will be installed by others.

6. Furnish and install all sleeves and penetrations as required for work of this trade in the work
of other trades.

7. Furnish and install all firestopping and caulking for work of this trade.
8. Coordinate installation of all electrical work with the architectural drawings.
9. Include all costs for dumpsters or other removal of debris from the project site required for

work of this trade. This trade will not be using dumpsters supplied by Frank Rewold and Son
Inc. Coordinate location of all dumpsters with FRS.

Project specific work for this bid category includes, but is not limited to:
A. The requirements of the Project Specific Notes To Bidders.

B. This scope includes work at (3) schools.

Furnish and install new power and lighting work as shown.

o O

Furnish and install new fire alarm components as shown.

m

Provide cut, cap, and demolition of electrical as needed.

F. Provide cut, cap and demolition of electrical per architectural demolition key note 2 at Stoney
Creek.

G. Remove and reinstall existing lay-in ceiling tile and work above existing grid where required.
H. Provide new lighting controls as shown and specified.
I.  Remove, salvage, store and reinstall existing light fixtures where shown.

Exclude
1. The exclusions noted in the Project Specific Notes To Bidders
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Mandatory Alternates
Mandatory alternate pricing is required for this bid category.

1. Alternat 1: Provide work related to this scope for the first floor hallway plan in McGregor’s
Sensory Room 5.

Trade Alternates
Trade alternate pricing is not required for this bid category.

Unit Costs
Mandatory unit cost pricing is not required for this bid category.

-- End --

- ]
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303 East Third St., Suite 300 - Rochester, Ml 48307
(248) 651-7242
www.frankrewold.com

BID PROPOSAL FORM

PROJECT: Rochester Community Schools - 2020 Sinking Fund - PK 54 ASD Rooms Bid Form

TO: Jennifer Fickel, Purchasing Supervisor - Rochester Community Schools
C/O Frank Rewold & Sons Inc.
Deliver to:
Frank Rewold and Sons Inc.
303 East Third St., Suite 300
Rochester, MI 48307

FROM: (Company Name)

Pursuant to and in compliance with the Instructions To Bidders and other documents relating thereto,
the undersigned proposes and agrees to furnish equipment, materials, and labor and perform all work
necessary to complete that portion of work indicated below as identified on the drawings. Unless
specifically excluded, Contractor includes the work as described in the individual bid category
descriptions without exception.

Base Bid

Note: The amounts for base bids shall be shown in both words and figures. In case of a discrepancy,
the amount shown in words shall govern. Base bid shall include sales tax.

Bid Category: Please Select One
Lump Sum Amount (written):
Dollars: S

Add for Performance, Payment, and Labor Bond Costs

Lump Sum Amount (written):
Dollars: $

Multiple Award Discount

The Owner may choose to award more than one bid category to a Bidder. If your firm is submitting
proposals on more than one bid category and are offering a discount if multiple awards are made to
your firm, clearly describe the discount below (percentage, lump sum, etc.):

List Bid Categories:

Total Discount: $
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Mandatory Project Alternates
These alternates are to be quoted by all bidders. See the FRS Project Manual for complete
descriptions.

Alternate 1: Provide cost related to scope for the first floor

hallway in McGregor's Sensory Room 5 Please Select $
Please Select $
Please Select S
Please Select S
Please Select $
Please Select g
Please Select $
Please Select g
Please Select ¢
Please Select ¢
Please Select S
Please Select $
Please Select $
Please Select $

Mandatory Trade Alternates

Where required by the bid scope category, provide requested alternate pricing:

Please Select One
Please Select S
Please Select S
Please Select S
Please Select S
Please Select S
Please Select S
Please Select S
Please Select S
Please Select S
Please Select S
Please Select S
Please Select S
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Voluntary Alternates

Please verify if base bid includes: Specified basis of design equipment or materials |:|
Other listed acceptable equipment or materials |:|

Base bids must be made on work as shown and described by the bid documents. If your firm is offering
an alternative installation or method describe below and include the amount to be deducted or added
to your base bid:

Please Select

Description Please Select $
Description Please Select $
Description Please Select $
Description Please Select $
Unit Prices

All bidders are to provide their billable hourly rates either below or on a separate attachment. Hourly billable rates
are to include overhead, profit, and all office staff.
Where required by the specification or bid scope, provide unit price information below:

Description Cost: Per:
Description Cost: Per:
Description Cost: Per:
Description Cost: Per:
Description Cost: Per:
Description Cost: Per:
Description Cost: Per:
Description Cost: Per:
Description Cost: Per:
Description Cost: Per:

Costs and Fees for Additional Work

The undersigned agrees that he will, when so instructed by FRS in writing, perform additional work at the
unit costs listed above. For work not described by a unit cost, compensation will be at the following cost
and fees:

For extra work performed with FRS's written authorization by Bidder's own forces, direct costs plus a 10% fee.

For extra work performed with FRS's written authorization by Bidder's subcontractor forces, direct costs
plus a 10% fee.

Direct cost shall include labor, material, tools, equipment and services. The fee shall include all overhead and profit.
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Taxes

This project is not exempt from state sales tax. The undersigned understands that state and local
sales and use taxes and federal taxes on materials used in construction are applicable to this work
and are included in this base bid.

Addenda and Bid Memorandum
The undersigned acknowledges the receipt of the following bid Memorandum and
includes the cost of the work in this proposal.

Bid Memorandum #: Dated:
Bid Memorandum #: Dated:
Bid Memorandum #: Dated:
Bid Memorandum #: Dated:

Bid Security
Bid security is required for this project. A bid security in the amount of five percent (5%) of base bid shall

accompany all proposals. Bid bonds are required, however, certified or cashier checks will be acceptable
for bids under $50,000.

Withdrawal of Bids
The undersigned agrees that their proposal shall not be withdrawn for a period of sixty (60) days after
the day set for receipt of proposal.

Document Information Discrepancy

If discrepancies occur between the bid category scope of work, individual specifications, drawings, or
details, the bidding contractors will notify FRS prior to submitting a proposal. Should no clarification be
issued, all bidding contractors will assume the most costly options and include those costs within their
proposals. No additional compensation will be granted should these conflicts be encountered
through the duration of the project.

Insurance Requirements

Submission of this proposal signifies this Bidder has read, understands, and will comply without
exception to insurance requirements of the AIA Contract Documents. A current Certificate of Insurance
must be on file at our office before purchase orders will be issued.

Bidder acknowledges they can meet or exceed the insurance requirements

Contract Requirements
Submission of this proposal signifies this Bidder has read, understands, and will comply without exception
to the Subcontract Agreement.

Bidder acknowledges they accept the contract documents.

Scope Requirements

Submission of this proposal signifies this Bidder has read, understands, and will comply without exception
the general notes to Bidders, the project specific notes to Bidder, and the project bid scope for this bid
category.

Bidder acknowledges they accept the scope requirements.

Bid Form Page 4 of 7



Schedule
Submission of this proposal signifies this Bidder has read, understands, and will comply with the
project schedule provided in the FRS Project Manual.

D Yes, Bidder will comply with schedule

|:| No, Bidder can not comply with schedule

Bidders average daily crew size:

Bidders estimated labor hours:

Acceptance
The undersigned agrees to execute a contract for the work covered by this proposal, provided he/she

is notified of its acceptance within sixty (60) days of the bid due date. This contractor also agrees
to comply with the information provided within as it relates to schedule, overtime, extra work,
bid category descriptions, etc.

Authority to Sign
The individual signing this proposal warrants they have the authority to obligate the company to
the provisions and requirements of the project documents.

Company Name:

Address:

City: State: Zip Code:
Telephone Number:

Email Address:

Signature: (Form must be printed and signed)

Date:

Other Items

Our current EMR Rating is:

The following Iran Economic Sanctions Act Compliance Form must be executed and submitted.

The following Bidder Affidavit / Familial Disclosure Statement must be executed and submitted . A
5% Bid Security must be attached. A bid bond if bid is over $50,000 or a certified or cashiers check is
acceptable if bid is under $50,000.

Bidder Clarifications — if required by bidder attach and submit with bid from.

PROVIDE ONLY (1) COPY OF ALL PROPOSAL DOCUMENTS
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CERTIFICATION OF COMPLIANCE — IRAN ECONOMIC SANCTIONS ACT
Michigan Public Act No. 517 of 2012

The undersigned, the owner, or authorized officer of the below-named company (the “Company”),
pursuant to the compliance certification requirement provided in the Rochester Community Schools’
Request For Proposal (the “RFP”), hereby certifies, represents, and warrants that the Company (which
includes its officers, directors and employees) is not an “Iran Linked Business” within the meaning of the
Iran Economic Sanctions Act, Michigan Public Act No. 517 of 2012 (the “Act”), and that in the event the
Company is awarded a contract by Rochester Community Schools or Frank Rewold and Sons, Inc. as a
result of the aforementioned RFP, the Company is not and will not become an “Iran Linked Business” at
any time during the course of performing any services under the contract.

The Company further acknowledges that any person who is found to have submitted a false
certification is responsible for a civil penalty of not more than $250,000.00 or two (2) times the amount
of the contract or proposed contract for which the false certification was made, whichever is greater,
the cost of the Rochester Community Schools’ investigation, and reasonable attorney fees, in addition
to the fine. Moreover, any company who submits a false certification shall be ineligible to bid on a
request for proposal for three (3) years from the date the company submitted the false certification.

Company Name:

Address:

City: State: Zip Code:
Telephone Number:

Email Address:

Signature: (Form must be printed and signed)

Date:
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AFFIDAVIT OF BIDDER

(Familial Disclosure Statement)

The undersigned, the owner or authorized officer of

(the “Bidder”),

pursuant to the familial disclosure requirement provided in the Rochester Community Schools’ Request
For Proposal (the “RFP”), hereby represent and warrant, except as provided below, that no familial

relationships exist between the owner(s) or any employee of

and

any member of the Board of Education of the School District or the Superintendent of the School

District.

List any Familial Relationships:

Please Select

|:| Nicholas Russo, Superintendent of Schools
|:| Barb Annes, Board Member

|:| Jayson Blake, Board Member

|:| Michelle Bueltel, Board Member

I:' Dr. Julie Alspach, Board Member

I:I Carol Beth Litkouhi, Board Member

I:I Shelly Lauzon, Board Member

|:| Dr. Sherry Wynn Perdue, Board Member

Company Name:

Address:

City: State:
Telephone Number:

Email Address:

Signature:

Zip Code:

(Form must be printed, signed and notarized)

Date:

STATE OF
COUNTY OF

This instrument was acknowledged before me on the day of
by

, Notary Public
County, State

My Commission Expires:
Acting in the County of:
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Nicholas Russo, Superintendent of Schools

Barb Annes, Board Member

Jayson Blake, Board Member

Michelle Bueltel, Board Member

Dr. Julie Alspach, Board Member

Carol Beth Litkouhi, Board Member

Shelly Lauzon, Board Member

Dr. Sherry Wynn Perdue, Board Member


SECTION G

Rochester Community Schools
PK 54 ASD Rooms

PROJECT MILESTONE SCHEDULE

Activity Date
Bids Due 10/22/26
Board Approval 11/09/26
Letters of Intent Issued 11/11/26
All Submittals Received By 12/31/26
Work Begins on Site 06/14/27
Work Completed 08/20/27
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Subcontract Agreement

1. Prime Contract: Subcontractor acknowledges that Frank Rewold & Sons Inc. (Contractor) has agreed to furnish certain labor and
materials (the Work) to the project (the Project) described in this Subcontract (Subcontract) pursuant to a certain contract between
Contractor and the Owner of the Project (the Prime Contract) , a copy of which has been made available to Subcontractor. Subcontractor
shall be bound by the terms of the Prime Contract and all documents incorporated therein, including, without limitation, the general ,
supplemental and special conditions, and Subcontractor assumes toward Contractor, with respect to the Work, all of the obligations and
responsibilities that the Contractor has assumed toward the Owner under the Prime Contract.

Subcontractor specifically agrees to be bound by all obligations and requirements in the Prime Contract to pay prevailing wages when
applicable and at all times shall provide Contracto r with all documents reasonably requested by Contractor, demonstrating that
Subcontractor is in full compliance with the Prime Contract with regard to the payment and documentation regarding prevailing wages.

2. Performance of the Work. Subcontractor shall furnish and perform the Work in a 9°od and workmanlike manner and in strict
accordance with this Subcontract and the Prime Contract, all applicable laws, codes, ordinances and regulations and the plans and
specifications described on the first page of this Subcontract (the Plans and Specifications) (collectively, as the same may be amended,
modified and/or supplemented in accordance with the provisions of this Subcontract, the Contract Documents). If a conflict exists between
or within the Plans and/or Specifications, Subcontractor shall comply with the provision that imposes the greater duty. Subcontractor
represents and agrees that it: (i) has carefully examined and understands the Contract Documents ; (ii) has investigated the nature, locality
and site of the Work and the conditions and difficulties under which it is to be performed ; (iii) enters into this Subcontract on the basis of its
own examina tion, investigation and evaluations of all such matters; (iv) does not reply upon any opinions or representations of Contracloi
or Owner or of any of their officers, agents, partners, members, shareholders or employees except as expressly set forth in the Contract
Documents ; and (v) is licensed to perform the Work (if so required by applicable law) and, otherwise, is qualified to perform the Work.
Subcontractors must provide evidence of their Worker's Compensation Experience Modification Rating (EMR) to Frank Rewold & Sons Inc.
prior to awara of any subcontract and any EMR exceeding 1.0 will require explanation, which is subject to review and approval.
Subcontractor is to notify Frank Rewold & Sons Inc. if at any time during the term of the subcontract its EMR rises above 1.0. Gontractor
makes no warranty or representation that the Plans or Specifications meet all governmental laws, codes, ordinances or regulalions now
existing or hereafter promulgated .

3. Terms of Payment. The Owner's payment to Contractor for the Work is an express condition precedent to Contractor’s
obligations to pay Subcontractor hereunder. The contract amount shall be payable to Subcontractor as follows :
(@) Not less than ten (10) days prior to Subcontractor’s first application for payment, Subcontractor shall provide to Contractor a

Schedule of Values allocating the entire contract amount among the various portions of the Work, which Schedule of Values shall be
prepared in such a form and supported by such data to substantiate its accuracy as Contractor may require. The Schedule of Values shall
be used as a basis for reviewing each application for payment.
(b) Contractor shall pay Subcontractor within ten (10) business days following Contractor’s receipt of (i) payment from the Owner of
the Project with respect that portion of the Work for which Subcontractor seeks payment; and (ii) proper waivers of lien and sworn
statements from Subcontractor and any subcontractors, suppliers and laborers furnishing labor or material through or under Subcontractor.
(c) Applications for payment shall show the percentage completion of each portion of the Work as of the end of the period covered by
the application for payment. The percentage completion shall be the lesser of (i) the percentage of that portion of the Work which has
actually been completed or (ii) the share of the contract amount allocated to that portion of the Work in the Schedule of Values.
d) Subject to other provisions of the Contract Documents the amount of each progress payment shall be computed as follows:

() Take that portion of the contract amount properly allocable to completed Work as determined by multiplying the
percentage completion of each portion of the Work by the share of the contract amount allocated to that portion of the Work in the
Schedule of Values, less retainage of ten percent (10%).

(i) Subtract aggregate of previous payments made by Contractor.

(iii) Subtract amounts that are determined to have been improperly paid to Subcontractor pursuant to previous applications
for payment as a result of errors subsequently discovered by Contractor.
(e) Retainage and the unpaid balance of the contract amount shall be paid within ten (10) days after the last of the following to occur:

() Final completion of the Work in accordance with the Contract Documents (including, without limitation, all punch list
work).

(i) Acceptance of the Work by Contractor, the Owner of the Project and the Project Architect.

(ii) Proper evidence that all entities supplying labor and/or material in connection with the Work have been fully paid

(including all fringe benefits) and Contractor’s receipt of as-built drawings of the Work and all operation manuals and written warranties and
guaranties contemplated by the Gontract Documents.

) No payments made under this Subcontract shall be construed as evidence of Subcontractor’s proper or complete performance of
the Work or Subcontractor’s obligations hereunder, and no payment shall be construed to be an acceptance of defective Work.

(9) Subcontractor agrees to promptJy pay the amounts due to all subcontractors, consultants, suppliers and laborers furnishing labor
and/or materials to the Project through or under Subcontractor.

(h) Subcontractor shall not stop the Work in the event of a dispute as to payments owed provided that all uncontested amounts
properly due Subcontractor have been paid in accordance with this Subcontract.

0] All payment requests shall be submitted on AIA G702/G703 Application and Certificate for Payment forms or such other form as

required by Contractor with an accompanying Sworn Statement in accordance with the billing date set forth in this Subcontract Said
request shall not include unapproved change order work and may be rejected if unapproved change order work is included on the payment
request.
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4. Commencement and Completion. Subcontractor agrees that its Work will be begin by the stall date set forth in the Project
schedule prepared by the Contd actor and shall be con pleted by the date set forth in the Contractor’'s most recent schedule for completion
of the Subcontractor’s Work. Subcontractor shall sequence and complete the Work as to insure that the Contractor completes the entire
Project by the Completion Date as required under the Prime Contract. Subcontractor recognizes that Contractor shall suffer financial loss if
the Work is not completed within the time specified above and further agrees that Subcontractor shall be liable to Contractor therefore.

5. Attendance at Meetings i Updated Work Schedule. A duly authorized representative of Subcontractor shall attend all periodic
job meetings held on site at Contractor’s field office or such other location as reasonably may be designated by Contractor, at which time
Subcontractor shall present an updated Work Schedule subject to Contractor's approv at and be prepared to discuss the details of the
Work. In addition to Subcontractor's obligation to provide updated Work Schedules to C ontraclor at periodic job meetings, Subcontractor
shall provide Contractor with updated Work Schedules at such other times as Contractor may request from time to time through the course
of construction.

6. Supervision of C onstruction. Subcontractor shall supervise the Work using its best skill and attention. Subcontractor shall be
solely responsible for all construction means, methods, techniques , sequences, and procedures, and for coordinating all portions of the
Work or the requirements of the Plans and Specifications. Subcontractor shall be responsible to Contractor for the acts and omissions of
its employees, subcontractors and their agents and employees, and other persons performing any of the Work through or under
Subcontractor. Subcontractor shall at all times enforce strict discipline and good order among its employees and those under it performing
work, and shall not employ on the Work any unfit person or anyone not skilfe d in the task assigned to him or her. Subcontractor shall also
be liable for any fines/viol ations/remediation for causing or allowing employees to work in an unsafe environment as deemed by
MIOSHA/OS HA requirements.

7. Work of Others. Should Subcontractor, its subcontractors or suppliers cause damage to the Work of any other contractor,
subcontractor and/or supplier on the Project, Subcontractor agrees to compensate such other contractor subcontractor and/or supplier to
the extent of its/their damage. If Subcontractor fails to pay such costs within ten (10) days after receipt of written notice from Contraclor,
Contractor may deduct the amount thereof from any sums due or to become due Subcontractor hereunder.

8. Cleanup and Removal. Subcontractor shall maintain the areas in which it performs the Work in a clean, neat and safe condition
and shall comply promptly with instructions from Contractor with respect thereto, upon completion of each stage, or when requested by
Contractor. Subcontractor shall remove from the areas in which it performs the Work, to the satisfaction of Contractor, all of
Subcontractor’s rubbish, debris, materials, tools and equipment; and if Subcontractor fails to do so promptly , Contractor may, after twenty-
four (24) hours’ notice to Subcontractor, remove the same to any place of storage or dumping ground, at Subcontractor’s risk and expense
and without responsibility for loss, damage or theft. All storage or removal costs incurred by Contractor shall be deductible from any
payment or balance due Subcontractor hereunder.

9. Theft, Loss, and Damage to Work. Subcontractor shall be responsible for any loss, damage, or theft of its materials, work
performed, and equipment pending completion of the Work. In the event such loss, damage, or theft should occur; Subcontractor shall not
be relieved of its contractual responsibility to perform all Work prior to the Completion Date and in accordance with the Schedule.

10. Lien Waivers; Trust Fund: Miscellaneous Rights of Contractor.

(&) Subcontractor shall pay, or cause to be paid in full, for all materials, labor, and any and all obligations incurred in its performance under
this Subcontract, or by its agents, suppliers, contractors or subcontractors, working under or through Subcontractor. Any and all payments
to Subcontractor are conditioned upon prior delivery to Contractor of full waivers of liens, lien rights and payment bond rights for all labor
and materials furnished by Subcontractor, its subcontractors, suppliers and any person or entity working through or under them for Work
completed at the time of such payment. No payment hereunder shall be made until and unless said waivers are furnished with each
payment request.

(b) Subcontractor agrees that all payments received by it shall be deemed to be, and constitute, a trust fund, and shalJ be first used
and applied by Subcontractor in payment for all materials, labor and any and all other obligations incurred in connection with the Work,
prior to their use and application by Subcontractor for its own or any other purpose.

(c) In addition, Subcontractor hereby grants to Contractor the following rights: (i) to request names, phone numbers, copies of
agreements and account status reports as to any of Subcontractor’s own suppliers, subcontractors, labor unions or workmen; (i) to audit
Subcontractor’s records to verify the account status of any Subcontractor’'s own suppliers, subcontractors, labor unions orworkmen; and
(iii) to make direct payment of amounts properly payable to any of Subcontractor’s own suppliers, subcontractors, labor unions, or workmen
where Contractor determines that Subcontractor has failed to make required payments to such entities. Any such payments so made by
Contractor shall be deemed a proper creditin like amount against amounts due from Contractor to Subcontractor. Payment by Contractor
to any subcontractor, laborer or supplier of Subcontractor shall not relieve Subcontractor of any obligations to Contractor under this
Suconlract. Contractor, in its sole discretion, may make payment by checks payable jointly to Subcontractor and any subcontractor,
laborer or supplier of Subcontractor.

(d) With each invoice submitted, the Subcontractor shall furnish a Sworn Statement listing each of its subcontractors, suppliers,
laborers and union funds relating to the Project showing the amounts due and unpaid to each, together with waivers of liens from all
sub/subcontractors and suppliers.

11. Permits, Bonds and Taxes. Subcontractor, at its own expense and cost, shall apply for and obtain all necessary permits and
inspections as required by law for the performance of the Work. Subcontractor is responsible for paying all required taxes, bonds and
licenses relating to the Work.
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12. Warranty. NEITHER THE FINAL NOR ANY PROGRESS PAYMENTS SHALL RELIEVE SUBCONTRACTOR OF
RESPONSIBI LITY FOR FAU LTY MATERIALS OR WOR KMANSHI P. SUBCONTRACTOR HEREBY WARRANTS THAT THE WORK
SHALL BE WITISOUT FAULT OR DEFECT FOR THE PERIOD SET FORTH IN THE PRIME CONTRACT OR FOR A PERIOD OF ONE
(1) YEAR FROM FINAL COMPLETION OF THE PROJ ECT, WHICH EVER IS LONGER. SUBCONTRACTOR AGREES TO COMMENCE
CORRECTIVE ACTION WITHIN FIVE (5) BUSINESS DAYS OF BEING NOTIFIED BY CONTRACTOR OF WORK WHICH IS
INCOMPLETE OR DEFECTIVE. SUBCONTRACTOR AGREES TO PERFORM AND COMPLETE AT ITS COST ANY WARRANTY
WORK WITH ALL DUE DILIGENCE. IF SUBCONTRACTOR FAILS TO PERFORM THE REQUIRED CORRECTIVE ACTION IN A
TIMELY FASHION, CONTRACTOR MAY CAUSE THE WORK TO BE PERFORMED BY OTHERS AND SUBCONTRACTOR SHALL BE
RESPONSIBLE FOR ALL COSTS OF SAME AND CONTRACTOR MAY DEDUCT SUCH COSTS FROM ANY PAYMENTS DUE
SUBCONTRACTOR, WHICH REMEDY SHALL BE IN ADDITION TO AND NOT A LIMITATION OF ALL RIGHTS AND REMEDIES OF
CONTRACTOR UNDER THE APPLICABLE SUBCONTRACT, THESE GENERAL TERMS AND CONDITIONS, OR UNDER LAW OR IN
EQUITY.

13. Insurance andIndemnification.
Subcontractor shall, at its own expense, maintain at least the following minimum insurance coverages or such greater coverages or limits

as referenced in the Prime Contract:

A. Provide for and maintain through an insurance company licensed in the state of Michigan WITH A BEST S RATING OF A-, VIII
OR BETTER and acceptable to the Contractor, COMMERCIAL general liability, employer’s liability and worker's compensation
comprehensive automobile insurance AND UMBRELLA/EXCESS for the Subcontractor and its employees with limits in amounts and other
coverages as set forth below and to furnish Certificates of Insurance of such insurance coverages to the Contractor. The Subcontractor
shall not perform work on the site until an insurance certificate evidencing coverages, limits, and other requirements outlined below has
been provided to the Contractor.

1. Provide Contractor with a Certificate of Insurance on an Accord Certificate Form 25-5, or a comparable form, which is
satisfactory to Contractor. A 30-Day notice of cancellation is required. The words ’ Endeavour to" and "but failure to mail such notice shall
impose no obligations or liability of any kind upon the company, its agents or representative” shall be stricken or removed from the notice of
cancellation.

2. The Insurance Certificates shall reflect the following types of coverages in amounts not less than that stated:

i Worker s Compensation Insurance covering your statutory obligation in the stale(s) which the work for us is to
be performed and Employer’s Liability Insurance with limits of $1,000,000.00 Each Accident, $1,000,000.00 Disease — Policy Limit and
Disease Each Employee $1,000,000.00.

ii. Automobile Liability Insurance with a combined single limit for bodily Injury and Property Damage Liability of
$1,000,000.00 per accident covering your owned, non-owned, and hired automobiles.

iii. Commercial General Liability Insurance written on an Occurrence Policy Form which includes coverage for your
operations, personal injury, CU (explosion, collapse and underground), Independent contractors, contractual and products/completed
operations with the following limits of liability; PER JOB SITE AGGREGATE.

a. General Aggregate $2,000,000.00
Products/Comp. 2,000,000.00
Personal and Adv. Injury 1,000,000.00
Each Occurrence 1,000,000.00

b. Products/C ompleted Operations Liability must be maintained for not less than three (3) years after

acceptance of your work.
iv. Excess or Umbrella Liability Insurance with occurrence/aggregate limit displayed below.
a. Type |, Subcontractors - Asphalt Paving, Curtain Walls AND Windows, Demolition Drywall, Electrical,

Elevator, FSection, Excavation, Fencing, Fireplace, Fire Protection, Masonry, Mechanical, Plumbing including excavation, Pool, Roofing,
Rough Carpentry, Concrete Flatwork, Sewer/\/VVater, Structural Steel, Underground Utilities, and similar.

$5,000,000.00 occurrence/aggregate excess/umbrella or
b. Type Il, Subcontractors - Cabinets, Caulking, Finish Carpentry, EIFS, Flagpoles, Floor Covering Floor
Finishes, Glass and Aluminum, Insulation, Kitchen Equipment, Landscaping, Metal or Vinyl Siding, Millwork, Miscellaneous Specialties,

Overhead Doors, Painting, Plastering, Plumbing without excavation, Signs, Telephone/Security/Audio Systems, Tile, Toilet Partitions,
Wallpaper, Waterproofing, and similar.

$2,000,000.00 occurrence/aggregate exces s/umbrella.

V. PROFESSIONAL LIABILITY INSURANCE WITH LIMITS OF $1,000,000.00 PER CLAIM AND AGGREGATE
WHEN PROVIDING PROFESSIONAL DESIGN SERVICES ASSOC IATED WITH THIS AGREEMENT.

3. FRAN K REWOLD & SONS INC., AND THE OWNER SHALL BE NAMED AS PRIMARY ADDITIONAL INSUREDS ON
THE GENERAL LIABILITY POLICY USING FORM CG -2010 11-85 OR AN ENDORSEMENT(S) PROVIDING EQUIVALENT "ARISING
OUT OF" COVERAGE, AUTOMOBILE AND UMBRELLA POLICIES REQUIRED HERE UNDER. SUBC ONTRACTOR AGREES THAT
THE ADDITIONAL INSURED ENDORSEMENTS SHALL COVER COMPLETED OPERATIONS.

4. The General Liability coverage for the additional insureds shall be "work performed" and “shall be primary and
noncontribulory for ongoing completed operations with other insurance maintained by the additional insured being excess and
noncontributing to the Subcontractor’s insurance." Language to this effect shall be provided on the Certificate of Insurance. Any deviation
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in coverage pi ovided by the Standard 1986 ISO Simplified General Liability Policy must be clearly noted and shall be finding hereunder
until accepted in writing by the Contractor.

S. General LIABILITY and auto liability limits may be attained by individual policies or by a combination of individual
umbrella, and/or excess liability policies.

6. THERE SHALL BE NO RESIDENTIAL EXCLUSION IN ANY POLICY THAT IS PROVIDED TO SATISFY THESE
REQUIREMENTS IF THE PROJECT IS OF A RESIDENTIAL NATURE

7. Subcontractor shall maintain product/completed operations coverage through the longer of three (3) years or the longest
period of the last applicable statute of limitation or repose for construction defects and products liability claims in the state where the work is
performed.
B. Waiver of Subrogation SUBCONTRACTOR SHALL WAIVE AND REQUIRE ITS INSURERS PROVIDING COVERAGE BY
THESE REQUIREMENTS TO WAIVE SUBROGATION RIGHTS AGAINST THE CONTRACTOR, OWNER AND ALL OTHER
|[ADDITIONAL INSURED FOR LOSSES AND DAMAGES INCURRED AND/OR PAID UNDER THE INSURANCE PO LICIES REQUIRER
BY THESE REQUIREMENTS OR OTHER INSURANCE APPLICABLE TO SUBCONTACTOR OR ITS SUBCONTRACTORS
SUPPLIERS ETC. AND WILL INCLUDE THIS SAME REQUIREMENT IN CONTRACTS WITH THESE PARTIES. IF THE POL fCIES OF
INSURANCE REFERRED TO IN THIS PARAG RAPH REQUIRE AN ENDORSEMENT TO PROVIDE FOR CONTINUED COVERAG E
WHERE THERE IS A WAIVER OF SUBROGATION THE OWNERS OF SUCH POLICIES WILL CAUSE THEM TO BE SO ENDORSED

Contractor and Subcontractor waive all rights they may have against each other, the Owner, the Architect/E ngineer and other consultants,
and other subcontractors for damages covered by builder’s risk or other property insurance, except rights they may have to the proceeds of
such insurance. Subcontractor shall require its vendors, suppliers, and sub-subcontractors, by written agreemen [, to waive all rights they
may have against the same parties for damages covered by builder’s risk or other property insurance except the rights to proceeds of such
insurance.

C. Subcontractor assumes and undertakes the entire risk of any and all personal injuries and/or property damage arising out of or in
any connected with the Work. To the fullest extent permitted by law, Subcontractor shall indemnify, hold harmles s and defend Contraclor
and the Owner of the Project, their respective officers, members, directors, employees, agents and representatives from and against any
and all damages, expenses, claims and suits of whateVer kind or nature (including attorney fees) arising out of or in any way connected
with the Work, unless the injuries or damages are caused by the sole negligence of the party to be indemnified. The provisions of this
section shall survive termination of this subcontract.

14. Time is of the Essence. Time is of the essence of Subcontractor’'s performance of the Work. Subcontractor agrees to complete
the Work by the Completion Date, and to do the Work at greater or lesser speeds and at such times and in such quantities as in
Contractor’s judgment are required for the best possible progress of the construction of the Project or as shall be specifically requested by
Contractor. Subcontractor also shall so conduct the Work as to facilitate and so as not to interfere with or delay the work of Contractor any
other subcontractor or contractor employed on the job.

15. Alterations/C hange Orders/Claims.

(@) No additions, deductions, changes or alterations shall be made to the Work and no claim for changed or extra work or materials in
any event (Additional Work) shall be recognized except on written order signed by the Project Manager or an officer of Contractor. No
other employee of the Contractor will be authorized to alter or issue change orders to this Contract. The amount to be paid by, or credited
to, Contractor as a result of any such additions, deductions, changes or alterations shall be stated in the order.

(b) All claims by Subcontractor for (i) loss or damage against Contractor; and/or (ii) an extension of the completion date, however
arising, shall be made to Contractor within fourteen (14) days from (i) the date Subcontractor first sustains any such loss or damage; or (ii)
the date on which the event giving rise to an alleged delay or need for an extension of the Completion Date first occurs. If Subcontractor
fails to make such claim within that time by a written statement setting forth all items of loss, damage and/or delay, as applicable , the
amount and details thereof, or if Subcontractor fails to render each day thereafter a written itemized statemenl of the details and amounts
of any continuing claim for each loss, damage or delay duly verified by Subcontractor, its rights to damages and reimbursement therefore
and any rights to any extension of the Completion Date shall be deemed to have been waived and forfeited and Subcontractor shall not be
entitled to any payment, or any extension of the Completion Date, on account of any such claimed loss, damage or delay, notwithstanding
anything to the contrary herein. Subcontractor shall only be entitled to payment for any such claims upon Contractor’s actual receipt of
payment from the Owner for Subcontractor’s claim(s).

16. Subcontractor's Default. If Subcontractor (i) fails to perform the Work or any part thereof with promptness and diligence; (ii)
delays the progress of the Project; (iii) becomes bankrupt or insolvent; (iv) fails to sufficiently supply properly skilled workmen or materials
of proper quality; (v) fails to pay its subcontractors, suppliers or laborers the amounts properly due said persons or entities; (vi) fails to pay
workers’ compensation or other employee benefits; (vii) fails to comply with the safety provisions of the Subcontract or Project, its own
safety plan or any safety plan of Contractor, or with any safety ordef, regulation or requirement of any governing authority having
jurisdiction over this Project; (viii) shall file a voluntary petition in bankruptcy or be adjudicated insolvent, obtain an order for relief under
Section 301 of the Bankruptcy Code, file any petition or fail to contest any petition tiled seeking any reorganization or similar relief under
any laws relating to bankruptcy, insolvency or other relief or debtors, or seek or consent to or acquiesce in the appointment of any trustees,
receiver or liquidator of any of its assets or property, make an assignment for the benefit of creditors; or make an admission in writing of its
inability to pay its debts as they become due; (ix) defaults on any other contract with Contractor, or (x) fails in any other respect to comply
with the Contract Documents, then, in addition to any other remedies available at law or in equity and/or under this Subcontract:

(@) Contractor may require that Subcontractor utilize, at Subcontractor's own expense, additional labor, overtime labor (including
Saturday and Sunday work) and additional shifts as necessary to overcome the consequences of any delay attributable to Subcontractor’s
default; and/or
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(b) After forty-e ight (48) hours’ written (or oral, confirmed in writing) notice to Subcontract or, Contractor may i emedy Sr bcoidtractcr’s
def ault by whatever means Con tractor may deem necessary or appropriate, ineluding, without limitation , providing such labor and material s
as may be necessary to properly complete the Work, where upon Contractor may deduct the cost and expense thereof from any money
then due or thereafter to become due Subcontractor under the applicable Subcontract; and/or

(c) After giving Subcontractor forty-eig ht (48) hours’ written (or oral, confirmed in writing) notice terminate the applicable Subcontract,
without there by waiving or releasing any rights or remedies against Subcontractor or its sureties; and/or
(d) Contractor may recover from Subcontractor all costs incurred by Contractor to complete the Work plus a ten percent (10%)

markup for overhead and profit, and further recover from Subcontractor all losses, dam ages, penalties and fines, whether actual or
liquidated, direct or consequential, and all reasonable attorneys’ fees suffered or incurred by Contractor as a result of said default(s); and/or
(e) Contractor may bar Subcontractor from the job site and to take possession for the purpose of completing the Work included under
the Contract Documents, all materials, tools, scaffolding, apparatus, machinery and equipment thereon , and to employ or contract with any
other person or persons to finish the Work.

® Subcontractor shall not be entitled to receive any further payment under this Subcontract until the Work shall be wholly finished, at
which time if the unpaid balance of the amounl to be paid on this Subcontract shall exceed the expense incurred by Contractor in finishing
the Work, then such unpaid balance, after deducting any loss, damage or expense, by reason of Subcontractor’'s failure to adequately
perform, including damages for delays, and expense for attorney’s fees, shall be paid to Subcontractor by Contractor. In case the costs,
expenses, losses and damage of such work exceeds the unpaid balance, Subcontractor shall immediately pay the amount of such excess
to Contractor.

(9) If, as a matter of law, the Contractor does not have the righ(, due to a bankruptcy proceeding involving the Subcontractor, to
exercise the remedies provided for in this Subcontract then if Subcontract or, as debtor or its trustee, wishes to assume the applicable
Subcontract, in addition to curing or adequately assuring the cure of all the Subconlractor’'s defaults existing under this Subcontract on the
date of filing of the proceeding s and thereafter, Subcontractor, as debtor, or its trustee, must at so furnis h adequate assurances of future
performance under this Subcontract.

(h) In the event that Contractor is later determined to have improperly terminated this Subcontract under this Article 16, such
termination shall be deemed to have occurred under the following Article 17.

17. Contractor's Right to Terminate Contract. Anything to the contrary herein notwithstanding, Contractor, in its sole discretion,
may terminate this Subcontract at any time, without cause, by giving at least forty-eight (48) hours’ prior written notice of such termination
to Subcontractor. Upon any termination of a Subcontract, and subject to all of the terms and provisions herein contained, Subcontractor
shall be entitled to payment for all accepted Work furnished and installed by it pursuant to this Subcontract on a pro-rata basis. No profits
shall be allowed on the uncompleted portion of the Work. Contractor shall only be liable for labor and materials properly furnished up to the
date of termination and no profits shall be allowed on the uncompleted portion of the Work. Contractor shall only be liable for labor and
materials properly furnished up to the date of termination and/or materials ordered for Project, but only to the extent Subcontractor is liable
for the cost thereof and has no ability to return uninstalled material. In the event of the termination of the contract betwe en Contractor and
the Owner of the Project, this Subcontract shall also be terminated. Il is also understood and agreed that the Owner may have the right to
approve or disapprove the employment of Subcontractor if the Owner does not approve Subcontractor, this Subcontract shall become null
and void.

18. No Liability for Delays. Contractor shall not be liable to Subcontractor for any extra compensation or for any damages or
additional costs that Subcontractor suffers or incurs from delays, interruptions and/or accelerations in performing the Work or furnishing
materials, or other causes attributable to Contractor, Contractor’s other Subcontractors or Owner. Subcontractor’'s sole remedy for delay,
accelerations and/or interruptions shall be an extension of the Completion Date.

19. Waiver and Remedies. The waiver by Contractor of any default or of any breach of the terms of this Subcontract shall not be
deemed a waiver of any subsequent breach.

20. Assignment. Subcontractor shall not assign all or any part of this Subcontract, nor any Work, nor any payments due or to
become due hereunder, without first obtaining Contractor's written consent. In the event that Owner requests assignment of this
Subcontract, Subcontractor consents to such assignment.

21. Entire Agreement; Amendments; Governing Law. Contractor and Subcontractor acknowledge that this Subcontract
constitutes the whole agreement between them concerning the subject matter hereof. This Subcontract may not be modified or
amended unless the modification or amendment is made in writing by duly authorized representatives of the Subcontractor and
either (i) the representative who executed this Subcontract on behalf of Contractor or (ii) an Officer of Contractor. This
Subcontract shall be governed by and construed in accordance with the laws of the State of Michigan.

22. Fees of Collection. If Contractor shall incur any cost or expense, including attorney fees, in preparing or prosecuting any claim
against the Ownef or in securing paymenl of the contract balances for work done by Subcontractor, Contractor shall be entitled to deduct
Subcontractor’s pro rata share of such costs and expenses from the amount due to Subcontractor.

23. Mediation/Arbitration. At Contractor’'s sole discretion, any dispute between Contractor and Subcontractor in any way relating to
the Work or this Subcontract, may be submitted to mediation and/or arbitration pursuant to the Construction Industry Rules of the American
Arbitration Association then in effect. Such Mediation/Arbitration shall take place in Oakland County, Michigan. Any decision of any
Arbitrator rendered pursuant to an arbitration initiated or consented to by the Contractor may be enforced by a court of competent
jurisdiction.
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24. Surety Bonds. The Contractor shall have the right to require the Subcontractor to furnish payment and/or performance bonds
covering the Work in such form and amounts as the Contractor requires and with sureties that are reasonably acceptable to the Contractor.
If bonds are required in connection with Subcontractor’s initial performance of the Work, all surety bond premiums shall be the obligation of
the Subcontractor. If bonds are required by Contractor subsequent to the Subcontractor beginning its work, the actual costs of such
premiums shall be reimbursed to Subcontractor by Contractor.

Subcontractor Agreement (Revised 2-24-2020)
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N
ACORD" CERTIFICATE OF LIABILITY INSURANCE PATE MR

10/17/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT Agent Contact Name
Insurance Agent"s Name PHONE L. Agent Phone # Fae, Noj: Adent Fax #
Address EMAL . Agent email address
City State Zip Code INSURER(S) AFFORDING COVERAGE NAIC #
INsURER A : ABC Insurance Company NAIC #
INSURED INsURER B : XYZ Insurance Company NAIC #
Your Company Name INSURER C :
Address INSURER D :
City State Zip Code INSURER E :
INSURER F :
COVERAGES CERTIFICATE NUMBER:Sample Subcontractor COI REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL [SUBR POLICY EFF_ | POLICY EXP
LTR TYPE OF INSURANCE INSD [ WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
A | X | COMMERCIAL GENERAL LIABILITY Policy # mm/dd/yyyy | mm/dd/yyyy | EACH OCCURRENCE $ 1,000,000
DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) $ 1,000,000
X | Contractual Liability X1y MED EXP (Any one person) $ 15,000
PERSONAL & ADV INJURY $ 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
poLICY S \:I Loc PRODUCTS - COMPIOPAGG | $ 2,000,000
OTHER: $
A | AUTOMOBILE LIABILITY Policy # mm/dd/yyyy | mm/dd/yyyy C(E 2'\';%'0%2305"“@'-'5 LmIT $ 1,000,000
X | ANY AUTO BODILY INJURY (Per person) | $
ALL OWNED SCHEDULED .
AUTOS - AUTOS X Y BODILY INJURY (Per accident) | $
X %_ | NON-OWNED PROPERTY DAMAGE 3
HIRED AUTOS AUTOS Per accident)
$
B | X | UMBRELLALIAB X | occur Policy # mm/dd/yyyy | mm/dd/yyyy | EACH OCCURRENCE $ 5,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $ 5,000,000
DED RETENTION $ 0 $
A |WORKERS COMPENSATION Policy # mm/dd/ mm/dd/ X | BER OTH-
AND EMPLOYERS' LIABILITY YIN 4 vy vy STATUTE ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? N/A
(Mandatory in NH) Y E.L. DISEASE - EAEMPLOYEE | $ 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT [ $ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

RE: (Include Job Name and Job Number.) Where required by written contract, Frank Rewold & Sons, Inc. and
(Owners Name) are add"l insured for General Liability per form CG 2010 1185 and CG 2037 1185 or
equivalent as respects ongoing & completed operations on a primary & non-contributory basis and add*l
insured with respects to Auto Liability. GL, Auto & Workers Comp policies include waiver of subrogation
on behalf of the add"l insured as required by written contract and where allowed by law. Umbrella/Excess
liability coverage follows form over GL, Auto & Employers Liability. Insurer will endeavor to mail 30
days written notice of cancellation to the certificate holder for the additional insured, however,

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

Frank Rewold & Sons. Inc THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
- ? : ACCORDANCE WITH THE POLICY PROVISIONS.

303 E. Third Street

Suite 300

ROCheSter M1 48307 AUTHORIZED REPRESENTATIVE

© 1988-2014 ACORD CORPORATION. All rights reserved.

ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD
INS025 (201401)



COMMENTS/REMARKS
failure to do so will impose no liability of any kind upon the insurer or its agents or
representatives.
OFREMARK COPYRIGHT 2000, AMS SERVICES INC.
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