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ADDENDUM 001 
For 

BID# 03MOT27 Abbott Elementary School HVAC Replacement Project 
DSA 03-126114 

October 26, 2026 
 

This Addendum forms a part of the Contract Documents and modifies the original Bidding 
Documents. Acknowledge receipt of this Addendum in space provided on the Bid Form. 
Failure to acknowledge may subject Bidder to disqualification. 
 

1. BID DOCUMENT 
1.1- Delete all work associated with Buildings (E) and (F) from the from 

this BID# 03MOT27 scope of work. 
 

1.2- Delete the SEWUP OWNER CONTROLLED INSURANCE 
PROGRAM (OCIP) PROJECT INSURANCE MANUAL from the Bid 
Documents in its entirety. 
 

1.3- Reference to BID#03MOT27_BID FORM 
1.3-1. REVISE BID FORM_ADD01, per attachment.  

 
1.4- Remove CERTIFICATE OF AUTHORIZATION FORM, from the 

mandatory Bid Forms’ List. 
 

1.5- BID SPECIAL CONDITIONS 
1.5-1. Reference to BID#03MOT27 _ SPECIAL CONDITION SP-8. 

CONSTRUCTION DURING SCHOOL HOURS AND 
CONTRACTOR RESPONSIBILITIES 
1.5-1.1. Revise, SPECIAL CONDITION SP-8_ 

CONSTRUCTION DURING SCHOOL HOURS AND 
CONTRACTOR RESPONSIBILITIES_ADD01, per 
attachment. 
 

1.5-2. Reference to BID#03MOT27 _ SPECIAL CONDITION SP-22. 
PROTECTION OF PERSONS AND PROPERTY_ 
CONSTRUCTION WORK HOURS. 
1.5-2.1. Revise, SPECIAL CONDITION SP-22. PROTECTION 

OF PERSONS AND PROPERTY_ CONSTRUCTION 
WORK HOURS _ADD01, per attachment. 

1.5-3. Reference to BID#03MOT27 _ SPECIAL CONDITION SP-14.B. 
PROJECT CONSTRUCTION TIME SCHEDULE. 
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1.5-3.1. Revise SPECIAL CONDITION SP-14.B. PROJECT 
CONSTRUCTION TIME SCHEDULE, per attachment. 
 

2. BID Q&A 
2.1- ADD Q & A _BID#03MOT27 _ ABBOTT ELEMENTARY SCHOOL 

HVAC REPLACEMENT PROJECT DSA 03-126114, per attachment. 
 

3. COMMUNITY WORKFORCE AGREEMENT 
ADD COMMUNITY WORKFORCE AGREEMENT COPY TO THE BID 
DOCUMENT 
 
4. SPECIFICATIONS  

4.1- Reference to SECTION 07 01 50 - ROOF MAINTENANCE AND 
REPAIR 
4.1-1. Remove SECTION 07 01 50 - ROOF MAINTENANCE AND 

REPAIR. 
5. DRAWINGS 

5.1- Add SHEET M-4.2 MECHANICAL DETAILS_ADD01 
 

5.2- Reference to SHEET P-0.1 PLUMBING GENERAL NOTES & 
LEGEND 
5.2-1. Revise SHEET P-0.1 PLUMBING GENERAL NOTES & 

LEGEND_ADD01, per attachment. 
 
Attachment CC:  

1. Revised BID FORM_ADD01 
2. Attachment – Q & A _ 03MOT27 Abbott Elementary School HVAC 

Replacement Project _ DSA 03-126114 
3. Abbott Elementary School Access Plan_ not part of the Bid DSA 

03-126114 approved drawings. 
4. BID#03MOT27 _ SPECIAL CONDITION_ADD01 
5. COMMUNITY WORKFORCE AGREEMENT COPY. 
6. SHEET M-4.2 MECHANICAL DETAILS_ADD01 
7. Revise SHEET P-0.1 PLUMBING GENERAL NOTES & 

LEGEND_ADD01 
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BID FORM_ADD01 
 

ABBOTT ES HVAC UNIT REPLACEMENT- DSA 03-126114 BID NO. 

03MOT27_ADD01 

 
CONTRACTOR NAME & 

LICENSE #:        __________________________________________________________________  
 
ADDRESS          __________________________________________________________________  
 
                         __________________________________________________________________ 

 

TELEPHONE:     (   )  
 

 

FAX:                      (    )  
 

 

EMAIL               _____________________________________________________________________ 

 
 

1. Bid Proposal Price. 
1.1. Base Bid Price. The undersigned Bidder, having become familiarized with the 

Contract Documents and the local conditions affecting the performance or cost 

of to perform the Work, the Bidder proposes and agrees to perform the Work of 

the Contract Documents including, without limitation, providing and furnishing 

any and all of the labor, materials, tools, equipment and services necessary to 

perform all obligations, per each Buildin under the Contract Documents for the 

sum of, for each building, for the respective sums listed below: 

 
No. Building Name Base Bid Price per 

building  

1. Building A1 $_______________ 

2. Building G $_______________ 

3. Building P $_______________ 

4. Building L $_______________ 

Total    $_______________ 

 

 

                                                                                       Dollars ($                                              ). 
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1.2 Allowances. The District has established the following Allowance Amount for each 

Allowance Item set forth In the following 
 

Allowance Item 
No. 

Allowance Item Description Allowance 
Amoun
t 

A-1 
Include the allowance amount to be used as specified in 
Special Conditions, SP-2 of this Bid Document, Page 69. 

$65,000 

      
        

 

Allowance Amount $65,000 

 

1.3  Bid Proposal Price. The Bid Proposal Price is  the  sum  of  the Base Bid Price 

(Paragraph 1.1) plus Aggregate Amount (Paragraph 1.2) which is: 
 

                                                                                       Dollars ($                                              ). 

 

To: Lynwood Unified School District, acting by and through its Governing Board, herein called 
“District”. 
 

1. Pursuant to and in compliance with your Notice Inviting Bids and other documents 

relating thereto, the undersigned bidder, having familiarize himself with the terms of the 

Contract, the local conditions affecting the performance of the Contract, the cost of the work at 

the place where the work is to be done, with the Drawings and Specifications, and other Contract 

Documents, hereby proposes and agrees to perform within the time stipulated, the Contract, 

including all of its component parts, and everything required to be performed, including its 

acceptance by the District, and to provide and furnish any and all labor, materials, tools, 

expendable equipment, and utility and transportation services necessary to perform the Contract 

and complete all of the Work in a workmanlike manner required in connection with the 

construction of: 

ABBOTT ES HVAC UNIT REPLACEMENT- DSA 03-126114 

BID # 03MOT27_ADD01 
 

2 Addenda. The Bidder confirms that: (i) it has received and reviewed all 

Addenda issued by the District, if any, as set forth below; and (ii) that this Bid 

Proposal incorporates and is inclusive of, all items or other matters contained 

in all Addenda, if any, issued by or on behalf of the District. Failure of the 

Bidder to acknowledge all Addenda may result in rejection of the Bid 

Proposal for non-responsiveness. 

 
ADDENDUM NO. ADDENDUM ISSUE DATE 
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In the event that the District desires to postpone giving the notice to proceed beyond this 
ninety (90) day period, it is expressly understood that with reasonable notice to the 
Contractor, giving the notice to proceed may be postponed by the District. It is further 
expressly understood by the notice to proceed may be postponed by the District. It is further 
expressly understood by the Contractor, that the Contractor shall not be entitled to any claim 
of additional compensation as a result of the postponement of giving the notice to proceed. 
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Bid# 03MOT27 Abbott Elementary School HVAC Replacement Project 

DSA 03-126114 

Q & A 

No Submitted Q A 

1 

Pacific West 
Industries Inc. 
Date: Thu, Oct 1, 
2026 at 2:35 PM 

Is there an EMR or other 
insurance/loss-history threshold that a 
contractor must meet to be eligible for 
OCIP enrollment? 

OCIP Bid requirements have 
been deleted from the Bid, 
reference to Addendum 01. 

2 

Pacific West 
Industries Inc. 
Date: Thu, Oct 1, 

2026 at 2:35 PM 

If a contractor is awarded the project 

but is not accepted into the OCIP due 

to its EMR or loss history, may the 

contractor provide its own workers’ 

compensation and general liability 

insurance and still perform the work? 

OCIP Bid requirements have 

been deleted from the Bid, 

reference to Addendum 01. 

3 

Pacific West 
Industries Inc. 
Date: Thu, Oct 1, 

2026 at 2:35 PM 

If not, would failure to obtain OCIP 

enrollment make the contractor 

ineligible to perform the contract? 

OCIP Bid requirements have 

been deleted from the Bid, 

reference to Addendum 01. 

4 

Pacific West 
Industries Inc. 
Date: Thu, Oct 1, 

2026 at 2:35 PM 

Please confirm whether any Federal 
funds, Federal grants, or Federal 
loans are being used to finance  
any portion of this project, If so, 

please identify the applicable funding 

source, and any associated federal 

requirements. 

There are no Federal Funds 

used. 

5 

Pacific West 
Industries Inc. 
Date: Fri, Oct 16, 

2026 at 4:35 PM 

Are there photos of the existing 

electrical panel gear for this project? I 

understand there wasn't access to the 

electric room, and we want to ensure 

that we quote the correct breakers on 

this one (based on note on drawings 

saying to replace all breakers). Please 

provide make and model of the 

electrical panels and breakers needed 

for the (26) HVAC units on this 

project. 

 

Photos are not available. 

Reference to General Note 23, 

drawing E-0.1.    

Contractor is required to field 

verify existing conditions such as 

make, model and AIC rating of 

existing breakers in main 

switchgear and in each branch 

circuit panel within the scope of 

work. 

 

6 

Pacific West 
Industries Inc. 
Date: Fri, Oct 16, 

• References: T-1 Building L scope 

1.1; MD-1.6.1 keynote 3; MD-1.6.2 

Scope of work on T-1 and 

Keynote 1 on MD-1.6.2 for 
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2026 at 4:30 PM keynote 1; S161/S162; 1/S201 and 

12/S201; M-0.2 Building L note 4. 

• Existing Document Condition: The 

documents contain conflicting 

requirements regarding 

demolition/reconstruction of the 

Building L leveling platforms and 

curbs. The 13 new units serving 

Building L match the existing 

curbs, and no ductwork 

modifications or curb reframing 

are required for these 

replacements. 

• Clarification Required: Building L 

does not require framing 

modifications for installation of the 

13 replacement units. Clarification is 

required regarding whether the 

structural/framing scope shown in 

the documents is intended only for 

the replacement units at the other 

buildings. 

• Question: Please confirm that no 

curb framing, platform 

reconstruction, or ductwork 

modifications are required for the 

13 Building L units because the 

new units match the existing 

curbs, and that the framing scope 

shown in the contract documents 

applies only to buildings other 

than Building L. 

 

Building L and is incorrect. 

Existing roof curbs on building L 

are to be reused and reinstalled 

after structural framing work. 

Existing leveling platforms must 

be removed and replaced with 

new per Structural details 1 & 12 

on S201. 

7 

Pacific West 
Industries Inc. 
Date: Fri, Oct 16, 

2026 at 4:30 PM 

• References: M-0.1 Controls; M-

0.2/M-0.3 controls remarks; 4/M-

4.1; 23 30 00 §§2.6.F/G and 3.1.F.3–

6; Venstar controls cutsheets. 

Install Ventstar model per 

Mechanical Plans, model T8850 

as standalone controller for each 

unit. 



Abbott Elementary School HVAC Replacement Project DSA 03-126114- ADD01                                                                     Page 8 | 19 

Bid # 03MOT27  

 

• Existing Document Condition: 

Mechanical schedules/detail identify 

Venstar, while Section 3.1.F requires 

Siemens thermostats/override 

switches and connection to a new 

building energy management system. 

The appendix includes T7800-family 

literature and a T8850 sheet without 

one project-selected model. 

• Clarification Required: The 

documents indicate materially 

different control-system 

architectures. 

• Question: Which controls platform 

and exact thermostat model shall be 

used for this project, and does that 

selected platform require the new 

EMS tie-in specified in §3.1.F or 

stand-alone operation? 

 

8 

Pacific West 
Industries Inc. 
Date: Fri, Oct 16, 

2026 at 4:30 PM 

• References: T-1/T-2; M-0.2/M-0.3; 

S141; M-1.4; P-1.4; 23 30 00 

§§1.6.I, 2.1.C, 2.2; purchased 

submittal dated 01/22/2024. 

• Existing Document Condition: 

Current scope is 26 rooftop units. 

The older purchasing package 

includes additional buildings and 

split/ductless systems outside the 

current replacement scope and does 

not fully map stored 

units/accessories to current project 

tags. Purchased curb adapters are 

shown while current heat-pump 

schedules require new 14-inch 

prefabricated curbs. 

• Clarification Required: A project-

specific allocation is needed to 

Per Bid documents special 

conditions SP-3: All 

Units/Curbs/Accessories that 

listed in the posted Bid Submittal 

have been purchased and stored 

at DCW Warehouse; 24760 

Main Street, Carson, CA 90745. 

 

Per Special Conditions SP-3(b), 

all curbs listed in the submittal 

have already been purchased by 

the District. The Contractor is 

responsible for field-verifying 

dimensions on site and 

coordinating fabrication with the 

manufacturer, including receipt, 

handling, transportation, delivery, 

unloading, staging, and 

installation. 
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distinguish owner-furnished 

inventory from contractor-furnished 

accessories. 

• Question: Please issue the OFCI 

allocation for the 26 scheduled 

rooftop tags, mapping the stored 

units and included accessories to the 

current tags and identifying the new 

curbs, economizers, hail guards and 

controls items that the contractor 

must furnish. 

 

For Units locations/tagging see 

DSA Approved Mechanical 

Drawings from M-0.1 to M-1.6.2 

 

 

9 

Pacific West 
Industries Inc. 
Date: Fri, Oct 16, 

2026 at 4:30 PM 

• References: MD-1.6.1 keynote 3; 

MD-1.6.2 keynote 1; M-1.6.1 

keynote 4; M-1.6.2 keynotes 1, 2 and 

4; M-0.2 Building L note 4. 

• Existing Document Condition: 

MD-1.6.2 directs removal of the 

existing roof curb, flex connectors 

and supply/return duct through the 

roof, while other Building L notes 

call for reuse/retention and 

replacement only when damaged. 

• Clarification Required: The 

intended demolition boundary 

cannot be priced consistently across 

the Building L documents. 

• Question: For the 13 Building L 

replacements, which existing curb, 

flex-connector and through-roof duct 

components must be 

retained/reinstalled, and which must 

be replaced? 

• References: 5/P-4.1; relevant S201 

roof-platform details; 07 01 50 

§§2.01–2.02, 3.01.C; 07 01 50.72 

§§1.3.C, 2.1–2.3, 3.3–3.4; 01 73 00 

§1.03. 

Existing roof curbs on building L 

are to be reused and reinstalled 

after structural framing work. 

Existing leveling platforms must 

be removed and replaced with 

new per Structural details 1 & 12 

on S201. Flex connectors and 

supply/return duct through the 

roof to be reused and replaced 

only if damaged. 
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• Existing Document Condition: 

Detail 5/P-4.1 identifies an existing 

Sarnafil membrane and hot-air-

welded repair. Section 07 01 50.72 

describes a built-up asphalt system 

with Tremco-based rehabilitation, 

while Section 07 01 50 uses Johns 

Manville-based repair materials. 

• Clarification Required: The 

applicable membrane/deck condition 

and repair assembly are not assigned 

by building. 

• Question: Please identify the 

existing roof assembly and 

governing manufacturer-compatible 

curb/pipe-penetration repair detail 

for each of A1, G, E, F, P and L, 

including where 5/P-4.1 applies. 

 

10 

Pacific West 
Industries Inc. 
Date: Fri, Oct 16, 

2026 at 4:30 PM 

• References: 5/P-4.1; relevant S201 

roof-platform details; 07 01 50 

§§2.01–2.02, 3.01.C; 07 01 50.72 

§§1.3.C, 2.1–2.3, 3.3–3.4; 01 73 00 

§1.03. 

• Existing Document Condition: 

Detail 5/P-4.1 identifies an existing 

Sarnafil membrane and hot-air-

welded repair. Section 07 01 50.72 

describes a built-up asphalt system 

with Tremco-based rehabilitation, 

while Section 07 01 50 uses Johns 

Manville-based repair materials. 

• Clarification Required: The 

applicable membrane/deck condition 

and repair assembly are not assigned 

by building. 

• Question: Please identify the 

existing roof assembly and 

Reference to Bid#03MOT27 

Addendum 01, 3.1-1. Remove 

SECTION 07 01 50 - ROOF 

MAINTENANCE AND REPAIR. 

Entirely.  

 

Reference to Bid#03MOT27 

Addendum 01, 4.1-1. Add Sheet 

M-4.2 Mechanical details. 
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governing manufacturer-compatible 

curb/pipe-penetration repair detail 

for each of A1, G, E, F, P and L, 

including where 5/P-4.1 applies. 

 

11 

Pacific West 
Industries Inc. 
Date: Fri, Oct 16, 

2026 at 4:30 PM 

• References: T-1 temporary 

heating/cooling and occupied-facility 

notes; M-0.1 general note 5; 01 51 

00 §§1.02.H, 1.03; 23 05 93 §1.07; 

construction schedule. 

• Existing Document Condition: 

Temporary heating/cooling is 

required for occupied spaces whose 

equipment is disabled, but the 

documents do not establish room-by-

room occupancy, allowable outage 

durations or temporary-system 

operating periods. 

• Clarification Required: Owner 

operating constraints are needed to 

establish a consistent temporary 

HVAC basis. 

• Question: For each construction 

phase, what spaces must remain 

occupied and conditioned, what 

maximum HVAC outage is allowed, 

and what operating periods must the 

temporary system maintain? 

Reference to Bid Special 

Conditions SP-9. Temporary 

Heating and Cooling, Contractor  

to provide temporary heating 

and/or cooling systems to 

maintain acceptable indoor 

conditions in occupied areas 

whenever construction interrupts 

existing HVAC. 

12 

Pacific West 
Industries Inc. 
Date: Fri, Oct 16, 

2026 at 4:30 PM 

• References: M-1.1–M-1.6.1 

construction keynote 3; M-0.2/M-0.3 

controls remarks; 1/M-4.1; Senva 

ordering matrix. 

• Existing Document Condition: 

Floor-plan keynotes specify AQ2W-

ACAAAAD as non-display, while 

equipment schedules and detail 1/M-

Reference to Bid Technical 
Specifications new CO2 sensor 
shall be SENVA TOTAL SENSE 
SERIES AQ2W-ACAAAAS, 

WITH OLED DISPLAY AND 

SOLID COVER. 
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4.1 require an OLED display with 

solid cover. 

• Clarification Required: The 

ordering suffix and written non-

display description are inconsistent 

with the selected detail. 

• Question: What complete Senva 

ordering code and display/cover 

option shall be supplied for the 

project CO2 sensors? 

 

13 

Pacific West 
Industries Inc. 
Date: Fri, Oct 16, 

2026 at 4:30 PM 

• References: M-1.6/M-1.6.1 

keynotes 2–3 and retained FC/HP 

designations; MD-1.6/MD-1.6.1; E-

1.6/E-1.6.1; M-0.2 Building L unit 

schedule. 

• Existing Document Condition: The 

Building L replacement schedule has 

13 packaged units, while the floor 

plans contain additional 

thermostat/CO2 callouts associated 

with areas showing retained fan-

coil/heat-pump systems. 

• Clarification Required: The 

device-to-equipment assignment and 

required retained-system interface 

are not established. 

• Question: Please identify the 

equipment and required control 

function served by the new 

thermostat/CO2 locations associated 

with retained Building L systems, 

and whether those locations are 

included in this controls replacement 

scope. 

Only thermostats serving the 

units scheduled on M-0.2 and M-

0.3 need to be replaced and 

provided with new CO2 sensors.   
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14 

Pacific West 
Industries Inc. 
Date: Fri, Oct 16, 

2026 at 4:30 PM 

• References: 23 05 93 §§1.02.A.2, 

3.2.B.1.a, 3.9; 23 30 00 §§2.4, 3.1.E; 

M-0.1 Air Distribution; mechanical 

remodel existing-duct retention 

notes. 

• Existing Document Condition: 

TAB requirements include duct-

leakage testing and verification of 

pressure testing, but project-specific 

test boundaries, pressure and 

allowable leakage criteria are not 

established for retained ductwork 

versus new transitions. 

• Clarification Required: The 

required testing extent and 

acceptance criteria must be defined. 

Question: What ductwork must be 

pressure/leakage tested, and what 

test pressure and allowable leakage 

criteria apply to the new transitions 

and any retained ductwork required 

to be tested? 

Duct leakage testing is not 

required for these systems. 

15 

Pacific West 
Industries Inc. 
Date: Fri, Oct 16, 

2026 at 4:30 PM 

• References: M-0.1 general note 24; 

23 30 00 §2.2. 

• Existing Document Condition: The 

references reviewed for this RFI 

state equipment is stored at two 

locations while identifying only one 

location. 

• Clarification Required: Pickup 

origin and access affect trucking, 

loading equipment and phased 

delivery. 

• Question: Please identify the second 

storage location, which project 

equipment is at each location, and 

Per Bid documents special 

conditions SP-3: All 

Units/Curbs/Accessories all 

stored at one location at DCW 

Warehouse; 24760 Main Street, 

Carson, CA 90745. 
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the release/loading access available 

to the contractor. 

16 

Pacific West 
Industries Inc. 
Date: Fri, Oct 16, 

2026 at 4:30 PM 

• References: 23 30 00 §§1.11.A, 2.2; 

purchased submittal dated 

01/22/2024; OFCI warranty 

information. 

• Existing Document Condition: 

Section 1.11.A describes a 1-year 

period from final acceptance and 

also refers to a twenty-four-month 

correction period. The owner-

furnished equipment was 

purchased approximately two 

years ago and is likely outside the 

manufacturer's warranty period. 

• Clarification Required: The 

contract documents need to establish 

the contractor's correction 

obligations separately from 

manufacturer warranty coverage for 

the existing owner-purchased 

equipment, particularly where 

manufacturer warranty coverage 

may have expired before installation. 

• Question: Please confirm the 

contractor's required 

correction/warranty period for 

installation of the OFCI equipment 

and clarify whether the contractor is 

expected to assume any equipment 

or manufacturer warranty 

responsibility for the approximately 

two-year-old owner-furnished 

equipment if the original 

manufacturer's warranty has expired. 

This is Owner-Furnished, 

Contractor-Installed (OFCI) 

equipment. The Contractor is not 

responsible for the 

manufacturer’s warranty on units 

purchased by the District. 

However, per Special Conditions 

SP-4, the Contractor shall install 

and start up all OFCI equipment 

in accordance with manufacturer 

requirements and the Contract 

Documents. If any District-

purchased units, curbs, or 

accessories have issues, the 

Contractor shall coordinate with 

the manufacturer to address 

necessary repairs and provide 

operational follow-up for at least 

45 days after start-up or until the 

equipment is fully functional and 

accepted by the District, 

whichever occurs later. 

17 
Allison Mechanical, 

Inc. Mon, Oct 19, 

Is Temp Air need for this project? 

 

Yes, needed to maintain 

acceptable indoor conditions in 
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2026 at 1:09 PM occupied areas whenever 

construction interrupts existing 

HVAC. Reference to RFI121 11 

answer. 

18 

Allison Mechanical, 

Inc. Mon, Oct 19, 

2026 at 1:09 PM 

Can you give us a layout of the fire 

lines so we know where the crane can 

drive on the property. 

 

Reference to provided Abbott 

Elementary School Access Plan, 

provided sheet for Bidders 

reference to the campus 

access and logistics, as 

reference and not part of the Bid 

DSA 03-126114 approved 

drawings. 

19 

Allison Mechanical, 

Inc. Mon, Oct 19, 

2026 at 1:09 PM 

Can we reuse the control conduit for 

the thermostat wire. 

This is acceptable, however, if 

the conduit is damaged or 

undersized the contractor is 

required to replace it. 

20 

Allison Mechanical, 

Inc. Mon, Oct 19, 

2026 at 1:09 PM 

Is the roofing under warranty? If so by 

who? 

Yes, Tremco. 

21 

Allison Mechanical, 

Inc. Mon, Oct 19, 

2026 at 1:09 PM 

Please confirm that on page S162 the 

only faming being done is AC/3C AND 

AC/4B. 

Not confirmed. Assume the other 

units’ 4x10 framing is new as 

well. 

22 

Allison Mechanical, 

Inc. Mon, Oct 19, 

2026 at 1:09 PM 

Please provide page S002. There’s no sheet S002. 

Abbreviations were moved to 

S001. 

23 

Allison Mechanical, 

Inc. Mon, Oct 19, 

2026 at 1:09 PM 

Who is the Fire alarm provider for the 

school? 

NuTech Fire. 

24 

Allison Mechanical, 

Inc. Mon, Oct 19, 

2026 at 1:09 PM 

Who installed the existing fire alarm 

system in the school ? 

NuTech Fire is the current district 

vendor. 

25 

Allison Mechanical, 

Inc. Mon, Oct 19, 

2026 at 1:09 PM 

What Fire alarm system is the school 

using? (Silent Knight, Honeywell) 

 

Siemens Cerberus Pro (OED) 

26 

Allison Mechanical, 

Inc. Mon, Oct 19, 

2026 at 1:09 PM 

Do we have to fence of each building 

we are working on? 

Temporary fencing is required as 

needed to support construction 

logistics, secure laydown areas, 
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and provide any necessary 

special access. However, there is 

no temporary fencing around the 

buildings. 

27 Allison Mechanical, 

Inc. Mon, Oct 19, 

2026 at 1:09 PM 

Are the existing thermostats mounted 

on dry wall? If not, what type of 

material are they mounted to. 

Material that existing thermostats 

are mounted to may vary and 

shall be verified by contractor in 

field. 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Reference to Bid# 03MOT27, Addendum 01, RFI 12 answer.
This Sheet provided for Bidders reference to the campus
access and logistics, as reference and not part of the Bid
DSA 03-126114 approved drawings.

Abbott Elementary School Access Plan
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BID# 03MOT27 Abbott Elementary School HVAC Replacement Project DSA 03-126114 

Bid Special Conditions_ADD01 

 

SP-8. Construction During School Hours and Contractor Responsibilities_ADD01 
 
The campus will remain occupied and operational while school is in session. Work shall be 
performed after school hours or on weekends when school is in session. Work may be performed 
during normal working hours on school holidays listed in the bid documents. All work schedules 
shall be coordinated with and approved by the District. 
The Work shall be phased as required and directed by the District based on school operational 
needs and availability of work areas. The Contractor shall account for all required phasing, 
sequencing, mobilization, and remobilization necessary to accommodate the school schedule and 
shall coordinate all construction activities with the District to minimize disruption to students, staff, 
and school operations. 
 
Work areas shall be properly secured and separated from occupied areas at all times. Safe access to 
buildings, classrooms, walkways, exits, and emergency routes shall be maintained. 
The Contractor shall be responsible for all required construction fencing, barricades, signage, dust 
and noise control, temporary protection, material delivery and staging, equipment access, and 
daily cleanup. Activities that may significantly impact school operations, including HVAC 
shutdowns, utility interruptions, crane operations, and other disruptive activities, shall be 
coordinated and scheduled with the District in advance. The Contractor shall comply with all 
District safety requirements and the approved construction schedule throughout the project. 

 

SP-22.   Protection of Persons and Property_ Construction Work Hours _ADD01 
Abbott Elementary School 
 
Legal and Local Holidays: November 11, 2026 (Veterans Day); November 26–27, 2026 
(Thanksgiving); December 24–25, 2026 (Christmas); January 1, 2027 (New Year’s Day); January 18, 
2027 (Dr. Martin Luther King Jr. Day); February 12, 2027 (Lincoln Day); February 15, 2027 
(Presidents Day); March 26, 2027 (Good Friday). 
 
School Recesses: November 23–27, 2026 (Thanksgiving Recess); December 21, 2026 through 
January 8, 2027 (Winter Recess); and March 29 through April 2, 2027 (Spring Recess). 
Construction Work Hours: 
 
When school is in session, work shall be performed after school hours or on weekends. During 
school holidays and recesses listed above, work may be performed during normal working hours of 
7:30 A.M. to 4:30 P.M., Monday through Friday. All work schedules shall be coordinated with and 
approved by the District and shall comply with the City of Lynwood Noise Ordinance. 
 

23.1.  During performance of this Contract, portions of the campus will remain occupied 
and operational. All work shall comply with the construction work hours stated above. The 
Contractor shall secure and separate construction areas from occupied areas using 
temporary barriers and maintain safe access to buildings, exits, walkways, and emergency 
routes at all times. 
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23.2.  Activities that may disrupt school operations, including HVAC shutdowns, utility 
interruptions, crane operations, and other disruptive work, shall be coordinated and 
scheduled with the District in advance. If the District determines that an activity is 
disruptive, the Contractor shall reschedule that activity to a District-approved time without 
additional cost to the District. 
 
23.3. For purposes of this Contract, an alternate shift is work performed outside the normal 
working hours of 7:30 A.M. to 4:30 P.M., Monday through Friday. Work on days when 
school is in session shall begin only after school hours, as coordinated with and approved 
by the District. 
 
23.4. All work hours shall comply with the City of Lynwood Noise Ordinance. The 
Contractor shall account for the required after-school, weekend, holiday, and recess work 
necessary to complete the Work within the specified Contract Time without additional cost 
to the District. At the District’s request, the Contractor shall modify the working hours, 
consistent with the requirements above, without adjustment to the Contract Time or 
Contract Price. Refer to General Conditions Article 15.2. 
 

SP-14. Project Construction Time Schedule_ADD01 

B. The Contractor shall prepare and submit a detailed construction 
schedule within ten (10) calendar days of the Notice to Proceed, 
incorporating the milestone sequence shown in the attached 
Construction Milestone Schedule, and demonstrating completion of the 
Work within the required Contract Time. 
 

No. Activity From To 

1 Pre-Construction Meeting November 10, 2026 November 10, 2026 

2 Notice to Proceed Issued December 3, 2026 December 3, 2026 

3 

Contractor Submit HVAC Submittals 
(equipment, controls, electrical, shop 
drawings, 
,cranes ……etc.) 

November 11, 2026 December 11, 2026 

4 Mobilization & Site Setup  December 12, 2026 December 14, 2026 

5 

Phase 1 includes Buildings L December 14, 2026 January 15, 2027 

5.1 
Demolition of Existing HVAC 
Equipment 

December 14, 2026 Dec. 17, 2026 

5.2 
HVAC Equipment Installation and 
Associated Electrical Work 

December 18, 2026 January 8, 2027 

5.3 
Testing, Start-Up, and System 
Verification 

January 9, 2027 January 12, 2027 



Abbott Elementary School HVAC Replacement Project DSA 03-126114- ADD01                                                                     Page 19 | 19 

Bid # 03MOT27  

 

5.4 
Punch List-Closeout& Project 
Completion 

January 13, 2027 January 15, 2027 

6 

Phase 2 includes Building A1, G January 16, 2027 February 19, 2027 

6.1 
Demolition of Existing HVAC 
Equipment 

January 16, 2027 January 19, 2027 

6.2 
HVAC Equipment Installation and 
Associated Electrical Work 

January 20, 2027 February 12, 2027 

6.3 
Testing, Start-Up, and System 
Verification 

February 13, 2027 February 16, 2027 

6.4 
Phase 1 Punch List-Closeout -
Buildings occupancy  

February 17, 2027 February 19, 2027 

7 

Phase 3 includes Buildings P February 20, 2027 March 26, 2027 

7.1 
Demolition of Existing HVAC 
Equipment 

February 20, 2027 February 23, 2027 

7.2 
HVAC Equipment Installation and 
Associated Electrical Work 

February 24, 2027 March 19, 2027 

7.3 
Testing, Start-Up, and System 
Verification 

March 20, 2027 March 23, 2027 

7.4 
Phase 3 Punch List-Closeout -
Building occupancy 

March 24, 2027 March 26, 2027 

 Substantial completion  March 27, 2027 April 2, 2027 

 
The Construction Schedule provided herein is intended as a general guideline for 
sequencing and coordination of the Work. The District reserves the right to modify the 
phasing, sequencing, and scheduled work periods during construction as necessary to 
accommodate school operations and District requirements. The Contractor shall remain 
flexible and coordinate all schedule adjustments with the District. 
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PLUMBING GENERAL NOTES AND LEGEND

PD-1.1 PLUMBING DEMO PLANS - BUILDING A1 (LIBRARY)

GENERAL NOTES

4

MEP COMPONENT ANCHORAGE NOTE

PIPING, DUCTWORK, AND ELECTRICAL

DISTRIBUTION  SYSTEM BRACING NOTE

MEP Distribution System Bracing Note for Piping, Ductwork, and Electrical Conduit:

Piping, ductwork, and electrical distribution systems shall be braced to comply with the forces and displacements

prescribed in ASCE 7 Section 13.3 as defined in ASCE 7 Sections 13.6.5, 13.6.6, 13.6.7, 13.6.8; and 2025 CBC,

Sections 1617A.1.24, 1617A.1.25 and 1617A.1.26.

The method of showing bracing and attachments to the structure for the identified distribution system are as

noted below. The MEP design professional engineer responsible for content on these sheets has verified that the

design methods identified below are in accordance with DSA IR 16-13.

Mechanical Piping (MP), Mechanical Ducts (MD), Plumbing Piping (PP), Electrical Distribution Systems (E):

MP

Option 1: Project-Specific Design.

MP

Option 2: Design Based on OSHPD OPM, Within Project Submittal

MD

MD

PP

PP

E

E

MP

Option 3: Design Based on OSHPD OPM, Deferred Submittal

MD PP E

BUILDING OCCUPANCY CLASSIFICATION:  -

THE CONSTRUCTION OF THIS PROJECT SHALL CONFORM TO THE REQUIREMENTS OF:

APPLICABLE CODES

CODES

2025 CALIFORNIA ADMINISTRATIVE CODE (CAC), PART 1, TITLE 24 CCR

2025 CALIFORNIA BUILDING CODE (CBC), PART 2, TITLE 24 CCR

2025 CALIFORNIA ELECTRICAL CODE (CEC), PART 3, TITLE 24 CCR

2025 CALIFORNIA MECHANICAL CODE (CMC), PART 4, TITLE 24 CCR

2025 CALIFORNIA PLUMBING CODE (CPC), PART 5, TITLE 24 CCR

2025 CALIFORNIA ENERGY CODE (CEC), PART 6, TITLE 24 CCR

2025 CALIFORNIA FIRE CODE (CFC), PART 9, TITLE 24 CCR

2025 CALIFORNIA EXISTING BUILDING CODE (CEBC), PART 10, TITLE 24 CCR

2025 CALIFORNIA GREEN BUILDING STANDARDS CODE (CALGREEN), PART 11, TITLE 24 CCR

2025 CALIFORNIA REFERENCED STANDARDS CODE, PART 12, TITLE 24 CCR

TITLE 19 CCR, PUBLIC SAFETY, STATE FIRE MARSHAL REGULATIONS

JE

HA

5

6

7

1

2

3 PD-1.2

PD-1.3

PLUMBING DEMO PLANS - BUILDING G

PLUMBING DEMO PLANS - BUILDING E

1. CONTRACTOR SHALL VERIFY EXACT LOCATION OF EXISTING LINES, LATERALS AND

WYES BEFORE STARTING. SHOULD IT BE NECESSARY TO REROUTE LINES DUE TO

CONDITIONS FOUND ON THE SITE OR IF INDICATED P.O.C. CANNOT BE MADE TO THE

LINES AS FOUND, THE CONTRACTOR SHALL NOTIFY THE ARCHITECT BEFORE

INSTALLING ANY WORK WHICH MAY BE AFFECTED.

2. OFFSET PIPES AS REQUIRED TO CLEAR MECHANICAL DUCTWORK.

3. SEAL AND FLASH ALL PENETRATIONS THROUGH ROOF WATERTIGHT.

4. REFER TO MECHANICAL DRAWINGS FOR THE EXACT LOCATION OF ALL A.C. UNITS.

5. UNLESS OTHERWISE NOTED, ALL CONDENSATE DROPS SHALL BE CONCEALED IN

WALLS.

6. THE DRAWINGS ARE ESSENTIALLY DIAGRAMMATIC TO THE EXTENT THAT ALL OFFSETS,

BENDS, SPECIAL FITTINGS AND LOCATIONS ARE NOT EXACTLY LOCATED. THE

CONTRACTOR SHALL LOCATE ALL OFFSETS, BENDS, AND SPECIAL FITTINGS TO SUIT

JOB SITE CONDITIONS. THEREFORE THE CONTRACTOR SHALL MAKE HIMSELF FULLY

AWARE OF ALL EXISTING CONDITIONS AND LOCATE ALL REQUIRED SPECIAL FITTINGS

TO SUIT EXISTING CONDITIONS.

7. THIS CONTRACTOR SHALL COMPLY WITH ALL CONTRACT DOCUMENTS IN LAYING OUT

HIS WORK AND EQUIPMENT. HE SHALL COORDINATE THE WORK OF THIS SECTION WITH

THE WORK OF OTHER TRADES AND ALL JOB CONDITIONS.

8. THE CONTRACTOR SHALL SECURE AND PAY FOR ALL PERMITS, FEES, CHARGES, AND

INCIDENTAL COSTS NECESSARY FOR EXECUTION AND COMPLETION OF WORK,

INCLUDING ALL CHARGES BY STATE, COUNTY AND LOCAL GOVERNMENT AGENCIES.

9. THE CONTRACTOR SHALL COORDINATE HIS WORK WITH ALL TRADES AT THE SITE. ANY

COSTS TO INSTALL WORK TO ACCOMPLISH SAID COORDINATION WHICH DIFFERS FROM

THE WORK AS SHOWN ON THE PLANS SHALL BE INCURRED BY THE CONTRACTOR. ANY

DISCREPANCIES, AMBIGUITIES OR CONFLICTS SHALL BE BROUGHT TO THE ATTENTION

OF THE ARCHITECT DURING BID TIME FOR CLARIFICATION. ANY SUCH CONFLICTS NOT

CLARIFIED PRIOR TO BID SHALL BE SUBJECT TO THE INTERPRETATION OF THE

ARCHITECT AT NO ADDITIONAL COST TO THE OWNER.

10. AFTER ALL REQUIREMENTS OF THE SPECIFICATIONS AND/OR THE DRAWINGS HAVE

BEEN FULLY COMPLETED, REPRESENTATIVES OF THE OWNER WILL INSPECT THE

WORK. THE CONTRACTOR SHALL PROVIDE COMPETENT PERSONNEL TO

DEMONSTRATE THE OPERATION OF ANY ITEM OR SYSTEM, TO THE FULL SATISFACTION

OF EACH REPRESENTATIVE. FINAL ACCEPTANCE OF THE WORK WILL BE MADE BY THE

OWNER AFTER RECEIPT OF APPROVAL AND RECOMMENDATION OF ACCEPTANCE

FROM EACH REPRESENTATIVE.

11. WHEREVER A DISCREPANCY IN QUANTITY OR SIZE OF MECHANICAL EQUIPMENT

MATERIAL ARISES ON THE DRAWINGS AND/OR SPECIFICATIONS, THE CONTRACTOR

SHALL BE RESPONSIBLE FOR PROVIDING AND INSTALLING ALL MATERIAL AND

SERVICES REQUIRED BY THE STRICTEST CONDITIONS NOTED ON DRAWINGS AND/OR

IN THE SPECIFICATION TO ENSURE COMPLETE AND OPERABLE SYSTEMS.

12. ALL PIPING INSULATION AND SEALING MATERIALS SHALL HAVE FLAME SPREAD RATING

NOT EXCEEDING 25 AND SMOKE DEVELOPED RATING NOT EXCEEDING 50.

13. BEFORE ORDERING ANY PIECE OF EQUIPMENT, THE CONTRACTOR SHALL PROVIDE

EQUIPMENT SUBMITTALS, AND SHOP DRAWINGS WITH EQUIPMENT DIMENSIONS, AND

SITE CLEARANCE AVAILABLE. WHERE REQUIRED BY SPACE LIMITATIONS HAVE UNITS

SHIPPED IN SECTIONS.

14. ALL PIPE BRANCH CONNECTIONS SHALL OFF-SET. NO "BULL HEAD" CONNECTIONS WILL

BE ALLOWED.

15. ALL EXISTING PLUMBING LINES SHOWN ARE TAKEN FROM EXISTING DRAWINGS WHICH

INDICATE APPROXIMATE LOCATION ONLY. THE CONTRACTOR IS TO INCLUDE IN HIS BID

TO PERFORM FIELD INVESTIGATION TO PIN POINT THE EXACT LOCATION AS  REQUIRED

FOR DEMOLITION OR MAKING NEW CONNECTION.

16. INTERRUPTION OF EXISTING SERVICES: THE CONTRACTOR'S ATTENTION IS  CALLED TO

THE PRESENCE OF EXISTING, CONDUIT, PIPING, ETC. THE CONTRACTOR WILL BE HELD

RESPONSIBLE FOR THE PROPER AND APPROVED REPAIR OF ANY AND ALL DAMAGE BY

HIM OR HIS CAUSED WORK TO EXISTING BUILDINGS, CONDUIT, PIPING, PLANTS, ETC.

NEW WORK AND INSTALLATIONS SHALL BE MADE WITH MINIMAL INTERRUPTIONS  OF

SERVICES TO EXISTING BUILDINGS ANY INTERRUPTIONS  REQUIRED SHALL  BE

SCHEDULED TO MINIMIZE INCONVENIENCE TO THE OWNER, AND AT TIMES AS

APPROVED IN ADVANCE BY THE ARCHITECT. NEW WORK AND INSTALLATIONS SHALL

NOT IMPAIR  THE PROPER FUNCTIONING OF THE EXISTING FACILITY. THE COMPLETED

PROJECT SHALL BE A PROPERLY FUNCTIONING ENTITY THROUGHOUT. FURNISH ALL

LABOR AND MATERIALS REQUIRED TO RELOCATE, REMOVE, REINSTALL, RECONNECT,

REPLACE, ETC., ANY EXISTING PIPING TO ACCOMMODATE THE WORK. MATERIALS

SHALL BE AS SPECIFIED  UNLESS OTHERWISE  APPROVED IN WRITING BY THE

ARCHITECT. CONTRACTOR SHALL INCLUDE IN HIS BID ANY EXTRA WORK REQUIRED TO

MINIMIZE SHUTDOWN TIME.

17. WHERE EQUIPMENT IS NOTED AND/OR SHOWN TO BE REMOVED AND/OR RELOCATED,

THIS REMOVAL AND/OR RELOCATION SHALL INCLUDE ALL PIPING, SUPPORT, TRIM, ETC.

CONSIDERED TO BE A FUNCTIONING PART OF THE ITEM.

18. ALL EXISTING PIPING AND EQUIPMENT THAT IS REMOVED SHALL BE DISPOSED OF AS

DIRECTED BY THE OWNER'S REPRESENTATIVE.

19. THE CONTRACTOR SHALL ASSUME SOLE AND COMPLETE RESPONSIBILITY FOR THE

JOB SITE CONDITIONS, INCLUDING SAFETY OF ALL PERSONS AND PROPERTY, DURING

THE COURSE OF CONSTRUCTION OF THIS PROJECT THIS REQUIREMENT SHALL APPLY

CONTINUOUSLY, AND SHALL NOT BE LIMITED TO NORMAL WORKING HOURS. THE

CONTRACTOR SHALL DEFEND, INDEMNIFY AND HOLD THE OWNER AND THE ENGINEER

HARMLESS FROM ANY AND ALL LIABILITY REAL OR ALLEGED, IN CONNECTION WITH

PERFORMANCE OF WORK ON THIS PROJECT.

20. CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING WALLS, FLOORS AND CEILING

OPENED DURING CONSTRUCTION TO MATCH EXISTING.

21. ALL UTILITIES BEING REMOVED FOR THE PROJECT SHALL BE REMOVED BACK TO ITS

SOURCE.

22. UNLESS SPECIFICALLY SHOWN ON THESE PLANS NO STRUCTURAL MEMBER SHALL BE

CUT, DRILLED NOR NOTCHED WITHOUT PRIOR WRITTEN AUTHORIZATION FROM THE

STRUCTURAL ENGINEER AND THE DISTRICT STRUCTURAL ENGINEER FROM THE

DIVISION OF THE STATE ARCHITECT.

23. ALL PIPING AND RELATED VALVES AND FITTINGS TO BE DEMOLISHED SHALL BE

DISPOSED AND REMOVED FROM THE PROJECT SITE.

24. ALL PIPING SHOWN TO BE DEMOLISHED AND/OR REMOVED SHALL BE CAPPED OFF AT

THE POINT OF DEMOLITION AND CLEAR FROM INTERFERENCE FROM NEW WORK BEING

INSTALLED.

25. ANY DISCREPANCIES ARISE BETWEEN THE PLUMBING DRAWINGS AND OTHER

DISCIPLINES SHALL BE BROUGHT TO THE ATTENTION OF THE ENGINEER PRIOR TO BID

AND CONSTRUCTION.

26. PROVIDE INSULATION FOR ALL CONDENSATE DRAIN INDOOR.

27. ALL CONDENSATE DRAIN PIPING SHALL SLOPE 1/8"/FT. MINIMUM.

#

#

RT

P-0.1

8

9

10

13

14

15

16

11

12

GAS

(CD)

(G)

PD-1.4 PLUMBING DEMO PLANS - BUILDING F

PD-1.5 PLUMBING DEMO PLANS - BUILDING P

PD-1.6 PLUMBING DEMO FIRST FLOOR PLAN - BUILDING L

PD-1.6.1 PLUMBING DEMO SECOND FLOOR PLAN - BUILDING L

PD-1.6.2 PLUMBING DEMO ROOF PLAN - BUILDING L

P-1.1 PLUMBING REMODEL PLANS - BUILDING A1 (LIBRARY)

P-1.2

P-1.3

PLUMBING REMODEL PLANS - BUILDING G

PLUMBING REMODEL PLANS - BUILDING E

P-1.4 PLUMBING REMODEL PLANS - BUILDING F

P-1.5 PLUMBING REMODEL PLANS - BUILDING P

P-1.6 PLUMBING REMODEL FIRST FLOOR PLAN - BUILDING L

P-1.6.1 PLUMBING REMODEL SECOND FLOOR PLAN - BUILDING L

P-1.6.2 PLUMBING REMODEL ROOF PLAN - BUILDING L17

18 P-4.1 PLUMBING DETAILS

All mechanical, plumbing, and electrical components shall be anchored and installed per the details on the DSA-

approved construction documents. The following components shall be anchored or braced to meet the force and

displacement requirements prescribed in the 2025 CBC Sections 1617A.1.18 through 1617A.1.26 and ASCE 7-22

Chapters 13, 26, and 30:

1. All permanent equipment and components.

2. Temporary, movable or mobile equipment that is permanently attached (e.g. hard wired) to the

building utility services such as electricity, gas or water. “Permanently attached” shall include all

electrical connections except plugs for 110/220 volt receptacles having a flexible cable.

3. Temporary, movable or mobile equipment which is heavier than 400 pounds or has a center of mass

located 4 feet or more above the adjacent floor or roof level that directly support the component is

required to be restrained in a manner approved by DSA.

The following mechanical and electrical components shall be positively attached to the structure but need not

demonstrate design compliance with the references noted above. These components shall have flexible

connections provided between the component and associated ductwork, piping, and conduit. Flexible connections

must allow movement in both transverse and longitudinal directions:

A. Components weighing less than 400 pounds and having a center of mass located 4 feet or less

above the adjacent floor or roof level that directly support the component.

B. Components weighing less than 20 pounds, or in the case of distributed systems, less than 5 pounds

per foot, which are suspended from a roof or floor or hung from a wall.

The anchorage of all mechanical, electrical and plumbing components shall be subject to the approval of the

design professional in general responsible charge or structural engineer delegated responsibility and acceptance

by DSA. The project inspector will verify that all components and equipment have been anchored in accordance

with the above requirements.

PETRA
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09/04/2026 BACKCHECK PH 1

09/04/2026

28.   PAINT ALL EXPOSED COPPER PIPING PER APPROVED COLOR TO MATCH   

        EXTERIOR BUILDING COLOR, TYPICAL.
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M-4.2
SCALE
NONE 1FLASHING CONCRETE DECK

SCALE
NONE 2FLASHING METAL DECK

SCALE
NONE 3FLASHING WOOD DECK

1

SCALE
NONE 4TREMCO TREMLASTIC 2

1 BIDDING ADDENDUM 1


