.?Ai Rock Hill Schools

A

golél;o“[}]; Invitation for Bid (IFB)

Solicitation Number
Procurement Officer

24-2505
Lee Faris

ROCK HILL HIGH SCHOOL CHILLER REPLACEMENT

DUE DATE (Opening Date/Time): August 8, 2024, at 10:00 a.m.
LAST DAY FOR QUESTIONS: August 1, 2024, at 12:00 p.m.
Pre-Bid Meeting(Non Mandatory): July 25, 2024 at 9:00 a.m.

SUBMIT YOUR OFFER TO THE FOLLOWING ADDRESS:

PHYSICAL MAILING ADDRESS:

Rock Hill Schools
Procurement Services
386 East Black Street
Rock Hill, SC 29730
Solicitation Number and Opening Date must appear on the envelope.

CONFERENCE TYPE: Non-Mandatory
July 25 at 9:00 a.m.

LOCATION: Rock Hill

High School

320 W. Springdale Road, Rock Hill SC 29730

ADDENDUM(S)

Any addendum(s) will be posted at the following web address:
http://www.rock-hill.k12.sc.us

the following:

in employment practices.

You must submit a signed copy of this form with your offer. By submitting a bid or proposal, you agree to

e Bound by the requirements, terms, stipulations, and terms of the solicitation.
e Comply with all applicable Federal and State Laws and Regulations relative to non-discrimination

e Not guilty of collusion, with other vendors possibly interested in this bid, in arriving at or
determining prices to be submitted.

submitting the offer)

NAME OF OFFEROR  (Full legal name of business

AUTHORIZED SIGNATURE

(Person signing must be authorized to submit binding
offer to enter contract on behalf of Offeror named above.) | local)

OFFEROR'S TYPE OF ENTITY:
(Check one)

O Sole Proprietorship

O Partnership

O Corporate entity (not tax-exempt)

0 Tax exempt corporate entity

0 Government entity (federal, state, or



http://www.rock-hill.k12.sc.us/

TITLE

(Business title of person signing above)

PRINTED NAME (Printed name of person

signing above)

DATE
SIGNED

O Other

(See “Signing your Offer” provision)

Instructions regarding Offeror's name: Any award issued will be issued to, and the contract will be formed with, the entity
identified as the offeror above. An offer may be submitted by only one legal entity. The entity named as the offeror must be a
single and distinct legal entity. Do not use the name of a branch office or a division of a larger entity if the branch or division is

not a separate legal entity, i.e., a separate corporation, partnership, sole proprietorship, etc.

STATE OF INCORPORATION

Incorporation.)

(If offeror is a corporation, identify the State of

TAX IDENTIFICATION NUMBER:

HOME OFFICE ADDRESS (Address for offeror's
home office / principal place of business)

NOTICE ADDRESS (Address to which all procurement
and contract related notices should be sent.) (See
"Notice" clause)

Area Number

Code

Ext. Facsimile

E-mail Address

0 Payment Address same as Home Office Address
O Payment Address same as Notice Address (check only

one)

o Order Address same as Home Office Address
0 Order Address same as Notice Address (check only one)

of issue.

ACKNOWLEDGMENT OF ADDENDUM(S)
Offerors acknowledges receipt of addendum(s) by indicating amendment number and its date

Addendum No. Addendum
Issue Date

Addendum
No.

Addendum
Issue Date

Addendum
No.

Addendum
Issue Date

Addendum
No.

Addendum Issue
Date

Minority Participation:

If yes, SC Certification #

Are you a SC Certified Minority Vendor - Yeso No O

Are you a Non SC Certified Minority Vendor - Yeso No O
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BGA2

(2022)
INVITATION FOR CONSTRUCTION BIDS
PROJECT
PROJECT NAME: Rock Hill High School, Chiller Replacement, Bid No. 24-2505
PROJECT NUMBER: 24024 LOCATION : 320 W. Springdale Road., Rock Hill. SC 29730
DESCRIPTION OF PROJECT: Replace existing air cooled chiller and pumps.
OWNER
OWNER NAME: Rock Hill Schools, York County School District Three
ADDRESS: 2171 West Main Street
CITY: Rock Hill STATE: South Carolina ZIP: 29732
OWNER REPRESENTATIVE: Mr. Kim Melander
PHONE: 803-981-1156 Email: kmelander@rhmail.org
ENGINEER
ENGINEERING FIRM: _Buford Goff & Associates, Inc.
ADDRESS: 1331 Elmwood Avenue, Suite 200
CITY: _Columbia STATE: S.C. ZIP: 29201
ELECTRICAL REPRESENTATIVE: _William Wafer Email: _william.wafer@bgainc.com
MECHANICAL REPRESENTATIVE: _Jonathan Burkett Email: jonathan.burkett@bgainc.com
PLUMBING REPRESENTATIVE: N/A Email:
PHONE: _(803) 254-6302
ARCHITECT
ARCHITECTURAL FIRM: N/A
ADDRESS:
CITY: STATE: ZIP:
ARCHITECTURAL REPRESENTATIVE:
PHONE: Email:

PRE-BID (NON-MANDATORY)
PRE-BID DATE: Monday, July 25. 2024 TIME: 9:00 AM
PRE-BID LOCATION: Rock Hill High School, 320 W. Springdale Road, Rock Hill. SC 29730
COMMENTS: Last day for questions is Thursday, August 1, 2024, at noon.

BID
BID DATE: Thursday, August 8, 2024 TIME: 10:00 AM
LOCATION: District Office, 386 East Black Street, Rock Hill, SC 29730

BID SECURITY
Bid security is required in an amount not less than 5% of the Base Bid.

BONDS
The successful Contractor will be required to provide Performance and Labor and Material Payment Bonds, each in the amount of
100% of the Contract Price

PLANS
AVAILABLE FROM:  Administration@bgainc.com \
Bidders must obtain Bidding Documents/Plans from the above listed source(s) to be listed as an official plan holder. Bidders that
rely on copies obtained from any other source do so at their own risk. All written communications with official plan holders and
bidders will be via email.

st 3k sk sk st sk sk ok sk sk sk ok sk sk sk ok sk st sk sk sk st sk sk sk st sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk st sk sk sk ste sk sk sk st sk sk sk sk skl sk sk sk sk sk sk sk sk stk sk sk st sk sk sk sk sk sk sl sk ik sk sk ik sk sk sk sk sk skesk sk sk stk sk sk stk sk sk stk sk sk skeokosk sk skokokosk skokok sk

APPROVED BY:

(PROJECT ENGINEER) (DATE)



&AIA Document A701" - 2018
Instructions to Bidders

for the following Project:
(Name, location, and detailed description)

Rock Hill High School | Bid No. 24-2505
320 W. Springdale Road, Rock Hill, South Carolina 29730
Replace existing air cooled chiller and pumps.

THE OWNER:

(Name, legal status, address, and other information)

Rock Hill Schools | York County School District
2171 West Main Street
Rock Hill, South Carolina 29732

THE ARCHITECT:
(Name, legal status, address, and other information)
Buford Goff & Associates, Inc. (Engineering Firm)

1331 Elmwood Avenue, Suite 200
Columbia, South Carolina 29201

TABLE OF ARTICLES

1 DEFINITIONS

2 BIDDER’S REPRESENTATIONS

3 BIDDING DOCUMENTS

4 BIDDING PROCEDURES

5 CONSIDERATION OF BIDS

6 POST-BID INFORMATION

7 PERFORMANCE BOND AND PAYMENT BOND

8 ENUMERATION OF THE PROPOSED CONTRACT DOCUMENTS

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

FEDERAL, STATE, AND LOCAL
LAWS MAY IMPOSE
REQUIREMENTS ON PUBLIC
PROCUREMENT CONTRACTS.
CONSULT LOCAL AUTHORITIES
OR AN ATTORNEY TO VERIFY
REQUIREMENTS APPLICABLE TO
THIS PROCUREMENT BEFORE
COMPLETING THIS FORM.

Itis intended that AIA Document
G612™-2017, Owner’s Instructions
to the Architect, Parts A and B will be
completed prior to using this
document.

AIA Document A701 - 2018. Copyright © 1970, 1974, 1978, 1987, 1997 and 2018. All rights reserved. “The American Institute of Architects,” “American Institute of
Architects,” "AlA,” the AlA Logo, and "AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 12:42:22
ET on 07/12/2024 under Order No.2114549557 which expires on 07/11/2025, is not for resale, is licensed for one-time use only, and may only be used in
accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes:

(2036480117)



ARTICLE 1  DEFINITIONS

§ 1.1 Bidding Documents include the Bidding Requirements and the Proposed Contract Documents. The Bidding
Requirements consist of the advertisement or invitation to bid, Instructions to Bidders, supplementary instructions to
bidders, the bid form, and any other bidding forms. The Proposed Contract Documents consist of the unexecuted form of
Agreement between the Owner and Contractor and that Agreement’s Exhibits, Conditions of the Contract (General,
Supplementary and other Conditions), Drawings, Specifications, all Addenda, and all other documents enumerated in
Article 8 of these Instructions.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, or in other Proposed Contract
Documents apply to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect, which, by additions, deletions, clarifications, or
corrections, modify or interpret the Bidding Documents.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in
accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the Bidding
Documents, to which Work may be added or deleted by sums stated in Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from, or that does not
change, the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment, or services,
or a portion of the Work, as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding
Documents.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment, or labor for a portion of
the Work.

ARTICLE 2 BIDDER’S REPRESENTATIONS
§ 2.1 By submitting a Bid, the Bidder represents that:
| the Bidder has read and understands the Bidding Documents;
.2 the Bidder understands how the Bidding Documents relate to other portions of the Project, if any, being bid
concurrently or presently under construction;
.3 the Bid complies with the Bidding Documents;
4 the Bidder has visited the site, become familiar with local conditions under which the Work is to be
performed, and has correlated the Bidder’s observations with the requirements of the Proposed Contract
Documents;
.5 the Bid is based upon the materials, equipment, and systems required by the Bidding Documents without
exception; and
.6 the Bidder has read and understands the provisions for liquidated damages, if any, set forth in the form of
Agreement between the Owner and Contractor.

ARTICLE 3 BIDDING DOCUMENTS

§ 3.1 Distribution

§ 3.1.1 Bidders shall obtain complete Bidding Documents, as indicated below, from the issuing office designated in the
advertisement or invitation to bid, for the deposit sum, if any, stated therein,

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Bidders shall obtain Bidding
Documents.)

AlA Document A701 — 2018. Copyright © 1870, 1974, 1978, 1987, 1997 and 2018. All rights reserved. "The American Institute of Architects,” “American Institute of
Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects, This document was produced at 12:42:22
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§ 3.1.2 Any required deposit shall be refunded to Bidders who submit a bona fide Bid and return the paper Bidding
Documents in good condition within ten days after receipt of Bids. The cost to replace missing or damaged paper
documents will be deducted from the deposit. A Bidder receiving a Contract award may retain the paper Bidding
Documents, and the Bidder’s deposit will be refunded.

§ 3.1.3 Bidding Documents will not be issued directly to Sub-bidders unless specifically offered in the advertisement or
invitation to bid, or in supplementary instructions to bidders.

§ 3.1.4 Bidders shall use complete Bidding Documents in preparing Bids. Neither the Owner nor Architect assumes
responsibility for errors or misinterpretations resulting from the use of incomplete Bidding Documents.

§3.1.5 The Bidding Documents will be available for the sole purpose of obtaining Bids on the Work. No license or grant of
use is conferred by distribution of the Bidding Documents.

§ 3.2 Modification or Interpretation of Bidding Documents

§ 3.2.1 The Bidder shall carefully study the Bidding Documents, shall examine the site and local conditions, and shall
notify the Architect of errors, inconsistencies, or ambiguities discovered and request clarification or interpretation
pursuant to Section 3.2.2.

§ 3.2.2 Requests for clarification or interpretation of the Bidding Documents shall be submitted by the Bidder in writing
and shall be received by the Architect at least seven days prior to the date for receipt of Bids.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Bidders shall submit requests for
clarification and interpretation.)

§ 3.2.3 Modifications and interpretations of the Bidding Documents shall be made by Addendum. Modifications and
interpretations of the Bidding Documents made in any other manner shall not be binding, and Bidders shall not rely upon
them.

§ 3.3 Substitutions
§ 3.3.1 The materials, products, and equipment described in the Bidding Documents establish a standard of required
function, dimension, appearance, and quality to be met by any proposed substitution.

§ 3.3.2 Substitution Process

§ 3.3.2.1 Written requests for substitutions shall be received by the Architect at least ten days prior to the date for receipt
of Bids. Requests shall be submitted in the same manner as that established for submitting clarifications and
interpretations in Section 3.2.2.

§ 3.3.2.2 Bidders shall submit substitution requests on a Substitution Request Form if one is provided in the Bidding
Documents.

§ 3.3.2.3 If a Substitution Request Form is not provided, requests shall include (1) the name of the material or equipment
specified in the Bidding Documents; (2) the reason for the requested substitution; (3) a complete description of the
proposed substitution including the name of the material or equipment proposed as the substitute, performance and test
data, and relevant drawings; and (4) any other information necessary for an evaluation. The request shall include a
statement setting forth changes in other materials, equipment, or other portions of the Work, including changes in the
work of other contracts or the impact on any Project Certifications (such as LEED), that will result from incorporation of
the proposed substitution.

§ 3.3.3 The burden of proof of the merit of the proposed substitution is upon the proposer. The Architect’s decision of
approval or disapproval of a proposed substitution shall be final.

§ 3.3.4 If the Architect approves a proposed substitution prior to receipt of Bids, such approval shall be set forth in an
Addendum. Approvals made in any other manner shall not be binding, and Bidders shall not rely upon them.

AIA Document A701 — 2018. Copyright© 1970, 1974, 1978, 1987, 1997 and 2018. All rights reserved. “The American Institute of Architects,” "American Institute of
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§ 3.3.5 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.

§ 3.4 Addenda

§ 3.4.1 Addenda will be transmitted to Bidders known by the issuing office to have received complete Bidding
Documents.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Addenda will be transmitted,)

§ 3.4.2 Addenda will be available where Bidding Documents are on file.

§ 3.4.3 Addenda will be issued no later than four days prior to the date for receipt of Bids, except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Prior to submitting a Bid, each Bidder shall ascertain that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.

ARTICLE 4 BIDDING PROCEDURES
§ 4.1 Preparation of Bids
§ 4.1.1 Bids shall be submitted on the forms included with or identified in the Bidding Documents.

§ 4.1.2 All blanks on the bid form shall be legibly executed. Paper bid forms shall be executed in a non-erasable medium.

§ 4.1.3 Sums shall be expressed in both words and numbers, unless noted otherwise on the bid form. In case of discrepancy, the
amount entered in words shall govern.

§ 4.1.4 Edits to entries made on paper bid forms must be initialed by the signer of the Bid.

§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter "No Change" or as required by
the bid form.

§ 4.1.6 Where two or more Bids for designated portions of the Work have been requested, the Bidder may, without
forfeiture of the bid security, state the Bidder’s refusal to accept award of less than the combination of Bids stipulated by
the Bidder. The Bidder shall neither make additional stipulations on the bid form nor qualify the Bid in any other manner.

§ 4.1.7 Each copy of the Bid shall state the legal name and legal status of the Bidder. As part of the documentation
submitted with the Bid, the Bidder shall provide evidence of its legal authority to perform the Work in the jurisdiction
where the Project is located. Each copy of the Bid shall be signed by the person or persons legally authorized to bind the
Bidder to a contract. A Bid by a corporation shall further name the state of incorporation and have the corporate seal
affixed. A Bid submitted by an agent shall have a current power of attorney attached, certifying the agent’s authority to
bind the Bidder.

§ 4.1.8 A Bidder shall incur all costs associated with the preparation of its Bid.

§ 4.2 Bid Security
§ 4.2.1 Each Bid shall be accompanied by the following bid security:
{(Insert the form and amount of bid security.)

See Invitation For Construction Bids

§ 4.2.2 The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid and shall, if required,
furnish bonds covering the faithful performance of the Contract and payment of all obligations arising thereunder. Should
the Bidder refuse to enter into such Contract or fail to furnish such bonds if required, the amount of the bid security shall
be forfeited to the Owner as liquidated damages, not as a penalty. In the event the Owner fails to comply with Section 6.2,
the amount of the bid security shall not be forfeited to the Owner.
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§ 4.2.3 If a surety bond is required as bid security, it shall be written on AIA Document A310™, Bid Bond, unless

otherwise provided in the Bidding Documents. The attorney-in-fact who executes the bond on behalf of the surety shall
affix to the bond a certified and current copy of an acceptable power of attorney. The Bidder shall provide surety bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 4.2.4 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until (a)
the Contract has been executed and bonds, if required, have been furnished; (b) the specified time has elapsed so that Bids
may be withdrawn, or (c) all Bids have been rejected. However, if no Contract has been awarded or a Bidder has not been
notified of the acceptance of its Bid, a Bidder may, beginning days after the opening of Bids, withdraw its Bid and request
the return of its bid security.

§ 4.3 Submission of Bids
§ 4.3.1 A Bidder shall submit its Bid as indicated below:
(Indicate how, such as by website, host site/platform, paper copy, or other method Bidders shall submit their Bid,)

See Invitation For Construction Bids

§ 4.3.2 Paper copies of the Bid, the bid security, and any other documents required to be submitted with the Bid shall be
enclosed in a sealed opaque envelope. The envelope shall be addressed to the party receiving the Bids and shall be
identified with the Project name, the Bidder’s name and address, and, if applicable, the designated portion of the Work for
which the Bid is submitted. If the Bid is sent by mail, the sealed envelope shall be enclosed in a separate mailing envelope
with the notation "SEALED BID ENCLOSED" on the face thereof.

§ 4.3.3 Bids shall be submitted by the date and time and at the place indicated in the invitation to bid. Bids submitted after
the date and time for receipt of Bids, or at an incorrect place, will not be accepted.

§ 4.3.4 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.
§ 4.3.5 A Bid submitted by any method other than as provided in this Section 4.3 will not be accepted.

§ 4.4 Modification or Withdrawal of Bid

§ 4.4.1 Prior to the date and time designated for receipt of Bids, a Bidder may submit a new Bid to replace a Bid
previously submitted, or withdraw its Bid entirely, by notice to the party designated to receive the Bids. Such notice shall
be received and duly recorded by the receiving party on or before the date and time set for receipt of Bids. The receiving
party shall verify that replaced or withdrawn Bids are removed from the other submitted Bids and not considered. Notice
of submission of a replacement Bid or withdrawal of a Bid shall be worded so as not to reveal the amount of the original
Bid.

§ 4.4.2 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids in the same format
as that established in Section 4.3, provided they fully conform with these Instructions to Bidders. Bid security shall be in
an amount sufficient for the Bid as resubmitted.

§ 4.4.3 After the date and time designated for receipt of Bids, a Bidder who discovers that it made a clerical error in its Bid
shall notify the Architect of such error within two days, or pursuant to a timeframe specified by the law of the jurisdiction
where the Project is located, requesting withdrawal of its Bid. Upon providing evidence of such error to the reasonable
satisfaction of the Architect, the Bid shall be withdrawn and not resubmitted. If a Bid is withdrawn pursuant to this Section
4.4.3, the bid security will be attended to as follows:

(State the terms and conditions, such as Bid rank, for returning or retaining the bid security.)

ARTICLE § CONSIDERATION OF BIDS

§ 5.1 Opening of Bids

If stipulated in an advertisement or invitation to bid, or when otherwise required by law, Bids properly identified and received
within the specified time limits will be publicly opened and read aloud. A summary of the Bids may be made available to
Bidders.
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§ 5.2 Rejection of Bids
Unless otherwise prohibited by law, the Owner shall have the right to reject any or all Bids.

§ 5.3 Acceptance of Bid (Award)

§ 5.3.11t is the intent of the Owner to award a Contract to the lowest responsive and responsible Bidder, provided the Bid
has been submitted in accordance with the requirements of the Bidding Documents. Unless otherwise prohibited by law,
the Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid which, in
the Owner’s judgment, is in the Owner’s best interests.

§ 5.3.2 Unless otherwise prohibited by law, the Owner shall have the right to accept Alternates in any order or
combination, unless otherwise specifically provided in the Bidding Documents, and to determine the lowest responsive
and responsible Bidder on the basis of the sum of the Base Bid and Alternates accepted.

ARTICLE 6 POST-BID INFORMATION

§ 6.1 Contractor’s Qualification Statement

Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon request and within the
timeframe specified by the Architect, a properly executed AIA Document A305™, Contractor’s Qualification Statement,
unless such a Statement has been previously required and submitted for this Bid.

§ 6.2 Owner’s Financial Capability

A Bidder to whom award of a Contract is under consideration may request in writing, fourteen days prior to the expiration
of the time for withdrawal of Bids, that the Owner furnish to the Bidder reasonable evidence that financial arrangements
have been made to fulfill the Owner’s obligations under the Contract. The Owner shall then furnish such reasonable
evidence to the Bidder no later than seven days prior to the expiration of the time for withdrawal of Bids. Unless such
reasonable evidence is furnished within the allotted time, the Bidder will not be required to execute the Agreement
between the Owner and Contractor.

§ 6.3 Submittals
§ 6.3.1 After notification of selection for the award of the Contract, the Bidder shall, as soon as practicable or as stipulated
in the Bidding Documents, submit in writing to the Owner through the Architect:
A a designation of the Work to be performed with the Bidder’s own forces;
2 names of the principal products and systems proposed for the Work and the manufacturers and suppliers of
each; and
3 names of persons or entities (including those who are to furnish materials or equipment fabricated to a
special design) proposed for the principal portions of the Work.

§ 6.3.2 The Bidder will be required to establish to the satisfaction of the Architect and Owner the reliability and
responsibility of the persons or entities proposed to furnish and perform the Work described in the Bidding Documents.

§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder if either the Owner or Architect, after
due investigation, has reasonable objection to a person or entity proposed by the Bidder. If the Owner or Architect has
reasonable objection to a proposed person or entity, the Bidder may, at the Bidder’s option, withdraw the Bid or submit an
acceptable substitute person or entity. The Bidder may also submit any required adjustment in the Base Bid or Alternate
Bid to account for the difference in cost occasioned by such substitution. The Owner may accept the adjusted bid price or
disqualify the Bidder. In the event of either withdrawal or disqualification, bid security will not be forfeited.

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable
objection must be used on the Work for which they were proposed and shall not be changed except with the written
consent of the Owner and Architect.

ARTICLE 7 PERFORMANCE BOND AND PAYMENT BOND

§ 7.1Bond Requirements

§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of the
Contract and payment of all obligations arising thereunder.
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§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid. If the
furnishing of such bonds is required after receipt of bids and before execution of the Contract, the cost of such bonds shall
be added to the Bid in determining the Contract Sum.

§ 7.1.3 The Bidder shall provide surety bonds from a company or companies lawfully authorized to issue surety bonds in
the jurisdiction where the Project is located.

§ 7.1.4 Unless otherwise indicated below, the Penal Sum of the Payment and Performance Bonds shall be the amount of
the Contract Sum.

(If Payment or Performance Bonds are to be in an amount other than 100% of the Contract Sum, indicate the dollar
amount or percentage of the Contract Sum.)

§ 7.2Time of Delivery and Form of Bonds

§ 7.2.1 The Bidder shall deliver the required bonds to the Owner not later than three days following the date of execution
of the Contract. If the Work is to commence sooner in response to a letter of intent, the Bidder shall, prior to
commencement of the Work, submit evidence satisfactory to the Owner that such bonds will be furnished and delivered in
accordance with this Section 7.2.1.

§ 7.2.2 Unless otherwise provided, the bonds shall be written on AJA Document A312, Performance Bond and Payment
Bond.

§ 7.2.3 The bonds shall be dated on or after the date of the Contract.

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix to the
bond a certified and current copy of the power of attorney.

ARTICLE 8 ENUMERATION OF THE PROPOSED CONTRACT DOCUMENTS
§ 8.1 Copies of the proposed Contract Documents have been made available to the Bidder and consist of the following
documents:
A AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor, unless
otherwise stated below.
(Insert the complete AIA Document number, including year, and Document title.)

2 AJA Document A101™-2017, Exhibit A, Insurance and Bonds, unless otherwise stated below.
(Insert the complete ATA Document number, including year, and Document title.)

3 AlA Document A201™-2017, General Conditions of the Contract for Construction, unless otherwise
stated below.
(Insert the complete A4 Document number, including year, and Document title.)

4 Building Information Modeling Exhibit, if completed:

.5 Drawings

Number Title Date
Appendix A Drawing Index 07/11/2024
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Specifications

Section Title Date Pages
Appendix B Specification Index 07/11/2024 2

Addenda:

Number Date Pages

Other Exhibits:

(Check all boxes that apply and include appropriate information identifying the exhibit where required,)

[ 1 AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017.)

[ 1 The Sustainability Plan:

Title Date Pages

[ X ] Supplementary and other Conditions of the Contract:

Document Title Date Pages
Appendix C General Bid Instructions ~ 07/11/2024 14

Other documents listed below:
(List here any additional documents that are intended to form part of the Proposed Contract Documents.)
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Additions and Deletions Report for
AIA® Document A701® - 2018

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added
to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original
AlA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AlA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part
of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by

AlA software at 12:42:22 ET on 07/12/2024.

PAGE 1

Rock Hill High School | Bid No. 24-2505
320 W, Springdale Road. Rock Hill. South Carolina 29730
Replace existing air cooled chiller and pumps.

Rock Hill Schools | York County School District
2171 West Main Street
Rock Hill. South Carolina 29732

Buford Goff & Associates. Inc. (Engineering Firm)
1331 Elmwood Avenue. Suite 200
Columbia. South Carolina 29201

PAGE 4
See Invitation For Construction Bids
PAGE 5
See Invitation For Construction Bids
PAGE 7
Appendix A Drawing Index
PAGE 8
Appendix B Specification Index

[ X] Supplementary and other Conditions of the Contract:

Appendix C General Bid Instructions

07/11/2024
07/11/2024 2
07/11/2024 14
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Certification of Document’s Authenticity
AIA® Document D401™ — 2003

I, , hereby certify, to the best of my knowledge, information and belief, that I created the attached final document
simultaneously with its associated Additions and Deletions Report and this certification at 12:42:22 ET on 07/12/2024
under Order No. 2114549557 from AIA Contract Documents software and that in preparing the attached final
document I made no changes to the original text of AIA® Document A701™ — 2018, Instructions to Bidders, other
than those additions and deletions shown in the associated Additions and Deletions Report.

(Signed)

(Title)

(Dated)
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Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 12:42:22 ET on 07/12/2024 under
Order No.2114549557 which expires on 07/11/2025, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AlA Contract

Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (2036480117)

1



2022 Edition

BGA3
LUMP SUM BID FORM
Bidders shall submit bids on only Bid Form BGA3.

BID SUBMITTED BY:

(Bidder's Name)

BID SUBMITTED TO: Rock Hill Schools, York County District 3

(Owner’s Name)

FOR: PROJECT NAME: Rock Hill High School, Chiller Replacement

PROJECT NUMBER: 24024
DISTRICT BID NUMBER: 24-2505

OFFER

§ 1.

§2.

§3.

§4.

§ 5.

§6.1

In response to the Invitation for Construction Bids and in compliance with the Instructions to Bidders for the above-
named Project, the undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into a Contract with the
Owner on the terms included in the Bidding Documents, and to perform all Work as specified or indicated in the
Bidding Documents, for the prices and within the time frames indicated in this Bid and in accordance with the other

terms and conditions of the Bidding Documents.

Pursuant to Section 11-35-3030(1) of the SC Code of Laws, as amended, Bidder has submitted Bid Security as

follows in the amount and form required by the Bidding Documents:

[] Bid Bond with Power of Attorney ] Electronic Bid Bond [] Cashier's Check
(Bidder check one)

Bidder acknowledges the receipt of the following Addenda to the Bidding Documents and has incorporated the

effects of said Addenda into this Bid:

(Bidder, check all that apply. Note, there may be more boxes than actual addenda. Do not check boxes that do not apply)
ADDENDA: L1 # L] # L] #3 L] #4 L1 #s

Bidder accepts all terms and conditions of the Invitation for Construction Bids, including, without limitation, those
dealing with the disposition of Bid Security. Bidder agrees that this Bid, including all Bid Alternates, if any, may
not be revoked or withdrawn after the opening of bids, and shall remain open for acceptance for a period of sixty
(60) Days following the Bid Date, or for such longer period of time that Bidder may agree to in writing upon request

of the Owner.

Bidder herewith offers to provide all labor, materials, equipment, tools of trades and labor, accessories, appliances,
warranties and guarantees, and to pay all royalties, fees, permits, licenses and applicable taxes necessary to complete

the following items of construction work:

BASE BID WORK (as indicated in the Bidding Documents and generally described as follows): _Replace existing air

cooled chiller and pumps.

$ which sum is hereafter called the Base Bid.

(Bidder to insert Base Bid Amount on line above in figures only)
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2022 Edition

BGA3
LUMP SUM BID FORM

§6.2

§6.3

BID ALTERNATES (as indicated in the Bidding Documents and generally described as follows):

ALTERNATE # 1 (Brief Description):

] ADD TO or[_| DEDUCT FROM BASE BID:_$

(Bidder to enter amount in figures only. Mark appropriate box to indicate an ADD or DELETE.)

ALTERNATE # 2 (Brief Description):

[ ] ADD TO or [ ] DEDUCT FROM BASE BID:_$

(Bidder to enter amount in figures only. Mark appropriate box to indicate an ADD or DELETE.)

ALTERNATE # 3 (Brief Description):

[ 1 ADD TO or[_| DEDUCT FROM BASE BID:_$

(Bidder to enter amount in figures only. Mark appropriate box to indicate an ADD or DELETE.)

UNIT PRICES:

BIDDER offers for the Owner’s consideration and use, the following UNIT PRICES. The UNIT PRICES offered
by BIDDER indicate the amount to be added to or deducted from the CONTRACT SUM for each item-unit
combination. UNIT PRICES include all costs to the Owner, including those for materials, labor, equipment, tools of
trades and labor, fees, taxes, insurance, bonding, overhead, profit, etc. The Owner reserves the right to include or not
to include any of the following UNIT PRICES in the Contract and to negotiate the UNIT PRICES with BIDDER.

Unit of
No. ITEM Measure ADD DEDUCT
L $ $
2. $ $
3. $ $
4. $ $
S $ $
_6. $ $
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LUMP SUM BID FORM

2022 Edition

§ 7. LISTING OF PROPOSED SUBCONTRACTORS PURSUANT TO SECTION 3020(b)(i), CHAPTER

35, TITLE 11 OF THE SOUTH CAROLINA CODE OF LAWS, AS AMENDED

(See Instructions on the following page BF-4)

Bidder shall use the below-listed Subcontractors in the performance of the Subcontractor Classification work listed:

(A) ® © (D)
SUBCONTRACTOR CLASS IO ON oF SUBCONTRACTOR and/or SUBCONTRACTOR'S
b SUBCLASSIFICATION | | SUBCLASSIFICATION | PRIWE CORFIVICTOR | PRIME CONTRACTOR'S
or ABBREVIATION 4 y P Y SC LICENSE NUMBER
NAME (Completed by Owner Bidder) (Requested, but not required)
(Completed by Owner) P >
BASE BID
Electrical EL
ALTERNATE #1
ALTERNATE #2
ALTERNATE #3

If a Bid Alternate is accepted, Subcontractors listed for the Bid Alternate shall be used for the work of both the Alternate

and the Base Bid work.
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2022 Edition
BGA3
LUMP SUM BID FORM

INSTRUCTIONS FOR
SUBCONTRACTOR LISTING

1.  The subcontractor table of the Bid Form sets forth an Owner developed list of contractor/subcontractor specialties by
contractor license category and/or subcategory for which bidder is required to identify the entity (subcontractor(s)
and/or himself) Bidder will use to perform the work of each listed specialty.

a. Columns A and B: The Owner fills out these columns, which identifies the contractor/subcontractor specialties
for which the bidder must list either a subcontractor or himself as the entity that will perform this work.
Subcontractor specialties are identified by contractor license categories or subcategories listed in Title 40 of the
South Carolina Code of laws. If the owner has not identified a specialty, the bidder does not list a subcontractor.

b. Columns C and D: In these columns, the Bidder identifies the subcontractors it will use for the work of each
specialty listed by the Owner in Column A. Bidder must identify only the subcontractor(s) who will perform the
work and no others. Bidders should make sure that their identification of each subcontractor is clear and
unambiguous. A listing that could be any number of different entities may be cause for rejection of the bid as non-
responsive. For example, a listing of M&M without more may be problematic if there are multiple different
licensed contractors in South Carolina whose names start with M&M.

2.  Subcontractor Defined: For purposes of subcontractor listing, a subcontractor is an entity who will perform work or
render service to the prime contractor to or about the construction site pursuant to a contract with the prime contractor.
Bidder should not identify sub-subcontractors in the spaces provided on the bid form but only those entities with which
bidder will contract directly. Likewise, do not identify material suppliers, manufacturers, and fabricators that will not
perform physical work at the site of the project but will only supply materials or equipment to the bidder or proposed
subcontractor(s).

3.  Subcontractor Qualifications: Bidder must only list subcontractors who possess a South Carolina Contractor’s
license with the license classification and/or subclassification identified by the Owner in the first column on the left.
The subcontractor license must also be within the appropriate license group for the work of the specialty. If Bidder
lists a subcontractor who is not qualified to perform the work, the Bidder will be rejected as non-responsible.

4. Use of Own forces: If under the terms of the Bidding Documents, Bidder is qualified to perform the work of a listed
specialty and Bidder does not intend to subcontract such work but to use Bidder’s own employees to perform such
work, the Bidder must insert its own name in the space provided for that specialty.

5.  Use of Multiple Subcontractors:

a. If Bidder intends to use multiple subcontractors to perform the work of a single specialty listing, Bidder must
insert the name of each subcontractor Bidder will use, preferably separating the name of each by the word “and”.
If Bidder intends to use both his own employees to perform a part of the work of a single specialty listing and to
use one or more subcontractors to perform the remaining work for that specialty listing, bidder must insert his own
name and the name of each subcontractor, preferably separating the name of each with the word “and”. Bidder
must use each entity listed for the work of a single specialty listing in the performance of that work.

b. Optional Listing Prohibited: Bidder may not list multiple subcontractors for a specialty listing, in a form that
provides the Bidder the option, after bid opening or award, to choose to use one or more but not all the listed
subcontractors to perform the work for which they are listed. A listing, which on its face requires subsequent
explanation to determine whether it is an optional listing, is non-responsive. If bidder intends to use multiple
entities to perform the work for a single specialty listing, bidder must clearly set forth on the bid form such intent.
Bidder may accomplish this by simply inserting the word “and” between the names of each entity listed for that
specialty. The Owner will reject as non-responsive a listing that contains the names of multiple subcontractors
separated by a blank space, the word “or”, a virgule (that is a /), or any separator that the Owner may reasonably
interpret as an optional listing.

6. If Bidder is awarded the contract, bidder must, except with the approval of the Owner for good cause shown, use the
listed entities to perform the work for which they are listed.

7. If bidder is awarded the contract, bidder will not be allowed to substitute another entity as subcontractor in place of a
subcontractor listed in the subcontractor table of the Bid Form except for one or more of the reasons allowed by the SC
Code of Laws.

8. Bidder’s failure to identify an entity (subcontractor or himself) to perform the work of a subcontractor specialty listed
in the first column on the left will render the Bid non-responsive.
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BGA3
LUMP SUM BID FORM

§ 8.

§9.

LIST OF MANUFACTURERS, MATERIAL SUPPLIERS, AND SUBCONTRACTORS OTHER
THAN SUBCONTRACTORS LISTED IN SECTION 7 ABOVE (FOR INFORMATION ONLY):
Pursuant to instructions in the Invitation for Construction Bids, if any, Bidder will provide to Owner upon the
Owner’s request and within 24 hours of such request, a listing of manufacturers, material suppliers, and
subcontractors, other than those listed in Section 7 above, that Bidder intends to use on the project. Bidder
acknowledges and agrees that this list is provided for purposes of determining responsibility and not pursuant to the
subcontractor listing requirements of SC Code Ann § 11-35-3020(b)(1).

TIME OF CONTRACT PERFORMANCE AND LIQUIDATED DAMAGES
a) CONTRACT TIME

Bidder agrees that the Date of Commencement of the Work shall be established in a Notice to Proceed to be
issued by the Owner. Bidder agrees to substantially complete the Work within _two hundred twenty (220)

Calendar Days from the Date of Commencement, subject to adjustments as provided in the Contract Documents.
b) LIQUIDATED DAMAGES

Bidder further agrees that from the compensation to be paid, the Owner shall retain as Liquidated Damages the

amount of $__500.00 for each Calendar Day the actual construction time required to achieve

Substantial Completion exceeds the specified or adjusted time for Substantial Completion as provided in the
Contract Documents. This amount is intended by the parties as the predetermined measure of compensation for

actual damages, not as a penalty for nonperformance.

§ 10. AGREEMENTS

a) Bidder agrees that this bid is subject to the requirements of the laws of the State of South Carolina.

b) Bidder agrees that at any time prior to the issuance of the Notice to Proceed for this Project, this Project may be

canceled for the convenience of, and without cost to, the Owner.
¢) Bidder agrees that neither the Owner nor any of its agencies, employees or agents shall be responsible for any

bid preparation costs, or any costs or charges of any type, should all bids be rejected or the Project canceled for

any reason prior to the issuance of the Notice to Proceed.

§ 11. ELECTRONIC BID BOND

By signing below, the Principal is affirming that the identified electronic bid bond has been executed and that the
Principal and Surety are firmly bound unto the State of South Carolina under the terms and conditions of the AIA
Document A310, Bid Bond, included in the Bidding Documents.

ELECTRONIC BID BOND NUMBER:

SIGNATURE AND TITLE:
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LUMP SUM BID FORM

CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATION

SC Contractor's License Number(s):

Classification(s) & Limits:

Subclassification(s) & Limits:

By signing this Bid, the person signing reaffirms all representation and certification made by
both the person signing and the Bidder, including without limitation, those appearing in Article 2
of the AIA Document A701, Instructions to Bidders, is expressly incorporated by reference.

BIDDER’S LEGAL NAME:

ADDRESS:

TELEPHONE:

EMAIL:

SIGNATURE: DATE:

PRINT NAME:

TITLE:

BF 6



Bid Bond (AIA A310)

Contractor to Provide
Bid Bond
In the form of

AlA A310

Owner:
Rock Hill Schools, York County District 3

Project:
Rock Hill High School, Chiller Replacement
Bid No. 24-2505
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Init.

L0

I-

AIA Document A101" - 2017

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the day of in the year
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

Rock Hill Schools | York County School District Three
2171 West Main Street
Rock Hill, South Carolina 29732

and the Contractor:
(Name, legal status, address and other information)

for the following Project:
(Name, location and detailed description)

Rock Hill High School | Bid No. 24-2505

320 W. Springdale Road, Rock Hill, South Carolina 29730

Replace existing air cooled chiller and pumps.

The Architect:
(Name, legal status, address and other information)

Buford Goff & Associates, Inc. (Engineering Firm)

1331 Elmwood Avenue, Suite 200
Columbia, South Carolina 29201

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the ariginal AIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

The parties should complete
A101®-2017, Exhibit A, Insurance
and Bonds, contemporaneously with
this Agreement. AIA Document
A201®-2017, General Conditions of
the Contract for Construction, is
adopted in this document by
reference. Do not use with other
general conditions unless this
document is modified.

AlA Document A101 — 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017. All rights
reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are trademarks of The
American Institute of Architects. This document was produced at 12:43:21 ET on 07/12/2024 under Order No.2114549558 which expires on 07/11/2025, is not for
resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations,

e-mail docinfo@aiacontracts.com.
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TABLE OF ARTICLES

1 THE CONTRACT DOCUMENTS

2 THE WORK OF THIS CONTRACT

3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
4 CONTRACT SUM

5 PAYMENTS

6 DISPUTE RESOLUTION

7 TERMINATION OR SUSPENSION

8 MISCELLANEOUS PROVISIONS

9 ENUMERATION OF CONTRACT DOCUMENTS

EXHIBITA INSURANCE AND BONDS

ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire
and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements,
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

[ ] The date of this Agreement.

[ X1 A date set forth in a notice to proceed issued by the Owner.

[ 1] Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:

(Check one of the following boxes and complete the necessary information.)
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[ X ] Notlaterthan two hundred twenty ( 220 ) calendar days from the date of commencement of the Work.
[ By the following date:
§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial

Completion of such portions by the following dates:

Portion of Work Substantial Completion Date

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if
any, shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be ($ ), subject to additions and deductions as provided in the Contract
Documents.

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

ltem Price
§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.

(Insert below each alternate and the conditions that must be met for the Owner to accept the alfernate.)

ltem Price Conditions for Acceptance

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

ftem Price
§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00)

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)
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ARTICLE 5 PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the day of a month, the
Owner shall make payment of the amount certified to the Contractor not later than the day of the month. If an
Application for Payment is received by the Architect after the application date fixed above, payment of the amount
certified shall be made by the Owner not later than () days after the Architect receives the Application for Payment.
(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing
the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 In accordance with ATA Document A201™-2017, General Conditions of the Contract for Construction, and
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as
follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

.1 That portion of the Contract Sum properly allocable to completed Work;

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or, if approved in advance
by the Owner, suitably stored off the site at a location agreed upon in writing; and

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s
professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

.1 The aggregate of any amounts previously paid by the Owner;

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;

3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier,
unless the Work has been performed by others the Contractor intends to pay;

4 For Work performed or defects discovered since the last payment application, any amount for which
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided
in Article 9 of AIA Document A201-2017; and

.5 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of
retainage may be limited by governing law.)
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§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:

(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work,
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert
provisions for such modifications.)

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant
to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as
follows:

(Insert any other conditions for release of retainage upon Substantial Completion.)

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Article 12 of AIA Document A201-2017, and to satisfy other requirements, if any,
which extend beyond final payment; and
.2 afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

§ 5.3 Interest

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below,
or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Insert rate of interest agreed upon, if any.)

%

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017, unless the
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Architect.)
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§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201-2017, the
method of binding dispute resolution shall be as follows:
(Check the appropriate box.)

| [ X1 Arbitration pursuant to Section 15.4 of AIA Document A201-2017
[ 1] Litigation in a court of competent jurisdiction

[ ] Other (Specify)

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in

writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of
competent jurisdiction.

ARTICLE 7 TERMINATION OR SUSPENSION

§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2017.

§ 7.1.1If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document
A201-2017, then the Owner shall pay the Contractor a termination fee as follows:

(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination for
the Owner’s convenience.)

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

Mr. Kim Melander

2171 West Main Street

Rock Hill, SC 29732

Email: KMelander@rhmail.org

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)
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§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the
other party.

§ 8.5 Insurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document
A101™-2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a
Stipulated Sum, Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™-2017 Exhibit A, and elsewhere in
the Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201-2017, may be given in accordance
with a building information modeling exhibit, if completed, or as otherwise set forth below:

(If other than in accordance with a building information modeling exhibit, insert requirements for delivering notice in
electronic format such as name, title, and email address of the recipient and whether and how the system will be
required to generate a read receipt for the transmission.)

§ 8.7 Other provisions:

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:
.1 AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor
.2 AIA Document A101™-2017, Exhibit A, Insurance and Bonds
.3 AIA Document A201™-2017, General Conditions of the Contract for Construction
4  Building information modeling exhibit, dated as indicated below:
(Insert the date of the building information modeling exhibit incorporated into this Agreement.)

.5  Drawings

Number Title Date
Appendix A Drawings Index 07/11/2024

.6 Specifications

Section Title Date Pages
Appendix B Specification Index 07/11/2024 2

7 Addenda, if any:

Number Date Pages

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9,

.8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifying the exhibit where
required.)

[ 1 AIJA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)
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[ ] The Sustainability Plan:

Title Date Pages

[ X1 Supplementary and other Conditions of the Contract:

Document Title Date Pages
Appendix C General Bid Conditions 7/11/2024 14

.9 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders,
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal
requirements, and other information furnished by the Owner in anticipation of receiving bids or
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such
documents should be listed here only if intended to be part of the Contract Documents.)

This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signature)

(Printed name and title) (Printed name and title)
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Additions and Deletions Report for
AIA® Document A101® - 2017

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added
to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original
AlA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part
of the associated AlA document. This Additions and Deletions Report and its associated document were generated simultaneously by
AlA software at 12:43:21 ET on 07/12/2024.

PAGE 1

Rock Hill Schools | York County School District Three
2171 West Main Street
Rock Hill. South Carolina 29732

Rock Hill High School | Bid No. 24-2505
320 W. Springdale Road. Rock Hill. South Carolina 29730
Replace existing air cooled chiller and pumps.

Buford Goff & Associates. Inc. (Engineering Firm)
1331 Elmwood Avenue. Suite 200

Columbia. South Carolina 29201
PAGE 2

[ X1 A date set forth in a notice to proceed issued by the Owner.
PAGE 3

[ X] Notlater than two hundred twenty ( 220 ) calendar days from the date of commencement of the Work.
PAGE 6

[ X ] Arbitration pursuant to Section 15.4 of AIA Document A201-2017

Mr. Kim Melander

2171 West Main Street

Rock Hill. SC 29732

Email: KMelander{@rhmail.org

PAGE7
Appendix A Drawings Index 07/11/2024
Appendix B Specification Index 07/11/2024 2
PAGE 8

[ X1 Supplementary and other Conditions of the Contract:
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Certification of Document's Authenticity
AIA® Document D401™ — 2003

1, , hereby certify, to the best of my knowledge, information and belief, that I created the attached final document
simultaneously with its associated Additions and Deletions Report and this certification at 12:43:21 ET on 07/12/2024
under Order No. 2114549558 from AIA Contract Documents software and that in preparing the attached final
document I made no changes to the original text of AIA® Document A101™ — 2017, Standard Form of Agreement
Between Owner and Contractor where the basis of payment is a Stipulated Sum, other than those additions and
deletions shown in the associated Additions and Deletions Report.

(Signed)

(Title)

(Dated)
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General Conditions of the Contract for Construction

Init.

for the following PROJECT:
(Name and location or address)

Rock Hill High School | Bid No. 24-2505
320 W. Springdale Road, Rock Hill, South Carolina 29730

THE OWNER:
(Name, legal status and address)

Rock Hill Schools | York County School District Three
2171 West Main Street, Rock Hill, SC 29732

THE ARCHITECT:
(Name, legal status and address)

Buford Goff & Associates, Inc. (Engineering Firm)
1331 Elmwood Avenue, Suite 200, Columbia, South Carolina 29201

TABLE OF ARTICLES

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect

1 GENERAL PROVISIONS to its completion or modification.

2 OWNER For guidance in modifying this
document to include supplementary

3 CONTRACTOR conditions, see AIA Document
A503™ Guide for Supplementary

4 ARCHITECT Conditions.

5 SUBCONTRACTORS

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

7 CHANGES IN THE WORK

8 TIME

9 PAYMENTS AND COMPLETION

10 PROTECTION OF PERSONS AND PROPERTY

11 INSURANCE AND BONDS

12 UNCOVERING AND CORRECTION OF WORK

13 MISCELLANEOUS PROVISIONS

14 TERMINATION OR SUSPENSION OF THE CONTRACT

15 CLAIMS AND DISPUTES
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INDEX
(Topics and numbers in bold are Section headings.)

Acceptance of Nonconforming Work
9.6.6,9.93,12.3

Acceptance of Work

9.6.6,9.8.2,9.9.3,9.10.1, 9.10.3, 12.3

Access to Work

3.16,6.2.1,12.1

Accident Prevention

10

Acts and Omissions

32,33.2,3.12.8,3.18,4.2.3, 8.3.1,9.5.1,10.2.5,
10.2.8,13.3.2,14.1,15.1.2,15.2

Addenda

1.1.1

Additional Costs, Claims for
3.74,3.7.5,103.2,15.1.5

Additional Inspections and Testing
9.42,9.83,122.1,13.4

Additional Time, Claims for
324,374,3.75,3.10.2,8.3.2,15.1.6
Administration of the Contract
3.13,42,94,9.5

Advertisement or Invitation to Bid

1.1.1

Aesthetic Effect

42.13

Allowances

3.8

Applications for Payment
425,739,92,9.3,9.4,9.5.1,9.54,9.6.3,9.7,9.10
Approvals

2.1.1,2.3.1,25,3.1.3,3.10.2,3.12.8, 3.12.9,
3.12.10.1,42.7,9.3.2,13.4.1

Arbitration

83.1,15.3.2,154

ARCHITECT

4

Architect, Definition of

411

Architect, Extent of Authority
2.5,3.12.7,4.1.2,42,52,6.3,7.1.2,7.34,7.4,9.2,
9.3.1,9.4,95,9.6.3,9.8,9.10.1,9.10.3, 12.1, 12.2.1,
134.1,13.42,142.2,142.4,15.1.4,15.2.1
Architect, Limitations of Authority and Responsibility
2.1.1,3.12.4,3.12.8,3.12.10,4.1.2,4.2.1,4.2.2,4.2.3,
42.6,4.2.7,42.10,4.2.12,4.2.13,52.1,7.4,9.4.2,
9.54,96.4,15.1.4,15.2

Architect’s Additional Services and Expenses
2.5,12.2.1,13.4.2,13.43,14.2.4

Architect’s Administration of the Contract
3.13,3.74,152,94.1,9.5

Architect’s Approvals

2.5,3.1.3,3.5,3.10.2,4.2.7

Architect’s Authority to Reject Work
3.5,42.6,12.1.2,12.2.1

Architect’s Copyright

1.1.7, 1.5
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3.74,4.2.6,4.2.7,42.11,4.2.12,4.2.13,4.2,14, 6.3,
7.34,739,8.1.3,83.1,9.2,94.1,9.5,9.8.4,9.9.1,
13.4.2,15.2

Architect’s Inspections
3.74,422,429,942,983,99.2,9.10.1,134
Architect’s Instructions
324,3.3.1,42.6,42.7,134.2

Architect’s Interpretations

42.11,42.12

Architect’s Project Representative

42.10

Architect’s Relationship with Contractor
1.1.2,1.5,2.3.3,3.1.3,3.2.2,3.23,3.24,3.3.1,3.4.2,
3.5,3.74,3.7.5,3.9.2,3.93, 3.10,3.11, 3.12, 3.16,
3.18,4.1.2,42,52,62.2,7,83.1,9.2,93,94,9.5,
9.7,9.8,99,10.2.6,10.3,11.3,12,13.3.2,13.4,15.2
Architect’s Relationship with Subcontractors
1.1.2,423,424,426,9.63,9.6.4,11.3
Architect’s Representations

9.4.2,9.5.1,9.10.1

Architect’s Site Visits
3.7.4,42.2,429,94.2,9.51,99.2,9.10.1,13.4
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.6.8,9.10.2,10.3.3

Award of Separate Contracts

6.1.1,6.1.2

Award of Subcontracts and Other Contracts for
Portions of the Work

5.2

Basic Definitions

1.1

Bidding Requirements

1.1.1

Binding Dispute Resolution
8.3.1,9.7,11.5,13.1,15.1.2,15.1.3, 15.2.1, 15.2.5,
152.6.1,153.1,15.3.2,15.3.3,15.4.1

Bonds, Lien

7.3.4.4,9.6.8,9.10.2,9.10.3

Bonds, Performance, and Payment
7.3.4.4,9.6.7,9.10.3,11.1.2,11.1.3, 11.5

Building Information Models Use and Reliance
1.8

Building Permit

3.71

Capitalization

1.3

Certificate of Substantial Completion
9.8.3,9.8.4,9.8.5
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Certificates for Payment
421,425,429,93.3,9.4,9.5,9.6.1,9.6.6,9.7,
9.10.1,9.10.3, 14.1.1.3,14.2.4,15.1.4

Certificates of Inspection, Testing or Approval
13.44

Certificates of Insurance

9.10.2

Change Orders

1.1.1,3.42,3.7.4,3.8.2.3,3.11, 3.12.8,4.2.8,5.2.3,
7.1.2,7.1.3,7.2,73.2,73.7,7.3.9, 7.3.10, 8.3.1,
93.1.1,9.10.3,103.2, 11.2,11.5, 12.1.2

Change Orders, Definition of

7.2.1

CHANGES IN THE WORK
222,3.11,428,7,72.1,7.3.1,7.4,8.3.1,9.3.1.1,
115

Claims, Definition of

15.1.1

Claims, Notice of

1.6.2,15.1.3

CLAIMS AND DISPUTES
324,6.1.1,6.3,7.3.9,9.3.3,9.10.4,10.3.3,15, 154
Claims and Timely Assertion of Claims

15.4.1

Claims for Additional Cost
32.4,33.1,3.7.4,7.3.9,9.5.2,10.2.5,10.3.2,15.1.5
Claims for Additional Time
324,33.1,3.74,6.1.1,8.3.2,9.5.2,10.3.2, 15.1.6
Concealed or Unknown Conditions, Claims for
3.74

Claims for Damages
3.2.4,3.18,833,95.1,9.6.7,10.2.5,10.3.3, 11.3,
11.3.2,14.24,15.1.7

Claims Subject to Arbitration

154.1

Cleaning Up

3.15,6.3

Commencement of the Work, Conditions Relating to
2.2.1,3.2.2,34.1,3.7.1,3.10.1, 3.12.6, 5.2.1, 5.2.3,
6.2.2,8.1.2,82.2,83.1,11.1,11.2,15.1.5
Commencement of the Work, Definition of

8.1.2

Communications

39.1,424

Completion, Conditions Relating to
34.1,3.11,3.15,422,429,82,9.4.2,9.8,99.1,
9.10,12.2,14.1.2,15.1.2

COMPLETION, PAYMENTS AND

9

Completion, Substantial
3.10.1,429,8.1.1,8.1.3,8.2.3,9.4.2,9.8,99.1,
9.103,12.2,15.1.2

Compliance with Laws
23.2,3.2.3,3.6,3.7,3.12.10, 3.13, 9.6.4, 10.2.2, 13.1,
13.3,13.4.1,13.4.2,13.5,14.1.1, 14.2.1.3, 15.2.8,
1542,1543

Concealed or Unknown Conditions
3.74,4.2.8,8.3.1,10.3

Conditions of the Contract

1.1.1,6.1.1,6.1.4

Consent, Written
34.2,3.14.2,4.1.2,9.8.5,9.9.1,9.10.2,9.10.3, 13.2,
15.4.4.2

Consolidation or Joinder

15.4.4

CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.14,6

Construction Change Directive, Definition of
7.3.1

Construction Change Directives
1.1.1,3.4.2,3.11,3.12.8,4.2.8,7.1.1,7.1.2,7.1.3, 7.3,
9.3.1.1

Construction Schedules, Contractor’s
3.10,3.11,3.12.1,3.12.2,6.1.3,15.1.6.2
Contingent Assignment of Subcontracts
54,14.222

Continuing Contract Performance

15.1.4

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR
SUSPENSION OF THE

54.1.1,54.2,11.5, 14

Contract Administration

3.1.3,4,94,9.5

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10,5.2, 6.1

Contract Documents, Copies Furnished and Use of
1.52,2.36,53

Contract Documents, Definition of

1.1.1

Contract Sum
222,22.4,3.74,3.75,3.8,3.10.2,5.2.3,7.3,74,
9.1,9.2,94.2,9514,9.6.7,9.7,103.2,11.5,12.1.2,
12.3,14.24,143.2,15.1.4.2, 15.1.5, 15.2.5
Contract Sum, Definition of

9.1

Contract Time
1.14,22.1,2.2.2,3.7.4,3.7.5,3.10.2,5.2.3,6.1.5,
72.13,7.3.1,7.3.5,73.6,7,7,73.10,74,8.1.1,
8.2.1,8.23,83.1,9.5.1,9.7,10.3.2, 12.1.1, 12.1.2,
143.2,15.1.4.2,15.1.6.1,15.2.5

Contract Time, Definition of

8.1.1

CONTRACTOR

3

Contractor, Definition of

3.1,6.1.2

Contractor’s Construction and Submittal
Schedules

3.10,3.12.1,3.12.2,4.2.3,6.1.3, 15.1.6.2
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Contractor’s Employees
224,33.2,3.43,3.8.1,3.9,3.18.2,4.2.3,4.2.6, 10.2,
10.3,11.3, 14.1, 14.2.1.1

Contractor’s Liability Insurance

11.1

Contractor’s Relationship with Separate Contractors
and Owner’s Forces
3.12.5,3.14.2,42.4,6,11.3,12.2.4

Contractor’s Relationship with Subcontractors
12.2,22.4,33.2,3.18.1,3.18.2,4.2.4,5,9.6.2,9.6.7,
9.10.2,11.2,11.3,11.4

Contractor’s Relationship with the Architect
1.1.2,1.5,23.3,3.1.3,3.2.2,3.2.3,3.2.4,3.3.1, 3.4.2,
3.5.1,3.7.4,3.10,3.11,3.12,3.16,3.18,4.2,5.2,6.2.2,
7,83.1,9.2,9.3,94,9.5,9.7,9.8, 9.9, 10.2.6, 10.3,
11.3,12,13.4,15.1.3,15.2.1

Contractor’s Representations
3.2.1,32.2,3.5,3.12.6,6.2.2,8.2.1,9.3.3,9.8.2
Contractor’s Responsibility for Those Performing the
Work

33.2,3.18,5.3,6.1.3,6.2,9.5.1,10.2.8

Contractor’s Review of Contract Documents

32

Contractor’s Right to Stop the Work

22.2,9.7

Contractor’s Right to Terminate the Contract

14.1

Contractor’s Submittals
3.10,3.11,3.12,4.2.7,52.1,52.3,9.2,9.3,9.8.2,
9.8.3,99.1,9.10.2,9.10.3

Contractor’s Superintendent

3.9,10.2.6

Contractor’s Supervision and Construction
Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,42.7,6.1.3,6.2.4,7.1.3,
7.34,73.6,8.2,10,12,14,15.1.4

Coordination and Correlation

1.2,3.2.1,33.1,3.10, 3.12.6, 6.1.3, 6.2.1

Copies Furnished of Drawings and Specifications
1.5,2.3.6,3.11

Copyrights

1.5,3.17

Correction of Work
25,3.73,942,9.82,9.8.3,9.9.1, 12.1.2, 12.2, 12.3,
15.1.3.1,15.1.3.2,15.2.1

Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.3.4

Costs
25,3.24,3.7.3,3.8.2,3.15.2,54.2,6.1.1,6.2.3,
7.3.3.3,734,7.3.8,7.3.9,9.10.2,10.3.2,10.3.6,11.2,
12.1.2,12.2.1,12.2.4,13.4, 14

Cutting and Patching

3.14,6.2.5

Damage to Construction of Owner or Separate
Contractors

3.14.2,6.2.4,10.2.1.2, 10.2.5,10.4,12.2.4
Damage to the Work
3.142,99.1,10.2.1.2,10.2.5,10.4, 12.2.4
Damages, Claims for
3.2.4,3.18,6.1.1,83.3,9.5.1,9.6.7,10.3.3, 11.3.2,
11.3,14.24,15.1.7

Damages for Delay
6.2.3,8.3.3,9.5.1.6,9.7,10.32,14.3.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.14

Decisions of the Architect
3.74,426,4.2.7,42.11,4.2.12,4.2.13,6.3, 7.3 4,
7.3.9,8.1.3,83.1,9.2,9.4,9.51,9.84,9.9.1,13.4.2,
14.2.2,142.4,15.1,15.2

Decisions to Withhold Certification
9.4.1,9.5,9.7,14.1.13

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
2.5,3.5,426,6.2.3,9.51,9.5.3,9.6.6,9.8.2,9.9.3,
9.10.4,12.2.1

Definitions

1.1,2.1.1,3.1.1, 3.5,3.12.1, 3.12.2,3.12.3,4.1.1, 5.1,
6.1.2,72.1,7.3.1,8.1,9.1,9.8.1, 15.1.1

Delays and Extensions of Time
3.2,3.7.4,523,7.2.1,7.3.1,74,8.3,9.5.1,9.7,
10.3.2,10.4, 14.3.2,15.1.6, 15.2.5

Digital Data Use and Transmission

1.7

Disputes

6.3,7.39,15.1,15.2

Documents and Samples at the Site

3.1

Drawings, Definition of

1.1.5

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of Insurance

822

Emergencies

10.4,14.1.1.2,15.1.5

Employees, Contractor’s
3.3.2,343,3.8.1,3.9,3.18.2,4.2.3,4.2.6,10.2,
10.3.3,11.3, 14.1, 14.2.1.1

Equipment, Labor, or Materials
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
426,42.7,52.1,6.2.1,734,9.3.2,93.3,9.5.1.3,
9.10.2,10.2.1,10.2.4, 14.2.1.1, 14.2.1.2

Execution and Progress of the Work
1.13,1.2.1,1.22,234,23.6,3.1,3.3.1,3.4.1,3.7.1,
3.10.1,3.12,3.14,4.2,6.2.2,7.1.3,7.3.6,8.2,9.5.1,
9.9.1,10.2,10.3,12.1,12.2, 14.2,14.3.1,15.1.4
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Extensions of Time
324,3.74,523,72.1,7.3,7.4,9.5.1,9.7,103.2,
10.4, 14.3, 15.1.6, 15.2.5

Failure of Payment

9.5.1.3,9.7,9.10.2, 13.5, 14.1.1.3,14.2.1.2
Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment
4.2.1,429,9.82,9.10,12.3,14.2.4, 1443
Financial Arrangements, Owner’s
2.2.1,13.22,14.1.1.4

GENERAL PROVISIONS

1

Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials and Substances
10.2.4,10.3

Identification of Subcontractors and Suppliers
521

Indemnification

3.17, 3.18,9.6.8,9.10.2,10.3.3,11.3
Information and Services Required of the Owner
2.12,2.2,23,3.2.2,3.12.10.1,6.1.3, 6.1.4, 6.2.5,
9.6.1,9.9.2,9.103,10.3.3,11.2,13.4.1, 13.4.2,
14.1.1.4,14.1.4,15.1.4

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions
14.2.4,1514.2,152.1,15.2.2,15.2.3,152.4,15.2.5
Initial Decision Maker, Extent of Authority
14.2.4,15.1.4.2,152.1,15.2.2,15.2.3,15.2.4, 15.2.5
Injury or Damage to Person or Property
10.2.8,10.4

Inspections
3.1.3,3.3.3,3.7.1,422,426,42.9,942,9.8.3,
99.2,9.10.1,12.2.1,13.4

Instructions to Bidders

1.1.1

Instructions to the Contractor
3.24,33.1,3.8.1,5.2.1,7,82.2,12,13.4.2
Instruments of Service, Definition of

1.1.7

Insurance
6.1.1,7.3.4,8.2.2,9.3.2,9.8.4,9.9.1,9.10.2, 10.2.5, 11
Insurance, Notice of Cancellation or Expiration
11.14,11.2.3

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

8.2.2,1442

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2.5,11.2,11.4,11.5

Insurance, Stored Materials

932

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Insured loss, Adjustment and Settlement of

115

Intent of the Contract Documents
1.2.1,4.2.7,4.2.12,4.2.13

Interest

13.5

Interpretation

1.1.8,12.3,1.4,4.1.1,5.1,6.1.2, 15.1.1
Interpretations, Written

42.11,4.2.12

Judgment on Final Award

15.4.2

Labor and Materials, Equipment
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
52.1,62.1,73.4,93.2,9.3.3,9.5.1.3,9.10.2, 10.2.1,
10.2.4,14.2.1.1,14.2.1.2

Labor Disputes

83.1

Laws and Regulations
1.5,2.3.2,3.2.3,3.24,3.6,3.7,3.12.10, 3.13, 9.6 .4,
9.9.1,10.2.2,13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8,
154

Liens

212,93.1,93.3,9.6.8,9.10.2,9.10.4, 152.8
Limitations, Statutes of

12.2.5,15.1.2,15.4.1.1

Limitations of Liability

3.2.2,3.5,3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6,
42.7,622,94.2,9.6.4,9.6.7,9.6.8,10.2.5, 10.3.3,
11.3,12.2.5,13.3.1

Limitations of Time
21.2,22,25,3.2.2,3.10,3.11, 3.12.5,3.15.1, 4.2.7,
52,53,54.1,624,73,74,8.2,92,93.1,93.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13 .4, 14, 15,
15.1.2,15.1.3,15.1.5

Materials, Hazardous

10.2.4,10.3

Materials, Labor, Equipment and
1.1.3,1.1.6,3.4.1,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
5.2.1,6.2.1,7.3.4,9.3.2,9.3.3,9.5.1.3,9.10.2,
10.2.1.2,10.2.4,14.2.1.1, 14.2.1.2

Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.2.2,4.2.7,9.4.2

Mechanic’s Lien
2.1.2,93.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Mediation

8.3.1,15.1.3.2,15.2.1, 15.2.5, 15.2.6, 15.3, 15.4.1,
154.1.1

Minor Changes in the Work
1.1.1,34.2,3.12.8,4.2.8,7.1,7.4
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MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

1.1.1

Modifications to the Contract
1.1.1,1.1.2,2.5,3.11,4.1.2,4.2.1,5.2.3,7, 8.3.1, 9.7,
10.3.2

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
24,2.5,3.5,42.6,624,9.5.1,9.8.2,9.9.3,9.104,
12.2

Notice
1.6,1.6.1,1.6.2,2.1.2,2.22,223,2.24,2.5,3.2.4,
33.1,3.74,3.7.5,39.2,3.12.9,3.12.10,5.2.1, 7.4,
82.296.8,9.7,9.10.1,10.2.8,10.3.2, 11.5, 12.2.2.1,
13.4.1,13.4.2,14.1,14.2.2, 14.4.2, 15.1.3, 15.1.5,
15.1.6,15.4.1

Notice of Cancellation or Expiration of Insurance
11.1.4,11.2.3

Notice of Claims
1.6.2,2.1.2,3.7.4,9.6.8,10.2.8,15.1.3, 15.1.5, 15.1.6,
152.8,153.2,154.1

Notice of Testing and Inspections

13.4.1,13.4.2

Observations, Contractor’s

32,374

Occupancy

23.1,9.6.6,9.8

Orders, Written
1.1.1,2.4,39.2,7,82.2,11.5,12.1,12.2.2.1, 13.4.2,
14.3.1

OWNER

2

Owner, Definition of

2.1.1

Owner, Evidence of Financial Arrangements
22,1322,14.1.14

Owner, Information and Services Required of the
2.12,2.2,2.3,3.2.2,3.12.10,6.1.3,6.1.4,6.2.5,9.3.2,
9.6.1,9.6.4,9.9.2,9.10.3,10.3.3,11.2, 134.1, 13.4.2,
14.1.14,14.1.4,15.1.4

Owner’s Authority
1.5,2.1.1,2.3.32.4,2.5,3.4.2,3.8.1, 3.12.10, 3.14.2,
412,424,429,52.1,524,54.1,6.1,6.3,7.2.1,
7.3.1,822,83.1,932,95.1,9.6.4,9.9.1,9.10.2,
10.3.2,11.4,11.5,12.2.2,12.3,13.2.2, 14.3, 14,4,
15.2.7

Owner’s Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,5.2,5.3,5.4,9.6.4,9.10.2, 14.2.2

Owner’s Right to Carry Out the Work

2.5,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

24

Owner’s Right to Suspend the Work

143

Owner’s Right to Terminate the Contract

142, 14.4

Ownership and Use of Drawings, Specifications
and Other Instruments of Service

1.1.1,1.1.6, 1.1.7, 1.5, 2.3.6,3.2.2, 3.11, 3.17, 4.2.12,
53

Partial Occupancy or Use

9.6.6,9.9

Patching, Cutting and

3.14,6.2.5

Patents

3.17

Payment, Applications for
42.5,73.9,92,9.3,94,9.5,9.6.3,9.7,9.8.5,9.10.1,
1423,14.24,144.3

Payment, Certificates for
425,4.29,933,94,95,9.6.1,9.6.6,9.7,9.10.1,
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Payment Bond, Performance Bond and
7.3.44,9.6.7,9.10.3,11.1.2

Payments, Progress
9.3,9.6,9.8.5,9.10.3,14.2.3,15.1.4
PAYMENTS AND COMPLETION

9

Payments to Subcontractors
542,9513,9.6.2,9.63,9.6.4,9.6.7,14.2.1.2
PCB

10.3.1

Performance Bond and Payment Bond
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Permits, Fees, Notices and Compliance with Laws
23.1,3.7,3.13,7.3.4.4,10.2.2

PERSONS AND PROPERTY, PROTECTION OF
10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12,42.7

Progress and Completion
422,8.2,98,99.1,14.14,15.14

Progress Payments
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Project, Definition of
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Project Representatives
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Property Insurance
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1.1.1
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Regulations and Laws
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Review of Contract Documents and Field
Conditions by Contractor

3.2,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect
3.10.1,3.10.2,3.11,3.12,4.2,5.2,6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and Samples
by Contractor

3.12

Rights and Remedies
1.1.2,2.4,2.5,3.5,3.7.4,3.15.2,4.2.6,5.3,54,6.1,
6.3,7.3.1,8.3,9.5.1,9.7,10.2.5,10.3, 12.2.1, 12.2.2,
12.2.4,13.3, 14,154

Royalties, Patents and Copyrights
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Rules and Notices for Arbitration

15.4.1

Safety of Persons and Property

10.2,10.4

Safety Precautions and Programs
33.1,422,427,53,10.1,10.2,104

Samples, Definition of

3.12.3

Samples, Shop Drawings, Product Data and
3.11,3.12,42.7

Samples at the Site, Documents and

3.11

Schedule of Values

9.2,9.3.1

Schedules, Construction

3.10,3.12.1,3.12.2,6.1.3, 15.1.6.2

Separate Contracts and Contractors
1.14,3.12.5,3.142,4.2.4,4.2.7,6,83.1,12.1.2
Separate Contractors, Definition of

6.1.1

Shop Drawings, Definition of

3.12.1

Shop Drawings, Product Data and Samples
3.11,3.12,42.7

Site, Use of

3.13,6.1.1,6.2.1

Site Inspections
322,333,3.7.1,3.74,42,99.2,9.42,9.10.1, 134
Site Visits, Architect’s
3.74,422,42.9,94.2,95.1,9.9.2,9.10.1,13 .4
Special Inspections and Testing
42.6,122.1,13.4

Specifications, Definition of

1.1.6

Specifications

1.1.1,1.1.6,1.2.2,1.5, 3.12.10, 3.17, 4.2.14
Statute of Limitations

15.1.2,15.4.1.1

Stopping the Work

22.2,24,9.7,10.3, 14.1

Stored Materials

6.2.1,93.2,10.2.1.2,102.4

Subcontractor, Definition of

5.1.1

SUBCONTRACTORS

5

Subcontractors, Work by
1.2.2,33.2,3.12.1,3.18,4.2.3,5.2.3,5.3,5.4,9.3.1.2,
9.6.7

Subcontractual Relations
5.3,54,93.1.2,9.6,9.10,10.2.1, 14.1, 14.2.1
Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,7.3.4,9.2,9.3, 9.8,
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Submittal Schedule

3.10.2,3.12.5,4.2.7

Subrogation, Waivers of

6.1.1,11.3

Substances, Hazardous

10.3

Substantial Completion
429,81.1,8.1.3,82.3,94.2,9.8,99.1,9.10.3,12.2,
15.1.2

Substantial Completion, Definition of

9.8.1

Substitution of Subcontractors

523,524

Substitution of Architect

233

Substitutions of Materials

342,35,73.8

Sub-subcontractor, Definition of

5.1.2
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Subsurface Conditions

374

Successors and Assigns

13.2

Superintendent

3.9,10.2.6

Supervision and Construction Procedures
1.2.2,3.3,34,3.12.10,4.2.2,42.7,6.1.3,6.2.4,7.1.3,
73.4,82,83.1,9.42,10,12,14,15.1.4
Suppliers
1.5,3.12.1,4.2.4,4.2.6,5.2.1,9.3,9.4.2,9.5 .4, 9.6,
9.10.5,14.2.1

Surety

54.1.2,9.6.8,9.8.5,9.10.2,9.10.3, 11.1.2, 14.2.2,
15.2.7

Surety, Consent of

9.8.5,9.10.2,9.10.3

Surveys

1.1.7,2.3.4

Suspension by the Owner for Convenience
14.3

Suspension of the Work

375,542,143

Suspension or Termination of the Contract
54.1.1,14

Taxes

3.6,3.82.1,73.4.4

Termination by the Contractor

14.1,15.1.7

Termination by the Owner for Cause
54.1.1,14.2,15.1.7

Termination by the Owner for Convenience
14.4

Termination of the Architect

233

Termination of the Contractor Employment
14.2.2

TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.1.3,33.3,3.7.1,42.2,426,42.9,94.2,9.8.3,
9.9.2,9.10.1,10.3.2,12.2.1, 13.4

TIME

8

Time, Delays and Extensions of
324,374,52.3,72.1,7.3.1,74,8.3,9.5.1,9.7,
10.3.2,104,14.3.2,15.1.6, 15.2.5

Time Limits

2.1.2,22,25,322,3.10,3.11, 3.12.5, 3.15.1, 4.2,
5.2,53,54,6.24,7.3,74,8.2,9.2,93.1,9.3.3,9.4.1,
9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13.4, 14, 15.1.2,
15.1.3,154

Time Limits on Claims
3.74,10.2.8,15.1.2,15.1.3

Title to Work

9.3.2,9.33

UNCOVERING AND CORRECTION OF WORK
12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.74,8.3.1,10.3

Unit Prices

7.332,9.1.2

Use of Documents

1.1.1,1.5,2.3.6,3.12.6, 5.3

Use of Site

3.13,6.1.1,6.2.1

Values, Schedule of

9.2,9.3.1

Waiver of Claims by the Architect

13.3.2

Waiver of Claims by the Contractor
9.10.5,13.3.2,15.1.7

Waiver of Claims by the Owner
9.9.3,9.10.3,9.10.4, 12.2.2.1, 13.3.2, 14.2.4, 15.1.7
Waiver of Consequential Damages

14.2.4,15.1.7

Waiver of Liens

9.3,9.10.2,9.10.4

Waivers of Subrogation

6.1.1,11.3

Warranty
3.5,42.9,9.3.3,9.8.4,9.9.1,9.10.2,9.10.4, 12.2.2,
15.1.2

Weather Delays

8.3,15.1.6.2

Work, Definition of

1.1.3

Written Consent
1.5.2,3.4.2,3.74,3.12.8,3.14.2,4.1.2,9.3.2, 9.10.3,
13.2,13.3.2,154.4.2

Written Interpretations

4.2.11,42.12

Written Orders
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Init.

ARTICLE 1  GENERAL PROVISIONS

§ 1.1 Basic Definitions

§ 1.1.1 The Contract Documents

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions),
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement,
and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract
signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written order for a minor
change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract
Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other
information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, or
portions of Addenda relating to bidding or proposal requirements.

§ 1.1.2 The Contract

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the
Contract intended to facilitate performance of the Architect’s duties.

§ 1.1.3 The Work

The term "Work" means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or
a part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible
and intangible creative work performed by the Architect and the Architect’s consultants under their respective
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawings, specifications, and other similar materials.

§ 1.1.8 Initial Decision Maker

The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2, The Initial Decision Maker shall not show partiality to the Owner or Contractor and
shall not be liable for results of interpretations or decisions rendered in good faith.

§ 1.2 Correlation and Intent of the Contract Documents

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.
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§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give
effect to the parties’ intentions and purposes in executing the Contract,

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered
articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation

In the interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and articles
such as "the" and "an," but the fact that a modifier or an article is absent from one statement and appears in another is
not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors,
Sub-subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if
any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not
use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work without
the specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice

§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier,
or by electronic transmission if a method for electronic transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by certified
or registered mail, or by courier providing proof of delivery.

§ 1.7 Digital Data Use and Transmission
The parties shall agree upon written protocols governing the transmission and use of, and reliance on, Instruments of
Service or any other information or documentation in digital form.

§ 1.8 Building Information Models Use and Reliance

Any use of, or reliance on, all or a portion of a building information model without agreement to written protocols
govemning the use of, and reliance on, the information contained in the model shall be at the using or relying party’s
sole risk and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the
building information model, and each of their agents and employees.
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ARTICLE 2 OWNER

§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as
otherwise provided in Section 4.2.1, the Architect does not have such authority. The term "Owner" means the Owner
or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days afier receipt of a written request, information
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such
information shall include a correct statement of the record legal title to the property on which the Project is located,
usually referred to as the site, and the Owner’s interest therein.

§ 2.2 Evidence of the Owner’s Financial Arrangements

§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to the
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations
under the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such
evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall be extended
appropriately.

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish to
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations
under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract Documents require;
(2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due;
or (3) a change in the Work materially changes the Contract Sum, If the Owner fails to provide such evidence, as
required, within fourteen days of the Contractor’s request, the Contractor may immediately stop the Work and, in that
event, shall notify the Owner that the Work has stopped. However, if the request is made because a change in the Work
materially changes the Contract Sum under (3) above, the Contractor may immediately stop only that portion of the
Work affected by the change until reasonable evidence is provided. If the Work is stopped under this Section 2.2.2, the
Contract Time shall be extended appropriately and the Contract Sum shall be increased by the amount of the
Contractor’s reasonable costs of shutdown, delay and start-up, plus interest as provided in the Contract Documents.

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as "confidential," the Contractor
shall keep the information confidential and shall not disclose it to any other person. However, the Contractor may
disclose "confidential" information, after seven (7) days’ notice to the Owner, where disclosure is required by law,
including a subpoena or other form of compulsory legal process issued by a court or governmental entity, or by court
or arbitrator(s) order. The Contractor may also disclose "confidential” information to its employees, consultants,
sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to know the content of such
information solely and exclusively for the Project and who agree to maintain the confidentiality of such information.

§ 2.3 Information and Services Required of the Owner

§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor has
no reasonable objection and whose status under the Contract Documents shall be that of the Architect.
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§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the
Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s
written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner's Right to Stop the Work

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by
Section 6.1.3.

§ 2.5 Owner's Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or
neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have,
correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to
prior approval of the Architect and the Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for
Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of
correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services
made necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such
amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the
Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to
Article 15.

ARTICLE 3 CONTRACTOR

§ 3.1 General

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction
where the Project is located. The Contractor shall designate in writing a representative who shall have express
authority to bind the Contractor with respect to all matters under this Contract. The term "Contractor” means the
Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generally familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents,

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
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obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall
promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the Contractor’s
review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, unless otherwise
specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for
information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3,
the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations of
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, as
would have been avoided if the Contractor had performed such obligations. If the Contractor performs those
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors,
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes,
ordinances, codes, rules and regulations, and lawful orders of public authorities.

§ 3.3 Supervision and Construction Procedures

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences,
and procedures, and for coordinating all portions of the Work under the Contract. If the Contract Documents give
specific instructions concerning construction means, methods, techniques, sequences, or procedures, the Contractor
shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite safety of such means, methods,
techniques, sequences, or procedures. If the Contractor determines that such means, methods, techniques, sequences
or procedures may not be safe, the Contractor shall give timely notice to the Owner and Architect, and shall propose
alternative means, methods, techniques, sequences, or procedures. The Architect shall evaluate the proposed
alternative solely for conformance with the design intent for the completed construction. Unless the Architect objects
to the Contractor’s proposed alternative, the Contractor shall perform the Work using its alternative means, methods,
techniques, sequences, or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

§ 3.4 Labor and Materials

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction
Change Directive.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

AlA Document A201 —2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights

Init. reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are trademarks of The 13
American Institute of Architects. This document was produced at 12:43:01 ET on 07/12/2024 under Order No.2114549559 which expires on 07/11/2025, is not for
/ resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations,

e-mail docinfo@aiacontracts.com.
User Notes: (1919248432)



§ 3.5 Warranty

§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract
will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects,
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or
equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or
insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect,
the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to
go into effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper
execution and completion of the Work that are customarily secured after execution of the Contract and legally required
at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such
Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly provide
notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days after first
observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect determines
that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required for,
performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum or
Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from those
indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect shall
promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s determination or
recommendation, that party may submit a Claim as provided in Article 15.

§ 3.7.51If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice,
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15.

§ 3.8 Allowances

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but
the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection.

AlA Document A201 — 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights

Init. reserved. “The American Institute of Architects,” “American Institute of Architects,” "AlA," the AlA Logo, and “AlA Contract Documents” are trademarks of The 14
American Institute of Architects. This document was produced at 12:43:01 ET on 07/12/2024 under Order No.2114549559 which expires on 07/11/2025, is not for
! resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations,

e-mail docinfo@aiacontracts.com.
User Notes: (1919248432)



§ 3.8.2 Unless otherwise provided in the Contract Documents,

1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and atl
required taxes, less applicable trade discounts;

2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but
not in the allowances; and

3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs
and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at
the Project site during performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect may
notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed
superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day
period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
which shall not unreasonably be withheld or delayed.

§ 3.10 Contractor’s Construction and Submittal Schedules

§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the
Project, including (1) the date of commencement of the Work, interim schedule milestone dates, and the date of
Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the time required for
completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to
completion and shall not exceed time limits current under the Contract Documents. The schedule shall be revised at
appropriate intervals as required by the conditions of the Work and Project.

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the
Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time
required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the
Owner and Architect.

§ 3.11 Documents and Samples at the Site

The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, and
delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as
constructed.
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§ 3.12 Shop Drawings, Product Data and Samples

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose is
to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in
the Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review
by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the Architect is not
expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by
the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the
Owner or of Separate Contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work and of the Contract
Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and
review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect
of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as a
minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing the
deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, Product
Data, Samples, or similar submittals, by the Architect’s approval thereof,

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities
for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to
provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely upon
the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The
Contractor shall cause such services or certifications to be provided by an appropriately licensed design professional,
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whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and
other submittals prepared by such professional. Shop Drawings, and other submittals related to the Work, designed or
certified by such professional, if prepared by others, shall bear such professional’s written approval when submitted to
the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy and accuracy of the services,
certifications, and approvals performed or provided by such design professionals, provided the Owner and Architect
have specified to the Contractor the performance and design criteria that such services must satisfy. Pursuant to this
Section 3.12.10, the Architect will review and approve or take other appropriate action on submittals only for the
limited purpose of checking for conformance with information given and the design concept expressed in the Contract
Documents.

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at the
time and in the form specified by the Architect.

§ 3.13 Use of Site

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.

§ 3.14 Cutting and Patching

§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make
its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition existing
prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or by
excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor except
with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably withheld. The
Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to cutting or
otherwise altering the Work.

§ 3.15 Cleaning Up

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the Owner
shall be entitled to reimbursement from the Contractor.

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever
located.

§ 3.17 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall
not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings,
Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a copyright or
patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss unless the
information is promptly furnished to the Architect.

§ 3.18 Indemnification

§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses,
and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work,
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provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent
acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for
whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a
party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or
obligations of indemnity that would otherwise exist as to a party or person described in this Section 3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers® compensation acts,
disability benefit acts, or other employee benefit acts.

ARTICLE 4 ARCHITECT

§ 4.1 General

§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in
the Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent
shall not be unreasonably withheld.

§ 4.2 Administration of the Contract

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. The
Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with
the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and 1o
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have
control over, charge of, or responsibility for the construction means, methods, techniques, sequences or procedures, or
for the safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and
responsibilities under the Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor,
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not
have control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or
their agents or employees, or any other persons or entities performing portions of the Work.

§ 4.2.4 Communications

The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any direct
communications between the Owner and the Contractor otherwise relating to the Project. Communications by and
with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the
Owner. The Contract Documents may specify other communication protocols.

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
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Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise
such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers,
their agents or employees, or other persons or entities performing portions of the Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such
as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken
in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to
permit adequate review. Review of such submittals is not conducted for the purpose of determining the accuracy and
completeness of other details such as dimensions and quantities, or for substantiating instructions for installation or
performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the
Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the
obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval of safety
precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s approval of
a specific item shall not indicate approval of an assembly of which the item is a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes
in the Work as provided in Section 7.4. The Architect will investigate and make determinations and recommendations
regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to

Section 9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the
duties, responsibilities and limitations of authority of the Project representatives.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.212 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show
partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications
in response to the requests for information.

ARTICLE 5 SUBCONTRACTORS

§ 5.1 Definitions

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term "Subcontractor” is referred to throughout the Contract Documents as if singular in number
and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor” does not
include a Separate Contractor or the subcontractors of a Separate Contractor.
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§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform
a portion of the Work at the site. The term "Sub-subcontractor” is referred to throughout the Contract Documents as if
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work

§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the
Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of
receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has
reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the
Architect to provide notice within the 14-day period shall constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor
has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be
increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be
issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in
submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner
or Architect makes reasonable objection to such substitution.

§ 5.3 Subcontractual Relations

By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect.
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor,
prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor will
be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the
proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will similarly
make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that
A1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
obligations under the subcontract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.
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§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, the
Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts

§ 6.1.1 The term "Separate Contractor(s)" shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the
Ownet’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to
those of this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of
subrogation.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on
the site, the term "Contractor" in the Contract Documents in each case shall mean the Contractor who executes each
separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with any
Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until
subsequently revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate Contractors
shall have the same obligations and rights that the Contractor has under the Conditions of the Contract, including,
without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12.

§ 6.2 Mutual Responsibility

§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the
Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly
notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or Separate
Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work. Failure of the
Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the Work shall
constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially completed
construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible for
discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate Contractor
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be
responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, improperly
timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.

§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.
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§ 6.3 Owner's Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE 7 CHANGES IN THE WORK

§ 7.1 General

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor.
An order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order,
Construction Change Directive, or order for a minor change in the Work.

§ 7.2 Change Orders
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and
Architect stating their agreement upon all of the following:

A The change in the Work;

.2 The amount of the adjustment, if any, in the Contract Sum; and

3 The extent of the adjustment, if any, in the Contract Time.

§ 7.3 Construction Change Directives

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in
the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the Contract
Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
A1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation;
.2 Unit prices stated in the Contract Documents or subsequently agreed upon;
3 Costto be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or
4 Asprovided in Section 7.3.4.

§ 7.3.41f the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing
the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead and
profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In such
case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the
Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following:
1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom,
workers’ compensation insurance, and other employee costs approved by the Architect;
.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or
consumed;
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.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor
or others;

4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly
related to the change; and

.5 Costs of supervision and field office personnel directly attributable to the change.

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits
covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured
on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The
Architect will make an interim determination for purposes of monthly certification for payment for those costs and
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as
a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7.4 Minor Changes in the Work

The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents and
do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order for
minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will affect the
Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to implement the
change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor change without
prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the Contractor waives any
adjustment to the Contract Sum or extension of the Contract Time.

ARTICLE 8 TIME

§ 8.1 Definitions

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work,

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.
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§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence
the Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 Delays and Extensions of Time

§ 8.3.1If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work;
(3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions documented
in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the
Owner pending mediation and binding dispute resolution; or (5) by other causes that the Contractor asserts, and the
Architect determines, justify delay, then the Contract Time shall be extended for such reasonable time as the Architect
may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the
Contract Documents.

ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 Contract Sum

§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount
payable by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a
schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to the
various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to
substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used as
a basis for reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall be
submitted to the Architect and supported by such data to substantiate its accuracy as the Architect may require, and
unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications for
Payment.

§ 9.3 Applications for Payment

§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all
data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of
requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if
provided for in the Contract Documents.

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.
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§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom
the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing, Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials
and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage,
and transportation to the site, for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to
the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, security interests, or
encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities that provided labor,
materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment

§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) issue
to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly
due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as provided in
Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the Contractor and Owner
of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based
on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the
Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor
deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the Architect.
However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed construction
means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received from
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment;
or (4) made examination to ascertain how or for what purpose the Contractor has used money previously paid on
account of the Contract Sum.

§ 9.5 Decisions to Withhold Certification
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be
made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount,
the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such
representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently
discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as
may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is responsible,
including loss resulting from acts and omissions described in Section 3.3.2, because of
defective Work not remedied;
.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security
acceptable to the Owner is provided by the Contractor;
.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials
or equipment;
4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
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5 damage to the Owner or a Separate Contractor;

6  reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or

J  repeated failure to carry out the Work in accordance with the Contract Documents.

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in
whole or in part, that party may submit a Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previously
withheld.

§ 9.5.4If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next Application
for Payment.

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the Owner,
the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the
Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement
with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account
of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and suppliers
to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation to pay, or
to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be required by law.

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall be
held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both,
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require
money to be placed in a separate account and not commingled with money of the Contractor, create any fiduciary
liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an award of
punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any
tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property against
which the lien or other claim for payment has been asserted.
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§ 9.7 Failure of Payment

If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days
after the date established in the Contract Documents, the amount certified by the Architect or awarded by binding
dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the
Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and
the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and
start-up, plus interest as provided for in the Contract Documents.

§ 9.8 Substantial Completion

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for
its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall,
before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the
Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to determine
Substantial Completion.

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate
of Substantial Completion that shall establish the date of Substantial Completion; establish responsibilities of the
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance; and fix the time
within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the
Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion thereof
unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if any,
the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment shall be
adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 Partial Occupancy or Use

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to
by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or use
may commence whether or not the portion is substantially complete, provided the Owner and Contractor have
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security, maintenance,
heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for correction of
the Work and commencement of warranties required by the Contract Documents. When the Contractor considers a
portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided under
Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The stage of
the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if no
agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute
acceptance of Work not complying with the requirements of the Contract Documents.
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§ 9.10 Final Completion and Final Payment

§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect finds
the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly
issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and
on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance with the
Contract Documents and that the entire balance found to be due the Contractor and noted in the final Certificate is due
and payable. The Architect’s final Certificate for Payment will constitute a further representation that conditions listed
in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld
by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract
Documents to remain in force after final payment is currently in effect, (3) a written statement that the Contractor
knows of no reason that the insurance will not be renewable to cover the period required by the Contract Documents,
(4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as manufacturers’
warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data establishing payment or
satisfaction of obligations, such as receipts and releases and waivers of liens, claims, security interests, or
encumbrances arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a
Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a bond
satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or encumbrance. If a lien,
claim, security interest, or encumbrance remains unsatisfied afier payments are made, the Contractor shall refund to
the Owner all money that the Owner may be compelled to pay in discharging the lien, claim, security interest, or
encumbrance, including all costs and reasonable attorneys’ fees.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the
Contract, make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If
the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for that
portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to
certification of such payment. Such payment shall be made under terms and conditions governing final payment,
except that it shall not constitute a waiver of Claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
1 liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;
.2 failure of the Work to comply with the requirements of the Contract Documents;
.3 terms of special warranties required by the Contract Documents; or
4 audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in
connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to

1 employees on the Work and other persons who may be affected thereby;
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.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site,
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
structures, and utilities not designated for removal, relocation, or replacement in the course of
construction.

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their
protection from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of
the safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by
any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable to
the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the
Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated
by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
create an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall be
given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide
sufficient detail to enable the other party to investigate the matter.

§ 10.3 Hazardous Materials and Substances

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily
injury or death to persons resulting from a material or substance, including but not limited to asbestos or
polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the
condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition.

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify
the presence or absence of the material or substance reported by the Contractor and, in the event such material or
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons
or entities who are to perform tests verifying the presence or absence of the material or substance or who are to
perform the task of removal or safe containment of the material or substance. The Contractor and the Architect will
promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities
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proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the
Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection.
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the
Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay, and
start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against claims,
damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence of
the party seeking indemnity. '

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The Owner
shall be responsible for hazardous materials or substances required by the Contract Documents, except to the extent of
the Contractor’s fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the
Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due
to the Owner’s fault or negligence.

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the
Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred.

§ 10.4 Emergencies

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor on
account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11 INSURANCE AND BONDS

§ 11.1 Contractor’s Insurance and Bonds

§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s
commercial general liability policy or as otherwise described in the Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a
copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor's Required Insurance. Within three (3) business days of the

date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation or
expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from an act
or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the
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procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve
the Contractor of any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance

§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance that
will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the failure to
provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably adjusted. In the
event the Owner fails to procure coverage, the Owner waives all rights against the Contractor, Subcontractors, and
Sub-subcontractors to the extent the loss to the Owner would have been covered by the insurance to have been
procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change Order. If the Owner does
not provide written notice, and the Contractor is damaged by the failure or neglect of the Owner to purchase or
maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable costs and damages
attributable thereto.

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days of
the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance
required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual
cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the
Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage has
been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract Time
and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor,
Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the insurance
had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the insurance shall
be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner shall not relieve the
Owner of any contractual obligation to provide required insurance.

§ 11.3 Waivers of Subrogation

§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors,
sub-subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3)
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages
caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required by the
Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds of such
insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the individuals
and entities identified above from the Architect, Architect’s consultants, Separate Contractors, subcontractors, and
sub-subcontractors. The policies of insurance purchased and maintained by each person or entity agreeing to waive
claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of subrogation shall be
effective as to a person or entity (1) even though that person or entity would otherwise have a duty of indemnification,
contractual or otherwise, (2) even though that person or entity did not pay the insurance premium directly or indirectly,
or (3) whether or not the person or entity had an insurable interest in the damaged property.

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent
to the site by property insurance under policies separate from those insuring the Project, or if after final payment
property insurance is to be provided on the completed Project through a policy or policies other than those insuring the
Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in
accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this separate
property insurance.

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance
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The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to
fire or other hazards however caused.

§11.5 Adjustment and Settlement of Insured Loss

§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the Architect
and Contractor shall make payments to their consultants and Subcontractors in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from receipt
of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object, the
Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the Owner
shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, if no
other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and Contractor
shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount allocated for that
purpose. If the Contractor timely objects to either the terms of the proposed settlement or the allocation of the
proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and Contractor arising
out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15. Pending resolution of any
dispute, the Owner may issue a Construction Change Directive for the reconstruction of the damaged or destroyed
Work.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 Uncovering of Work

§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the Architect’s
examination and be replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.21f a portion of the Work has been covered that the Architect has not specifically requested to examine prior to
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to the
Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense.

§ 12.2 Correction of Work

§ 12.2.1 Before Substantial Completion

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the
Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or completed.
Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and
replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be at the
Contractor’s expense.

§ 12.2.2 After Substantial Completion

§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established
under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it
promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make
a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during
that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with
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§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work that
is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only fo the specific obligation of the Contractor to correct the
Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be
sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s
liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13 MISCELLANEOUS PROVISIONS

§ 13.1 Governing Law

The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal
Arbitration Act shall govern Section 15.4.

§ 13.2 Successors and Assigns

§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided in
Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other.
If either party attempts to make an assignment without such consent, that party shall nevertheless remain legally
responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The
Contractor shall execute all consents reasonably required to facilitate the assignment.

§ 13.3 Rights and Remedies

§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder
shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available
by law.

§ 13.3.2 No action or fajlure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing.

§ 13.4 Tests and Inspections

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
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approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until after
bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or
approvals where building codes or applicable laws or regulations so require.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, or
approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when
and where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs,
except as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary by
such failure, including those of repeated procedures and compensation for the Architect’s services and expenses, shall
be at the Contractor’s expense.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the
Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.5 Interest

Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate the
parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place where
the Project is located.

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

§ 14.1 Termination by the Contractor

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days through
no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any other persons
or entities performing portions of the Work, for any of the following reasons:

: Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be
stopped;

.2 Anact of government, such as a declaration of national emergency, that requires all Work to be
stopped;

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made
payment on a Certificate for Payment within the time stated in the Contract Documents; or

4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work,
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, constitute
in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any
365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice
to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, as well as
reasonable overhead and profit on Work not executed, and costs incurred by reason of such termination.
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§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing portions
of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract Documents
with respect to matters important to the progress of the Work, the Contractor may, upon seven additional days’ notice
to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in Section 14.1.3.

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor
1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements
between the Contractor and the Subcontractors or suppliers;
3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that
sufficient cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the
Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment
of the Contractor and may, subject to any prior rights of the surety:
.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
2 Accept assignment of subcontracts pursuant to Section 5.4; and
3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred
by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall survive
termination of the Contract.

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No
adjustment shall be made to the extent
A that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause
for which the Contractor is responsible; or
.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor shall
cease operations as directed by the Owner in the notice;
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
and
3 except for Work directed to be performed prior to the effective date of termination stated in the notice,
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and
purchase orders.
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§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work
properly executed; costs incurred by reason of the termination, including costs attributable to termination of
Subcontracts; and the termination fee, if any, set forth in the Agreement. ¢

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 Claims

§ 15.1.1 Definition

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in the
Contract Time, or other relief with respect to the terms of the Contract. The term "Claim" also includes other disputes
and matters in question between the Owner and Contractor arising out of or relating to the Contract. The responsibility
to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require the Owner to
file a Claim in order to impose liquidated damages in accordance with the Contract Documents.

§ 15.1.2 Time Limits on Claims

The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the requirements
of the binding dispute resolution method selected in the Agreement and within the period specified by applicable law,
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and
Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2.

§ 15.1.3 Notice of Claims

§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as the
Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after
occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition
giving rise to the Claim, whichever is later.

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party. In such event, no decision by the Initial Decision Maker is required.

§ 15.1.4 Continuing Contract Performance

§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and
Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to
make payments in accordance with the Contract Documents.

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue
Certificates for Payment in accordance with the decision of the Initial Decision Maker.

§ 15.1.5 Claims for Additional Cost

If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is not
required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time

§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in Section
15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on
progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented
by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably
anticipated, and had an adverse effect on the scheduled construction.
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§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this
Contract. This mutual waiver includes
A damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of such
persons; and
.2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit, except
anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in
accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 Initial Decision

§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of the
period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall be
referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless
otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision
shall be required as a condition precedent to mediation of any Claim. If an initial decision has not been rendered within
30 days after the Claim has been referred to the Initial Decision Maker, the party asserting the Claim may demand
mediation and binding dispute resolution without a decision having been rendered. Unless the Initial Decision Maker
and all affected parties agree, the Initial Decision Maker will not decide disputes between the Contractor and persons
or entities other than the Owner.

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more
of the following actions: (1) request additional supporting data from the claimant or a response with supporting data
from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5)
advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks
sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial
Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek
information from either party or from persons with special knowledge or expertise who may assist the Initial Decision
Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such
persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting data
will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of
the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim in whole or in
part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on
the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute
resolution.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.

§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for mediation
within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding dispute resolution
proceedings with respect to the initial decision.
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§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any,
of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may,
but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation

§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those waived
as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent to binding
dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry
Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing,
delivered to the other party to the Contract, and filed with the person or entity administering the mediation. The
request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event,
mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending
mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the parties
or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed to the
selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the
other party file for binding dispute resolution. If such a demand is made and the party receiving the demand fails to
file for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding
dispute resolution proceedings with respect to the initial decision.

§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof,

§ 15.4 Arbitration

§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry
Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place where the
Project is located, unless another location is mutuaily agreed upon. A demand for arbitration shall be made in writing,
delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The party
filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on which
arbitration is permitted to be demanded.

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based on
the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a
written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of
legal or equitable proceedings based on the Claim.

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof,

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly
consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court having
jurisdiction thereof.
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Init.

§ 15.4.4 Consolidation or Joinder

§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either
party may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party
provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations to
be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially
similar procedural rules and methods for selecting arbitrator(s).

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either
party may include by joinder persons or entities substantially involved in a common question of law or fact whose
presence is required if complete relief is to be accorded in arbitration, provided that the party sought to be joined
consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not constitute
consent to arbitration of any claim, dispute or other matter in question not described in the written consent.

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under this
Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the Owner
and Contractor under this Agreement,
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Additions and Deletions Report for
AIA® Document A201® — 2077

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added
to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original
AlA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part

of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by
AlA software at 12:43:01 ET on 07/12/2024.
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Certification of Document’s Authenticity
AIA® Document D401 ™ — 2003

I, , hereby certify, to the best of my knowledge, information and belief, that I created the attached final document
simultaneously with its associated Additions and Deletions Report and this certification at 12:43:01 ET on 07/12/2024
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2022 Edition
BGAS
PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor)
Name:
Address:

hereinafter referred to as “Contractor”, and (Insert full name and address of principal place of business of Surety)
Name:
Address:

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (fnsert fiull name and address of Owner)
Name:
Address:

hereinafter referred to as “Owner”, or its successors or assigns, the sum of $ ), being the
sum of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, Contractor has by written agreement dated entered into a contract with Owner to construct
Project Name: Rock Hill High School, Chiller Replacement, Bid No. 24-2505
Project Number: 24024
Brief Description of Awarded Work: Replace existing air cooled chiller and pumps.

in accordance with Drawings and Specifications prepared by (insert full name and address of A-E)
Name: Buford Goff & Associates, Inc.
Address: 1331 Elmwood Avenue, Suite 200
Columbia, S.C. 29201
which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract.

IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated
herein, do each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent or
representative.

DATED this day of y2 BOND NUMBER
(shall be no earlier than Date of Contract)

CONTRACTOR SURETY
By: By:
(Seal) (Seal)
Print Name: Print Name:
Print Title: Print Title:

(Attach Power of Attorney)

Witness: Witness:

(Additional Signatures, if any, appear on attached page)

1 of2
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BGAS
PERFORMANCE BOND

2022 Edition

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

1. The Contractor and the Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors and
assigns to the Owner for the full and faithful performance of the
contract, which is incorporated herein by reference.

2. If the Contractor performs the contract, the Surety and the

Contractor have no obligation under this Bond, except to

participate in conferences as provided in paragraph 3.1.

3. The Surety's obligation under this Bond shall arise after:

3.1 The Owner has notified the Contractor and the Surety at the
address described in paragraph 10 below, that the Owner is
considering declaring a Contractor Default and has
requested and attempted to arrange a conference with the
Contractor and the Surety to be held not later than 15 days
after receipt of such notice to discuss methods of
performing the Contract. If the Owner, the Contractor and
the Surety agree, the Contractor shall be allowed a
reasonable time to perform the Contract, but such an
agreement shall not waive the Owner’s right, if any,
subsequently to declare a Contractor Default; or

3.2 The Owner has declared a Contractor Default and formally
terminated the Contractor's right to complete the Contract.

4. The Surety shall, within 15 days after receipt of notice of

the Owner’s declaration of a Contractor Default, and at the

Surety's sole expense, take one of the following actions:

4.1 Arrange for the Contractor, with consent of the Owner, to
perform and complete the Contract; or

4.2 Undertake to perform and complete the Contract itself,
through its agents or through independent contractors; or

4.3 Obtain bids or negotiated proposals from qualified
contractors acceptable to the Owner for a contract for
performance and completion of the Contract, arrange for a
contract to be prepared for execution by the Owner and the
contractor selected with the Owner's concurrence, to be
secured with performance and payment bonds executed by
a qualified surety equivalent to the Bonds issued on the
Contract, and pay to the Owner the amount of damages as
described in paragraph 7 in excess of the Balance of the
Contract Sum incurred by the Owner resulting from the
Contractor Default; or

4.4 Waive its right to perform and complete, arrange for
completion, or obtain a new contractor, and:

4.4.1 After investigation, determine the amount for which
it may be liable to the Owner and, within 60 days of
waiving its rights under this paragraph, tender payment
thereof to the Owner; or

4.4.2 Deny liability in whole or in part and notify the
Owner, citing the reasons therefore.

5. Provided Surety has proceeded under paragraphs 4.1, 4.2,

or 4.3, the Owner shall pay the Balance of the Contract Sum to

either:

5.1 Surety in accordance with the terms of the Contract; or

5.2 Another contractor selected pursuant to paragraph 4.3 to
perform the Contract.

5.3 The balance of the Contract Sum due either the Surety or
another contractor shall be reduced by the amount of
damages as described in paragraph 7.

6.  If the Surety does not proceed as provided in paragraph 4
with reasonable promptness, the Surety shall be deemed to be in
default on this Bond 15 days after receipt of written notice from
the Owner to the Surety demanding that the Surety perform its
obligations under this Bond, and the Owner shall be entitled to
enforce any remedy available to the Owner.

6.1 If the Surety proceeds as provided in paragraph 4.4 and the

Owner refuses the payment tendered or the Surety has
denied liability, in whole or in part, then without further
notice the Owner shall be entitled to enforce any remedy
available to the Owner.

6.2 Any dispute, suit, action or proceeding arising out of or
relating to this Bond shall be governed by the Dispute
Resolution process defined in the Contract Documents and
the laws of the State of South Carolina.

7. After the Owner has terminated the Contractor's right to

complete the Contract, and if the Surety elects to act under

paragraph 4.1, 4.2, or 4.3 above, then the responsibilities of the

Surety to the Owner shall be those of the Contractor under the

Contract, and the responsibilities of the Owner to the Surety shall

those of the Owner under the Contract. To a limit of the amount

of this Bond, but subject to commitment by the Owner of the

Balance of the Contract Sum to mitigation of costs and damages

on the Contract, the Surety is obligated to the Owner without

duplication for:

7.1 The responsibilities of the Contractor for correction of
defective Work and completion of the Contract; and

7.2 Additional legal, design professional and delay costs
resulting from the Contractor's Default, and resulting from
the actions or failure to act of the Surety under paragraph 4;
and

7.3 Damages awarded pursuant to the Dispute Resolution
Provisions of the Contract. Surety may join in any Dispute
Resolution proceeding brought under the Contract and shall
be bound by the results thereof; and

7.4 Liquidated Damages, or if no Liquidated Damages are
specified in the Contract, actual damages caused by delayed
performance or non-performance of the Contractor.

8. The Surety shall not be liable to the Owner or others for
obligations of the Contractor that are unrelated to the Contract,
and the Balance of the Contract Sum shall not be reduced or set-
off on account of any such unrelated obligations. No right of
action shall accrue on this Bond to any person or entity other than
the Owner or its heirs, executors, administrators, or successors.

9. The Surety hereby waives notice of any change, including

changes of time, to the contract or to related subcontracts,

purchase orders and other obligations.

10. Notice to the Surety, the Owner or the Contractor shall be

mailed or delivered to the address shown on the signature page.

11. Definitions

11.1 Balance of the Contract Sum: The total amount payable by
the Owner to the Contractor under the Contract after all
proper adjustments have been made, including allowance to
the Contractor of any amounts to be received by the Owner
in settlement of insurance or other Claims for damages to
which the Contractor si entitled, reduced by all valid and
proper payments made to or on behalf of the Contractor
under the Contract.

11.2 Contractor Default: Failure of the Contractor, which has
neither been remedied nor waived, to perform the Contract
or otherwise to comply with the terms of the Contract.
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2022 Edition
BGA9

LABOR & MATERIAL PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor)
Name:
Address:

hereinafter referred to as “Contractor”, and (Insert full name and address of principal place of business of Surety)
Name:
Address:

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (fnsert fiull name and address of Owner)
Name:
Address:

hereinafter referred to as “Owner”, or its successors or assigns, the sum of $ ), being the
sum of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, Contractor has by written agreement dated entered into a contract with Owner to construct
Project Name: Rock Hill High School, Chiller Replacement, Bid No. 24-2505
Project Number: 24024
Brief Description of Awarded Work: Replace existing air cooled chiller and pumps.

in accordance with Drawings and Specifications prepared by (insert full name and address of A-E)
Name: Buford Goff & Associates, Inc.
Address: 1331 Elmwood Avenue, Suite 200
Columbia, S.C. 29201
which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract.

IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated
herein, do each cause this Labor and Material Payment Bond to be duly executed on its behalf by its authorized officer,
agent or representative.

DATED this day of y2 BOND NUMBER
(shall be no earlier than Date of Contract)

CONTRACTOR SURETY
By: By:
(Seal) (Seal)
Print Name: Print Name:
Print Title: Print Title:

(Attach Power of Attorney)

Witness: Witness:

(Additional Signatures, if any, appear on attached page)

1of2
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2022 Edition

LABOR AND MATERIAL PAYMENT BOND

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

1. The Contractor and the Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors and
assigns to the Owner to pay for all labor, materials and
equipment required for use in the performance of the Contract,
which is incorporated herein by reference.

2. With respect to the Owner, this obligation shall be null and
void if the Contractor:

2.1 Promptly makes payment, directly or indirectly, for all sums

due Claimants; and

2.2 Defends, indemnifies and holds harmless the Owner from
all claims, demands, liens or suits by any person or entity
who furnished labor, materials or equipment for use in the
performance of the Contract.

3. With respect to Claimants, this obligation shall be null and

void if the Contractor promptly makes payment, directly or
indirectly, for all sums due.

4. With respect to Claimants, and subject to the provisions of
Title 29, Chapter 5 and the provisions of §11-35-3030(2)(c) of
the SC Code of Laws, as amended, the Surety’s obligation under
this Bond shall arise as follows:

4.1 Every person who has furnished labor, material or rental
equipment to the Contractor or its subcontractors for the
work specified in the Contract, and who has not been paid in
full therefore before the expiration of a period of ninety (90)
days after the date on which the last of the labor was done or
performed by him or material or rental equipment was
furnished or supplied by him for which such claim is made,
shall have the right to sue on the payment bond for the
amount, or the balance thereof, unpaid at the time of
institution of such suit and to prosecute such action for the
sum or sums justly due him.

A remote claimant shall have a right of action on the
payment bond upon giving written notice by certified or
registered mail to the Contractor within ninety (90) days
from the date on which such person did or performed the
last of the labor or furnished or supplied the last of the
material or rental equipment upon which such claim is
made.

Every suit instituted upon a payment bond shall be brought
in a court of competent jurisdiction for the county or circuit
in which the construction contract was to be performed, but
no such suit shall be commenced after the expiration of o ne
year after the day on which the last of the labor was
performed or material or rental equipment was supplied by
the person bringing suit.

5. When the Claimant has satisfied the conditions of paragraph 4,
the Surety shall promptly and at the Surety’s expense take the
following actions:

5.1 Send an answer to the Claimant, with a copy to the Owner,
within sixty (60) days after receipt of the claim, stating the
amounts that are undisputed and the basis for challenging
any amounts that are disputed.

Pay or arrange for payment of any undisputed amounts.

The Surety’s failure to discharge its obligations under this
paragraph 5 shall not be deemed to constitute a waiver of
defenses the Surety or Contractor may have or acquire as to
a claim. However, if the Surety fails to discharge its
obligations under this paragraph 5, the Surety shall
indemnify the Claimant for the reasonable attorney’s fees
the Claimant incurs to recover any sums found to be due and
owing to the Claimant.

6. Amounts owed by the Owner to the Contractor under the
Contract shall be used for the performance of the Contract and to

4.2

4.3

5.2
5.3
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satisfy claims, if any, under any Performance Bond. By the
Contractor furnishing and the Owner accepting this Bond, they
agree that all funds earned by the contractor in the performance
of the Contract are dedicated to satisfy obligations of the
Contractor and the Surety under this Bond, subject to the
Owner’s prior right to use the funds for the completion of the
Work.

7. The Surety shall not be liable to the Owner, Claimants or
others for obligations of the Contractor that are unrelated to the
Contract. The Owner shall not be liable for payment of any costs
or expenses of any claimant under this bond, and shall have
under this Bond no obligations to make payments to, give notices
on behalf of, or otherwise have obligations to Claimants under
this Bond.

8. The Surety hereby waives notice of any change, including
changes of time, to the Contract or to related Subcontracts,
purchase orders and other obligations.

9. Notice to the Surety, the Owner or the Contractor shall be
mailed or delivered to the addresses shown on the signature page.
Actual receipt of notice by Surety, the Owner or the contractor,
however accomplished, shall be sufficient compliance as of the
date received at the address shown on the signature page.

10. By the Contractor furnishing and the Owner accepting this
Bond, they agree that this Bond has been furnished to comply
with the statutory requirements of the South Carolina Code of
Laws, as amended, and further, that any provision in this Bond
conflicting with said statutory requirements shall be deemed
deleted herefrom and provisions conforming to such statutory or
other legal requirement shall be deemed incorporated herein.
The intent is that this Bond shall be construed as a statutory Bond
and not as a common law bond.

11. Upon request of any person or entity appearing to be a
potential beneficiary of this bond, the Contractor shall promptly
furnish a copy of this Bond or shall permit a copy to be made.

12. Any dispute, suit, action or proceeding arising out of or
relating to this Bond shall be governed by the laws of the State of
South Carolina.

13. DEFINITIONS

13.1 Claimant: An individual or entity having a direct contract
with the Contractor or with a Subcontractor of the
Contractor to furnish labor, materials, or equipment for use
in the performance of the Contract. The intent of this
Bond shall be to include without limitation in the terms
“labor, materials or equipment” that part of water, gas,
power, light, heat, oil, gasoline, telephone service or rental
equipment used in the Contract, architectural and
engineering services required for performance of the Work
of the Contractor and the Contractor’s Subcontractors, and
all other items for which a mechanic’s lien might otherwise
be asserted.

Remote Claimant: A person having a direct contractual
relationship with a subcontractor of the Contractor or
subcontractor, but no contractual relationship expressed or
implied with the Contractor.

Contract: The agreement between the Owner and the
Contractor identified on the signature page, including all
Contract Documents and changes thereto.

13.2
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York County School District 3 (Rock Hill Schools) Chiller Replacement
Rock Hill High School BGA Project Number 24024
Buford Goff & Associates, Inc. Construction Documents 07/11/2024

SECTION 01 1000 - GENERAL REQUIREMENTS

PART 1 - GENERAL

1.1 MATERIALS AND WORKMANSHIP:

A. Unless otherwise specified, all materials shall be new, of the best quality consistent with
the type and grade specified and of a type and quality suitable for the purpose they are to
serve. All employees shall be competent, experienced and skilled in their trades.
Workmanship throughout shall be of the first quality equal to the best recognized practice
in the field concerned.

1.2 APPROVAL OF SUBSTITUTIONS:

A. Specific reference in the specifications to any article, device, product, materials, fixture,
form or type of construction, etc., by name, make, or catalog number, with or without the
words "or equal", shall be interpreted as establishing a standard of quality.

B. Requests for written approval to substitute materials or equipment considered by the
Contractor as equal to those specified shall be submitted for approval in writing ten (10)
calendar days prior to bid opening date to the Engineer. Requests shall be accompanied
by samples, literature, and information as necessary to fully identify and allow appraisal
of the material or equipment. Submittals shall be concise, clear, and brief as possible.
Incomplete submittals or submittals requiring lengthy research to ascertain quality will
not be considered. No substitutions will be considered within ten (10) days prior to the
bid opening.

C. Approval of the Engineer to use materials or equipment, if granted, will be in the form of
a written addendum.

D. The judgment and decision of the Engineer to approve or reject a request for substitution
is final.
E. Submittals for bidding are not required on items specified by model number or when a

manufacturer listed by name can provide equipment with no deviations from the
specifications. Submit all other items for approval.

F. Items approved shall not be construed as authorizing any deviations from the plans and
specifications unless such deviations are clearly indicated in the form of a letter that is
enclosed with the submittals.

G. Contractor shall be responsible for verifying all dimensions with available space. If, in
the opinion of the engineer, the physical dimensions do not permit the substituted
material or equipment to be properly operated, maintained, serviced, or otherwise
accessed, or the physical dimension adversely impact other components, a system's
ability to be operated, maintained, serviced or otherwise accessed, the material or
equipment shall be replaced at the contractor's expense.

GENERAL REQUIREMENTS 01 1000 - 1



York County School District 3 (Rock Hill Schools) Chiller Replacement
Rock Hill High School BGA Project Number 24024
Buford Goff & Associates, Inc. Construction Documents 07/11/2024

1.3 EXAMINATION OF CONDITIONS:

A. The Contractor, subcontractors and material suppliers shall carefully examine the
drawings and specifications and all job conditions and call to the attention of the
Engineer any conditions that will interfere with or preclude a first-class and serviceable
installation of the product they propose to furnish. The Contractor shall notify the
Engineer, in writing, should any conditions exist that would in any way affect a
manufacturer's guarantee, warranty or responsibility for proper performance and service
of an item.

1.4 FITTING JOB CONDITIONS:

A. The Contractor, subcontractors and material suppliers shall be responsible for inspecting
all job conditions affecting the installation of an item and taking all field measurements
required prior to fabrication of an item to insure that the item concerned will integrate
properly with all adjacent materials and fit all other conditions as they exist or will exist
in the finished building.

B. Work in connection with the installation of an item shall be coordinated with all other
affected work and trades.

C. Sleeves, anchors and other items that must be embedded in or that otherwise affect other
portions of work shall be located and set while such portions of the work are in progress.

1.5 TESTS, CERTIFICATIONS AND APPROVAL BY OTHER AUTHORITIES:

A. Where tests, certificates or approvals by authorities other than the Engineer are required,
the Contractor shall have such tests performed and procure such certification or
approvals. The contractor shall forward a minimum of four copies of the results of the
test, the certificates, or approvals to the Engineer prior to the proceeding with work
involved. Such laboratories and/or authorities as are employed for this purpose shall be
competent, with a generally recognized reputation in the field concerned, and shall be
subject to approval of the Engineer.

1.6 INCLUSION OF ACCESSORIES:

A. Unless otherwise specifically mentioned, all anchors, bolts, screws, fittings, fillers,
hardware, accessories, trim and other parts required for or in connection with an item of
material to make a complete, serviceable, finished and first quality installation shall be
furnished and installed as part of the item whether called for by the specifications or not.

1.7 PROTECTION:

A. All materials shall be shipped and stored and handled in a manner that will afford
protection and insure their being in "like new" condition at the time they are incorporated
in the work. After installation, they shall be properly protected against damage to insure
their being in "like new" condition when the building as a whole is completed and
accepted by the Owner.

GENERAL REQUIREMENTS 01 1000 -2



York County School District 3 (Rock Hill Schools) Chiller Replacement
Rock Hill High School BGA Project Number 24024
Buford Goff & Associates, Inc. Construction Documents 07/11/2024

1.8 INSTALLATION:

A. All items shall be installed in a workmanlike manner in accordance with the best
recognized practice in the field concerned. Manufactured items shall be installed in strict
accordance with the manufacturer's printed directions, specifications and
recommendations for an installation of highest quality.

B. All working parts shall be properly adjusted after installation and left in proper working
order.

C. Items shall in all cases be installed plumb and true and in proper relation to surrounding
materials.

1.9 ANCHORING AND TYING:

A. All materials shall be securely anchored and/or tied together in accordance with the best
recognized practice in the field whether shown, specified or not.

B. Material shall be installed in a permanent manner that will permit expansion, contraction
and other minor movements and normal use of the structure without structural features
becoming impaired and without any of its parts becoming loose.

C. Ties and anchors shall be best quality for the purpose.

1.10  REFERENCE TO STANDARD SPECIFICATIONS:

A. When standard specifications such as The American Society for Testing and Materials,
Federal Specifications, Department of Commerce (Commercial Standards), American
Institute of Steel Construction, or other well known public or trade associations are cited
as a standard to govern materials and/or workmanship, such specifications or portions
thereof as referred to shall be equally as binding and have the full force and effect as
though it was copied into these specifications.

B. Unless otherwise specifically stated, the standard specifications referred to shall be
considered as the latest edition and/or revision of such specifications that is in effect on
the date of the Invitation for Bids. In case of any conflicts between standard
specifications and the written portion of the specifications, the specifications as actually
written herein will govern.

1.11  REFERENCES TO MANUFACTURER'S PUBLICATIONS:

A. Unless otherwise specifically stated, all manufacturer's catalogs, specifications,
instructions or other information or literature that are referred to in the specifications
shall be considered as the latest edition and/or revision of such publication that is in
effect on the date of the Invitation for Bids.

GENERAL REQUIREMENTS 011000 - 3



York County School District 3 (Rock Hill Schools) Chiller Replacement
Rock Hill High School BGA Project Number 24024
Buford Goff & Associates, Inc. Construction Documents 07/11/2024

1.12  HAZARDOUS MATERIALS:
A. Existing Conditions:

1. In the event the contractor for the project encounters on the site material believed
to be asbestos, polychlorinated biphenyl (PCB), lead paints, fuel contaminated
soil, or any other material considered hazardous, the contractor shall immediately
stop work in the area affected and report the condition to the Engineer in writing
by the fastest practical method.

2. The contractor shall not resume work until the contractor is advised in writing
that the material is not hazardous and/or does not pose a risk to the contractor.

B. New Materials:
I. Contractors are hereby advised that the use of the following materials or products

containing these materials in any quantity or any form is strictly forbidden, even
if the products can be purchased and/or legally installed.

a. Asbestos

b. PCB

C. Lead Solder
d. Lead Paint

1.13  EQUIPMENT DELIVERY:

A. Any Contractor receiving equipment or materials that are to be installed under his Scope
of Work shall provide personnel and equipment to unload these materials at the time they
arrive on site or make provisions for receiving and unloading the shipment.

B. Any shipments arriving on site without proper personnel present to receive and unload
the shipment will be instructed to return to the shipping terminal. The Contractor shall be
responsible for all additional shipping charges.

1.14  ACCIDENT PREVENTION:

A. Each Contractor shall have an approved written Accident Prevention Program and shall
provide it when required by the Engineer.

B. The Contractor shall hold weekly meetings with all subcontractors to monitor compliance
with all safety regulations. These regulations shall be provision of the current editions of
the State and Federal laws, including but not limited to, the latest amendments of the
following: Williams-Steagler Occupational Safety and Health Act of 1970, Public Law
91-956, Part 1910 - Occupational Safety & Health Standards, Chapter 17 of Title 29,
Code of Federal Regulations, Part 1926 - Safety & Health Code and Federal and State of
South Carolina Regulations.
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1.15 BARRICADES:

A.

The Contractor shall provide all labor and materials necessary to conduct work and
protect personnel in accordance with OSHA standards.

The Contractor shall furnish, install, and maintain all necessary temporary barricades at
the building floor perimeters and openings and to separate the areas of construction from
the building occupants at all times.

1.16 PERSONAL PROPERTY:

A.

Contractor will be held liable for all damage to personal and real property as a result of
their negligence to provide protective measures.

1.17  GUARANTEE OF WORK:

A.

The Contractor shall procure and furnish to the Owner all guarantees that are called for
by the specifications or that are promised by a manufacturer of an item in his published
catalog or literature.

Except as otherwise specified, all work shall be guaranteed by the Contractor against
defects resulting from the use of inferior materials, equipment or workmanship for one
year from the date of substantial completion.

If, within any guarantee period, repairs or changes are required in connection with
guaranteed work which, in the opinion of the Engineer, is rendered necessary as the result
of the use of materials, equipment or workmanship which are inferior, defective or not in
accordance with the terms of the Contract, the Contractor shall promptly:

1. Correct all defects and place in satisfactory condition all guaranteed work.

2. Repair all damage to the building, site, equipment, or other components which, in
the opinion of the Engineer, is the result of the use of materials, equipment, or
workmanship which are inferior, defective or not in accordance with the terms of
the Contract.

Should the contractor disturb any work guaranteed under another Contract, they shall
restore such disturbed work to a condition satisfactory to the Engineer and guarantee such
restored work to the same extent as it was guaranteed under such other contract.

If the Contractor, after notice, fails to proceed promptly to comply with the terms of the
guarantee, the Owner may have the defects corrected and the Contractor and his surety
shall be liable for all expense incurred.

There will be one final inspection of project by the Engineer and Contractors between the
11th and 12th month following final acceptance of the building by the Owner. Inspection
will be with Owner. Any and all items found will fall in the years' warranty.
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1.18  TESTS:

A. Any specified laboratory tests of material and finished articles to be incorporated in the

work shall be made by bureaus, laboratories, or agencies approved by the Engineer and
the reports of such tests shall be submitted to the Engineer. The cost of the testing shall
be paid for by the Contractor, unless otherwise specified.

B. The Contractor shall furnish all sample materials required for these tests and shall deliver
same without charge to the testing laboratory or other designated agency when and where
directed by them.

1.19 TRANSMITTAL OF DOCUMENTS:

A. Unless stated otherwise, all information shall flow from subcontractors to prime
contractor to Engineer and conversely. Reference to a subcontractor submitting to the
Engineer in these specifications is not intended to bypass this routing.

1.20  WORK STATED IN OTHER DIVISIONS OF WORK:
A. The specifications in each Division are intended to compliment one another. In case of

conflict, the most stringent requirement shall apply.

END OF SECTION 01 1000
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SECTION 01 1010 - SPECIAL CONDITIONS

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

WORK INCLUDED:

A. The work under this contract includes the furnishing of all labor, material, plant and all
items and services of every nature whether particularly mentioned or not that is required
to complete the replacement of the existing chiller with a new air cooled chiller.

RELATED DOCUMENTS:

A. Attention is directed to Division 1, General Requirements and Instructions to Bidders
which are binding in their entirety on this portion of the work and in particular to
paragraphs concerning materials, workmanship and substitutions.

SUBSTANTIAL COMPLETION:

A. Project shall be substantially complete within two hundred twenty (220) calendar days of
the Notice to Proceed.

B. The contractor shall provide the Engineer notice requesting a Substantial Completion
inspection a minimum of ten (10) business days prior to the requested date.

FINAL COMPLETION:

A. The contractor shall complete all punchlist items within thirty (30) days of substantial
completion.

B. Any items the contractor does not agree is the responsibility of the contractor shall be

identified in writing by the contractor. These items shall be submitted to the A/E within
five (5) business day of receipt of the contractor being notified of the item.

C. Should the contractor fail to complete the punchlist items, the Owner may deduct the
following from the contractor's contract amount:

1. Reasonable cost to have work completed by another party.
2. Reasonable cost to have the A/E provide additional review of work.
3. Any other reasonable costs incurred by the Owner as the result of work not being
completed.
OSHA STANDARDS:
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A. OSHA Construction Standards shall be applicable to all construction operations.

1.6 SCHEDULE OF VALUES:

A. Schedule of values shall include a reasonable breakdown of labor and material for the
major categories of work for each trade.

1.7 RETAINAGE:

A. Retainage shall be withheld at 5% of the total project contract value.

1.8 FINAL PAYMENT:

A. Contractor shall furnish to the Engineer the following prior to approval of final certificate
of payment.

1. Submittal of punch list with each item initialed and date completed.

2. Additional information as identified in all sections of these specifications and
contract drawings.

1.9 CONTRACT DRAWINGS:

A. Drawings are schematic and are based upon existing documents and engineers' field
inspections. Contractor shall field verify locations of all equipment, panels, controls,
accessories, wall sections, grades and floor elevations prior to ordering any material or
equipment.

1.10  WORK SCHEDULE:

A. Work may be performed on all days during normal daylight working hours.

B. Work outside these hours must be approved in writing by the Owner at least three (3)
days prior to the work being performed.

C. Depending upon the nature of the work, utility tie-ins, shutdowns, emergency work, and
other work may be required to be done during non-regularly scheduled construction
hours.

1.11  SALVAGED MATERIAL:

A. After removing the existing chiller, the contractor shall allow the Owner ample time to
remove:

1. Refrigerant from the chiller
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2. Other parts including motors, compressors, etc.

1.12 STORAGE LAYDOWN AREAS:

A. There is limited storage and laydown area available on site. These areas which are
available will be coordinated with the Engineer and Owner.

1.13  PROJECT RESTRICTIONS AND REQUIREMENTS:

A. No tobacco products permitted on site.
B. No eating or drinking within the building.
C. All contractors shall have identification badges worn at all times or shall wear a shirt

bearing the contracting company's name and/or logo.
1.14  SAFETY:
A. If the contractor observes any conditions that they cannot work safely around, the Owner

or Engineer should be notified prior to working in that area.

END OF SECTION 01 1010
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SECTION 01 3105 - DEMOLITION

PART 1 - GENERAL

1.1 SCOPE OF WORK:

A. Furnish all labor, materials, tools, and equipment and perform all operations to demolish
and remove systems, system components, and building components indicated on the
plans and in the specifications and as required to perform all work necessary to complete
the requirements of the Project.

B. Demolition is required for:

1. Portions of existing building indicated on drawings and as required to
accommodate new construction.

2. Removal of existing mechanical, electrical, and plumbing equipment, piping,
supports, controls and all associated items as indicated on drawings.

1.2 PROJECT CONDITIONS:

A. Owner may occupy portions of building during the demolition phase of this project.
Conduct demolition work in manner that will minimize disruption of Owner's normal
operations.

B. Owner assumes no responsibility for actual condition of items or structures to be

demolished. Conditions existing at time of inspection for bidding purposes will be
maintained by Owner insofar as practicable. However, minor variations within structure
may occur by Owner's removal and salvage operations prior to start of demolition work.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 GENERAL:

A. The requirements of the structural plans and specifications shall supersede this
specification where a conflict exists.

3.2 PREPARATION:

A. Provide interior and exterior shoring, bracing, or support to prevent movement,
settlement, or collapse of areas to be demolished and adjacent facilities to remain.
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B. Cease operations and notify Owner's Representative and Engineer immediately if safety

of structure appears to be endangered. Take precautions to support structure until
determination is made for continuing operations.

Provide temporary barricades and other forms of protection to protect personnel from
injury due to demolition work.

Provide protective measures as required to provide free and safe passage of personnel to
occupied portions of building.

Provide temporary weather protection during interval between demolition and removal of
existing construction on exterior surfaces and installation of new construction to ensure
that no water leakage or damage occurs to structure or interior areas of existing building.

Provide weatherproof closures for exterior openings resulting from demolition work.
Do not use cutting torches for removal until work area is cleared of flammable materials.

At concealed spaces, such as interior of ducts and pipe spaces, verify condition of hidden
space before starting flame-cutting operations.

33 UTILITIES:

A.

Locate, identify, stub off, and disconnect utility services that are not indicated to remain.
Provide bypass connections as necessary to maintain continuity of service to occupied
areas of building.

Provide minimum of 72 hours advance notice to Owner if shut down of service is
necessary during changeover.

Maintain existing utilities indicated to remain in service and protect them against damage
during demolition operations.

Do not interrupt utilities serving occupied or used facilities, except when authorized in
writing by authorities having jurisdiction.

Provide temporary services during interruptions to existing utilities, as acceptable to
governing authorities.

34 DEMOLITION:

A.

B.

DEMOLITION

Perform demolition work in systematic manner.

Demolish concrete and masonry in small sections. Cut concrete and masonry using
power-driven masonry saw or hand tools; do not use power-driven impact tools.

Locate demolition equipment throughout structure and promptly remove debris to avoid
imposing excessive loads on supporting walls, floors, or framing.
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D. Provide services for effective air and water pollution controls as required by local

authorities having jurisdiction.

E. For interior slabs on grade, use removal methods that will not crack or structurally disturb
adjacent slabs or partitions. Use power saw where possible.

F. Maintain fire protection systems during selective demolition.

G. Provide portable fire suppression systems during flame cutting operation.

H. Use water sprinkling, temporary enclosures, and other methods to limit dust and dirt
migration. Comply with governing regulations pertaining to environmental protection.
Do not use water when it may create hazardous or objectionable conditions such as
flooding and pollution.

3.5 UNFORESEEN CONDITIONS:

A. If unanticipated mechanical, electrical, or structural elements that conflict with intended
function or design are encountered, investigate and measure both nature and extent of
conflict.

B. Submit report to Engineer in written, accurate detail. Pending receipt of directive from
Engineer, rearrange demolition schedule as necessary to continue overall job progress
without delay.

3.6 DISPOSAL OF DEMOLISHED MATERIALS:

A. Remove from building site debris, rubbish, and other materials resulting from demolition
operations. Transport and legally dispose off site.

B. If hazardous materials are encountered during demolition operations, comply with
applicable regulations, laws, and ordinances concerning removal, handling, and
protection against exposure or environmental pollution.

C. Burning of removed materials is not permitted on project site.

D. Remove protections at completion of work.

3.7 REPAIR:

A. Repair demolition performed in excess of that required. Return elements of construction
and surfaces to remain to condition existing prior to start operations. Repair adjacent
construction or surfaces soiled or damaged by demolition work.

DEMOLITION 013105-3



York County School District 3 (Rock Hill Schools) Chiller Replacement
Rock Hill High School BGA Project Number 24024
Buford Goff & Associates, Inc. Construction Documents 07/11/2024

3.8 MASONRY RUBBLE:
A. Masonry rubble resulting from new work will not be disposed of in the general dumpster.
The masonry contractor should make arrangements to have rubble removed from the site

by other means. Masonry rubble shall be removed weekly or more frequently as
determined by the Engineer.

END OF SECTION 01 3105
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SECTION 01 3115 - GENERAL CLEANING

PART 1 - GENERAL

1.1 SCOPE OF WORK:

A. Furnish all labor, materials, tools, and equipment and perform all operations to maintain
the buildings and site in a standard of cleanliness as described in this section.

1.2 QUALITY ASSURANCE:

A. In addition to the standards described in this Section, comply with pertinent requirements
of agencies having jurisdiction.

PART 2 - PRODUCTS

2.1 CLEANING MATERIALS AND EQUIPMENT:

A. Provide required personnel, equipment, and materials needed to maintain the specified
standard of cleanliness.

2.2 OTHER MATERIALS:

A. Provide other materials, not specifically described, but required for a completed and
proper cleaning, as selected by the Contractor subject to the approval of the A/E.

PART 3 - EXECUTION

3.1 GENERAL:
A. If the contractor fails to maintain the building and site in a clean condition, the Owner,

after written notification, will have the cleaning work performed by other forces with the
cost incurred by the contractor.

32 PROGRESS CLEANING:
A. General:

1. Retain stored items in an orderly arrangement allowing maximum site and
building access, not impeding traffic or drainage, and providing required
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protection of materials. At no time shall any emergency exit or fire egress be

restricted.
2. Do not allow accumulation of scrap, debris, and waste material.
3. All food, food bags and containers, beverage containers and any other organic

debris shall be collected and disposed of daily.

B. Site:
1. Maintain the site in a neat and orderly condition at all times.
2. Inspect the site and pick up all scrap, debris, and waste material. Remove such

items to the place designated for their storage.

3.3 FINAL CLEANING:

A. General:
1. Cleaning shall be to the level typically provided by skilled cleaners using
commercial quality building maintenance equipment and materials.
2. Remove from the job site all tools, surplus materials, equipment, scrap, debris,
and waste.
3. Additional requirements may be required elsewhere in these specifications.
B. Site:
I. Clean all debris from the site accumulated as a result of the contractor's work.
2. Broom, pressure wash, or steam clean paved areas marred or blemished as a

result of the contractor's work.

END OF SECTION 01 3115
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SECTION 01 5100 - PRODUCT HANDLING

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

SCOPE OF WORK:

A. Furnish labor, material, tools, and equipment and perform all operations to handle, load,
unload, store, and protect all materials and products used on this Project.

QUALITY ASSURANCE:

A. Include within the Contractor's quality assurance program such procedures as are
required to assure full protection of work and materials.

MANUFACTURERS' RECOMMENDATIONS:

A. Except as otherwise approved by the Engineer, comply with manufacturers'
recommendations on product handling, storage, and protection.

PACKAGING:

A. Deliver products to the job site in their manufacturer's original container, with labels
intact and legible.

B. Maintain packaged materials with seals unbroken and labels intact until the time of use.

C. Promptly remove damaged material and unsuitable items from the job site, and promptly
replace with material meeting the specified requirements, at no additional cost to the
Owner.

D. The Engineer may reject as non-complying such material and products that do not bear

identification satisfactory to the Engineer as to manufacturer, grade, quality, and other
pertinent information.

PROTECTION:

A. Protect finished surfaces, including jambs and soffits of openings used as passageways,
though which equipment and materials are handled.

B. Maintain finished surfaces clean, unmarred, and suitably protected until accepted by the
Owner.
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1.6 REPAIRS AND REPLACEMENTS:

A. In the event of damage, promptly make replacements and repairs to the approval of the
Engineer and at no additional cost to the Owner.

END OF SECTION 01 5100
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SECTION 23 0501 - GENERAL HVAC REQUIREMENTS

PART 1 - GENERAL

1.1 SCOPE OF WORK:

A. The Heating, Ventilation, and Air Conditioning (HVAC) work shall include, but not be
limited to, the following:

I. Piping for HVAC system

2. Pumps for HVAC systems

3. Controls and Instrumentation
4. Balancing of Water Systems

1.2 RELATED DOCUMENTS:

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 specification sections, apply to this section.

B. All sections of Division 23 specifications apply to this section.

1.3 DELINEATION OF WORK:

A. Provide all necessary coordination of information to installers who are performing work
to accommodate Division 23 installations.

B. Where the Division 23 installer is required to install items which they do not purchase,
they shall include for such items:

1. The coordination of their delivery.

2. Their unloading from delivery trucks driven in to any designated point on the
property line at grade level.

3. Their safe handling and field storage up to the time of permanent placement in
the project.
4. The correction of any damage, defacement or corrosion to which they may have

been subjected.

5. Their field assembly and internal connection as may be necessary for their proper
operation.
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6. Their mounting in place including the purchase and installation of all dunnage,

supporting members, and fastenings necessary to adapt them to architectural and
structural conditions.

7. Their connection to building systems including the purchase and installation of
all terminating fittings necessary to adapt and connect them to the building
systems.

Items which are to be installed by the Division 23 installer but not purchased as part of
the work of Division 23 shall be carefully examined upon delivery to the project. The
Division 23 installer shall provide all work necessary to properly install these items.

If any items have been received in such condition that their installation will require
additional work beyond the project scope of the work, the Engineer shall be notified in
writing within ten (10) working days of the date of delivery of the items. Any claims
beyond 10 days will not be considered by the Engineer.

1.4 QUALITY ASSURANCE:

A.

All equipment and materials required for installation under these specifications shall be
new and without blemish or defect. All equipment shall bear labels attesting to
Underwriters Laboratories approval where subject to Underwriters Laboratories label
service. Where no specific indication as to the type or quality of material or equipment is
indicated, a first-class standard article shall be furnished. All manufacturers of
equipment and materials pertinent to these items shall have been engaged in the
manufacture of said equipment a minimum of three (3) years and, if so directed by the
Engineer, be able to furnish proof of their ability to deliver this equipment by submitting
affidavits supporting their claim.

Each major component of equipment shall have the manufacturer's name, address, model
number and rating on a plate securely affixed in a conspicuous place. The nameplate of a
distributing agent will not be acceptable. ASME Code Ratings, UL label, or other data
which is die-stamped into the surface of the equipment shall be stamped in a location
easily visible. Performance as delineated in schedules and in the specifications shall be
interpreted as minimum performance.

Where the specifications do not list a specific model number for a manufacturer, the
construction of a product shall be equal to those models specifically listed.

All materials with a manufacturers listed shelf life shall be used at least six months prior
to the expiration of the materials' shelf life.

1.5 REQUIREMENTS OF REGULATORY AGENCIES:

A.

Submit all items necessary to obtain all required permits to the appropriate Regulatory
Agencies, obtain all required permits, and pay all required fees.
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B. Where Codes and Standards are referenced, they shall be the date stated in these

specifications or on the drawings. If none stated, they shall be the latest edition.

C. All work shall conform to the following Building Codes:
1. International Building Codes
2. National Fire Protection Association
D. All work shall conform to all federal, state, and local ordinances.
E. Where applicable, all fixtures, equipment, and materials shall be as approved or listed by

the following:

L.

2.

Factory Mutual Laboratories (FM)

Underwriters Laboratories, Inc. (UL)

1.6 STANDARDS AND PROCEDURES

A. All work shall meet or exceed the standards and procedures of the following:
1. ANSI: American National Standards Institute
2. ARI: American Refrigeration Institute
3. ASHRAE: American Society of Heating, Refrigerating and Air Conditioning
Engineers
4. ASME: American Society of Mechanical Engineers
5. ASTM: American Society of Testing and Materials
6. MSS: Manufacturers Standardization Society
7. NBBPVI: National Board of Boiler and Pressure Vessel Inspectors
8. NEMA: National Electrical Manufacturer's Association
9. OSHA: Occupational Safety & Health Administration
10. IRM: Improved Risk Mutuals

1.7 APPROVAL OF SUBSTITUTIONS:

A. Requests for written approval to substitute materials or equipment considered by the
Contractor as equal to those specified shall be submitted for approval in writing ten (10)
calendar days prior to bid opening date to the Engineer.
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1.8

1.9

1.10

B.

Approval of the Engineer to use materials or equipment, if granted, will be in the form of
a written addendum. Approved substitutions may be used at the Contractor's option. No
substitutions will be allowed if substitutions are requested later than ten (10) days prior to
bid opening date.

VERIFICATION OF DIMENSIONS AND LOCATIONS:

A. The Contractor shall visit the facility and become thoroughly familiar with all details of
the work, working conditions, dimensions and clearances.

B. Notify the Engineer of any discrepancy between actual conditions and conditions
indicated on the contract documents that could cause changes, other than minor ones, to
the installation of any systems or equipment.

WORKMANSHIP:

A. Workmen shall be thoroughly experienced and fully capable of installing the work.

Work shall be in accordance with the best standard practice of the trade. Work that is not
of good quality will require removal and reinstallation at no additional expense to Owner.

B. All material and equipment to be installed in accordance with manufacturer's printed

recommendations using recommended accessories. Retain a copy on job site and submit
others for approval when required.

GUARANTEES AND WARRANTIES:

A.

B.

General:

1. Furnish to the Engineer a guarantee form, included in these specifications, signed
by the Contractor and Owner agreeing to the start and end dates of all systems
and equipment under warranty.

2. The contractor is not being asked to provide a warranty for the Owner purchased
equipment.
3. All defective materials or inferior workmanship shall be replaced or repaired as

directed by the Owner's representative during the guarantee period.
Equipment Warranties:

1. Equipment shall be warranted by the equipment manufacturer. Where labor is
included in the warranty, the manufacturer, at their option, may permit the
contractor to provide the required repairs on the equipment unless specified
otherwise.

2. The equipment manufacturer shall include a written guarantee with the closeout
documentation.
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C. Duration Period:
1. For work not otherwise specified, the duration shall be one year from substantial

completion including all parts, labor, and other charges.
2. The Contractor is responsible for purchasing from the equipment manufacturers
any additional warranties to ensure that the equipment is warranted by the

manufacturer through the duration period specified.

D. Warranty Repair:

1. Repair shall take place as soon as possible but not later than the following:
a. Items not essential for facility operation - 7 days.
b. Items that have a small impact on facility operation - 2 days.
C. Items that have a significant impact on the facility operation -

immediately begin repairs or work necessary to minimize operational
impact to Owner.

2. The determination of the impact on the facility is solely that of the Owner and
Engineer.
3. Where life safety issues are impacted, the contractor shall take all steps necessary

to ensure the facility can continue to function in a safe manner.

4, If repairs cannot be made in the required time period, temporary systems shall be
installed until repairs can be completed.

5. All costs associated with warranty work shall be borne by the contractor.

1.11  WELDER REQUIREMENTS:

A. All welders shall be certified by the Welding Bureau of the Mechanical Contractors
Association of America. The welders shall be certified for type of welding procedure
applicable to the project.

B. Welding shall be performed in accordance to the applicable welding procedure
specification (WPS). Separate WPS are required for different welding methods and
materials as set forth in ASME Boiler and Pressure Vessel Code, Section IX.

C. Welders, welding test and welding procedures shall comply with the following:
1. Applicable sections of ASME B31 standard, Code for Pressure Piping
2. ASME Boiler and Pressure Vessel Codes
3. Standard D9.1 for arc welded and braze welded duct
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D. The different type of welding processes include, but are not limited to:
1. SMAW (Shielded metal arc welding)
2. GMAW (Gas metal arc welding or MIG)
3. GTAW (Gas tungsten arc welding or TIG/Heliarc)
E. Submit welder qualifications to Engineer.

1.12 EXISTING FACILITIES:

A.

The location of pipe, equipment, and appurtenances for existing facilities are shown on
plans to indicate the extent of work required. Exact condition shall be field verified by
the contractor.

PART 2 - PRODUCTS (NOT USED)

PART 3 - EXECUTION

3.1 PRIOR CONDITIONS:

A.

Prior to the installation of any equipment or system component, the Contractor shall
review any prior work that has been completed to accommodate the equipment or system
component to be installed.

If the prior work does not make a proper installation of any equipment or system
component possible, notify the Engineer prior to installation of any equipment or system
component.

3.2 INSTALLATION:

A.

Install all equipment and appurtenances in strict accordance with the manufacturer's
recommendations and the manufacturer's shop drawings.

If any equipment cannot be installed in accordance with Codes, contract documents,
manufacturer's recommendations and accepted practices, notify the Engineer in writing
prior to installation of equipment.

If any system component cannot be installed in accordance with Codes, contract
documents and accepted practices, notify the Engineer in writing prior to installation of
the system component.
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33 PROTECTION OF SYSTEMS AND EQUIPMENT:

A.

Protect all materials and equipment from damage during storage at the Site and
throughout the construction period. In the event of damage prior to final inspections,
repair or replace damaged items as determined by the Engineer, at no cost to the Owner.

Store equipment on elevated supports and cover them on all sides with securely fastened
waterproof coverings. All equipment openings shall be securely sealed.

Piping shall be protected by storing it on elevated supports and capping the ends.

During construction, all open ends of pipe, etc. which could collect construction debris
shall be properly capped.

34 CLEANING OF SYSTEMS AND EQUIPMENT:

A.

All equipment and systems shall be cleaned of all extraneous materials to leave
equipment and system finish in a new condition.

Where equipment and systems cannot be properly cleaned, take all measures necessary to
replace or repair equipment and systems to bring back to a "like new" condition. All

costs shall be borne by the Contractor.

All extraneous materials shall be removed on the site on a regular basis to provide access
to all work as well as a safe working environment.

END OF SECTION 23 0501
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SECTION 23 0502 - COMMON HVAC MATERIALS

PART 1 - GENERAL

1.1 SCOPE OF WORK:
A. General:
1. Furnish all labor, materials, tools, and equipment and perform all operations in
connection with the installation of the mechanical systems where shown on the
drawings and specified hereinafter.

B. Description:

1. Rooftop curbs shall include all supports for rooftop equipment, pipe, duct, air
handling equipment and accessories.

1.2 RELATED DOCUMENTS:

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 specification sections, apply to this section.

B. All sections of Division 23 specifications apply to this section.

1.3 QUALITY ASSURANCE:

A. All work shall meet or exceed the standards and procedures (latest edition) of the
following:

1. AISC Steel Handbook

B. All work shall be applicable by mechanics normally employed in the trade. All work
shall be installed in accordance with the manufacturer's recommendations.

PART 2 - PRODUCTS

2.1 FASTENERS, ANCHORS, AND ACCESSORIES:

A. Unless indicated otherwise, all fasteners, anchors, and accessories shall be metallic and
manufactured in the United States.

B. Materials provided shall be considered industry standard for commercial or industrial use.
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C. All materials shall be installed in accordance with the manufacturer's recommendations
for the intent use and application.

D. Materials installed outdoors shall be stainless steel or hot dipped galvanized.

E. Unless otherwise specified or required by the manufacturer, bolts shall meet or exceed
the following strengths:

1. Proof Load: 74 ksi

2. Yield Strength: 81 ksi

3. Tensile Strength: 105 ksi

2.2 VOC’s (ADHESIVES, SEALANTS, AND SEALANT PRIMERS):

A. All adhesives, sealants, and sealant primers shall meet the latest requirements of LEED or
Green Globes or the following, whichever has the lower values:

1. Substrate Applications:

a.

Metal to Metal - 30 g/L

2. Specialty Applications:

a.

b.

g.

PVC welding — 510 g/L

CPVC welding — 450 g/LL

ABJ welding — 325 g/L

Plastic cement welding — 250 g/L.
Adhesive primer for plastic — 550 g/L
Sheet applied rubber lining — 850 G/L

Contact adhesive — 80 g/L

3. Insulation:

a.

b.

Duct - 50 g/LL

Piping - 50 g/L

B. The VOC limits are g/L less water.

C. Adhesives, sealants, and sealant primers shall comply with the South Coast Air Quality
Management District (SCAQMD) Rule #1168.

COMMON HVAC MATERIALS
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PART 3 - EXECUTION

3.1 EQUIPMENT INSTALLATION:

A. Repair all insulation damaged during installation of equipment.

END OF SECTION 23 0502

COMMON HVAC MATERIALS 230502 -3



York County School District 3 (Rock Hill Schools) Chiller Replacement
Rock Hill High School BGA Project Number 24024
Buford Goff & Associates, Inc. Construction Documents 07/11/2024

SECTION 23 0510 - DOCUMENTATION AND CLOSEOUT

PART 1 - GENERAL

1.1 SCOPE OF WORK:
A. Furnish all labor, materials, tools and equipment and perform all operations in connection
with the project documentation and closeout.
1.2 RELATED DOCUMENTS:

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 specification sections, apply to this section.

B. All sections of Division 23 specifications apply to this section.

PART 2 - PRODUCTS (NOT USED)

PART 3 - EXECUTION

3.1 OWNER TRAINING:

A. The contractor shall schedule the training on equipment and systems at least 21 days
before training is to take place. The contractor shall provide multiple dates and times for
the training to allow the Owner to coordinate the schedules of their staff to be trained.

B. The contractor shall provide all training aids, manuals, etc. for the Owner’s staff at the
training classes. These are in addition to whatever is required for the Operations and
Maintenance manuals. The contractor shall coordinate the number required with the
Owner but shall include a maximum of 8 sets for the training class.

C. The person providing the training shall be thoroughly knowledgeable in the subject

matter and shall be certified by the equipment or system manufacturer.
32 OPERATING AND MAINTENANCE MANUAL:

A. Compile and bind three (3) sets of all manufacturer's instructions and descriptive
literature on all items of equipment furnished under this work. Additionally, provide this
information on a CD in PDF format.

B. Binder shall be hard cover, three-ring notebook, embossed with the name of the project,

11" x 8-1/2" with heavy duty rings. Maximum binder size shall be 2-1/2". Use multiple
binders as necessary.
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C. The spine of the binder shall be titled “HVAC Operating and Maintenance Manual,
Volume No. X," with the name of the project and the date under the title.

D. The Operating and Maintenance Manual shall include the following:

1.

Cover sheet in each binder listing the engineer and all contractors. List addresses
and contact information.

2. List name, address and phone number of organization responsible for warranty
work, if other than Contractor, and the specific work for which he is responsible.

3. List name, address and phone number of the nearest sales and the nearest service
organization for each product.

4. Schedules of all equipment including identification tag numbers shown on plans
cross referenced to field applied identification tag numbers.

5. Performance Curves: For pumps, balance valves, and similar equipment at the
operating conditions.

6. Lubrication Schedule: Indicating type and frequency of lubrication required.

7. List of Spare Parts: Recommended for normal service requirements. Each piece
of equipment shall have this list clearly marked or attached to this submittal.

8. Parts List: Identifying the various parts of the equipment for repair and
replacement purposes.

9. Instruction Books: May be standard booklets but shall be clearly marked to
indicate applicable equipment and characteristics.

10. Wiring Diagrams: Generalized diagrams are not acceptable, submittal shall be
specifically prepared for this Project.

11. Automatic Controls: Diagrams and functional descriptions.

12. All start-up reports for all equipment.

13. Test and balance report.

E. The following diagrams, schematics, and lists shall be provided:
1. Automatic control diagrams
2. Sequences of operation

33 ENGINEERING FIELD REPORTS AND FINAL INSPECTION REPORTS:

A. The A/E will review the Contractor's work periodically throughout the project. A report
will be submitted to the Contractor.
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B. The reports shall be responded to within ten days of receipt by the Contractor. Each item

shall be addressed with comments written on the inspection report if possible.
Contractor's response shall address the status of each item and all discrepancies.

34 OPERATION AND MAINTENANCE INSTRUCTIONS:

A. After all final tests and adjustments have been completed, the Owner's Representatives
shall be instructed in all details of operation and maintenance for the systems installed.

3.5 CONTROLS OPERATION AND MAINTENANCE INSTRUCTIONS:

A. Upon completion of Operation and Maintenance instructions, the Owner's representative
shall be instructed in all details of operation and maintenance for the controls installed.

PART 4 - STANDARD FORMS

4.1 GENERAL:

A. All forms shall be completely filled out by the Contractor prior to acceptance of the
project by the A/E.
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4.2 HVAC CLOSEOUT LIST:

HVAC CLOSEOUT DOCUMENT
PROJECT: Rock Hill High School, Chiller Replacement
BGA PROJECT NO.: 24024

DOCUMENT DATE COMMENTS
REVIEWED

Preliminary Test and Balance
(Waterside)

Test & Balance (Waterside)

HVAC O&M Manuals (3 sets
plus CD)

As installed Control Drawings

HVAC marked-up As-Builts
(1 set red lined)

Equipment Start-Up Reports

Heat Trace Test at Chiller

Heat Trace Test of Piping

Punchlist dated

Punchlist dated

Punchlist dated

Walk-Through with Owner

NOTE: Not all closeout documents may be listed. See other sections of specifications for additional
requirements.
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4.3 HVAC INSTRUCTIONS TO OWNER:
HVAC INSTRUCTIONS TO OWNER
PROJECT: Rock Hill High School, Chiller Replacement
BGA PROJECT NO.: 24024

INSTRUCTIONS DATE/TIME MINIMUM ESTIMATED PERSONS COPY OF

SCHEDULED SPECIFIED HOURS OF ATTENDING | SIGN-IN LIST

HOURS INSTRUCTION SENT TO BGA

Controls 4
HVAC General 4

NOTE: Not all instructions may be listed. See other sections of specifications for additional
requirements. Up to 8 sets of training material required. Provide per number of persons indicated.
Where no minimum specified hours indicated, training shall be provided as necessary for technician to
provide the Owner a good understanding of the operation, function, and maintenance requirements of the
equipment or system installed.

DOCUMENTATION AND CLOSEOUT
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4.4 INSTRUCTIONS TO OWNER:

OWNER INSTRUCTIONS SIGN-IN SHEET
PROJECT: Rock Hill High School, Chiller Replacement
BGA PROJECT NO.: 24024

SYSTEM/EQUIPMENT: DATE TIME LOCATION:

START FINISH

INSTRUCTORS (PRINT NAME AND SIGN)
1.

2.

ATTENDEES (PRINT NAME AND SIGN)
1.

2.

3.

4.

5.

6.

7.

8.

WRITTEN MATERIALS PROVIDED TO ALL ATTENDEES: YES NO
INSTRUCTIONS IN CLASSROOM: YES NO

INSTRUCTIONS IN FIELD: YES NO
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END OF SECTION 23 0510
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SECTION 23 0511 - SUBMITTALS

PART 1 - GENERAL

1.1

1.2

1.3

1.4

GENERAL:

A. Refer to Division 1 specification for information and shop drawings and submittals
requirements. When conflicts exist, the more stringent requirements shall apply.

RELATED DOCUMENTS:

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 specification sections, apply to this section.

B. All sections of Division 23 specifications apply to this section.

PREPARATION OF SUBMITTALS:

A. Before preparing submittals, consult all contract drawings and specifications in detail,
obtain manufacturer's recommended installation instructions, and have shop drawings
prepared based on specific equipment and material intended for installation. Obtain all
drawings and submittals from other trades as necessary to coordinate submittals.

B. Sign all shop drawings indicating conformance with contract documents before
submitting to the A/E.
SUBMITTALS:
A. General:
1. Submittals are required on all items of equipment and materials.
2. Submittals shall include but not be limited to:
a. Complete information pertaining to appurtenances and accessories.
b. Information properly marked with service or function identification as

related to the project.

c. Where the submittal consists of catalog sheets displaying other items
which are not applicable, the proper features shall be clearly identified.

d. External connections properly marked, as related to the specific use
intended, on standard factory assembly and field installation drawings.

e. All performance characteristics and physical characteristics.
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f. Wiring and control diagram.
g. All requirements listed in the specific section of specifications.
h. Electrical data on all motors greater than one horsepower. Data shall
include horsepower unit served, power factor, efficiency and product of
P.F. x EFF.
B. Field Fabricated Components:
1. When field fabricated components are permitted by the specifications, scaled

detailed drawings shall be submitted, clearly showing the materials used,
dimensions, sizes, and means of assembly. For example, drawings shall be
submitted for pump housings (insulation), support stands, etc.

PART 2 - PRODUCTS (NOT USED)

PART 3 - EXECUTION

3.1 CONTROL SUBMITTAL.:

A. Control submittals shall include the following:
L. All information necessary for a clear representative of the system to be provided.
2. All control components.
3. Graphical representative of all systems to be controlled.
4. I/0O summary sheets.
5. Sequence of operation. All devices referenced in the sequence shall be indicated

on graphic representation.

6. Wiring diagrams including interface with equipment (terminal strip, contactor,
etc.).
B. All drawing submittals shall be CADD generated drawings.

3.2 SHOP DRAWING SUBMITTAL COVER SHEET:

A. A separate cover sheet shall be submitted with each product type (i.e., valves can be
submitted together, etc.)
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33 SHOP DRAWING SUBMITTAL COVER SHEET
(Provide one page for each group of shop drawings.)

PROJECT NAME: Rock Hill High School, Chiller Replacement BGA FILE No. 24024-3-33

PRODUCT: BGA SHOP DWG. No.

NOTE TO CONTRACTOR

1. All shop drawing comments by Buford Goff & Associates shall be complied with or the shop drawings
shall be declared rejected.

2. If this form is not completed and signed by the Contractor and items 1 to 8 below are not answered YES or
N/A, the shop drawings shall be declared rejected.

3. Dampers, grilles, valves, etc., are reviewed for characteristics but not for size and quantity. It is the
Contractor's responsibility to verify sizes and quantity.

SHOP DRAWING SUBMITTAL (Contractor to complete this section)

1. Does the submittal comply with the contract documents? [ Yes [ No
If no, list all deviations on an attached page.
2. Have the electrical characteristics (i.e., volt/phase/amps, MOP, MCA, and connection location) been

reviewed with the electrical schedules and the electrical circuit sizing meet the requirements of that
equipment? O Yes O No ON/A

3. Is product an approved manufacturer listed in the specifications or addendum? [ Yes OO No [ N/A

4. Does the product submitted meet the manufacturer's recommended service clearance for the space in
which it is to be installed? O Yes ONo ON/A

5. Have the control components of the product been reviewed and do they meet with the requirements of the
controls contractor? [0 Yes O No ON/A

6. Have the equipment connections been reviewed (size and locations) and has the Contractor
included all provisions to make the required connections? [ Yes [ No [ON/A

7. Has the seismic engineer reviewed and approved the method of connecting seismic restraints to
equipment? 0O Yes O No [ON/A

8. Is the equipment within the weight limitations specified, if any? O Yes O No O N/A
BGA'S SHOP DRAWING STAMP (Engineer to complete this section)

Checking is only for general conformance with the design concept of the project and general compliance with
the information given in the Contract Documents. Contractor is responsible for specific compliance with the
information given in the Contract Documents; dimensions which shall be confirmed and correlated at the job
site; fabrication processes and techniques of construction; coordination of his work with that of all other trades,
and the safe and satisfactory performance of his work.

[0 Reviewed [0 Reviewed as Noted [ Revise and Resubmit O Revise and Resubmit Items Listed
O See attached for additional comments [ Reject

Comments:

Reviewer: Date:

END OF SECTION 23 0511
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SECTION 23 0519 - METERS AND GAUGES FOR HVAC PIPING

PART 1 - GENERAL

1.1 SCOPE OF WORK:
A. General:
1. Furnish all labor, materials, tools and equipment and perform all operations in

connection with the installation of gauges where shown on the drawings and
specified hereinafter.

1.2 RELATED DOCUMENTS:

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 specification sections, apply to this section.

B. All sections of Division 23 specifications apply to this section. In addition, refer to these
specification sections:

1. Section 23 2113 - HVAC Piping (General)

2. Section 23 0900 - Instrumentation and Control for HVAC (General)

1.3 QUALITY ASSURANCE:

A. Manufacturer:
1. The following thermometer, pressure gauge and accessories manufacturers are
acceptable:
a. Trerice
b. Weksler
C. Weiss

d. MILJOCO

2. The following manifold pressure gauge assembly manufacturers are acceptable:
a. Flow Conditioning Corporation
b. Approved equal
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PART 2 - PRODUCTS

2.1 GENERAL:

A. Gauges shall be suitable for the environment in which it is to be installed. Gauges
installed outside shall be rust-proof and weather-resistant.

B. All gauges shall be equipped with a 1/4" brass ball valve and shall be removable from
hydronic and steam systems without loss of medium.

C. Gauges installed outside shall be nonfreeze type to 0 degrees F.
D. Gauges shall have extension to extend a minimum of 1" greater than the thickness of the
insulation.

2.2 THERMOMETERS:

A. General:

1. Thermometers shall be non mercury type.

2. Thermometers shall be accurate to within (+) or (-) one of the smallest divisions
throughout the entire range.

3. Thermometers shall be located so as to be easily read.

4. Thermometers shall be so selected that normal operating temperature will be in
the mid-range of the thermometer. Thermometers shall have a maximum of 2
degrees between graduations and shall have a maximum of 10 degrees between
figures.

B. Thermometers for Fluid Temperature Measurement:

1. Thermometer shall be provided at all thermometer wells.

2. Thermometers shall be rotatable, adjustable stem, angle type complete with
sensing element.

3. Case shall be aluminum with baked black enamel finish or molded black nylon
glass fiber reinforced. Front shall be plastic. Scale shall be 9" with black
numerals on a white background.

4, Sensing element shall be brass or aluminum extension, swivel union, and brass
separable socket.

5. Where thermometers are installed in piping to be covered, they shall have an

extension neck extending through the covering.
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6. Basis of design thermometers shall be:
a. Weiss Type 9 VU
C. Thermometer Wells:

1. Thermometer wells shall be designed to hold an engraved stem thermometer.

2. The wells shall be made of heavy brass and shall be approximately 6 inches long,
shall project 2-1/2 inches into the pipe and shall have dust protecting caps and
chains.

3. Wells shall be set vertical or at an angle so as to retain oil.

23 THERMOMETER LOCATIONS:
A. Locations shown on plans and details.

B. Chilled water supply and return at chillers.

2.4 PRESSURE GAUGES:

A. Pressure gauges shall be single spring bourdon tube type with wear resisting moving
parts and adjustable linkage. Gauge movement shall be suitably mounted in a cast
aluminum case, baked black enamel finish, with glass front and plain removable ring.
Gauges shall have 4-1/2 inch dials.

B. Pressure gauges shall be accurate to within (+) or (-) 1%.

C. Gauge shall be liquid filled.

D. Range of gauge for each particular point of application shall be selected so that pointer is
approximately in midpoint of scale under normal operating conditions.

E. Where manifold pressure gauge assemblies are specified or indicated on the plans,
manifold pressure gauge assemblies shall be provided in lieu of individual gauges.

2.5 PRESSURE GAUGE LOCATIONS:

A. Locations shown on plans and details.
B. Chilled water supply and return at chillers.
C. Suction and discharge of pumps.
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2.6 MANIFOLD PRESSURE GAUGE ASSEMBLY:

A. Manifold pressure gauge assemblies shall be provided on indoor equipment not subject to
freezing temperatures as follows:

1. Locations shown on plans and details.
2. Pumps.

B. Assembly shall include manifold valve, pressure gauge, brackets, and all required
accessories.

C. Manifold valve shall be one piece brass construction with spring return push buttons,

connection ports, and test port.

D. Field installed pipe shall be Type K, hard drawn, copper pipe or schedule 40 black steel.

E. Basis of design pressure gauges shall be:

1. Flow Conditioning Corporation Hydronic Indicator
F. Basis of design manifold shall be:

1. Flow Conditioning Corporation Trumpet Valve

PART 3 - EXECUTION

3.1 THERMOMETERS AND PRESSURE GAUGES:

A. Thermometers and pressure gauges shall be installed to be easily read from floor level.

3.2 MANIFOLD PRESSURE GAUGE ASSEMBLY:

A. Assembly shall be supported from a pipe stanchion securely bolted to the floor or to a
unistrut rack.

B. All gauges shall be mounted at locations which provide protection from damage by
maintenance and construction personnel. Gauges shall be mounted and oriented such as

to be easily read from a standing position on the floor.

C. Run pipe in a neat parallel and perpendicular manner.

END OF SECTION 23 0519
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SECTION 23 0523.01 - GENERAL DUTY VALVES FOR HVAC PIPING

PART 1 - GENERAL

1.1 SCOPE OF WORK:
A. General:

1. Furnish all labor, materials, tools and equipment and perform all operations in
connection with the installation of valves and appurtenances where shown on the
drawings and specified hereinafter.

1.2 RELATED DOCUMENTS:

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 specification sections, apply to this section.

B. All sections of Division 23 specifications apply to this section. In addition, refer to these
specification sections:

1. Section 23 2113 - HVAC Piping (General)

1.3 QUALITY ASSURANCE:
A. Codes and Standards:
1. All valves shall meet or exceed the following federal and ANSI standards (latest
edition).
ANSIB16.1  Cast iron pipe flanges and flanged fittings (Class 125 and 250)
ANSI B16.10  Face-to-face and end-to-end dimensions (ferrous valves)
ANSI B 16.34
MSS SP-25 Standard markings for valves, fittings, flange s, and unions
MSS SP-67 Butterfly valves
MSS SP-70 Gray iron valves, Flanged and Threaded Ends
MSS SP-71 Gray iron swing check valves, Flanged and Threaded Ends

2. All valve materials shall meet or exceed the following ASTM standards (latest
edition):

ASTM A-126 Cast iron and cast steel gate, globe, and check valves (body
and bonnet)

GENERAL DUTY VALVES FOR HVAC PIPING 23 0523.01-1



York County School District 3 (Rock Hill Schools) Chiller Replacement
Rock Hill High School BGA Project Number 24024
Buford Goff & Associates, Inc. Construction Documents 07/11/2024

ASTM B-16.34 Materials standard

3. All work shall meet or exceed the standards and procedures (latest editions) of
the following:

a. Pressure Vessel Code, Section 1
b. API 602 - Material Thickness
C. API 607
d. API 608
e. API 609
B. All valves furnished under this section shall be new, first quality of approved

manufacturer, and shall be tight at the specified test pressure.
C. Valve manufacturer and pressure rating shall be cast on side of valve body.

D. Each valve is to be given shell and seat tests by the manufacturer and will carry a
permanently affixed indication that tests have been successfully completed.

E. All pressure casting shall be free of any impregnating materials.
F. Manufacturers:
1. The following butterfly valve manufacturers are acceptable:
a. Hammond
b. Milwaukee
C. Nibco
d. Apollo
e. Bray
2. The following combination balance valve (calibrated) manufacturers are
acceptable:
a. Bell and Gossett
b. Taco
C. Gerand

d. Wheatley

e. Armstrong
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f. Mueller

PART 2 - PRODUCTS

2.1 VALVES:
A. General:
1. Leave packing for all valves in good condition, replacing as necessary at
completion of work. Packing shall be of approved non-asbestos material suitable

for required service.

2. The pressure-temperature rating of valves shall be not less than the design criteria
applicable to all components of the system.

3. Where composition discs are used, the disc shall be suitable for the intended
service. Manufacturer shall provide recommended disc for long life.

4. All cast iron bodies shall be high strength construction.

5. All valves used only for shut-off shall be the size of the line in which it is
installed unless noted otherwise.

6. All valves used for flow control or balancing shall be sized by the manufacturer
to provide the best selection of valves for the use intended without exceeding any

specified maximum pressure drop.

7. Maximum pressure drop for balancing devices at required flow shall be 15 feet
unless noted otherwise.

8. Valves installed in insulated systems shall have valve stems extended a minimum
of 1/2" greater than the thickness of the insulation.

9. All measuring ports shall extend a minimum of 1/2" greater than the thickness of
the insulation.

2.2 BUTTERFLY VALVES:

A. General:
1. Butterfly valve liners and discs shall be suitable for the intended service.
2. Seats shall be field replaceable.
3. Operators for valves 2'2 inches through 6 inches shall be trigger lever handle

operator with 10 degrees balancing notches on throttling plate, position lock, and
memory stop.
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4. All butterfly valves shall be suitable for installation with pipe flanges conforming
to ANSI standards.

5. Valves shall be capable of bubbletight shutoff service at 200 PSIG pressure
differential for 2" thru 12" valves.

6. Butterfly valves shall be suitable for dead end service, at full pressure, without
downstream blank flange.

7. Valves shall be lug type only.
B. Butterfly valves for chilled water:
1. Valves shall be iron body, stainless steel stem, aluminum bronze disc, EPDM

(EPT) seats and seals and rated from 20 degrees F. to 240 Degrees F. (continuous
service) with CWP of 200 psi.

a. Kitz 6122E
b. Milwaukee ML 123
C. Nibco LD 2000 or LC 2000

2.3 COMBINATION BALANCE VALVES (Calibrated):
A. General:

1. Valves shall perform the functions of a non-slam check valve, a balance valve
(calibrated) and a positive shut-off valve.

2. The valve shall have calibrated nameplate, memory stop indicator and
differential read-out ports with check valves.

3. All combination balance valves shall be designed for repacking under pressure.
B. Combination Balance Valves (calibrated) for Pump Discharge Piping:
1. Valves shall be cast iron body, bronze or brass disc and set, stainless steel stem

and spring, flange type angle or straight valve, rated for 175 psi at 250 degrees F.

a. B&G Triple Duty Valve
b. TACO Plus One
c. Mueller Control Chek Valve

2.4 VALVES AT GAUGES:

A. A valve shall be provided at each gauge connected to the pipe system.
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B. A stainless steel ball valve shall be provided.

PART 3 - EXECUTION

3.1 VALVES (INSTALLATION):

A. All valves in horizontal lines shall be installed with the stem upright and within 15
degrees of vertical where possible.

B. Butterfly valves shall be installed with stems in the horizontal position where possible.

C. Provide reducers for all valves smaller than line size.

END OF SECTION 23 0523.01
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SECTION 23 0529 - HANGERS AND SUPPORTS FOR HVAC PIPING

PART 1 - GENERAL

1.1 SCOPE OF WORK:
A. General:
1. Furnish all labor, materials, tools and equipment and perform all operations in
connection with the installation of supports and anchors on all piping and
appurtenances where shown on the drawings and specified hereinafter.

1.2 RELATED DOCUMENTS:

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 specification sections, apply to this section.

B. All sections of Division 23 specifications apply to this section. In addition, refer to these
specification sections:

1. Section 23 0548 — Sound, Vibration, and Seismic Control for HVAC
2. Section 23 0719 - HVAC Piping Insulation
3. Section 23 2113 - HVAC Piping (General)

1.3 QUALITY ASSURANCE:

A. Products not otherwise specified in these documents shall be furnished by the listed
manufacturers and installed in accordance with the manufacturers recommendation.

B. Products used shall be consistent with industry practice for use in commercial or
industrial installation.

C. Codes and Standards:

I. All work shall meet or exceed the standards and procedures of the following as
referenced (latest editions):

a. ANSI B31.3 - Pressure Piping

b. Factory Mutual

C. International Building Codes

d. lg/la%gfacturer's Standardization Society Documents, MSS-SP-58, MSS-
P-
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e. Pipe Fabrication Institute, Standard ES-26
f. AISC Specification for the Design, Fabrication, and Erection of
Structural Steel Buildings
D. Manufacturers:
1. The following pipe hanger and support manufacturers are acceptable:
a. B-Line
b. Pipe Hangers and Devices Mfg. Inc.
C. Anvil International
2. The following channel support manufacturers are acceptable:
a. Erico Eristrut
b. Unistrut
c. Approved Equal

PART 2 - PRODUCTS

2.1 GENERAL:

A. It shall be the Contractor's responsibility to provide an adequate pipe support system in
accordance with recognized engineering practices using, where possible, standard,
commercially available hangers, support, guides, anchors and accessories.

B. Model numbers are indicated for products not exposed to ambient conditions. The
products exposed to ambient conditions shall be a similar product but with the material or
finish specified for products exposed to ambient conditions.

C. Materials shall be selected to prevent electrolysis and minimize corrosion for the
environment in which the product is to be installed.

D. Hanger shall be sized for insulation to run through hanger, support, clamp, or guide.

2.2 SAFETY FACTOR:
A. All attachments, rods, and accessories selected based on weight load shall be selected for
a two times safety factor minimum.
2.3 PRODUCTS EXPOSED TO AMBIENT CONDITIONS:

A. Materials:
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1. The material for all accessories including, but not limited to, rods, bolts,

fasteners, inserts, saddles, supports, anchors, clamps, auxiliary steel, and
accessories shall be stainless steel or hot dipped galvanized unless specifically
noted otherwise.

B. Supports:

1. Roller supports shall be zinc electroplate finish.

24 PIPE HANGERS, SUPPORTS, AND ACCESSORIES - GENERAL (INDOOR):
A. Hangers:

1. Clevis hangers for insulated pipe shall be carbon steel or carbon steel with zinc
electroplate finish.

B. Shields:

1. Shields shall be carbon steel with zinc electroplate finish.

2.5 PIPE HANGERS - INSULATED PIPING:
A. Basis of design manufacturer for pipe 2'2" and larger - Clevis hanger with shield:

1. Anvil Model No. 260 with 167 shield

2.6 HANGER RODS:

A. Threaded rods, if not indicated otherwise, shall be carbon steel with zinc electroplate
finish.
B. Rods shall be selected at 2x safety factor.

C. Rod capacity based upon ASTM A107 at 650 degrees F is as follows:

Rod Dia. Max. Load Max. Load (@ 2 x SF)
3/8 610 305
1/2 1130 565

2.7 AUXILIARY SUPPORTS, FASTENERS, AND ACCESSORIES:

A. Provide all auxiliary supports, anchors, and fasteners necessary for the installation of
piping, equipment, and accessories.

B. Supports shall include angles, channels, flat steel, rods, bolts and appurtenances.
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C. Special supports shall be provided where standard hanger, supports, or attachments

2.8

2.9

cannot be used. This includes, but is not limited to, use of trapeze supports, suspending
supports from other supports (where acceptable to manufacturers, etc.).

CHANNEL SUPPORTS:
A. General:

1. Channel supports shall be utilized wherever practical and whenever a channel
support provides a cleaner installation than individual attachments to the
structure.

B. Construction:
1. Channel supports shall be 12 gauge minimum and dimensions as necessary to

meet project conditions.

2. Channels exposed to ambient conditions shall be hot dipped galvanized after
fabrication, aluminum, stainless steel, PVC coated, or epoxy coated.

3. Channels shall have holes, slots, knockouts, etc. as required by the Contractor.
C. Clamps and Accessories:
1. Clamps, accessories, fasteners, etc. shall generally be the same materials as the

channel supports.

PIPE SHIELDS:

A. Provide at all supports and hangers on insulated piping systems.

PART 3 - EXECUTION

3.1

32

INSTALLATION:

A. Contractor shall bear all responsibility for materials and workmanship as described in this
section, and shall make sure that all hangers and supports are properly and permanently
connected to building structure.

B. All pipe supports shall be designed to avoid interferences with other piping, hangers,
electrical conduits and supports, building structures and equipment.

C. Provide hanger rod nuts on both sides of clevis and trapeze hangers.

SUBMITTAL:
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A. Manufacturer shall be responsible for reviewing all plans, specifications, and existing

conditions to determine the types, quantities, and accessories required to provide a
complete system of pipe support.

B. Submit shop drawings for each product to be used and indicate where the product is to be
installed.

33 AUXILIARY SUPPORTS, ANCHORS, AND FASTENERS:

A. Supports attaching to steel structure shall be by bolting or clamping without penetrating
structural member. Welding is not permitted without written permission.

B. All fasteners shall be provided which resist loosening from vibration.

END OF SECTION 23 0529
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SECTION 23 0533 - HEAT TRACING FOR HVAC PIPING

PART 1 - GENERAL

1.1 SCOPE OF WORK:
A. Furnish all labor, equipment, tools, materials, and perform all operations in connection
with the installation of a complete pipe heat tracing on all outdoor chilled water piping
and appurtenances where shown on the drawings and specified hereinafter.

B. Description:

1. Heat tracing, heat tape and similar references shall include heating cable, controls
and accessories for protection of pipes from freezing.

1.2 RELATED DOCUMENTS:

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

B. All sections of Division 23 Specifications apply to this section.

1.3 QUALITY ASSURANCE:
A. Codes and Standards:

1. All work furnished and installed shall comply with all local codes and ordinances
and shall meet or exceed the standards and procedures (latest editions) of the
following:

a. National Electric Code (NEC)
B. Manufacturers:

1. The following hydronic pipe heat tracing manufacturers are acceptable:

a. Raychem

b. Chromalox

c. Approved Equal
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PART 2 - PRODUCTS

2.1 HEAT TRACING CABLE:

A.

B.

General:

1. The cable shall consist of two parallel copper conductors with a self-limiting
conductive core material between, and with inner and outer insulation jackets.
Current shall pass thru the resistive core, between the parallel conductors,
forming a continuous heating circuit.

2. The cable core material shall be capable of controlling its own heat output in
response to temperature changes. As the temperature drops, it shall increase its
output. As the temperature rises, it shall compensate by decreasing its output at
every point along the strip.

Provide freeze protection on the outdoor chilled water system.

2.2 ELECTRONIC CONTROLLER:

A.

B.

Controller shall be in a NEMA 4X (stainless steel) enclosure.

A digital display shall show:

I. Measured temperature
2. Setpoint temperature
3. Alarm conditions (sensor failure, temperature alarm, ground fault alarm)

Displayed conditions shall be monitored remotely by the building automation system.
Switching current shall be a minimum of 30A.

Ground fault protections shall be 30 -mA.

23 BASIS OF DESIGN MANUFACTURER SHALL BE:

A.

Raychem ECW-GF

PART 3 - EXECUTION

3.1 HEATING TRACING CABLE INSTALLATION:

A.

Heat tracing cable shall be field cut to exact lengths required.
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B. The Contractor shall make final connection.

32 THERMOSTAT INSTALLATION:

A. The sensor shall be installed surface mounted where indicated on the drawings.

B. The sensor bulb shall be taped to the freeze protected piping, under the insulation, 180
degrees away from the heat tracing cable. The thermostat bulb shall be located 3 feet
from any pipe fitting or end. Capillary tube shall be protected from damage and installed
with no kinks or sharp bends (less than 1/2" radius).

33 THERMOSTAT SETTING:

A. Thermostat shall de-energize cable upon a rise above thermostat set point.

34 COORDINATION:

A. Exact location of heat tracing cable and power requirements shall be coordinated with the
electrical installer.

3.5 FIELD TESTING:

A. After installation and thermostat has begun to cycle, the surface temperature of the pipe
under the insulation shall be checked with surface pyrometer.

B. Cable continuity shall be verified with an ohm meter.
C. Submit report to Engineer.
3.6 SUBMITTALS:
A. Submit manufacturer's calculations including length of pipe, temperatures used, cable

selected and electrical requirements.

END OF SECTION 23 0533
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SECTION 23 0548 — SOUND, VIBRATION, AND SEISMIC CONTROL FOR HVAC

PART 1 - GENERAL

1.1 SCOPE OF WORK:
A. General:

1. Furnish all labor, materials, tools and equipment and perform all operations in
connection with the installation of mechanical sound, vibration, and seismic
control required on all mechanical equipment, systems, and appurtenances where
shown on the drawings and specified hereinafter.

B. All foundations and supports of Division 23 equipment shall be furnished and installed
by Division 23 installer except where specifically noted otherwise.

1.2 RELATED DOCUMENTS:

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 specification sections, apply to this section.

B. All sections of Division 23 specifications apply to this section.

1.3 QUALITY ASSURANCE:
A. Codes and Standards:
1. All seismic equipment and design shall comply with all local codes and

ordinances and meet or exceed the standards and procedures (latest editions) of
the following:

a. International Building Codes
b. SMACNA Seismic Restraint Manual
c. ASHRAE
B. Mechanical sound, vibration and seismic control equipment shall be sized and provided

by manufacturer only.
C. Manufacturer:

I. The following sound, vibration, and seismic control (except flexible pipe
connectors) manufacturers are acceptable:

a. Mason Industries
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b. Korfund Dynamics Company
C. Vibration Mountings and Controls, Inc.
d. Peabody
€. Amber Booth
f. Vibration Eliminator, Inc.
g. Vibro-Acoustics Corporation
2. The following flexible pipe connector manufacturers are acceptable:
a. Mason Industries
b. Metraflex
c. Vibro-Acoustics Corporation
PART 2 - PRODUCTS
2.1 GENERAL:
A. Components not exposed to ambient:
1. Steel components shall be powder coated. All nuts, bolts, and washers shall be

zinc-electroplated. Structural steel bases shall be thoroughly cleaned of welding
slag and primed with zinc-chromate or metal etching primer.

B. Components exposed to ambient:

1. All components shall be PVC coated steel, hot-dip galvanized, stainless steel, or
heresite coated.

2.2 VIBRATION ISOLATORS:

A. General:
1. Mounts shall have holes in baseplate for anchoring to structure.
B. Specification type "L" (Pipe Connectors):
1. Flexible stainless steel hose shall have stainless steel braid and carbon steel

fittings. Sizes 3" and larger shall be flanged. Diameter and minimum length (in
inches) shall be as follows:
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FLANGED
3x 14 10x 26
4x15 12 x 28
5x19 14 x 30
6x 20 16 x 32
8x22
2. Hoses shall be installed on the equipment side of the shut-off valves horizontally
and parallel to the equipment shafts wherever possible.
3. Basis of design manufacturer shall be:

a. Mason Industries, Inc. type BSS.

C. Specification type “P” (Pump Connector):

1.

Flexible stainless steel connector shall have stainless steel braid and carbon steel
flanges.

Diameter, minimum length, and working pressure (based upon 70 degrees F and
a 4:1 safety factor) shall be as follows:

2" x 9" and 500 PSI
24" x 9" and 385 PSI
3" x 9" and 285 PSI
4" x 9" and 230 PSI
5" x 11" and 190 PSI
6" x 11" and 165 PSI

Connector may be a reducing type.
Basis of design manufacturer shall be:

a. Mason Industries, Inc.

D. Specification type “Q” (Waffle Pads):

1.

2.

One layer of 3/4" thick neoprene pad consisting of 2" square modules.
Pads shall have a minimum load deflection of 10%.

Pads up to 36 sq. inches shall have a 1/4" thick bearing plate. Larger pads shall
have a 3/8" thick bearing plate.

Bearing plates shall be stainless steel and shall have an appropriately sized hole
for mounting.
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5. Basis of design manufacturer shall be:
a. Mason Industries, Inc. Model Super WMH.

2.3 VIBRATION ISOLATOR SCHEDULE:
A. Base Mounted Pumps:
l. Type P connector
B. Chillers (Air Cooled):
1. Type Q waffle pad

2. Type L connectors, all connections

2.4 WIND LOAD DESIGN:
A. General:

1. Specifications and plans shall indicate minimum requirements and general intent.
The actual requirements shall be determined by the contractor’s structural
engineer but those requirements shall not be less than indicated on the plans and
in these specifications.

2. The structural engineer shall be a professional engineer registered in the state in
which the facility is to be constructed. The structural engineer shall be
responsible for:

a. Submittals (drawings and calculations)

3. All equipment located outdoors shall be designed to meet or exceed the
requirements of the current IBC wind load requirements.

4. Calculations shall be based on the ASCE determined design pressure and
exposure class.

B. All outdoor equipment located on equipment pads shall be anchored to the equipment
pads to withstand the IBC wind load requirements.

C. Where additional bracing or tie downs are required, they shall be provided at no
additional cost to the Owner.
2.5 ANCHORAGE TO BUILDING STRUCTURE:
A. General:

I. Anchorage to the building structure shall meet the requirements of the latest
edition of:
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a. International Building Code (Chapter 19)
b. ASCE Standard 7 (Chapter 13)
C. American Concrete Institute (ACI) 318
2. Requirements of this section of specifications are minimum requirements. When
other requirements are indicated, the greater requirement shall be met or
exceeded.

B. Threaded Rod Supports:
1. Rod supports shall be designed to resist bending moments.
2. Threaded rod supporting duct, piping, equipment, or other components shall

connect to structure by use of a swivel, eyebolt, vibration isolation hanger or
other connection

PART 3 - EXECUTION

3.1 GENERAL:
A. All field installed components shall be neatly installed and be of materials and/or finish
suitable for the installation.
3.2 SUBMITTALS (WIND LOAD):
A. Wind Restraints:

1. Submit drawings and calculations showing wind loading, location of anchors, ties
and bracing, and types and sizes of restraints.

2. Submit calculations for shear, pull-up, primary overturning, and secondary
overturning.
3. Submit drawings indicating auxiliary supports and method of attachment.
4. Submit drawings indicating size and type of attachment (i.e., welding, bolting,
etc.) to:
a. Attachment of equipment to housekeeping pads or slab.
B. Calculations shall be submitted and signed by a licensed professional engineer in the state

where the project is located.

END OF SECTION 23 0548
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SECTION 23 0592 - SYSTEM START-UP

PART 1 - GENERAL

1.1

1.2

1.3

SCOPE OF WORK:
A. General:
1. Furnish all labor, materials, tools and equipment and perform all operations in

connection with the start-up of all building mechanical systems where shown on
the drawings and specified hereinafter.

B. Description:
1. These systems shall include:
a. Hydronic systems
RELATED DOCUMENTS:
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 specification sections, apply to this section.
B. All sections of Division 23 specifications apply to this section. In addition, refer to these
specification sections:
1. Section 23 0593 - Testing, Adjusting, and Balancing for HVAC
QUALITY ASSURANCE:
A. Codes and standards:
1. All work shall meet or exceed the standards and procedures of the following
(latest edition):
a. AABC National Standards
B. Start-up of equipment shall be by manufacturer's representative unless noted otherwise.
C. Tests, in addition to those specified herein, required to prove code compliance, to meet
insurance requirements, and to verify proper installation by the A/E, owner, or authorities
having jurisdiction shall be provided by the Contractor.
D. All tests, instruments, and procedures shall be in accordance with the AABC National

Standards and system test and balance specifications.
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PART 2 - PRODUCTS

2.1 GENERAL:
A. In no case shall a system be started or operated in such a manner that the system or
component pressure or temperature ratings, or the pressure or temperature to which a
system or component has been tested, be exceeded.

2.2 START-UP:

A. Systems shall be started up by the Contractor except as required in specific portions of
the specifications.

B. The chiller manufacturer will be responsible for the chiller startup.

23 STARTING THE PIPING SYSTEMS:

A. Prior to putting any piping system in service, it shall be tested and thoroughly cleaned
according to the procedures as specified below and as required by the equipment
manufacturer, whichever requirement is more stringent.

B. Bleed all air from hydronic systems.
C. Existing Systems:
I. The contractors are responsible to take all precautions necessary to prevent

contamination of existing domestic water when connecting new systems to
existing water lines.

D. Cleaning of Hydronic Systems (Non-domestic):
1. Isolate the new piping from the existing system to the extent practical. Flush

thoroughly with clean water until the system is cleaned.

24 SYSTEM START-UP:

A. General:
L. System shall be started and checked to ensure safe and proper operation.
2. Minimum requirements are listed for each system and are in addition to

manufacturer start-up requirements and the requirements stated in the specific
sections of the specifications.

3. Temperature control systems installed complete and operable.

4. Proper thermal overload protection in place for electrical equipment.
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B. Hydronic System (Non-domestic):
L. Verify system is completely filled.
2. Verify system is clean.
3. Verify system is free of air and expansion tanks are operating at proper levels.
4. Open all service valves.
5. All strainers shall be provided with clean sleeves having proper perforations.
6. Verify proper balancing devices are in place and correctly located:
a. Meters
b. Pressure taps
c. Thermometer wells
d. Balancing valves
7. Verify proper pump rotation.
C. Vibration Isolation System:
1. Check alignment of flexible connections.

PART 3- EXECUTION

3.1 SUBMITTALS:

A. Submit to the A/E all test results including a minimum of the following information:
1. System tested
2. Location of test
3. Date, time, and ambient temperature at test startup and completion
4. Persons present for test
5. Duration of test
6. Test equipment
7. Test results
B. Reports shall be submitted within ten days of test completion.

SYSTEM START-UP 230592 -3



York County School District 3 (Rock Hill Schools) Chiller Replacement
Rock Hill High School BGA Project Number 24024
Buford Goff & Associates, Inc. Construction Documents 07/11/2024

3.2 ENGINEER REVIEW:

A. The A/E shall, at his discretion, recheck any or all of the test work. Provide ample
number of technicians and test equipment to perform the tests required.

B. All systems not accepted shall be retested.

C. Systems shall be retested and rechecked until accepted by all parties.

END OF SECTION 23 0592
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SECTION 23 0593 - TESTING, ADJUSTING, AND BALANCING FOR HVAC

PART 1 - GENERAL

1.1 SCOPE OF WORK:
A. General:
1. Furnish all labor, materials, tools, and equipment and perform all operations in

connection with the testing and balancing of all mechanical systems where
shown on the drawings and specified hereinafter.

B. Description:
1. Systems shall include all equipment, operators, controls, accessories, and
appurtenances.
2. These systems shall include:
a. Hydronic systems

1.2 RELATED DOCUMENTS:

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 specification sections, apply to this section.

B. All sections of Division 23 specifications apply to this section. In addition, refer to these
specification sections:

1. Section 23 0592 - System Start-Up

1.3 QUALITY ASSURANCE:
A. Codes and Standards:

1. All work shall meet or exceed the standards and procedures of the following
(latest editions):

a. AABC National Standards
b. NEBB Standards
C. NBC Standards
2. Testing and balancing shall be performed by an agency certified by the AABC,

NEBB, or the National Balancing Council.
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3. All technicians shall have a minimum of three years testing and balancing. Each

test and adjustment shall be under the direct supervision of a qualified technician.

4. Testing and balancing shall be performed by one agency.

PART 2 - PRODUCTS

2.1 GENERAL BALANCING PROCEDURES:
A. All recorded data shall represent a true, actually measured, or observed condition.
B. Any abnormal conditions in the mechanical systems or conditions which prevent total
system balance, as observed by the Test and Balance Agency, shall be reported as soon as

possible to the Engineer.

C. If, for any reason, a system cannot be properly balanced, it shall be reported to the
Engineer by the Test and Balance Agency as soon as observed.

D. The Test and Balance Agency shall leave all system components in proper working order
including:
L. Close access doors.
2. Close doors to electrical switch boxes.

E. The Test and Balance Agency shall permanently mark the settings of all valves and other

adjustment devices in a manner that will allow the settings to be restored. If a balancing
device is provided with a memory stop, it shall be set and locked.

F. Systems shall be tested in each specified mode of operation. See equipment Sequence of
Operation.
2.2 INSTRUMENTS:

A. All Test and Balance work shall be performed using the required instrumentation to
obtain proper measurements.

B. Instruments shall be properly maintained and transported in such a manner as to provide
protection against damage due to vibration, impact, moisture or any other condition that
may render them inaccurate.

C. Instruments shall have been calibrated within a period of six months prior to starting the
project.

D. Proof of calibration shall be maintained with the instruments.

E. Instruments shall be calibrated upon completion of the work when required by the client

to prove reliability.
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23 HYDRONIC SYSTEMS:

A. General Requirements:

L.

Hydronic system balance shall not begin until the Test and Balance Agency has
verified that start-up procedures have been performed.

2. The Test and Balance Agency shall measure the amperes of all pump motors
before hydronic balancing is started and shall take proper steps to correct and
report any overloads.

3. The Test and Balance Agency shall not continue the hydronic balancing if at any
time hazardous conditions are observed. These conditions shall be reported and
corrected before proceeding further.

4. If, during the hydronic balancing, the Test and Balance Agency determines any
conditions that will not permit proper balancing, the fact shall be reported to the
Engineer immediately.

5. The final position of each balancing valve shall be clearly marked. Any memory
devices shall be set to permit closing and reopening the valve to its balanced
setting.

6. The Test and Balance Agency shall verify that all devices are properly installed.

B. Flow Meters and Balancing Devices:

1. Fluid flow quantities shall be measured using the installed meters or balancing
devices.

2. The Test and Balance Agency shall apply any necessary correction factor to the
indicated value to account for the density of the fluid flowing in the system.

3. The initial and final readings of all meters or balancing devices shall be included

on the Report Form. All pertinent information regarding each meter or balancing
device shall be listed, such as:

a. Location
b. Manufacturer
c. Type
d. Size
e. Rating:
1) GPM
2) Pressure differential
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C. Constant Flow Pumping Systems:
1. The following values shall be recorded:

a. Total GPM

b. Motor voltage and amperes

C. Discharge static pressure

d. Suction static pressure

e. Block tight head

2.4 EXISTING SYSTEMS:
A. General:

I. All hydronic systems which are to remain but are modified in any manner or are
listed to be tested shall be tested before demolition begins.

2. The test and balance contractor shall utilize an ultrasonic meter to measure
existing water flows where existing water flows are to be measured. If there are
proper flow measuring devices installed, the test and balance contractor may use
the installed devices.

3. Where ultrasonic meters are used on existing insulated systems, the contractor
shall remove insulation as needed and repair insulation and finish to match
existing when testing is completed.

B. Balancing Requirements
1. The Engineer shall provide direction on any changes to be made to the existing

equipment’s water balance. After renovation work is completed, the existing
equipment shall be rebalanced or, if no changes are required, equipment shall be

retested.
C. Locations shall include, but not be limited to, the following:
1. Equipment water flows and airflows indicated on the plans.
2. Pump total flows and pressures.
D. Reports:
1. A test and balance report shall be submitted before demolition and after

renovation is completed for all systems which are required to be measured.
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PART 3 - EXECUTION

3.1 SUBMITTALS:

A. The Contractor shall submit to the Engineer the following information within thirty days
after the award of the contract:
1. The name of the Test and Balance Agency.
2. Name and registration number of the certified testing technician.

B. The Contractor shall submit to the Engineer the following information after the award of

the contract.

1. Detailed testing procedures including list of instruments, task performed, model
and serial number and date last calibrated.

2. Agenda including schedule of work with approximate duration of each phase,
approximate date of field inspections, and required start date to meet scheduled
completion date.

3. Report forms.
C. An approved copy of each submittal must be received by the Test and Balance Agency
before work is begun.
3.2 CONTRACTOR REVIEWS AND INSPECTIONS:
A. The Test and Balance Agency shall perform one pre-construction plan check and submit
comments to Engineer.
33 ENGINEER REVIEW:
A. The Engineer shall, at their discretion, recheck any or all of the test and balance work

within 120 days of receipt of report. The Test and Balance Agency shall provide ample
number of technicians and test equipment to perform the tests required.

B. Upon completion of the Engineer's recheck, the testing and balancing report, or portions
thereof, shall be accepted or rejected. All parts not accepted shall be retested and
rebalanced.

C. Systems shall be tested, rebalanced and rechecked until accepted by all parties.

34 EXISTING SYSTEMS:
A. Pre-demolition test report shall be submitted before demolition begins.

B. Balance systems as directed by Engineer after renovation work is completed and provide
renovation test report.
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3.5 MOTOR CAPACITY:
A. At no time shall the motor exceed full load amps. Motor shall load into service factor

only if written permission is received from the engineer.

END OF SECTION 23 0593
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SECTION 23 0601 - HYDRONIC SPECIALTIES

PART 1 - GENERAL

1.1

1.2

1.3

SCOPE OF WORK:
A. General:
1. Furnish all labor, materials, tools and equipment and perform all operations in

connection with the installation of hydronic specialties where shown on the
drawings and specified hereinafter.
RELATED DOCUMENTS:

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 specification sections, apply to this section.

B. All sections of Division 23 specifications apply to this section.

QUALITY ASSURANCE:
A. Codes and Standards:

1. All work shall meet or exceed the standards and procedures (latest editions) of
the following:

a. USA Standard Face to Face Dimensions of Ferrous Flanged Valves
ANSI B16.10
b. USA Standard for Cast Iron Pipe Flanges and Flanged Fittings. ANSI
Bl6.1
B. All pressure vessels including expansion tanks, air separators and similar equipment shall

be constructed, tested and stamped in accordance with ASME standards.

C. Equipment shall be stamped for 125 psig working pressure.
D. Manufacturers:
1. The following suction diffuser manufacturers are acceptable:
a. Bell and Gossett
b. Taco
C. Meuller
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d. Wheatley
e. Armstrong
PART 2 - PRODUCTS
2.1 SUCTION DIFFUSERS:
A. All suction diffusers shall have cast iron or ductile iron bodies, removable cylindrical

screens of Monel or stainless steel, and suitable flanges or tappings to connect with the

piping they serve.

B. Provide 3/4" minimum drain tapping for blowoff and pipe support.

C. Strainer screen shall have a 5:1 free area opening. Startup screen shall be 20 mesh and

permanent screen shall be 5/32" perforated.

PART 3 - EXECUTION

3.1 SUCTION DIFFUSER:

A. Startup screen shall be removed after final flushing of system.

END OF SECTION 23 0601
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SECTION 23 0700 - HVAC INSULATION

PART 1 - GENERAL

1.1 SCOPE OF WORK:
A. General:

1. Furnish all labor, materials, tools and equipment and perform all operations in
connection with the installation of insulation required for thermal and acoustical
installation on all mechanical equipment, piping, ductwork, and appurtenances
where shown on the drawings and specified hereinafter under applicable sections
of this specification.

1.2 RELATED DOCUMENTS:

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 specification sections, apply to this section.

B. All sections of Division 23 specifications apply to this section. In addition, refer to these
specification sections:

L. Section 23 0716 - HVAC Equipment Insulation

2. Section 23 0719 - HVAC Piping Insulation

1.3 QUALITY ASSURANCE:

A. Flame and Smoke Spread Ratings:

I. All insulation materials must have a maximum 25/50 flame/smoke rating as
tested by ASTM E-84, NFPA 255 and UL 723 except where specifically noted
otherwise.

2. Flame/smoke rating shall be a minimum of 25/250 in equipment rooms where the

room is not used as a plenum.
3. Flame/smoke rating shall be a minimum of 25/250 outdoors.

B. Insulation thickness shall equal those recommended by ASHRAE 90.1 or as scheduled,
whichever is greater. Surface temperatures shall be below 140 degrees F.

C. Accessories such as adhesives, mastics, cements, and tapes for fittings shall have the
same component rating as listed above.
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D. All products or their shipping cartons shall bear a label indicating that flame and smoke

ratings do not exceed requirements. Treatment of jackets or facing to impart flame and
smoke safety shall be permanent. The use of water soluble treatments is prohibited.

E. Installation and materials shall meet the requirements of the International Building
Codes.
F. All insulation work shall be applied by mechanics normally employed in the trade. All

insulation shall be installed in accordance with the manufacturer's recommendations.

G. All insulation furnished under this Division of the specifications shall be the product of
one manufacturer except for special applications.

H. Manufacturers:
1. The following manufacturers of sealants, adhesives, and mastics shall be:
a. Foster
b. Childers
c. Mon-Eco

PART 2 - PRODUCTS

2.1 MASTICS, SEALANTS, AND ADHESIVES:

A. General:
1. Materials shall be as recommended by the insulation manufacturer.
2. Products shall be applied as recommended by the manufacturer for that specific
application.
3. The number of coats and thicknesses shall meet or exceed the manufacturer’s

recommendation or as indicated in these specifications or on the plans, whichever
is greatest (coats and thickness).

4. Materials shall meet LEED requirements for low emitting products.
B. Finish:
1. When material is applied where it is to be painted, the material shall be coated, if

necessary, to allow the material to be properly painted without use of special
paints or primers.

PART 3 - EXECUTION
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3.1 GENERAL:

A. All insulation materials shall be delivered and stored in manufacturer's container and kept
free from dirt, water, chemical and mechanical damage.

B. Insulation shall be applied by experienced workmen in a workmanlike manner.

C. Insulation shall not be applied until all pressure testing has been completed, inspected and
released for insulation application.

D. Surfaces to be insulated shall be clean and dry.

E. All insulation joints shall be butted firmly together and all jackets and tapes shall be
smoothly and securely installed.

F. Items that are factory insulated shall not receive additional insulation where not otherwise
specified.

32 INSTALLATION:
A. General:

1. Insulation on cold surfaces where vapor barrier jackets are used shall be applied
with a continuous, unbroken vapor seal.

2. Insulation on equipment that must be opened periodically for inspection,
cleaning, and repair must be constructed so insulation can be removed and
replaced without damage.

END OF SECTION 23 0700
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SECTION 23 0716 - HVAC EQUIPMENT INSULATION

PART 1 - GENERAL

1.1 SCOPE OF WORK:
A. General:

1. Furnish all labor, materials, tools and equipment and perform all operations in
connection with the installation of insulation required for thermal and acoustical
installation on all Mechanical Equipment and appurtenances where shown on the
drawings and specified hereinafter.

1.2 RELATED DOCUMENTS:

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 specification sections, apply to this section.

B. All sections of Division 23 specifications apply to this section. In addition, refer to these
specification sections:

1. Section 23 0700 - HVAC Insulation

1.3 QUALITY ASSURANCE:

A. Manufacturer:
1. The following elastomeric insulation manufacturers are acceptable:
a. Armacell
b. K-Flex
C. Aeroflex
d. Nomaco

PART 2 - PRODUCTS

2.1 INSULATION FOR COLD EQUIPMENT AND ACCESSORIES:
A. Chilled Water Pumps:

1. Insulate with minimum 2 layers of 3/4" thick flexible elastomeric closed cell
sheet type insulation. Thermal conductivity (K) is .27.
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PART 3 - EXECUTION
3.1 MULTI-LAYER INSTALLATION:

A. Joints shall be staggered.
32 PUMPS:

A. Insulate entire volute up to bearing housing.

END OF SECTION 23 0716
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SECTION 23 0719 - HVAC PIPING INSULATION

PART 1 - GENERAL

1.1 SCOPE OF WORK:
A. General:

1. Furnish all labor, materials, tools, and equipment and perform all operations in
connection with the installation of insulation required for thermal and acoustical
installation on all piping including valves, mechanical couplings, fittings,
flanges, strainers, expansion joints, and appurtenances where shown on the
drawings and specified hereinafter.

1.2 RELATED DOCUMENTS:

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 specification sections, apply to this section.

B. All sections of Division 23 specifications apply to this section. In addition, refer to these
specification sections:

1. Section 23 0700 - HVAC Insulation

1.3 QUALITY ASSURANCE:

A. Manufacturers:

1. The following fiberglass piping insulation manufacturers are acceptable:
a. Owens/Corning
b. Knauf
C. Johns Manville

2. The following aluminum jacket manufacturers are acceptable:
a. Childers
b. RPR Products
C. GLT Products
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3. The following rigid hydrous calcium silicate insulation manufacturers are
acceptable:
a. Pabco
b. Johns Manville
C. Calsilite
4. The following polyisocyanurate foam insulation manufacturers are acceptable:
a. ITW
b. Hitherm
C. Dyplast

PART 2 - PRODUCTS

2.1 GENERAL:

A. Pipe insulation shall comply with the International Energy Conservation Code or these
specifications, whichever is greater.

2.2 TYPES OF INSULATION:

A. Fiberglass Insulation:
1. Physical properties:
a. Thermal conductivity (k) is .25 at 100 degrees F.
2. Jacket:
a. ASJ jacket with or without self-sealing adhesive system
3. Basis of design insulation shall be:
a. Owens/Corning Heavy Density Fiberglass Insulation ASJ/SSL or ASJ
B. Elastomeric Insulation:
1. General:
a. The insulation shall have a factory applied adhesive closure system.
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2. Physical properties:
a. Thermal conductivity (k) is .27 at 75 degrees F.
b. Water transmission is .08 perms — inch.
C. Will not significantly contribute to fire.
3. Basis of design insulation shall be Armacell type AP Armaflex or type AP/SS or
equal.
C. Calcium Silicate Insulation:
1. General:
a. Asbestos free, rigid hydrous calcium silicate with FRP Jacket and
self-sealing flaps.
2. Precision molded in half sections, segments and quads.
3. Insulation shall be full pipe coverage (360 degrees).
4. Insulation shall be equal to thickness of adjacent pipe insulation.
5. Insulation shall extend past the shield by 1" (minimum) each side.
6. Insulation shall be suitable for 20 degrees F to 1200 degrees F temperature and

100 psi compressive strength (minimum).

7. Basis of design insulation shall be:

a. Owens/Corning Kaylo
D. Polyisocyanurate Foam Insulation:

1. Physical properties:
a. Adsorption of water (96 hr.) is 0.7% by volume.
b. Vapor permeability is 4.0 perm-in.
c. Composition is closed cell (90% min).
d. Compression strength is 18 psi perpendicular to rise (width).
e. Density is 2 Ib./ft’.
f. Thermal conductivity is .19 Btu-in/hr ft* F at 75 deg F.
g. Service temperature is -297 deg F to 300 deg F (continuous).

HVAC PIPING INSULATION 230719 -3



York County School District 3 (Rock Hill Schools) Chiller Replacement
Rock Hill High School BGA Project Number 24024
Buford Goff & Associates, Inc. Construction Documents 07/11/2024

2. Vapor barrier:
a. Pipe vapor barrier shall be Saran 560 CX vapor retarder film.

3. Pipe insulation not located inside a building shall have a maximum 25/450
flame/smoke rating. Basis of design insulation shall be:

a. ITW Trymer 2000XP

23 PIPE INSULATION APPLICATION:
A. General:

1. All fittings, valves, and accessories in the piping system shall be insulated similar
to the piping system.

B. Fiberglass Pipe Insulation:

1. Fiberglass pipe insulation is required for all indoor chilled water piping systems.
C. Polyisocyanurate Foam Pipe Insulation:

1. Polyisocyanurate foam pipe insulation is required for all outdoor chilled water

piping systems except elastomeric insulation of equal thickness shall be used at
flexible pipe connectors at the chiller.

D. Rigid Hydrous Calcium Silicate Pipe Insulation:
1. Provide rigid hydrous calcium silicate pipe insulation at all pipe supports and

hangers on indoor chilled water piping systems.

24 FITTINGS:

A. General:
1. Fittings shall be factory molded except where indicated otherwise.
2. Fittings shall have a factory installed vapor barrier or have a field installed vapor

barrier equal to the pipe vapor barrier.

B. Fiberglass Pipe Insulation:
1. Fittings shall be insulated with 3/4 PCF density, all service faced FSK duct wrap,
2" thick.

C. All Other Insulation:

1. Piping (all sizes)
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a. Per manufacturer's recommendations.

2.5 JACKETING:

A. Aluminum Jacketing:

1. General:

a. Jacketing shall be manufactured from Type 1100, 3003, 3105 and 5005
alloys.

b. Jacketing on piping shall be embossed.
C. Jacketing on equipment shall be smooth.

2. Thickness:
a. Pipe jacket shall be .020 inches.
b. Equipment jacket shall be .024 inches.

3. Vapor Barrier:
a. Continuous lamination to jacket.
b. Three (3) mil polyethylene film with 40 1b. virgin kraft paper.

2.6 FINISH:

A. Exposed Piping (in equipment rooms) shall be:
1. Glass fabric and two coats mastic, one coat vapor barrier sealant.

B. Outdoor Piping:

1. Aluminum jacketing except at flexible pipe connectors.
C. Fittings:
1. Fittings adjacent to ASJ jacket shall be finished with PVC jacket.
2. Fittings adjacent to jacketing other than ASJ shall be finished similar to piping.

2.7 GLASS FABRIC:
A. General:

I. Fabric shall be 100% fiberglass scrim with non combustible finish.
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2. Fabric shall be 1.9 oz. + .3 oz. per square yard.
3. Thread count shall be 20 x 10 (yarns per inch).

2.8 ADDITIONAL INSULATION REQUIREMENTS:

A. Accessories subject to condensation:
1. This shall include but not be limited to:
a. Piping to gauge
b. Valve stems
2. Wrap component subject to condensation with self-stick neoprene insulating
tape.

PART 3 - INSULATION THICKNESS SCHEDULES

3.1 FIBERGLASS INSULATION SCHEDULE:
A. Chilled Water Piping (40 Deg. F - 60 Deg. F):

1. 172" pipe up to 6" pipe - 114" thk.

3.2 POLYISOCYANURATE FOAM INSULATION SCHEDULE:
A. Chilled Water Piping (40 Deg. F - 60 Deg. F) exposed to ambient:

1. 5" pipe up to 10" pipe - 2" thk.

PART 4 - EXECUTION

4.1 INSTALLATION:

A. Apply adhesives, sealants, coatings, and other materials as recommended by the
manufacturer.
B. Sectionally seal all butt ends of pipe insulation on chilled water lines at fittings and every

21 feet (minimum) of straight runs with vapor barrier sealer.
C. Outward clinching staples shall be used on ASJ jacketing and be sealed with vapor

barrier sealer on cold pipe. Piping not easily accessible for repair or maintenance shall be
banded with three aluminum bands per section.
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D. All penetrations through vapor barrier shall be sealed with vapor barrier sealer. Where
metallic jacketing is used, all penetrations through jacket and at termination of jacket
shall be sealed.
E. Insulation for heat traced pipe shall be sealed with tape or adhesive. Staples shall not be
used.
F. Notch out polyisocyanurate insulation for pipe heat tracing.
4.2 SUPPORTS:
A. Supports that are secured directly to cold surfaces shall be adequately insulated and vapor

43

4.4

4.5

sealed to prevent condensation.

B. Jacketing shall be carried through hanger on inside of 16 gauge sheet metal shields and
sealed to maintain continuous vapor barrier.

C. Where inserts occur at pipe supports and guides, provide the following:

1. On cold pipes apply a wet coat of vapor barrier lap cement on all butt joints and
seal the joints with 3" wide vapor barrier tape or band.

FITTINGS:
A. General:
1. Apply vapor barrier to insulation and all seams.
B. FSK Ductwrap:
1. Apply pressure sensitive vapor barrier tape.
METALLIC JACKETING:
A. Jacketing shall be held in place with a friction type, Z lock, or 2" overlap joint. Joints

shall be completely sealed along the longitudinal seam and shall be installed to shed
water. Circumferential joints shall be sealed by use of 2" wide butt strips. 2" bands shall
secure jacketing. Space as recommended by the manufacturer.

B. Straps shall secure jacket. Straps shall be the same material as jacket. Provide 1/2"
straps for jackets up to 12" in diameter.

GAUGES IN HYDRONIC SYSTEMS:

A. Elastomeric tape shall be wrapped around cold or hot surfaces of gauges. Tape shall be
applied with a minimum of 50% overlap.
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END OF SECTION 23 0719
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SECTION 23 0900 - INSTRUMENTATION AND CONTROLS FOR HVAC (GENERAL)

PART 1 - GENERAL

1.1 SCOPE OF WORK:
A. General:
1. Furnish all labor, materials, tools and equipment and perform all operations in

connection with the installation of the building environmental controls shown on
the drawings and specified hereinafter.

B. Description:
I. Control and instrumentation work shall include:
a. Temperature control
b. Equipment interlock and controls
c. Wiring for automatic controls

1.2 RELATED DOCUMENTS:

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 specification sections, apply to this section.

B. All sections of Division 23 specifications apply to this section. In addition, refer to these
specification sections:

1. Section 23 0904.04 — System Integration Contractor (Niagara)

1.3 QUALITY ASSURANCE:
A. Codes and Standards:

1. All environmental controls shall comply with all local codes and ordinances, and
meet or exceed the following standards:

a. Underwriters Laboratories

b. NEMA Standards

c. National Electric Code

d. Scientific Apparatus Makers Associates Standard PMC 20.1 for Process

Measurement and Control Terminology
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e. Scientific Apparatus Makers Associates Standard PMC 20.2 for Process
Control Performance

f. NFPA 90A

B. Control circuit wiring shall meet NFPA Standard 70, Article 725, for remote control, low
energy power, low voltage power and signal circuits.

C. All control equipment shall be the product of one manufacturer whenever practical.

PART 2 - PRODUCTS

2.1 SYSTEM:

A. Provide all sensors, transmitters, controllers, actuators, control panels, conduit, wiring,
accessories and appurtenances for a complete control system.

B. Provide switches, fuses, disconnects and all other devices necessary for protection and
convenient operation of system.

C. The contractor shall be responsible for providing power wiring, conduit, breakers and
final connections for all control devices, panels, and components unless specifically

shown on electrical plan.

D. The control system shall be on normal power.

2.2 CONDUIT:
A. General:

I. All control conduit shall be furnished and installed under this division except
where specifically indicated otherwise.

2. All control wiring in existing construction shall be run in conduit.

3. Conduit shall be provided in accordance with the Electrical Division of this
specification unless noted otherwise in these specifications.

4, Outdoor conduit shall be GRC.
5. Indoor conduit shall be EMT.
6. Conduit shall be 3/4".

23 CONTROLS WIRING:

A. Wiring for low voltage circuits generally shall be No. 18B and S gauge or larger RSH-2
heat resistant.
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B. Cables of two or more conductors, not smaller than 22 B and S gauge if shielded or No.

18 B and S gauge if not shielded, may be used for low voltage d-c and electronic circuits
carrying less than 1.50 amperes, in lieu of individual wires.

Cables carrying a-c circuits sensitive to external fields shall be shielded.

Cables having fewer than 12 conductors shall have thermoplastic or rubber insulation for
300 volts or more and a heavy outer braid or thermoplastic sheath. Shields shall be
grounded to building's grounding system, using wire not smaller than No. 14 B and S

gage. Shields shall not be grounded to conduit systems or building piping.

Cables shall terminate in solder or screw type terminal strips. All terminal strips shall be
numbered.

Cables shall not be tapped at intermediate points.

All wires, whether individual or in cables, shall be color coded and numbered for
identification in accordance with the National Electric Code.

24 TRANSFORMERS:

A.

Transformers shall be furnished and installed for supplying current to control equipment
as required.

Transformers shall conform to NEMA standards, shall be capable of supplying 125
percent the connected load, shall be enclosed in U.L. listed cabinets, ventilated, with
conduit connections, and provided with fused disconnect switches on primary side and on
secondary side.

2.5 CONTROL VOLTAGE:

A.

Voltage shall not exceed 24V.

2.6 SENSORS, TRANSMITTERS, AND OTHER CONTROL DEVICES:

A.

General:

L. Provide the type device specified for the specific application. Where the device
is not specifically indicated, provide the device best suited to provide the control
specified.

Location of device:

1. Device shall be located as indicated on the drawings or as stated in the
specifications.
2. Where no device location is indicated or specified, the device shall be located as

recommended by the manufacturers to provide the best practical results.
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3. Where the location indicated on the drawings or stated in the specifications does

not provide the best practical results, the manufacturers shall provide
recommendations for relocating the device.

4. It shall be the responsibility of the contractor to identify all conflicts between
indicated device locations and manufacturers recommended locations prior to
installation of any related components (i.e., sensor wells, conduit, etc.).

2.7 CONTROL PANELS:
A. General:

1. All controllers, relays, switches, etc., for equipment shall be mounted in enclosed
control panels with key lockable, piano hinged door.

2. Label each panel properly identifying function or service of panel and all surface
mounted devices.

3. Control panels shall be extruded or formed, cold-rolled steel, enamel surfaced,
with full length mounting brackets, drilled wall mounting holes.

4. The control panel shall be key lockable.

5. Provide a 24V control transformer.

PART 3 - EXECUTION

3.1 INSTALLATION:
A. General:

1. The Building Environmental Controls Contractor shall be responsible for a
complete operational system.

2. The installation shall include:
a. Drawings
b. Supervision
C. Interlocks
d. Adjustments
e. Verification
3. Location of sensing elements shall be the responsibility of the installer.
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B. Wiring splices shall not be permitted in electrical panelboards, junction boxes and

switchgear.

32 WIRING:
A. All control wiring within starters shall be installed in a workmanlike manner and neatly

laced.

END OF SECTION 23 0900
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SECTION 23 0900.04 - SYSTEM INTEGRATION CONTRACTOR (NIAGARA)
PART 1 - GENERAL
1.1 SCOPE OF WORK:
A. General:
1. System Integrator (SI) shall furnish all labor, materials, tools, and equipment and
perform all operations in connection with the integration of the Building
Automation System (BACS) into the Owner's existing Niagara Framework

automation infrastructure.

1.2 QUALITY ASSURANCE:

A. Manufacturers:
1. The following SI Contractors are acceptable:
a. Schneider Electric
b. ECS
C. Platinum Building Automation
d. Studebaker Controls

PART 2 — PRODUCTS
2.1 EXISTING SYSTEM:
A. The existing system in place is a Distech ECL-300 controller.
22 CONTROLS:
A. The new controls shall reuse the existing controller.
2.3 CHILLER CONTROLS:

A. The new chiller will have BacNet IP controls for changing setpoints. Existing controller
shall start stop the chiller. See controls schematic for additional information.

PART 3 — EXECUTION
3.1 COORDINATION:
A. Contractor shall coordinate with the District’s existing controls.

END OF SECTION 23 0900.04
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SECTION 23 0993 - SEQUENCE OF OPERATIONS FOR HVAC CONTROLS AND POINTS LIST

PART 1 - GENERAL

1.1 SCOPE OF WORK:
A. General:
1. Furnish all labor, materials, tools and equipment and perform all operations in

connection with the installation of controls system shown on the drawings and
specified hereinafter.

1.2 RELATED DOCUMENTS:

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 specification sections, apply to this section.

B. All sections of Division 23 specifications apply to this section. In addition, refer to these
specification sections:

1. Section 23 0900 - Instrumentation and Control for HVAC (General)
2. Section 23 0993.3 - Sequence of Operation (Hydronic Systems)
3. Appendix D — Original Points List

PART 2 - SEQUENCE OF OPERATION (Not Used)

PART 3 - POINT SCHEDULE

3.1 DEFINITION OF POINTS:

A. Binary Output:

1. Control Relay - Energize/de-energize
2. Solenoid - Steam Valve

Gas Valve
3. Hand/Off/Auto - Starter

B. Analog Output:

1. Cooling - Control Valve
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2. Heating Control Valve
SCR Heater
3. Humidification Control Valve
4. Economizer Dampers
5. Position Adjust Fan Drives
Pump Drives
Dampers
VAV Damper
C. Binary Input:
1. Differential Pressure Fan Status
Pump Status
2. Pressure Switch Pressure
3. Flow Switch Fan Status
Pump Status
4. Fire/Smoke Smoke Detector
Fire Sensor
5. Freeze Low Limit
6. Filter Filter Pressure
7. Setback Override Night Setback
Override
D. Analog Input:
1. Humidity Humidity
2. Temperature Temperature
3. Static Pressure Static Pressure
4. Fan Speed/Load Fan Drives
5. Air Flow Air Flow
END OF SECTION 23 0993
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SECTION 23 2113 - HVAC PIPING (GENERAL)

PART 1 - GENERAL

1.1 SCOPE OF WORK:
A. General:
1. Furnish all labor, materials, tools and equipment and perform all operations in
connection with the installation of pipe, pipe fittings, accessories and
appurtenances where shown on the drawings and specified hereinafter.

1.2 RELATED DOCUMENTS:

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 specification sections, apply to this section.

B. All sections of Division 23 specifications apply to this section. In addition, refer to these
specification sections:

1. Section 23 0519 - Meters and Gauges for HVAC Piping

2. Section 23 0523.01 - General Duty Valves for HVAC Piping

3. Section 23 0529 - Hangers and Supports for HVAC Piping

4, Section 23 0548 — Sound, Vibration, and Seismic Control for HVAC

1.3 QUALITY ASSURANCE:
A. Codes and Standards:
1. All pipe and pipe fittings shall comply with American National Standards

Institute Code, all local codes and ordinances, and meet or exceed the standards

and procedures (latest editions) of the following:

a. Ferrous Pipe and Fittings:
1) Malleable Iron Screwed Fittings. ANSI B16.3
2) Steel Flanges. ANSI B16.5
3) Steel Fittings. ANSIB16.9

4) Steel Pipe, Welded or Seamless, Black or Galvanized.
ASTM A53, A106, and A120

HVAC PIPING (GENERAL) 232113 -1



York County School District 3 (Rock Hill Schools) Chiller Replacement
Rock Hill High School BGA Project Number 24024
Buford Goff & Associates, Inc. Construction Documents 07/11/2024

5) Steel Pipe, Welded or Seamless (for coiling) Black or
Galvanized. ASTM AS53

6) Wrought Iron Pipe. ASTM A72

Material shall be new domestic materials (made in the USA) of standard
manufacture suitable for specified use.

Manufacturer shall certify materials conform to reference specifications, or specification
number shall be cast into or marked on each piece.

PART 2 - PRODUCTS

2.1

2.2

23

GENERAL:

No materials shall be co-mingled within the same system except those which are
specifically approved in these specifications.

PIPE SCHEDULE:

Chilled Water Supply and Return Piping:
1. Piping 3" through 12" shall be schedule 40 black steel, butt welded.
Pressure Gauge Piping:

1. Piping on chilled water and hot water systems shall be seamless soft or hard
drawn, Type L, copper.

2. Pipe shall be same size as gauge connection.

FITTINGS AND CONNECTIONS:

Fittings shall be the same material and weight as the pipes joined by the fitting unless
noted otherwise. Fittings shall comply with all applicable standards.

Prohibited Fittings:
1. The following are prohibited fittings:
a. Bull head tee's
b. Street ells
C. Bushings
d. Close nipples
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e. "T" drill fittings
f. No mitered fittings in welded systems
C. Welded Fittings and Pipe Connections:

1. All welded pipe and fittings shall be delivered to job with machine beveled ends.
Where necessary, beveling may be done in the field by gas torch.

2. Welded pipe shall have flanges at valves and elsewhere to permit disassembly for
maintenance.

3. With the exception of pipe welded end-to-end, all welded joints shall be made by
the use of one-piece welding neck flanges, nozzles, elbows and tees.

4. All welding elbows shall be long radius.

5. Welding end fittings shall have the same bursting pressure as pipe of the same

size and schedule.

Flanged Fittings:
1. Flanges and flanged fittings shall conform to ANSI standards and ASTM
standards.

PART 3 - EXECUTION

3.1 GENERAL:

A.

B.

Pipe shall be installed in strict accordance with manufacturer's recommendations.

Cut pipe accurately to measurements established at building or site, and work into place
without springing or forcing, properly clearing all window, doors, and other openings or
obstructions. Excessive cutting or other weakening of building to facilitate piping
installation will not be permitted. Piping shall line up flanges and fittings freely and shall
have adequate unions and flanges so that all equipment can be disassembled for repairs.

Each length of pipe, as erected, shall be upended and rapped. Dirt and all foreign matter
shall be cleaned from pipe and fittings before installation.

All turns and connections shall be made with long radius fittings as specified hereinafter.

Provide proper provision for expansion and contraction in all portions of pipework, to
prevent undue strains on piping or apparatus connected therewith.

Piping shall be installed straight and level.

3.2 BLACK STEEL PIPING:
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A. Welded piping shall conform to the following:

1. All welded joints for steel pipe shall be of the open V-butt following approved
welding procedures for metallic arc or oxy-acetylene carbon steel welded pipe
joints.

2. All scale and oxidation must be removed with hammer, chisel or file, and the

bevel left smooth and clean.

3. Weld metal shall be thoroughly fused with base metal at all sections of weld and
penetration of weld shall include unbeveled portion and shall extend to inside
walls of pipe.

33 PIPING TO EQUIPMENT:

A. Where items in piping such as control valves, pumps, and equipment connections are
different sizes than the piping, reducers and increasers shall be installed adjacent to such
items so there is a minimum of reduced size pipe.

B. Eccentric reducers shall be installed on suction side of pumps allowing continuous flow
of air.
C. All piping connections to equipment, valves, and other system components shall be made

with offsets with flanges or unions so arranged that the equipment can be serviced or
removed without dismantling the piping.

D. Provide all final pipe connections to systems and equipment.

34 PIPE INSPECTION:

A. The Owner and Engineer reserve the right to inspect, sample, and test any pipe after
delivery and to reject all pipe represented by any sample which fails to comply with the
specified requirements. Inspection of pipe shall be for pits, blisters, rough spots,
breakage, or other imperfections. Any pipe which has been rejected because of the above
shall be conspicuously identified and immediately removed from the construction site.

END OF SECTION 23 2113
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SECTION 23 2123 - HYDRONIC PUMPS

PART 1 - GENERAL

1.1 SCOPE OF WORK:
A. General:
1. Furnish all labor, materials, tools and equipment and perform all operations in

connection with the installation of pumps and appurtenances where shown on the
drawings and specified hereinafter.

1.2 RELATED DOCUMENTS:

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

B. All sections of Division 23 Specifications apply to this section. In addition, refer to these
specification sections:

1. Section 23 0548 — Sound, Vibration, and Seismic Control for HVAC

1.3 QUALITY ASSURANCE:

A. All control panels shall be UL listed.

B. Manufacturers:
I. The following end suction pumps (foot mounted volute) manufacturers are
acceptable:
a. Bell and Gossett
b. Taco

PART 2 - PRODUCTS

2.1 GENERAL:

A. Pumps shall be factory painted with machinery enamel.
B. Pump shall be type indicated on schedule.
C. All motors shall be premium efficiency motors.
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2.2 BASE MOUNTED CENTRIFUGAL PUMPS (END SUCTION):

A. Performance:
1. Pumps shall be selected at plus or minus 20% of the pump best efficiency point.
2. The pump/capacity curve shall be continuously rising from maximum capacity

up to the shutoff point.

B. General:
1. Provide end suction pumps as designated in the drawing schedules for each
application.
2. Casing shall be close grained cast iron or stainless steel.
3. The pump casing shall be designed for not less than 175 psig working pressure

for water service at temperature up to 225 degrees F.

4. Pumps with suction connections 2-1/2" and larger shall be equipped with flanges
equivalent to ANSI 125-pound flange ratings. Pumps with suction connections 2
inches and smaller shall have threaded connections.

5. Design of pump casing shall allow removal of the rotating element without
disconnecting the suction and discharge piping.

6. Tapped openings from all pumps shall be provided for priming, venting,
draining, discharge and suction gauge connections.

7. End suction pumps shall have a foot mounted volute.

8. Pump shall be capable of withstanding a horizontal load of 0.5G without
affecting pump operation.

C. Impeller:

1. Bronze or stainless steel cast in one piece

2. Single or double suction type

3. Dynamically and hydraulically balanced

4. Keyed to shaft

D. Wear Rings (End Suction Pumps):

1. Carbon steel
E. Shaft:
L. Shaft shall be dry shaft design.
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2. Shaft shall be a high carbon, solid, steel shaft meeting ANSI 1045 or 416
stainless steel.

3. Shaft shall have stainless steel shaft sleeves.

F. Seals:

1. Pump shall be equipped with internally flushed unitized mechanical seal
assemblies, mounted in 304SS sleeves, installed in enlarged tapered seal
chambers.

2. Seal flushing shall not require external flushing lines.

3. Mechanical seal assemblies shall be unitized, single spring, EPR elastomer

bellows with drive ring, carbon face rotating against a stationary silicon carbide
face.

G. Bearings:

L.

2.

3.

4.

Bearings shall be interchangeable, evenly spaced to divide radial load equally.
Housing to be completely sealed, making units suitable for outdoor installation.

Grease lubricated ball bearings with grease relief to prevent over-lubrication,
flood oil lubricated ball bearings or ring oil lubricated sleeve bearings.

End suction pump bearings shall have a minimum L life of 20,000 hours.

H. Flexible Coupling:

1. The coupling shall be capable of absorbing torsional vibration and of operating in
variable speed applications.

2. A spacer coupler shall allow for removal of pump’s wetted end without
disturbing pump volute or movement of the pump’s motor and electrical
connections.

3. Coupling shall have a drop out spacer.

4. Coupling shall be EPDM.

5. The coupling shall have an OSHA approved guard.

I Base Plate:

I. Base plate (Motor Drive) shall be cast iron, channel steel or structural steel with
drip collection chamber and tapped drain connections and a large opening for
grouting.

2. Jig drilled and tapped for pumps and NEMA frame motors.

HYDRONIC PUMPS
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J. Accessories:
1. Chilled water pumps shall be equipped with a factory installed welded seam

drain pan under the pump head. The drain pan shall be constructed of 16 gauge
galvanized sheet steel and shall have a 3/4" drain tapping.

2. Provide a ball valve or needle valve on the vent tapping on the top of the casing.

PART 3 - EXECUTION

3.1 RELIEFS, DRAINS, AND VENTS:

A. Pipe 3/4" drains from all pump drain pans to the nearest floor drain.

3.2 ALIGNMENT:

A. Final alignment for base mounted pumps shall be done after piping is completed and base
has been grouted.

B. Alignment shall be made with dial indicator to a tolerance of +.002".
C. Report of alignment and start-up shall be submitted to A/E.
3.3 SEALS:
A. Seals to be replaced without charge if faulty operation or unusual wear occurs not caused

by improper maintenance during guarantee period.

B. Each pump shall be provided with a spare mechanical seal. The spare seals shall be
packaged in the original carton from the factory and shall be delivered to the Owner at
the time of the final inspection. Each spare seal shall be labeled to identify the seal by
pump number.

34 IMPELLER:

A. After testing and balancing has been performed, the contractor shall provide a second
impeller for each pump system as recommended by the Test and Balance Agency to meet
design conditions.

3.5 BASE MOUNTED PUMPS:

A. Bolt to housekeeping pad and grout base with 3000 psi (min. ) concrete.

B. Support suction and discharge fitting on housekeeping pad.
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3.6 CLEANING:

A. After completion of installation and realignment, rust and scale shall be removed from
exposed surfaces of pump shafts.

B. After cleaning shaft surfaces, a protective spray coating of lubricant/rust inhibitor shall be

applied to the exposed to sight shaft surfaces.

END OF SECTION 23 2123
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SECTION 23 6426 - WATER CHILLERS (AIR COOLED)

PART 1 - GENERAL

1.1 SCOPE OF WORK:
A. General:
1. Provide all labor, materials, tools, equipment and accessories and perform all
operations for the installation of air cooled chillers, accessories, and
appurtenances where shown on the drawings and specified hereinafter.

1.2 RELATED DOCUMENTS:

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

B. All sections of Division 23 Specifications apply to this section.

1.3 QUALITY ASSURANCE:
A. Codes and Standards:

1. All equipment and work shall comply with all local codes and ordinances and
meet or exceed the standards and procedures (latest edition) of the following:

ASME Pressure Vessel Code Section VIII

ANSI B9. Safety Code for Mechanical

AHRI Standard for Rotary Water Chilling Packages
Underwriters Laboratories

a0 o

B. Chillers shall have ASME stamp.

C. Manufacturers:
1. The following air cooled chiller manufacturers are acceptable:
a. Trane
b. Daikin

PART 2 - PRODUCTS
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2.1 GENERAL:

A.

Equipment shall meet or exceed scheduled efficiencies or ASHRAE 90.1, whichever is
greater.

The chiller unit shall be an air cooled scroll chiller. The unit shall be selected based on
waterside fouling factors of 0.0001 in the evaporator tubes. Minimum allowable
refrigerant temperature shall be 32 degrees F. at the design conditions indicated on the
drawings.

Chiller shall allow a 10% flow rate change per minute and maintain supply temperature
(+ 2 degrees F).

2.2 REFRIGERANT:

A.

The chiller shall be shipped with a full charge of refrigerant and oil.

23 CONSTRUCTION:

A.

Units shall be constructed of 14-gauge, welded structural steel frame with 16-gauge steel
panels, control boxes, and access doors.

The finish shall meet or exceed 500 hours in a salt-spray fog test in accordance with
ASTM B177.

2.4 EVAPORATOR (General):

A.

The evaporator shall be designed for a minimum waterside working pressure of 150 psig,
but in no case less than 1.5 times the system operating pressure.

The refrigerant working side shall be tested and stamped in accordance with ASME for a
minimum working pressure of 200 psig.

Provide a single supply and single return connection. Connection shall be grooved or
flanged.

Heat tape shall protect the factory chilled water piping to the field connections to zero
(0) deg. F.

A heater shall protect the evaporator to zero (0) degrees F.

2.5 EVAPORATOR (Digital Scroll Compressors):

A.

Evaporator shall be brazed plate construction with vent connection, drain connection, and
fittings for temperature sensors.

2.6 CONDENSER:

WATER CHILLERS (AIR COOLED) 23 6426 - 2
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A. Condenser coils and subcooling circuits shall be either copper tubing with aluminum fins

or aluminum microchannel type.

B. Design shall provide positive subcooling of the liquid refrigerant.
C. Aluminum fins shall be mechanically bonded to seamless copper tubing.
D. Microchannel coils shall be constructed of parallel flow aluminum alloy tubes
metallurgically brazed as one piece to enhanced aluminum alloy fins.
E. Condensers shall be factory tested and stamped in accordance with ASME code for
refrigerant side working pressure of no less than 385 psig.
F. One condenser coil circuit shall be provided for each refrigerant circuit.
2.8 CONDENSER FAN:
A. Condenser fans shall be direct-drive, vertical discharge, statically and dynamically
balanced fans.
B. Fans shall be low noise.
C. Fan motors shall be three phase motors with permanently lubricated ball bearings and
three phase thermal overload protection.
D. Fans shall be variable speed.
E. Provide PVC coated or zinc coated condenser fan guard.
F. Motors are TEAO.
2.9 REFRIGERANT CIRCUIT:
A. Provide (2) independent direct expansion refrigerant circuits.
B. Provide for each refrigerant circuit:
1. Liquid line shutoff valve
2. Filter (replaceable core type)
3. Liquid line sight glass
4. Electronic expansion valve sized for maximum operating pressure
5. Charging valve
6. Discharge and oil line check valves
7. Compressor suction and discharge service valves
8. High side pressure relief valve
2.10  COMPRESSORS:
WATER CHILLERS (AIR COOLED) 236426 -3
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A. General:
1. Compressors shall be semi-hermetic helical rotary screw direct drive type.
2. Compressor shall be constant speed.
3. Statically and dynamically balance rotating parts.
4. Provide oil lubrication system with oil charging valve, check valves, and oil
filter.
5. Provide compressor heater to evaporate refrigerant returning to compressor
during shutdown. Energize heater when compressor is not operating.
6. The compressor motor power factor shall be .90 or greater.
B. Constant Speed Compressors:
1. Provide constant speed, 3600 rpm, suction gas cooled, hermetically sealed
compressor, induction motor.
2. Provide compressor with automatic capacity reduction equipment consisting of
suction valve unloaders or capacity control slide valve (rotary).
3. Lifting mechanism shall be operated by oil pressure.
4. Provide across-the-line starters.

2.11  VARIABLE SPEED DRIVE:

A. General:

1.

2.
3.
4,

The drives shall be solid state, microprocessor based, and pulse width modulation
design.

The compressor drives shall be adaptive frequency drive type.
The drives shall be voltage and current regulated.
Output power devices shall be IGBT’s.

B. The drives shall be:

1. 97% efficient minimum at full speed and full load.
2. Minimum .96 power factor at all loads.

C. Power semi-conductor and capacitor cooling shall be from a liquid or air cooled heat
sink.

2.12  INSULATION:

A. Evaporator, liquid and suction lines and other surfaces that will condenser at ambient
design conditions shall be insulated with a minimum of % inch, UV resistant cellular
foam insulation and K=.28.

2.13  CONTROLS:

WATER CHILLERS (AIR COOLED) 23 6426 - 4
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A. Controls shall be in a weathertight panel with threaded plugs for customer connections.

B. Capacity shall be electronically controlled by a temperature sensor which senses chilled
water temperature and a controller which loads and unloads compressor in response to a
temperature change.

C. A device, incorporating a load limiting delay, shall be provided by which maximum
current may be set at any value between 40 percent and 100 percent of rated full load
amperes.

D. An elapsed time meter to indicate unit operating hours with a minimum indication of
10,000 hours shall be provided in the control panel.

E. The chiller shall start unloaded.

F. Control panels shall communicate with building automation system via BACnet. Inputs
shall include demand limiting, chilled water reset, and start/stop.

G. The chilled water control shall be proportional and integral microprocessor based.
Readouts shall include:

1. Phase reversal, unbalance, single phasing and over/under voltage

2. Low chilled water temperature

3. High and low refrigerant pressure

4, Load limit thermostat to limit compressor loading on high return water
temperature

5. Condenser fan sequencing to automatically cycle fans in response to load,
expansion valve pressure, and condenser pressure

6. Oil pressure control

7. Compressor Status, %RLA, solid state anti-short cycle timer, and automatic
compressor lead-lag

8. Motor current overload

. Low oil flow

10. Loss of chilled water flow

11. Failure of water temperature sensor

H. The unit controller shall reduce the event of unit shutdown due to abnormal operating
conditions by the following:

1. High pressure switch shall be set 20 PSIG lower than factory pressure switch to
automatically unload the compressor.

2. Motor surge protector shall be set at 95% of compressor RLA to automatically
unload the compressor.

3. Low pressure switch shall be set at 5 PSIG above the factory low pressure switch
to automatically unload the compressor.

4. Load limit thermostat shall limit compressor loading on high return water
temperature.

5. High ambient unloader pressure controller shall unload compressors to keep head
pressure under control.

WATER CHILLERS (AIR COOLED) 23 6426 -5
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6. Compressor current sensing unloader unit shall unload compressors.
L Provide user interface panel with a minimum of the following features:
1. Leaving chilled water setpoint adjustment
2. Entering and leaving chilled water temperature output
3. Percent RLA output for each compressor
4. Pressure output of condenser for circuits one and two
5. Pressure output of evaporator for circuits one and two
6. Ambient temperature output
7. Voltage output
8. Current limit set point adjustment
2.14  SAFETY DEVICES:

A. Anticycle timer shall ensure a 5-minute delay between compressor starts unless the
chiller manufacturer permits a shorter delay.

B. Compressor shall shut down for high and low refrigerant pressure, low chilled water
temperature, low refrigerant temperature, low flow, chilled water and excessive
temperature in any compressor motor winding.

C. Low ambient lockout control with adjustable setpoint.

D. If the chiller reaches the trip-out limits, the chiller controls will take the chiller offline
and a manual reset will be required.

E. Controls shall prevent freeze-up in the evaporator upon rapid loss of flow.

2.15 ELECTRICAL:

A. Provide a power supply monitor to protect against phase loss, reversal, unbalance,
incorrect phase sequence and low line voltage. The device automatically resets and
restores power to the unit when the fault condition it sensed is corrected.

B. Provide a molded case circuit breaker with through the door lockable handle.

C. Starter controls shall be in a weathertight panel and have threaded plugs for customer
connections.

D. The starter section has the main unit single point power connection with power terminal
blocks and manual reset motor circuit breakers.

E. The chiller shall require a separate 120V/1 ph. heat tape circuit for each of the following:
1. Chiller piping heat tape
2. Chiller pumps

WATER CHILLERS (AIR COOLED) 23 6426 -6
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F. The chiller shall be provided with a non-powered GFCI service receptacle that requires a

separate 120V/1 ph circuit.

G. The SCCR (short circuit current rating) shall be a minimum of 65,000A.

2.16 CONTROL POWER:

A. 120 volt control power shall be factory provided within the control panel. Power shall be
provided for oil pump, oil heater, purge and all controls. Circuits shall be individually
fused.

B. Provide a terminal strip for interlocks to other equipment.

2.17  COATINGS:

A. The condenser coil including the coil, fins, heads, and frame shall have the coating
factory applied.
B. The coating shall be a water base , flexible, epoxy polymer specifically engineered for

heat transfer coils.

C. The coil shall be coated by an electroplating process.
D. The coating shall meet a 6000 hour salt spray exposure test and be UV resistant.
E. The coating shall be 0.6 to 1.2 mil in thickness.

2.18  ACCESSORIES:

A. Louvered hail guards to prevent damage to the condenser coil where coils are exposed on
the top or on the sides of the machine.

B. Provide factory installed head pressure controls to operate at a low ambient of (0) degrees
F.

C. Compressor acoustical wrap per compressor.

D. Flow switch or differential pressure switch (factory or field installed).

E. Seismic vibration isolation.

F. Provide chiller sound attenuation including compressor acoustical wrap, discharge and

suction line covers, and oil separator cover.

G. Provide additional chiller sound attenuation to achieve specified sound pressure levels.

PART 3 - EXECUTION
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3.1 SUBMITTAL:

A. Performance meeting or exceeding specified performance data (full load, part load, etc.).

Submitted performance must include all accessories.

B. The submittal shall include a wiring diagram indicating control of all field installed
devices and interlocks with other equipment.

3.2 FACTORY FUNCTIONAL TESTS:

A. The test shall be performed in the chiller manufacturer’s facility.

B. The chiller shall be fully assembled and wired including starter.

C. Each chiller shall be tested.

33 FACTORY PERFORMANCE TESTS:

A. The tests shall be performed in the chiller manufacturer’s facility.

B. The chiller shall be fully assembled and wired including starter.

C. All instrumentation shall be calibrated and tested by a certified testing agency in
accordance with ARI standards and tested within 6 months of the factory test.

D. The chiller shall be load tested.

E. The chiller shall be tested to verify load can change at rate specified and maintain supply
temperature specified.

F. Provide a PDF of the certified factory test report.

34 INSTALLATION:

A. Insulation for chiller unit shall be provided by chiller manufacturer. Removable covers
shall be provided as required.

B. Install differential pressure switch or flow switch in return lines to each chiller where
supplied for field installation. Locate five pipe diameters of straight piping upstream of
device.

C. Comb out all damaged, crushed, and abused condenser coil fins.

3.5 START-UP AND SERVICE:

A. Chiller unit manufacturer shall provide the services of a factory trained representative to
supervise start-up of the chiller. Start-up services shall include coordinating installation
of flow switches or pressure differential switches, interlocks, control panels, piping, and

WATER CHILLERS (AIR COOLED) 23 6426 - 8
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electrical connections, verification of proper water flows, and complete checkout of unit
functions and safety features.

B. Provide a PDF of the start-up report shall be furnished to the Engineer.

3.6  WARRANTY (BASIC):

A. All warranty work shall be by factory trained and authorized service technicians.
B. Warranty start date shall be the date of project substantial completion.
C. Warranty period and coverage shall include:
1. One (1) year parts and labor including refrigerant
2. Additional four (4) year compressor and drive train warranty (parts only)
3. Additional four (4) year starter and variable frequency drive warranty (parts)
only

3.7 WARRANTY (EXTENDED):

A. The extended warranty shall be five (5) total years parts, labor, and refrigerant similar to
the basic warranty.

END OF SECTION 23 6426
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SECTION 26 0500 - ELECTRICAL GENERAL REQUIREMENTS

PART 1 - GENERAL CONDITIONS

1.1 WORK INCLUDED:

A. The work covered under these sections of the specifications consists of furnishing all
labor, equipment, supplies and materials, and of performing all operations, including
cutting, channeling, chasing, excavating and backfilling necessary for the installation of
complete wiring systems, raceways, wiring, and electrical equipment in accordance with
this section of the specifications and the accompanying drawings.

B. The Electrical Work shall include, but not be limited to, the following:
1. Electrical distribution system
2. Wiring devices
3. Raceway systems
4. Conductors and cables
5. Lighting and lighting controls
6. Surge Protective Devices

1.2 RELATED WORK:

A. Related work to Division 26:
1. Division 1
2. The provisions, conditions, and requirements preceding and including general

and supplemental conditions apply to and are a part of Divisions 26, 27 and 28.

1.3 DEFINITIONS:

A. Provide: Furnish and install complete ready for use, including all accessories required for
operation.
B. Furnish: Purchase and deliver to the project site complete with every necessary

appurtenance, support and accessories required for operation.

C. Install: Unload at the delivery point at the site and perform every operation necessary to
establish secure mounting and correct operation at the proper location in the project.

1.4 DESCRIPTION OF SYSTEMS:

A. Furnish and install all materials for systems, resulting upon completion, in functioning
systems in compliance with performance requirements specified. The omission of
express reference to any parts necessary for or reasonably incidental to a complete
installation shall not be construed as a release from furnishing such parts.
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B. The wiring specified and shown on the drawings is for complete and workable systems.

Any deviations from the wiring shown due to a particular manufacturer's requirements
shall be made at no cost to either the contract or to the Owner. Changes in electrical
service to equipment due to substitutions of equipment by any Divisions of this
specification shall be at no additional cost to the Owner.

1.5 QUALITY ASSURANCE:

A.

All equipment and materials required for installation under these specifications shall be
new and without blemish or defect. All equipment shall bear labels attesting to
Underwriters Laboratories approval where subject to Underwriters Laboratories label
service.

Equipment and material which are not covered by UL Standard will be accepted provided
equipment and material is listed, labeled, certified or otherwise determined to meet safety
requirements of a nationally recognized testing laboratory. Equipment of a class which
no nationally recognized testing laboratory accepts, certifies, lists, labels, or determines
to be safe will be considered, if inspected or tested in accordance with national industrial
standards, such as NEMA, ICEA or ANSI. Evidence of compliance shall include
certified test reports and definitive shop drawings.

All equipment of one type (such as panelboards, breakers, etc.) shall be the products of
one manufacturer.

1.6 REQUIREMENTS OF REGULATORY AGENCIES/CODE COMPLIANCE:

A.

Contractors shall submit all items necessary to obtain all required permits to the
appropriate Regulatory Agencies, obtain all required permits, and pay all required fees.

All work shall conform to all federal, state and local ordinances with emphasis placed on
the following codes:

1. National Electrical Code (NEC-2017)
2. 2018 South Carolina Building
3. 2018 South Carolina Fire Code

References to the National Electrical Code and National Fire Protection Association
(NFPA) are a minimum installation requirement standard. Design drawings and other
specification sections shall govern in those instances where requirements are greater than
those specified in the NEC and NFPA.

PART 2 - PRODUCTS

2.1 GENERAL REQUIREMENTS:

A.

All products shall be new (except where noted) and unused and without blemish or
defect.
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2.2 SUBSTITUTIONS:

A. Products included in the specifications and drawings indicate a basis-of-design. Where
less than (3) manufacturers are indicated for a product, equal substitutions will be
considered provided that adequate information is provided to demonstrate compliance
with the design intent of the specifications and drawings.

B. Submittals shall be concise and clear. Submittals which include manufacturer’s catalog
data on other products or non-applicable options do not satisfy this requirement.

C. Submittals shall be accompanied by samples, descriptive literature and engineering
information, as necessary, to fully identify and appraise the product.

D. Items approved shall not be construed as authorizing any deviations from the plans and
specifications unless such deviations are clearly indicated in the form of a table of
compliance that is enclosed with the submittals. The table of compliance shall clearly
identify all deviations from the specifications with clear proof of equality for each case of
deviation. Each item in the table of compliance shall be marked to show specification
reference including the section and paragraph numbers.

E. Contractor shall be responsible for verifying all dimensions with available space
conditions (with provisions for proper access, maintenance, part replacement, and for
coordination with other trades--electrical, plumbing, structural, etc.) for proper services,
and construction requirements. Contractor to bear any additional cost for required
changes in associated items which are directly or indirectly related to a substituted unit.

F. The Contractor shall furnish drawings showing all installation details, shop drawings,
technical data and other pertinent information as required.

G. Approval of the equipment does not relieve the contractor of the responsibility of
furnishing and installing the equipment at no additional cost.

H. Where Contractor substitutes equipment manufactured by an alternative vendor, the
Contractor shall become responsible for the operation of the product in the intended
system, including all related costs required to make the design work, function, and fit in
the allocated space.

PART 3 - EXECUTION

END OF SECTION 26 0500
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SECTION 26 0501 - ELECTRICAL COORDINATION

PART 1 - GENERAL CONDITIONS

1.1 INTERPRETATION OF CONTRACT DOCUMENTS:

A. This section of the specifications and related drawings describe general provisions
applicable to every section of Division 26.

B. Attention is directed to Instructions to Bidders and to Division 1, General Conditions,
which are binding in their entirety on this portion of the work in particular to paragraphs
concerning materials, workmanship and substitutions.

C. The drawings of necessity utilize symbols and schematic diagrams to indicate various
items of work. Neither of these have any dimensional significance nor do they delineate
every item required for the intended installations. The work shall be installed, in
accordance with the intent diagrammatically expressed on the drawings, and in
conformity with the dimensions indicated on final architectural and structural working
drawings and on equipment shop drawings. No interpretation shall be made from the
limitations of symbols and diagrams that any elements necessary for complete work are
excluded.

D. Certain details appear on the drawings which are specific with regard to the dimensioning
and positioning of the work. These details are intended only for the purpose of
establishing general feasibility. They do not eliminate the requirement for field
coordination for the indicated work.

E. Information as to the general construction shall be derived from structural and

architectural drawings and specifications only.
1.2 EXISTING CONDITIONS:

A. The Contractor shall visit the premises and thoroughly familiarize himself with details of
the work, working conditions, verify dimensions in the field, advise the
Architect/Engineer of any discrepancy, and submit shop drawings of any changes he
proposes to make, in quadruplicate for approval, before starting the work. Contractor
shall install equipment in a manner to avoid building interference.

1.3 SHOP DRAWINGS:

A. The Contractor shall not purchase any materials or equipment prior to receipt of approved
shop drawings.

B. Prior to assembling or installing the work, prepare and submit shop drawings for the
following items electrical equipment as specified in subsequent sections.
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C. All submittals shall include adequate descriptive literature, catalog cuts, shop drawings

and other data necessary for the Engineer to ascertain that the proposed equipment and
materials comply with specification requirements.

Shop drawing sets shall be suitably bound and indexed. Loose sheets are not acceptable.

Catalog cuts submitted for approval shall be legible and shall clearly identify equipment
being submitted. Items of the submittal that have been "faxed" are not acceptable.

Before preparing drawings, Contractor shall consult contract drawings and specifications
in detail, obtain manufacturer's recommended installation instructions, and have shop
drawings prepared based on specific equipment and material intended for installation. A
principal of the contracting firm shall sign the shop drawings (indicating conformance
with plans and specifications) before submission

Approval on shop drawings or schedules shall not relieve the Contractor from
responsibility for deviations from drawings or specifications, unless he has in writing
(and in letter form) called attention to such deviations at the time of submission and
secured written approval; nor shall it relieve him from responsibility for errors in shop
drawings or schedules.

Submittals for individual systems and equipment assemblies which consist of more than
one item or component shall be made for the system or assembly as a whole. Partial
submittals will not be considered for approval.

1.4 AS-BUILT DRAWINGS:

A.

The Contractor shall keep a record set of drawings on the job and, as construction
progresses, shall show the actual installed location of items, material, and equipment on
these record set drawings.

At the time of final inspection, two corrected sets of drawings shall be delivered to the
Architect. Drawings costs to be by the Contractor.

Corrected sets shall be made by obtaining a sepia of the applicable contract drawings.
Sepia prints shall be corrected deleting incorrect locations and showing installed
locations in accordance with information transferred from job drawings.

Provide an additional set of corrected drawings in a moisture proof storage tube and
mount the tube in the main electrical room.

1.5 OWNER'S MANUAL:

A.

The Contractor shall submit to the Architect six identical manuals that contain
manufacturer's brochures of items installed by the Electrical Contractor.

The cover of the manual shall state the following information:

1. Project Name
2. Location

ELECTRICAL COORDINATION 26 0501 -2



York County School District 3 (Rock Hill Schools) Chiller Replacement
Rock Hill High School BGA Project Number 24024
Buford Goff & Associates, Inc. Construction Documents 07/11/2024

Owner

Architect

Electrical Engineer

Electrical Contractor (name, address, phone number)
General Contractor

Project Supervisors (general and electrical)

Date Of Project Completion

AR SRR

1.6 OPERATING AND MAINTENANCE INSTRUCTIONS:

A. After final tests and adjustments have been completed, a competent employee of the
Contractor shall be provided to instruct the Owner's Representative in the details of
operation and maintenance for equipment installed. Supply qualified personnel to
operate equipment for sufficient length of time to assure that Owner's Representative is
qualified to take over operation and maintenance procedures. Instruction periods shall be
as designated by the Owner and shall not necessarily be consecutive.

1.7 MAINTENANCE MATERIALS:

A. All special tools for proper operation and maintenance of the equipment provided under
this Specification shall be delivered to the Owner's Representative and a receipt requested
for same.

B. Where specified, provide Owner's Representative with spare parts, equipment and

materials and request a receipt for same.

PART 2 - PRODUCTS

2.1 EQUIPMENT IDENTIFICATION:

A. In addition to the requirements of the National Electrical Code, install an identification
sign which will clearly indicate information required for use and maintenance of items
such as panelboards, cabinets, motor controllers (starters), safety switches, separately
enclosed circuit breakers, individual breakers and controllers in switchgear and motor
control assemblies, control devices and other significant equipment.

B. Nameplates shall be laminated black phenolic resin with a white core and engraved
lettering, a minimum of 1/4-inch high. Nameplates that are furnished by manufacturer, as
a standard catalog item, or where other methods of identification are herein specified, are
exceptions.

1. Nameplates shall be attached with screws or rivets.

PART 3 - EXECUTION
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3.1 SURFACE CONDITIONS:

A.

Inspection:

1. Prior to any Work, the Contractor shall carefully inspect the installed Work of
other Trades and verify that such Work is complete to the point where his
installation may properly commence.

2. Verify that equipment may be installed in accordance with pertinent codes and
regulations, the original design, and the referenced standards.

Discrepancies:
1. In the event of discrepancy, immediately notify the Architect Engineer.
2. Do not proceed with installation in areas of discrepancy until such discrepancies

have been fully resolved.

Return to original (pre-construction) condition any paved areas, sidewalks, planting, etc.,
disturbed during electrical system installation.

3.2 INSTALLATION:

A.

Install equipment in strict accordance with the manufacturer's recommendations and the
shop drawings approved by the Engineer.

Secure equipment using fasteners suitable for the use, materials, and loads encountered.
If requested, submit evidence proving suitability. Do not attach electrical materials to
roof decking, removable or knockout panels, or temporary walls and partitions, unless
indicated otherwise.

Coordinated electrical systems, equipment and materials complete with auxiliaries and
accessories shall be installed. Remove, modify, relocate and reinstall the existing
electrical equipment and materials as shown.

Equipment location: Shall be as close as practicable to locations shown on drawings.

Working spaces shall be not less than specified in the National Electrical Code for
voltages specified.

Inaccessible Equipment:

1. Where the Engineer determines that the Contractor has installed equipment not
conveniently accessible for operation and maintenance, equipment shall be
removed and reinstalled as directed at no additional cost to the Owner.

2. "Conveniently accessible" is defined as being capable of being reached without
the use of ladders, or without climbing or crawling under or over obstacles such
as motors, pumps, belt guards, transformers, piping, and duct work.

Equipment and Materials:

1. New equipment and materials shall be installed unless otherwise specified.
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2. Equipment and materials shall be designed to assure satisfactory operation and

3.3

34

3.5

operating life for environmental conditions where being installed. NEC and
other code requirements shall apply to the installation in areas requiring special
protection such as explosion-proof, vapor-proof, watertight and weatherproof
construction.

COORDINATION WITH OTHER TRADES:

A.

Coordinate work of each section with work of other sections to avoid interference.
Bidders are cautioned to check their equipment against space available as indicated on
drawings and shall make sure that proposed equipment can be accommodated. If
interferences occur, Contractor shall bring them to the attention of Architect/Engineer, in
writing, prior to signing of contract; or, Contractor shall, at his own expense, provide
proper materials, equipment, and labor to correct any damage due to defects in his work
caused by such interferences.

WORK PERFORMANCE:

A.

Arrange, phase and perform work to assure uninterrupted electrical service for other
buildings. See General Methods of Procedure under Section GENERAL
REQUIREMENTS.

New work shall be installed and connected to existing work neatly and carefully.
Disturbed or damaged work shall be replaced or repaired to its prior condition.

Coordinate location of equipment and conduit with other trades to minimize
interferences.

Cutting of Holes:

1. Holes through concrete and masonry in new and existing structures shall be cut
with a diamond core drill or concrete saw. Pneumatic hammer, impact electric,
hand or manual hammer type drills shall not be allowed.

2. Holes shall be located so as not to affect structural sections such as ribs or beams.

Holes shall be laid out in advance. The Architect shall be advised prior to

drilling through structural sections, for determination of proper layout.

W

Where conduits, wireways, busduct, and other electrical raceways pass through fire
partitions, fire walls or walls and floors, install a UL listed firestop assembly that matches
the rating and is intended for the penetrated construction to provide an effective barrier
against the spread of fire, smoke and gases. Penetrations shall be made and the fire-
stopping installed in accordance with manufacturers written instructions and UL details.

PROTECTION AND CLEANING OF SYSTEMS AND EQUIPMENT:

A.

Protect materials and equipment from damage during storage at the Site and throughout
the construction period. Equipment and materials shall be protected during shipment and
storage against physical damage, dirt, moisture, cold and rain.
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B. Damage from rain, dirt, sun and ground water shall be prevented by storing the

equipment on elevated supports and covering them with securely fastened protective rigid
or flexible waterproof coverings.

Conduit shall be protected by storing it on elevated supports and capping the ends with
suitable closure material to prevent dirt accumulation in the piping.

During construction cap the top of conduits and raceway installed vertically.

During installation, equipment, controls, controllers, circuit protective devices, etc., shall
be protected against entry of foreign matter on the inside; and be vacuum cleaned both
inside and outside before testing, operating and painting.

Damaged equipment shall be placed in first class operating condition or be returned to
source of supply for repair or replacement.

Painted surfaces shall be protected with removable heavy kraft paper, sheet vinyl or
equal, installed at the factory, and removed prior to final inspection.

Damaged paint on equipment and materials shall be repainted with painting equipment
and finished with same quality of paint and workmanship as used by manufacturer so
repaired areas are not obvious.

3.6 DISPOSITION OF EXISTING MATERIAL AND EQUIPMENT:

A.

Material and equipment which is noted, specified, or required by the Owner to be
salvaged and which is not scheduled to be reused or relocated shall be carefully removed
and shall be delivered to the Owner and stored where directed on the site.

Carefully remove and store on the site material and equipment noted or specified to be
reused or relocated. Thoroughly clean this equipment prior to installation.

Remove other materials or debris resulting from demolition operations from the site.

3.7 EXCAVATING, TRENCHING, BACKFILLING AND RESURFACING:

A.

Perform work as required, indicated, and in compliance with site work. Excavation
depths indicated are below finished grade.

Do not excavate below required depth except as necessary for removal of unstable soil.
Unless indicated otherwise, pitch electrical conduit runs downward away from buildings.

Where backfill compaction is critical (e.g. under floor slabs, roadways, sidewalks,
trenches deeper than four feet), test the degree of compaction each 75 linear feet of trench
and each two feet of depth.

Repair the excavated area to original pre-excavation condition. Repair and replace
sidewalks, roadways, etc.
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3.8 IDENTIFICATION:

A. Upper case letters of uniform height; centered on device, coverplate, or enclosure;
engraved letters filled with a contrasting color; and characters made clearly and
distinctly.

B. Use abbreviations defined in the contract documents whenever possible. Use plan

designations for labeling, unless indicated otherwise. Indicate loads served using
designations from electrical schedules and designations from the trade furnishing the
equipment served.

C. Label inside covers in exterior locations and outside covers in unfinished areas of the
following with a permanent ink marking pen:

1. Junction boxes or portions of junction boxes with 277 or 480 volt wiring;

2. Communications system pull and junction boxes

3. Pull, junction boxes, and raceway installed above ceilings and for future use.
D. Label feeder conductors and branch circuit conductors with self adhesive, numbered

labeling tapes; Brady Co. or equal. Indicate feeder numbers on feeders and terminal
numbers for control conductors. Label conductors at origin and destination points and at
junction boxes where two or more feeder or control circuits are present.

3.9 ACCESS TO EQUIPMENT:

A. All equipment shall be installed in location and manner that will allow for convenient
access for maintenance and inspection.

3.10 CONNECTION OF EQUIPMENT FURNISHED AND INSTALLED UNDER OTHER

DIVISIONS OF THE WORK:

A. This Contractor shall rough-in and make final electrical connection to equipment
requiring electrical connections with such equipment being furnished and installed under
other Divisions of the Work.

B. Installations shall be functional and code complying.

C. This Contractor shall provide whatever incidental devices are necessary for final

connection, such as, but not necessarily limited to outlet boxes, receptacles, connectors,
clamps and switches.

3.11 GENERAL COMPLETION AND DEMONSTRATION:

A. Results expected:
1. Systems shall be complete and operational, and controls shall be set and
calibrated.
2. Testing, start-up and cleaning work shall be complete.
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B.

Demonstration:

1. Upon notification by the Contractors, the Engineer will visit the project for a
demonstration of the building system and an inspection of the completed work.

2. Items which do not comply with the Contract Documents or which function
incorrectly will be listed, and the list will be submitted by the Engineer to the
Contractors for repairs.

3. After corrections have been made the Contractors shall notify the
Architect/Engineer who will recheck the systems for compliance of items listed.

3.12 COORDINATION WITH COMMISSIONING AGENT:

A.

Contractor shall coordinate their work with the Owner’s Commissioning Agent. Provide
necessary labor, materials, test equipment, etc.  Attend meetings with the
Commissioning Agent and participate in the development and implementation of the
Commissioning Plan.

Perform necessary corrective work to comply with deficiencies noted by the
Commissioning Agent.

3.13  CLEANING:

A.

Periodically during construction and prior to Owner acceptance of the building,
Contractor shall remove from the premises and dispose of packing material and debris.

Clear away debris and surplus material resulting from electrical work. Remove dust and

debris from interiors and exteriors of electrical equipment. Clean accessible current
carrying elements prior to being energized.

END OF SECTION 26 0501
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SECTION 26 0502 - ELECTRICAL DEMOLITION

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

SCOPE:
A. This section describes the electrical demolition work to be done to existing facilities.
B. The term demolition, as used in this specification, shall mean any and all removal of

electrical equipment as shown on the demolition plans or as described herein.

RELATED WORK/SECTIONS:

A. In addition to this section, refer to other specification sections and drawings to ascertain
the extent of work included. This shall include, but not be limited to, the following:

1. Division 1
2. All other Division 26000 sections
WORK INCLUDED:
A. The work under this section consists of furnishing equipment, performing labor and

services necessary for the demolition and removal of the electrical system shown on the
drawings and hereinafter noted.

AS-BUILT DRAWINGS:

A. Where existing raceways and outlet boxes are used in the renovation work, they shall be
shown on the "As-Built Drawings".

SALVAGED MATERIALS:

A. The Owner shall have priority for the selection of salvaged material and equipment. Any
equipment and material selected to remain the property of the Owner shall be removed
and delivered to a location on the site as designated by the Owner. Material and
equipment not retained by the Owner shall become the property of the Contractor and
shall be removed from the site by him.

PART 2 - PRODUCTS

NOT APPLICABLE
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PART 3 - EXECUTION

3.1 EXAMINATION:

A.

B.

C.

Verify field measurements and circuiting arrangements prior to commencement of work.
Verify that abandoned wiring and equipment serve only abandoned facilities.
Demolition drawings are based on casual field observation and existing record

documents. *Report discrepancies to Architect/Engineer before disturbing existing
installation.

3.2 PREPARATION:

A.

B.

Disconnect electrical systems in walls, floors, and ceilings scheduled for removal.
Coordinate electrical service outages with Owner.

Provide temporary wiring and connections to maintain existing systems in service during
construction. When work must be performed on energized equipment or circuits, use

personnel experienced in such operations.

Reconnect existing circuits and services interrupted by demolition.

33 DEMOLITION AND EXTENSION OF EXISTING ELECTRICAL WORK:

A.

B.

Remove abandoned wiring to source of supply.

Remove exposed abandoned conduit, including abandoned conduit above accessible
ceiling finishes. Cut conduit flush with walls and floors, and patch surfaces and fire stop
opening.

Disconnect abandoned outlets and remove devices. Remove abandoned outlets if conduit
servicing them is abandoned and removed. Provide blank cover for abandoned
backboxes which are not removed.

Disconnect and remove abandoned panelboards and distribution equipment.

Disconnect and remove electrical devices and equipment serving utilization equipment
that has been removed.

Disconnect and remove abandoned luminaires. Remove brackets, stems, hangers, and
other accessories.

Repair adjacent construction and finishes damaged during demolition and extension
work.

END OF SECTION 26 0502

ELECTRICAL DEMOLITION 26 0502 -2



York County School District 3 (Rock Hill Schools) Chiller Replacement
Rock Hill High School BGA Project Number 24024
Buford Goff & Associates, Inc. Construction Documents 07/11/2024

SECTION 26 0503 - CUTTING, PATCHING AND REPAIR

PART 1 - GENERAL REQUIREMENTS

1.1 SCOPE OF WORK:

A.

Cutting: Furnish all labor, materials, tools and equipment and perform all operations in
connection with the cutting of new and existing building structure, finishes and building
assemblies as specified hereinafter.

Patching: Furnish all labor, materials, tools and equipment and perform all operations in
connection with the installation of watertight sealant as required to seal voids or gaps
around Division 26000 equipment at penetrations through exterior floors, walls, and roof
systems.

Repair: Furnish all labor, materials, tools and equipment required to repair all existing or
new building components and finishes, outside components, landscaping, utilities, or
other appurtenances that are damaged as a result of the performance of this contract.

All existing utilities, feeders, branch circuits, signal wiring, control wiring, etc. shall be
reconnected to new or existing systems as required to maintain the same functions as
existed prior to new work.

1.2 RELATED WORK/SECTIONS:

A.

In addition to this section, the Contractor shall refer to other specification sections and
drawings to ascertain the extent of work included. This shall include but not be limited
to, the following:

1. Division 1
2. All other Division 26 sections
3. All Division 27 and 28 sections

1.3 QUALITY ASSURANCE:

A.

B.

Sealants shall equal or exceed all requirements of ASTM E-814.

All applicable codes as stated elsewhere in these specifications for the type of work
performed.

PART 2 - PRODUCTS

2.1 WATERPROOFING:

A.

Exterior joint sealant shall be Polyurethane base, multi-component; self-leveling type for
application in vertical joints; capable of withstanding movement of up to 50% of joint
width and satisfactorily handled throughout temperature of 4 to 27 degrees C.; uniform,
homogeneous, and free from lumps, skins and coarse particles when mixed; Shore "A"
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hardness of minimum 15 and maximum 50; non-staining; non-bleeding; colors selected
by Architect/Engineer.

B. The following waterproofing sealant manufacturers are acceptable:

1. TREMCO
2. Sonneborn - Contech
3. W. R. Meadows

PART 3 - EXECUTION

3.1 GENERAL:

A. Patch and repair all building finishes, structural components, or other appurtenances that
are damaged as a result of the performance of this contract. Patch and repair work shall
include finishes, components, substructure and materials required for the installation of
such work in accordance with standard practices.

B. Replace all building components, outside components, shrubbery, or other appurtenances
which are damaged beyond repair. Replacement item(s) shall be of equal or higher
quality than the original item(s).

C. All penetrations thru exterior floors, walls, and roof systems shall be sealed watertight.

D. All roof penetrations shall be patched in accordance with roofing manufacturers'
recommendations.

E. Patched and repaired work shall be finished to match existing or adjacent construction

and conditions.

3.2 INSTALLATION OF SEALANT MATERIALS:

A. Install materials in accordance with manufacturer's recommendations for installation of
these materials.

B. Clean and prepare joints for sealant application in accordance with manufacturer's
recommendations. Ensure that joint forming materials are compatible with sealant. Use
joint filler to achieve required joint depths. Apply primers as recommended by sealant
manufacturer.

C. Openings larger than required for proper installation of electrical raceways or conduits

shall be patched or repaired.

END OF SECTION 26 0503
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SECTION 26 0519 - WIRE AND CABLE - BUILDING WIRE (600 VOLTS AND BELOW)

PART 1 - GENERAL

1.1 SCOPE:

A. This section includes the furnishing, installation, and connection of the building wire for
power and lighting circuits.

B. Unless otherwise specified in other sections of these specifications, control wiring shall
be provided, installed, and connected to perform the functions specified in other sections
of these specifications.

C. Unless otherwise specified in other sections of these specifications, communication and
signal wiring shall be provided, installed, and connected to perform the function specified
in other sections of these specifications.

1.2 RELATED WORK/SECTIONS:

A. In addition to this section, the Contractor shall refer to other specification sections and
drawings to ascertain the extent of work included. This shall include, but not be limited
to, the following:

1. Division 1
2. All other Division 26000 sections

1.3 WORK INCLUDED:

A. The work under this section consists of furnishing materials and equipment, performing
labor and services necessary for the installation of the electrical cable and wiring system
shown on the drawings and hereinafter specified.

1.4 APPLICABLE PUBLICATIONS:

A. The following specifications and standards, except as hereinafter modified, are
incorporated herein by reference and form a part of this specification to the extent
indicated by the references thereto. Except where a specific date is given, the issue in
effect (including amendments, addenda, revisions, supplements, and errata) on the date of
Invitation for Bids shall be applicable. In text such specifications and standards are
referred to by basic designation only.

1. National Fire Protection Association (NFPA) Publications

No.70....... National Electrical Code (NEC)
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2. Underwriters' Laboratories, Inc. (UL) Publications:

No.44....... Rubber-Insulated Wire and Cables

No.83....... Thermoplastic-Insulated Wires

No493....... Thermoplastic-Insulated Underground Feeder and Branch Circuit

Cables

No. 486....... Wire Connectors and Soldering Lugs

PART 2 - PRODUCTS

2.1 MATERIALS:

A. Building Wire (Power and Lighting):

1.

2.

Cable and wire shall be in accordance with UL, NEC, as shown on the drawings,
and as hereinafter specified.

Conductors:

a. Shall be annealed copper.

b. Shall be stranded for sizes No. 8 and larger. Sizes No. 10, and smaller
shall be solid.

c. Size shall be not less than shown on the drawings. Minimum size shall
be No. 12 AWG.

Insulation: Unless otherwise shown on the drawings, insulation shall be as
follows:

a. THHN - THWN — Dry, Damp, Wet Locations
b. XHHW — Dry, Damp, Wet Locations.
Color Code:
a. All secondary service, feeder, and branch circuit conductors shall be
color coded as follows:
208/120 Volt Phase 480/277 Volt
Black A Brown
Red B Orange
Blue C Yellow
White Neutral Gray
b. All No. 12 and No. 10 branch circuit conductors shall have solid color

compound or solid color coating.
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C. No. 8 AWG and larger phase conductors shall have either:

1) Solid color compound or solid color coating.

2) Stripes, bands, or hash marks of colors specified above.

3) Colored pressure-sensitive plastic tape. Tape shall be applied in
half overlapping turns for a minimum of three inches for all
terminal points, and in all junction boxes, pull boxes, troughs,
manholes, and handholes. Tape shall be 3/4-inch wide with
colors as specified above. The last two laps of tape shall be
applied with no tension to prevent possible unwinding. Where
cable markings are covered by tape, apply tags to cable stating
size and insulation type.

d. For modifications and additions to existing wiring systems, color coding
shall conform to the existing wiring system.

B. Splices and Joints:
1. Shall be in accordance with UL and NEC.
2. Branch circuits (No. 10 AWG and smaller):

a. Connectors shall be solderless, screw-on, pressure cable type, 600 volt,
105 degree C, with integral insulation. They shall be approved for
copper conductors, and shall be reusable.

b. The integral insulator shall have a skirt to completely cover the stripped
wires.

c. The number, size, and combination of conductors as listed on the
manufacturers packaging shall be strictly complied with.

3. Feeder Circuits:

a. Connectors shall be indent, hex screw, or bolt clamp-type. Material shall
be high conductivity and corrosion-resistant.

b. Connectors for cable sizes 250 MCM and larger shall have not less than
two compression indents.

C. Splices and joints shall be insulated with materials approved for the
particular use, location, voltage, and temperature. Insulation shall be not
less than that of the conductors being joined.

d. Plastic electrical insulating tape:

1) Tape shall be flame retardant, cold and weather resistant.

C. Control Wiring:
L. Unless otherwise specified in other sections of these specifications, control

wiring shall be as specified for power and lighting wiring.
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2. Wire size shall be large enough so that the voltage drop under inrush conditions

will not adversely affect operation of the controls.
D. Wire Lubricating Compound shall be suitable for the wire insulation and conduit it is
used with, and shall not harden or become adhesive.

PART 3 - EXECUTION

3.1 INSTALLATION:

A. Installation shall be in accordance with the NEC, as shown on the drawings, and as
hereinafter specified.

B. All wiring shall be installed in raceway systems, except where direct burial is shown on
the drawings.

C. Cables and wires shall be spliced only in outlet boxes, junction boxes, pull boxes,
manholes, or handholes.

D. Cable supports shall be installed for all vertical feeders in accordance with the NEC.
They shall be of the split wedge type which firmly clamps each individual cable and
tightens due to cable weight.

E. For panelboards, cabinets, wireways, switches, and equipment assemblies, neatly form,
train, and tie the cables in individual circuits.

F. Cable and wire entering a building from underground shall be sealed between the wire
and conduit, where the cable exits the conduit, with a nonhardening approved compound.

G. Wire Pulling:

1. Suitable installation equipment shall be provided to prevent cutting or abrasion of
conduits during pulling of feeders.

2. Ropes used for pulling feeders shall be made of suitable nonmetallic material.

3. Pulling lines for feeders shall be attached by means of either woven basket grips

or pulling eyes attached directly to the conductors.
4. All cables to be pulled in a single conduit shall be pulled in together.

3.2 FIELD TESTING:

A. Feeders and branch circuits shall have their insulation tested after installation and before
connection to utilization devices such as fixtures, motors, or appliances.

B. Test shall be performed by megger and conductors shall test free from short-circuits,
grounds, and opens.

C. Conductors shall be tested phase-to-phase and phase-to-ground.
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END OF SECTION 26 0519

WIRE AND CABLE - BUILDING WIRE (600 VOLTS AND BELOW) 260519 -5



York County School District 3 (Rock Hill Schools) Chiller Replacement
Rock Hill High School BGA Project Number 24024
Buford Goff & Associates, Inc. Construction Documents 07/11/2024

SECTION 26 0526 - GROUNDING

PART 1 - GENERAL

1.1 SCOPE OF WORK:

A.

This section includes the furnishing, installation, and connection of conduit, fittings, and
boxes to form complete, coordinated, grounding systems.

The term ground, as used in this specification, shall mean any or all of the grounding
types specified.

1.2 RELATED WORK/SECTIONS:

A.

In addition to this section, the Contractor shall refer to other specification sections and
drawings to ascertain the extent of work included. This shall include, but not be limited
to, the following:

1. Division 1.
2. All other Division 26 sections.

1.3 QUALITY ASSURANCE:

A.

NEC Compliance: Comply with NEC requirements as applicable to materials and
installation of electrical grounding systems, associated equipment and wiring. Provide
grounding products which are UL listed and labeled.

UL Compliance: Comply with applicable requirements of UL Standards Nos. 467 and
869 pertaining to electrical grounding and bonding.

IEEE Compliance: Comply with applicable requirements of IEEE Standard 142 and 241
pertaining to electrical grounding.

PART 2 - PRODUCTION

2.1 GENERAL:

A.

GROUNDING

Provide electrical grounding systems with assembly of materials, including cables/wires,
connectors, terminals, solderless lugs, grounding rod/electrodes, bonding jumper braid
and additional accessories needed for complete installation. Where materials or
components are not indicated, provide products complying with NEC, UL, IEEE and
established industry standards.
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2.2 GROUNDING CONDUCTORS:

A.

Shall be UL and NEC approved types, copper, with insulation color identified green,
except where otherwise shown on the drawings, or specified.

Wire size shall not be less than #12 AWG and not less than required by the NEC.

23 GROUND RODS:

A.

Ground rods shall be copperclad steel, 3/4 inch diameter by minimum ten feet long.

24 GROUNDING CLAMPS:

A.

Clamps for connection of grounding electrode conductors to metal piping 1" and less in
diameter shall be cast brass/bronze and of the single screw type design.

Clamps for bonding of metal piping for 1" through 6" in diameter shall be bronze or brass
and of the U-bolt type.

PART 3 - EXECUTION

3.1 INSTALLATION OF ELECTRICAL GROUNDING:

A.

General: Install electrical grounding systems in accordance with applicable portions of
NEC, with NECA's "Standard of Installation," and in accordance with recognized
industry practices to ensure that products comply with requirements and serve intended
functions.

Coordinate with other electrical work as necessary to interface installation of electrical
grounding system with other work.

Weld grounding conductors to underground grounding rods/electrodes.
Connection to structural steel building components shall be made utilizing exothermic

welding. Bolted connections for bonding to steel building components shall only be used
in load bearing masonry construction when connecting to bar joist roofing systems.

3.2 FEEDERS AND BRANCH CIRCUITS:

A.

GROUNDING

Install green insulated equipment grounding conductors with all feeders and branch
circuits. Conductors shall be sized in accordance with NEC Article 250.
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33 EQUIPMENT GROUNDS:

A.

All equipment that has electrical connections (lights, receptacles, panels, and utilization
equipment) shall have a ground wire connected that is directly tied to the ground bus of
the panel which serves it.

Fixed electrical appliances and equipment shall have a ground lug installed and provided
by this contractor for termination of the green ground conductor.

34 CONDUCTIVE PIPING:

A.

Bond all conductive piping systems in the building whether furnished and installed by
this contractor or not to the electrical system ground. Bonding connections shall be made
as close as practical to the water pipe ground or service equipment ground bus.

3.5 GROUND ROD INSTALLATION:

A.

B.

Distance: Drive each rod vertically for not less than ten feet.

Multiple Rods: Where required to obtain the specified ground resistance, install multiple
rods.

Where ground connections will be permanently concealed, make the connections by the
exothermic process to form solid metal joints. Make accessible ground connections with
clamp type ground connectors.

Where rock prevents the driving of vertical ground rods, install grounding electrodes in
trenches and of suitable length to achieve the specified resistance.

3.6 FIELD QUALITY CONTROL:

A.

GROUNDING

Upon completion of installation of electrical grounding systems, test ground resistance
with ground resistance tester. Where tests show resistance to ground over 3 ohms, take
appropriate action to reduce resistance to 3 ohms, or less, by driving additional ground
rods and/or by chemically treating soil encircling ground rod; then retest to demonstrate
compliance. Ground resistance tests shall be performed utilizing fall-of-potential test
method for ground resistance measurements.

Record results of all ground resistance tests and corrective actions and include copies

within the Operation and Maintenance Manual.

END OF SECTION 26 0526
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SECTION 26 0533 - CONDUITS/RACEWAYS AND FITTINGS
PART 1 - GENERAL
1.1 SCOPE:

A. This section includes the furnishing, installation, and connection of conduit, fittings, and
boxes to form complete, coordinated, grounded raceway systems.

B. Types of raceways in this section include the following:
1. Rigid metal conduit (RMC or GRC)
2. Intermediate metal conduit (IMC)
3. Electrical metallic tubing (EMT)
4, Flexible metal conduit (FMT)
5. Liquidtight flexible metal conduit (LFMC)
6. Rigid PVC conduit (PVC)
C. The term conduit, as used in this specification, shall mean any or all of the raceway types
specified.

1.2 RELATED WORK/SECTIONS:
A. In addition to this section, the Contractor shall refer to other specification sections and
drawings to ascertain the extent of work included. This shall include, but not be limited

to, the following:

1. Division 1
2. All other Division 26000 sections
1.3 QUALITY ASSURANCE:

A. NEMA Compliance: Comply with applicable requirements of NEMA standards
pertaining to raceways.

B. UL Compliance and Labeling: Comply with provisions of UL safety standards pertaining
to raceways systems; and, provide products and components which have been UL listed
and labeled.

C. NEC Compliance: Comply with requirements as applicable to construction and

installation of raceway systems.

PART 2 - PRODUCTS
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2.1 RIGID METAL CONDUIT (RMC OR GRC):

2.2

23

24

2.5

A.

Rigid metal steel conduit shall conform to ANSI C80.1 and Underwriter's Laboratories
UL-6 specification, ANSI C80.1.

Conduit shall be hot-dipped galvanized to provide a corrosion resistant coating.

Fittings: Fittings shall be ANSI/NEMA FB 1 threaded type, hot dipped or electronic
plated. Threaded conduit to be secured to boxes, cabinets, etc., by means of galvanized
threaded bushings on the inside and bond-type locknuts on the inside and outside of such
boxes and cabinets. Fittings shall be watertight and the same material as conduit installed
with factory manufactured elbows.

RIGID INTERMEDIATE STEEL CONDUIT (IMC):

A.

Intermediate Metallic Conduit shall conform to ANSI C80.1 and proposed Underwriter's
Laboratories UL 1242 specification.

Conduit shall be hot-dipped galvanized to provide a corrosion resistant coating.
Intermediate Metallic Conduit (IMC) shall have galvanized/metallized thread protection,
and pipe interior shall be protected by corrosion inhibiting coating.

Fittings: Shall be similar to GRC.

Maximum allowable size shall be (4) inches.

ELECTRICAL METALLIC TUBING (EMT):

A.

Electrical metallic tubing shall conform to ANSI C80.3 and Underwriter's Laboratories
UL 797.

EMT shall be hot-dipped galvanized steel with internal coating of silicone epoxy
lubricant to assist in wire pulling.

Fittings: Shall be compression type, steel or malleable iron. Set screw or indentation
type of fittings are not acceptable.

FLEXIBLE METAL CONDUIT (FMC):

A.

B.

C.

Flexible metal conduit shall conform to UL 1.
Flexible conduit to be of hot-dipped galvanized interlocked spirally wound steel strip.
Fittings shall be multiple point type, threading into the internal wall of the conduit

convolutions, and shall have insulated throat. Connectors to be galvanized and be
suitable for connection to associated boxes and conduits.

LIQUID TIGHT FLEXIBLE METAL CONDUIT (LFMC):
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A. Liquid-tight flexible metal conduit shall conform to UL 360.

B. Liquid-tight flexible metal conduit shall consist of flexible galvanized steel tubing over
which is extruded a liquid-tight jacket of polyvinyl chloride (PVC). Conduit shall be
provided with a continuous copper bonding conductor wound spirally between the
convolutions.

C. Fittings used shall be reusable type of malleable iron/steel construction, electro zinc
plated inside and outside, furnished with nylon insulated throat and taper threaded hub.
Connectors to be galvanized and be suitable for connection to associated boxes and
conduits.

2.6 RIGID PVC (PVC):
A. Conduit shall be UL rated 90°C and to UL-651. Fittings shall conform to UL-514.
B. Conduit shall be S40 wall thickness made from polyvinyl chloride (recognized by UL)
compound which includes inert modifier to improve weatherability and heat distortion.
Conduit and couplings shall be homogenous plastic material free from visible cracks,
holes, or foreign inclusions. Conduit bore shall be smooth and free from blisters, nicks,
or other imperfections which could mar conductors or cables.
C. Bends: 90° bends shall be made with galvanized rigid steel elbows. Bends other than
90° shall be made from S80 PVC conduit.
2.7 EXPANSION AND DEFLECTION COUPLINGS:
A. UL 467 and UL 514 shall apply.

B. Shall accommodate, 1.9 cm (0.75 inch) deflection, expansion, or contraction in any
direction, and shall allow 30 degree angular deflections.

C. Shall include internal flexible metal braid sized to guarantee conduit ground continuity
and fault currents in accordance with UL 467, and the NEC code tables for ground
conductors.

D. Shall be watertight, seismically qualified, corrosion-resistant, threaded for and

compatible with rigid or intermediate metal conduit.

E. Jacket shall be flexible, corrosion-resistant, watertight, moisture and heat resistant
molded rubber material with stainless steel jacket clamps.

2.8 CONDUIT SUPPORTS:
A. Parts and hardware shall be zinc-coated or have equivalent corrosion protection.

B. Pipe straps: Fed. Spec. FF-S-760, type 1, style A or B.
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C. Individual conduit hangers: Shall be designed for the purpose, and have pre-assembled

closure bolt and nut, and provisions for receiving hanger rod.

D. Multiple conduit (trapeze) hangers shall be not less than 1-1/2 x 1-1/2 inch, 12 gage steel,
cold formed, lipped channels. Hanger rods shall be not less than 3/8 inch diameter steel.

E. Solid masonry and concrete anchors: Fed. Spec. FF-S-325 shall apply. Anchors shall be
GROUP 111 self-drilling expansion shields, or machine bolt expansion anchors GROUP I1
type 2 or 4, or GROUP VIIL.

PART 3 - EXECUTION

3.1 CONDUIT INSTALLATION SCHEDULE:

A. Conduits utilized shall be metallic conduit types listed in this specification. Metallic
conduit types shall be applied for specific system types as follows:

1.

Power distribution feeders such as feeders for switchboards, panelboard,
transformers, etc.:

a. Exposed or concealed - RMC or IMC
b. Below slabs on grade or underground outside of building - PVC

Feeders to motors: Same requirements as power distribution feeders.
Branch circuits from panelboards (not described above):

a. wet or damp locations exposed or concealed - RMC or IMC
b. Dry locations exposed or concealed - EMT.
C. Below slabs on grade or underground outside of building - PVC

HVAC equipment feeders 1-1/2" trade size and larger: Same requirements as
power distribution feeders.

HVAC equipment feeders smaller than 1-1/2” trade size: Same requirements as
branch circuits from panelboards.

Low voltage systems such as building automation and control systems,
information technology systems: Same requirements as branch circuits.

3.2 CONDUIT INSTALLATION:

A. Installation shall be in accordance with UL, NEC, as shown on the drawings, and as
hereinafter specified.

B. Contractor shall lay out and install conduit runs to avoid proximity to hot pipes. In no
case will a conduit be run within three inches of such pipes, except where crossings are
unavoidable and then conduit shall be kept at least one inch from the covering on pipe

crossed.
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C. Conduits shall be supported as required to comply with applicable paragraphs of the
NEC.

D. Conduit installation shall be as follows:

1. Installed as complete runs before pulling in cables or wires.

2. Flattened, dented, crushed or deformed conduit is not permitted and shall be
removed and replaced at no cost to the Owner.

3. Installed so they will not obstruct head room, walkways, doorways or work by
other trades.

4. Cut square with a hacksaw, reamed, burrs removed, and drawn up tight.

5. Mechanically continuous.
a. Metallic raceway shall also be electrically continuous.

6. Supported within one foot of changes of direction, and within one foot of each
enclosure to which connected.

7. Ends of empty conduit to be closed with plugs or caps at rough-in stage to
prevent entry of debris until wires are pulled in.

8. Conduits shall be secured to cabinets, junction boxes, pull boxes, and outlet
boxes by bonding type locknuts.

9. See architectural detail for conduit penetrations of roof membrane.

E. Conduit Bends:

1. Shall be made with standard conduit bending machines.

2. Conduit hickey may be used for slight offsets, and for straightening stubbed out
conduits.

3. Conduits shall not be bent with a pipe tee or vice.

F. Conduit shall be securely fastened in place at intervals as specified by the code using
suitable straps, hangers and other supporting assemblies. Strap hangers and supporting
assemblies:

1. Shall be of rugged construction capable of supporting weight with a reasonable
factor of safety.

2. Spacers and supporting straps shall be of rugged malleable iron or steel
construction hot dipped galvanized.

3. Shall be adequately protected against corrosion.

G. In wet locations or in locations where corrosive conditions are present, vertical and
horizontal runs of conduit shall be firmly supported so that there is at least 1/4" air space
between the conduit and the wall or supporting surface. Spacers and supporting straps
shall be of malleable iron construction, hot dipped galvanized.

H. Flexible conduit when installed shall have sufficient slack to avoid sharp flexing and

straining due to vibration and thermal expansion/construction. Conduit shall be installed
in such a manner that liquids will tend to run off the surface instead of draining towards
the fittings.
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L Concealed work installation:
1. In cast-in-place:

a. Conduits may be installed in concrete that is at least than 3 times conduit
trade size in thickness but in no case less than 3” thick.

b. Conduit shall be run in direct lines.

C. Conduit may be installed through concrete beams where shown on the
structural drawings or as approved by the Engineer prior to installation.

1) Submit drawings showing locations size, and position of each
proposed penetration for review prior to installation.

d. Spacing between conduits in slab shall be approximately six conduit
diameters apart except one conduit diameter at conduit crossings.

e. Conduits shall be installed approximately at the center of the slab.
f. Couplings and connections shall be concrete tight. Thread compounds

shall be UL approved conductive type to ensure low resistance ground
continuity through the conduits.

2. In CMU (Concrete Masonry Unit) Walls:
a. Conduits shall run vertically within CMU walls except where noted on
the drawings or as approved by the Engineer prior to construction.
3. Conduit shall be run parallel or perpendicular to the building lines.
4. Branch circuit conduits, and conduits feeding ceiling lighting shall be supported
independently from suspended ceiling, lighting fixtures, or air conditioning ducts.
5. Recessed lighting fixtures shall be connected to conduit with not over six feet of
flexible metal conduit.
J. Exposed work installation:
1. Conduit shall be run parallel or perpendicular to the building lines.
2. Horizontal runs shall be installed close to the ceiling or beams and secured with
approved conduit straps.
3. Horizontal or vertical runs shall be supported at not over eight foot intervals.
K. Installation underground or below slabs on grade:
1. Tops of conduits shall be:

a. Not less than 24 inches and not less than shown on the drawings below
finished grade.
b. Not less than 30 inches and not less than shown on the drawings below

road and other paved surfaces.
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M.

2. Conduits shall be installed below power company direct burial primary feeders
where encountered. Coordinate spacing below primary feeder with utility
company.

3. Underground conduits shall be encased in not less than 3" of red cast-in-place
concrete (all around) where run outside of buildings or equipment pads.

Transition from PVC to metallic conduit:

1. Where PVC conduit exits permitted locations, coated rigid galvanized or IMC
conduits shall be utilized for the transition. Acceptable coatings are factory
applied PVC or field applied spray bituminous or tape coatings intended for the
application.

a. Where conduits transition under pad-mounted equipment enclosures such
as switchboards, generators or pad-mounted transformers, it shall be
acceptable to utilize PVC for the transition.

2. Transition to metallic conduits shall occur minimum 12 times conduit trade
diameter prior to exit from permitted locations. Distance shall be measured from
point of exit for horizontal transitions and from center of conduit at point of exit
for horizontal to vertical transitions.

Surface metal raceways:

1. Surface metal raceways shall be used only where shown on the drawings.

33 MOTORS AND VIBRATING EQUIPMENT:

A.

Flexible metal conduit shall be used for connections to motors and other electrical
equipment subject to movement, vibration, misalignment, cramped quarters, or noise
transmission. Flexible metal conduit shall be liquid-tight when installed in exterior
locations, moisture or humidity laden atmosphere, corrosive atmosphere, water or spray
wash-down operations, and locations subject to seepage or dripping of oil, grease or
water. Flexible metal conduit shall be installed with green ground wire.

34 EXPANSION JOINTS:

A.

Conduits 3 inches and larger, rigidly secured to building construction on opposite sides of
a building expansion joint, shall be provided with expansion and deflection couplings.
The couplings shall be installed in accordance with the manufacturer's recommendations.

Conduits smaller than 3 inches shall be provided with junction boxes on both sides of the
expansion joint, and connected by 15 inches of slack flexible conduit. Flexible conduit
shall have a copper green ground bonding jumper installed. In lieu of this flexible
conduit, expansion and deflection couplings as specified above may be installed.

Expansion and deflection couplings shall also be installed where shown on the drawings.
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3.5 CONDUIT SUPPORTS, INSTALLATION:

A.

B.

Safe working load shall not exceed 1/4 of proof test load of fastening devices.
Pipe straps or individual conduit hangers shall be used for supporting individual conduits.

Multiple conduit runs shall be supported by trapeze hangers. Trapeze hangers shall be
designed to support a load equal to or greater than the sum of the weights of the conduits,
wires, hanger itself, and 200 pounds. Each conduit shall be attached by U-bolt or other
approved fastener.

Conduit shall be supported independently of junction boxes, pull boxes, fixtures,
suspended ceiling T-bars, angle supports, etc.

Solid Masonry and Concrete: Fasteners shall be as follows:

1. New construction: Generally, steel or malleable iron concrete inserts in concrete
prior to pouring.
2. Existing construction:

a. Steel expansion anchors not less than 1/4-inch bolt size and not less than
1-1/8 inch embedment.

b. Power set fasteners shall be approved, and not less than 1/4-inch
diameter with depth of penetration not less than three inches.

C. Anchors or fasteners attached to concrete ceilings shall be vibration and
shock resistant.

Hollow masonry. Toggle bolts are permitted. Bolts supported only by plaster are not
acceptable.

Metal structures. Fasteners shall be machine screw or devices specifically designed and
approved for the application.

Attachments by wood plugs, rawl plug, plastic, lead or soft metal anchors, or wood
blocking is not permitted.

Chain, wire, or perforated strap shall not be used to support or fasten conduit.
Vertical supports. Vertical conduit runs shall have riser clamps and supports in

accordance with the NEC and as shown on the drawings. Supports for cable and wire
shall have fittings which include internal wedges and retaining collars.

3.6 LOW VOLTAGE SYSTEM CONDUIT:

A.

B.

Minimum size conduit shall be 3/4", but not less than shown on the drawings.

Conduit bends and elbows shall be long radius.
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3.7 PULL WIRES:

A. Install a # 14 gauge fish wire in empty conduits, except telephone and communications.
Install a nylon pull string in telephone and communication conduits.

3.8 PAINTING:

A. Conduits shall be factory painted.

B. Color Code for conduits shall be as follows:
1. Power distribution — no color
2. Fire alarm systems — red
3. Information technology systems — blue
4. Intercom, paging and public address systems - blue
5. CCTYV, security — orange
6. Lighting control — blue
7. Building automation and control - green

END OF SECTION 26 0533
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SECTION 26 0535 - ELECTRICAL BOXES

PART 1 - GENERAL

1.1 SCOPE OF WORK:

A. This section includes the furnishing, installation and connection of all outlet boxes,
junction boxes, and floor boxes as shown on the drawings or as required to house the
intended wiring, devices or equipment.

B. Types of electrical boxes and fittings specified in this section include the following:
1. Outlet boxes.
2. Junction boxes.
3. Pull boxes.
4. Bushings.
5. Locknuts.
6. Knockout closures.

1.2 RELATED WORK/SECTIONS:
A. In addition to this section, the Contractor shall refer to other specification sections and
drawings to ascertain the extent of work included. This shall include, but not be limited

to, the following:

1. Division 1.
2. All other Division 26000 sections.

B. Other systems specified in Division 26000 may call for special boxes not covered in
section 260535.
1.3 QUALITY ASSURANCE:

A. NEC Compliance: Comply with NEC as applicable to construction and installation of
electrical wiring boxes and fittings.

B. UL Compliance: Comply with applicable requirements of UL 50, UL 514-Series, and
UL 886 pertaining to electrical boxes and fittings. Provide electrical boxes and fittings
which are UL listed and labeled.

C. NEMA Compliance: Comply with applicable requirements of NEMA Stds./Pub No.'s
OS1, OS2, and Pub 250 pertaining to outlet and device boxes, covers, and box supports.

PART 2 - PRODUCTS
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2.1 FABRICATED MATERIALS:

A.

Outlet and Device Boxes (dry interior locations): Provide galvanized coated sheet-steel
outlet wiring boxes, of shapes, cubic inch capacities, and sizes, including box depths as
required by particular application, suitable for installation at respective locations.
Construct outlet boxes with mounting holes, and with conduit size knockout openings in
bottom and sides. Provide boxes with threaded screw holes, with corrosion-resistant
cover and grounding screws for fastening surface and device type box covers, and for
equipment type grounding.

Outlet and Device Box Accessories: Provide outlet box accessories as required for each
installation, including box supports, mounting ears and brackets, wallboard hangers, box
extension rings, fixture studs and metal straps for supporting outlet boxes, which are
compatible with outlet boxes being used to fulfill installation requirements for individual
wiring situations.

1. Plaster rings and device mounting rings shall be of proper depth such that the
device mounting surface is flush with the finished wall/ceiling surface.

Outlet and Device Boxes (damp and wet locations): Provide corrosion resistant cast
metal raintight outlet and wiring device boxes of types, shapes and sizes required for each
application, including depth of boxes, with threaded conduit holes for fastening electrical
conduit, and cast metal face plates. Where weatherproof devices are indicted, provide
spring hinged watertight caps suitable configured for each application, including face
plate gaskets and corrosion resistant plugs and fasteners.

Junction and Pull Boxes: Provide galvanized code-gage sheet steel junction and pull
boxes, with screw-on covers; of types, shapes and sizes, to suite each respective location
and installation; with welded seams and equipped with stainless steel nuts, bolts, screws
and washers.

Bushings, Knockout Closures, and Locknuts: Provide corrosion resistant box knockout
closures, conduit locknuts and malleable iron conduit bushings, offset connectors, of
types and sizes, to suit respective installation requirements and applications.

PART 3 - EXECUTION

3.1 INSTALLATION OF ELECTRICAL BOXES AND FITTINGS:

A.

General: Install electrical boxes and fittings as indicated, in accordance with
manufacturer's written instructions, applicable requirements of NEC and NECA''s
"Standard of Installation," and in accordance with recognized industry practices to fulfill
project requirements.

Coordinate installation of electrical boxes and fittings with wire/cable, wiring devices,
and raceway installation work.

Provide weathertight outlets for interior and exterior locations exposed to weather or
moisture.
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D. Provide knockout closures to cap unused knockout holes where blanks have been

removed.
E. Avoid installing boxes back-to-back in walls.
F. Position recessed outlet boxes accurately to allow for surface finish thickness. Boxes

shall be installed such that the device mounting surface is flush with the wall/ceiling
finished surface.

G. Set floor boxes level and flush with finish flooring material. Provide trim flange to match
finish floor material.

H. Fasten electrical boxes firmly and rigidly to substrates, or structural surfaces to which
attached, or solidly embed electrical boxes in concrete or masonry.

3.2 GROUNDING:
A. Upon completion of installation work, properly ground electrical boxes and demonstrate

compliance with requirements.

END OF SECTION 26 0535
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SECTION 26 2726 - WIRING DEVICES

PART 1 - GENERAL

1.1 SCOPE:

A. This section includes the furnishing, installation, and connection of wiring devices as
shown on the plans.

B. Types of electrical wiring devices in this section include the following:
1. Receptacles
2. Switches
3. Faceplates
4. Motor rated toggle switches

1.2 RELATED WORK/SECTIONS:

A. In addition to this section, the Contractor shall refer to other specification sections and
drawings to ascertain the extent of work included. This shall include, but not be limited
to, the following:

1. Division 1.
2. Other Division 26000 sections.
B. See section on Substitutions.

1.3 QUALITY ASSURANCE:
A. NEC Compliance: Comply with NEC as applicable to installation and wiring of
electrical wiring devices.
1.4 SUBMITTALS:

A. Submit catalog cuts and descriptive literature for approval in accordance with Section
260500 - Electrical General Requirements.

B. Sufficient information, clearly presented, shall be included to determine compliance with
drawings and specifications. The specific item proposed and its area of application shall
be marked on the catalog cuts

PART 2 - PRODUCTS
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2.1 FABRICATED WIRING DEVICES:

A. General: Provide factory-fabricated wiring devices, in types, colors, and electrical ratings

for applications indicated and which comply with NEMA Stds. Pub. No. WD 1 and meet

UL/Federal Spec WC-596.

B. Wiring Devices:

exposed wiring terminals.

1.
2.
3.

Legrand/P&S
Hubbell
Leviton

Plugtail
SnapConnect
Lev-Lok

C. Device color shall be as selected by Architect.

15 and 20A, 120 V devices shall employ modular connections without
Acceptable products are as follows.

D. Wiring Devices: Wiring devices shall be as listed in the following table, or approved

equal:

Description

P&S

Hubbell

Leviton

Single Pole
Toggle Switch

Three Way
Toggle Switch

20A 125V 2P
3W Grounded
Duplex Tamper
Resistant

Receptacle
(NEMA 5-20R)

20A 125V 2P
3W Grounded
Duplex Tamper
Resistant
Ground Fault
Interrupter
(NEMA 5-20R)

20A 125V 2P
3W Grounded
Duplex
Ground Fault

Interrupter weather

resistant
(NEMA 5-20R)

WIRING DEVICES

PS20ACI-

PS20AC3-

PTTR53621

PT2097TRI

2097TRWR

HBL12211

HBL12231

SNAPS5362ITR

GFTWRST20SNAPI

GFWRST20

1221-211

1223-21

M5362-1

MGFT2-1

G5362-WTT
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2.2 WET AND DAMP LOCATION RECEPTACLES:

A.

Type “DL” - Damp Locations: Damp location receptacles shall be duplex GFI
receptacles similar to those under 262726 WIRING DEVICES, Part 2.1.B, mounted in
cast metal outlet box fitted with a gasketed metal cover with spring door. Damp location
receptacles shall be flush mounted unless noted otherwise. Wiring device utilized shall
be listed weather resistant per NEC.

Type “WP” - Wet Locations: Weatherproof receptacles shall be duplex GFI receptacles
as specified under 262726 WIRING DEVICES, Part 2.1.B, mounted in cast metal outlet
box fitted with a gasketed "while-in-use" metal cover, Hubbell WP26E or Pass &
Seymour WIUC10-CAGYV or approved equal. Weatherproof receptacles shall be flush
mounted in exterior walls. Wiring device utilized shall be listed weather resistant per
NEC.

23 DEVICE PLATES:

Outlet boxes shall have a coverplate.
Unused telephone outlets shall be fitted with a blank cover plate.

Faceplates: Provide faceplates for single and combination wiring devices, of types, sizes,
and with ganging cutouts as indicated. Select plates which mate and match wiring
devices to which attached. Metal screws shall be used for securing plates to devices;
screw heads colored to match finish of plates.

Faceplates shall be uniform in design and finish for switches, receptacles, and other
outlets. Plates shall be one-piece of the required number of gangs; sectional plates shall
not be used.

Plates shall be jumbo oversize satin finished stainless steel.

PART 3 - EXECUTION

3.1 INSTALLATION OF WIRING DEVICES:

A.

Install wiring devices as indicated; in accordance with manufacturer's written
instructions, applicable requirements of NEC and NECA's "Standard of Installation", and
in accordance with recognized industry practices to fulfill project requirements.

Coordinate with other work, including painting, electrical boxes and wiring work, as
necessary to interface installation of wiring devices with other work.

Install wiring devices only in electrical boxes which are clean; free from excess building
materials, dirt, and debris.

The devices shall be installed in such a manor as to allow the faceplates to be installed
without distortion of the faceplate or gaps between the faceplate and wall.
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E. Install faceplates after painting work is completed.
F. Unless otherwise specified, install faceplates on all device and outlet boxes including

telephone outlet boxes. As a minimum, blank plates shall be included for 25% of
telephone/data outlets shown on the drawings.

G. Tighten connector and terminals, including screws and bolts, in accordance with
equipment manufacturer's published torque tightening values for wiring devices. Where
manufacturer's torquing requirements are not indicated, tighten connectors and terminals
to comply with tightening torques specified in UL Stds. 486A. Use properly scaled
torque indicating hand tool.

3.2 GROUNDING:
A. Provide equipment grounding connections for wiring devices, unless otherwise indicated.

Tighten connections to comply with tightening torques specified in UL Std. 486A to
assure permanent and effective grounds.

33 TESTING:

A. Prior to energizing circuitry, test wiring for electrical continuity, and for short circuits.
Ensure proper polarity of connections is maintained. Subsequent to energization, test
wiring devices to demonstrate compliance with requirements.

END OF SECTION 26 2726
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SECTION 26 2816 - SAFETY/DISCONNECT SWITCHES

PART 1 - GENERAL

1.1 SCOPE OF WORK:

A. This section includes the furnishing, installation, connection, and wiring of safety
switches.

1.2 RELATED WORK/SECTIONS:

A. In addition to this section, the Contractor shall refer to other specification sections and
drawings to ascertain the extent of work included. This shall include, but not be limited
to, the following:

1. Division 1
2. All other Division 26000 sections
B. See section on Substitutions.

1.3 QUALITY ASSURANCE:

A. Safety/Disconnect switches shall conform to Underwriter's Laboratories UL 98,
"Enclosed and Dead-Front Switches."

1.4 SUBMITTALS:
A. Submit catalog cuts and descriptive literature for approval in accordance with Section
260500 - Electrical General Requirements.

PART 2 - PRODUCTS

2.1 GENERAL SAFETY/DISCONNECT SWITCH FEATURES:

A. Furnish and install safety/disconnect switches as indicated on the plans and
specifications.

B. Switches shall be NEMA type HD (Heavy Duty) and UL listed.

C. All switches shall have switch blades which are fully visible in the "OFF" position when

the switch door is open. All current carrying parts shall be plated to resist corrosion and
promote cool operation. Switches shall have removable arc suppressors where necessary
to permit easy access to line side lugs. Lugs shall be front removable and UL listed for
60 degrees C and 75 degrees C, aluminum or copper wires.
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D. Switches shall be quick-make, quick-break such that, during normal operation of the

2.2

23

24

switch, the operation of the contacts shall not be capable of being restrained by the
operating handle after the closing or opening action of the contacts has started. The
operating handle shall be an integral part of the box, not the cover. Provisions for
padlocking the switch in the "OFF" position with at least three locks shall be provided.
Switches shall have a dual cover interlock to prevent unauthorized opening of the switch
door when the handle is in the "ON" position, and to prevent closing of the switch
mechanism with the door open. The handle position shall indicate whether the switch is
HONH OI’ IIOFFH.

Switches shall be horsepower rated for AC and/or DC as indicated by the plans. All
fusible switches rated 100 thru 600 amperes at 240 volts and 30 thru 600 amperes at 600
volts shall have a UL approved method of field conversion from standard Class H fuse
spacing to Class J fuse spacing. The switch also must accept Class R fuses and have
provisions for field installation of a UL listed rejection feature to reject all fuses except
Class R. The UL listed short circuit rating of the switches shall be 200,000 rms
symmetrical amperes when Class R or Class J fuses are used with the appropriate
rejection scheme. The UL listed short circuit rating of the switch, when equipped with
Class H fuses, shall be 10,000 rms symmetrical amperes. 800 and 1200 ampere switches
shall have provisions for Class L fuses and shall have a UL listed short circuit rating of
200,000 rms symmetrical amperes.

Disconnect switches shall be equipped with ground lug.

NEMA 1 AND 3R HEAVY DUTY SAFETY/DISCONNECT SWITCHES:

A.

Switches shall be furnished in NEMA 1 general purpose enclosures unless exposed to
weather which shall be NEMA 3R. Covers on NEMA 1 enclosures shall be attached with
pin type hinges. NEMA 3R covers shall be securable in the open position. NEMA 3R
enclosures for switches thru 200 amperes shall have provisions for interchangeable bolt-
on hubs. Hubs shall be as indicated on the plans. NEMA 3R enclosures shall be
manufactured from galvanized steel. Enclosures shall have a gray baked enamel finish,
electrodeposited on cleaned, phosphatized steel.

Switches shall comply with paragraph 2.01 of this section.

NEMA 4X HEAVY DUTY SAFETY/DISCONNECT SWITCHES:

A.

Provide NEMA 4X disconnect switches where indicated on the drawings.

SPECIFIED MANUFACTURERS:

A.

Specified manufacturers shall be as follows, or approved equal:

1. General Electric
2. Square D
3. Siemens
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PART 3 - EXECUTION

3.1 INSTALLATION LOCATION:

A. As a general rule, install switches on the equipment it serves, if shown that way on the
drawings.

B. Do not install switch on equipment removable panel.

C. All switches shall be accessible.

3.2 GROUNDING:
A. Connect ground wires to ground lug.

B. See section - GROUNDING.

3.3 CONDUIT BUSHINGS:

A. Use plastic bushings where conduit enters switch.

END OF SECTION 26 2816
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APPENDIX C

YORK COUNTY SCHOOL DISTRICT 3 (ROCK HILL SCHOOLS)
GENERAL BID INSTRUCTIONS

INSTRUCTIONS TO BIDDERS

1. These instructions to bidders are in addition to the AIA documents included in these
specifications.
2. Where the documents do not agree, the more strintent requirements shall be applicable.

3. Of particular importance are the insurance requirements listed in this document.
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SECTION A: GENERAL BID INSTRUCTIONS AND CONDITIONS (WHERE APPLICABLE)

GENERAL BID INSTRUCTIONS

1.

INSTRUCTIONS TO BIDDERS:

Bids shall be publicly opened at 10:00 AM on August ??, 2024. Bid openings shall be conducted
in the Procurement Services, which is located at 386 East Black Street, Rock Hill, SC 29730. Sealed
bids shall be uploaded to Vendor Registry http://vrapp.vendorregistry.com/RockHillSchools,
hand delivered or mailed to the Procurement Services Attention: IFB 21-2245 located at 386 East
Black Street, Rock Hill, SC 29730. The District encourages vendors who wish to attend the bid
opening to do so by conference call.

Vendors may take part by dialing:
Phone Number: 803 -985-3599

Conference ID: 1440403

Bids shall be submitted NO LATER THAN 10:00 AM in the place and manner as described in
paragraph 1A above. Bids received after 10:00 AM shall be late bids. Late bids shall not be
considered for award and will be returned to the vendor unopened.

The District shall not accept responsibility for unidentified bids.

In the event that a bid is unintentionally opened prior to the official time set for a bid opening,
the employee opening such bid shall immediately sign the envelope and deliver it to the
Procurement Services Director.

All prices shall be entered in ink or typewritten and shall remain firm for not less than 60 calendar
days from the bid date. Mistakes may be crossed out, corrections may be inserted adjacent, and
shall be initialed in ink by the person signing the bid.

The District shall not accept oral, emailed, or FAXED bids.

. The Term “Offer” Means Your “Bid” or “Proposal” or “Quotation”
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The Term “Offeror” Means “Vendor” or “Contractor” or “Bidder”

2. TAXES: South Carolina Sales Tax shall be shown as a separate entry on the bid total, if applicable at
7%.

3. AMBIGUOUS BIDS: Bids, which are uncertain as to terms, delivery, quantity, or compliance to
requirements/specifications, may be rejected or otherwise disregarded.

4. BIDDERS QUALIFICATIONS: Bids shall be considered only from bidders who are regularly established
in the business called for, and who in the judgment of the District, are financially responsible and able
to show evidence of their reliability, ability (to render prompt and satisfactory service in the volume
required by this solicitation), experience, equipment, facilities, and personnel directly employed or
supervised.

5. ACKNOWLEDGEMENT OF ADDENDUM(S):
A) Bidders shall acknowledge receipt of all addendum(s) either by signing and returning one copy
of the addendum or by acknowledging the change on the bid form.
B) It is the bidder’s responsibility to determine whether they have received any or all
addendum(s).

6. AFFIRMATIVE ACTION: The successful bidder shall take affirmative action in complying with all
Federal, State, and local requirements concerning fair treatment of all employees/applicants, without
regard or discrimination by reasons of race, color, sex, religion, national origin, and physical handicap.

7. COMMUNICATION WITH PROSPECTIVE BIDDERS:

A. All communication concerning this IFB must be in writing to the Procurement Services
Director. Email is the preferred method of communication.

B. Oral explanation or instructions provided prior to the award of a contract shall not be
binding.

C. From the issue date of this Proposal until the completion of the selection process and the

award notification is announced, bidders are not allowed to communicate with District employees
and/or contracted agents related to this IFB for any reason except as authorized by the Procurement
Services Director. Violation of this provision may result in rejection of the vendor’s response.

D. It is the vendor’s responsibility to check the District’s website procurement page for any
addenda, responses to vendor questions, or other communications, which may be necessary during
the solicitation process.
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8. WITHDRAWAL OF BIDS: Any bidder may withdraw his bid prior to the closing time scheduled for the

10.

11.

12.

13.

14.

receipt of bids. All requests to withdraw bids must be submitted in writing and must document the
fact that the acceptance of the bid will cause the bidder substantial loss.

ASSIGNMENT: No contract may be assigned, sublet, or transferred without the written consent of
the Director of Procurement.

SUBMISSION OF DATA: Each bidder, upon request, shall submit evidence of liability insurance,
Workmen’s Compensation, and any other data released to this solicitation, to satisfy the
requirements of the solicitation and the execution of a contract.

FAILURE TO SUBMIT A BID: Vendors not responding with a bid should not return this solicitation.
Instead, they should advise the District by letter or postcard whether they want to receive future
consideration for similar requirements. Any vendor failing to respond to three consecutive bids for
the same items may be removed from the applicable bid lists.

EXCEPTIONS: Notwithstanding any prior negotiations, the specifications and terms and conditions
provided herein take precedence. Formal objection is hereby made to any or different terms
proposed by Proposers unless listed on a separate sheet labeled “Exceptions”, and agreed to in writing
by the District. Proposals, which are uncertain as to terms, delivery, quantity, or compliance to
requirements/specifications, may be rejected or otherwise disregarded

RIGHT TO PROTEST (Section 4210): Any actual or prospective bidder who is aggrieved in connection
with the solicitation or award may submit a protest to the Director of Purchasing. The protest shall
be submitted in writing within fifteen (15) calendar days of the date of issuance of the Invitation for
Bids or Request for Proposal or other solicitation document, whichever is applicable, or any
amendment to it, if the amendment is at issue.

Any actual bidder or prospective bidder who is aggrieved in connection with the intended award or

award of a contract shall protest to the Director of Purchasing. The protest shall be submitted within
ten (10) of the date award or notification of intent to award, whichever is earlier.

SPECIFICATIONS: Any deviation from the specifications must be clearly pointed out on the bid or
attached as a separate sheet. Otherwise, the bidder will be held responsible for providing
materials that are in strict compliance with the specifications. Deviations must be explained in
detail. All materials shall be subject to inspection and approval after delivery. The District
reserves the right to reject and return, at the risk and expense of the vendor, any portion of a
shipment that is defective or fails to comply with specifications. The rejection of certain items
will not invalidate the remaining order.
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15. SERVICE DATA MANUALS: The Contractor agrees to furnish two (2) copies of a manual, handbook,

16.

17.

18.

19.

or brochure containing operation and maintenance instructions (to include pictures, illustrations,
schematics and complete repair/test guides as necessary).

Where applicable, it shall include electrical data and connection diagrams for all utilities. The
instructions shall also contain a complete list of all replaceable parts showing part numbers,
nomenclature and quantity required.

BIDDER’S RESPONSIBILITY: Each bidder shall fully acquaint himself with the scope of work required
for the execution of the work specified by this bid. This will sometimes require on-site observations.
The failure of a bidder to acquaint himself with existing conditions shall in no way relieve the bidder
of any obligations with respect to this bid or any resulting contract.

POSTING OF AWARD: Notice of Award or Intent to Award will be posted to the Procurement Services
website and Vendor Registry.

PROPRIETARY INFORMATION: Unless otherwise required by law, and until the public opening of the
proposals, all information, materials and other documents submitted by a respondent shall not be
released or made available to any person or entity except District representatives assisting in this
procurement process. Unless required by law, proprietary or financial information submitted to the
District by a respondent will not be disclosed if the respondent visibly marks each part of the proposal
that the respondent considers confidential, financial or proprietary information with the word
“CONFIDENTIAL.”

AWARDING POLICY: The District reserves the right to select and award on an individual item basis,
lot (group) basis or an “all or none” basis, whichever the District determines to be most
advantageous. The award basis is stated in Section B.

Therefore, individual prices per item must be indicated on the Proposal form. Contractors are
encouraged to offer discounts for consideration of consolidated award. Furthermore, the District, in
determining the lowest responsible Bidder on each of the items shall consider, in addition to the
Proposal price, conformity to specifications, delivery, the District’s opinion relative to the quality of
materials/services being offered, training, suitability and adaptability of the services required by this
solicitation. The District reserves the right to reject or accept any or all proposals and to waive any
informalities and/or irregularities thereof.

In the event that identical proposals are received on like items, the Director of Purchasing shall award
proposals in accordance with the District’s Procurement Code.
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20. MINORITY PARTICIPATION: It is the policy of the District to pursue the goal of at least 10% Small
and Minority Business Enterprise (SMBE) utilization in the provision of goods and services to the
District while at the same time maintaining the quality of goods and services provided to the
District through the competitive bidding process. It is the purpose of this policy to allow minority
business enterprises to expand their opportunities and capacities by participating in all District
operated programs. The District has developed a plan for participation in projects by minority
business. This plan includes the following elements.

a) Outreach — A commitment to make every effort to inform contractors of pending
contract opportunities through advertisements, workshops, brochures, and
availability of plans.

b) Good Faith Effort — A commitment to verify contractor solicitations to ensure that
sufficient time and information are available to make a responsible reply.

c¢) ldentification and Recruitment — A commitment to coordinate efforts with the Division
of Small and Minority Business Contracting and Certification (SMBCC) in the
development of potential minority contractor interest.

d) Monitoring and Reporting — A commitment to measure and report actual SMBE
participation.

TERMS AND CONDITIONS

1. ACCIDENTS: The vendor shall hold the District harmless from any and all damages and claims that
may arise by reasons of any negligence on the part of the vendor, his agents, or employees in the
performance of this contract; and, in case of any action brought against the District or any of its agents
or employees, the vendor shall assume full responsibility for their defense. Upon his failure to do so
on the proper notice, the District reserves the right to defend such motion and charge all costs to the
vendor. The vendor shall take all precautions necessary to protect the public against injury

2. TERMINATION: Subject to the provisions below, this contract may be terminated by the Director of
Purchasing, provided a thirty (30) calendar day advance written notice is given to the Vendor.
Termination for convenience. In the event this contract is terminated or canceled upon request and

for the convenience of the District, the District shall negotiate reasonable termination costs,
if applicable.

Termination for Cause. Termination by the District for cause, default or negligence on the part of
the contractor shall be excluded from the foregoing provision. Termination cost, if any, shall
not apply. The thirty (30) day advance notice requirement is waived and the default
provisions of this bid shall apply.



York County School District 3 (Rock Hill Schools) Chiller Replacement
Rock Hill High School BGA Project Number 24024
Buford Goff & Associates, Inc. Construction Documents 07/11/2024

3. EXAMINATION OF RECORDS:
Rock Hill School District has the right to audit the books and records of the vendors that
pertain to this purchase order, both independent of, and pursuant to, the District
Procurement Code. Such books and records shall be maintained for three (3) years from
the date of final payment under the purchase order.

The District may conduct, or have conducted, performance audits of the vendor. The
District may conduct, or have conducted, audits of specific requirements of this bid as
determined necessary by the District.

Pertaining to all audits, vendor shall make available to the District access to its computer
files containing the history of purchase order performance and all other documents
related to the audit. Additionally, any software used by the vendor shall be made
available for auditing purposes at no cost to the District.

4. COMPETITION: There are no federal or state laws that prohibit bidders from submitting a bid lower
than a price or bid given to the United States Government. Bidders may bid lower than the US
Government contract price without any liability, because the District is exempt from the provisions of
the Robinson-Patman Act and other related laws.

5. SOUTH CAROLINA LAW CLAUSE: Upon award of a contract under this solicitation, the person,
partnership, association, or corporation to whom the award is made must comply with the laws of
South Carolina, which requires such person or entity to be authorized/licensed to do business in this
state. Notwithstanding the fact that applicable statutes may exempt or exclude the successful bidder
from requirements that it be authorized/licensed to do business in this state.

By submission of this signed bid, the bidder agrees to subject itself to the jurisdiction and process of
the courts of the State of South Carolina, as to all matters and disputes arising or to arise under the
contract and the performance thereof, including any questions as to the liability of taxes, licenses or
fees levied by the state.

6. STATEMENT OF COMPLIANCE AND ASSURANCES: By submitting a Proposal and signing the Proposal
schedule, vendors are providing written assurance of non-collusion and understanding and
acceptance of all general and special conditions stated in this contract. In addition, this signature
certifies that the firm or agency represented in the Proposal submitted complies with all applicable
federal and state laws and regulations.
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7. MATERIALS REQUIRED: Materials required must be in conformity with the specifications and shall be

10.

subject to inspection and approval after delivery, and shall comply in quality and type of material and
method of manufacture with all applicable local or state laws pertaining thereto. The right is reserved
to reject and return at the risk and expense of the vendor such portions of any shipment that may be
defective or fail to comply with specifications and without validating the remainder of the order.

“OR APPROVED EQUAL” CLAUSES: Certain processes, types of equipment or kinds of materials are
described in the specifications and on the drawings by means of trade names and catalog numbers.
In each instance where this occurs, it is understood and inferred that such description is followed by
the words “or approved equal”. Such method of description is intended merely as a means of
establishing a standard of comparison. However, the District reserves the right to select the items
which, in the judgment of the District, are best suited to the needs of the District, based on price,
quality, service, availability and other relative factors. Vendors must indicate brand name, model,
model number, size, type, weight, color, etc. of the item Proposal if not exactly the same as the item
specified.

Vendor’s stock number or catalog number is not sufficient to meet this requirement. If any Vendor
desires to furnish an item different from what is specifically mentioned in the specifications, he/she
shall submit with his Proposal the information, data, pictures, cuts, designs, etc., of the material
he/she plans to furnish so as to enable the District to compare the material specified; and, such
material will be given due consideration. The District reserves the right to insist upon and receive the
items as specified, if submitted items do not meet the District’s standards for acceptance.

PATENTS: The vendor shall hold the District, its officers, agents, and employees harmless from liability
of any nature or kind whatsoever, on account of use by the publisher or author, manufacturer or
agent, of any copyrighted or non-copyrighted composition, secret process, article or appliance
furnished or used under this Proposal.

INSTALLATION: Where equipment is called for to be installed under this Proposal, it shall be placed,
leveled and accurately fastened into place by the vendor. He/she shall be responsible for obtaining
dimensions and other such data which may be required to assure exact fit to work under another
contract or as intended by the District. The vendor shall be responsible for providing an appropriate
amount of lead-in for equipment requiring electrical, water or other basic service. The District will
normally be responsible for bringing the appropriate service to the lead-in. The vendor shall
completely remove from the premises all packaging, crating, and other litter due to his/her work.
He/she shall also be responsible the cost of repair of any damage to existing work which is caused
by him/her during the installation of his/her equipment.
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11. GUARANTEE: The vendor shall supply a guarantee for all workmanship for the equipment he/she is

12.

13.

14.

15.

16.

furnishing for a period comparable to the standards in the industry. When defects or faulty materials
are discovered during the guarantee period, the vendor shall, immediately, upon notification by the
District, process at his/her own expense, to repair or replace the same.

PROPER INVOICE: Invoices submitted for payment for goods or services provided under this contract

shall contain, as a minimum, the following information:

e Name of business concern

e Contract number or other authorization for delivery of service or property

Complete description

Price and quantity of property or service actually delivered or executed

Shipping and payment terms

e Labor Costs separate from material costs

e Name where applicable

o Title, telephone number and complete mailing address of responsible official to whom payment
is to be sent; and other substantiating documentation of information as required by the contract

e Allinvoices shall be submitted via email to APINVOICES@rhmail.org with the Company name
and purchase order# referenced in the subject line

TIME OF COMPLETION: Date of delivery shall be a consideration factor in the awarding process. The
Vendor shall include with his/her Proposal delivery dates for each item as requested, and shall furnish
all items in accordance with the Proposal solicitation unless an extension was granted by the District
in writing.

DEFAULT: Inthe event the successful contractor defaults on any part or all of his Proposal, ROCK HILL
SCHOOL DISTRICT THREE reserves the right to purchase any or all of the services in default in the open
market and charge the defaulting contractor for the difference of the cost. Should such charge be
assessed, no subsequent proposals of the defaulting contractor shall be considered unless assessed
charge has been satisfied.

DRUG-FREE WORKPLACE: This contract is subject to the Drug Free Workplace Act if the stated or
estimated value is Fifty Thousand Dollars or more. The contractor shall comply with all terms and
conditions of the Drug Free Workplace Act, S. C. CODE ANN. 44-107-10 et seq. (1976 as amended), if
this contract is for a stated or estimated value of Fifty Thousand Dollars or more. By signing this
Proposal, you are certifying that you will comply with the Drug Free Workplace Act.

NON-APPROPRIATIONS: Any contract entered into by ROCK HILL SCHOOL DISTRICT THREE resulting
from this Request shall be subject to cancellation without damages or further obligation when funds
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17.

18.

19.

20.

21.

22.

are not appropriated or otherwise made available to support continuation of performance in a
subsequent fiscal period or appropriated period.

PACKAGING AND DELIVERY: All shipments shall be FOB: to the District location as cited on the

purchase order/contract. The purchase order/contract number shall be clearly stated on the shipping
container. The parties agree hereto that delivery by the contractor to the common carrier does not
constitute delivery to the District. Any claims for loss or damage shall be between the contractor and
the carriers.

UNIT PRICES: A unit price will take precedence over an extended price. When discrepancies exist
between a unit price and an extended price, the unit price shall govern and be presumed to be the
correct price.

PRICE ADJUSTMENT BASED ON CONTRACTOR’S COST: Any request for price increase must be
submitted to the District at least ninety (90) days prior to the renewal date unless otherwise stated.
(Price increases will only become effective if approved in writing by the Procurement Services
Director). The maximum increase will not exceed the unadjusted percent change from the previous
year shown in the Consumer Price Index (CPI), All Urban Consumers (CPI-U), “Other Goods and
Services” or the current market conditions. A justification of the increase shall be submitted in
addition to the index.

ITEM SUBSTITUTION: No item substitutions will be allowed on purchase orders, awarded as a result
of this solicitation, without the written permission of the Director of Purchasing.

SUSPENSION AND DEBARMENT: By submitting a proposal (IFB/RFP/RFQ), the applicant certifies, to
the best of its knowledge and belief that the applicant and/or any of its principals, sub grantees, or
subcontractors are not presently debarred, suspended, proposed for debarment, or declared
ineligible for the award of contracts by any state or federal agency; have not, within a three-year
period preceding this application, been convicted of or had a civil judgment rendered against them
for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or
performing a public (federal, state, or local) contract or subcontract; violation of federal or state
antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery,
bribery, falsification, or destruction of records, making false statements, tax evasion, or receiving
stolen property; and are not presently indicted for, or otherwise criminally or civilly charged by a
governmental entity with, commission of any of the offenses enumerated above. Applicant has not,
within a three —year period preceding this application, had one or more contracts terminated for
default by any public (federal, state, or local) entity.

INDEMNITY: Contractor agrees to protect, defend, indemnify and hold Rock Hill School District Three,
its officers, employees and agents free and harmless from and against any and all losses, penalties,
damages, settlements, costs, charges, professional fees or other expenses or liabilities of every kind
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and character arising out of or relating to any and all claims, liens, demands, obligations, actions,
proceedings, or causes of action of every kind in connection with or arising out of this agreement
and/or the performance hereof that are due, in whole or in part, to the negligence of the Contractor,
its officers, employees, subcontractors or agents.

Contractor further agrees to investigate, handle, respond to, provide defense for, and defend the
same at its sole expense and agrees to bear all other costs and expenses related thereto.

23. INSURANCE REQUIREMENTS: Contractor shall maintain, throughout the performance of its
obligations under this contract, a policy or policies of Worker’s Compensation insurance with such
limits as may be required by law, and a policy or policies of general liability insurance insuring against
liability for injury to, and death of, persons and damage to, and destruction of, property arising out of
or based upon any act or omission of the contractor or any of its subcontractors or their respective
officers, directors, employees or agents. Such general liability insurance shall have limits sufficient to
cover any loss or potential loss resulting from this contract.

The successful contractor shall provide a certificate of insurance within ten (10) calendar days after
notification of award of the proposal. The insurance required shall be written for not less than totals
listed below:

A. WORKERS’ COMPENSATION
Statutory limits covering all employees, including Employer’s Liability with limits of:

$500,000 Each Accident
$500,000 Disease - Each Employee
$500,000 Disease - Policy Limit

B. COMMERCIAL GENERAL LIABILITY

Covering all operations involved in this Agreement.

$1,000,000 General Aggregate
$1,000,000 Products/Completed Operations Aggregate

$1,000,000 Each Occurrence
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S 5,000 Medical Payments

C. COMMERCIAL AUTOMOBILE LIABILITY

$1,000,000 Combined Single Limit - Any Auto

24. WORKMANSHIP: All workmen shall be thoroughly experienced and/or trained and certified in the

25.

26.

27.

particular trade or class in which they are employed. All work shall be done according to the
specifications covering the class or type of work and shall meet the approval of the School District’s
representative.

LIABILITY- The contractor shall assume liability for damage or loss resulting from the wrongful act(s)
and/or negligence of his employees. The contractor or his insurer shall reimburse the School District
for any such damage or loss within 30 days.

Subcontracting

The contractor shall not subcontract any portion of this contract without prior written approval from
the School District, which consent shall not be unreasonably withheld provided, contractor remains
liable for performance of all items of this contract.

Laws

The contractor shall comply with all laws, ordinances, codes, rules and regulations bearing on the
conduct of the work, including those of Federal, State, and Local agencies having jurisdiction. This
shall include but not be limited to minimum wages, labor and equal employment opportunity laws.

SAFETY, DAMAGE OR THEFT:
Contractor shall be responsible for complying at all times of this contract with, OSHA, AHERA, SCDHEC,

and EPA requirements and shall immediately report any loss of time or injuries to the Director of
Operations (803) 981-1150.

SECURITY: The Contractor shall be responsible for safeguarding against loss, theft, or damage of all
Rock Hill School Districts’ property, materials, equipment, and accessories that might be exposed to
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the contractor’s personnel. Guns, knives, or other dangerous weapons shall not be allowed on
campus. Smoking, alcohol and drugs are prohibited on the campus.

28. UNAUTHORIZED PERSONNEL: Contractor’s personnel shall not allow any unauthorized persons in
school buildings (children, friends, or anyone else not authorized by School District or contractor).

29. FORCE MAJEURE: Neither the District nor the Contractor shall be liable for any excess costs if failure
to perform the contract arises out of causes beyond the control and without the fault or negligence
of either party. Such causes may include, but not restricted to acts of God or of the public enemy,
acts of government in either its sovereign or contractual capacity, fires, floods epidemics, quarantine,
restrictions, strikes, freight embargos, and unusually severe weather conditions; but in every case, the
failure to perform is caused beyond the control of both the District and the Contractor, and without
the fault or negligence of either of them.

30. CONTRACT PROVISION TO REQUIRE CERTIFICATION AND COMPLIANCE CONCERNING ILLEGAL
ALIENS: By submission of this bid, the bidder as the prime contractor does hereby agree:

a. To certify its compliance with the requirements of Chapter 14 of Title 8 of the S.C. Code
of Laws regarding Unauthorized Aliens and Public Equipment;

b. To provide Rock Hill School District with any documents required to establish such compliance
upon request; and

c. To register and participate and require agreement from subcontractors and sub-
subcontractors to register and participate in the federal work authorization program to verify
the employment authorization of all new employees, or to employ only workers who supply
the documents required pursuant to S.C. Code 8-14-20(B)(2).

31. CONTRACT DOCUMENT: This solicitation document, any addendum(s), and record of
negotiation(s) will become a part of the contract when awarded.

32. STUDENT AND STAFF SAFETY: The successful bidder shall be required to verify that criminal conviction
inquiries/checks and pertinent criminal background inquires/checks have been conducted on all of its
employees and the subcontractors who may interact with staff and/or students during the
performance of the awarded scope of work or who may have a need to enter District property related
to the performance of the contract or who may have access to personal student or District personnel
information.

All inquiries and background checks must be conducted annually or more frequently or as required by
the District if the bidder has the potential to be in the presence of students. Student, parent, and
participant information shall be kept confidential and shall not be disclosed for any purpose.
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33.

Persons who are identified as a Sex Offender or violators as defined by the South Carolina Code of
Laws (Ann. 2006), Article 7, Sections 23-3-400 to 23-3-500 or statute or any other states statues and
person who have been convicted of Violent Crimes as defined by the South Carolina Code of Laws,
1976, Section 16-160; are prohibited from entering any of the Rock Hill School District facilities at any
time, including all District grounds and all District facilities. Persons employed by or under the
direction of the bidder or any subcontractor who are under investigation or have been charged with
crimes and/or convicted of crimes against children or crimes of a sexual or violent nature shall not be
allowed on District property.

The District may in its sole discretion terminate any existing contract for the failure by the awarded
bidder, its subcontractors or any representative of the bidder or subcontract to observe this
requirement or for any violation of this solicitation’s requirements. No penalty or other costs shall be
levied against the District as a result of its decision to terminate the contract or award.

In addition to the above obligations of successful bidder/awarded firm, all persons and contractor
personnel having contact with students and/or any individual who enters onto District property may
be subject to a national criminal background check at the discretion of the District prior to entry upon
District property and the performance of any duties. All individuals entering District property shall be
screened nationally for criminal sex offenses/sex offender status on automated equipment at school
or site.

RHSD3 COVID-19 Guidelines: Due to Rock Hill School District Three COVID-19 guidelines, facilities
access is limited to designated access points. Contractors are encouraged to follow recommended
preventive measures according to guidelines available by the Centers for Disease Control (CDC) and/or
South Carolina Department of Health and Environmental Control (SC DHEC). In particular, Contractors
are responsible for ensuring onsite personnel have gloves and masks available, screening all onsite
personnel daily using the District’s COVID-19 Screening Form which includes symptomatic screening
guestions and a temperature check. If any of the listed symptoms are present or if the worker’s
temperature is greater than 100.4, the worker will not be allowed on site. Contractors agree to notify
the District if any onsite personnel report symptoms.
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