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Ascension Parish School

Board
Bid SB-10592
St. Amant Primary - Temporary Kitchen Remediation

Bid Number SB-10592
Bid Title St. Amant Primary - Temporary Kitchen Remediation
Bid Start Date Oct 27, 2016 10:45:38 AM CDT
Bid End Date Nov 22, 2016 1:00:00 PM CST
Question & AnSwer |\ 17, 2016 1:00:00 PM CST
End Date
Bid Contact JEFF PARENT

SUPERVISOR

MAINENTANCE

225.391-7313

JEFF.PARENT@APSB.ORG

Contract Duration One Time Purchase
Contract Renewal 1 annual renewal
Prices Good for 30 days

Pre-Bid Conference Nov 11, 2016 8:00:00 AM CST
Attendance is mandatory
Location: St. Amant Primary School
44365 Hwy 429
St. Amant, LA 70774

Bid Comments Bid Walk Attendance is Mandatory. This will be re-construction of kitchen area

Item Response Form

Item SB-10592--01-01 - SB-10592, St. Amant Primary - Temporary Kitchen Remediation
Quantity 1 lump sum

Unit Price |

Delivery Location Ascension Parish School Board

No Location Specified

Qtyl
Expected Expenditure $350,000.00

Description
Bid Walk Attendance is Mandatory. This will be re -construction of kitchen area

10/27/2016 9:47 AM
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SB-10592

ST. AMANT PRIMARY

44365 LA HWY. 429
ST. AMANT, LA 70774

Ascension Parish School
Board

TEMPORARY KITCHEN REMEDIATION

OCTOBER 27, 2016

CONSTRUCTION DOCUMENT SET

ASCENSION
/=4 PUBLIC SCHOOLS

2 Every Child Successful In An Ever-Changing World

School Board Members
DAVID ALEXANDER

Superintendent

Robyn Penn Delaney Taft C. KIeinPe’rer

District 1, Seat A District 5, Seat B

Scott Duplechein Lorraine Wimberly
District 2 District 6, Seat A
Julie Blouin Louis Lambert
District 3 District 6, Seat B
Kerry Diez Troy J. Gautreau, Sr.
District 4, Seat A District 7, Seat A
John D. Mu rEhy Patricia Russo
District 4, Seat District 7, Seat B

Shawn Sevario
District 5, Seat A
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Bid SB-10592

p.3



Ascension Parish School
Board

CONSTRUCTION NOTES

MARK | DESCRIPTION

INSTALL NEW CILING TILES AT ALL LOCATIONS WHERE CEILING TILES ARE MISSING OR DAMAGED,
MATCH EXISTING COLOR AND FINISH OF EXISTING TILES. CONTRACTOR TO VISIT SITE TO DETERMINE
QUANITY AND FINISH.

2

3

4

5

6

7 NOT USED

8 INSTALL NEW WOOD WALL MOUNTED BENCH

9 INSTALL PAINTED PLYWOOD BARRIER TO COMPLETLY COVER OPENINGS AND TO RESTRICT ACCES TO
CONCESSION AREA.

10 INSTALL PAINTED PLYWOOD STALLS IN EXISTING RESTROOMS

11

12 REMOVE EXISTING GYPSUM BOARD AND INSTALL NEW 5/8" GYPSUM BOARD ON THE ENTIRE WALL

13

14

15

16 REPAIR / PATCH EXISTING EPOXY GYM FLOORING

17

18 PRIME AND PAINT EXISTING COLUMN

19 PRIME AND PAINT ALL WALLS IN ROOM WITH EPOXY PAINT

20

21

22 INSTALL TEMPORARY PAINTED 3/4" PLYWOOD PANEL IN BOOTOM PANELS OF EXISTING HOLLOW

METAL STOREFRONT SYSTEM.

I:J
STORAGE
- 101
° MECHANICAL
3 KITCHEN ]
5
|
& = CAN WASH
8'-0" 7-2" 9'-10" 5.6 . 3.0 8'-0" 4
1 )
Ep— A — N
4
. _
¥
_ A — | —
s | JANITOR |
] 108] OFFICE e
107
L 6]
: 5
s = RECIEVING
5 |
6]
]
T ™
2 COOLER / | —
6]
©  DRY STORAGE
COOLER / Oo
I 1
E:
25'-0" 16'- 6" 7'-10"
49'- 4"

GENERAL NOTES

. REATTACH ALL CEILING MOUNTED DEVICES.

. REINSTALL ALL EXISTING CEILING MOUNTED DIFFUSERS

. REMOVE AND REPLACE ALL WALL MOUNTED RETURN AIR GRILLS.

. SCOPE ALL FLOOR DRAINS AND UNCLOG AS REQUIRED.

5. FRP PANEL SHALL BE INSTALLED FULL HEIGHTS ON WALLS WHERE QUARRY TILE FLOORING IS EXISTING AND AS
INDICATED ON THE DRAWINGS. FRP PANELS SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURERS WRITTEN
SPECIFICATIONS.

6. ALL DIMENSIONS SHALL BE VERIFIED ON SITE.
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DOMAIN

ARCHITECTURE

www.domain-dsgn.com
8316 kelwood avenue
baton rouge, la 70806
225.216.3770 ph
225.216.3771 fax
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These drawings are the property of
DOMAIN ARCHITECTURE APAC and are not to be
reproduced in whole or in part. They are only to be used for the
project and site specifically identified herein

Scales stated hereon are valid on the original drawings only.
Contractor shall carefully review all dimensions and conditions
shown and report to the architect any errors, inconsistencies, or
omissions discovered.

These plans were prepared in this office under our
personal supervision, and to the best of our knowledge comply
with state and local codes. We will generally administer
construction.
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$B-10592
ST. AMANT PRIMARY

TEMPORARY KITCHEN REMEDIATION

mechanical & electrical engineer:
CRUMB ENGINEERING
4609 FAIRFIELD STREET
METAIRIE, LA 70006
504.455.4450

structural engineer:

civil engineer:

landscape architect:

revisions

No. Description Date

PROJ. #. ENTER PROJECT #

date
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Bid SB-10592

Ascension Parish School

OCTOBER 27, 2016

Board

EQUIPMENT SCHEDULE

ITEM

NO. | QTY DESCRIPTION NOTES

1. WALK—IN COOLER A

2. 1 WALK—IN FREEZER A
LEGEND:

A.  DIVISION 11 (FOOD SERVICE EQUIPMENT)
B. DIVISION 22 (PLUMBING)

C.  NOT IN CONTRACT

PLUMBING/ELECTRICAL ROUGH—IN DATA SCHEDULE

CONN.| ITEM

NO. | NO. UTILITY REQUIREMENTS NOTES
P—1 1/2 FRENCH DRAIN REQUIRED FOR CONDENSATE DRAIN LINES OF COILS 2

E—1 1 27.1MCA 120/208V 1—PH FOR WALK—IN COOLER UNIT S

E-2 2 27.1MCA 120/208V 1—PH FOR WALK—IN FREEZER UNIT S

PLUMBING/ELECTRICAL ROUGH—IN NOTES

REQUIRED.

1. ROUGH—IN PLAN SHOWS APPROXIMATE LOCATIONS FOR UTILITY REQUIREMENTS OF FOOD SERVICE EQUIPMENT
SPECIFIED. CONTRACTOR SHALL VERIFY ACCURACY OF LOCATIONS.

2. EXTEND CONDENSATE DRAIN TO FRENCH DRAIN — DIVISION 11. DRAIN LINE TRAP AND 2" AIR—GAP

S. REFRIGERATION SYSTEM SHALL INCLUDE PRE—-WIRED UL-LISTED CIRCUIT BREAKERS AND LINE DISCONNECT
SWITCH — DIVISION 11.

19'—11"

WALK—IN
FREEZER

(=10" F)

—

REFER TO ARCHITECTURAL
DRAWINGS FOR

.

COOLER/FREEZER LOCATIONS

WALK—IN
COOLER

(+35 F)

—

5

SINCE 1966

FOOD FACILITIES DESIGNERS &
CONSULTANTS
7948 Goobwoob BOULEVARD
BATON ROUGE, LA 70806

225.923.1289 WWW.FUTCHDESIGN.COM

‘|/4II — ‘ll_OII

TEMP WALK-IN COOLER/FREEZER - FOOD SERVICE EQUIPMENT FLOOR PLAN

DOMAIN

ARCHITECTURE

www.domain-dsgn.com
8316 kelwood avenue
baton rouge, la 70806
225.216.3770 ph

225.216.3771 fax
e

These drawings are the property of
DOMAIN ARCHITECTURE APAC and are not to be
reproduced in whole or in part. They are only to be used for the
project and site specifically identified herein

Scales stated hereon are valid on the original drawings only.
Contractor shall carefully review all dimensions and conditions
shown and report to the architect any errors, inconsistencies, or

omissions discovered.

These plans were prepared in this office under our
personal supervision, and to the best of our knowledge comply
with state and local codes. We will generally administer
construction.
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ST. AMANT PRIMARY

TEMPORARY KITCHEN REMEDIATION

e echanical & elecincal engineer:
CRUMB ENGINEERING
4609 FAIRFIELD STREET
METAIRIE, LA 70006
504.455.4450

structural engineer:

civil engineer:

landscape architect:

e —————
revisions

No. Description Date

PROJ. #.

date

OCTOBER 27, 2016

sheet

FST1.1
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Ascension Parish School
Board

Project Manual

SB- 10592
St. Amant Primary -
Temporary Kitchen Remediation

e 6 o6 o o
: " ,‘:' t L \" " " {, - ii; !:,r' ~ g "7. \) (”a,}‘ 1 :::»

| Every Child Successful In An Ever-Changing World

Ascension Parish School Board
e 6 o o o

October 27, 2016
Project No. C16-0071g

DOMAIN

8316 Kelwood Avenue, Baton Rouge, LA 70806
Ph (225) 216-3770 [ Fax (225) 216-3771

10/27/2016 9:47 AM
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Ascension Parish School Bid SB-10592

Board

St. Amant Primary - domain architecture
Temporary Kitchen Remediation a professional architectural corporation
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David Alexander
Superintendent

Patricia Russo
Board President
District 7B

Taft Kleinpeter
Vice President
District 5B

Ascension Parish School Bid SB-10592

Board

Robyn Penn Delaney, District 1

ASC E N S ' O N Scott Duplechein, District 2
% = , P ; ~ 1 ¢ Julie Blouin, District 3

) D L o [l 1 s Kerry Diez, District 4A

John Murphy, District 4B
Shawn Sevario, District 5A
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1100 Webster Street Louis Lambert, District 6B

Donaldsonville, LA 70346 Troy Gautreau, Sr., District 7A
(225) 391-7000 (Gonzales) | (225) 257-2000 (Donaldsonville)

www.apsb.org

Every Child Successful In An Ever-Changing World

October 24, 2016

ADVERTISEMENT FOR BID

Sealed Bids will be received by the Ascension Public Schools, Attention Carl W.
Fontenot, Purchasing Department, 1100 Webster Street, Donaldsonville, LA 70346, not later
than 1:00 p. m., Tuesday, November 22, 2016, for the following:

SB-10592

St. Amant Primary -Temporary Kitchen Remediation

A mandatory Pre-Bid Conference will be held at 8:00 a. m., November 11, 2016, at the
main office, at location and address, St. Amant Primary — 44365 Hwy 429, St. Amant, LA
70774. No bid will be accepted from any contractor who does not attend and sign-in at the
Pre-Bid Conference. The Bids will be opened at the School Board Office immediately
following the close of bid time on the above noted date.

Preliminary bid information may be obtained by contacting Mr. Carl Fontenot,
Purchasing Manager, 1100 Webster Street, Donaldsonville, Louisiana 70346, 225/391-7133 or

via BidSync.com.

It is the policy of the Ascension Public Schools to provide equal opportunities without
regard to race, color, national origin, sex, age, disabilities, or veteran status in educational
programs and activities. This includes, but is not limited to, admissions, educational services
financial aid and employment.

Insertion Dates:

10/27/2016 9:47 AM

ASCENSION PUBLIC SCHOOLS
/s/David Alexander
Superintendent

October 27, 2016
November 3, 2016
November 10, 2016

An Equal Opportunity Employer
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Ascension Parish School Bid SB-10592

Board

INSTRUCTIONS TO BIDDERS
Dated 12/4/15
ARTICLE 1
DEFINITIONS AND INTRODUCTION

1.1 The Bidding Documents and the Contract Documents include the following:

Advertisement for Bids, Instructions to Bidders, Bid Form, General Conditions of the Contract for
Construction, AIA Document A 201, 2007 Edition, Supplementary General Conditions, Contract
Between Owner and Contractor, AIA Document A 101, Standard Form of Agreement Between
Owner and Contractor where the basis of payment is a STIPULATED SUM, Performance and
Payment Bond(s), Specifications Divisions 1 through 33, Drawings, and Addenda.
1.2 The Owner of the proposed work is

Ascension Parish School Board

1100 Webster St.

P.O. Box 189

Donaldsonville, LA 70346

1.3 The title of work will be as indicated in the Advertisement for Bids.

14 All definitions set forth in the General Conditions of the Contract for Construction, AIA Document
A 201 or in other Contract Documents are hereby made a part of the Instructions to Bidders.

15 Addenda are written or graphic instruments issued by the Architect prior to the opening of bids
which modify or interpret the Bidding Documents by additions, deletions, clarifications, corrections
and prior approvals.

1.6 A Bid is a complete and properly signed proposal to do the Work or designated portion thereof for
the sums stipulated therein, submitted in accordance with the Bidding Documents.

1.7 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work
described as the Base Bid, to which Work may be added for sums stated in Alternate Bids.

1.8 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to the amount of the
Base Bid if the corresponding change in the Work or change in materials or methods of
construction described in the Bidding Documents is accepted.

1.9 A unit price is an amount stated in the Bid as a price per unit of measurement for materials,
equipment, or services or a portion of the Work as described in the Bidding Documents.

1.10 A Bidder is a person or entity who submits a Bid.

1.11 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment, or
labor for a portion of the Work.

1.12  Architects and Engineers: The Architect of record or his authorized representative, and the
consulting Engineer(s) whose seal(s) occur on the Construction Documents will administer the
construction contract.

1.13 Bid Forms can be found immediately following these instructions to bidders.

1.14 A Unit Price is an amount proposed by Bidder and stated on the Bid Form as a price per unit of
measurement for materials and/or services that shall be added or deducted from the contract sum
by Change Order in the event the estimated quantities of work required by the Contract
Documents are increased or decreased.

1012712016 9ASGGRsion Parish School Board IB 10of11
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Ascension Parish School Bid SB-10592

Board

12/4/15 Instructions to Bidders

21

211

2.1.2

2.13

214

2.15

3.1

3.11

3.1.2

3.1.3

3.14

3.15

3.2

3.2.1

ARTICLE 2
BIDDER'S REPRESENTATION

The Bidder by making his Bid represents that:

The Bidder has read and understands the Bidding Documents and his Bid is made in accordance
therewith, and,

The Bidder has visited the site(s) and has familiarized himself with all of the local conditions
under which the Work is to be performed, and has correlated the Bidder's personal observations
with the requirements of the proposed Contract Documents, and,

The Bid is based upon the materials, systems, and equipment described in the Bidding
Documents as advertised and as modified by Addenda, without exception, and,

The Bidder is fully qualified under all Louisiana State Laws, and all local licensing laws for
Contractors in effect at the time and at the location(s) of the Work before submitting his Bid, and
that all of his Sub-bidders or prospective Sub-contractors are duly licensed in accordance with all
laws, (if required).

His bid is not based on any verbal instructions contrary to the Contract Documents and addenda.

ARTICLE 3
BIDDING DOCUMENTS

COPIES

Bidding Documents may be obtained directly from the Architect for a deposit of amount per set as
described in Article 11. Deposits will be refunded only if Bidding Documents are received by the
Architect within 10 days after bid date specified in the Advertisement for Bids. No deposits will be
refunded if Bidding Documents are received late. No deposit will be refunded for returned torn,
not bound, nor incomplete, partial sets of Bidding Documents which are not in good condition.
The Architect will not call to warn bidders when Bidding Documents are due. Submit Louisiana
Contractor's License Number, name and address phone, and fax when ordering plans.

Cost of postage paid by bidders to receive plans will not be refunded. All costs of postage or
delivery to return sets of documents to the Architect shall be paid for by the company which
procured said sets.

Bid documents are also available from this website: http://www.bidsync.com/

Bidders shall use complete sets of Bidding Documents in preparing bids; neither the Owner nor
the Architect assumes responsibility for errors, omissions, and misinterpretations resulting from
the use of incomplete sets of Bidding Documents. Prior to bidding, verify all specification page
numbers and Drawing sheet numbers with the specified index to insure receipt of all documents.

The Owner or Architect in making copies of the Bidding Documents available on the above terms,
do so only for the purpose of obtaining bids on the Work and do not confer a license or grant
permission for any other use of the Bidding Documents.

INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

The Bidder shall carefully study and compare the Bidding Documents with each other, and with
other work of separate contractors to the extent that it relates to the Work for which the Bid is
submitted, shall examine the site and all local conditions, and shall at once report to the Architect
all ambiguities, inconsistencies, or errors discovered in the Bidding Documents or errors relating
to the Project site.

10/27/2016 Q_Q;c,g\wsion Parish School Board IB2of 11
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Ascension Parish School Bid SB-10592
Board

12/4/15 Instructions to Bidders

3.2.2 Bidders and Sub-bidders requiring clarification or interpretation of the Bidding Documents shall
make a written request to the Architect to reach him at least seven (7) working days, exclusive of
weekends and holidays, prior to the date for receipt of Bids.

3.2.3 Interpretations, corrections, or changes of the Bidding Documents will be made by written
Addendum. Interpretations, corrections, or changes of the Bidding Documents made in any other
manner will not be binding, and Bidders shall not rely upon them.

3.3 SUBSTITUTIONS- (PRIOR APPROVAL REQUIRED)

3.3.1 The materials, products, and equipment described in the Bidding Documents establish a standard
of required function, dimension, appearance and quality to be met by any proposed substitution.

3.3.2 No substitution will be considered prior to receipt of Bids unless a complete written request for
approval has been submitted by the proposer and has been received by the Architect at least
seven (7) working days, exclusive of weekends and legal holidays, prior to the date for receipt of
Bids (RS 38:2295C).

3.3.3 All request shall include the name of the material or equipment for which it is to be substituted,
the location, and a complete description of the proposed substitute including model numbers,
colors, textures, drawings, cuts, performance and test data and all other detailed information
necessary for a complete evaluation. A written statement setting forth all changes in other
materials, equipment, or other portions of the Work including changes in the work of other
contracts that incorporation of the proposed substitution would require shall be included.

3.3.4 The burden of proof of the merit of the proposed substitution is upon the proposer. Incomplete
product submittals not indicating meeting the standards specified, colors, textures, actual
samples, sufficient dimensions, quality, and strength of materials, and other standards specified
will not be reviewed and will not be added to the list of prior approvals specified by addendum.

3.3.5 The Architect's decision of approval or disapproval of a proposed substitution shall be final.

3.3.6 The Architect reserves the right to reject products for which incomplete test data, samples,
telephone numbers of users of products and information has been submitted. All test data and
information shall meet or exceed standards specified. Manufacturers are responsible for
submitting all information and all additional information requested by the Architect prior to the
date specified above. Substitutions which require substantial revision of the Contract Documents
will not be considered. The Architect reserves the right to reject materials and equipment
proposed for this Project.

3.3.7 The Contractor shall have the option to use prior approval substitutions. No extra payment by
Change Order will be approved for additional Work, materials, and equipment required to
incorporate prior approved substitutions.

3.3.8 If the Architect approves a proposed substitution, prior to receipt of Bids, such approval will be set
forth in a written Addendum. Bidders shall not rely upon approvals made in any other manner.

3.3.9 The Architect reserves the right to reject materials and equipment at a later date after opening of
bids if it is detected by the Architect that incomplete or false information was submitted prior to
bidding.

3.4 ADDENDA
3.4.1 Addenda will be attempted to be mailed by the Architect to all who are known by the Architect to
have received a complete set of Bidding Documents. Because of errors in addresses, mistakes

by mail carriers, and other human errors, all addenda are not always delivered to all bidders on
time, all of the time.

10/27/2016 Q_Q;c,g\wsion Parish School Board IB3of11 b. 11



Ascension Parish School Bid SB-10592

Board

12/4/15 Instructions to Bidders

3.4.2

3.4.3

3.4.4

3.4.5

3.4.6

3.4.7

3.4.8

3.4.9

4.1

41.1

41.2

4.1.3

41.4

4.1.5

All bidders who have received or who have reviewed bidding documents shall be responsible for
verifying whether or not they have received all Addenda. Do not rely solely on mail, published
reports, printed journals, published reports, or other delivery or information systems to verify
receiving all Addenda.

All bidders shall be responsible for calling the Architect's Office within 72 hours prior to the date
and time of opening of Bids to verify receipt of all Addenda issued by the Architect. All Bidders
shall be responsible for picking up all Addenda not yet received from the Architect's office.

Copies of Addenda will be attempted to be made available for inspection wherever Bidding
Documents are on file for that purpose, however, call the Architect to verify Addenda receipt.

Addenda shall normally not be issued within a period of seventy-two (72) hours, excluding
weekends and any legal holiday, prior to the advertised time for the opening bids except an
Addendum withdrawing the specified request for Bids, or one which includes postponement of the
date for receipt of Bids. If it is necessary to issue an addendum within the seventy-two (72) hour
period prior to receipt of bids, the receipt of such bids shall be extended a minimum of exactly
seven (7) days, or more, up to 30 days without the requirement of re-advertising. The Owner shall
be consulted prior to issuance of such an addendum, and shall approve such issuance.

All Bidders shall ascertain prior to submitting Bids that they have received all Addenda issued by
the Architect, and all Bidders shall acknowledge said receipt in the space indicated on the Bid
Form.

Failure to acknowledge receipt of all Addenda issued for this Project in the space(s) specified on
the Bid Form will render the proposal informal and will cause its rejection.

All addenda shall become part of the Contract Documents. All Bidders shall be bound by all
Addenda whether or not received by said Bidders.

The Owner shall have the right to extend the bid date by up to (30) days. Any such extensions
shall be made by addendum issued by the Architect.

ARTICLE 4
BIDDING PROCEDURE

FORM AND STYLE OF BIDS

Bids shall be submitted on forms identical to the bid form included with the Bidding Documents, or
as modified by Addenda. Legible copies of the bid form are acceptable.

All blanks on the bid form shall be filled in by typewriter or manually in ink.

Where so indicated by the makeup of the bid form, sums shall be expressed in both words and
figures, and in case of discrepancy between the two, the written words shall govern.
Interlineations, alterations, and erasures of the filled in information shall be initialed by the signer
of the Bid, or his duly authorized representative.

Bidders are cautioned to complete all alternates should such be required in the Bid Form. Failure

to submit alternate prices will render the Proposal informal and will cause its rejection. If no
change in the Base Bid is required by the Alternate, enter "No Change" for the Alternate(s), (if

any).

10/27/2016 Q_Q;c,g\wsion Parish School Board IB4of 11
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12/4/15 Instructions to Bidders

4.1.6

41.7

4.1.8

4.2

421

422

4.2.3

424

4.2.5

4.3

43.1

4.3.2

The Bidder shall make no additional stipulations on the bid form nor qualify his Bid in any other
manner.

The Bid shall include the legal name of Bidder and a statement that the Bidder is a sole
proprietor, a partnership, a corporation, or other legal entity where indicated on the bid form. The
Bid shall be signed by the person or persons legally authorized to bind the Bidder to the specified
Contract. A Bid by a legal entity shall have filed in the Secretary of State's office a resolution
indicating the names of all parties authorized to submit public bids for public contracts if required
by State law, or a bid by a legal entity shall have a corporate resolution attached to the bid if
required by State law, and shall give the state of incorporation. A Bid by a corporation shall have
the person signing the Bid who is an officer of the corporation. A Bid submitted by an agent shall
have a current Power of Attorney attached certifying the agent's authority to bind the Bidder.
Verify complying with all Louisiana bidding law requirements prior to submitting bids.

On any bid in excess of fifty thousand dollars ($50,000.00), the Contractor shall certify that he is
licensed under R. S. 37:2150-2163 and indicate his Louisiana Contractor's license number on the
outside of the bid envelope.

BID SECURITY

No Bid will be considered or accepted unless the bid is accompanied by a bid security in an
amount of not less than five percent (5%) of the Base Bid and all additive alternates. The bid
security shall be in the form of a certified check or cashier's check drawn on a bank insured by
the Federal Deposit Insurance Corporation, or a bid bond (A.I.A. Document A310) written by a
surety company licensed to do business in Louisiana, countersigned by a person who is under
contract with the surety company or bond issuer as a licensed agent in Louisiana who is residing
in Louisiana and accompanied by appropriate power of attorney and in favor of the Owner. The
surety company shall be licensed to do business in the State of Louisiana listed in the
Department of the Treasury Circular 570, latest revision. The Surety Company shall have an
A.M. Best Company minimum rating with a minimum financial size in accordance with the
General Conditions. No company, regardless of the size or financial rating, will be allowed to
write its own bond.

Bid security furnished by the Contractor shall guarantee that the Contractor shall, if awarded the
Work according to the terms of his proposal, enter into the Contract and furnish Performance and
Payment Bond(s) and insurance as required by these Contract Documents, within the time
specified in the Supplemental General Conditions, Article 11 or after verbal or written notice has
been issued that the instrument is ready for his signature.

Should the Bidder refuse to enter into such Contract or fail to furnish such bonds or insurance,
the amount of the bid security shall be forfeited to the Owner as liquidated damages, not as
penalty.

The Owner will have the right to retain the bid security of Bidders until either (a) the Contract has
been executed and bonds and insurance have been furnished, or (b) the specified time has
elapsed so that Bids may be withdrawn, or (c) all Bids have been rejected.

If the Bid Security attached to the bid form is a Bid Bond, then said Bid Bond shall be prepared as
specified herein.

SUBMISSION OF BIDS
Bids, bid security, and all other additional required information, (if any, and if specified), shall be

enclosed and sealed in an opaque bid envelope.

The outside of the bid envelope (or outermost envelope if mailed by and delivered by United
States Mail, Express Mail, Priority Mail, UPS, Federal Express, and all other similar types of
carrier delivery,) shall be labeled as follows:
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Ascension Parish School Bid SB-10592

Board
Instructions to Bidders
o] Addressed to the Owner
o] Identify the name of the Bidder
o} Identify the sealed bid envelope exactly as follows, Sealed Bid SB-10592
o] Identify the Louisiana Contractor's license number of the Bidder (if applicable)

Failure to label all envelopes or boxes exactly as stated above shall result in a
MANDATORY rejection of this bid. APSB does not have the right to waive informalities as
dictated by public bid law. Sole responsibility for properly labelling, mailing and delivering
of bids is that of the bidder.

Sealed Bids will be received by the Owner until the time and date, and at the location specified in
the Advertisement for Bids.

Bidders submitting bids to the Owner's bid receipt location shall assume full responsibility for the
timely delivery and Owner's receipt of bids at the specified location prior to the time and date
specified for receipt of Bids.

Bids may also be submitted electronically via www.bidsync.com. Include all required bid
documents by attaching them with electronic bids.

Owner's receipt of a bid for any reason after the date and time stipulated on the Advertisement for
Bids, including but not limited to late delivery by carrier service, late mail, late hand delivery by
anyone, leaving bid(s) with someone not specifically designated by the Owner to receive hid(s)
prior to bid receipt, incorrect addresses, misunderstood information, misunderstood directions, or
all other types of late delivery, and excuses shall disqualify the bid.

Thoroughly review Bid Form early to insure having all of the required information on time.
Bids received after the time and date specified for the receipt of bids will be returned unopened.

Oral, telephonic, "faxed", or telegraphic Bids or modifications to bids are invalid and will not
receive consideration. The Owner will not consider notations written on the outside of the Bid
Envelope which have the effect of the Bidder trying to amend the Bid.

Bids will be accepted only from Contractors that attend the Pre-Bid Conference. Date, time and
location of the Pre-Bid Conference are indicated in the Advertisement for Bids.

MODIFICATION OR WITHDRAWAL OF BID

A bid may not be modified, withdrawn or cancelled by the Bidder during the time stipulated in the
Advertisement for Bids, for the period following the time and bid date designated for the receipt of
bids, and the Bidder so agrees in submitting his Bid, except in accordance with Act 111 of 1983
which states, in part, "Bids containing patently obvious mechanical, clerical, or mathematical
errors may be withdrawn by the Contractor if clear and convincing sworn, written evidence of
such errors is furnished to the public entity or Owner within forty-eight hours of the bid opening
excluding Saturdays, Sundays and legal holidays".

Prior to the time and date designated for receipt of Bids, Bids submitted early may be modified or
withdrawn only by notice to the party receiving Bids at the place and prior to the time designated
for receipt of Bids. A change shall be so worded as not to reveal the amount of the original bid.
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Ascension Parish School Bid SB-10592

Board

12/4/15 Instructions to Bidders

4.4.3 Withdrawn bids may be changed, re-sealed, and resubmitted up to the time designated for the
receipt of Bids provided that they are then fully in conformance with these Instructions to Bidders
and all of the Bidding Documents and Contract Documents.

4.4.4

4.4.5 Bid Security shall be in an amount sufficient for the Bid as modified or resubmitted.

ARTICLE 5
CONSIDERATION OF BIDS

5.1 RECEIPT OF BIDS

5.1.1 All properly identified Bids received on time will be opened publicly and will be read aloud as
specified in the Advertisement for Bids.

5.1.2 Bids without Louisiana Contractor's license numbers on the bid envelopes may be opened and
may be read aloud if it is thought that the proposed Project may be under $50,000.00. Said Bids
may be acceptable if the Bids are under $50,000.00 and they meet all requirements of the
Contract Documents.

5.2 REJECTION OF BIDS

5.2.1 The Owner will have the right to reject any or all Bids and in particular to reject a Bid not
accompanied by a required bid security or data or information required by the Bidding Documents
or reject a Bid which is in any way incomplete, irregular, or not in compliance with the Contract
Documents.

5.3 ACCEPTANCE OF BID (AWARD)

5.3.1 Determination of the low Bidder shall be on the basis of the sum of the Base Bid, and the
Alternates accepted by the Owner, (if any).

5.3.2 The Owner reserves the right to accept or reject alternates which, in the Owners judgement, is in
the Owner's own best interest.

5.3.3 If the Owner decides to accept one (1) or more Alternates, (if any), and if accepting certain
Alternates determines a low bidder, Alternate(s) will be accepted in numerical order.

5.3.4 If the Owner decides to accept one (1) or more Alternates, (if any), and if accepting certain
Alternates does not determine a low bidder, Alternate(s) may be accepted out of numerical order.

ARTICLE 6
POST-BID INFORMATION

6.1 CONTRACTOR'S QUALIFICATION STATEMENT

6.1.1 Upon request by the Architect or the Owner, Bidders may be required to submit properly
executed AIA Document A 305, Contractor's Qualification Statements. In addition, any bidder
may be required, at the discretion of the Owner, to furnish evidence satisfactory to the Owner that
his proposed subcontractors have sufficient means and experience in the types of work called for
to assure completion of the contract in a satisfactory manner.
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12/4/15 Instructions to Bidders

6.2

6.2.1

6.2.2

6.2.3

7.1

7.1.1

7.2

7.2.1

7.2.2

7.2.3

7.2.4

7.2.5

At the Pre-Construction Conference, the contractor shall submit the following information to the
Architect.

A designation of the work to be performed by the Contractor with his own forces.

A breakdown of the contract cost attributable to each item listed in the Schedule of Values Form
(attached). No payments will be made to the Contractor until this is received.

A list of names and business domiciles of all Subcontractors, manufacturers, suppliers or other
persons or organizations (including those who are to furnish materials or equipment fabricated to
a special design) proposed for the principal portions of the work. It is the preference of the Owner
that, to the greatest extent possible or practical, the Contractor utilize Louisiana and Ascension
Parish Subcontractors, manufacturers, suppliers and labor.

ARTICLE 7
PERFORMANCE AND PAYMENT BOND AND INSURANCE

BOND REQUIREMENTS

The Contractor shall furnish and pay for a performance and payment bond written by a company
licensed to do business in Louisiana, and shall be countersigned by a person who is contracted
with the surety company or bond issuer as an agent of the company or issuer, and who is
licensed as an insurance agent in this state, and who is residing in Louisiana, in an amount equal
to the 100% of the Contract amount to guarantee delivery of completed work under contract and
payment for labor and materials. These bonds shall be written on A.l.A. Document A312, Current
Edition. No company, regardless of size or financial rating, will be allowed to write its own bonds.
The Surety Company shall have an A.M. Best Company minimum rating with a minimum financial
size in accordance with the General Conditions. Bonds must be accompanied by letter stating
bonding company's current rating for verification prior to acceptance by the Owner and execution
of the formal Owner/Contractor agreement.

TIME OF DELIVERY

The Bidder shall hand deliver the specified required bond(s) to the Owner prior to the Owner's
signing of the Contract. The Bidder shall be responsible for picking up a copy of the Contract from
the Architect and delivering same to the bonding agency, securing the required, signed bond(s)
and delivering same to the Architect and Owner in a very timely manner.

The bond(s) shall be dated on the date of commencement of Work indicated in the Contract.

The Bidder shall require the Attorney-in-Fact who executes the required bond(s) on behalf of the
surety to affix thereto a certified and current copy of his power of Attorney.

Original insurance certificates, signed in ink, indicating amounts of insurance required, Louisiana
Workmen's Compensation, and all other specified insurance shall be presented to the Owner with
the bond(s). Copies of originals and "faxed" copies of certificates of insurance are not acceptable.

No actual physical on site work shall begin prior to securing specified insurance and bonds.
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12/4/15 Instructions to Bidders

ARTICLE 8
FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

8.1 FORM TO BE USED

8.1.1 Unless otherwise specified, the form of the Contract to be used shall be AIA Document A101,
Standard Form of Agreement between Owner and Contractor, 2007 Edition where the basis of
payment is a Stipulated Sum. The agreement form will be prepared by the Architect for the
Owner and issued to the Contractor for execution and returned to the Owner for signature.
Executed bonds and insurance certificate must be submitted to the Owner by the Contractor
within ten (10) days of the date of the Notice of Award.

8.2 AWARD

8.2.1 If awarded, the Contract will be let to the lowest responsible bidder whose base bid is within the
project budget and is able to furnish satisfactory surety company bonds. Before award of the
Contract, the successful bidder shall furnish to the Owner a certified copy of the minutes of the
corporation or partnership meeting which authorized the party executing the bid to sign on behalf
of the Contractor. Should all bids exceed the project budget, award will be made at option of the
Owner to the lowest responsible bidder whose base bid is within funds available.

ARTICLE 9
COMPLETION TIME AND LIQUIDATED DAMAGES

9.1 The Bidder shall commence the Work under this Contract on a date specified by the Owner as
specified in Article 8 of the Supplementary Conditions and to be substantially complete
by January 25, 2017, with final completion by February 3, 2017.

9.2 Completion of the Contract shall be subject to such extensions as may be granted in the General
Conditions and the Supplementary Conditions, or the Contractor will be subject to pay to the
Owner Liquidated Damages per the following schedule:

SCHEDULE OF LIQUIDATED DAMAGES

Contract Amount L.D. per Day
Up to $100,000 $ 100
$100,000 to $300,000 $ 175
$300,000 to $500.000 $ 200
$500,000 to $600,000 $ 250
$600,000 to $800,000 $ 400
$800,000 to $1,000,000 $ 600
$1,000,000 to $2,000,000 $ 700
$2,000,000 to $4,000,000 $ 800
$4,000,000 to $6,000,000 $ 1200
$6,000,000 to $8,000,000 $ 1600
$8,000,000 to $10,000,000 $ 1800
$10,000,000 to $12,000,000 $ 2000
$12,000,000 to $15,000,000 $ 2300
Above $15,000,000 To be determined
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ARTICLE 10
ENVIRONMENTAL CONSIDERATIONS

10.1 Inspection and Testing for Asbestos Content of Building Materials:

NOTICE!

Building materials which are scheduled to be incorporated into the work under the agreement
shall first either be certified by the Manufacturer to be asbestos free or be inspected and tested
by accredited parties and certified to be free of asbestos content in accordance with by EPA,
AHERA, and 1982 School Rules.

"Asbestos" means the Asbestiform varieties of: Chrysotile (Serpentine), Crocidolite (Riebecrite),
Ammosite (cummingtonitegrunerite), Anthophyllite, Tremolite and Actinolite.

Materials shall not be incorporated into the work prior to the receipt of either manufacturer
certification or accredited laboratory test results indicating the building material is asbestos free.
Copies of the test reports shall be furnished to the Owner and the Architect.

The Owner reserves the right to inspect and take samples at random at the job site. Materials
containing asbestos shall be removed immediately at the Contractor's expense using current EPA
protocol for the removal of asbestos containing materials.

ARTICLE 11
ADDITIONAL BIDDER INFORMATION

11.1  Bidding Documents may be obtained from the Architect:
Firm Name: Domain Architecture
Contact Name: Chris Haftek
Address: 8316 Kelwood Avenue
City, Louisiana Zip Code: Baton Rouge, LA 70806
Phone: 225-216-3770
E-mail: chaftek@domain-dsgn.com

11.1.1 A plan deposit of $100.00 is required for each set of complete bidding documents requested. No
partial sets will be issued.

11.1.2 If mailed sets are requested, add $ 20.00 non-refundable deposit for each set for postage and
handling.

11.1.3 Deposits on the first set of documents issued to bonafide prime bidders (bidders submitting bids
for the entire project on the specified project bid forms) will be fully refunded (100%) upon return
of complete bound documents, received by the architect in good condition no later than ten (10)
days after the bid date as specified in the Advertisement for Bids. All other sets of documents will
be refunded (50%) of the deposit upon return of complete bound documents, received by the
architect in good condition no later than ten (10) days after the bid date as specified in the
Advertisement for Bids.
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Ascension Parish School Bid SB-10592
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12/4/15 Instructions to Bidders

ARTICLE 12
POST-BID SUBMITTAL FORMS

12.1 Only the apparent low bidder is required to submit the following completed forms within ten days
after bid opening. These blank forms are included in the project specifications manual.
- Attestation Clause Form
- Verification of Employees Affidavit
- Non-collusion Affidavit

12.2  The bidder SHOULD NOT include these forms in the bid envelope.

12.3 The apparent low bidder has a maximum of 10 days from the bid opening to produce any required
post bid submittal forms If the apparent low bidder does not submit the proper information or

documentation as required by the bidding documents within the ten-day period, such bidder shall
be declared non-responsive, which will result in automatic disqualification of bid.

End of Instructions to Bidders
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Ascension Parish School Bid SB-10592

Board
LOUISIANA UNIFORM PUBLIC WORK BID FORM
TO: Ascension Parish School Board BID FOR: Sealed Bid # 10592
1100 Webster Street St. Amant Primary -
P. O. Box 189 Temporary Kitchen Remediation
Donaldsonville, LA 70346
(Owner to provide name and address of owner) (Owner to provide name of project and other identifying information)

The undersigned bidder hereby declares and represents that she/he; a) has carefully examined and understands the Bidding

Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or any

addenda, c¢) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials, tools,

appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and

completion of the referenced project, all in strict accordance with the Bidding Documents prepared by: _Domain Architecture - A
Professional Architectural Corporation and dated: October 27, 2016

(Owner to provide name of entity preparing bidding documents.)

Bidders must acknowledge all addenda. The Bidder acknowledges receipt of the following ADDENDA: (Enter the number the
Designer has assigned to each of the addenda that the Bidder is acknowledging)

TOTAL BASE BID: For all work required by the Bidding Documents (including any and all unit prices designated “Base
Bid” * but not alternates) the sum of:

Dollars ($ )

ALTERNATES: For any and all work required by the Bidding Documents for Alternates including any and all unit prices
designated as alternates in the unit price description.

Alternate No. 1 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of;

- not applicable - Dollars ($ - not applicable - )

Alternate No. 2 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:
- not applicable -

- not applicable - Dollars ($ )
Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:
; - not applicable -
- not applicable - Dollars ($ PP )

NAME OF BIDDER:
ADDRESS OF BIDDER:

LOUISIANA CONTRACTOR’S LICENSE NUMBER:
NAME OF AUTHORIZED SIGNATORY OF BIDDER:
TITLE OF AUTHORIZED SIGNATORY OF BIDDER:

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:
DATE:

* The Unit Price Form shall be used if the contract includes unit prices. Otherwise it is not required and need not be included
with the form. The number of unit prices that may be included is not limited and additional sheets may be included if needed.

** |f someone other than a corporate officer signs for the Bidder/Contractor, a copy of a corporate resolution or other signature
authorization shall be required for submission of bid. Failure to include a copy of the appropriate signature authorization, if
required, may result in the rejection of the bid unless bidder has complied with La. R.S. 38:2212(A)(1)(c) or RS 38:2212(0) .

BID SECURITY in the form of a bid bond, certified check or cashier’s check as prescribed by LA RS 38:2218.A is attached to
and made a part of this bid.
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Ascension Parish School Bid SB-10592
Board

LOUISIANA UNIFORM PUBLIC WORK BID FORM
UNIT PRICE FORM

TO: Ascension Parish School Board BID FOR: Sealed Bid # 10592
1100 Webster Street St. Amant Primary -
P. O. Box 189 Temporary Kitchen Remediation
Donaldsonville, LA 70346
(Owner to provide name and address of owner) (Owner to provide name of project and other identifying information)

UNIT PRICES: This form shall be used for any and all work required by the Bidding Documents and described as unit prices. Amounts shall be stated in figures and only in

figures.
DESCRIPTION: U Base Bid or O Alt.#
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)

DESCRIPTION: | O Base Bid or Q Alt.#___
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)

DESCRIPTION: | O Base Bidor O Alt#
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)

DESCRIPTION: | U BaseBidor Qd Alt#
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)

DESCRIPTION: | U Base Bid or Q Alt.#___
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)

DESCRIPTION: | U BaseBidor Qd Alt#
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)

DESCRIPTION: | U Base Bid or Q Alt.#__
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)

Wording for “DESCRIPTION” is to be provided by the Owner.
All quantities are estimated. The contractor will be paid based upon actual quantities as verified by the Owner
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Ascension Parish School Bid SB-10592
Board

Document 004300 — Bid Bond
American Institute for Architects, AIA Document A310, 2010 edition, Bid Bond
Form, is included in this project by reference.

Obtain this copyrighted form by purchasing from AlA-Louisiana office (tel. 225-
387-5579), or other agencies authorized to issue this form.

Complete and submit this form with the Bid.
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Board

St. Amant Primary -
Temporary Kitchen Remediation SB - 10592
Name of Project Project No.

ATTESTATION CLAUSE REQUIRED BY
LA. R.S. 38:2227 (PAST CRIMINAL CONVICTIONS OF BIDDERYS)

Appearer, as a Bidder on the above-entitled Public Works Project, does hereby attest that:

A. No sole proprietor or individual partner, incorporator, director, manager, officer, organizer,
or member who has a minimum of a ten percent (10%) ownership in the bidding entity
named below has been convicted of, or has entered a plea of guilty or nolo contendere to
any of the following state crimes or equivalent federal crimes:

(@) Public bribery (R.S. 14:118) (c) Extortion (R.S. 14:66)
(b) Corrupt influencing (R.S. 14:120) (d) Money laundering (R.S. 14:23)

B. Within the past five years from the project bid date, no sole proprietor or individual partner,
incorporator, director, manager, officer, organizer, or member who has a minimum of a ten
percent (10%) ownership in the bidding entity named below has been convicted of, or has
entered a plea of guilty or nolo contendere to any of the following state crimes or equivalent
federal crimes, during the solicitation or execution of a contract or bid awarded pursuant to
the provisions of Chapter 10 of Title 38 of the Louisiana Revised Statutes:

(@) Theft (R.S. 14:67) (f) Bank fraud (R.S. 14:71.1)

(b) Identity Theft (R.S. 14:67.16) (9) Forgery (R.S. 14:72)

(c) Theft of a business record (h) Contractors; misapplication of
(R.S.14:67.20) payments (R.S. 14:202)

(d) False accounting (R.S. 14:70) (i) Malfeasance in office (R.S. 14:134)

(e) Issuing worthless checks

(R.S. 14:71)

NAME OF BIDDER NAME OF AUTHORIZED SIGNATORY OF BIDDER
DATE TITLE OF AUTHORIZED SIGNATORY OF BIDDER

SIGNATURE OF AUTHORIZED
SIGNATORY OF BIDDER
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AFFIDAVIT
LA. R.S. 38:2212.10 Verification of Employees

STATE OF

PARISH/COUNTY OF

BEFORE ME, the undersigned authority, duly commissioned and qualified within and for the

state and parish or county aforesaid, personally came and appeared

(name/print or type)

representing

(company/print or type) (mailing address/print or type)
who, being by me first duly sworn deposed and said that he or she has read and signed this Affidavit and
he/she does hereby attest, under oath, as follows:

A. At the time of bidding, Appearer is registered and participates in a status verification system
to verify that all new hires in the state of Louisiana are legal citizens of the United States or
are legal aliens.

B. If awarded the contract, Appearer shall continue, during the term of the contract, to utilize a
status verification system to verify the legal status of all new employees in the state of
Louisiana.

C. If awarded the contract, Appearer shall require all subcontractors to submit to it a sworn
affidavit verifying compliance with Paragraphs (A) and (B) of this Subsection.

Prospective bidder or representative to sign and type or print name
below signature

Affiant — Signature

Printed Name

SWORN TO AND SUBSCRIBED BEFORE ME THIS day of , 2

NOTARY PUBLIC
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NON-COLLUSION AFFIDAVIT

STATE OF LOUISIANA SCHOOL: St. Amant Primary -
ASCENSION PARISH SCHOOL BOARD PROJECT: Temporary Kitchen Remediation
AFFIDAVIT

BEFORE ME, the undersigned authority, duly commissioned and qualified within and for the state

and parish aforesaid, personally came and appeared representing

who, being by me first duly sworn deposed and said that

he has read this affidavit and does hereby agree under oath to comply with all provisions herein as
follows:

Section 2224 of Part Il of Chapter 10 of Title 38 of the La. Revised Statutes of 1950 as
amended.

(1) That affiant and his firm employed no person, corporation, firm, association, or other
organization, either directly or indirectly, to secure the public contract for the above-referenced project with
the Ascension Parish School Board under which he will, if awarded the contract, receive or received
payment, other than persons regularly employed by the affiant whose services in connection with the
construction, alteration or demolition of the public building or project or in securing the public contract were
in the regular course of their duties for affiant; and

(2) That no part of the contract price to be received or received by affiant or his firm was paid
or will be paid to any person, corporation, firm, association, or other organization for soliciting the contract,
other than the payment of their normal compensation to persons regularly employed by the affiant whose
services in connection with the construction of the public building or project were in the regular course of
their duties for affiant.

Bidder or representative to sigh
and type name below signature=»

AFFIANT

SWORN TO AND SUBSCRIBED BEFORE ME THIS DAY OF

.20

NOTARY PUBLIC

Note: This form is to be removed and attached to the Bid Proposal Form.
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Document 005200 - Agreement

American Institute for Architects, AIA Document A101, 2007 edition,
Standard Form of Agreement between Owner & Contractor, is included in
this project by reference.

Upon request to the Architect, copies will be furnished for reference.
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Board

_for the following PROJECT:

(Name and location or address)

“Projects for Ascension Parish School Board

THE OWNER:

(Name, legal status and address)
Ascension Parish School Board
1100 Webster Street

. ‘Ponaldsonville, Louisiana

“THE ARCHITECT: =~

{Name, legal status and address)
Domain Architecture — A Professional Architectural Corporation

WAIA Document A201" - 2007

';' _Genéral Conditions of the Contract for Construction

Bid SB-10592

ADDITIONS AND DELETIONS:

The author of this document has
added infermation needed for its
coempleticn. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and shoutd be reviewed. A
vertical line in the left margin of this
document indicates where the author

(a merger of Noland & Wong, and Domain Design Architecture)
8316 Kelwood Avenue =~
Baton Rouge, _Lo_u_isiang _7080_6

has added necessary infermation
and where the author has added to or
deleted from the originat AlA text.

TABLE OF ARTICLES . =

This document has important legal
consequences. Gonsultation with an

1 GENERALPROVISIONS

attomey is encouraged with respect
: to its completicn or modification,
o2 OWNER
' 3.._ CONTRACTOR .

4 . ARCHITECT -

© 5 SUBCONTRACTORS
6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
7 - CHANGESIN THE WQRK__ S
g Tme .'
e PAYMENTS AND COMPLETION

0 PROTEGTION OF PERSONS AND PROPERTY
1 INSURANCE AND BONDS
12 UNCOV.ERING.AND CORRECTION OF WORK
13 MI_S_CEL_LANEOUS PROVISIONS
214 }I'.E.RMIN:ATION OR SUSPENSION OF THE CONTRACT

15 CLAIMS AND DISPUTES

AlA Document A204™ — 2007. Copyright @ 1911, 1915, 1918, 1825, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American

Init. Institute of Architects. Af rights reserved. WARNING: This AIA® Document is protected by U.8, Copyright Law and international Treaties. Unauthorized ]
reproduction or distdibution of this AJA® Document, or any portion of It, may resuit in severe civil and criminal penalties, and will be prosecuted to the
i maximum extent possible under the law., This document was produced by AlA software at 09:12:21 on 11/04/20114 under Order No.6800807215_1 which expires
on 09/30/2015, and is not for resale.
User Notes: (2050123833)

10/27/2016 9:47 AM p. 27




Ascension Parish School

INDEX
{Topics and numbers in bold are section headings.)

Acceptance of Nouconforming Work

9.6.6,9.9.3,123

Acceptance of Work
9.6.6,9.8.2,9.9.3,9.10.1,9.10.3, 12,3
Access fo Work

-3.16,6.2.1, 12.1

Accident Prevention
10

- Acts and Omissions
3.2,3.3.2,3.12.8,3.18,42 .3, 83.1,95.1, 10.2.5,
10.2.8, 13.4.2, 13,7, 14.1, 15.2

Addenda - ..

1.1.1,3.11 e
Additional Costs, Claims for -
3.74,3.7.5,6.1.1,7.3.75, 103, 15.1.4
Additional Inspections and Testing

19.42,9.83,122.1,13.5

Additional Insured -

1114 : : .
- Additional Time, Claims for

3.24,3.74,375,3.10.2,83.2,15.1.5
Administration of the Contract

-.3.13,42,94,95 .
- Advertisement or Invitation to Bid
S0 N R S
-Aesthetic Effect
42130
- Aliowances
3.8,7.3.8
" All-risk Insurance
2131, 11.3.1.1
. Applications for Payment .
©4,25,7.35,9.2,9.3,94,9.5.1,9.6.3,9.7,9.10,11.1.3
- Approvals - : T
©2.1.1,2.22,24,3.1.3,3.10.2, 3.12.8, 3.12.9, 3.12.10,

42.7,9.32,13.5.1 .00
Arbitration ERET
8.3.1,11.3.10, 13.1,153.2, 15.4

. ARCHITECT. -

4 .

T - Architect, Definition.of
4.1.1

Architect, Extent of Authority
2.4,3.12.7,4.1,42,52,63,7.12,7.3.7,74, 9.2,

19.3.1,9.4,9.5,9.6.3,9.8,9.10.1,9.10.3, 12,1, 12.2.1,

U 13.5.0,13.52, 14.2.2, 1424, 15.1.3, 15.2.1

Init.

- Architect, Limitations of Authority and Responsibility

2.1.1,3.12.4,3.12.8, 3.12.10,4,1.2,4.2.1, 4.2.2,4.2.3,
42.6,427,42.10,42,12,42.13,5.2.1, 74, 9.4.2,
8.53,9.64,15.13,152

Architect’s Additional Services and Expenses
24,11.3.1.1,12.2.1,13.5.2, 13.5.3, 1424

Board

Architect’s Administration of the Contract
3.1.3,4.2,3.74,15.2,94.1,9.5

Architect’s Approvals

2.4,3.1.3,3.5,3.10.2, 4.2.7

Architect’s Authority to Reject Work
3.5,42.6,12,12,12.2.]

Architect’s Copyright

1.1.7, 1.5

Architect’s Decisions
3.7.4,42.6,42.7,42.11,42.12,4.2.13,4.2.14, 6.3,
7.3.7,73.9,81.3,8.3.1,9.2,94.1,9.5 984,991,
13.5.2,15.2,153

Architect’s Inspections
3.74,422,42.9,94.2,9.83,992,910.1, 13.5
Architect’s Instructions
3.24,33.1,42.6,427,13.5.2

Architect’s Interpretations

42,11,4.2.12

Architect’s Project Representative

4.2.10

Architect’s Relationship with Confractor
1.1.2,1.5,3.1.3,3.2.2,32.3,3.24,3.3.1,3.4.2,35,
3.74,3.7.5,39.2,39.3,3.10,3.11,3.12, 3.16,3.18,
412,4.1.3,42,52,62.2,7,8.3.1,92,9.3,94,9.5,
9.7,9.8,99,102.6,10.3,11,3.7,12, 1342, 13.5,15.2
Architect’s Relationship with Subcontractors
1.12,4.2.3,424,4.2.6,9.63,9.6.4,11.3.7
Architect’s Representations

9.4.2,9.5.1,9.10.1

Architect’s Site Visits
3.74,422,429,94.2,95.1,992,910.1, 13.5
Asbestos

10.3.1

Attomeys” Fees

3.18.1,9.10.2, 10.3.3

Award of Separate Confracts

6.1.1,6.1.2

Award of Subcontracts and Other Contracts for
Portions of the Work

52

Basic Definitions

1.1

Bidding Requirements

1.1.1,5.2.1,114.1

Binding Dispute Resolution

9.7,11,3.9,11.3.10, 13.1, 15.2.5, 15.2.6.1, 15.3.1,
153.2,154.1

Boiler and Machinery Insurance

11.3.2

Bonds, Lien

7.3.74,9.10.2,9.10.3

Bonds, Performance, and Payment
7.374,9.6.7,9.10.3,11.3.9, 114

Building Permit

3.7.1

AlA Occument A201™ — 2007. Copyright © 1911, 1915, 1918, 1925, 1837, 1851, 1958, 1961, 1963, 1966, 1970, 1876, 1987, 1997 and 2007 by The American
Institute of Architects. Al rights reserved. WARNING: This AIA® Document is protected by U.S. Gepyright Law and Infernational Treaties. Unautherized
repraduction or distribution of this AJA® Document, or any portion of i, may result in severe civii and criminal penaities, and will be prosecuted fo the
maximum extent possible under the law. This document was produced by AlA saftware at 09:12:21 on 11/04/2014 under Order No.6800807215_1 which expires

on 09/30/2015, and is not for resale.
User Notes:
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Board

Capitalization
1.3
" Certificate of Substantial Completion
-9.8.3,9.8.4,985
Certificates for Payment
4.2.1,425,42.9,9.3.3,94,5.59.6.1,9.6.6,9.7,
9.10.1,9.10.3, 14.1.1.3, 1424, [5.1.3
Certificates of Inspection, Testing or Approval
13.5.4
Certificates of Insurance
9,102, 11.1.3 B
Change Orders
1.1.1,24,34.2,3.74,38.23,311,3.12.8,4.2.8,
5.2.3,7.1.2,7.1.3,7.2,7.3.2,7.3.6,7.3.9, 7.3.10,8.3.1,
9.3.1.1,9.10.3,10.3.2, 11.3.1.2, 11.3.4, 11.3.9, 12.1.2,
15.1.3 Do
_Change Orders, Definition of -
721 K . . X .
CHANGES IN THE WORK
2.2.1,3.11,42.8,7,721,73.1,74,83.1,93.1.1,
11.3.9 ' S
“Claims, Definition of =~
1801 0 o
.CLAIMS AND DISPUTES .
3.24,6.1.1,63,7.3.9,9.3.3,9.10.4, 10.3.3, 15, 154
- Claims and Timely Assertion of Claims
1541 AR
Claims for Additional Cost
3.24,374,6.1.1,7.3.9,10,3.2, 15.14
Claims for Addifional Time
3.24,374,6.1.1,83.2,:10.3.2, 15.1.5
Concealed or Unknown Conditions, Claims for
374 e o _
Claims for Damages :
3.2.4,3.18,6.1.1, 8.3.3,9.5.1,9.6.7, 10.3.3, 11.1.1,
11.3.5,11.3.7, 14.1.3, 14.2.4, 15. 1.6
Claims Subject to Arbitration .-
153.1,154.1 L
‘. Cleaning Up R
315,63
- Commencement of the Work, Conditions Relating to
2.21,322,34,1,37.1,3.10.1,3.12.6, 5.2.1, 5.2.3,
. 6.22,812,822,83.1,11.1,11.3.1,11.3.6, 11.4.1,
T B
Commencement of the Work, Definition of
- 8.1.2 R
-Communications Facilitating Contract
Administration
039,424
“....Completion, Conditions Relating to
S 3,4.1,3.11,3.15,422,429,82,94.2,9.8 991,
1:9.10,12.2, 13.7, 1412
COMPLETION, PAYMENTS AND
9
Completion, Substantial
4.2.9,8.1.1,8.1.3,823,942,9.8,99.1,9.103, 12.2,
13.7

Bid SB-10592

Compliance with Laws

1.6,3.2.3,3.6,3.7,3.12.10, 3.13, 4.1.1, 9.6 4, 10.2.2,
11.1, 11.3, 13.1, 13.4, 13,51, 13.5.2, 13.6, 14.1.1,
142.1,3,15.2.8,15.4.2, 154.3

Concealed or Unknown Conditions
3.74,4.2.8,83.1,10.3

Conditions of the Contract

1.1.,1,6.1.1,6.1.4

Consent, Written
3.4.2,374,3.12.8,3.14.2,41.2,932,9.85,9.9.1,
9.10.2,9.10.3, 11.3.1, 13.2, 13.4.2, 154.4.2
Consolidation or Jeinder

1544

CONSTRUCTION BY OWNER ORBY
SEPARATE CONTRACTORS

1.1.4, 6

Construction Change Directive, Definition of
7.3.1

Construction Change Directives
1.1.1,3.42,3.128,4.2.8,7.1.1, 7.1.2, 7.1.3, 1.3,
9.3.1.1

Construction Schedules, Contractor’s
3.10,3.12.1,3.12.2,6.1.3, 15.1.5.2

Contingent Assignment of Subcontracts

5.4, 14222

Centinuing Coentract Performance

15.1.3

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR
SUSPENSION OF THE

54.1.1,11.39, 14

Contract Administration

3.13,4,94,95

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10,5.2,6.1, 11.1.3, 11.3.6, 11.4.1

Contract Documents, Copies Fumnished and Use of
1.5.2,2.2.5,53

Contract Documents, Definition of

111

Contract Sum
3.7.4,3.8,523,7.2,7.3,74,91,9.42,9.5.14,9.6.7,
9.7,10.3.2,11,3.1, 142.4, 14.3.2, 15.1.4, 15.2.5
Contract Sum, Definition of

9.1

Contract Time
3.7.4,3.75,3.10.2,5.2.3,7.2.1,3,7.3.1, 7.3.5, 74,
8.1.1,8.2.1,83.1,95.1,9.7,10.3.2, 12.1.1, 14.3.2,
15.1.5.1, 1525

Contract Time, Definition of

8.1.1

CONTRACTOR

3

Contractor, Definition of

3.1,6.1.2

AlA Document A201™ — 2007. Copyright ® 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American
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Contractor’s Construction Schedules Cuttlng and Patching
3.10,3.12.1, 3.12.2,6.1.3, 15.1.5.2 3.14,6.2.5
- Contractor’s Employees Damage to Construction of Owner or Separate
. 3.32,343,381,3.9,3.18.2,42.3,4.2.6, 10.2, 10.3, Confractors
1111, 11.3.7, 14.1, 14.2.1.1 3.142,6.2.4,10.2.1.2, 10.2.5,10.4, 11.1.1, 11.3,
~ Contractor’s Liability Insurance 12.2.4
S 1L Damage to the Work
Contractor’s Relationship with Separate Contractors 3.14.2,9.9.1,10.2.1.2,102.5, 10.4, 11.3.1, 12.2.4
and Owner’s Forces Damages, Claiins for
0 3.125,3.14.2,424,6,11.3.7,12.1.2,12.24 32.4,3.18,6.1.1,83.3,95.1,9.67,10.3.3, 11.1.1,
.. Contractor’s Relationship with Subcontractors 11.3.5, 11.3.7, 14.1.3, 14.2.4, 15,1.6
11.2.2,3.3.2,3.18.1,3.18.2,5,9.6.2,9.6.7,9.10.2, Dainages for Delay
C11.3.12,11,37,11.3.8 6.1.1,8.33,9.5.16,9.7,10.3.2
" ‘Contractor’s Relationship with the Architect Date of Coimmmencement of the Work, Definition of
1.1.2,1.5,3.1.3,3.2.2,32.3,32.4,3.3.1,34.2, 3.5, 8.1.2
2 3.74,3.10,3.11,3.12,3.16,3.18,4.1.3,4.2,5.2,6.2.2, Date of Substantial Completion, Definition of
7,8.3.1,92,93,9.4,9.597,98,99,10.2.6, 10.3, 8.1.3
11.3.7,12,13,5,15.12,15.2.1. Day, Definition of
~Contractor’s Representations - 8.1.4
3.2.1,3.22,353.12.6,6.2.2,82.1,9.3.3,982 Decisions of the Architect
Contractor’s RCSpOllSlbl]lty for Those Performing the 3.74,426,42.7,4.2.11,4.2,12,4.2,13, 15,2, 6.3,
Work 7.3.7,7.39,8.1.3,83.1,92,94,9.5.1,9.84,9.9.1,
3.3.2,3.18, 5. 3 6.1.3, 6.2, 9.5. ] 10.2.8 13.5.2,14.2.2, 1424, 15.1, 15.2
- Contractor’s Review of Contr_act Documents Decisions te Withhold Certification
S 32 : 9.4.1,9.5,9.7, 14.1.1.3
L -Contractor s nght to Stop the Work Defective or Nonconforming Work, Acceptance,
R A Rejection and Correction of
':."-Conlractor s R1ght to Terminate the Contract 2.3,24, 3.5 ,4.2.6,6.25,95.1,9.5.2, 9.6.6,9.8.2,
- 14.1,15.1.6 9.9.3,9.104,12.2.1
. Contractor’s Submittals Definitions
::3.10,3.11,3.12.4,4.2.7,5.2.1,5.2.3,9.2,9.3,9.8.2, 1.1,2.1.1, 3.1.1,3.5,3.12,1, 3,122, 3.12.3, 4.1.1,
~9.8.3,9.91,9.10.2,9.10.3,11.1.3, 11 4, 2 15.1.1,51,6.1.2,7.2,1,7.3.1,8.1,9.1,9.8.1
- Contractor’s Superintendent ' Delays and Extensions of Time
:3.9,10.2.6 32,3.74,523,72.1,73.1,74,83,9.5.1,9.7,
- Contracfor’s Supemsmn and Constructlon 10.3.2, 104, 14.3.2, 15.1.5, 15.2.5
“Procedures Disputes
0 1.22,3.3,3.4,3.12.10,4.2.2,4.2.7,6.1.3,6.2.4,7.1.3, 6.3,7.39,15.1,15.2
. 7.3.5,737,82,10, 12, 14, 15.1.3 - ' Documents and Samples at the Site
.1 : Contractual Liability Insurance - 3.11
11.1.1.8,11.2 Drawings, Definition of
Coordination and Correlation 1.1.5
1.2,3.2.1,3.3.1, 3.10, 3.12.6,6.1.3, 6.2.1 Drawings and Specifications, Use and Ownership of
~ Copies Furnished of Drawmgs and Specifications 3.11
1.5,2.25,3.11 " Effective Date of Insurance
“Copyrights 8.22,11.1.2
1.5,3.17 Emergencies
Correction of Work 10.4, 14.1.1.2,15.1.4
2.3,2.4,37.3,942,9.82,98.3,99.1,12.1.2,12.2 Employees, Contractor’s
Correlatmn and Intent of the Confract Documents 3.32,3.4.3,3.8.1,3.9,3.18.2,42.3,42.6,10.2,
1.2 : 10.3.3, 11,11, 11.3.7, 14.1, 14.2.1.]
Cost, Dcﬁmtmu of Equipment, Labor, Materials or
739 1.1.3, 1.1.6,3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1,
Costs - 4.26,4.2.7,52.1,6.2.1,7.37,9.32,933,95.13,
24,324,373, 3 8.2,3.15.2,54.2,6.1.1,6.2.3, 9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2,1.2
7.3.3.3,7.3.7,7.3.8, 739 9102 10.3.2, 1036 11.3,
12.1.2,12,2.1,12,24, 13,5, 14
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Execution and Progress of the Work
1.1.3,1.2.1,1.2.2,223,2.25,3.1,33.1, 341, 3.5,
3.7.1,3.10.1,3.12,3.14, 4.2, 6.2.2, 7.1.3, 7.3.5, 8.2,
9.5.1,9.9.1,10.2, 10.3, 12.2, 14.2, 14.3.1, 15.1.3
" -Extensions of Time
3.24,374,523,7.2.1,7.3,74,95.1,9.7, 10.3.2,
10.4, 14.3, 15.1.5, 15.2.5
Failure of Payment
9.5.1.3,9.7,9.10.2, 136 141 1.3,14.2.1.2
Faulty Work
“(See Defective or Nouconformmg Work)
Final Completion and Final Payment

421,429,982 910, 11.1.2, 11.1.3, 11.3.1, 11.3.5,

12.3, 14.2.4, 14.43
Financial Arrangements, Owner’s
2.2.1,132.2,141.14 - -
"Fire and Extended Coverage Insurance
1t3
- ‘GENERAL PROVISIONS -
1 B
Governing Law
13.1 :
.- .Guarantees (See Warranty)
- Hazardous Materials =
-10.2.4,10.3 ' :
Identification of Subcontractors and Suppliers
5.2.1 . :
Indenmification
3.17, 3.18, 9102 1033 1035 10.3.6,11.3.1.2,
11.3.7
'.Informahnn angd Servlces Required of the Owner
2.12,2.2,3.22,3,12.4,3.12.10, 6.1.3, 6.1.4, 6.2.5,
9.6.1,9.64,9.9.2, 9.10.3, 1033 112 114 13.5.1,
".:1352 14.1,1.4, 14,1.4, 1513
" Inltlal Decision - :
/152
.+ Initial Declslon Makel Deﬁnmun of
“1,1.8
- Initial Decision Maker, Dec1snons
14,2, 2,14.24,152,1,15.2.2,15,2.3,15.2.4, 1525
Initial Decision Maker Extent of Authority
14.2.2,14.2.4,15.1.3, 1521 15.2.2,15.2.3, 15.2.4,
15.2.5
" Injury or Damage to Person or Property
2 .10.2.8,10.4 -
. Inspections - -
"3,1.3,3.3.3,371,422,42.6,429,942,983,
9.9.2,9.10.1,12.2.1, 13.5
~.:... Instructions to Bidders
COLLL
;- Instructions to the Contractor
©.3.24,33.1,3.8.1,5.2.1,7,82.2, 12, 13.5.2
Instruments of Service, Definition of
1.1.7
Insurance
3.181,6.1.1,7.3.7,93.2,9.84,9.9.1,9.102, 11

Bid SB-10592

Insurance, Boiler and Machinery

11.3.2

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

8.2.2,11.1.2

Insurance, Loss of Use

11.3.3

Insurance, Owner’s Liability

I1.2

Inserance, Property

10.2,5,11.3

Insurance, Stored Materials

9.3.2

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Intent of the Contract Documents
1.2.1,4.2.7,42.12,42.13, 74

Interest

13.6

Interpretation

1.23,1.4,41.1,5.1,61.2,15.1.1

Interpretations, Written

4211,42.12,15.14

Judgment on Final Award

15.4.2

Labor and Materials, Equipment
1.1.3,1.1.6,3.4,3.5,3.8.2, 3.8.3, 3,12, 3.13, 3.15.1,
4.2.6,42.7,52.1,6.21,7.3.7,93.2,93.3,95.1.3,
9.10.2,10.2,1,10.2.4,14.2.1.1, 14.2.1.2

Labor Disputes

8.3.1

Laws and Regulations

1.5,3.2.3,3.6,3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1,
10.2.2,11.1.1, 11.3, 13.1, 13.4, 13.5.1, 13.5.2, 13.6,
14,15.2.8, 15.4

Licns

2.1.2,9.33,9.10.2,9.104, 152.8

Limitations, Statutes of

12.2.5,13.7,154.1.1

Limitations of Liability
2.3,3.2.2,35,3.12.10,3.17,3.18.1, 4.2.6, 4.2.7,
4,212,62.2,9.42,9.64,9.6.7,10.2.5,10.3.3,11.1.2,
11.2,11.3.7,12.2.5, 13.4.2

Limitations of Time

2.1.2,2.2,2.4,3.2.2,3.10, 3.11, 3.12.5,3.15.1, 4.2.7,
5.2,53,54.1,624,7.3,74,82,9.2,93.1,9.3.3,
9.4.1,95,9.6,9.7,9.8,9.9,9.10, 11.1.3, 1 L.3.1.5,
11.3.6, 11.3.10, 12.2, 13.5, 13.7, 14, 15

Loss of Use Insurance

11.3.3

Material Suppliers
1.5,3.12.1,4.24,42.6,52.1,9.3,94.2,9.6,9.10.5
Materlals, Hazardous

10.2.4,10.3
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Materials, Labor, Equipment and Owner’s Authority
1.1.3,1.1.6,1.5.1,3.4.1,3.5,3.8.2,3.8.3, 3.12, 3.13, 1.5,2.1.1,2.3,2.4,34.2,3.8.1,3.12.10, 3.14.2, 4.1.2,
3.15.1,4.2.6,4.2.7,52.1,62.1,7.3.7, 932,933, 4.1.3,4.24,4.29,52.1,524,54.1,6.1,6.3,72.1,
9.5.1.3,9.10.2,10.2.1.2,10.2.4, 14.2.1.1, 14.2.1.2 7.3.1,82.2,83.1,9.3.1,93.2,9.5.1,9.6.4,9.9.1,
- Means, Methods, Techniques, Sequences and 9.10.2,103.2,11.1.3, 11.3.3, 11.3.10, 12.2.2, 12.3,
Procedures of Construction 13.2.2,14.3, 14.4,152.7
- 3.3.1,3.1210,422,427,94.2 Ovwner’s Financial Capability
Mechanic’s Lien 2.21,1322,14.1.14
.2.1.2,15.2.8 Owner’s Liability Insurance
“Mediation 11.2
8.3.1,10.3.5,10.3.6, 15.2.1, 15.2.5, 15.2.6, 15.3, Owner’s Relationship with Subcontractors
-~ 154.1 1.1.2,5.2,53,54,9.64,9.10.2, 14.2.2
Minor Changes in the Work Owner’s Right to Carry Out the Work
1.1.1,3.12.8,4.2.8, 7.1, 74 24,1422
- MISCELLANEQUS PROVISIO\’S Owuer’s Right to Clean Up
T13 : 6.3
‘Modifications, Deﬁmtlon of Owner’s Right to Perform Coustruction and to
1.1.1 Award Separate Contracts
Muodifications to the Contract 6.1
- 111,1.1.2,3.11,4.1 2, 42 1 523 7,83.1,9.7, Owner’s Right to Stop the Work
10.3. 2 11.3.1 : 2.3
Mutual Respons:blhtv : Owner’s Right to Suspend the Work
262 14.3
Nonconforming Wor k Acceptance of Owner’s Right to Terminate the Contract
9.6.6,9.9.3, 123 14.2
- Nonconforming Work, Rejection and Corrcetion of Ownership and Use of Drawings, Specifications
. 23,2435, 426 6.2.4, 95 1, 982 9.9.3,9.104, and Other Instruments of Service
S1221 A . 1.1.1,1.1.6,1.1.7, 1.5,2.2.5,3.2.2, 3.11, 3.17, 4.2.12,
- Notice - - RO 5.3
02,2.1,23,24, 324 33 1 3.7.2,3.12.9,5.2.1,9.7, Partial Occupancy or Use
©9.10,10.2.2,11.1.3, 12.2.2.1,:13.3, 13.5.1, 13.5.2, 9.6.6,9.9,11.3.1.5
©14.1,14.2,15.2.8, 154,1° Patching, Cutting and
; Nohce, Written . 3.14,6.2.5
'232433139231293]21052197910 Patents
10221031]1311361222113314 15.2.8, 3.17
1541 : Payment, Applications for
.. Notice of Claims 42.5,7.3.9,92,93,94,95,9.6.3, 97,9.8.5, 9.10.1,
- 3.7.4,10.2.8,15.1.2, 154 14.2.3, 14.2.4, 14.4.3
Notice of Testing and Inspections Payment, Certificates for
+.13,5.1,13.5.2 4.2.5,429,933,94,9.5,96.1,96.6 97,9.10.1,
.Ohservanons Contractor s 9.10.3, 13.7, 14.1.1.3, 14.2.4
3.2,3.74 R Payment, Failure of
~ Occupancy 9.5.1.3,9.7,9.10.2,13.6, 14.1.1.3, 14.2.1.2
2.2.2,9.6.6,9.8,11.3.1. 5 Payment, Final
" Orders, Written . -~ 42.1,429,982,9.10,11.1.2, 11.1.3, 11.4.1, 12.3,
1.1.1,2.3,39.2,7,82.2,11.3.9,12.1,12.2.2.1,13.5.2, [3.7,14.2.4,14.4.3
'14.3.1 : Payment Bond, Performance Boud and
OWNER 7.3.74,9.6.7,9.10.3,114
2 : Payments, Progress
Owner, Definition of 9.3, 9.6,9.8.5,9.10.3, 13.6, 14.2.3, [5.1.3
2,11 : PAVMENTS AND COMPLETION
~Owner, Information and Services Required of the 9
2.1.2,22,32.2,3.12.10,6.1.3, 6.1.4,6.2.5,9.3.2, Paymcnts to Subcontractors
9.6.1,9.64,9.9.2,9.10.3,103.3,11.2,11.3, 13.5.1, 54.2,9513,9.62,963,964,96.7,14.2.1.2
13.5.2,14.1.1.4,14.14,15.1.3 PCB
10.3.1
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Performance Bond and Payment Bond
. 7.3.74,96.7,9.10.3, 114
- - Permits, Fees, Notices and Compliance with Laws

012.22,3.7,3.13,7.3.74, 1022

"FPERSONS AND PROPERTY, PROTECTION OF
.10
.. Polychlorinated Biphenyl

1031
Product Data, Definition of
3.12.2
- Product Data and Samples, Shop Drawings
3.11,3.12,4.27 '

- Progress and Completion

.4.22,82,98,99.1,14.14, 1513

- Progress Payments ..

-.9.3,9.6,9.8.5,9.10.3, 13.6, 14.2.3, 15.1.3

- Project, Dcfimtlon of

- 1.1.4
Project Reprcsentanves

42,10 - SR
Property Insurance .

“10.2.5, 113 0 : '

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws s

1.5,3.2.3,3.6,3.7, 3.12.10, 313 4.1.1,9.6.4, 9.9.1,
10.2.2,11.1, 11.4, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14,
15.2.8,154

- Rejection of Work - -
3.5,4.2.6,12.2.1
Releases and Waivers of Liens
9.10.2 :

' Representations :
3.2.1,3.53.12.6,62.2,8.2.1,9.3.3, 942 9.5.1,9.8.2,
9101 ¢
Representatives - '
2113113941}4214224210511512
13.2.1
Responsibility for Those Performmg the Work

©3.3.2,318 4.23,53, 613 6.2,6.3,9.51, 10

" Rctainage
9.3.1,9.62,9.8.5, 991 9102 9.10.3

. Review of Contract Documents and Field

- ‘Conditions by Contractor
3,2,3.12.7,6.1.3 =
Review of Contraclor 8 Sublmttals by Owner and
Architect '
3.10.1,3.10.2,3.11,3.12,4.2,52,6,1.3,9.2,9.8.2
‘Review of Shop Drawings, Product Data and Samples
by Contractor

312

- "Rights and Remedles
1.1.2,2.3,24,3.5,3.74,3.15.2, 42,6, 5.3, 5.4, 6.1,
6.3,7.3.1,83,9.5.1,9.7,10.2.5,10.3, 12.2.2, 12.2.4,
13.4, 14, 154
Royalties, Patents and Copyrights
3.17

Bid SB-10592

Rules and Notices for Arbitration

15.4.1

Safety of Persons and Property

10.2, 10.4

Safety Precautions and Programs
3.3.1,422,42.7,5.3,10.1, 10.2, 10.4
Samples, Definition of

3123

Samples, Shop Drawings, Product Data and
3.11,3.12,4.2.7

Samples at the Site, Documents and

311

Schedule of Values

9.2,9.3.1

Schedules, Construction
3.10,3.12.1,3.12.2,6.1.3, 15.1.5.2

Scparate Conttacts and Conttactors
1.14,3.12.5,3.14.2,4.24, 4.2.7, 6, 8.3.1, 12.1.2
Shop Drawings, Definition of

3121

Shop Drawings, Product Data and Samples
311,312,427

Site, Use of

3.13,6.1.1,6.2.1

Site Inspections
3.2.2,3.33,37.1,3.74,42,94.2,910.1, 13.5
Site Visits, Architect’s
3.7.4,422,429,942 951,992, 9.10.1,13.5
Special Inspections and Testing

42.6,12.2.1, 13.5

Specifications, Definition of

1.1.6

Specifications
I.1.1,1.1.6,12.2,1.5,3.11,3.12.10, 3.17, 4.2.14
Statute of Limitations

13.7, 15.4.1.1

Stopping the Work

2.3,9.7,10.3, 141

Stored Materials

6.2.1,932,10.2.1.2, 10.2.4

Subcontractor, Definition of

511

SUBCONTRACTORS

5

Subcontractors, Work by
1.2.2,3.3.2,3.12.1,42.3,52.3,5.3,54,9.3.1.2,9.6.7
Subcontractual Relations
5.3,54,93.1.2,96,9.10, 10.2.1, 14.1, 14.2.1
Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,7.3.7,9.2,9.3,9.8,
9.9.1,9.10.2,9.10.3,11.1.3

Submittal Schedule

3.10.2,3.12.5,4.2.7

Subrogation, Waivers of

6.1.1, 11.3.7
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Substantial Completion
4,29,8.1.1,81.3,823,942,9.8 9.9.1,910.3, 12.2,
13.7

Substantial Completion, Definition of

9.8.1

Substitufion of Subcontractors

523,524

Substitution of Architect

413

Substitutions of Matcna]s

3.42,35,7.38

Sub-subcontractor, Defimtlon of
5.1.2
Subsurface Cond1t10ns _

.3.74
; Successors and Asmgns
13,2

Superintendent

3.9, 10.2.6

Supervision and Constructmn Procedures
1.2.2,3.3,34,3.12.10,42.2,42.7,613,62.4, 7.1.3,
7.3.7,8.2,8.3.1, 942 10, 12 14 15.1.3

| Surety
- 5.4.1.2,98.5,9, 102 9, 103 1422 152.7
.-Surety, Consent of """
.'-_91029103 '
. Surveys -
F223
" Suspenslon by the Ovmer for Convenlence
14.3 :
-. Suspension of the Work
542,143 '
- Suspension or Termmatmn of the Contract

541.1,14 .

" Taxes -0
.3.6,3.8.2.1, 7 3 7 4.
. Termination by the Contractor _

14.1,15.1.6 -

. “Termination by the Owncr for Cause

5.4.1.1,14.2,15.1.6

“Termination by the Owner for Convenience

14,4
Tenmination of the Architect _

413

L - Termination of the Contractor

Jo14.2.2
TERMINATION. OR SUSPENSION OF THE

CONTRACT

.14
:.- ~Tests and Inspections
023.1.3,3.3.3,4.2.2,4.2.6,4.2.9,9.4.2,9.8.3,9.9.2,

9.10.1,103.2,11.4.1,12.2.1,13.5

TIME

8

Time, Pelays and Extensions of
3.24,374,523,7.2.1,73.1,74,83,951,97,
10.3.2, 10,4, 14.3.2, 15.1.5, 15.2.5

Board

" Time Limits

2.1.2,2.2,24,3.22,3.10,3.11,3.12.5,3.15.1, 4.2,
5.2,53,54,624,73,74,82,92,93.1,93.3,94.1,
9.5,9.6,9.7,9.8,99,9.10,11.1.3, 12.2,13.5,13.7, 14,
15.1.2, 154

Time Limits on Claims

3.74,10.2.8,13.7, 15.1.2

Title to Work

932,933

Transmission of Data in Pigital Form

1.6

UNCOVERING AND CORRECTION OF WORK
12

Uncovering of Work

121

Unforeseen Conditions, Concealed or Unknown
3.74,8.3.1,103

Unit Prices

7.3.32,73.4

Use of Documents

1.1.1, 1.5,2.2.5, 3.12.6, 5.3

Use of Site

3.13,61.1,621

Values, Schedule of

9.2,9.3.1

Waiver of Claims by the Architect

13.4.2

Waiver of Claims by the Contractor

9.10.5, 13.4.2, 15.1.6

Waiver of Claims by the Owner
9.93,9.10.3,9.104, 12.2.2.1,13.42, 1424, 15.1.6
Waiver of Consequential Damages

14.2.4, 15.1.6

Waiver of Liens

9.10.2,9.10.4

Waivers of Subrogation

6.1.1,11.3.7

Warranty

3.5,42.9,9.33,984,99.1,9.10.4, 12.2.2, 13.7
Weather Delays

15.1.5.2

Work, Definition of

1.1.3

Written Consent
1.52,3.4.2,3.74,3.12.8,3.14.2,4.1.2,9.3.2, 9.8.5,
9.9.1,9.10.2,9.10.3, 11.4.1, 13.2, 13.4.2, 15.44.2
Written Interpretations

42.11,4.2,12

Written Notice
2.3,24,33.1,39,3.12.9,3.12.10,5.2.1,8.2.2,9.7,
9.10, 10.2.2, 16.3, 11.1.3, 12.2.2, 12.2.4, 13.3, 14,
15.4.1

Written Orders

1.1.1,2.3,3.9,7,822,12.1,12.2, 13,52, 143 1,
15.1.2

Bid SB-10592
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ARTICLE 1 GENERAL PROVISIONS

§ 1.1 BASIC DEFINITIONS

§ 1.1.1 THE CONTRACT DOCUMENTS

The Contract Documents are enumerated in the Agreement between the Owner and Confractor (hereinafier the
Agreement) and consist of the Agreement, Conditious of the Contract (General, Supplementary and other Conditions),
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement
and Modifications issued after execution of the Contract, A Modification is (1) a written aimendinent to the Contract
signed by both parties, {2) a Change Order, (3) a Construction Change Directive or {4} a written order for a minor

_ change in the Work issucd by the Architect. (see Supplementary Conditions)

'§ 1.1.2 THE CONTRACT .
. The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
_~agreement between the parties hereto and supersedces prior negotiations, representations or agresments, either writtcn

or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be

construed o create a contractual refationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Ovmer and a Subcontractor or a Sub-subcontractor, (3) between the Owner

and the Architect or the Architect’s consultanis or (4} befween any persons or entities other than the Owrer aud the
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the

“Contract intended to facilitate performance of the Architect’s dutics.

§ 1.1.3THE WORK

- The terim "Work" means the construction and services required by the Contract Documents, whether completed or
- -partially completed, and includes all other labor, materials, equipment and services provided or to be provided by the
"+ Contractor to fulfilt the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

.§ 1.1.4THE PROJECT
~ “The Project is the total construction of which the Work perforined under the Contract Documents may be the whole or
* a part and which may include construction by the Owner and by separate contractors.

§1.15THE DRAWINGS
“The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions qf __th_e__Wd:rk, generally including plans, clevations, sections, details, schedules and diagrams.

§ 1.1.6 THE SPECIFICATIONS

The Specifications are that portion of the Contract Documnents consisting of the written requirements for materials,
equipmc_:nt, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7INSTRUMENTS OF SERVICE. -

" Instruments of Service are representations, int any medium of expression now known or later developed, of the tangible
"and intangible creative work performed by the Architect and the Architect’s consultants under their respective

professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawings, specifications, and other similar materials.

" "°§ 1.1.8INITIAL DECISION MAKER
- The Tnitial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2 and certify termination of the Agreement under Section 14.2.2.

§ 1.1.9t0§ 1.1.16 .(s.ee Supplementary Conditions})

.. § 1.2CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS
.-§ 1,21 The intent of the Contract Documents is to include all items necessary for the proper execution and completion
..of the Work by the Contractor. The Contract Documents are compleimentary, and what is required by one shall be as
- binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the

Contract Documents and reasonably inferable from them as being necessary to produce the indicated results. (see
Supplementary Conditions)

AA Docment A201™ - 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1953, 1966, 19870, 1976, 1987, 1997 and 2007 by The Amerfcan
Institute of Architects. All rights reserved. WARNING: This AIA® Documaent is protected by U.S, Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penatities, and will be prosecuted fo the
maximum sxtent possibie undaer the Taw. This document was produced by AlA soiftware a1 09:12:21 on 11/04/2044 under COrfer No.6800807215_1 which expires
on 09/30/2015, and Is nei for resale,

User Notes: (2050123833)

10/27/2016 9:47 AM

p. 35




Ascension Parish School Bid SB-10592
Board

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized imeanings.

§ 1.3 CAPITALIZATION
Termns capitalized in these General Conditions include those that are (1) specifically defined, (2} the titles of numbered
articles or (3) the titles of other documents published by the American lnstitute of Architects.

§ 1.4 INTERPRETATION

“In the interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and articles
such as "the" and "an," but the fact that a modifier or an article is absent from one statement and appcars in another is
not intended to affect the interpretation of either statement.

.§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE
-'§ 1.5.1 The Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers shall not own or
claim a copyright in the Instruments of Service. Submittal or distribution to meet official regulatory requirements or
* for other purposes in connection with this Project is not to be construed as publication. (see Supplementary
Conditions) -~ i o

§ 1.5.2 The Contractor, Subconfractors, Sub-subcontractors and material or equipment suppliers are authorized to use
- and reproduce the Instruments of Service provided to them solely and exclusivety for execution of the Work. All
" copies made under this authorization shall bear the copyright notice, if any, shown on the Instruments of Service. The
" Contractor, Subconiractors, Sub-subcontractors, and material or equiptnent suppliers may not use the Instruments of
" Service on other projects or for additions to this Project outside the scope of the Work without the specific written
consent of the Owner, Architect and the Architect’s consultants.

§ 1.6 TRANSMISSION OF OATA IN DIGITAL FORM
If the parties intend to transmit Tnstruments of Service or any other information or documentation in digital form, they
. shall endeavor to establish necessary protocols governing such fransmissions, unless otherwise already provided in the
. Agreement or the Contract Documents.

"ARTICLE. 2 - OWNER
"§ 2.1 GENERAL :
_ § 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract
. Documents as if singular in number. The Owner shall designate in writing a representative who shall have express
- -authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as
.- otherwise provided in Section 4.2.1, the Architect does not have such authority. The term "Owner" mneans the Owner
or the Owner’s authorized representative,

§ 2.1.2 The Owner shall furnish to the Contractor within fifteen days after receipt of a written request, information
_necessary and relevant for the Contractor to evaluate, give notice of or enforce mechanic’s lien rights. Such
_information shall include a correct statement of the record legal title to the property on which the Project is located,

‘usually referred to as the site, and the Owner’s interest therein. (see Supplementary Conditions)

§ 2.2INFORMATION AND SERVICES REQUIRED OF THE OWNER
| -~ 8§ 221 deleted (scc Supplementary Conditions)

- § 2.2.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,

- inchuding those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,

' ‘assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of
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information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the
.. Work.  (see Supplementary Conditions)

* § 2.2.4 The Owner shall fumish information or services required of the Owner by the Contract Documents with

" reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s controt and
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s
written request for such information or services.

~§ 2,25 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of
.the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.3 OWNER'S RIGHT TO STOP THE WORK
. If the Contractor fails to correct Work that is not in accordance with the requirements of the Confract Documenis as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner
1o exercise this r_1ght for the benefit of the Contractor or any other person or entity, except to the extent required by
Sectlon 6. 1 3

§ 24 OWNER'S RIGHT TO CARRY OUT THE WORK
1f the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of written notice from the Owner to commence and continue correction of such
default or neglect with diligence and prompiness, the Owner may, without prejudice to other remedies the Owner may
- have, correct such deficiencies. In such case an appropriate Change Order shall be issued deducting from payments
- then or thereafter due the Contractor the reasonable cost of correcting such deficiencies, including Owner’s expenses
" ‘and compensation for the Architect’s additional services made necessary by such default, neglect or failure. Such
_* "action by the Owner and amounts charged to the Contractor are both subject to prior approvat of the Architect, If
. - payments then or thereafter due the Contractor are not sufficient to cover such amounts, the Contractor shall pay the
“difference to the Owner. o

. § 2 5&§ 26 (see Supplementary Condmons)

ARTICLE 3 CONTRACTOR

§ 3.1 GENERAL
§ 3.1.1 The Contractor is the person or entlty identified as such in the Agreement and is referred to throughout the

. Contract Documents as if singular it number. The Contractor shall be lawfully licensed, if required in the jurisdiction
where the Project is located. The Contractor shall designate in writing a representative who shall have express
authority to bind the Coniractor with respect to all matters under this Contract. The term "Contractor" means the
Contractor or the Coniractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

~§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract
. Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
- inspections or approvals required or performed by persons or entities other than the Coniractor.

§ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generally familiar with local conditions under which the Work is to be performed and correlated personal
observations with requirements of the Contract Documents. {see Supplementary Conditions)

. § 3,2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the
information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing
conditions related to that pertion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and censtruction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Docuinents; however, the Contractor shall
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promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as arequest for information in such form as the Architect may require. It is recognized that the Contractor’s
review is made in the Contractor’s capacity as a contractor and not asa licensed design professional, unless otherwise
specifically provided in the Contract Documents.

. § 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall
promptly report to the Architect any nonconformity discovercd by or made known to the Contractor as a request for

“information in such form as the Architect may require.

- § 3.2.4 If the Contractor believes that additional cost or time is invelved because of clarifications or instructions the

-"Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3,

.~ the Contractor shall make Claims as provided in Article 15. If the Contractor fails to perform the obligations of

" Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner as would have been avoided if

- the Centractor had performed such obligations, if the Contractor performs those obligations, the Contractor shall not

- “be liable to the Owner or Architect for damages resulting from errors, inconsistencies or omissions in the Contract
Documents, for differences between field measurements or conditions and the Contract Documents, or for
nonconformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules and regulations, and
lawful orders of public anthorities.

§ 3.25 (see Supp_lenieniar_jr Conditions)

.- § 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
~"Contractor shal be solely responsible for, and have control over, construction means, methods, technigues, sequences
"~ and procedures and for coordinating all portions of the Work under the Contract, unless the Contract Documents give
. other specific instructions concerning these matters. If the Contract Documents give specific instructions concerning
" ‘construction means, methods, techniques, sequences or procedures, the Contractor shall cvaluate the jobsite safety
thereof and, except as stated below, shall be fully and solely responsible for the jobsite safety of such means, methods,
- techniques, sequences or procedures. If the Contractor determines that such means, methods, techniques, sequences or
“procedures may not be safe, the Contractor shall give timely written notice to the Owner and Architect and shall not
“proceed with that portion of the Work without further written instructions from the Architect. If the Contractor is then
~instructed to proceed with the required means, methods, techniques, sequences or procedures without acceptance of
“‘changes proposed by the Contractor, the Owncr shall be solely responsible for any loss or damage arising solely from
* “those Owner-required means, methods, techniques, sequences or procedures.

.. §33.2The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
+ Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
.- .on behaif of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

" § 3.3.4 (sce Supplementary Conditions)

-§ 3.4 LABOR AND MATERIALS
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
- - facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
" and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work authorized by the Architect in accordance with Sections
3.12.8 or 7.4, the Contractor may make substitutions only with the consent of the Owner, after evaluation by the
Architect and in accordance with a Change Order or Construction Change Directive.
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§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other

Bid SB-10592

persons carrying out the Work. The Contractor shall not penmit employment of unfit persons or persons not propetly
skilled in tasks assigned to them.

§ 3.5 WARRANTY
The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will be
of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further warrants
that the Work will conform to the requirements of the Contract Documents and will be free from defects, except for
those inherent in the quality of the Work the Contract Documents require or permit, Work, materials, or equipiment not
_conforming to these requirements may be considered defective. The Contractor’s warranty excludes remedy for
- damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or insufficient
maintenance, improper operation, or normal wear and tear and normal usage. Ifrequired by the Architect, the
Contractor shall fumish satisfactory evidence as to the kind and quality of mmaterials and cquipment. (sce
Supplementa;y Conditions)

§ 3.6 TAXES '

(see Supplementary Cond1t1ons) The Contractor shall pay sales, consumer, use and similar taxes for the Work

provided by the Coniractor that are legally enacted when bids are received or negotiations concluded, whether or not
-~ yet effective or merely scheduled to go into effect.

§ 3.7 PERMITS, FEES, NOTICES AND COMPLIANCE WITH LAWS
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
- permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper
- execution and completion of the Work that are customarily secured after execution of the Contract and legally required
B "at the time bids are received or negotiations concluded.

'-§ 3 7 1. 1 (see Supplementary Condmons)

: .§ 3 7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulatlons, and lawful orders of public authorities applicable to performance of the Work.

 -_§ 3 7 31fthe Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules
©and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such
| Work and shall bear the costs attributable to correction.

~'§ 3.7.4 Concealed or Unknown Conditiens, If the Contractor encounters conditions at the site that are {1} subsurface
- _or otherwise concealed physical conditions that differ materially from those indicated in the Contract Documents or
- "(2) unknown physical conditions of an unusual nature, that differ materially from those ordinarily found to exist and
", generally recognized as inherent in construction activities of the character provided for in the Contract Documents, the
" Contractor shall promptly provide notice to the Owner and the Architect before conditions are disturbed and in no
event later than 21 days after first observance of the conditions. The Architect will promptly investigate such
conditions and, if the Architect determines that they differ materially and cause an increase or decrease in the
Contractor’s cost of, or time required for, performance of any part of the Work, will recommend an equilable
" adjustment in the Contract Sum or Contract Time, or both. If the Architect determines that the conditions at the site are
not materially different from those indicated in the Contract Documents and that no change in the terms of the Contract
is justified, the Architect shall promptly notify the Owner and Contractor in writing, stating the reasons. If either party
disputes the Architect’s determination or recommendation, that party may proceed as provided in Asticle 15,

§ 3.7.51f in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice,
- the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall
continue with all other operations that do not affect those remains or features. Requests for adjustinents in the Contract
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Asticle 15,

AlA Document A201™ — 2007, Copyright @ 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1870, 1976, 1987, 1887 and 2007 by The American

init, Institute of Architects. All rights reserved. WARNING: This AIA® Document is protecied by U.8. Gopyright Law and International Treatles. Unauthorlzed 13
repreduction or distrlbutlon of this AIA® Decument, or any portion of i, may result in severe civil and crimlnal penaltles, and will he prosecuted to the
I} maximum exlent posslble under the law. This document was produced by AlA software at 09:12:21 on 11/04/2014 under Order No.6800807215_1 which expires
on 09/30/2015, and s not for resale,
User Notes: (2050123833)

10/27/2016 9:47 AM p. 39




Ascension Parish School Bid SB-10592
Board

§ 3.8 ALLOWANCES
| ~ § 3.8.1. (see Supplementary Conditions)

I {Paragraphs deleted)
- § 3.9 SUPERINTENDENT
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in atrendance at
- the Project site during performance of the Work. The superintendent shall represent the Contractor, and
. .. communications given to the superintendent shall be as binding as if given to the Contractor. (see Supplementary
~ Conditions)

. § 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner

- through the Architect the name and qualifications of a proposed superintendent. The Architect may reply within 14

- days to the Contractor in writing stating (1) whether the Owner or the Architect has reasonable objection to the

" proposed superintendent or {2) that the Architect requires additional time to review. Failure of the Architect to reply
“within the 14 day pericd shall constitute notice of no reasonable objection.

§ 3.9.3The Contractor shall not employ a proposed superintendent to whoin the Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
which sball not unreasonably be withheld or delayed.

. § 3.10 CONTRACTOR'S CONSTRUCTION SCHEDULES
- § 3.10.1 The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and
“Architect’s information a Coniractor’s construction schedule for the Work, The schedule shall not exceed time limits
: “current under the Coniract Documents, shalt be revised at appropriate intervals as required by the conditions of the
. ~Work and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shatl
- provide for expeditious and practicable execution of the Work. (see Supplementary Conditions)

"~ § 3.10.2 The Contractor shall prepare a submiital schedule, promptly after being awarded the Contract and thereafter
-as necessary to maintain a current submittal schedule, and shall submit the schedule(s) for the Architect’s approval.
The Architect’s approval shall not unreasonably be delayed or withheld. The submitral schedule shall (1) be

- coordinated with the Contractor’s construction schedule, and (2} atlow the Architect reasonable time to review
" submittals, 1f the Contractor fails to subinit a submitrat schedule, the Contractor shall not be entitled to any increase in
- ‘Contract Sum or extension of Coniract Time based on the time required for review of submitrals.

= § 3.10.3The Contractor shall perform the Work in generat accordance with the most recent schedules submitted to the
. Owner and Architect. (see Supplementary Conditions)

§ 3.10.4 (see Supplementary Condftions)

~§ 311 DOCUMENTS AND SAMPLES AT THE SITE
The Contractor shall maintain at the site for the Owner one copy of the Drawings, Specifications, Addenda, Change
Orders and other Modifications, in good order and marked currently to indicate field changes and selections made
during construction, and one copy of approved Shop Drawings, Product Data, Samples and similar required
submittals. These shall be available to the Architect and shall be delivered to the Architect for submittal to the Owner
upon completion of the Work as a record of the Work as constructed.

§ 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor to illustrate some portion of
the Work, -~ -

- § 3122 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment or workimanship and establish standards
by which the Work will be judged.
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§ 3.12.4 Shop Drawings, Product Data, Samples and similar submitfals are not Contract Documents. Their purpose is

to demonstrate the way by which the Contractor proposes to conform to the information given and the design concept

expressed in the Contract Documents for those portions of the Work for which the Contract Documents require

subinittals. Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which
.. the Architect is not expected to take responsive action may be so identified in the Contract Documents. Subimittals that
- are not required by the Contract Docuincents may be returned by the Architect without action.

-§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve and subinit to the
‘Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents in

accordance witb the submittal schedule approved by the Architect or, in the absence of an approved submittal
-schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the
Owner or of separate contractors,

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples and similar subinittals, the Contractor represents to the
“'Owner and Architect that the Contractor lias (1) reviewed and approved them, (2) determined and verified materials,
" field measurements and field construction criteria related thereto, or will do so and (3) checked and coordinated the

" information contained within such submittals with the requirements of the Work and of the Contract Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Docunents require submittal and
review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been
.approved by the Architect. (see Supplementary Conditions)

.. § 3128 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
.. responsibility for deviations from requirements of the Confract Bocumenis by the Architect’s approval of Shop
" Drawings, Product Data, Samples or similar subnittals unless the Contractor has specifically informed the Architeet
“in writing of such deviation at the time of submittal and (1) the Architect has given written approval to the specific
" “deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued
- authorizing the deviation, The Contractor shall not be relieved of responsibility for errors or omissions in Shop
_ Drawings, Product Data, Samples or similar submitials by the Architect’s approval thereof,

1§ 3129 The__Conﬁac_:tof shall direct specifie attention, in writing or on resubmitted Shop Drawings, Product Data,
" Samples or similar submittals, to revisions other than those requested by the Architect on previous submitials. In the
" absence of such written notice, the Architect’s approval of a resubmission shall not apply to such revisions.

--.§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Confract Documents for a portion of
. the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities
" for construction means, methods, techniques, sequences and procedures. The Contractor shall not be required to
- provide professional services in violation of applicable law. If professional design services or certifications by a
design professional related to systems, materials or equipment are specifically required of the Contractor by the
Contract Documents, the Owner and the Architect will specify all performance and design criteria that such services
must satisfy. The Contractor shall cause such services or certifications to be provided by a properly licensed design
.professional, whose signature and seal shall appear on all drawings, caleulations, specifications, cerfifications, Shop
" Drawings and other submittals prepared by such professional. Shop Drawings and other submittals related to the Work
~designed or certified by such professional, if prepared by others, shall bear such professional’s written approval when
" submitted to the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy, accuracy and
completeness of the services, certifications and approvals performed or provided by such design professionals,
provided the Owner and Architect have specified to the Confractor all performance and design criteria that such
services must satisfy. Pursuant to this Section 3.12.10, the Architect will review, approve or take other appropriate
action on submittals only for the limited purpose of checking for conforimance with information given and the design
congcept expressed in the Contract Documents. The Coutractor shall not be responsible for the adequacy of the
performance and design criteria specified in the Contract Documents.
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§ 313 USE OF 8ITE

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities and the Contract Documents and shall not unreasonably
~encumber the site with materials or equipiment.

§ _3.13,_1, § 31432 & § 3.13.3 (sec Supplementary Conditions)

§ 314 CUTTING AND PATCHING

§ 3.14.1 The Coniractor shall be responsible for cuiting, fitting or patching required to complete the Work or to make
- its parts fit together properly. All areas requiring cutting, fitting and patching shall be restored to the condition existing

prior to the cutting, fitting and patching, unless otherwise required by the Contract Documents,

. § 3.14.2 The Coniractor shall not damage or endanger a portion of the Work or fully or partially completed

- construction of the Owner or separate contractors by cutting, patching or otherwise altering such construction, or by

* excavation. The Confractor shall not cut or otherwise alter such construction by the Owner or a separate contractor

.+ except with written consent of the Owner and of such separate contractor; such consent shall not be unreasonably
~withheld. The Contractor shall not unireasonably withhold from the Owner or a separate contractor the Coniractor’s
consent to cutting or otherwise altcring the Work.

§ 3.15 CLEANING -UP
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or
“rubbish caused by operations under the Contract. At completion of the Work, the Contracter shall remove waste
- materials, rubbish, the Contractor’s tools, construction equiptment, machinery and surplus materials from and about
the Project.

- § 3.45.21f the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and Owner
- shall be entitled to reimbursement from the Contractor.

§ 3.16 ACCESS TO WORK
The Contractor shall provide the Owner and Architect access to the Work in preparation and progress wherever
focated

' § 3 17 ROYALT!ES PATENTS AND COPYRIGHTS
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shalt hold the Owner and Architect harmless from loss on account thereof, but shall
~ not be responsible for such defense or loss when a particular design, process or product of a particular manufacturer or
- manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings,
Specifications or other documents prepared by the Owner or Architect. However, if the Contractor has reason to
__believe that the required design, process or product is an infringement of a copyright or a patent, the Contractor shall
. be responsible for such loss unless such information is prompily furnished to the Architect,

§ 3 18INDEMNIFICATION PR
§ 3.18.1 To the fullest extent permltted by law the Contractor shall indemnify and hold harmless the Ovwner, Architect,
Architect’s consultants, and agents and employees of any of thein from and against claims, damages, losses and
‘expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work,
provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent
acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for
_whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is caused in part by a
-party indermnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or
obhgatlons of 1nde1n111ty that would otherwise exist as to a party or person described in this Section 3.18.

"§ 3182 C]almS against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts or other employee benefit acts.
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- § 319, §3.20, § 321 & § 322 (see Supplementary Conditions)

""ARTIGLE 4 ARCHITECT
§ 4.1 GENERAL
§ 4.1.1 The Owner shall retain an architect lawfully licensed to practice architecture or an entity lawfully practicing
architecture in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number. (see Supplementary
Conditions)

§ 412 Duties,responsi'bilities and limitations of authority of the Architect as set forth in the Contract Documents shall
not be restricted, modified or extended without written consent of the Owner, Contractor and Architect. Consent shall
not be unreasonably withheld.

§ 4.1.3 If the employnent of the Architect is terminated, the Owner shall employ a successor architect as to whom the
Contractor has no reasonable objection and whose status under the Contract Documents shall be that of the Architect.

. § 4.2 ADMINISTRATION OF THE CONTRACT

- § 4.21 The Architect will provide administration of the Contract as deseribed in the Contract Documents and will be

_ an Owner’s representative during construction until expiration of (1) year correction period. (see Supplementary
Conditions) The Architect will have authority to act on hehalf of the Owuer only to the extent provided in the

~Confract Documcnts

'§ 4 2 2 The A_rchlteet will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with
_the Owner, to become generally familiar with the progress and quality of the partion of the Work completed, and to
~determine in general if the Work observed is being performed in a manner indicating that the Work, when fully

eompleted, will be in accordance with the Contract Documents. However, the Architect will not be required to make
-exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have
* confrol over, charge of, or responsibility for, the construction means, methods, techniques, sequences or procedures, or

for the safety precautions and programs in connection with the Work, since these are solely the Confractor’s rights and
_ responsrbﬂrtles undcr the Contraet Documents, except as provided in Section 3.3.1.

" § 4230n the ba51s of the 51te visits, the Archltect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and report to the Owner (1} known deviations from the Contract
Documents and from the most recent construction schedule submitted by the Contractor, and (2) defects and

“deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s failire to perform the

© Work in accordance with the requirements of the Contract Documents. The Architect will not have control over or

. charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or their agents or

. 'cmployees or any other persons or entitics performing portions of the Work.

" § 4.2.4 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION
Except as otherwise provided in the Contract Documents or when direct communications have been specially
~ authorized, the Owner and Contractor shall endeavor to communicate with each other through the Architect about
. matters arising out of or relating to the Contract. Communications by and with the Architect’s consultants shall be
" through the Architect, Communications by and with Subcontractors and malterial suppliers shall be through the
Contractor Communlcatlons by and with separate contractors shall be through the Owner.

§ 4.2.5 Based on the Archltect s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Cerfificates for Payment in such amounts,

" § 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
‘Architect considers it necessary or advisable, the Architeet will have authority to require inspection or testing of the
Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise
such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, material and
equipment suppliers, their agents or employees, or other persons or entities performing portions of the Work.
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§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such
as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with

. -information given and the design concept expressed in the Contract Documents. The Arclitect’s action will be taken
- in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal

schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to
permit adequate review. Review of such submittals is not conducted for the purpose of determining the accuracy and

" eompleteness of other details such as dimensions and quantities, or for substantiating instructions for installation or
- .performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the

Contract Documents. The Architect’s review of the Contractor’s submiitals shall not relieve the Contractor of the
obligations under Sections 3.3, 3.5 and 3,12, The Architect’s review shall not constitute apgroval of safety precautions
or, unless otherwise specifically stated by the Architect, of any construction means, methods, technigues, sequences or

- procedures, The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is
a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may authorize minor
changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and
;ecommen_datiqns_;egarding concealed and unknown conditions as provided in Section 3.74.

§ 429The Architeet will conduct inspections to determine the date or dates of Substantial Completion and the date of

- final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the

Owner, for the Owner’s review and records, written warranties and related documents required by the Confract and

‘assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section

9.10.

§ 42.101f the Owner and Arclntect agree, the Architect will provide one or more project representatives to assist in

carrymg out the Arch1tect ] responstbllltles at the site. (see Supplementary Conditions)

- § 4.2.11 The Architect will mterpret and decide matters concerning performance under, and requirements of, the

Contract Documents on written request of either the Owner or Confractor. The Architect’s response to such requests

- will be made n wrltmg w1thm any time limits agreed upon or otherwise with reasonable promptness.

§ 4 212 Interpretatlons and dec151ons of the Architect will be consistent with the intent of, and reasonably inferable

from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and

. decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show

partiality to either and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetie effeet will be final if consistent with the intent

expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The

" -Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with

reasonable prompiness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications
in response to the requests for information,

- ARTICLE § ~SUBCONTRACTORS
~~.-§ 5.1 DEFINITIONS .- .
§ 51.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the

Work at the sife. The term "Subcontractor is referred to throughout the Contract Documents as if singular in number

- and means a Subcentractor or an authorized representative of the Subcontractor. The term "Subcontractor” does not
Lo 'include 2 separate contractor or subcontractors of a separate contractor.

o § 5 1.2 A Sub- subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform

a portion of the Work at the site. The term "Sub-subcontractor” is referred to throughout the Contract Documents as if
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

§ 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK
§ 521 (see Supplementary Conditions)

AlA Document A201™ — 20607, Copyight © 1511, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American
[nstitute of Architects. All rights reserved. WARNING: This AIA® Document s protected by UL.S. Copyright Law and international Treaties. Unauthorized 1
repraduction or distribution of this AIA® Document, or any portion of it, may resuit In severe civil and criminal penaities, and will be prosecuted to the
maximum exlsnt possible under the faw. This documant was produced by AIA software at 08:12:21 on 11/04/2014 under Order No.6800807215_1 which expires

on 09/30/2015, and is not for resale.

User Notes: (2050123833

10/27/2016 9:47 AM p. 44




Ascension Parish School Bid SB-10592
Board

f § 5.2.2 Deleted (sce Supplementary Conditions)

. '§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
. Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but
. rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Confract Time shall be
‘increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be
‘issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in
- submifting names as required.

§ 5.2.4 The Contractor shall not substitute & Subconiractor, person or entity previously selecied if the Owner or
:Architect makes reasonable cbjection to such substitution. {sce Supplementary Conditions)

- § 5.3 SUBCONTRACTUAL RELATIONS
- By appropriate agreement, written where legally required for validity, the Contractor shall require each Subcoentractor,
to the extent of the Work to be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract
Documents, and to assume toward the Contractor all the obligations and responsibilities, including the responsibility
Tor safety of the Subconiractor’s Work, which the Contractor, by these Documents, assumes toward the Owner and
. Architect. Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the
Contract Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will
"ot prejudice such rights, and shall altow to the Subcontractor, unless speciftcally provided otherwise in the
subconiract agreement, the benefit of all rights, remedics and redress against the Contractor that the Contractor, by the
Countract Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to
enter info similar agrecments with Sub-subcontractors. The Contractor shall make available to each proposed
- Subconiractor, prior to the execntion of the subcontract agreement, copies of the Contract Documents to which the
*.-Subcontractor wiil be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and
conditions of the proposed subcontract agreement that may be at variance with the Contract Documents.
Subcontractors will similarly make copies of applicable portions of such documents available to their respective
“proposed Sub-subconiractors.

§ 5.4 CONTINGENT. ASSIGNMENT OF .SUBCONTRACTS
§ 5.4.1 Each subconiract agreemeni for a portion of the Work is assigned by the Contractor to the Owner, provided that
.1 . assignment is effective only after termination of the Contract by the Owner for cause pursuant to
* Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor in writing; and
12 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract. '

“‘When the Owner accepts the assignment of a subcontract agreement, the Owner assunes the Contractor’s rights and
obligations under the subcontract,

- . § 5.4.2 Upon such aséigmﬂéni, if the Work has been suspended for more than 30 days, the Subcontractor’s
. - -compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon such assignment to the Owner under this Scetion 5.4, the Owner may further assign the subcontract to a
successor contractor or ofher entity. If the Owner assigns the subcontract to a successor contractar or other entity, the
Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

"“ARTICLE 6 ~CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
-§ 6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TCO AWARD SEPARATE CONTRACTS
§ 6.1.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s own
forces, and to award separate confracts in conncction with other portions of the Project or other construction or
operations on the site under Conditions of the Contract identical or substantially similar to these including those
portions related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is
involved because of such action by the Owner, the Contractor shall make such Claim as provided in Article 15.
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§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations en
.- the site, the term "Contractor” in the Contract Documents in each case shall mean the Contracter who executes each
- -separate Owner-Contractor Agreement.

~§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each separate
. contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with other
separate contractors and the Owner in revicwing their construction schedules. The Contractor shall make any revisions
to the construction schedule deemed necessary after a joint review and mutual agreement. The construction schedules
" shall then constitute the schedules to be used by the Contractor, separate contractors and the Owner until subsequently
revised,

~ § 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
refated to the Project with the Owner’s own forces, the Owner shall be deemed to be subject to the same obligations

. - and to have the same rights that apply to the Contractor under the Conditions of the Coutract, including, without

excluding others, those stated in Article 3, this Article 6 and Articles 10, 11 and 12.

§ 6.2 MUTUAL RESPONSIBILITY
" § 6.2.1.The Coniractor shall afford the Owner and separate contractors reasonable opportunity for introduction and
- storage of their materials. and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents,

§ 6.2.21f part ofthe Contractor’s Work depends for proper exccution or results upon construction or operations by the
Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly report
to the Architect apparent discrepancies or defects in such other construction that would render it unsuitable for such
“proper execution and results. Failure of the Contractor so to report shall constitute an acknowledgment that the
Owner’s or separate contractor’s completed or partially completed construction is fit and proper to receive the
. Contractor’s Work, except as to defects not then reasonably discoverable.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a separate confractor

because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be

respensible to the Contractor for costs the Contractor incurs because of a separate contractor’s delays, improperty
“timed activities, damage to the Work or defective construction,

§ 6.2.4 The Contractor shall promptly femedy damage the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5.

~-§ 6.2.5 The Owner and each separate contractor shall have the same respousibilities for cutting and patching as are
.. described for.the Contractor in Section 3.14.

-§ 6.3 OWNER'S RIGHT .TO CLEAN UP
If a dispute arises among the Contractor, separate contractors and the Owner as to the responsibility under their
. respective contracts for maintaining the premiscs and surrounding area free from waste materials and rubbish, the
- ‘Owner may clean up and the Architect will allocate the cost among those responsible.

~ _ARTICLE 7 - CHANGES IN THE WORK
“-§ 74 GENERAL - %
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and witheut invalidating the
...~ Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subjcct to the
" " limitations stated in this Article 7 and elsewhere in the Contract Documents.

i § 7.1.2 A Change Order shall be based upon agrecment among the Owner, Contractor and Architect; a Construction
Change Directive requires agreeiment by the Owner and Architect and may or may not be agreed to by the Contracter;
an order for a minor change in the Work may be issued by the Architect alone.
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§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the
~ Contractor shall proceed promptly, unless otherwise provided in the Change Order, Construction Change Directive or
“order for a minor change in the Work. (see Supplementary Conditions)

©'§ 7.2CHANGE ORDERS
§ 7.21 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Confractor and
Architect stating their agreement upon all of the following:
4 The change in the Work,
.2 The amount of the adjustment, if any, in the Contract Sumn; and
3 The extent of the adjustment, if any, in the Contract Time.
4 (see Supplementary Conditions)

.§ 7.2.2, § 7.23 & § 7.2.4 (sce Supplementary Conditions)

§ 7.3 CONSTRUCTION CHANGE DIRECTIVES

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
.- Architect, directing a change in the Work prior to agrcement on adjustment, if any, in the Contract Sum or Contract
- Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in
" the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the Confract
" Sum and Contract Time being adjusted accordingty.

"§ 132A Conétructioh Changc Directive shall be used in the absence of total agreement on the terms of a Change
Order. - - L B

. 7§ 1.33Ifthe Constr_ucti_oh Change Directive provides for an adjustinent to the Contract Sum, the adjustinent shall be
. based on one of the following methods:
' 7.4 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
.0 'permifevaluation;
.2 . Unit prices stated in the Confract Documents or subsequently agreed upon;
.3 . Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
-+ percentage fee; or
4 ~/As provided in Sectjon 7.3.7.

§ 7.3.4 Tf unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materiatly changed in a proposed Change Order or Construction Change Directive so that
application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or
Contractor, the applicable unit prices shall be equitably adjusted.

§ 7.3.5 Upon receipt of a Construction Change Directive, the Contractor shatl promptly proceed with the change in the
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,

“ provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time, : '

§ 7.3.6 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
- including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
“be effective immediately and shall be recorded as a Change Order.

§ 7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Suin,
_ . -the Architect shall determine the method and the adjustment on the basis of reasonable expenditures and savings of
_ - those performing the Work attributable to the change, inctuding, in case of an increase in the Contract Sum, an amount
-~ ¢ ‘for overhead and profit as set forth in  section 7.3.7.6 below (see Supplementary Conditions). In such case, and also
- -under Section 7.3.3.3, the Contractor shallt keep and present, in such form as the Architect may prescribe, an itemized
" accounting together with appropriate supporting data. Unless otherwise provided in the Contract Documents, costs for

the purposes of this Section 7.3.7 shall be limited to the following:
A Costs of labor, including social security, old age and unemployment insurance, fringe benefits required

by agreement or custom, and workers’ compensation insurance;
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.2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or

consumed;

3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor
or others;

A4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to the
Work; and

Additional costs of supervision and field office personnel directly attributable to the change.
(see Supplementary Conditions)

o !

'§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owmer for a deletion or change that results in a net
"-decrease in the Contract Sum shall be actual net cost as confinmed by the Architect. When both additions and credits
-covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured
- on the basis of net increase, if any, with respect to that change.

: § 739 Pendmg fmai determmanon of the total cost of a Construction Change Directive to the Gwner, the Contractor
. may request payment for Work completed under the Construction Change Directive in Applications for Payment. The
‘Architect will make an interim determination for purposes of monthly certification for payment for those costs and

certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
rcasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as
‘a Change Order, subject to the nght of either party to disagree and assert a Claim in accordance with Article 15.

_ § 7.3, 10 When the Owner and Contractor agree with a determination made by the Architect concerning the
_"‘adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
. ~agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
: _-issued for all or any parf: of a Construcnon Change Directive,

§ 7.3._1_1._ & _§ 7.3.12 .'-(see_Supplementary Conditions)

§ 7.4 MINOR CHANGES IN.THE WORK
“The Architect has authority to order minor changes in the Work not involving adjustment in the Confract Sum or
 extension of the Contract Time and not inconsistent with the intent of the Contract Documents, Such changes will be
’ 3'-_effected by wrltten order srgned by the Arclntect and shall be binding ou the Owner and Contractor.

AR'FICLE 8 TIME

- § 8.1 DEFINIT_IONS ST '

- § 8.1.1 Unless otherwise provided, Contract Time is the period of time, including auihorized adjustments, allotted in
L thc Contract Documcnts for Substantlal Completlon of the Work.

: -_:; _§ B 1 2 The date of commencement of the Work is the date established in the Agreement.
§ 8.1.3 The date of Substant1a1 Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically
. .def' ned.

' .§ 8.2 PROGRESS AND COMPLETION
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement
the Contractor confinns that the Contract Time is a reasonable period for performing the Work. (sce Supplementary
: Condmons)

§ 8.22The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, prematurely
‘commmence operations on the site or elsewhere prior to the effective date of insurance required by Article 11 to be

~ furnished by the Contractor and Owner. The date of commencement of the Work shall not be changed by the effective
date of such insurance.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.
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§ 8.3 DELAYS AND EXTENSIONS OF TIME
§ 8.3.1 If the Contractor is delayed at any time in the commence ment or progress of the Work by an act or neglect of
‘the Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; or by changes
ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other causes
beyond the Contractor’s control; or by delay authorized by the Owner pending litigation (see Supplementary
- Conditious); or by other causcs that the Architect determines may justify delay, then the Contract Time shall be
extended by Change Order for such reasonable time as the Architect may ..... (see Supplementary Conditions).

+§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

E § 8.3.3 This Section 8.3 docs not preclude recovery of damages for delay by cither party under other provisions of the
~Contract Documents, -~

! § 8.34 & § 8.35 (see Supplementary Conditions)

ARTICLE 9 - PAYMENTS AND COMPLETION

§ 9.1 CONTRACT SUM

The Contract St is stated in the Agreement and, including authorized adjustiments, is the total ammount payable by the
Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.2 SCHEDULE OF VALUES
! . tseé _Sup}.)lemcﬁtz._u_’y:CQndit_ipu's)

" § 9.3APPLICATIONS FOR PAYMENT
| ~ § 931 (see Supplementary Conditions}

§ 9.3.1.1 As provided in Section 7.3.9, such applications may inelude requests for payment on account of changes in
‘the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
_A.r_ch_itect, but not yet __ir_lc_lu_d_ed in Change Orders.

§ 9312 Appliéatious for Payment shall not include requests for payment for portions of the Work for which the
.- Contractor does not intend to pay a Subeontractor or material supplier, unless such Work has been performed by others
** whom the Confractor intends to pay. -

©- § 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
" “equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
" by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
" ‘agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
- compliance by the Contractor with procedures satisfactory to the Owmner to establish the Owner’s title to such materials
and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage
and transportation to the site for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covercd by an Application for Payment will pass to the Owner no
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all
Work for whick Certificates for Payiment liave been previously issucd and payments received from the Owner shall, to
the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims, security interests or
encumbrances in favor of the Confractor, Subcoutractors, material suppliers, or other persons or entities making a

. claim by reason of having provided [abor, materials and equiprnent relating to the Work.,

§ 9.4 CERTIFICATES FOR PAYMENT

§ 9.4.1 The Architect will, within seven days after receipt of the Confractor’s Application for Payiment, either issuc to
the Owner a Certificate for Payment, with a copy to the Confractor, for such amount as the Architect detenmines is
properly due, or notify the Contractor and Owner in writing of the Architect’s reasons for withholding certification in
whole or in part as provided in Section 9.5.1.
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§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based
on the Architect’s evaluation of the Work and the data comprising the Application for Payment, that, to the best of the
Architect’s knowledge, inforination and belief, the Work has progressed to the point indicated and that the quality of
the Work is in accordance with the Contract Documents. The foregoing representations are subject to an evaluation of

- the Work for conformance with the Contract Documents upon Substantial Completion, to results of subsequent tests

and inspections, to correction of minor deviations from the Contract Documents prior to completion and to specific

- qualifications expressed by the Architect. The issuance of a Certificate for Payment will further constitute a
. representation that the Contractor is entitled to payment in the amount certificd. However, the issuance of a Certificate
. for Payment will not be a representation that the Architect has (1) made exhaustive or continuous on-site inspections to

check the quality or quantity of the Work, (2} reviewed construction means, mcthods, techniques, sequences or

* procedures, (3) reviewed copies of requisitions reccived from Subcontractors and material suppliers and other data
= requested by the Owner to substantiate the Contractor’s right to payment, or (4) made examination to ascertain how or
~for what purpose the Contractor has used money previously paid on account of the Coniract Sum.

* § 9.5 DECISIONS TO WITHHOLD CERTIFICATION
" § 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasenably necessary to
- protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4,2 caunot be

made. If the Architect is vaable to certify payment in the amount of the Application, the Architect will notify the

. Contractor-and Owner as provided in Section 9.4.1. Tf the Contractor and Architect cannoet agree on a revised amount,

the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such
representations to the Owner. The Architect mmay also withhold a Certificate for Payment or, because of subsequently
discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as

~may be necessary in the Architect’s opim'on to protect the Owmer from loss for which the Contractor is responsible,
mcludmg loss resulting from acts and omissions described in Section 3.3.2, because of

4 defective Work not remedied,;
.2 third party claims filed or reasonable evidence indicating probable filing of such claims unless security
acceptable to the Owner is provided by the Contractor;
.3 . failure of the Contractor to make payments properly to Subcontractors or for labor, materials or
. equipment; -~
.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Suimn;
-8 damage to the Owner or a separate contractor;
"6 - reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid
- baldnce would not be adequate to cover actual or liquidated damages for the anticipated delay; or
- ouT - repeated failure to carry out the Work in accordance with the Contract Documents.
389 (see Supplementary Conditions)

§ 9 5.2 When the above reasons for w:thholdmg certification are removed, certification will be made for amounts

; prcvlously withheld.

§ 953 ifthe Architect withholds certification for payment under Section 9.5,1,3, the Owner may, at its sole option,

“issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whom the

Contractor failed to make payment for Work properly performed or material or equipment suitably delivered. If the
Owner makes payments by joint check, the Ownler shall notify the Architect and the Architect will reflect such
payment on the next Certificate for Payment.

*-§ 9.6 PROGRESS PAYMENTS

§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contracior shall pay each Subcontractor (see Supplementary Conditions) after receipt of payment from
the Owner the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments
to the Contractor on account of the Subcontractor’s portion of the Work. The Coentractor shall, by appropriate

-agreement with cach Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar

manner. (see Supplementary Conditions)
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§ 9.6.3 The Architect will, on request, fiirnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account
of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request writren evidence from the Contractor that the Contractor has properly paid
Subcontractors and material and equipiment suppliers amounts paid by the Ovwner to the Contractor for subcontracted

- Work. If the Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact
Subcontractors to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an
obligation to pay or to see to the payment of money to a Subcontractor, except as may otherwise be required by law.
(see Supplementary Conditions)

-§ 8.6.5 Contractor paymeﬁts to material and equipment suppliers shall be treated i1 a manner similar to that provided
. in Sections 9.6.2,9.6.3 and 9.6.4,

" § 966A Certiﬁcat_e_fof Payment, a progress payment, or partial or entire use or cccupancy of the Project by the
* Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcentractors and suppliers shall be held by
" the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under
contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require
‘money to be placed in a separate account and not commingled with money of the Contractor, shall create any fiduciary
-Jiability or tort liability on the part of the Contractor for breach of trust or shall entitle any person or entity to an award
. of punmve damages agamsl the Contractor for breach of the requirements of this provision.

|- '1__§ 8.7 deleted (see Supplemen!ary Conditions)
| _ § QBSUBSTANTEAL COMPLET!ON (see Supplementary Conditions)

| _ (Pa)agraphs deletea?
o 1§ 9.9 PARTIAL _O_CCUPANCY_OR USE
N ;2__§_ 9.9.1 " (see Supplementary Conditions)

"'_:§ $.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor and Architect shall jeintly inspect
B the area to, be occupled or portlon of the Work to be used in order to determine and record the condition of the Werk.

. § 8.8.3 Unless olherwlse agreed upon, partial cccupancy or use of a portion or portions of the Work shall not constitute
B acceplance of Work not complymg w1lh the requirements of the Contract Documents.

-§ 91 FINAL COMPLET[ON AND F[NAL PAYMENT
§ 9.10.1 Upon receipt of the Contractor’s written notice that the Work is ready for final inspection and acceptance and
upon receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the
Architect finds the Work acceptable under the Contract Documnents and the Contract fully performed, the Architect
will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information
and belicf, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in
accordance with terms and conditions of the Contract Documents and that the entire balance found to be due the
Contractor and noted in the final Certificate is due and payable. ..... {see Supplementary Conditions) The Architect’s
final Certificate for Payment will constitute a further representation that conditions listed in Section 9.10.2 as

- precedent to the Contractor’s being entitled to final payment have been fulfilled.

1§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to
- the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld
by Owmer) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract
Docwnents to remain in force after final payment is currently in effect and will not be canceled or allowed to expire
until at least 30 days’ prior written notice has been given to the Owner, {3) a written statement that the Contractor
knows of no substantial reason that the insurance will not be renewable to cover the period required by the Contract
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Documents, (4} consent of surcty, if any, to final payment and (5), if required by the Owner, other data establishing
_payment or satisfaction of obligations, such as receipts, releases and waivers of licns, claims, security interests or
. encumbrances arising out of the Contract, to the extent and in such form as may be designated by the Owner. ..... (see
“Supplementary Conditions) If a Subeontractor refuses to furnish a release or waiver required by the Owner, the
"Contractor may fumish a bond satisfactory to the Owner to indemnify the Owner against such lien. If such lien
. remains unsatisfied after payments are made, the Contractor shall refund to the Owner all money that the Gwner may
*be compelled to pay in discharging such lien, including all costs and reasonable attomeys’ fees. (see Supplementary
- Conditions}

- §.9.10.3 Tf, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault
~. of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the
.. Owner shall, upon application by the Contractor and certification by the Architect, and without tenminating the
- Coniract, make payment of the balance due for that portion of the Work fully completed and accepted. If the remaining
- balance for Work not fully completed or corrected is less than retainage stipulated in the Contract Documents, and if
bonds have been fumished, the written consent of surety to payment of the balance due for that portion of the Work
fully completed and accepted shall be submitted by the Contractor to the Architect prior to certification of such
- payment. Such payment shall be made under terms and conditions governing final payment, except that it shall not
: constitute a waiver of claims.

. § 9, 10 4 The makmg of ﬁnal payment shall constitute a waiver of Claims by the Owner except those arising from
: A liens, Claims, security interests or encumbrances arising out of the Contract and unsettled;
.2~ “failure of the Work to comply with the requirements of the Contract Documents; or
.3 . terms of special warranties required by the Contract Docuiments.

*§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a waiver
of claims by that payee except those previously made in writing and identified by that payee as unseitled at the time of
“final Application for Payment.

'§ 9.1 (see Supple_menté:r_f,' C‘dnditions)

ARTICLE 10  PROTECTION OF PERSONS AND PROPERTY

§ 10.1 SAFETY PRECAUTIONS AND PROGRAMS
“The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in
- connection with the performance of the Contract.

§ 10.2 SAFETY OF PERSONS AND PROPERTY
. § 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury or loss to 2
: “employees on the Work and other persons who may be affected thereby;
.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site,
- under care, custody or control of the Contractor or the Contractor’s Subcontractors or
Sub-subcontractors; and
3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
- structures and utilities not designated for removal, relocation or replacement in the course of
SR -'constructlon
| L 4, 586 (see Supplementary Conditions)

§ 10.2.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and [awful orders of public authorities bearing on the health and (see Supplementary
‘Conditions) safety of persons or property or their protection from damage, injury or loss. (see Supplementary
Condmons)

. § 10.2 3 The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract,
reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards,
promulgating safety regulations and notifying owners and users of adjacent sites and utilities.
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§ 10.2.4 When use or storage of explosives or other hazardous materials or equipiment or unusual methods are
necessary for execution of the Work, the Contractor shall excreise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss {other than damage or loss insured under property
insurance required by the Contract Docuiments) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by
any of themm, or byanyone for whose acts theymay be liable and for which the Contractor is responsible under Sections
i0.2.1.2 and 10.2.1.3, cxcept damage or loss attributable to acts or omissions of the Owner or Architect or anyone
directly or indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not
attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to
the Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents, This person shall be the Contractor’s superintendent unless otherwise designated
by the Contractor in writing to the Owner and Architect.

~§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
. create an unsafe condition, -

§ 10.2.8 INJURY OR DAMAGE TO PERSON OR PROPERTY
“f either party suffers injury or daimage to person or property because of an act or omission of the other party, or of
_ others for whose acts such party is legally responsible, written notice of such injury or damage, whether or not insured,

shall be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall

provide sufficient detail to enable the other party to investigate the matter.
"§ 10.29 (see Supplementary Conditions)

~ § 10.3 HAZARDOUS MATERIALS

-'§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
“regarding hazardous materials. If the Contractor encounters a hazardous material or substance not addressed in the

. Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to

persons resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl
(PCB) or lead (see Supplementary Conditions), encountered on the site by the Contractor, the Contractor shall, vpon
recognizing the condition, immediately stop Work in the affected area and report the condition to the Owner and
Architect in writing. (see Supplementary Conditions)

‘§ 10.3.2 Upon reccipt of the C_on_.tractor’_é written notice, the Owner shall obtain the services ofa licensed laboratory to
" wverify the presence or absence of the material or substance reported by the Contractor and, in the event such material
.or. substance is found to be present, to cause it to be rendered harmless. (see Supplementary Conditions)

§ 10.3.3 deleted (see Supplementary Conditions)

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for materials or substances the Contractor brings

~ tothe sitc unless such materials or substances are required by the Contract Documents. The Owner shall be responsible
- for materials or substances required by the Contract Documents, except to the extent of the Contractor’s fault or

negligence in the use and handling of such materials or substances.

... -§ 10.3.5 The Contractor shall indemnify the Owner for the cost and expense the Owner incurs (1) for remediation ofa
-+ material or substance the Contractor brings to the site and negligently handles, or {2) where the Contractor fails to

perfonn its obligations under Scetion 10.3.1, except to the extent that the cost and expense are due to the Owner’s fault

- Jor ncgligence_. S

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a govemment agency for
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the
Contract Documents, the Owner shall indeimnify the Contractor for all cost and expense thereby incurred.
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§ 10.4 EMERGENCIES
| (see Supplementary Conditions)

~: ARTICLE 11 INSURANCE AND BONDS
]~ §11.1 STANDARDIZED INSURANCE REQUIREMENTS FOR ALLAPSB CONTRACTS (see Supplementary Conditions)
. § 11.1.1 The Confractor shall purchase from and maintain in a company or companies lawfully authorized to do
business in the jurisdiction in which the Project is located such insuranee as will protect the Contractor from claims set
- forth below which may arise out of or result from the Contractor’s operations and completed operations under the
--Confract and for which the Contractor may be legally liable, whether such operations be by the Contractor or by a
.. Subcontraetor or by anyonc directly or indirectly employed by any of them, or by anyone for whose acts any of them
L -may be 11able . :
' A% Claims under workers” compensation, disability benefit and other similar employee benefit acts that are
B applicable to the Work to be performed,;
2. . Claims for damages because of bodily injury, occupational sickness or disease, or death of the
-7+ Contractor’s employees;
23 .. Claims for damages because of bodily injury, sickness or disease, or death of any person other than the
. Contractor’s employees;
-4 - Claims for damages insured by usual personal injury liability coverage;
-5 -Claims for damages, other than to the Work itself, because of injury to or destruction of tangible
property, including loss of use resulting therefrom;
.6 - Claims for damages because of bodily injury, death of a person or property damage arising out of
- ownership, maintenance or use of a motor vehicle;
T Claims for bodily injury or property damage arising out of completed operations; and
8- Claims involving contractual liability insurance applicable to the Contractor’s obligations under
A Sectlon 3.18.

' § 11.1.2 The insurance reqmred by Seetion 11,1.1 shall be written for not less than limits of liability specified in the
Contract Documents or required by law, whichever coverage is greater. Coverages, whetlier written on an occurrence
or claims-made basis, shall be maintained without interruption from the date of cominencement of the Work until the

.-date of final payment and termination of any coverage required to be maintained after final payment, and, with respect
to the Contractor’s completed operations coverage, until the expiration of the period for correction of Work or for such
other period for maintenance of comp]eted_ operations eoverage as specified in the Contract Documents.

§ 11.1.24, § 111.2.2, § 11.1.23, & § 11 1.24 (See Supplementary Conditions)

'j§ 11.1.3 Certlﬁcates of insurance acceptable to the Owner shall be filed with the Owner prior to eommencement of the
. "Work and thereafter upon renewal or replacement of each required policy of insurance. These certificates and the
" insurance policies required by this Section 11.1 shall contain a provision that coverages afforded under the policies
will not be caneeled or allowed to expire until at least 30 days’ prior written notice has been given to the Owner, An
-additional certificate evidencing econtinuation of liability coverage, including coverage for eompleted operations, shall
“be submitted with the final Application for Payment as required by Section 9.10.2 and thereafter upon renewal or
replacement of such coverage until the expiration of the time required by Section 11.1.2. Tnformation concerning
. reduetion of coverage on aceount of revised limits or claims paid under the General Apgregate, or both, shall be
furnished by the Contractor with reasonable promptness, (See Supplementary Conditions)

§ 11.1.4 The Contractor shall cause the commercial liability coverage required by the Contract Documents to include
(1) the Owner, the Architect and the Architect’s consultants as additional insureds for claims caused in whole or in part
by the Confractor’s negligent acts or omissions during the Contractor’s operations; and (2) the Owner as an additional
insured for elaims eaused in whole or in part by the Contractor’s negligent acts or omissions during the Contractor’s

eompleted operations.
| (See Supplementary Conditions)
| § 1.2 delsted (See Supplementary Condtions)
| § 11.3PROPERTY INSURANCE (See Supplementary Conditions)
] (Paragraphs deleted)
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§ 11.4 PERFORMANCE BOND AND PAYMENT BOND

§ 11.4.1 The (Sce Supplementary Conditions) Contractor shall furnish bonds covering faithful performance of the
Contract and payment of obligations arising thereunder as stipulated in bidding requirements or specifically required
in the Contract Documents on the date of execution of the Contract.

§ 11.4.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
-obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a
copy to be furnished.

§ 11.4.3 (Sce Supplementary Conditions)
§ 11.5 & § 11.6 (See Supplementary Conditions)

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK
- § 121 UNCOVERING OF WORK
§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically
- gxpressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the Architect’s
exammatlon and be rep[aced at the Contractor’s expense without change in the Contract Time,

C§ 124212 pertlon of the Work bhas been covered that the Architect has not specifically requested to examine prior to
its being covered, the Architect may request to see such Work and it shall be uncovered by the Confractor. If such
Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate
-Change Order, be at the Owner’s expense. If such Work is not in accordance with the Contract Decuments, such costs

- and the cost of correction shall be at the Contractor’s expense unless the condition was caused by the Owner or a

. separate coutractor m Whlch event the Owner shall be responsible for payment of such costs.

g 12 2 CORRECT[ON OF WORK
-§ 12.2.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION
-~ The Contractor shall prompily correct Work rejected by the Architect or failing to conform to the requirements of the
. Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated,
*installed or completed. Costs of correcting such rejected Work, mcludmg additional testing and inspections, the cost of
."_uncovermg and replacement and compensatlon for the Architect’s services and expenses made necessary thereby,

' shall be at the Contractor s expense DR

: '§ 12 2.2 AFTER SUBSTANTIAL COMPLETION
§ 12221 addition to the Contractot’s obligations under Section 3.5, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established
_under Section'9.9.1, or by terms of an applicable special warranty required by the Contract Documents, any of the
" Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it
" promptly after receipt of written notice from the Owner to do so unless the Qwner has previously given the Contractor
a writfen acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition,
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to
- ‘inake a claim for breach of warranty, 1f the Contractor fails to correct nonconforming Work within a reasonable time
"~ during that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with
Section 2.4. - (See Supplementary Conditions})

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

oy § 12.2.2.3 The_611e~year period for correction of Work shall not be extended by corrective Work perforined by the
Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are nof in accordance with the
requirements of the Confract Documents and are neither corrected by the Contractor nor accepted by the Qwner,
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§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or
partially completed, of the Owner or separate contractors caused by the Confractor’s correction or removal of Work
that is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
_other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correet the
“Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be
sought to be enforced, nor to the time within which proceedings may be commenced to cstablish the Contractor’s
hablhty with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 ACCEPTANCE OF NONCONFORMING WORK

If the Owner prefors to accept Work that is not in accordance with the requirements of the Contract Documents, the
- Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as

appropriate and equitable. Such adjustment shall be cffected whether or not final payment has been made.

" ARTICLE 13 . MISCELLANEOIUS PROVISIONS
§ 13.1 GOVERNING LAW -
| The Contract shall be governed by the taw of the place where the Project is located. (See Supplementary Conditions)

'§ 13.2 SUCCESSORS AND ASSIGNS
" § 13.2.1 The Owner and Contractor respectively bind themselves, their partuers, successors, assigns and legal
-/ representatives to covenanis, agreements and obligations contained in the Contract Documents. , (Sec Supplementary
_ ' Conditions) ncither party to the Contract shall assign the Contract as a whole without written consent of the other. If
. either party attempts to make such an assignment without such consent, that party shall neverthcless remain legally
' -_'_responsible for. al] bbligations under the Contract.

% § 13, 2 2deleted (See Supplementary Conditions)

_;§ 13 3WR[TTEN NOT[CE
- Written notice shalE be deemed to have been duly served if delivered in person to the individual, to a member of the
firm or entity, or to an officer of the corporation for whicl it was intended; or if delivered at, or sent by registered or
- certifi ed 1na11 or by courier service. prov:dmg proof of delivery to, the last business address known to the party giving
: notlce

: '§ 13.4 RIGHTS AND REMED[ES

. -§ 13.4.1 Duties and obligations nnposed by the Contract Documents and rights and remedies available thereunder

~ -shall be in addition to and not a limifation of duties, obligations, rights and remedies otherwise imposed or available by
law.

§ 13.4.2 No action or failure to act by the Owner, Architect or Contractor shall constitutc a waiver of a right or duty
afforded them under the Coniract, nor shall such action or failure to act constitute approval of or acquiescence in a
- breach there under, except as may be specifically agreed in writing,

~§ 1343 (See Supp_le.mentary Conditions)

§ 13.5 TESTS AND INSPECTIONS
§ 13.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public
authoritics. {Scc Supplementary Conditions) The Contractor shall give the Architect timely notice of when and

. where tests and inspections are to be made so that the Architect may be present for such procedures. The Owner shall
bear costs of (1) tests, inspections or approvals that do not become requirements until after bids arc reccived or
negotiations concluded, and {2) tests, inspections or approvals where building codes or applicable laws or regulations
prohibit the Owner from delegating their cost to the Contractor.
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§ 13.5.2 If the Architect, Owner or public authoritics having jurisdiction determine that portions of the Work require
additional testing, inspection or approval not included under Section 13,51, the Architect will, upon written
.. authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection or
" approval by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when and
where tests and inspections are to be made so that the Architect imay be present for such procedures. Such costs, except
as provided in Section 13.5.3, shall be at the Owner’s expense.

§ 13.5.3If such procedures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of the
portions of the Work to coinply with requirements established by the Contract Documents, all costs made necessary by
such failure including those of repeated procedures and compensation for the Architect’s services and expenses shall
be at the Contractor’s expense,

§ 13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract
" Documents, be secured by the Coniractor and prowptly delivered to the Architect.

-§ 13.5.5fthe Architect is to observe tests, inspections or approvals required by the Contract Documents, the Architect
w111 do 50 promptly and whcrc practicable, at the normal place of testing,

o§ 13, 5 6 Tests or mspectmns conducted pursuant to the Contract Documents shall be made promptly to aveid
~ unreasonable delay in the Work.

| ©  §13.6 deleted (See Supplementary Condifions)
| § 13.7 deléted (_Se_é quplehiemary Condilions)
| -8 .13.8 (See Su_pplemen:_tar"y Conditions)

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

§ 14.1 TERMINATION :BY THE CONTRACTOR

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days through
“no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any other
. persons or entities perforlnmg portlous of the Work under direct or indirect contract with the Coniractor, for any of the

; follomng reasons: _
= 1. _Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be
ostopped;

o2 FAnactof government such as a declaration of national emergency that requires all Work to be stopped;
3 “Because the Architect has not issued a Certificate for Payment and has not netified the Contractor of the
. . Teason for withholding certification as provided in Section 9.4.1, or because the Owner has not made
oot e Upayiment on a Certificate for Payment within the time stated in the Contract Documents; or
[ Dok deleted (See Supplementary Conditions)

§ 14.1.2 The Contractor may termmate the Contract if, through no act or fault of the Contractor or a Subcontractor,
Sub-subcontractor or their agents or employees or any other persons or entities performing portions of the Work under
direct or indirect contract with the Contractor, repeated suspensions, delays or interruptions of the entire Work by the
.. Owner as described in Section 14.3 constitute in the aggregate more than 100 percent of the total number of days
" scheduled for completion, or 120 days in any 365-day period, whichever is less.

§ 14.1.3If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor inay, upon seven days’
_.written notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Werk
+executed, including reasonable overhead and profit....(See Supplementary Conditions), costs incurred by reason of
such tennmatlon, and damages. {See Supplementary Conditions})

§ 14141f thc Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor or a
Subcontractor or their agents or employees or any other persons performing portions of the Work under coniract with
the Contractor because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract
Documents with respect to matters important to the progress of the Work, the Contractor may, upen seven additienal
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days’ written notice to the Owner and the Architect, terminate the Contract and recover from the Owncr as provided in
Section [4.1.3.

--§ 14,2 TERMINATION BY THE OWNER FOR CAUSE
" § 14.2.1 The Owner may terminate the Contract if the Contractor

A repeatedly refuses or fails to supply enough properly skilled workers or proper materials;

.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective
agreements between the Contractor and the Subcontractors;

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or

A4 - otherwise is guilty of substantial breach of a provision of the Contract Docurnents.

| . .5 (Sec Supplementary Conditions)

§ 14.2.2 When any of the above reasons exist, the Owner, upon certification by the Initial Decision Maker that
-sufficient cause exists to justify such action, may without prejudice to any other rights or remedies of the Owner and
after giving the Contractor and the Contractor’s surety, if any, seven days’ written notice, terminate employment of the
Contractor and may, subject to any prior rights of the surety:
' =1 Exclude the Contractor froin the site and take possession of all materials, equipment, tools, and
"+ construction equipment and machinery thereon owned by the Contractor;
. ‘Accept assignment of subcontracts pursuant to Section 5.4; and
Finish the Work by whatever reasonable method the Owner may deem expedient. Upon writlen request
" of the Contractor, the Owner shall furnish to the Contractor & detailed accounting of the costs incurred
by the Owner in finishing the Work.

'§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2. 1, the Contractor shall
not be entltled to recelve further ~payment until the Work is finished. (See Supplementary Condltlons)

: _§ 14, 2 31 (See Supplementary Condltlons)

-§ 14.2.4 If the unpald balance of the Contract Sum exceeds costs of finishing the Work, including compensation for

“the Arcbitect’s services and expenses made necessary thereby, and other damages....... {Sec Supplementary
Conditions) incurred by the Owner and not expressly waived, such excess shall be paid to the Contractor. If such costs
and damages exceed the unpaid balance, the Contractor shall pay the difference to the Owner, The amount to be paid
to the Contractor or Owner, as the case may be, shall be certified by the Initial Decision Maker, upon application, and
this obligation for payment shall survive termination of the Contract.

- § 1425 (_See .Su.p.p:lementary__Co_nditi_o_ns)

- § 14.3SUSPENSION BY THE OWNER FOR CONVENIENCE
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in
~whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
. 'suspension, delay or interruption as described in Section 14.3.1. Adjustment of the Contract Sum shall include profit.
_ No adjustment shall be made to the extent
' .1 .. that performance is, was or would have been so suspended, delayed or interrupted by another cause for
“which the Contractor is responsible; or
.2 that an equitable adjustment is made or denied under ancther provisicn of the Contract.

'_.§ 14.4 TERMINATION BY THE OWNER FOR CONVENIENCE
- § 14.41 The Ovmer may, at any time, terininate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the
Contractor shall
1 cease operations as directed by the Owner in the notice;
2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
and
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.3 except for Work directed to be performed prior to the effective date of termination stated in the notice,
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and
purchase orders.

§ 14.4.3Tn casc of such termination for the Owner’s convenience, the Contractor shall be entitled to receive payment
for Work executed, and costs incurred by reason of such fermination, along with reasonable overhead and profit on the

- Work not executed.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 CLAIMS

§ 15.1.1 DEFINITION

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money ... (Sec
Supplementary Conditions), or other relief with respeet to the terms of the Contract. The term "Claim" also includes

- other disputes and maters in question between the Owner and Contractor arising out of or relating to the Contract. The
responsibility to substantiate Claims shall rest with the party making the Claim.

'§ 15.1.2NOTICE OF CLAIMS -

Claims by either the Owner or Coniractor must be initiated by written notice to the other party and to the Initial

Decision Maker with a copy sent to the Architect, if the Architect is not serving as the Initial Decision Maker, Claims
by cither party must be initiated within 21 days after occurrence of the event giving rise to such Claim or within 21

days after the claimant first recogmzcs the condition giving rise to the Claim, whichever is later.  (See Supplementary

: CO]ldltl()nS)

-§ 15 13 CONTINUING CONTRACT PERFORMANCE

“Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and Article 14,
“the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to make

. paymenis in accordance with the Contract Documents. The Architect will prepare Change Orders and issue
Certificates for Payment in accordance with ...(See Supplementary Conditions) .

-§ 1514 CLAIMS FOR ADDITIONAL COST

~If the Contractor wishes to. make a Claim for an increase in the Contract Sum, written notice as provided herein shall
:'be given before proceedmg to execute the Work. Prior notice is not required for Claims relating to an emergency

' endangermg life ot property ansmg under Section 10.4.

§ 15.1.5CLAIMS  FOR ADDlTIONAL TIME
§ 15.1.5.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided
herein shall be given. (See Supplementary Conditions)

§ 151.5.2 (See.Suppl_t_:ment'ary_Cohditions)

§ 15.1.5.3 (See Supplementary Conditions)

§ 151.6

- (Paragraphs deleted)
- delefed (See Supplementary Conditions)

" § 15.2 INITIAL DECISION

(See Supplementary Conditions)

:§ 15.2.1 Claims, excluding those arising under Sections 10.3, 10.4, 11.3.9, and 11.3.19, shall be referred to the Initial
" Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker. Except for those Claims
- excluded by this Section 15.2.1, an initial decision shall be required as a condition precedent to mediation of any
. Claim arising prior to the date final payment is due, unless 30 days have passed afler the Claim has been referred to the
" Initial Decision Maker with no decision having been rendered. Unless the Initial Decision Maker and all affected

parties agree, the Initial Decision Maker will not decide disputes between the Contractor and persons cr entities other
than the Owner.
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§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more
_of ihe foltowing actions: (1) request additional supporting data from the claimant or a response with supporting data
"+ from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, {4) suggest a compromise, or (5)
. advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks
* . sufficient information to evaluate the merits of the Claim or if the Tnitial Decision Makcer coneludes that, in the Initial
Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim,

' § 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek
- information from either party or from persons with special knowledge or expertise who may assist the Initial Decision
Maker in rendering a decision.
§ 15.2.4 If the Initial Deeision Maker requests a party to provide a response to a Claim or to fumish additional
supporting data, such party shall respond, within ten days after receipt of such request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting data
will be firmished or {3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of the
response or supportmg data if any, the Initial Decision Maker will either reject or approve the Claim in whole or in
_ part R : :
:_ § 15.2.5 The Initia.l Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that
- the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2} state the
reasons therefor; and (3) notify the parties, of any change in the Contract Sum or Contract Time or botl. The initial
- decision shall be final and binding on the parties but subject to mediationand, if the parties fail to resolve their dispute
through medlatxon to htxganon (See Supplementary Conditions).
| _§ 15 2, 6 E]ther party may ﬁle for mediation of an initial decision at any time. (See Supplementary Conditions)
| § 15.2.61 Deleted (See Supplementary Conditions)
. § 15. 2 7 Inthe event of a Clann against the Contractor, the Owner may, but is not obligated to, notify the surety, ifany,
- of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may,
'but is not obli gated to, notifythe surety and request the surety’s assistance in resolving the controversy,
| : -_§ 15 28 Deleted (See Supplementary COTIdl[IO’ﬂS)

§ 15 3 MED!ATION o B
| § 15 31 (See Supplementary Conditions)

| - § 1532 (See Supplementary Condltlons)

| . (Paragr aph deleted)
. - § 15.4 ARBITRATION o

| § 15.441 Deleted (See Supplementary Conditions)
B P | 15.4.41 Deleted (See Spppiementary Conditions)
] I Lo § 15.4.2 Deleted (See Supplementary Conditions)

| § 15.4.3 Deleted (See Supplementary Conditions)

S § 154480NSOLIDATION OR JOINDER
P § 15441 (See Supplementary Conditions}

. | o .§ 15.4.4.2 Deleted (See Supplementary Conditions)

§ 15.4.43 Deleted (See Supplementary Conditions)
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! ARTICLE 16 (See Supplementary Conditions)
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SUPPLEMENTARY CONDITIONS

These Supplementary Conditions modify, change, delete from, or add to the General Conditions of the
Contract for Construction, AIA Document A201 - 2007 Instructions and apply to all construction projects by
the Ascension Parish School Board (APSB) beginning July 31, 2014.

Where any Article of the General Conditions is modified or any Paragraph, Subparagraph or Clause thereof is
modified or deleted by these supplements, the unaltered provisions of that Article, Paragraph, Subparagraph
or Clause shall remain in effect.

Acrticles, Paragraphs, Subparagraphs or Clauses modified or deleted have the same numerical designation as
those occurring in the General Conditions.

ARTICLE 1
GENERAL PROVISIONS

11 DEFINITIONS
111 THE CONTRACT DOCUMENTS

In Subparagraph 1.1.1 delete the third sentence, and add the following sentence:
The Contract Documents shall include the Bidding Documents as listed in Article 9, of the A101 —
2007 Agreement between Owner and Contractor and any modifications made thereto by addenda.

1.1.9 through 1.116
Add the following paragraphs after paragraph 1.1.8:

1.1.9 PROJECT MANUAL

The Project Manual is a volume assembled for the Work that may include bidding requirements,
samples forms, Conditions of the Contract, Specifications, Drawings and Addendum issued prior
to Bid Opening.

1.1.10 PRODUCT
The term “Product” includes materials, systems and equipment.

1.1.11 PROVIDE

The term *“Provide” means the furnishing and installing of a product, complete in place,
operating, tested and approved: and includes paying for the cost of all labor, materials,
equipment, tools, construction equipment and machinery, permits, water, heat, gas, electricity,
utilities, shipping, transportation, taxes and all other facilities and services necessary for the
proper execution and completion of the Work, whether temporary or permanent and whether or
not incorporated or to be incorporated in the Work.

1.1.12 BUILDING CODE AND CODE
The terms “building code” and *“code” refer to regulations of governmental entities having
jurisdiction.
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1.1.13 “SHOWN,” “INDICATED,” “DETAILED,” “NOTED,” “SCHEDULED”
The terms “shown,” “indicated,” “detailed,” “noted,” “scheduled,” and terms of similar import,
refer to requirements contained in the Contract Documents.

1.1.14 “ACCEPTABLE,” “APPROVED,” “REQUIRED,” AND “AS DIRECTED”

The terms *“acceptable,” “approved,” “required,” and *“as directed” refer to or indicate work or
materials that may be acceptable or approved by the Architect, as the Owner’s agent, only to the
extent the work or materials conform to the requirements of the Contract Documents and in no
way shall be interpreted to imply any responsibility on the part of the Architect concerning the
Contractor’s obligations under Paragraphs 3.3, 3.11, 3.12, 4.2, 10.2.

1.1.15 ‘KNOWLEDGE’ AND ‘REGOGNIZED’

The terms “knowledge” and “recognized” , their respective derivatives and similar terms in the
Contract Documents as used in reference to the contractor, shall be interpreted to mean that which
the Contractor knows, or should know, recognizes, or should recognize, in exercising the care,
skill and diligence required by the Contract Documents. Analogously, the expression “reasonably
inferable” and similar terms of the Contract Documents shall be interpreted to mean reasonably
inferable by a bidding the Project and exercising the care, skill and diligence required of the
Contractor by the Contract Documents.

1.1.16 “NIC” AND “NOT IN CONTRACT
The terms “NIC” and “Not in Contract” indicate items which are shown or indicated for
convenience but are not included as part of this Contract.

1.2.1  After the last sentence, add the following:

In the event of a discrepancy in the Contract Documents, the more specific and more detailed
descriptive information will take precedence over the general and less detailed description. In
case of doubt, the Contractor shall assume that the owner intends that the higher quality, more
complete method, system, or process is required. Any work, labor, materials or equipment that
may reasonably be inferred from the Contract Documents as being required to produce a
functionally complete Project or part thereof, will be supplied by the Contractor whether or not
specifically stated in the Contract Documents. Reference to standard specifications, manuals, or
codes of any technical society, organization, or association or to the laws or regulations of any
governmental authority, whether such reference is specific or by implication shall mean the latest
standard specifications, manual, code or laws or regulations in effect at the time of the opening of
the bids (or the date of the Contract if no advertised bids), unless otherwise specifically stated.
However, no provision of any standard specification, manual, or code shall be effective to change
the amount of the contract or to change the duties or the responsibilities of the Owner, Contractor
or Architect or any of their consultants, agents or employees from those set forth in the Contract
Documents.

15 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER
INSTRUMENTS OF SERVICE [REFER TO LSA R.S. 38:2317]

15.1 Delete the first sentence of the paragraph.
1.5.1 Inthe third sentence: delete the remainder of the sentence after the word “publication”.
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ARTICLE 2
OWNER

2.1.2  Add the following after the end of the paragraph:

The Owner reserves the right to require the Contractor, all subcontractors and material suppliers to
provide lien releases at any time. The Owner reserves the right to withhold progress payments until
such lien releases are received for all work for which prior progress payments have been made. Upon
the Owner’s demand for lien releases (either verbally or written), the Contractor, all subcontractors
and material suppliers shall provide such releases with every payment request until Final Acceptance
of the Project.

INFORMATION AND SERVICES REQUIRED OF THE OWNER

2.2.1  Delete this paragraph.

2.2.3. Add at the end of the sentence:

Notwithstanding, the Owner does not guarantee the accuracy of surveys provided regarding the
location of utility lines, cables, phone lines, pipes or pipelines or the presence or absence of
easements. The Contractor shall confirm the location of each utility and make further investigation of
all structural, surface and subsurface conditions of the site of the Project.

Add 2.5 and 2.6 as follows:

2.5 OWNER’S REPRESENTATIVE

The Architect or Engineer or other professional retained by the Owner to design the Project has
the responsibility to administer the Contract for Construction, including inspection by himself and
his consultants. The assignment of an Owner’s Representative in no way transfers any of the
professionals of record responsibilities to the Owner.

2.6 OWNERS RIGHT TO AUDIT

The Contractor shall keep full and accurate records of all costs incurred and items invoiced in
connection with the Work. These records shall be made available and open to audit by the Owner
or its authorized representatives, or the Legislative Auditor for the State of Louisiana during the
performance of the Work and for a period of three (3) years after Final Payment.

ARTICLE 3
CONTRACTOR

3.2.1 Add the following at the end of the paragraph:

The Contractor thoroughly understands the Contract Documents and their intent and purpose. The
Owner assumes no responsibility or liability for the physical condition or safety of the Project site
or any improvements located on the site. The Contractor is solely responsible for providing a safe
place for the performance of the Work. Contractor shall comply with the provisions of the
Louisiana Underground Utilities and Facilities Damage Prevention law, R.S. 40:1749.11 et al, as
amended prior to any portions of the Work that may require excavation including but not limited
to pile driving, digging, auguring, boring, backfilling, dredging, compressing, plowing-in,
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trenching, ditching, tunneling, land leveling, grading and or mechanical probing. Damage to any
existing underground utilities by the Contractor shall be repaired at the Contractor’s sole expense
if surveys or other information that has been provided or is available to the contractor indicate the
location of said utilities. The Contractor shall undertake to make such further investigations, and
coordinate with the Owner to determine the appropriate course of action. Once the course of
action is determined, the owner reserves the right to make the appropriate modifications and
back-charge the contractor if immediate action is not taken.

3.2.5 Add the following 3.2.5:

3.2.5 Building materials to be incorporated into the Work shall either be certified, in writing,
by the manufacturer to be asbestos free or be inspected and tested by accredited testing
laboratories and certified to be free of ashestos content in accordance with applicable federal
standards, including but not limited to the Asbestos Hazard Emergency Response Act (AHERA)
and the Toxic Substance Control Act (TSCA). The word “asbestos” means the Asbestiform,
Tremolite, and Actinolite. Copies of tests reports shall be furnished to the Architect. Material
discovered to contain asbestos shall be removed immediately at the Contractor’s sole cost and
expense using current standards of the Louisiana Department of Environmental Quality (DEQ).

3.3.4  Add the following paragraph:

3.3.4 The Contractor shall take all precautions necessary to prevent loss or damage caused by
vandalism, theft, burglary, pilferage or any unexplained disappearance of property of the Owner.
The Contractor shall have full responsibility for the security of such property of the owner for any
such loss, damage or injury.

Add the following sentence to the end of the Paragraph:

The Contractor shall warrant and guarantee all material and workmanship for a period of one
calendar year from the date of recordation of a certificate of Substantial Completion. This
warranty shall be in addition to and not in limitation of any other warranty or remedy provided by
law or by the Contract Documents.

TAXES
At the beginning of the sentence, add: “Unless otherwise provided in the Contract Documents,”

PERMITS, FEES, NOTICES, AND COMPLIANCE WITH LAWS

Add 3.7.1.1

3.7.1.1 Before any Work begins, or within thirty (30) days from the date the Contract is
executed, whichever occurs first, the Contractor, at his own expense, shall record the Contract
and Bond or Bonds required with the Clerk of Court for Ascension Parish. The Contractor shall
furnish the Architect and Owner with a Certificate of Recordation, including date, time, book, and
folio number. No payment shall be made until Owner received certificate of recordation.

ALLOWANCES

Delete Subparagraph 3.8.1, 3.8.2, and 3.8.3 in their entirety and add the following new
Subparagraph 3.8.1:

3.8.1  Allowances shall not be made on any of the Work.
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SUPERINTENDENT

3.9.1: Add the following sentence to the end of the paragraph:

“All communications potentially having a bearing on the project schedule, scope or cost shall be
documented in writing by the superintendent, and distributed to the Architect.  Other
communications shall be similarly documented on written request in each case.”

CONTRACTOR’S CONSTRUCTION SCHEDULES

3.10.1: Add the following sentence to the end of the paragraph:

The Contractor shall include with the schedule, for the Owner’s and Architect’s information, a
network analysis to identify those tasks which are on the critical path to completion. Note where any
delay in the completion of these tasks will lengthen the project timescale. A revised schedule
showing an updated critical path to completion shall be submitted monthly, with each Application
and Certificate for Payment. No payment will be made until this schedule is received.

3.10.3: Add the following sentence to the end of the paragraph:

If the work is not on schedule, as determined by the Architect, and the Contractor fails to take
action to bring the work on schedule, then the Contractor shall be deemed in default under this
Contract and the progress of the work shall be deemed unsatisfactory. Such default may be
considered grounds for termination by the Owner for cause in accordance with 14.2.

3.10.4 Add the following:

Submittal by the contractor of a schedule or other documentation showing a completion date for his
work prior to the completion date stated in the contract shall not impose any obligation or
responsibility on the Owner or Architect for the earlier completion date.

3.12.7 Add at the end of the sentence:

Should the Contractor, subcontractor or sub-subcontractor install, construct, erect or perform any
portion of the Work without approval of any required submittal, the Contractor shall bear the
cost, responsibility and delay for removal, replacement and/or correction of any and all items,
materials and/or labor.

Use of Site

Add the following sections:

3.13.1 The Contractor acknowledges that the Contractor has inspected the site prior to award
and accepted the areas for parking, storage and lay-down of materials and access to the site. The

Owner will not be required to alter or interrupt any other operations at the Project site.

3.13.2 The Contractor and any entity for which the Contractor is responsible shall not erect any
sign on the Project site without the prior written consent of the Owner.

3.13.3 Without the prior written approval of the Owner, the Contractor shall not permit any
worker to use any existing facilities (lavatories, toilets, entrances or similar items) at the Project
site other than those designated in the Contract Documents.

Add the following Sections:
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LOG OF CHANGES

The Contractor shall maintain a current log of all RFI’s, Change Orders and Construction Change
Directives at the site of the Project and shall provide the Owner and Architect access to the same
as requested. All such logs must be updated and reviewed at monthly project meetings.

3.20 FAILURE TO PERFORM WORK

Contractor shall be liable to the Owner for all cost or damages that the Owner incurs as a result of
the Contractor’s failure to perform the Work, or any part thereof, in accordance with the Contract
Documents. Contractor’s failure to perform shall include, but not be limited to, the failure of its
subcontractors and/or suppliers of any tier to perform. The Contractor’s liability to the Owner
shall include, but not be limited to (1) the increased cost of performance, including extended
services of the Architect, Owner’s Construction Manager and other consultants, resulting from
the Contractor’s failure to comply with the Contract Documents; (2) costs of corrective or
warranty work; (3) liability to third parties; (4) re-procurement costs; (5) attorney fees and related
costs, including costs incurred in enforcing Owner’s rights under the Contract Documents; and
(6) liquidated damages.

3.21 LIENS

In the event a lien is filed by anyone in relation to the Work, the Owner shall have the right (1) to
require the Contractor furnish to the Owner a release of a Lien or claim recorded by the person or
entity filling the claim; (2) to require the Contractor to discharge the Lien by posting a bond with
the Clerk of Court within five (5) calendar days of notice by the Owner to the Contractor; and/or
(3) to retain out of any payment due or thereafter to become due an amount sufficient to
indemnify the Owner against any Lien or claims of a Lien, including bond premiums and attorney
fees and to apply the same in such manner as Owner deems necessary to satisfy such claim and
Liens.

In the event such Lien is not discharged, the Contractor at its sole cost and expense, including
attorney fees, shall hold harmless and defend Owner of and from any and all claims, lawsuits,
causes of actions and demands of any person or entity asserting or claiming any right as a result
of any Lien or claim recorded or unrecorded, against the Contract Funds or the Owner’s property.

The Owner shall have the right to terminate the Contract for default or to bond off said Lien (s)
all costs incurred as a result thereof, including but not limited to, bond premiums and attorney
fees.

Prior to the receipt of partial or Final Payment, as appropriate, Contractor shall provide the Owner
a partial or final release of any liens or claims and a partial or final release of all Liens and claims
of all persons furnishing labor and/or materials to the Work with satisfactory evidence that there
are no other Liens or claims whatsoever outstanding against the Work or Contract.

3.22 WORK RELATED TO EXISTING FACILITIES

3.22.1 The Contractor shall not perform Work in existing buildings that will interfere with
normal school operations, teaching, normal traffic flow, produce excessive noise or shut down
utilities without forty-eight (48) hours written notice to the Owner and then only with their
concurrence.
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3.22.2 All means of egress shall be maintained at all times during school occupancy to comply
with exit requirements in the NFPA 101 Life Safety Code.

3.22.3 The Contractor shall not allow traffic or operations to encumber school vehicle or
pedestrian traffic during school hours to include before school and after school programs. Space
for parking of Contractor’s personnel and subcontractors is designated in the Contract
Documents.

ARTICLE 4
ARCHITECT
4.1 GENERAL
Delete Subparagraph 4.1.1 and substitute the following:
4.1.1 The term Architect, when used in the Contract Documents, shall mean the prime Designer
(Architect, Engineer or Landscape Architect), or his authorized representative, lawfully licensed to
practice architecture, engineering or landscape architecture in the State of Louisiana, identified as
such in the Agreement and is referred to throughout the Contract Documents as if singular in
number.
Where the term “Initial Decision Maker” (IDM) is used in the Contract Documents, the Architect is
the Initial Decision Maker.
4.2 ADMINISTRATION OF THE CONTRACT
4.2.1 In the first sentence, delete the phrase “the date the Architect issues the final Certificate for
Payment” and replace with the phrase “expiration of (1) one year correction period.”
4.2.10 Delete the second sentence of this paragraph.
ARTICLES
SUBCONTRACTORS
5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE
WORK

Delete Subparagraph 5.2.1, and substitute the following:

5.2.1 Unless otherwise required by the Contract Documents, the Contractor shall furnish at the
Pre-Construction Conference, to the Owner and the Architect, the following prior to commencement
of any work: No Contractor payments shall be made until this information is received in detail.

a)  Fixed job site overhead cost itemized with documentation to support daily rates.
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b) A written list of the names of the Persons or entities (including those who are to furnish
materials or equipment fabricated to a special design), proposed for each of the principal
portions of the Work.

c) Labor Burden by trade for both Subcontractors and General Contractor.

d) Internal Rate Charges for all significant company owned equipment.

e) Preliminary Schedule for Architect and Owner review. It is imperative that the schedule
includes a critical path to completion. This Schedule shall be due within 14 calendar days
following award of the contract.

f)  Contact list for General Contractor to include Project Manager and Superintendent.

5.2.2  Delete section 5.2.2 in its entirety.

5.2.4 Add the following: The Contractor shall notify the Architect and Owner of any change or
substitution of any Subcontractor, and the owner reserves the right to make objections prior to
commencement of work.

ARTICLE 7
CHANGES IN THE WORK

GENERAL

7.1.3 Add the following sentence at the end of the paragraph:
Contractor shall not proceed without executed/signed Change Order or other written authorization by
the Owner.

CHANGE ORDERS

Add new 7.2.1.4
7.2.1.4 Any and all adjustments to the Contract Time requested or claimed by the Contractor as a
result of a Change Order shall require the following written documentation and justification:
a) The Contractor’s most recent schedule in use prior to the change.
b) A revised schedule indicating how the Change affects the Critical Path.
c) Changes that affect or concern activities containing float or slack time (i.e. not on critical
path) that can be accomplished within such float or slack time shall not result in an
increase in the Contract Time.

Add the following new paragraphs:
7.2.2 Before a Change Order is prepared, the Contractor shall provide and deliver to the
Architect the following information, not subject to waiver, within ten days after being notified to
prepare said Change Order:
1. An itemized list of material and labor cost for each Subcontractor’s and/or Sub-
subcontractor’s Work, including quantities and unit prices for each item of material.
2. An itemized list of material and labor cost for the General Contractor’s Work, including
guantities and unit prices for each item of labor and each item of material.
3. An updated project schedule clearly showing the impact the proposed change might have
on the critical path to completion.
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7.2.3  After a Change Order has been approved, no future request for extension/adjustments of
Contract Time, Sum or cost shall be considered for that particular Change Order

7.2.4 The Architect will prepare a draft of the proposed Change Order. If all parties are in
agreement to the scope of work changes and the Change Order is signed within 14 days of the
original issuance, it shall be made part of the Contract Documents. If agreement is not reached
within that time frame, the Owner reserves the right to instruct the Architect to issue a Change
Directive, which will be administered per section 7.3.

CONSTRUCTION CHANGE DIRECTIVES

7.3.7 Delete the following phrase from the end of the first sentence: “the Agreement, or if no such
amount is set forth in the Agreement, a reasonable amount.” Replace with the following phrase:
“section 7.3.7.6 found below.”

7.3.7 Delete the following from .1 of the list: “fringe benefits required by agreement or custom,”
Add 7.3.7.6

7.3.7.6 Portions of profit and overhead listed above that will be included in the Change Order,
shall not exceed the following:

1. For the Contractor for work that is performed with its own forces, not to exceed 15% of
the cost of the items listed above.

2. For the Contractor for work performed by his Subcontractor, 5% of the amount due the
Subcontractor.

3. For each Subcontractor, or Subcontractor involved, for work performed by that
Subcontractor’s of Subcontractor’s own forces, 15%.

4. For each Subcontractor, for work performed by the Subcontractor’s Subcontractors, 5%
of the amount due to the Subcontractor.

5. In order to facilitate checking of quotations for extras or credits, all proposals shall be
accompanied by a complete itemization of costs including labor, materials, and
subcontractors. Labor and materials shall be itemized in the manner specified above.
Where major cost items are Subcontractor’s cost items, they shall be itemized also.

Add 7.3.11 and 7.3.12

7.3.11 Changes in the Work performed by the Contractor without approval or consent of the
Owner shall be performed at no cost to the Owner and without adjustment in the Contract Time.

7.3.12 By executing the Change Order, the Contractor acknowledges that:

1. The Owner bears no responsibility for the conditions resulting in the change to the scope
of work.

2. The Change Order is for the full and final amount of the Contract Sum and the Contract
Time adjustments due the Contractor for all additional Work related to the Change Order.

3. Any stated extension of Contract Time is equitable in nature and the Contractor waives
any further claims for any additional Contract Time or any Contract Sum for whatever
reason and of whatever kind, whether direct or indirect costs, profit, overhead or any
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other expenses for the work, enumerated in the Change Order and any and all claims for
an extension of Contract Time or additional Contract Sum are waived in their entirety.

ARTICLE 8
TIME

8.2 PROGRESS AND COMPLETION

Add the following paragraphs to Subparagraph 8.2.1:

Completion of the work must be within the Time for Completion stated in the Agreement, subject to
such extensions as may be granted under Section 8.3. The Contractor agrees to commence work not
later than fourteen (14) days after the transmittal date of Written Notice to Proceed from the Owner
and to substantially complete the project within the time stated in the Contract.

The owner shall be entitled to the sum stated in the Contract Documents.

Such Liquidated Damages shall be withheld by the owner from the amounts due the Contractor for
progress payments.

8.3 DELAYS AND EXTENSIONS OF TIME

8.3.1 In the first sentence after the words “owner pending’ delete the words “mediation and
arbitration” and replace with the word “litigation”. Delete the last word “determine” through the end
of the sentence and substitute the following:

"...recommend, subject to Owner's approval of Change Order. If the claim is not made within the
limits of Article 15, all right for future claims for that month are waived."

To the end of paragraph 8.3.1, add: “In any instance, the Contractor will be required to submit an
updated project schedule, clearly showing the impact on the critical path to completion. In no
instance will additional time be granted if the critical path to completion is not impacted.”

Add 8.3.4and 8.35

8.3.4 The Owner’s operations will be impacted and delayed if the project is not substantially
complete within the time set forth in the Contract Documents. The Contractor and the
Contractor’s surety shall be liable for and shall pay to the Owner the sum stated in the Contract
Documents as fixed and agreed liquidated damages for each consecutive calendar day
(Saturday’s, Sunday’s and holidays included), of delay until the Work is substantially complete
or, as applicable until the Work is finally complete or the Punch List is complete (whichever
occurs last). The Owner shall be paid the sum stated in the Contract Documents for liquidated
damages.

Such liguidated damages shall be withheld by the Owner from the amounts due the Contractor for
progress payments and deducted from the Contract Sum by a Construction Change Directive
signed only by the Owner and Architect. If no funds are remaining, the Contractor shall pay the
amount of liquidated damages within 15 days of written notification of the amount due.

8.3.5 If at any time the Work lags, sufficient increased Work forces and overtime hours,
including weekends shall be provided by the Contractor to maintain the schedule to insure that the
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Project is completed in accordance with the time set forth by the Contract Documents. Said
overtime and cost of additional Work forces shall be paid for by the Contractor.

ARTICLE 9
PAYMENTS AND COMPLETION

9.2 SCHEDULE OF VALUES

Delete Subparagraph 9.2 and substitute the following 9.2 and 9.2.1:

9.2 At the Pre-Construction Meeting, the Contractor shall submit to the Architect and Owner a
Schedule of Values allocated to the various portions of the Work, providing a detailed breakdown of the
Contract Sum. The Contractor shall also submit such data to support and substantiate the accuracy of the
schedule as the Architect and the Owner may require. The contents of the Project Manual shall be used as
a basis for format for listing cost of Work.

9.2.1 The schedule of values shall be submitted on AIA Documents G 703 - 1992,
Continuation Sheet, submitted in detail.

1. Use the Index of the Project Manual to list the description of Work required under
column B of G 703. List costs of Work for each Division of the Specifications. The cost
for each division shall include labor, materials, to be shown separately.

2. Under the General Conditions and Division 1, costs of Work of General conditions,
Supplementary Conditions, Temporary Requirements, and Cleaning shall be listed
separately with separate cost indicated for Insurance, Bonds, Temporary requirements,
and Cleaning, listed separately thereafter and shall be paid for monthly, spread out during
the entire period of the Contract. Large sums requested by the Contractor in an early part
of the Contract, for items listed in this Paragraph, shall be submitted with invoices,
marked paid, showing that these bills have been paid. Up-front unidentified cost of Work
shall not be arbitrarily lumped under the General Conditions and Division 1.

3. Round off cost figures of each heading to the nearest dollar. The total of all items shall
equal the total Contract Sum.

4. For a multiple site or location Contract, the Schedule of Values shall be allocated for each
separate site or location.

9.3  APPLICATIONS FOR PAYMENT

Delete Subparagraph 9.3.1 substitute the following:

9.3.1 Monthly, the Contractor shall submit to the Architect an Application & Certificate for
Payment on the AIA Document G702-1992, accompanied by AIA Document G703-1992, a
Current Schedule, a notarized Contractor’s Waiver and Release of Liens to Owner and supported
by any additional data substantiating the Contractor's right to payment as the Owner or the
Architect may require.

Change Orders and Construction Change Directives shall be individually identified as a
separate item in any application for payment.
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A Draft application for payment is to be provided and reviewed by the Architect and Owner at the
Monthly Progress Meeting. The Final Monthly Application for Payment shall be submitted
following the monthly meeting for the value of labor and materials incorporated into the work and
of materials, suitably stored, at the site as of the twenty-fifth day of the preceding month, less
normal retainage as follows, per R.S.38:2248:
A) Projects with Contract price up to $500,000.00 - 10% of the Contract price.
B) Projects with Contract price of $500,000.00, or more - 5% of the Contract price.
C) No payment will be made until the revised schedule required by 3.10.1 is received.
D) The normal retainage shall not be due and payable to the Contractor until after
substantial completion and expiration of the forty-five day lien period and submission by
the Contractor to the Architect of a clear lien certificate and invoice for retainage."

9.5.1 add9.5.1.8 and 9.5.1.9 as follows:
9.5.1.8 the value of the Punch List:

9.5.1.9  orrejection of any part of the Work by any governmental authority having
jurisdiction over the Project.

9.6 PROGRESS PAYMENTS
9.6.2 Delete the phrase: “no later than seven days” from the first sentence.

After the end of the second sentence, add the following:

"R.S. 9:2784 (A) and (C) requires a Contractor or Subcontractor to make payment due to each
Subcontractor and supplier within fourteen (14) consecutive days of the receipt of payment from
the Owner. If not paid, a penalty in the amount of 1/2 of 1% per day is due, up to a maximum of
15%, from the expiration date until paid. The contractor or subcontractor, whichever is
applicable, is solely responsible for payment of a penalty."

9.6.4 Add the following to the end of the Subparagraph:

Pursuant to La. R.S. 38:2242, when the Owner receives any claim of nonpayment arising out of
the Contract, the owner shall deduct 125% of such claim from the Contract Sum. The Contractor,
or any interested party, may deposit security, in accordance with La. R.S. 38:2242.2, guaranteeing
payment of the claim with the recorder of mortgages of the parish where the Work has been done.

When the Owner receives original proof of such guarantee from the recorder of mortgages, the
claim deduction will be added back to the Contract Sum.

9.7 FAILURE OF PAYMENT

Delete Subparagraph 9.7.

0.8 SUBSTANTIAL COMPLETION: Delete this entire section and substitute the following:
9.8 SUBSTANTIAL COMPLETION
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9.8.1 Substantial Completion is the stage in the progress of the Work when the Work is
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy
or utilize the Work for its intended use and when all required occupancy permits, if any, have
been issued and copies of the same delivered to the Owner.

The Architect shall determine if the Project is substantially complete in accordance with the
Contract Documents.

9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner
agrees to accept separately, is substantially complete, the Contractor shall prepare and submit to
the Architect a comprehensive list of items to be completed or corrected prior to final payment
and request the Architect’s review. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

9.8.3 The Work will not be considered suitable for Substantial Completion review until a) all
Project systems included in the Work are operational as designed; b) designated instruction of the
Owner’s personnel in the operations systems has been completed; and c) all finishes within the
Contract Documents are in place.

In general, the only remaining Work shall be minor in nature, so that the Owner may occupy the
building on a certain date and the completion of the Work by the Contractor will not materially
interfere or hamper the normal business operations of the Owner. A further prerequisite to the
Work being accepted as Substantially Complete, is the Owner’s receipt of the Roofing
Manufacturer’s warranties, where roof Work is a part of the Contract, and all other Required
Warranties and Operating and Maintenance manuals

9.8.4 Upon receipt of the request for review and Contractor’s list, the Architect will make an
inspection to determine whether the Work or designated portion thereof is substantially complete.
The Contractor shall also notify the Architect when the Project is ready for inspection by the State
Fire Marshall’s Office. The Contractor and his mechanical, electrical and fire alarm/fire
suppressive Subcontractors shall attend all inspections for Substantial Completion and inspections
for occupancy conducted by the Louisiana State Fire Marshal, and other local officials.

If the Architect’s inspection discloses any item, whether or not included on the Contractor’s list,
which is not sufficiently complete in accordance with the Contract Documents so that the Owner
can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor
shall, before issuance of the Certificate of Substantial Completion, complete or correct such items
upon notification by the Architect. In such case, the contractor shall then submit a request for
another inspection by the Architect to determine Substantial Completion. The Architect will make
only two (2) such inspections to determine Substantial Completion, after which the Contractor
shall pay the Architect at the rate established in the Owner-Architect Agreement.

9.8.,5 In addition to the inspection described in 9.8.4, upon receipt of the Contractor’s list
described in 9.8.2, the Architect shall prepare a “Punch List” of exceptions and the dollar value of
each item. The monetary value assigned to this list will be twice of the estimated actual value of
the items to be completed or corrected. Cost of these items shall be prepared in the same format
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as the schedule of values. No funds assigned for the Punch List value shall be due the Contractor
until all the Punch list items are completed and accepted by the Architect.

If the dollar value of the Punch List exceeds the remaining Contract Sum less the retainage
amount, then the Project shall not be accepted as substantially complete.

As a further condition of obtaining certification of Substantial Completion, the Contractor shall
certify that all remaining Work will be completed within Forty Five (45) consecutive calendar
days following the date of Substantial Completion, or as otherwise agreed upon.

If the remaining funds are less than that required to complete the Work, the Contractor shall pay
the difference within 10 calendar days of notice thereof.

9.8.6 When the Work or designated portion thereof is substantially complete as determined by
the Architect, the Architect will prepare a Certificate of Completion that 1) shall establish the
date of Substantial Completion, 2) shall establish responsibilities of the Owner and Contractor for
security, maintenance, heat, utilities, damage to the Work, and insurance, and 3) shall fix the
“‘punch list period’ of forty-five (45) calendar days or such other agreed upon period within which
the Contractor shall finish all items on the Punch List accompanying the Certificate.

Warranties required by the Contract Documents shall commence on the date of Substantial
Completion of the Work or designated portion thereof unless otherwise provided in the Certificate
of Substantial Completion.

9.8.7 The Certificate of Substantial Completion shall be submitted to the Owner and the
Contractor for their written acceptance of responsibilities assigned to them in such Certificate.

Upon receipt of a fully executed Certificate of Substantial Completion with an attached Punch
List, the Contractor shall record the Certificate of Substantial Completion, within 72 hours of
issuance with the Clerk of Court in the Parish of Ascension, Louisiana and provide the recording
information to the Owner and Architect.

9.9.1 Delete section 9.9.1 and substitute the following:

Partial Occupancy is that stage in the progress of the Work when a designated portion of the
Work is sufficiently complete in accordance with the Contract Documents so the Owner can
occupy or utilize the designated portion of the Work for its intended use. The Owner may occupy
or use any substantially completed portion of the Work so designated by separate agreement with
the Contractor and authorized by public authorities having jurisdiction over the Work. Such
occupancy or use may commence provided the Owner and Contractor have accepted in writing
the responsibilities assigned to each of them for payments, if any, security, maintenance, heat,
utilities, damage to the Work and insurance, and have agreed in writing concerning the period for
correction of the Work and commencement of warranties required by the Contract Documents.
When the Contractor considers the designated portion substantially complete the Contractor shall
prepare and submit a list to the Architect as provided under Subparagraph 9.8.2. Consent of the
Contractor to partial occupancy or use shall not be unreasonably withheld.

FINAL COMPLETION AND FINAL PAYMENT
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9.10.1 After the first sentence, add the following:

If the Architect does not find the work acceptable under the Contract Documents, the Architect
shall make one additional inspection. If the work is still not acceptable, the Architect, and each of
the Architect’s principal consultants, shall be paid at the rate established in the Owner-Architect
Agreement, for their time at the project site for each additional inspection, to be withheld from
the unpaid funds remaining in the Contract sum. The payment shall be made by the owner and
deducted from the construction contract funds, or if no funds remain, paid directly by the
Contractor or its surety.

9.10.2 Add the following to the end of the first sentence: (6) Neither the final payment nor any
part of the retained percentage shall become due to the Contractor, until the Contractor delivers to
the Owner a Certificate by the Clerk of Court of the Parish that the Owner’s Substantial
Completion Certificate has been recorded, more than 45 days has elapsed since the recordation,
no liens have been recorded affecting this property, and all affidavits, consents and releases
specified in these General Conditions.”

9.10.2 Add this sentence at the end of the paragraph:

Upon receipt by the Architect of all Project close-out documents and a recommendation for
acceptance of final completion, a close-out meeting will be scheduled by the Architect and Owner
with the Contractor for the review and acceptance of all of the above identified items. Provided
all items are complete and accepted by the Owner, the Owner will then authorize the issuance of
the Final Payment.

9.11 LIQUIDATED DAMAGES
ADD 9.11

To the extent that such are due, owing, and payable to the Owner pursuant to the terms of the Contract,
the Contractor and the Contractor’s Surety agree and shall be liable for and pay to the Owner the sum
stipulated in the Contract Documents as liquidated damages, which are to start on the first day after the
final date of the contract and continue until the date of Substantial Completion, as issued by the Architect.
Any liquidated damages shall be deducted from the remaining Contract Funds by a Construction Change
Directive signed only by the Architect and Owner, or if no funds remain, to be paid by the Contractor or
the Contractor’s Surety.

In addition, if the “punch list” items are not complete before the end of the 45 day ‘punch list’ period, the
contractor will be charged additional liquidated damages in an amount equal to half of the stipulated
liquidated damages indicated in the Instructions to Bidders for this project. The Contractor shall also pay
the expenses of the Architect as provided hereafter and the Owner may hold the Contractor in default. If
the Owner finds the Contractor is in default, the Surety shall be notified. If within thirty (30) days after
notification, the Surety has not completed the Punch List, the Owner may, at its option, contract to have
the balance of the Work completed and pay for such Work with unpaid funds remaining in the Contract
Sum. Finding the Contractor in default shall constitute a reason for disqualification of the Contractor from
bidding on future contracts with Ascension Parish School Board. If the Surety fails to complete the Punch
List within the stipulated time period, the Owner may not accept bonds submitted from the company in
the future.
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ARTICLE 10
PROTECTION OF PERSONS AND PROPERTY

10.2 SAFETY OF PERSONS AND PROPERTY
10.2.1 Add the following sub-sections:

4 the indoor air quality of buildings where students, teachers, employees and visitors
occupy the areas adjacent to or near the work on the Project site;

.5 the exhaust systems and existing fresh air intake devices to prevent dust or fumes
caused by the Work entering such systems; and

.6 the Contractor expressly agrees that it is exclusively responsible for compliance with
the Occupational Safety and Health Act (OSHA) and state and local regulations for the
construction in that it is the “employer” within the meaning of those regulations. It is
the expressed intent of the parties that the Contractor, not the Architect, nor the Owner
are in charge of the Work. Any provision in the Contract Documents in conflict with
this paragraph shall not be null and void.

10.2.2 In the first sentence, between the words "bearing on™ and "safety", add the words "“the health

and".

After the last sentence, add the following:

Contractor shall provide for the marking of all underground utilities prior to any digging,
excavation or other disturbance of earth and provide the Louisiana One Call reference number to
the Architect and Owner.

10.2.9. SECURITY OF SITE

Contractor shall immediately make an oral report to the Architect and the Owner and promptly
provide a written report to the Architect and Owner, about all accidents arising out of or in
connection with the Work that cause death, injury, interrupts utility services or property damage.

10.3 HAZARDOUS MATERIALS
10.3.1 In the second sentence after "(PCB)" add "or lead"

After the last sentence, add the following:

Mold is not considered to be hazardous for the purposes of this Section; however, the Contractor
shall notify the Owner and the Architect, in writing, of the presence of any suspected black mold on
building components in any affected area of the Project.

10.3.2 After the first sentence, delete all remaining sentences. Add at the end "When the material
or substance has been rendered harmless, Work in the affected area shall resume upon written
agreement of the Owner and Contractor. If appropriate, by Change Order or Change Directive, the
Contract Time may be extended accordingly and the Contract Sum may be adjusted to allow for the
Contractor’s reasonable costs of shut-down, delay and start-up."
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10.3.3 Delete Subparagraph 10.3.3.
104 EMERGENCIES

Delete Subparagraph 10.4 and substitute the following:

10.4  In an emergency affecting the safety of persons or property, the Contractor shall notify the Owner
and Architect immediately of the emergency, simultaneously acting at his discretion to prevent damage,
injury, or loss. Any additional compensation or extension of time claimed by  the Contractor on account of
emergency work shall be determined as provided in Article 15 and Article 7.

ARTICLE 11
INSURANCE AND BONDS

11.1 Change title of 11.1 to read: “STANDARDIZED INSURANCE REQUIREMENTS FOR ALL
APSB CONTRACTS”

Add the following sentence to the end of 11.1.2:  All policies and certificates of insurance of the
Contractor/Subcontractor shall contain the following clauses:

11.1.2.1 The Contractor/Subcontractor's insurer will have no right of recovery or subrogation
against the Owner, it being the intention of the parties that the insurance policies so affected
shall protect both parties and the primary coverage for any and all losses covered by the below
described insurance.

11.1.2.2 The Owner shall be named as an additional insured as regards negligence by the
contractor (ISO Forms CG 20 10, Current form approved for use in Louisiana).

11.1.2.3  The insurance companies issuing the policy or policies shall have no direct recourse
against the Owner for payment of any premiums or for assessments under any form of policy.

11.1.2.4 Any and all deductibles in the below described insurance policies shall be assumed
by and be at the sole risk of the Contractor or Subcontractor.

Add the following behind section 11.1.3:

The Contractor/Subcontractor, prior to commencing work, shall provide at his own expense, proof of
the following insurance coverages required by the contract to the Owner in insurance companies
authorized in the State of Louisiana. Operations to be performed by contract to be shown on the
Certificate. Insurance is to be placed with insurers with an A. M. Best's rating of no less than “A” or
above or be a qualified self-insured with “A” rated reinsurance; preference will be given to admitted
(LIGA) insurers. This rating requirement will be waived for the workers' compensation coverage.

Thirty days prior notice of cancellation shall be given to the Owner by registered mail, return receipt
requested, on all of the required coverage provided to the Owner. Ten day notice shall be required for
cancellation due to non-payment. All notices will name the Contractor/ Subcontractor and identify
the contract number.
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Insurance coverage specified in the GENERAL CONDITIONS (AIA Document A201, 2007
Edition) to be provided by the Contractor, and any other insurance described below shall be
furnished with the following minimum limits:

11.1.3.1  Workers' Compensation : $1,000,000 limit required.

11.1.3.2 Commercial General Liability Insurance with a combined single limit per
occurrence for bodily injury and property damage. This insurance shall include coverage for
bodily injury and property damage, and indicate on the Certificate of Insurance which of the
seven (7) coverages required below is not included in the policy, if any:

1 Premises - Operations;

2 Broad Form Contractual Liability;

3 Products and Completed Operations;

4 Use of Contractors and Subcontractors;

5 Personal Injury;

6 Broad Form Property Damage;

7 Explosion, Collapse and Underground (XCU) Coverage.

NOTE: On the certification of insurance, under the description of operations, the following
wording is required: THE AGGREGATE LOSS LIMIT APPLIES TO EACH PROJECT, or
a copy of 1SO form CG2503 (Current form approved for use in Louisiana) shall be
submitted.

Note: the Products and Completed Operations shall not have a sunset clause.
COMBINED SINGLE LIMIT (CSL) - AMOUNT OF INSURANCE REQUIRED

Type of Projects under Projects Over
Construction $1,000,000 $1,000,000

New Buildings/Renovations:

-Each Occurrence/ $1,000,000 $3,000,000
Minimum Limit

-Aggregate (Applicable to $2,000,000 $6,000,000
this Contract ONLY)

Renovations: The building(s) value for this Project will be identified in the Contract documents.

11.1.3.3 Business Automobile Liability Insurance with a combined single limit of
$1,000,000 per occurrence for bodily injury and property damage, unless otherwise indicated.
This insurance shall include for bodily injury and property damage the following coverages:

1 Owned automobiles;

2 Hired automobiles;

3 Non-owned automobiles.

11.1.3.4 An Umbrella Policy may be used to meet minimum requirements.

APSB Supplementary Conditions Final July 31 2014

Page 18 of 27

10/27/2016 9:47 AM

p. 79



Ascension Parish School Bid SB-10592

Board

Ascension Parish School Board
Supplementary Conditions 2014

11.1.4 INSURANCE REQUIREMENTS FOR CONTRACTORS

Contractor shall procure and maintain for the duration of the contract insurance against claims for
injuries to persons or damages to property which may arise from or in connection with the
performance of the work hereunder by the Contractor, his agents, representatives, employees or
subcontractors. It is the Contractor’s responsibility to assure that all coverages required in this
contract are obtained and maintained through the completion of the project. This also includes
extended coverages for periods beyond the contract terms when appropriate. The cost of such
insurance shall be included in the Contractor's bid.

11.1.4.1 MINIMUM SCOPE OF INSURANCE

Coverage shall be at least as broad as:
11.1.4.1.1  Insurance Services Office Commercial General Liability coverage
("occurrence™) form CG 0001. (Current form approved for use in Louisiana.) "Claims
Made" form is unacceptable. The "occurrence form™ shall not have a "sunset clause".
11.1.4.1.2  Insurance Services Office form number CA 0001 (Current form approved
for use in Louisiana.) covering Automobile Liability. The policy shall provide coverage
for owned, hired, and non-owned coverage. If an automobile is to be utilized in the
execution of this contract, and the vendor/contractor does not own a vehicle, then proof of
hired and non-owned coverage is sufficient.
11.1.4.1.3  Workers' Compensation insurance as required by the Labor Code of the
State of Louisiana, including Employers Liability insurance.

11.1.4.2 MINIMUM LIMITS OF INSURANCE
Contractor shall maintain limits no less than that provided in the previous subsections.

11.1.4.3 DEDUCTIBLES AND SELF-INSURED RETENTIONS

Any deductibles or self-insured retentions must be declared to and approved by the Owner. At
the option of the Owner, either: the insurer shall reduce or eliminate such deductibles or self-
insured retentions as respects the Owner, its officers, officials, employees and volunteers; or the
Contractor shall procure a bond guaranteeing payment of losses and related investigations,
claim administration and defense expenses.

11.1.4.4 OTHER INSURANCE PROVISIONS
The policies are to contain, or be endorsed to contain, the following provisions:
11.1.4.4.1 General Liability and Automobile Liability Coverages

11.1.4.4.1.1 The Owner, its officers, officials, employees, Boards and Commissions
and volunteers are to be added as "additional insureds" as respects liability arising
out of activities performed by or on behalf of the Contractor; products and
completed operations of the Contractor, premises owned, occupied or used by the
Contractor. The coverage shall contain no special limitations on the scope of
protection afforded to the Owner, its officers, officials, employees or volunteers.
It is understood that the business auto policy under "Who is an Insured"
automatically provides liability coverage in favor of the APSB.
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11.1.4.4.1.2 Any failure to comply with reporting provisions of the policy shall not
affect coverage provided to the Owner, its officers, officials, employees, or
volunteers.

11.1.4.4.1.3 The Contractor's insurance shall apply separately to each insured
against whom claim is made or suit is brought, except with respect to the limits of
the insurer's liability.

11.1.4.4.2 All Coverages

Each insurance policy required by this clause shall be endorsed to state that coverage
shall not be suspended, voided, canceled by either party, reduced in coverage or in
limits except after thirty (30) days' prior written notice by certified mail, return receipt
requested, has been given to the Owner.

11.1.4.5 VERIFICATION OF COVERAGE

Contractor shall furnish the Owner with certificates of insurance effecting coverage required.
The certificates for each insurance policy are to be signed by a person authorized by that
insurer to bind coverage on its behalf.

The certificates are to be received and reviewed by the Owner before work commences. The
Owner reserves the right to require complete, certified copies of all required insurance
policies, at any time.

Delete section 11.2 — Owner’s Liability Insurance

Delete section 11.3 (and all sub-sections 11.3.1 through 11.3.10) — Property Insurance, and replace entire
section with the following:

11.3.1 The Contractor shall purchase and maintain property insurance upon the entire work
included in the contract for an amount equal to the greater of the full-completed value or the amount
of the construction contract including any amendments thereto .

The general contractor’s policy shall provide “ALL RISK” Builder’s Risk insurance (extended to
include the perils of wind, collapse, vandalism/malicious mischief, and theft, including theft of
materials whether or not attached to any structure.) The “All Risk” Builder’s Risk Insurance must
also cover architects’ and engineers’ fees that may be necessary to provide plans and specifications
and supervision of work for the repair and/or replacement of property damage caused by a covered
peril not to exceed 10% of the cost of those repair and/or replacements.

The policy must include the interest of the Owner, Contractor and Subcontractors.

All property losses shall be made payable to and adjusted with the Owner.

11.3.2 All policies of insurance shall be approved by the Owner and Owner Insurance advisor prior
to the inception of any work.

11.3.3 Other insurance required is as follows:

11.3.3.1 Owner's Protective Liability Insurance shall be furnished by the Contractor and
naming the APSB as the Insured.

Projects Under Projects Over
$1,000,000 $1,000,000
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CSL - Each Occurrence $1,000,000 $3,000,000

11.3.3.2 Asbestos Abatement Liability-(required when asbestos abatement is included in the
work)

The contractor or subcontractor who will be doing the asbestos abatement as outlined in this
contract shall obtain and maintain such liability coverage for the asbestos abatement hazard and
exposure with minimum limits of $1,000,000 per occurrence for the duration of the project. The
policy shall name the State of Louisiana, all State departments, agencies, boards and
commissions as an additional insured for the project. The policy shall be written on an
"occurrence” form without a sunset clause. Claims-made coverage is unacceptable. The
insurance company shall have an A.M. Best rating of at least A-:VI or better. (pertains to this
section only)

11.3.3.3 If, at any time, any of the said policies shall be or become unsatisfactory to the
Owner, as to form or substance, or if a company issuing any such policy shall be or become
unsatisfactory to the Owner, the Contractor/Subcontractor shall promptly obtain a new policy,
submit the same to the Owner for approval and submit a certificate thereof as hereinabove
provided.

Upon failure of the Contractor/Subcontractor to furnish, deliver and maintain such insurance as
above provided, this contract, at the election of the Owner, may be forthwith declared
suspended, discontinued or terminated.

Failure of the Contractor/Subcontractor to take out and/or to maintain or the taking out and/or
maintenance of any required insurance, shall not relieve the Contractor/Subcontractor from any
liability under the contract, nor shall the insurance requirements be construed to conflict with
the obligations of the Contractor/Subcontractor concerning indemnification.

The Owner reserves the right to require complete, certified copies of all required insurance
policies, at any time.

11.3.4 RISKS AND INDEMNIFICATIONS ASSUMED BY THE CONTRACTOR Neither the
acceptance of the completed work nor payment therefore shall release the Contractor/Subcontractor
from his obligations from the insurance requirements or indemnification agreement.

11.3.4.1 Additional insurance may be required on an individual basis for extra hazardous
contracts and specific service agreements.

If such additional insurance is required for a specific contract, that requirement will be
described in the "Special Conditions" of the contract specifications.

11.3.4.2 If any of the Property and Casualty insurance requirements are not complied with at
their renewal dates, payments to the Contractor/Subcontractor will be withheld until those
requirements have been met, or at the option of the Owner, the Owner may pay the Renewal
Premium and withhold such payments from any monies due the Contractor/Subcontractor.

11.3.5 SUBCONTRACTORS
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Contractor shall include all subcontractors as insureds under its policies or shall furnish separate
certificates from each subcontractor. All coverages for subcontractors shall be subject to all of the
requirements stated herein.

11.3.6 CERTIFICATE OF INSURANCE

Contractor shall furnish the Owner with certificates of insurance affecting coverage required by this
clause. The certificates for each insurance policy are to be signed by a person authorized by that
insurer to bind coverage on its behalf. The certificates of insurance must also contain the following in
the “Description of Operations” section:

The certificates are to be provided to the Owner within 15 days of the award of the contract and prior
to the signing of the contract.

The Owner reserves the right to require complete, certified copies of all required insurance policies,
at any time.

114 PERFORMANCE AND PAYMENT BOND

11.4.1 Delete the phrase, “The Owner shall have the right to require the Contractor to” and replace
with the phrase, “The Contractor shall”.

Add the following Subparagraph 11.4.3:

11.4.3 RECORDATION OF CONTRACT AND BOND [38:2241A(2)]

Within thirty (30) days of the execution of the Contract Between Owner and Contractor, the
Contractor shall record the Contract and the Performance and Payment Bond with the Clerk of Court
of Ascension Parish. The Contractor shall also provide APSB with a copy of the Standard Recorded
contract.

115 OTHER INSURANCE or FAILURE TO OBTAIN REQUIRED INSURANCE

The contractor has the right to purchase coverage or self-insure any exposures not required by the bid
specifications or contract documents, but shall be held liable for all losses, deductibles, self-insurance for
coverages not required.

Contractor shall also be liable for any losses that occur where insurance is contractually required but not
procured or purchased by the Contractor or permitted to lapse or be cancelled.

116 STATUS OF EMPLOYEES OF CONTRACTOR AND SUBCONTRACTORS -
STATUTORY EMPLOYER STATUS

11.6 STATUTORY EMPLOYER STATUS

All Contractors must comply with the directives of Act 315 of the 1997 Louisiana Regular Session
regarding guidelines for determining statutory employer status under La R.S. 23:1061, effective June 17,
1997, and in consideration thereof:
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ARTICLE 12
UNCOVERING AND CORRECTION OF WORK

12.2.2 AFTER SUBSTANTIAL COMPLETION

12.2.21  Atthe end of the paragraph add the following sentences:

“If the Contractor fails to correct Work identified as defective and covered by warranties, the
Owner may hold the Contractor in default. If the Owner finds the Contractor is in default, the
Surety shall be notified.

Finding the Contractor in default shall constitute a reason for disqualification of the Contractor
from bidding on future APSB contracts.

ARTICLE 13
MISCELLANEOUS PROVISIONS

GOVERNING LAW

Delete the remainder of the paragraph beginning after the word “located”

13.2

13.4

135

13.6

SUCCESSORS AND ASSIGNS

13.2.1 In the second sentence, Delete "Except as.......13.2.2,"
13.2.2 Delete paragraph.

RIGHTS AND REMEDIES

Add the following clause 13.4.3.

13.4.3 The 23" Judicial District Court in and for the Parish of Ascension, State of Louisiana shall
have sole and exclusive jurisdiction and venue in any action brought under or pertaining to this
contract. All disputes between the parties shall be filed in the state court of Louisiana.

In the event of diversity for purposes of federal court jurisdiction or any other cause of action that
may allow for federal court jurisdiction or venue, the Contractor, its surety, its Subcontractors and
suppliers specifically waive any right or cause of action to be filed, transferred, removed, or tried in
any federal court.

TESTS AND INSPECTIONS

13.5.1 In Subparagraph 13.5.1 delete the second sentence and substitute the following:

The Contractor shall make arrangements for such tests, inspections and approvals with the Testing
Laboratory provided by the Owner, and the Owner shall bear all related costs of tests, inspections
and approvals."

Delete the last sentence of Subparagraph 13.5.1.

INTEREST

Delete Paragraph 13.6.
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TIME LIMITS ON CLAIMS

Delete paragraph 13.7. (See La. R.S. 38:2189)

13.8

Add 13.8 as follows:

13.8 PROGRESS AND COORDINATION MEETINGS

13.8.1 A Pre-Construction meeting shall be held prior to the start of the Work. The following
shall be in attendance: Owner, Architect and Consultants, Contractor and Superintendent, major
Sub-contractors and representatives of separate Contractors, when applicable. The Contractor
shall submit to the Architect and Owner prior to or at the preconstruction meeting the following:
(1) list of major Sub-contractors and their contact information, (2) a list of Sub-contractors’
Superintendent and Project Manager with 24 hour phone numbers and (3) tentative (CPM)
Construction Progress Schedule and submittal schedule. There will be no substitutions made to
the Sub-Contractor List after submitting at the preconstruction meeting without written approval
by Owner’s Representative, after requested in writing by the Contractor.

13.8.2 Progress and coordination meetings will be held monthly on site or as charged in writing
by the Owner or Architect. The Architect shall generate and distribute minutes of each meeting to
all participants within seven (7) days of each meeting. The following are expected to attend: The
Contractor represented by its Project Manager or principal, the Contractor’s Project
Superintendent, the Sub-contractors and material suppliers requested by the Owner or Architect.

ARTICLE 14
TERMINATION OR SUSPENSION OF THE CONTRACT

141 TERMINATION BY THE CONTRACTOR

Delete clause 14.1.1.4.
14.1.3 After the word “profit”, add the following “for Work completed prior to stoppage”. Add at the
end of the sentence: The Contractor shall not be entitled to recover consequential damages or profit
or overhead for any portion of the Work of the Contract that has not been performed.

142 TERMINATION BY THE OWNER FOR CAUSE

Add the following clause:

14.2.1.5 "Fails to complete the punch list within the lien period as provided in section 9.8."

14.2.3 Add the following sentence:
"Termination by the Owner shall not suspend assessment of liquidated damages against the surety."

142.3.1  Add the following:

Liquidated damages have been established and the termination by the Owner under this
Acrticle will not relieve the Contractor and/or Surety of their obligations under the liquidated
damages provision of the Contract. The Contractor and/or Surety shall be liable to the
Owner for per diem liquidated damages. Termination by the Owner shall not suspend
assessment of liquidated damages against the Contractor or the Surety.
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14.2.4 After the word “damages” in Line 2, add: ““, including, but not limited to, liquidated or
stipulated damages”.

14.2.5 Add the following Subparagraph:

If an agreed sum of liquidated damages has been established, termination by the Owner under this
Acrticle will not relieve the Contractor and/or surety of his obligations under the liquidated damages
provisions. The Contractor and/or surety shall be and remain liable to the Owner for per diem
liquidated damages."

ARTICLE 15
CLAIMS AND DISPUTES
CLAIMS

15.1.1 In the first sentence of subparagraph 15.1.1, add the phrase “extension of time,” after the
word “money”.

15.1.2 Add the following to the end of the paragraph:

The Initial Decision Maker (IDM) shall provide a written decision to the Contractor and the Owner
within 21 days of receipt of the claim. The IDM may (1) approve the Claim or (2) reject the Claim in
whole or part. The IDM’s decision is final and binding on the parties but subject to litigation. A
“Reservation of Rights” and similar stipulations shall not be recognized under this contract as having
any effect. Any party making a claim must make a claim as defined herein within the time limits
provided.

15.1.3 In the second sentence of the subparagraph, delete “the decisions of the Initial Decision
Maker” and replace with “his/her decision”.

15.1.5.1 Delete second sentence.

15.1.5.2 Delete paragraph 15.1.5.2 and substitute the following:

In planning the construction schedule within the agreed Contract Time, it shall be understood
that the Contractor has anticipated the amount of adverse weather conditions normal to the
Project site of the Work for the season or seasons of the year involved. Only those weather
delays attributed to other than normal weather conditions will be considered by the Architect
and Owner. If adverse weather conditions are the basis for a claim for additional time, the
Contractor shall document that weather conditions had an adverse effect on the scheduled
construction. Documentation must include National Weather Service reports, Daily Log Reports
and general description of work planned, that could not be executed. Note that half days will be
considered and the Contractor will be allowed consideration of time lost due cleaning the site.
An increase in the contract time due to weather shall not be cause for an increase in the contract
sum.

15153  Add the following Subparagraph:
The following are considered reasonably anticipated days of adverse weather on a monthly
basis:

January 11 days May 5 days September 4 days
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February 10 days June 6 days October 3 days
March 8 days July 6 days November 5 days
April 7 days  August 5 days December 8 days

Normal anticipated adverse rainfall as indicated above for the area of the Project site shall
not be cause for an extension of the Contract Time. The Contractor shall anticipate the
number of days specified above as a minimum number of days of rain per month with
additional wet adverse work conditions following the above number of days of rainfall. The
Contractor shall ask for total adverse weather days, the Contractor's request shall be
considered only for days over the allowable number of days stated above.

Note: Contract is on a calendar day basis.

The Ascension Parish School Board has a strict policy for the reporting of claims for rain
days. Board Meetings are scheduled on the first and third Tuesday of each month. All
Contractor requests and documentation for extension in Time for rain or wet conditions for a
particular month shall be delivered to the Architect promptly prior to the second Tuesday of
the following month. (For example, for a claim for rain days in July, if the first day of
August is on a Tuesday, the second Tuesday is August 8, hence, all requests for rain days in
July would be delivered to the Architect on or prior to August 8. No consideration will be
granted by the Owner for claims for rain days when the Contractor does not submit claims
on time as specified above.

Claims for Consequential Damages

Delete this paragraph in its entirety.

INITIAL DECISION
Note that per this agreement, the ARCHITECT shall serve as the INITIAL DECISION MAKER.

15.21

15.2.3

15.25

15.25

15.2.6

In sentence two, delete the phrase, “unless otherwise indicated in the Agreement.”

Delete the last sentence.

From the second sentence, delete the phrase, “and the Architect, if the Architect is not
serving as the Initial Decision Maker”

At the end of the third sentence, change “binding dispute resolution” to “litigation”.

Delete the phrase, “subject to the terms of Section 15.2.6.1.”

15.2.6.1 Delete this section in its entirety.

15.2.8

Delete this section in its entirety.

MEDIATION

Delete and replace with:

15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract,
except those waived as provided for in Sections 9.10.4 and 9.10.5, may be subject to mediation as
a condition precedent to filing a lawsuit.
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15.3.2 The parties may endeavor to resolve their Claims by mediation [non-binding] which,
unless the parties mutually agree otherwise, shall be administered by a Mediation Service with
offices in the parish of Ascension. A request for mediation shall be made in writing, delivered to
the other party to the Contract, and filed with the person or entity administering the mediation.
The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held
in the place where the Project is located, unless another location is mutually agreed upon.

154 ARBITRATION
15.4.1 Delete this section.

15.4.2 Delete this section.
15.4.3 Delete this section.

NOTE: Disputes arising under this contract are not subject to arbitration. The word arbitration in the
contract documents is hereby deleted and revised/ changed to “litigation” wherever the word
arbitration may be found.

15.4.4 CONSOLIDATION OR JOINDER

Delete sections 15.4.4.1 through 15.4.4.3 and replace with the following:.
15.4.4.1 The Owner, Architect, and Contractor grant to each other and to any other interested
party all rights to joinder and consolidation that exist in the fact or law.

Add the following as Article 16:
ARTICLE 16
EQUAL OPPORTUNITY

16.1 The Contractor and all Subcontractors shall not discriminate against any employee or applicant for
employment because of race, religion, color, sex, national origin or for any other reason. The Contractor
shall take affirmative action to insure that applicants are employed, and that employees are treated during
employment without regard to their race, religion, color, sex, or national origin. Such action shall include,
but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship. The Contractor agrees to post in conspicuous places, available to
employees and applicants for employment, notices setting forth the policies of nondiscrimination.

16.2 The Contractor and all Subcontractors shall, in all solicitations or advertisement for employees placed

by them or on their behalf, state that all qualified applicants will receive consideration for employment
without regard to race, religion, color, sex or national origin.
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SCHEDULE OF VALUES
The Contractor is to use the following format.

The total Contract Cost is to be itemized in each Subsection listed (as applicable)

Item Cost

DIVISION 01 — GENERAL REQUIREMENTS
01 00 00 General Requirements
Bond & Insurance

Mobilization & Set up

General conditions, project superintendent

Temporary Facilities, Equipment rental

Demobilization & cleanup

DIVISION 01 — GENERAL REQUIREMENTS SUB-TOTAL

DIVISION 11 - EQUIPMENT
114000 Food Service Equipment

Cost

DIVISION 11 - EQUIPMENT SUB-TOTAL

GRAND TOTAL

Page 1 of 1
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SECTION 01 01 00 - BASIC REQUIREMENTS

PART 1 - GENERAL

1.1 GENERAL SUMMARY OF THE WORK

A.  General Description: The Work described in these Contract Documents is for a repairs
to existing construction in an existing school campus.

B. Documents: The drawings and general provisions of the Contract, including the General
and Supplementary Conditions and Division 1 Specification Sections, apply to all
specifications sections throughout this Project Manual.

C. The Work will be constructed under a single prime contract.

1.2 CONTRACTOR USE OF FACILITY

A. Owner’s Property - The Site: Owner occupies and uses the surrounding campus and

adjacent building facilities.

1. Conduct construction operations to minimize disturbance and disruption.

2. Do not enter existing adjacent building facilities that are not part of the work unless
approved in advance by Owner.

B. Staging Area: An area adjacent to the building will be assigned to the Contractor for his
use.

1. Secure this area with fencing. Coordinate with Owner’s representative for exact
limits of fence.

C. Restore and clean areas surrounding the building affected by the work and staging area
to original condition, including replenishing lawns and landscaping.

D. Contractor is responsible for security and safety of his materials, equipment and
temporary facilities as well as protection of Owner's existing facilities.

E. Safety Plan: Contractor’s responsibility. Contractor to maintain first aid kit on jobsite.

F. Parking: Park within the area assigned for construction work. Do not park on Owner’s
parking areas.

1.3 OWNER’S CAMPUS AND BUILDING FACILITIES

A. Owner's Occupancy: Adjacent campus areas and existing buildings are to remain in
Owner's use. Do not obstruct Owner’s roads and drives.

B. Utilities Services: Do not interrupt utility services to the occupied buildings.

1.4  COORDINATION

A. Coordinate scheduling, submittals, and Work of the various Sections of specifications to
assure efficient and orderly sequence of installation of interdependent construction
elements.

C16-0071g BASIC REQUIREMENTS 010100-1
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B. Verify utility requirement characteristics of operating equipment are compatible with
building utilities.

15 PROTECTION OF INSTALLED WORK

A. Protect installed Work and existing facilities to remain. Repair, replace and restore
damage(s) at no cost to Owner.

B. Before beginning of construction operations, inspect and photograph driveways and
access to construction area jobsite. Portions of driveway, landscaping and existing
improvements damaged by construction operations shall be repaired and replaced at
Contractor’s expense.

1.6 PROJECT MEETINGS

A. Pre-construction Conference: The Owner and Architect will schedule a pre-construction
conference after notice of award. The Contractor shall be responsible to see that his
subcontractors are in attendance. At this meeting, submit to the Architect and Owner
the following:

1.  List of subcontractors and material suppliers
2.  Proposed Construction Progress Schedule
3. Emergency contact information.

B. Progress Meetings: Schedule and administer meetings throughout progress of the
Work at monthly intervals coordinated with preparation of payment request. Require
each entity to be properly represented to review adherence to schedule with respect to
material delivery, work sequencing, hours of work and relevant matters in relationship to
the progress schedule. Record minutes of the meeting, update the construction
progress schedule, and submit with payment request.

1.7 SUBSTITUTIONS

A. Architect's Approval Required: Consideration will be given to submittals for substitutions
only when such proposals are accompanied by complete technical data and information
showing compliance to specified requirements. No substitutions are allowed without the
Architect's approval.

B. "Approved Equal” and "or Equal": Substitution under this category may be submitted for
consideration. See Instructions to Bidders.

C. Contractor shall verify and coordinate compatibility with related construction,
accommodation to space/area provided, and clearances for service access for
substitution items.

1.8 PRODUCT DELIVERY, STORAGE, AND HANDLING

A. General Product Requirements: Provide products that comply with the Contract
Documents, that are undamaged, and unless otherwise indicated, that are new at time
of installation.

B. Deliver, store, and handle products using means and methods that will prevent damage,
deterioration, and loss, including theft. Comply with manufacturers’ written instructions.
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1. Schedule delivery to minimize long-term storage at Project site and to prevent
overcrowding of construction spaces.

2.  Coordinate delivery with installation time to ensure minimum holding time for items
that are flammable, hazardous, easily damaged, or sensitive to deterioration, theft,
and other losses.

3. Deliver products to Project site in an undamaged condition in manufacturer's
original sealed container or other packaging system, complete with labels and
instructions for handling, storing, unpacking, protecting, and installing.

4. Inspect products on delivery to ensure compliance with the Contract Documents
and to ensure that products are undamaged and properly protected.

5.  Store products to allow for inspection and measurement of quantity or counting of
units.

6.  Store materials in a manner that will not endanger Project structure.

7. Store products that are subject to damage by the elements, under cover in a
weathertight enclosure above ground, with ventilation adequate to prevent
condensation.

8. Comply with product manufacturer's written instructions for temperature, humidity,
ventilation, and weather-protection requirements for storage.

9.  Protect stored products from damage.

1.9 EXECUTION REQUIREMENTS

A. General: Locate the Work and components of the Work accurately, in correct alignment
and elevation, as indicated.
1. Make vertical work plumb and make horizontal work level.
2. Where space is limited, install components to maximize space available for
maintenance and ease of removal for replacement.

B. Comply with manufacturer's written instructions and recommendations for installing
products in applications indicated.

C. Install products at the time and under conditions that will ensure the best possible
results.  Maintain conditions required for product performance until Substantial
Completion.

D. Conduct construction operations so no part of the Work is subjected to damaging
operations or loading in excess of that expected during normal conditions of occupancy.

E. Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.

F. Joints: Make joints of uniform width. Where joint locations in exposed work are not
indicated, arrange joints for the best visual effect. Fit exposed connections together to
form hairline joints.

G. Hazardous Materials: Use products, cleaners, and installation materials that do not
contain hazardous materials.

1.10 PROGRESS AND FINAL CLEANING

A. Keep areas free of waste materials, debris, and rubbish. Maintain site in a clean and
orderly condition.
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B. Clean site daily, and more often when waste materials and debris interfere with Owner's
operations. When work occurs in areas occupied by Owner's personnel or operations,
remove and clean scraps, debris, and excess materials as soon as they are generated.

C. Final Cleaning: Remove waste and surplus materials, rubbish, and construction
facilities from the site. Clean surfaces and areas, new and existing, affected by Work
and restore to condition before if damaged.

PART 2 - PRODUCTS
2.1 PROJECT SIGNAGE

A. Required Postings: Post construction permits and other postings as required by
governmental authorities.

B. No other signs are permitted at or around the project site.

PART 3 - EXECUTION (not used)

END OF SECTION 01 01 00
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SECTION 01 29 00 - PAYMENT PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY

A. This Section specifies administrative and procedural requirements to prepare and pro-

cess Applications for Payment.
1.2 DEFINITIONS

A. Schedule of Values: A statement furnished by Contractor allocating portions of the Con-
tract Sum to various portions of the Work and used as the basis for reviewing Contrac-
tor's Applications for Payment.

1.3 SCHEDULE OF VALUES

A. Coordination: Coordinate preparation of the Schedule of Values with preparation of
Contractor's Construction Schedule. Use the form provided.

1. Correlate line items in the Schedule of Values with other required administrative
forms and schedules, including the following:

a. Application for Payment forms with Continuation Sheets.
b.  Submittals Schedule.

2. Submit the Schedule of Values to Architect at earliest possible date but no later
than 7 days before the date scheduled for submittal of initial Applications for Pay-
ment.

B. Format and Content: Use the Project Manual table of contents as a guide to establish
line items for the Schedule of Values. Provide at least one line item for each Specifica-
tion Section.

1. Identification: Include the following Project identification on the Schedule of Val-
ues:

a. Project name and location.

b.  Name of Architect.

c. Architect's project number.

d. Contractor's name and address.
e. Date of submittal.

2. Arrange the Schedule of Values in tabular form with separate columns to indicate
the following for each item listed:

a. Related Specification Section or Division.
b.  Description of the Work.

c. Change Orders (hnumbers) that affect value.
d. Dollar value.

3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued
evaluation of Applications for Payment and progress reports. Coordinate with the
Project Manual table of contents. Provide several line items for principal subcon-
tract amounts, where appropriate.

4.  Round amounts to nearest whole dollar; total shall equal the Contract Sum.
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5. Provide a separate line item in the Schedule of Values for each part of the Work
where Applications for Payment may include materials or equipment purchased or
fabricated and stored, but not yet installed.

a. Differentiate between items stored on-site and items stored off-site. Include
evidence of insurance or bonded warehousing if required.

6. Each item in the Schedule of Values and Applications for Payment shall be com-
plete. Include total cost and proportionate share of general overhead and profit for
each item.

a. Temporary facilities and other major cost items that are not direct cost of ac-
tual work-in-place may be shown either as separate line items in the Sched-
ule of Values or distributed as general overhead expense, at Contractor's op-
tion.

7. Schedule Updating: Update and resubmit the Schedule of Values before the next
Applications for Payment when Change Orders or Construction Change Directives
result in a change in the Contract Sum.

1.4  APPLICATIONS FOR PAYMENT

A. Each Application for Payment shall be consistent with previous applications and pay-
ments as certified by Architect and paid for by Owner.

1. Initial Application for Payment, Application for Payment at time of Substantial
Completion, and final Application for Payment involve additional requirements.

2.  Stored Materials: No payment will be made for materials and products stored an-
ywhere off site, including a bonded warehouse.

B. Payment Application Times: The date for each progress payment is indicated in the AIA
A201 General Conditions.

C. Payment Application Forms: Use AIA Document G702 and AIA Document G703 Con-
tinuation Sheets as form for Applications for Payment.

D. Application Preparation: Complete every entry on form. Notarize and execute by a per-
son authorized to sign legal documents on behalf of Contractor. Architect will return in-
complete applications without action.

1. Entries shall match data on the Schedule of Values and Contractor's Construction
Schedule. Use updated schedules if revisions were made.

2.  Include amounts of Change Orders and Construction Change Directives issued be-
fore last day of construction period covered by application.

E. Transmittal: Submit one original and 4 copies signed and notarized for each Application
for Payment to Architect.

F. Initial Application for Payment: Administrative actions and submittals that must precede
or coincide with submittal of first Application for Payment include the following:

1.  List of subcontractors.
2 Schedule of Values.
3. Contractor's Construction Schedule (preliminary if not final).
4 Certificates of insurance and insurance policies.
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G. Application for Payment at Substantial Completion: After issuing the Certificate of Sub-

stantial Completion, submit an Application for Payment showing 100 percent completion

for portion of the Work claimed as substantially complete.

1. Include documentation supporting claim that the Work is substantially complete
and a statement showing an accounting of changes to the Contract Sum.

2. This application shall reflect Certificates of Partial Substantial Completion issued
previously for Owner occupancy of designated portions of the Work.

Prior to Final Application for Payment: The following items must be submitted:
1. Warranties

2. Operating and Maintenance Manuals

3. Record Drawings

Final Payment Application: Submit final Application for Payment with releases and sup-

porting documentation not previously submitted and accepted, including, but not limited,

to the following:

1. Insurance certificates for products and completed operations where required and
proof that taxes, fees, and similar obligations were paid.

2. Updated final statement, accounting for final changes to the Contract Sum.

3. Lien-free certificate.

4 AIA Document G707, "Consent of Surety to Final Payment."

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 29 00
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SECTION 01 33 00 - SUBMITTAL PROCEDURES

PART 1 - GENERAL
11 SUMMARY

A. This Section includes administrative and procedural requirements for Shop Drawings,
Product Data, Samples, and other miscellaneous submittals.

1.2 DEFINITIONS
A. Action Submittals: Information that requires Architect's responsive action.

B. Informational Submittals: Information that does not require Architect's approval.
Submittals may be rejected for not complying with requirements.

C. Portable Document Format (PDF): An open standard file format licensed by Adobe
Systems used for representing documents in a device-independent and display
resolution-independent fixed-layout document format.

D. Owner Requested Information: Written information that does not require Architect's
review and approval. This information may be transmitted directly to the Owner.

1.3 ACTION SUBMITTALS

A.  Submittal Schedule: Submit a schedule of submittals, arranged in chronological order
by dates required by construction schedule. Include time required for review, ordering,
manufacturing, fabrication, and delivery when establishing dates. Include additional time
required for making corrections or revisions to submittals noted by Architect and
additional time for handling and reviewing submittals required by those corrections.

1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and
Contractor's construction schedule.

2. Initial Submittal: Submit concurrently with startup construction schedule. Include
submittals required during the first 60 days of construction. List those submittals
required to maintain orderly progress of the Work and those required early
because of long lead time for manufacture or fabrication.

3. Final Submittal:  Submit concurrently with the first complete submittal of
Contractor's construction schedule.

a. Submit revised submittal schedule to reflect changes in current status and
timing for submittals.

4. Format: Arrange the following information in a tabular format:

Scheduled date for first submittal.

Specification Section number and title.

Submittal category: Action; informational.

Name of subcontractor.

Description of the Work covered.

Scheduled date for Architect's final release or approval.

Scheduled date of fabrication.

Scheduled dates for purchasing.

Scheduled dates for installation.

TT@ToooTy
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j- Activity or event number.

1.4 SUBMITTAL ADMINISTRATIVE REQUIREMENTS

A. Architect's Digital Data Files: Electronic digital data files of the Contract Drawings will be
provided by Architect for Contractor's use in preparing submittals.

1. Architect may furnish Contractor one set of digital data files of the Contract
Drawings for use in preparing Shop Drawings.

2. Architect makes no representations as to the accuracy or completeness of digital
data drawing files as they relate to the Contract Drawings.

B. Coordination: Coordinate preparation and processing of submittals with performance of
construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

2. Submit all submittal items required for each Specification Section concurrently
unless partial submittals for portions of the Work are indicated on approved
submittal schedule.

3.  Submit action submittals and informational submittals required by the same
Specification Section as separate packages under separate transmittals.

4.  Coordinate transmittal of different types of submittals for related parts of the Work
so processing will not be delayed because of need to review submittals
concurrently for coordination.

a. Architect reserves the right to withhold action on a submittal requiring
coordination with other submittals until related submittals are received.

C. Processing Time: Allow time for submittal review, including time for resubmittals, as
follows. Time for review shall commence on Architect's receipt of submittal. No
extension of the Contract Time will be authorized because of failure to transmit
submittals enough in advance of the Work to permit processing, including resubmittals.
1. Initial Review: Allow 7 days for initial review of each submittal. Allow additional

time if coordination with subsequent submittals is required. Architect will advise
Contractor when a submittal being processed must be delayed for coordination.

2. Intermediate Review: If intermediate submittal is necessary, process it in same
manner as initial submittal.

3. Resubmittal Review: Allow 7 days for review of each resubmittal.

4. Sequential Review: Where sequential review of submittals by Architect's
consultants, Owner, or other parties is indicated, allow 14 days for initial review of
each submittal.

D. Paper Submittals: Place a permanent label or title block on each submittal item for
identification.

1. Indicate name of firm or entity that prepared each submittal on label or title block.

2. Provide a space approximately 3 by 5 inches on label or beside title block to record
Contractor's review and approval markings and action taken by Architect.

3. Include the following information for processing and recording action taken:

a. Project name.
b Date.
c. Name of Architect.
d.  Name of Contractor.
e Name of subcontractor.
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f. Name of supplier.

g. Name of manufacturer.

h.  Number and title of appropriate Specification Section.

i. Drawing number and detail references, as appropriate.

j- Location(s) where product is to be installed, as appropriate.

k.  Other necessary identification.

Additional Paper Copies: Unless additional copies are required for final submittal,
and unless Architect observes noncompliance with provisions in the Contract
Documents, initial submittal may serve as final submittal.

a.  Submit one copy of submittal to concurrent reviewer in addition to specified
number of copies to Architect.

Transmittal for Paper Submittals: Assemble each submittal individually and

appropriately for transmittal and handling. Transmit each submittal using a

transmittal form. Architect will return without review submittals received from

sources other than Contractor.

a. Transmittal Form for Paper Submittals: Use AIA Document G810,
CSI Form 12.1A, or Transmittal Form for Paper Submittals: Provide locations
on form for the following information:

1) Project name.

2) Date.

3) Name and address of Architect.

4)  Name of Contractor.

5) Name of firm or entity that prepared submittal.

6) Names of subcontractor, manufacturer, and supplier.
7) Category and type of submittal.

8)  Specification Section number and title.

9) Drawing number and detail references, as appropriate.
10) Remarks.

11) Signature of transmitter.

E. Electronic Submittals: Identify and incorporate information in each submittal file as

follows:

1. Assemble complete submittal package into a single indexed file incorporating
submittal requirements of a single Specification Section and transmittal form with
links enabling navigation to each item.

2. Name file with submittal humber or other unique identifier, including revision
identifier.

a. File name shall use project identifier and Specification Section number
followed by a decimal point and then a sequential number (e.g., LNHS-
061000.01). Resubmittals shall include an alphabetic suffix after another
decimal point (e.g., LNHS-061000.01.A).

3. Provide means for insertion to permanently record Contractor's review and
approval markings and action taken by Architect.

4.  Transmittal Form for Electronic Submittals: Use format containing the following
information:

a. Project name.

b. Date.

c. Name and address of Architect.

d.  Name of Contractor.

e. Name of firm or entity that prepared submittal.

f. Names of subcontractor, manufacturer, and supplier.

C16-0071g SUBMITTALS 013300-3

10/27/2016 9:47 AM

p. 99



Ascension Parish School Bid SB-10592
Board

St. Amant Primary - domain architecture
Temporary Kitchen Remediation a professional architectural corporation
g. Category and type of submittal.
h.  Specification Section number and title.
i. Drawing number and detail references, as appropriate.
j- Related physical samples submitted directly.
k Other necessary identification.

I.. Remarks.
F.  Options: Ildentify options requiring selection by Architect.

G. Deviations and Additional Information: On an attached separate sheet, prepared on
Contractor's letterhead, record relevant information, requests for data, revisions other
than those requested by Architect on previous submittals, and deviations from
requirements in the Contract Documents, including minor variations and limitations.
Include same identification information as related submittal.

H. Resubmittals: Make resubmittals in same form and number of copies as initial submittal.
1. Note date and content of previous submittal.
2.  Note date and content of revision in label or title block and clearly indicate extent of
revision.
3.  Resubmit submittals until they are marked with approval notation from Architect's
action stamp.

Distribution:  Furnish copies of final submittals to manufacturers, subcontractors,
suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary
for performance of construction activities. Show distribution on transmittal forms.

J.  Use for Construction: Retain complete copies of submittals on Project site. Use only
final action submittals that are marked with approval notation from Architect's action
stamp.

PART 2 - PRODUCTS
2.1 SUBMITTAL PROCEDURES

A. General: Prepare, review, mark approval, sign, date, and submit submittals required by
individual Specification Sections.
1.  Electronic Submittals: Submit via email as PDF electronic files.
a. Architect will return annotated file. Annotate and retain one copy of file as an
electronic Project record document file.
2. Paper Submittals - Number of Copies: Copies for Contractor use, plus number
below.
a.  Architect will keep 2 copies of each submittal, unless otherwise indicated.
b. Contractor shall provide one copy to be kept at project site during
construction.
c. Copy(s) as a Project Record Document and for Project Material Manual
described elsewhere in Division 1.

B. Product Data: Collect information into a single submittal for each element of
construction and type of product or equipment.
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4.

Mark each copy of each submittal to show which products and options are
applicable.

Include the following information, as applicable:

Manufacturer's catalog cuts.

Manufacturer's product specifications.

Standard color charts.

Statement of compliance with specified referenced standards.

Testing by recognized testing agency.

Application of testing agency labels and seals.

Notation of coordination requirements.

Availability and delivery time information.

or equipment, include the following in addition to the above, as applicable:

Wiring diagrams showing factory-installed wiring.

Printed performance curves.

Operational range diagrams.

Clearances required to other construction, if not indicated on accompanying
Shop Drawings.

Submit Product Data before or concurrent with Samples.

Qoo TITQ@ OO0 T

C. Shop Drawings: Prepare Project-specific information, drawn accurately to scale.

1.
2.
3.

Preparation: Fully illustrate requirements in the Contract Documents.

Submit Shop Drawings either in PDF electronic format or paper copies.

Sheet Size: Except for templates, patterns, and similar full-size drawings, submit
Shop Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm), but no
larger than 30 by 42 inches (750 by 1067 mm).

D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of
these characteristics with other elements and for a comparison of these characteristics
between submittal and actual component as delivered and installed.

1.

2.

C16-0071g
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Transmit Samples that contain multiple, related components such as accessories

together in one submittal package.

Identification:  Attach label on unexposed side of Samples that includes the

following:

a. Description of Sample.

b.  Product name and name of manufacturer.

c. Sample source.

d.  Number and title of applicable Specification Section.

Disposition: Maintain sets of approved Samples at Project site, available for

quality-control comparisons throughout the course of construction activity. Sample

sets may be used to determine final acceptance of construction associated with
each set.

a. Samples that may be incorporated into the Work are indicated in individual
Specification Sections. Such Samples must be in an undamaged condition at
time of use.

b.  Samples not incorporated into the Work, or otherwise desighated as Owner's
property, are the property of Contractor.

Samples for Initial Selection: Submit manufacturer's color charts consisting of units

or sections of units showing the full range of colors, textures, and patterns

available.
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a. Number of Samples: Submit one full set of available choices where color,
pattern, texture, or similar characteristics are required to be selected from
manufacturer's product line.

5. Samples for Verification: Submit full-size units or Samples of size indicated,
prepared from same material to be used for the Work, and physically identical with
material or product proposed for use, and that show full range of color and texture
variations expected. Samples include, but are not limited to, the following: partial
sections of manufactured or fabricated components; small cuts or containers of
materials; complete units of repetitively used materials; swatches showing color,
texture, and pattern; color range sets; and components used for independent
testing and inspection.

a. Number of Samples: Submit 2 sets of Samples. Architect will retain one
Sample sets; remainder will be returned.

1) Submit a single Sample where assembly details, workmanship,
fabrication techniques, connections, operation, and other similar
characteristics are to be demonstrated.

2) If variation in color, pattern, texture, or other characteristic is inherent in
material or product represented by a Sample, submit at least three sets
of paired units that show approximate limits of variations.

2.2 INFORMATIONAL SUBMITTALS

A. General: Prepare and submit Informational Submittals indicated and upon request.
1. Number of Copies: 2 copies, unless otherwise indicated. Architect will not return
copies.

2.3 OWNER REQUESTED INFORMATION

A. General: Prepare and submit Owner requested information required.
1.  Number of Copies: Submit 2 copies of each Owner requested information, unless
otherwise indicated.
2. Architect will not review this information.
3.  This information will be transmitted directly to the Owner.

B. Owner Requested Information: This information may include -
1. Material Safety and Data Sheets (MSDS) for posting.

PART 3 - EXECUTION
3.1 CONTRACTOR'S REVIEW

A. Contractor's Approval Required: Prior to transmitting submittals to the Architect, check
for conformance to Contract Documents and indicate approval by dating, stamping and
signing each copy of the shop drawings.

1. Approval by Contractor must be indicated either by “Approved” or “Approved as
noted”.
2. This is a pre-condition to Architect's review and approval.

B. Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project
name and location, submittal number, Specification Section title and number, name of
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reviewer, date of Contractor's approval, and statement certifying that submittal has been
reviewed, checked, and approved for compliance with the Contract Documents.

3.2 ARCHITECT'S ACTION

A. General: Architect will not review submittals that do not bear Contractor's approval
stamp and will return them without action.

B. Action Submittals: Architect will review each submittal, make marks to indicate
corrections or modifications required, and return it. Architect will stamp each submittal
with an action stamp and will mark stamp appropriately to indicate action taken.

C. Informational Submittals: Architect will review each submittal and will not return it, or will
reject and return it if it does not comply with requirements. Architect will forward each
submittal to appropriate party.

D. Incomplete and partial submittals are unacceptable, will be considered nonresponsive,
and will be returned for resubmittal without review.

E. Submittals not required by the Contract Documents will not be reviewed and may be
discarded.

END OF SECTION 01 33 00
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SECTION 01 40 00 - QUALITY CONTROL REQUIREMENTS

PART 1 - GENERAL

11

A.

1.2

1.3

SUMMARY

This Section includes administrative and procedural requirements for quality assurance
and quality control.
1. Testing and inspection services for the following will be paid by the Owner:
a. Earthwork specified in Division 31.
1) The Owner will pay for on-site compaction testing. Contractor shall pay
for testing of imported fill materials.
b.  Concrete specified in Division 32.

Testing and inspecting services are required to verify compliance with requirements

specified or indicated. These services do not relieve Contractor of responsibility for

compliance with the Contract Document requirements.

1. Specified tests, inspections, and related actions do not limit Contractor's quality-
control procedures for compliance with the Contract Document requirements.

2. Requirements for Contractor to provide quality-control services required by Archi-
tect, Owner, or authorities having jurisdiction are not limited by provisions of this
Section.

DEFINITIONS

Quiality-Assurance Services: Activities, actions, and procedures performed before and
during execution of the Work to guard against defects and deficiencies and ensure that
proposed construction complies with requirements.

Quality-Control Services: Tests, inspections, procedures, and related actions during and
after execution of the Work to evaluate that completed construction complies with re-
guirements. Services do not include contract enforcement activities performed by Archi-
tect.

Mockups: Full-size, physical example assemblies to illustrate finishes and materials.
Mockups are used to verify selections made under Sample submittals, to demonstrate
aesthetic effects and, where indicated, qualities of materials and execution, and to re-
view construction, coordination, testing, or operation; they are not Samples. Mockups
establish the standard by which the Work will be judged.

Testing Agency: An entity engaged to perform specific tests, inspections, or both. Test-
ing laboratory shall mean the same as testing agency.

SUBMITTALS

Reports: Prepare and submit certified written reports that include the following:
1. Date of issue.

2 Project title and number.

3. Name, address, and telephone number of testing agency.

4 Dates and locations of samples and tests or inspections.
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14

15

Names of individuals making tests and inspections.

Description of the Work and test and inspection method.

Identification of product and Specification Section.

Complete test or inspection data.

. Test and inspection results and an interpretation of test results.

0. Ambient conditions at time of sample taking and testing and inspecting.

1. Comments or professional opinion on whether tested or inspected Work complies
with the Contract Document requirements.

12. Name and signature of laboratory inspector.

13. Recommendations on retesting and re-inspecting.

RBRO©o~NO O

QUALITY ASSURANCE

Testing Agency Qualifications: An agency with the experience and capability to conduct
testing and inspecting indicated, as documented by ASTM E 548, and that specializes in
types of tests and inspections to be performed. This includes the Owner’s testing agen-
cies. Failure to do so will not be grounds for time extensions.

QUALITY CONTROL

Contractor Responsibilities: Unless otherwise indicated, Contractor shall pay for and

provide quality-control services specified and required by authorities having jurisdiction.

1.  Notify testing agencies sufficiently in advance of time when Work that requires test-
ing or inspecting will be performed. (This includes the Owner’s testing agencies.
Failure to do so will not be grounds for time extensions.)

2. Submit a certified written report, in duplicate, of each quality-control service.

3. Testing and inspecting requested by Contractor and not required by the Contract
Documents are Contractor's responsibility.

4.  Submit additional copies of each written report directly to authorities having juris-
diction, when they so direct.

Manufacturer's Field Services: Where indicated, engage a factory-authorized service
representative to inspect field-assembled components and equipment installation, in-
cluding service connections. Report results in writing.

Retesting/Re-inspecting: Regardless of whether original tests or inspections were Con-
tractor's responsibility, provide quality-control services, including retesting and re-
inspecting, for construction that revised or replaced Work that failed to comply with re-
quirements established by the Contract Documents.

Testing Agency Responsibilities: Cooperate with Architect and Contractor in perfor-

mance of duties. Provide qualified personnel to perform required tests and inspections.

1.  Notify Architect and Contractor promptly of irregularities or deficiencies observed in
the Work during performance of its services.

2. Interpret tests and inspections and state in each report whether tested and in-
spected work complies with or deviates from requirements.

3.  Submit a certified written report, in duplicate, of each test, inspection, and similar
quality-control service through Contractor.

4, Do not release, revoke, alter, or increase requirements of the Contract Documents
or approve or accept any portion of the Work.

5. Do not perform any duties of Contractor.
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E. Associated Services: Cooperate with agencies performing required tests, inspections,
and similar quality-control services, and provide reasonable auxiliary services as re-
guested. Notify agency sufficiently in advance of operations to permit assignment of
personnel. Provide the following:

1.  Access to the Work.

2. Incidental labor and facilities necessary to facilitate tests and inspections.

3. Adequate quantities of representative samples of materials that require testing and
inspecting. Assist agency in obtaining samples.

4.  Facilities for storage and field-curing of test samples.

5.  Delivery of samples to testing agencies.

6. Preliminary design mix proposed for use for material mixes that require control by
testing agency.

7.  Security and protection for samples and for testing and inspecting equipment at
Project site.

F. Coordination: Coordinate sequence of activities to accommodate required quality-
assurance and quality-control services with a minimum of delay and to avoid necessity
of removing and replacing construction to accommodate testing and inspecting.

1. Schedule times for tests, inspections, obtaining samples, and similar activities.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION
3.1 REPAIR AND PROTECTION

A. General: On completion of testing, inspecting, sample taking, and similar services, re-
pair damaged construction and restore substrates and finishes.

1. Provide materials and comply with installation requirements specified in other Sec-
tions of these Specifications. Restore patched areas and extend restoration into
adjoining areas in a manner that eliminates evidence of patching.

2. Comply with requirements for Division 1 Section "Cutting and Patching."

B. Protect construction exposed by or for quality-control service activities.
C. Repair and protection are Contractor's responsibility, regardless of the assignment of re-

sponsibility for quality-control services.

END OF SECTION 01 40 00
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SECTION 01 50 00 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL
11 SUMMARY

A.  This Section includes requirements for temporary facilities and controls, including tempo-
rary utilities, support facilities, and security and protection facilities.

B. Temporary utilities include, but are not limited to, the following:

Temporary piping and connections to existing water service and distribution.
Sanitary facilities, including toilets and drinking-water facilities.

Ventilation.

Electrical Service and Lighting.

Telephone service.

arwbdE

Support facilities include, but are not limited to, the following:

1 Waste disposal facilities.

2.  Field offices (optional)

3.  Temporary signs.

4 Storage and fabrication sheds.

5 Lifts and hoists.

6 Construction aids and miscellaneous services and facilities.

Security and protection facilities include, but are not limited to, the following:
1 Tree and plant protection.

2. Enclosure fence and gates for staging areas.

3. Barricades, warning signs, and lights.

4 Temporary enclosures - weather, noise and dust protection.

5 Fire protection.

6 Staging areas.

7 Project

1.2 UTILITY USE CHARGES

A. Utility Services: Use water and electricity from Owner's existing systems without meter-
ing and without payment of use charges.

1.3 QUALITY ASSURANCE

A. Standards: Comply with ANSI A10.6, NECA's "Temporary Electrical Facilities,"” and
NFPA 241.
1.  Electric Service: Comply with NECA, NEMA, and UL standards and regulations for
temporary electric service. Install service to comply with NFPA 70.

14 PROJECT CONDITIONS

A.  Conditions of Use: The following conditions apply to use of temporary services and facil-
ities by all parties engaged in the Work:
1. Keep temporary services and facilities clean and neat.
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2. Do not use Owner's dumpsters for waste disposal.

PART 2 - PRODUCTS

2.1 MATERIALS

A. General: Provide new materials. Undamaged, previously used materials in good ser-
viceable condition may be used if approved by Architect. Provide materials suitable for
use intended. Lumber and Plywood: Comply with requirements in Division 6 Section
"Rough Carpentry."

B. Lumber and Plywood: Comply with requirements in Division 6 Section "Rough Car-
pentry."

C. Tarpaulins: Fire-resistive labeled with flame-spread rating of 15 or less.

D. Water: Potable.

E. Temporary Fencing: One of the following at Contractor’s option -

1. Chain-Link Fencing: Minimum 2-inch (50-mm), 0.148-inch- (3.76-mm-) thick, gal-
vanized steel, chain-link fabric fencing; minimum 6 feet (1.8 m) high with galva-
nized steel pipe posts; minimum 2-3/8-inch- (60-mm-) OD line posts and 2-7/8-
inch- (73-mm-) OD corner and pull posts, with 1-5/8-inch- (42-mm-) OD top rails.

2. Portable Chain-Link Fencing: Minimum 2-inch (50-mm) 9-gage, galvanized steel,
chain-link fabric fencing; minimum 6 feet (1.8 m) high with galvanized steel pipe
posts; minimum 2-3/8-inch- (60-mm-) OD line posts and 2-7/8-inch- (73-mm-) OD
corner and pull posts, with 1-5/8-inch- (42-mm-) OD top and bottom rails. Provide
concrete or galvanized steel bases for supporting posts.

2.2 EQUIPMENT

A. General: Provide equipment suitable for use intended.

B. Temporary Field Office(s): Not mandatory, to be provided at Contractor's option. Pre-
fabricated or mabile units with lockable entrances, operable windows and serviceable
finishes; with window or wall-mount type heating and air-conditioned units.

C. Fire Extinguishers: Hand carried, portable, UL rated. Class and extinguishing agent as
indicated or a combination of extinguishers of NFPA-recommended classes for expo-
sures.

1. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, and
size required by location and class of fire exposure.

D. Self-Contained Toilet Units: Single-occupant units of chemical, aerated recirculation, or
combustion type; vented; fully enclosed with a glass-fiber-reinforced polyester shell or
similar nonabsorbent material.

E. Drinking-Water Fixtures: Containerized, tap-dispenser, bottled-water drinking-water
units, including paper cup supply.

C16-0071g TEMPORARY FACILITIES AND CONTROLS 015000-2
10/27/2016 9:47 AM

p. 108



Ascension Parish School Bid SB-10592
Board

St. Amant Primary - domain architecture
Temporary Kitchen Remediation a professional architectural corporation

F. Dumpster: Size appropriate for construction waste and debris generated. Unit with lid to
prevent wind action from blowing trash and debris. Provide at approved location for
waste containment and collection.

2.3 SIGN

A. Bulletin Board: Protected from weather. As required for posting signs and notices re-
quired by authorities having jurisdiction.

B. Directional & Informational Signs: As required for directing construction traffic, and de-
tour/redirecting traffic.

C. Prohibited Signs & Messages: All other signs, such as signs for advertising purposes
indicating installer, sub-contractor and supplier entities, are prohibited.

PART 3 - EXECUTION
3.1 INSTALLATION, GENERAL

A. Locate facilities where they will serve Project adequately and result in minimum interfer-
ence with performance of the Work. Relocate and modify facilities as required.

B. Provide each facility ready for use when needed to avoid delay. Maintain and modify as
required.

3.2 TEMPORARY UTILITY INSTALLATION

A. Water Service: Use Owner's existing water service, as long as facilities and maintained
in a condition acceptable to Owner.
1. Provide water hoses.
2. Use water distribution piping of sizes and pressures adequate for intended use.
Connect to existing building hose bibb connections.
3.  Where special “key” operation is required, obtain key from Owner. Do not use pli-
ers or other tools to operate hose bibb as it will damage the existing device.

B. Sanitary Facilities - Toilets: Install self-contained toilet units. Use of Owner's existing
toilet facilities is not permitted.
1. Supplies: Provide toilet tissue and similar disposable materials for each facility.
Maintain adequate supply.

C. Drinking-Water Facilities: Bottled-water, drinking-water units.
1. Supplies: Provide paper cups and similar disposable materials. Maintain ade-
quate supply. Provide covered waste containers for disposal of used material.

D. Heating and Cooling: Provide temporary heating and cooling required by construction
activities for curing or drying of completed installations or for protecting installed con-
struction from adverse effects of low temperatures or high humidity. Select equipment
from that specified that will not have a harmful effect on completed installations or ele-
ments being installed.
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E. Ventilation and Humidity Control: Provide temporary ventilation required by construction

3.3

activities for curing or drying of completed installations or for protecting installed con-
struction from adverse effects of high humidity. Select equipment from that specified
that will not have a harmful effect on completed installations or elements being installed.
Coordinate ventilation requirements to produce ambient condition required and minimize
energy consumption.

Electric Power Service:

1. Provide temporary conductors and connections to building electric power service.

2. Provide waterproof connectors to connect separate lengths of electrical power
cords if single lengths will not reach areas where construction activities are in pro-
gress. Do not exceed safe length-voltage ratio.

Lighting: Provide temporary lighting with local switching that provides adequate illumina-
tion for construction operations and traffic conditions.

Communications - Jobsite: Do not use Owner’s telephone(s) at the facility. Provide,
maintain and pay for communications during entire period of construction operations.
Provide cellular phone (for Contractor and Contractor's project superintendent) at
jobsite.

SUPPORT FACILITIES INSTALLATION

General

1. Locate field offices, storage sheds, sanitary facilities, and other temporary con-
struction and support facilities for easy access.

2. Maintain support facilities until near Substantial Completion. Remove before Sub-
stantial Completion. Personnel remaining after Substantial Completion will be
permitted to use permanent facilities, under conditions acceptable to Owner.

Temporary Signs

1. Prepare temporary signs to provide directional information to construction person-
nel and visitors.

2. Provide temporary bulletin board, with protection from weather, for posting signs
and notices required by authorities having jurisdiction.

3.  No other signs are permitted.

Dumpster(s) - Collection and Disposal of Waste: Collect waste regularly. Do not allow
materials to overflow resulting in poor housekeeping measures. Dispose waste materi-
als offsite, in a lawful manner.

Field Office: At Contractor’s option, provide an insulated, weathertight, air-conditioned
field office for use as a common facility by all personnel engaged in construction activi-
ties; of sufficient size to accommodate required office personnel and meetings at Project
site. Keep office clean and orderly.

Storage and Fabrication Sheds: Sized, furnished, and equipped to accommodate mate-
rials and equipment involved, including temporary utility services. Locate within staging
area on-site.
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F. Lifts and Hoists: Provide facilities for hoisting materials and personnel. Truck cranes
and similar devices used for hoisting materials are considered "tools and equipment"
and not temporary facilities.

3.4 STAGING AREAS

A. General: Staging areas will be assigned by the Owner. There are 2 types of staging ar-
eas - Main and Sub-staging areas.
1. Enclose staging areas with temporary fencing and gate enclosures appropriately
sized of access.
2. Contractor is solely responsible for security, protection, safeguards, etc. of materi-
als and personnel within staging area(s).

B. Main Staging Area: Primary staging area for field office, sheds, equipment and material
storage, and other items normally used during the entire Contract Period.

C. Sub-staging Areas: Locate in proximity of a particular portion of the work.
3.5  SECURITY AND PROTECTION FACILITIES INSTALLATION

A. Environmental Protection: Provide protection, operate temporary facilities, and conduct
construction in ways and by methods that comply with environmental regulations and
that minimize possible air, waterway, and subsoil contamination or pollution or other un-
desirable effects. Avoid using tools and equipment that produce harmful noise. Restrict
use of noisemaking tools and equipment to hours that will minimize complaints from per-
sons or firms near Project site.

B. Rainwater Runoff Control: Prevent water runoff from rains into the building.

C. Tree and Plant Protection: Do not place materials within the drip line of trees. Protect
vegetation from construction damage.

D. Enclosure Fence — Work and Staging Areas: Before construction operations begin, in-
stall chain-link enclosure fence with lockable entrance gates.
1. Provide gates in sizes and at locations necessary to accommodate delivery vehi-
cles and other construction operations.

E. Barricades, Warning Signs, and Lights: Comply with standards and code requirements
for erecting structurally adequate barricades. Paint with appropriate colors, graphics,
and warning signs to inform personnel and public of possible hazard. Where appropriate
and needed, provide lighting, including flashing red or amber lights.

F.  Temporary Protections Near Building Entrance/Exit Doors: During roof work at and near
these locations, erect structurally adequate, protective, covered walkway for passage of
persons at these locations. Comply with regulations of authorities having jurisdiction.

1. Provide protective plywood enclosure walls, framing, barricades, warning signs,
lights, safe and well-drained walkways, and similar provisions for protection and
safe passage.

C16-0071g TEMPORARY FACILITIES AND CONTROLS 015000-5

10/27/2016 9:47 AM p. 111



Ascension Parish School Bid SB-10592

Board

St. Amant Primary - domain architecture
Temporary Kitchen Remediation a professional architectural corporation
G. Temporary Enclosures: Provide temporary enclosures for protection of construction, in

progress and completed, from exposure, foul weather, other construction operations,

and similar activities.

1. Provide temporary weathertight enclosure over roof openings.

2. Provide temporary partitions to separate areas of work generating dust and noise,
from owner staff occupied areas.

3. Horizontal Openings: Close openings in floor or roof decks and horizontal surfaces
with load-bearing, wood-framed construction.

4. Install tarpaulins securely using fire-retardant-treated wood framing and other ma-

terials.
H.  Temporary Fire Protection: Comply with NFPA 241.

1.  Provide fire extinguishers, visible and accessible from space being served.
a. Field Offices: Class A stored-pressure water-type extinguishers.
b.  Other Locations: Class ABC dry-chemical extinguishers or a combination of

extinguishers of NFPA-recommended classes for exposures.

c. Roofing Operations: See Division 7 section on roofing.

2. Store combustible materials in containers in fire-safe locations.

3. Maintain unobstructed access to fire extinguishers, fire hydrants, and access
routes for firefighting. Prohibit smoking in hazardous fire-exposure areas.

4.  Supervise welding operations, temporary heating units, and similar sources of fire
ignition.

5. Develop and supervise an overall fire-prevention and first-aid fire-protection pro-
gram for personnel at Project site.

3.6 OPERATION, TERMINATION, AND REMOVAL

A. Maintenance: Maintain facilities in good operating condition until removal.

B. Termination and Removal: Remove each temporary facility when need for its service
has ended, when it has been replaced by authorized use of a permanent facility, or no
later than Substantial Completion. Complete and restore permanent construction. Re-
pair damaged Work, clean exposed surfaces, and replace construction that cannot be
satisfactorily repaired.

1. Materials and facilities that constitute temporary facilities are the property of Con-
tractor.

2. At Substantial Completion, clean and restore permanent facilities used during con-
struction period. Comply with final cleaning requirements in Division 1 Section
"Closeout Procedures."”

END OF SECTION 01 50 00
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SECTION 01 73 00 - CUTTING AND PATCHING

PART 1 - GENERAL

11

A.

B.

1.2

1.3

SUMMARY
This Section includes procedural requirements for cutting and patching.

Cut and patch existing construction to accommodate new construction. Include also,
temporary removal, storage and re-installation of existing components as required to ac-
complish the work.

DEFINITIONS

Cutting: Removal of existing construction necessary to permit installation or perfor-
mance of other Work.

Patching: Fitting and repair work required to restore surfaces to original conditions after
installation of other Work.

QUALITY ASSURANCE

Structural Elements: Do not cut and patch structural elements in a manner that could
change their load-carrying capacity or load-deflection ratio.

Operational Elements: Do not cut and patch operating elements and related compo-
nents in a manner that results in reducing their capacity to perform as intended or that
results in increased maintenance or decreased operational life or safety.

Visual Requirements: Do not cut and patch construction in a manner that results in vis-
ual evidence of cutting and patching. Do not cut and patch construction in a manner that
would, in Architect's opinion, reduce the building's aesthetic qualities. Remove and re-
place construction that has been cut and patched in a visually unsatisfactory manner.

PART 2 - PRODUCTS

2.1 MATERIALS
A. General: Comply with requirements specified in other Sections of these Specifications.
B. Existing Materials: Use materials identical to existing materials. For exposed surfaces,
use materials that visually match existing adjacent surfaces to the fullest extent possible.
1. If identical materials are unavailable or cannot be used, use materials that, when
installed, will match the visual and functional performance of existing materials.
C16-0071g CUTTING AND PATCHING 017300-1
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PART 3 - EXECUTION

3.1

A.

3.2

3.3

EXAMINATION

Examine surfaces to be cut and patched and conditions under which cutting and patch-

ing are to be performed.

1. Compatibility: Before patching, verify compatibility with and suitability of sub-
strates, including compatibility with existing finishes or primers.

2. Proceed with installation only after unsafe or unsatisfactory conditions have been
corrected.

PREPARATION
Temporary Support: Provide temporary support of Work to be cut.

Protection: Protect existing construction during cutting and patching to prevent damage.
Provide protection from adverse weather conditions for portions of Project that might be
exposed during cutting and patching operations.

Adjoining Areas: Avoid interference with use of adjoining areas or interruption of free
passage to adjoining areas.

Existing Services: Where existing services are required to be removed, relocated, or
abandoned, bypass such services before cutting to avoid interruption of services to oc-
cupied areas.

PERFORMANCE

General: Employ skilled workers to perform cutting and patching. Proceed with cutting

and patching at the earliest feasible time, and complete without delay.

1. Cut existing construction to provide for installation of other components or perfor-
mance of other construction, and subsequently patch as required to restore surfac-
es to their original condition.

Cutting: Cut existing construction by sawing, drilling, breaking, chipping, grinding, and

similar operations, including excavation, using methods least likely to damage elements

retained or adjoining construction. If possible, review proposed procedures with original

Installer; comply with original Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not
hammering and chopping. Cut holes and slots as small as possible, neatly to size
required, and with minimum disturbance of adjacent surfaces. Temporarily cover
openings when not in use.

2.  Existing Finished Surfaces: Cut or drill from the exposed or finished side into con-
cealed surfaces.

3. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to
be removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to
prevent entrance of moisture or other foreign matter after cutting.

Patching: Patch construction by filling, repairing, refinishing, closing up, and similar op-
erations following performance of other Work. Patch with durable seams that are as in-
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visible as possible. Provide materials and comply with installation requirements speci-

fied in other Sections of these Specifications.

1. Exposed Finishes: Restore exposed finishes of patched areas and extend finish
restoration into retained adjoining construction in a manner that will eliminate evi-
dence of patching and refinishing.

END OF SECTION 01 73 00
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SECTION 01 77 00 - CLOSEOUT PROCEDURES

PART 1 - GENERAL
11 SUMMARY

A. This Section includes administrative and procedural requirements for contract closeout,
including, but not limited to, the following:
1. Inspection procedures.
2.  Project Record Documents.
3. Final cleaning.

1.2 LIST OF INCOMPLETE ITEMS (PUNCH LIST)

A. Submit normal correspondence format, on Contractor’s letterhead appropriately dated
and referenced (project name). Include name and identification of each space and area
affected by construction operations for incomplete items and items needing correction
including, if necessary, areas disturbed by Contractor that are outside the limits of con-
struction.

1.3 SUBSTANTIAL COMPLETION

A. Preliminary Procedures: Before requesting inspection for determining date of Substan-

tial Completion, complete the following.

1. Prepare a list of items to be completed and corrected (punch list), the value of
items on the list, and reasons why the Work is not complete.

2. Terminate and remove temporary facilities from Project site, along with construc-
tion tools, and similar elements.

3. Complete final cleaning requirements.

4.  Touch up, repair and restore marred areas and exposed finishes to eliminate visual
defects caused by construction operations.

B. Inspection: Submit a written request for inspection for Substantial Completion. On re-
ceipt of request, Architect will either proceed with inspection or notify Contractor of unful-
filled requirements. Architect will prepare the Certificate of Substantial Completion after
satisfactory inspection, or will notify Contractor of items, either on Contractor's list or ad-
ditional items identified by Architect, that must be completed or corrected before certifi-
cate will be issued.

1. Re-inspection: Request re-inspection when the Work identified in previous inspec-
tions as incomplete is completed or corrected.

2.  Results of completed inspection will form the basis of requirements for Final Com-
pletion.

14 FINAL COMPLETION

A. Preliminary Procedures: Before requesting final inspection for determining date of Final
Completion, complete the following:
1. Submit a final Application for Payment according to Division 1 Section "Payment
Procedures."
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2. Submit written statement that Substantial Completion inspection List of Incomplete
Items (punch list) have been completed or otherwise resolved for acceptance with
explanation therein.

3.  Submit required documentation indicated elsewhere in these Contract Documents.

Inspection: Submit a written request for final inspection for acceptance. On receipt of

request, Architect will either proceed with inspection or notify Contractor of unfulfilled re-

quirements. Architect will prepare a final Certificate for Payment after inspection or will

notify Contractor of construction that must be completed or corrected before certificate

will be issued.

1. Re-inspection: Request re-inspection when the Work identified in previous inspec-
tions as incomplete is completed or corrected.

PROJECT RECORD DOCUMENTS

General: Do not use Project Record Documents for construction purposes. Protect from
deterioration and loss. Provide access to Project Record Documents for Architect's ref-
erence during normal working hours.

Record Drawings: Maintain and submit one set of Contract Drawings and Shop Draw-

ings.

1. Mark Record Drawings to show the actual installation where installation varies from
that shown originally.

a.  Give particular attention to information on concealed elements that cannot be
readily identified and recorded later.

b. Record data as soon as possible after obtaining it, and not later 24-hours af-
ter receiving information. Record and check the markup before enclosing
concealed installations.

c. Mark Contract Drawings or Shop Drawings, whichever is most capable of
showing actual physical conditions, completely and accurately. Where Shop
Drawings are marked, show cross-reference on Contract Drawings.

2.  Mark with erasable, red-colored pencil. Use other colors to distinguish between
changes for different categories of the Work at the same location.

PART 2 - PRODUCTS (not used)

PART 3 - EXECUTION

3.1 FINAL CLEANING
A. General: Provide final cleaning. Conduct cleaning and waste-removal operations to
comply with local laws and ordinances, and Federal and local environmental and anti-
pollution regulations.
1. Leave Project clean in condition same as prior to beginning of construction opera-
tions.
B. Cleaning: Complete the following cleaning operations before requesting inspection for
certification of Substantial Completion:
C16-0071g CLOSEOUT PROCEDURES 017700-2
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1. Clean Project site, yard, and grounds, in areas disturbed by construction activities,
of rubbish, waste material, litter, and other foreign substances.
2. Restore site, fill in depressions, wheel ruts and fine grade property affected by
construction traffic and temporary facilities during construction operations.
3. Traverse site areas affected by construction operations with metal detector(s) to
remove fasteners and residual metal debris.
4. Sweep and clean entire building. Remove petrochemical spills, stains, and other
foreign deposits.
5. Remove tools, construction equipment, machinery, and surplus material from Pro-
ject site.
6. Touch up and otherwise repair and restore marred surfaces affected by construc-

tion operations.

C. Do not burn waste materials. Do not bury debris or excess materials on Owner's proper-
ty. Do not discharge volatile, harmful, or dangerous materials into drainage systems.
Remove waste materials from Project site and dispose of lawfully.

C16-0071g
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SECTION 11 40 00 — FOOD SERVICE EQUIPMENT

PART 1 - GENERAL
11 GENERAL REQUIREMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 STANDARDS

A. Equipment and installation thereof shall meet all requirements of applicable portions of
latest editions of Standards listed below.

American Society for Testing Materials (ASTM)

National Electrical Code (NEC)

American Gas Association (AGA)

Louisiana State Board of Health

National Sanitation Foundation (NSF)

Factory Mutual (FM)

Underwriters Laboratory (UL)

Occupational Safety and Health Administration (OSHA)

. National Fire Protection Association (NFPA)

0. International Building Code (IBC)

1. American Disabilities Act (ADA)

RROONOGO~WNE

1.3 DESCRIPTION OF WORK

A. Work in this Section includes the following:

1.  Existing equipment inspection shall be scheduled with Owner representative at the
beginning of the project. All existing equipment noted in these documents shall be
tested for proper operation followed by a written report submitted to the Architect
and Food Service Equipment Consultant.

2. Furnishing, delivery, un-crating, setting in place at locations indicated on Drawings,
leveling, adjusting and cleaning all equipment specified herein.

3. Al components required for a complete assembly to serve intended function when
connected to mechanical and electrical services.

4.  Coordination of all Work required for a complete installation with other trades and
subcontractors.

5. Furnishing and mounting of all electrical starting switches, controls and receptacles
included in Itemized Equipment Specifications or as required for operation of
equipment specified herein.

B. Related Work specified elsewhere:
1. Water/gas piping, line shut-off valves and final connections to equipment.
2. Drain piping, floor drains, floor sinks, “P” traps, grease traps and final connections
to equipment.
3.  Electrical wiring, overload protection devices, line-disconnect switches and final
connections to equipment.

14 DRAWINGS AND SPECIFICATIONS
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A. Specifications and drawings shall be considered as a part of the Contract to be execut-
ed. Intent of said Drawings and Specifications is for all components required for a com-
plete installation of food service equipment specified.

B. Should any error, omission or conflict occur in Drawings and Specifications, Contractor
shall not avail himself of such error, omission or conflict but shall have same explained
and adjusted prior to signing the Contract.

C. All addenda shall be considered as a part of original Contract Documents.
1.5 QUALITY AND WORKMANSHIP

A.  All equipment shall be constructed in strict compliance with standards of National Sanita-
tion Foundation and shall bear the NSF label. All equipment shall meet all standards set
by state and local regulations.

B. All electrical equipment shall be approved by Underwriter's Laboratories and shall bear
its seal of approval.

C. All electrical components of equipment shall meet requirements of National Electric
Code.

D. All material shall be new (latest model at time of delivery) and of first quality. All equip-
ment shall be installed in an undamaged condition. Where brands, materials, apparatus
or equipment is specifically designated, no substitution shall be made without prior ap-
proval in writing.

E. Provide all Work in best manner in conformity with best standard practices. Employ
gualified, efficient and skillful workers for installation in a first class manner.

F. Itis required that custom fabricated equipment be fabricated by a Food Service Equip-
ment Fabricator who has plant, personnel and engineering facilities to design, detail and
manufacture high quality equipment.

16 FOOD SERVICE EQUIPMENT CONTRACTOR QUALIFICATIONS

A. Contractor shall possess experience and ability to perform the necessary services for a
complete and workmanlike installation of food service equipment.

1.7 SUBMITTALS

A. Submittals shall include product data (manufacturer’s specification sheets) of standard
manufactured equipment.
1. Product data shall be submitted in electronic pdf format unless stated otherwise in
Contract Documents and shall be in numerical order (by equipment item numbers).
Each manufacturer’s specification sheet shall be preceded with a type-written
sheet that includes equipment description, quantity, brand/model number, acces-
sories, and modifications to meet project requirements.

1.8 PROTECTION OF WORK AND MATERIALS
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A. Contractor shall at all times cover and protect his Work, material and equipment to save
same from damage. Contractor shall at all times exercise due care to protect the work
of others. Cost of any repair or replacement of damaged Work, material and equipment
shall be borne by Contractor.

1.9 BRANDS AND TRADE NAMES

A. Contractors are cautioned that only food service equipment and related items manufac-
tured in accordance with Specifications will be acceptable. Where brand names and
model numbers are specified, it is not intended that competition be limited, but to set
standards of performance, design, capacity, durability and appearance. Bidders desiring
to quote and/or supply brands of equipment other than those specified shall submit a
written request to Architect with a copy to Consultant seven (7) days prior to bid date in
order that such substitutions can be considered for approval and if approved, an adden-
dum issued to all plan holders. It is understood that approval of substitutions does not
relieve Contractor from furnishing equipment to meet intent and requirements of Specifi-
cations. Approval of substitutions does not relieve Contractor from additional costs of
mechanical and electric utilities and other requirements not included in Contract Docu-
ments.

1.10 WARRANTIES

A. Contractor shall provide a one (1) Year Warranty from date of Substantial Completion or
occupancy on all Work provided under these Specifications. Warranty shall cover re-
placement of defective material, transportation and labor, but does not include costs of
replacement parts and labor caused by Owner's carelessness or misuse of equipment.
An additional four (4) year warranty (labor not included) shall be provided on all refrig-
eration condensing units. Contractor shall provide a reputable and qualified service
agency, located within fifty (50) miles of Project site, to provide immediate service for all
refrigeration equipment.

PART 2 - PRODUCTS
2.1 ITEMIZED EQUIPMENT SPECIFICATIONS

A. Item No. 1 Walk-in Cooler (One Required):
1. 19’-11” long x 7°-11” wide x 8'-4” high Polar Leasing Model No. DT820 pre-set for
+35-degree Fahrenheit to be provided for the duration of the temporary facilities

B. Item No. 2 Walk-in Freezer (One Required):
1. 19’-11” long x 7°-11” wide x 8'-4” high Polar Leasing Model No. DT820 pre-set for
-10-degree Fahrenheit to be provided for the duration of the temporary facilities

C. Item No. 3 Mobile Insulated Transport Cabinets (Six Required):
1. Cambro No. UPC800 or approved equal, each with compo-
nents/features/accessories as follows:
a. Two (2) full-size Camchillers
b. Two (2) Camwarmers
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PART 3 - EXECUTION

3.1 ERECTION

A. Equipment specified herein shall be erected and set in place at location as indicated on
Drawings. Equipment shall be fabricated so that it can be handled through finished
openings or arrangements otherwise made with General Contractor. Equipment speci-
fied shall be located on floors as indicated on Drawings. A competent foreman shall be
provided as supervisor of erections and installations.

3.2 ADJUSTMENT OF EQUIPMENT

A. Contractor shall adjust all equipment after erection and installation to satisfaction of
Owner.

B. Contractor shall confirm in writing that all equipment is operational and in working condi-
tion prior to demonstration.

3.3 CLEANING OF EQUIPMENT

A. Clean up all debris caused by workmen immediately upon completion of Work in the ar-

ea, and clean equipment after all others have completed their Work in the area.
3.4 DEMONSTRATION OF EQUIPMENT

A. Upon acceptance by Owner, provide full instructions to Owner's designated representa-
tive on proper methods of care, operation and maintenance of equipment.

B. Three (3) operating instructions, warranty cards/certificates and parts manuals on
equipment in loose leaf hard cover binders shall be presented to Architect at this time.
Operation and maintenance manuals shall be organized for easy reference by mainte-
nance personnel, including index tabs of equipment item numbers.

END OF SECTION 11 40 00
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all — The term “shall” denotes mandatory requirements

o
<

ust — The term “must” denotes mandatory requirements

C. May — The term “may” denotes an advisory or permissible
action.

D. Should — The term “should” denotes desirable
E. Allows — The term “allows” denotes desirable

F. Contractor — Any person having a contract with a governmental
body.

G. APS — Ascension Public Schools
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Remediation

Overall Bid Questions

There are no questions associated with this bid.

Question Deadline: Nov 17, 2016 1:00:00 PM CST
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