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INVITATION FOR BIDS

The CITY OF NEW BRITAIN, acting through the City Purchasing Agent, will receive
bids for the On-Call Utility Contractor — 2017 and 2018, Bid No. 3898, until 11 a.m.
on the 22nd day of November, 2016, at the Office of the Purchasing Department,
Room 401 - City Hall, 27 West Main Street, New Britain, CT. 06051, at which time all
bids will be publicly opened and read aloud.

The scope of work generally consists of, on an on-call basis; utility work related to the
repair of sanitary and storm sewers and the removal of illicit connections into the
municipal storm drainage or sanitary sewer system. Multiple awards are anticipated.
Contract is for years 2017 and 2018.

The Bid Documents can be obtained On-Line: http://bids.newbritainct.gov. INSERT
DATE UPON WHICH BID DOCUMENTS CAN BE PICKED UP A complete set of the
Bid Documents are on file at the Office of the Purchasing Dept., Room 401 - City Hall,
for review only.

DATE UPON WHICH BID DOCUMENTS CAN BE PICKED UP A complete set of the
Bid Documents are on file at the Office of the Purchasing Dept., Room 401 - City Hall,
for review only.

The City reserves the right to accept or reject any or all bids or any part of a bid
presented, or to invite proposals as its interest may appear and to aware the bid to
multiple bidders.

The Contractor must ensure that employees and applicants for employment are not
discriminated against because of their race, sex, religions, color or national origin. The
Contractor must adhere to all relevant provisions of Section 46a-95 of the Connecticut
General Statutes, and any other relevant laws and regulations regarding Affirmative
Action.

An “affidavit” of non-collusion shall be included in the Bid Documents, and must be
completed by the prospective bidder and returned with the bid. Failure to return an
executed non-collusion affidavit with a proposal may result in the subsequent rejection
of subject bid. The Contractor shall comply with the Copeland Anti-Kickback Act and
Regulations of the Secretary of Labor (29 CFR, Part 3).

The Bidder shall be aware that the selection of a Contractor will be partially based on
the Statement of Bidder’s Qualifications.

JACK PIEPER
PURCHASING AGENT


http://bids.newbritainct.gov/

INSTRUCTIONS TO BIDDERS

1. RECEIPT AND OPENING OF BIDS

The City of New Britain, (herein called the "Owner"), invites bids on the form attached
hereto, all blanks of which must be appropriately filled in. Bids will be received by the
Owner at the Office of the Purchasing Agent, located in Room 401, City Hall, 27 West
Main St., New Britain, Connecticut 06051, until 11 a.m. on the22nd day of November
2016, and then at said office publicly opened and read aloud. The envelopes containing
the bids must be sealed, addressed to the City of New Britain at the aforementioned
address and designated as Bids for the On-Call Utility Contractor — 2017 and 2018,
Public Bid No. 3898.

The Owner may consider informal any bid not prepared and submitted in accordance
with provisions hereof and may waive any informalities in or reject any and all bids. Any
bid may be withdrawn prior to the above scheduled time for the opening of bids or
authorized postponement thereof. Any bid received after the time and date specified
shall not be considered.

2. PREPARATION OF PROPOSAL

Proposals must be submitted on the prescribed forms included in the Bid Proposal
Submittal Package, and any attachments as designated and necessary. All blank
spaces must be filled in and all prompts answered. All responses shall be typewritten or
hand printed in ink.

All bids must be completed on the Form of Bid included in the Bid Proposal Submittal
Package, with the unit price for each item furnished in both words and figures, and the
amount bid for each item furnished in figures. All prices and amounts shall be
typewritten or hand printed in ink. The Bidder’s attention is directed to the nine (9)
stipulations set forth in the said Form of Bid and agreed to by the Bidder with his
submittal of a bid for the subject project. All bids shall be subject to all requirements of
the Bid Documents, including the Specifications, Drawings, any referenced documents,
and these Instructions to Bidders. All bids must be regular in every respect and no
interlineation, excisions or special conditions shall be made or included in the Bid Forms
by the bidder.

Each bidder's proposal, including, completed in full, the Form of Bid, the Statement of
Bidder's Qualifications, the Notary certificate, W9, Certification(s) Regarding Equal
Employment Opportunity, Certification of Non-Segregated Facilities, Prospective
Vendor’s Residency and Tax Payment Certificate, and the Bid Guaranty, and any other
specifications pages requiring vendor response shall be enclosed in envelopes (outer
and inner), both of which shall be sealed and clearly labeled with the words "Bid
Proposal”, the bid number, the bidder's name, and the date and time of Bid
Opening, in order to guard against premature opening of the Bid.

The Owner may consider as irregular any bid on which there is an alteration of or
departure from the Bid Forms hereto attached and at its option may reject the same.
The Owner reserves the right to reject any Bid submitted that is not in full compliance



with these Instructions to Bidders as being not responsive. The Owner also reserves
the right to reject the Bid of any Bidder it considers not responsible.

If the Contract is awarded, it will be awarded on the basis of the lowest bid and the
selected Alternative and/or Optional Bid items, if any.

If forwarded by mail, the sealed envelope containing the proposal and marked as
directed above, must be enclosed in another envelope addressed as specified in Article
1 of these Instructions to Bidders.

Erasures or other changes in the Bid Documents must be explained and noted over the
signature of the Bidder.

3. BID DOCUMENTS
The Bid Documents for the Project shall consist of the following:

a) Bid Requirements and Conditions Document

b) Bid Proposal Submittal Document

c) Special Technical Specifications

d) New Britain Standard Specifications for Municipal Construction

e) Connecticut Department of Transportation Form 816 including the latest
Supplements

4. QUALIFICATIONS OF BIDDER

The Owner may make such investigations as he deems necessary to determine the
ability of the bidder to perform the work, and the bidder shall furnish to the Owner all
such information and data for this purpose as the Owner may request. The Owner
reserves the right to reject any and all bids if evidence submitted by or investigation of
such bidder fails to satisfy the Owner that such bidder is properly qualified to carry out
the obligations of the Contract and to complete the work contemplated therein.

To assist the Owner in assessing the Bidder’s ability to successfully perform the work,
the Bidder shall complete in full the Statement of Bidder’s Qualifications (pages SBQ-1
through SBQ-8) included in the Bid Proposal Submittal Package.

The Bidder shall be aware that the selection of a Contractor will be partially based on
the Statement of Bidder’s Qualifications.

5. DISQUALIFICATION OF BIDDERS

More than one proposal from an individual, partnership, firm or corporation, or any
association under the same or different names, will not be considered. Reasonable
ground for believing that any bidder is interested in more than one proposal for the work
contemplated will cause the rejection of all proposals in which such bidder is interested.
Any or all proposals will be rejected if there is reason for believing that collusion exists
among bidders, and all participants in such collusion will not be considered in future
proposals for the same work.

6. BID SECURITY OR GUARANTY



Based on available funding it is anticipated that each contractor selected under this
contract will receive approximately $30,000 worth of assignments, however no specific
amount of work is guaranteed to any bidder which is awarded a contract under this bid.
Each bid must therefore be accompanied by a bid bond or by a certified check of the
bidder in the amount of THREE THOUSAND DOLLARS ($3,000) payable to the City of
New Britain.

All certified checks will be returned to all bidders, with the exception of the selected
bidders, within three days after the formal opening of bids, and the remaining checks
will be returned to the selected bidders within 48 hours after the Owner and the
accepted bidders have executed the contract, or if no contract has been so executed,
within 90 days after the date of opening of bids, or upon demand of the bidder at any
time thereafter, so long as he has not been notified of the acceptance of his bid.

The bid must also be accompanied by a letter from an approved bonding company
satisfactory to the Owner stating that said bonding company will bond the Contractor for
up to THIRTY THOUSAND DOLLARS ($30,000) for each project assigned to them
during the term of the contract period.

7. POWER OF ATTORNEY

Attorneys in fact who sign bid bonds or contract bonds must file with each bond a
certified copy of their power of attorney to sign said bonds.

8. CONFLICT OF INTEREST

"No member, officer, or employee of the OWNER, or its designees or agents, no
member of the governing body of the locality in which the program is situated, and no
other public official of such locality or localities who exercises any function or
responsibilities with respect to the program during the tenure, or for one year thereafter,
shall have any interest, direct or indirect, in any contract or subcontract, or the proceeds
thereof, under the agreement. The Grantee shall incorporate, or cause to be
incorporated, in all such contracts or subcontracts a provision prohibiting such interest
pursuant to the purposes of this article.

9. CONDITIONS OF WORK

Each bidder is responsible to inform himself fully of the conditions relating to the
construction and labor under which the work is to be performed. Failure to do so will not
relieve a successful bidder of his obligation to furnish all material and labor necessary to
carry out the provisions set forth in his bid. Insofar as possible, work shall be performed
in such a manner as not to conflict with, or adversely affect other contractors or
individuals routine performance of their duties, or otherwise affected by the work.

10. OBLIGATION OF BIDDER

It is also the bidder's responsibility to understand and be thoroughly familiar with the
terms, obligations and requirements of the improvement plans, specification, and all
other Bid Documents, and of all applicable City, State and Federal laws, codes,
regulations, and requirements, and to make due allowance in his bid for all
contingencies. Submittal of a Bid Proposal shall be considered conclusive evidence
that the bidder has met these responsibilities. The failure or omission of any Bidder to



receive or examine any form, instrument or documents shall in no way relieve any
bidder from any obligation in respect to his bid.

If any omissions, errors, or other inconsistencies are noticed in the Bid Documents, it is
the responsibility of the bidder to call them to the attention of Owner prior to bid
submittal.

11. ENFORCEMENT OF TERMS AND CONDITIONS

The bidders are notified that all terms and conditions of the Contract and these Bid
Documents will be rigidly enforced.

12. ADDENDA AND INTERPRETATIONS

No interpretation of the meaning of the plans, specifications or other Bid Documents will
be made to any bidder orally. Every request for such interpretation should be made in
writing addressed to the Owner, and, to be given consideration, must be received at
least ten days prior to the scheduled bid opening. Any and all such interpretations and
any supplemental instructions will be in the form of written addenda to the Bid
Documents which, if issued, will be mailed to all prospective bidders (at the respective
addresses furnished for such purpose) not later than five days prior to the scheduled bid
opening. Failure of any bidder to receive any such addendum or interpretation shall not
relieve any bidder from any obligation under his bid as submitted. All addenda so
issued shall become part of the Bid Documents. The bidder is responsible to check the
City’s website to see if an addenda has been issued before submitting a bid.

13. ALTERNATES AND SUBSTITUTIONS

If a bidder wishes to propose an alternate not listed in the Bid Documents, he is
requested to state such alternate with his proposal in a conspicuous manner. The
bidder's base bid shall be submitted based on the Bid Documents as issued; and a list
of any proposed alternates or substitutions and the corresponding unit prices and total
amounts to be added to, or deducted from, the base bid submitted separately.

14. WITHDRAWAL OF BIDS

The following procedure shall apply for withdrawal of bids. A bidder may withdraw the
bid by submitting either a written or facsimile request of withdrawal to the owner. The
request of withdrawal must be received by the owner before the scheduled bid opening
and may be made by mail, facsimile or hand-delivery. The bid guarantee of any bidder
withdrawing the bid in compliance with this section shall be returned.

15. REJECTION OF BIDS
A. The Owner may reject a bid if:

1. The bidder fails to furnish any of the information
requested pursuant to Article 3A of these Instructions to Bidders;

2. The submitted Bid does not strictly conform to law or
the requirements of the Bid Documents;



3. The submitted Bid is conditional or qualified;

4, The submitted Bid is determined, in the opinion of the
Owner, to be unbalanced. An unbalanced bid is defined as a bid
containing a unit price or lump sum amount for any item which is
deemed unreasonable when considering the item by itself and not
in conjunction with the bid as a whole or any other item, or items,
contained therein.

5. The owner determines, by means of Article 3A of
these Instructions to Bidders or any other appropriate means, the
bidder to be not responsible, incompetent, or unqualified or
incapable to perform the work specified.

B. The Owner, however, reserves the right to reject any or all bids, or part
thereof, and to waive any informalities in a bid or the bidding process. The
Owner also reserves the right to delete any of the bid items in total, or to
reduce the quantity of the bid items, whenever it deems it is in the interest
of the Owner to do so.

16. ACCEPTANCE AND AWARD OF CONTRACT

The Owner has the right to award multiple bids for this contract, or will reject all bids on
any or all contracts. Acceptance of the bid and Notice of Award will be in writing and
signed the Owner or its designee, and mailed to the address designated in the
successful bidder's proposal. The successful bidder(s) shall execute the Contract and
furnish a certificate of insurance required by the owner.

17. METHOD OF AWARD - Lowest Responsible Bidders

Awards will be made in accordance with Notice to Contractor sections entitled Project
Intent, Multiple Awards and Means of Assignment.

18. LIQUIDATED DAMAGES FOR FAILURE TO ENTER INTO CONTRACT

The successful bidder(s), shall execute and deliver the contract and required bonds
within 10 days after he has received notice of the acceptance of his bid. Failure or
refusal to do so shall cause the bidder to forfeit to the Owner, as liquidated damages for
such failure or refusal, the security deposited with his bid.

19. SECURITY FOR FAITHFUL PERFORMANCE

The bidder(s) awarded the Contract shall, at the time being awarded a City Utilities
Project to provide to the Owner an executed performance and material bonds in the
amount of 100% of the total cost of the project. Said performance and material bonds
shall be from a company or companies authorized to transact business in the State of
Connecticut. The approved bonds shall also contain a labor and material bond for
100% of the Project amount for the payment of all persons performing labor or
furnishing materials in connection with the project.

20. SUBCONTRACTING



The successful bidder(s) may utilize the services of specialty subcontractors on those
portions of the work which, under normal contracting practices are performed by
specialty subcontractors. The successful bidder (s) shall not award any portion of the
work to a subcontractor without prior written approval of the Owner. The acceptance of
any and all subcontractors shall reside with the Owner, and the Owner's decision shall
be final. The successful bidder(s) shall be fully responsible to the Owner for the
performance, finished products, acts, and omissions of his subcontractors and persons
directly or indirectly employed thereby.

The successful bidder shall cause appropriate provisions to be included in all
subcontracts relative to this project to bind subcontractors to the provisions of the
Contract and these Bid Documents as applicable to work performed by the
subcontractor on this projects; and appropriate provisions to give the Owner the same
powers and authority over any subcontractor as it has over the Contractor under the
provisions of said documents.

21. EQUAL EMPLOYMENT OPPORTUNITY

Attention of the bidder is called to the applicable State and Federal requirements for
ensuring that employees and applicants for employment are not discriminated against
because of their race, creed, color, or national origin.

22. EXECUTIVE ORDER No. 17

To comply with the Governor's Executive Order No. 17, the Contractor and any
subcontractors holding a contract directly under the Contractor shall list all employment
openings with the Connecticut State Employment Service. The Labor Commissioner
may allow exceptions to listing of employment openings which the Contractor proposed
to fill from within its organization with employees on the rolls of the Contractor on the
date of publication of the invitation to bid, or the date on which the public announcement
was published or promulgated advising of the program concerned.

23. LAWS AND REGULATIONS

The bidder's attention is directed to the fact that all applicable State and Municipal laws,
rules, ordinances and regulations of all authorities having jurisdiction over construction
work in the locality of the project shall apply to the contract throughout, and they are
deemed to be included herein as if written out in full.

24. TIME FOR COMPLETION AND LIQUIDATED DAMAGES
See Contract and Form of Agreement.
25. APPROVALS

The Contractor shall be responsible for obtaining all the necessary permits and
approvals from the City of New Britain and the State of Connecticut, as required to
complete the work in accordance with the improvement plans and other Contract
Documents. The Owner will assist within its means in the approval process. However,
any delays to the Contractor or the project, or any actions against either due to failure to
obtain the necessary approvals, or to do so in a timely manner, or due to the



Contractors lack of knowledge of the necessary approvals or the approval process,
remain solely the responsibility of the Contractor.

26. START OF CONSTRUCTION

The successful bidder agrees to commence the utility work within ten (10) calendar
days after receipt of Notice to conduct the required work from the Owner’s Utilities
Division at the designated City location. The Contractor is to provide the City with a
Performance and Material Bond for the amount of the cost of the utility work the
Contractor is to perform at the City location.

27. REFERENCE SPECIFICATIONS

A. The most recent edition of the "City of New Britain Standard Specifications
for Municipal Construction” (also referred to as "Standard Specifications")
is hereby made a part of these Bid Documents and the ensuing Contract
by reference. Copies of the Standard Specifications are available for
review and purchase from the New Britain Bureau of Engineering.

B. The State of Connecticut Department of Transportation "Standard
Specifications for Roads, Bridges and Incidental Construction, Form 816"
with latest Supplemental Specifications, (also referred to as "Form 816"),
is hereby made a part of these Bid Documents and the ensuing Contract
by reference. Copies of Form 816 are available for purchase from the
D.O.T., and copies are available for review at the New Britain Bureau of
Engineering.

C. The “2002 Connecticut Guidelines for Soil Erosion and Sediment Control”,
(DEP Bulletin 34,) as issued by the Connecticut Council on Soil and Water
Conservation in cooperation with the Connecticut Department of
Environmental Protection, (also referred to as the “CT E&S Guidelines”).
Copies may be purchased from the DEP Store, 79 Elm Street, Hartford,
CT 06106-5127.

28. CONFLICTING PROVISIONS
In the event of conflicts or inconsistencies between separate provisions of these Bid

Documents and/or the executed Contract, such conflicts shall be resolved by applying
the following in decreasing order of precedence:

Contractual Matters Technical Matters

1) Contract-Form of Agreement 1) Special Technical Specifications
2) Invitation to Bid 2) Contract Drawings

3) Instructions to Bidders 3) Reference Specifications

4) Special Provisions
5) Supplemental General Conditions
6) General Conditions



29. SAFETY AND HEALTH REGULATIONS

These construction documents, and the joint and several phases of construction hereby
contemplated are to be governed at all times, by applicable provisions of the federal
law(s), including but not limited to, the latest amendments of the following:

(1)  William-Steiger Occupational Safety and Health Act of 1970, Public Law 91-956;

(2) Part 1910 - Occupational Safety and Health Standards, Chapter SVII of Title 29,
Code of Federal Regulations;

3) Part 1926 (formerly Part 1518) - Safety and Health Regulations for Construction,
Chapter XllI of Title 29, Code of Federal Regulations.

In the event of any inconsistencies between the above laws and regulations and the
provisions of these documents, the laws and regulations shall prevail.

30. SALES TAX

The Owner is exempt from Connecticut State Sales and Use Taxes on materials
and equipment to be incorporated in this work. The Contractor may purchase materials
or supplies to be consumed in the performance of this contract without payment of tax
and shall not include taxes in his Contract Price



FORM OF AGREEMENT BETWEEN CONTRACTOR AND OWNER

THIS AGREEMENT, made the day of

in the year TWO THOUSAND AND SIXTEEN verify the year and edit if not
correct. by and between THE CITY OF NEW BRITAIN, hereinafter called

the "OWNER" and

, hereinafter called the

"CONTRACTOR" .

WITNESSETH THAT, the Contractor and the Owner for the considerations
hereinafter named agree as follows:

Article 1. SCOPE OF WORK-- The Contractor shall furnish on an on-call
basis, as assigned, all of the materials and perform all of the work
shown on drawings and described in the specifications prepared by the
City of New Britain, for the public bid entitled: On-Call Utility
Contractor — 2017 and 2018, Bid No.3898, as and in these Contract
Documents entitled the “Project”; and shall do everything required by
the Contract Documents as designated in Article 3 of this Agreement.

Article 2. THE CONTRACT PRICE-- The Owner will pay the contractor for
the performance of assigned contract work in current funds, for the
work successfully completed during any invoice period.

Article 3. CONTRACT-- The executed contract documents shall consist
of the following:

a. This Agreement

b. Addenda thereto:

No. date No. date No.  date

c. Bid Requirements and Conditions Document

d. Bid Proposal Submittal Document, as submitted by Contractor

e. Other Contract Drawings issued

f. Special Technical Specifications

g. New Britain Standard Specifications for Municipal Construction
h. Connecticut Department of Transportation Form 816

This Agreement, together with the other documents enumerated in this
Article 3 and other documents which are made part hereof by reference,
forms the Contract between the parties hereto. The Contractor and the
Owner for themselves, their successors, executors and administrators
and assigns hereby agree to the full performance of the covenants
herein contained. The specifications, conditions and the bid terms of
Bid 3898 are attached hereto, incorporated by reference and made a
part of this agreement.



Article 4. CONTRACT TERM AND INDIVIDUAL ASSIGNMENTS:-- The contract
term, individual assignment provisions, and contractor guarantee shall
be in accordance with the Special Provisions. In general, work on any
given assignment shall be prosecuted continuously throughout the term
of the Contract. The Contractor will be expected to keep work going
whenever possible and shall not stop work for more than two (2) days,
unless approved by the City Engineer. The City Engineer will
determine when conditions are unfavorable for work, or for any portion
thereof, and may order that work be suspended on any part or all
portions of the Contract whenever, in his opinion, the conditions are
not such as will insure first class work. The Contract is for 2013 and
2014.

Article 5. GUARANTEE:-- The Contractor guarantees the work done under
this contract and the materials furnished by him and used in the work
are free from defects, and the guarantee is for a term of two
yearsGENERALLY A GUARANTEE PERIOD OF ONE YEAR IS USED. ON SOME
SPECIAL ITEMS, SUCH AS MANHOLE CASTING ADJUSTMENTS, A TWO YEAR PERIOD
IS USED. IF UNCERTAIN, TALK WITH CLIENT AND/OR COUNSEL. NOTE THAT
GC#40 REQUIRES A ONE (1) YEAR GUARANTEE UNLESS A DIFFERENT PERIOD IS
IDENTIFIED. THERE IS ALSO AN SC WHICH DETAILS THE LENGTH OF THE
GUARANTEE PERIOD. IF THE SC IS USED, THE LENGTH SHOULD BE MATCHED
WITH WHAT IS BEING USED HERE. from and after the date of the
Certificate of Project Completion. It is agreed and understood that
the Contractor will at any time during this one year period, upon
notification in writing from the City Engineer, and without expense to
the Owner, immediately execute all repairs which may be necessitated,
as determined by the City Engineer, by reason of any defective
materials used therein, or by defective workmanship, or by reason of
the normal use or functioning of all facilities constructed under this
contract.

The Owner reserves the right to retain up to five percent (5%) of the
Total Contract Price per Assignment, or to accept, at the Owner's
option, a Guarantee Bond for up to five percent (5%) of the Total
Contract Price, and to hold such retainage or bond for the duration of
the guarantee period. Upon expiration of the guarantee period,
provided that all work is in good order, the Contractor shall be
entitled to receive said retainage or, if posted, the release of the
Guarantee Bond.

The Contractor must provide to the Owner at the time of being assigned
work on City Streets a Performance and Material Bonds for the project.

The Contract must provide to the Owner at the time of signing the
contract a Certificate of Insurance.

Article 6. INSURANCE COVERAGE: The Contractor shall agree to
maintain in force at all times during which services are to be
performed the following coverages placed with company(ies) licensed by
the State of Connecticut which have at least an “A-VIII”
policyholders’ rating according to BEST Publications latest edition
Key Rating Guide:

Commercial General General Aggregate $ 2,000,000



Liability:

Automobile
Liability:
Umbrella

(Excess Liability)
Workers’ Comp. And
Employer’s
Liability:

Prod./Compl.
Operations
Aggregate

Occ. Aggregate
Liability Limit

Each Occurrence
Aggregate

WC Statutory Limits
EL Each Accident

EL Disease Each
Employee

EL Disease Policy
Limit

$ 2,000,000
$ 1,000,000
$ 1,000,000

$ 1,000,000
$1,000,000

$500,000
$500,000

$500,000

The City of New Britain and Consolidated School District” shall be

named as “Additional Insured”,

and the Contractor agrees to provide

replacement/renewal certificate at least 60 days prior to the

expiration of the policy.
cancelled before the expiration date,

the City 30 days prior to cancellation.

Should any of the described policies be
written notice must be made to

The Contractor agrees to provide a certificate of insurance at the
time of the execution of this contract as was as a replacement/renewal
certificate at least 60 days prior to the expiration of the policy.
Should any of the above-described policies be cancelled before the
expiration date, written notice must be made to the City 30 days prior
to cancellation. The Contractor also agrees to the City as Additional
Insured on all Insurance Polices except Workers Compensation and to
provide the City a Waiver of Subrogation on all Insurance Policies.

If any policy is written on a “Claims Made” basis, the policy must be
continually renewed for a minimum of two

completion date of this contract.

years from the
If the policy is replaced and/or

the retroactive date changed, then the expiring policy must be
endorsed to extend the reporting period for claims for the policy in
effect during the contract for two (2) years from the completion

date.

Contractor covenants and agrees to hold the City harmless and to
indemnify the City from (I) any and all claims arising from the

performance of service enumerated herein,
whatsoever done, or any condition created
City)during the term of this contract or any extensions thereof, but
only to the extent caused by the negligent or otherwise wrongful act
or omission of Contractor, its agent, employees, contractors or

licensees and (II)

or any work or thing
(other than by the

all costs, expenses, liabilities incurred in or in

connection with each such claim or action or proceeding brought
thereon. In case an action or proceeding be brought against the City
by reason of any such claim, Contractor, upon notice from the City,
shall resist and defend such action claim or proceeding.



Article 7. HOLD HARMLESS AGREEMENT:--The Contractor, its agents and
assigns shall indemnify and hold harmless the City of New Britain,
including but not limited to, its elected officials, its officers, and
agents, ("the City") from any and all claims made against the City,
including but not limited to, damages, awards, costs and reasonable
attorney’s fees, to the extent any such claim directly and proximately
results from the wrongful willful or negligent performance of services
by the Contractor during the Contractor’s performance of this
Agreement or any other Agreements of the Contractor entered into by
reason thereof. The City agrees to give the Contractor prompt notice
of any such claim and absent a conflict of interest, an opportunity to
control the defense thereof. This Agreement shall be binding on and
inure to the benefit of the parties hereto and to their respective
successors and assigns.

This Agreement was entered into pursuant to approval of the

Common Council on ’ , Resolution No.
and approved by the Mayor.

IN WITNESS WHEREOF, the parties hereto have executed this

Agreement on the date first above written.

OWNER: CITY OF NEW BRITAIN

BY

Signed in the presence of:

CONTRACTOR:

BY:

Signed in the presence of:




ACKNOWLEDGMENT OF PRINCIPAL, (IF A CORPORATION)

STATE OF )
) Ss
COUNTY OF )
On this day of , , before me, personally came and
appeared to me known, who,

being by me duly sworn, did depose and say that he is the

of the
corporation described in and which executed the foregoing instrument;
that he knows the seal of said corporation: that one of the
impressions affixed to said instrument is an impression of such seal:
that it was so affixed by order of the director of said corporation,
and that he signed his name thereto by like order.

SEAL
ACKNOWLEDGMENT OF PRINCIPAL, (IF A PARTNERSHIP)
STATE OF )
) ss.
COUNTY OF )
On this day of ’ ;, before me, personally came
and appeared to me known and known to

me to be one of the members of the firm of

described in and who executed the foregoing
instrument and he acknowledged to me that he executed the same as and
for the act and deed of said firm.

SEAL
ACKNOWLEDGMENT OF PRINCIPAL, (IF AN INDIVIDUAL)
STATE OF )
) ss
COUNTY OF )
On this day of , , before me, personally came
and appeared to me known and known to

me to be the person described in and who executed the foregoing
instrument and acknowledged that he executed the same.

SEAL



CERTIFICATE OF OWNER'S ATTORNEY

I, the undersigned the duly

authorized and acting legal representative of

, do hereby certify as follows:

I have examined the attached contract(s) and surety bonds and the
manner of execution thereof, and I am of the opinion that each of the
aforesaid agreements has been duly executed by the proper parties
thereto acting through their duly authorized representatives: that
said representatives have full power and authority to execute said
agreements on behalf of the respective parties name thereon: and that
the foregoing agreements constitute valid and legally binding
obligations upon the parties executing the same in accordance with
terms, conditions and provisions thereof.

Date:




PERFORMANCE PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: That we

a 14
Contractor) (Corporation, Partnership or Individual)

hereinafter called "PRINCIPAL" and

(Surety)

of , State of

hereinafter called the "SURETY", are held and firmly bound unto CITY

OF NEW BRITAIN, hereinafter called "OWNER" in the penal sum of

Dollars (S ) in lawful money of

the United States, for the payment of which sum well and truly to be
made we bind ourselves, our heirs, executors, administrators and
successors jointly and severally, firmly by these presents.

THE CONDITION OF THIS OF THIS OBLIGATION is such that Whereas the
Principal entered into a certain contract with the Owner, dated the

day of , , copy of which is hereto attached and
made a part hereof for the construction of the

On-Call Utility Contractor - 2017 AND 2018, Bid No. 3898

NOW, THEREFORE, if the Principal shall well, truly and faithfully
perform its duties, all the undertakings, covenants, terms, conditions
and agreements of said contract during the original term thereof, and
any extensions thereof which may be granted by the Owner, with or
without notice to the Surety, and if he shall satisfy all claims and
demands incurred under such contract and shall fully indemnify and
save harmless the Owner from all costs and damages which it may suffer
by reason of failure to do so, and shall reimburse and repay the Owner
all outlay and expense which the Owner may incur in making good any
default, and shall promptly make payment to all persons, firms
subcontractors, and corporations furnishing materials for or
performing labor in the prosecution of the work provided for in such
contract, and any authorized extension or modification thereof,
including all amounts due for materials, lubricants, oil, gasoline,
coal and coke, repairs on machinery, equipment and tools, consumed or
used in connection with the construction of such work, and all
insurance premiums on said work, and for all labor, performed in such
work whether by subcontractor or otherwise, then this obligation shall
be void; otherwise to remain in full force and effect.



Provided, further, that the said Surety, for value received, hereby
stipulates and agrees that no charge, extension of time, alteration or
addition to the terms of the contract or to the work to be performed
thereunder or the specifications accompanying the same shall in any
way affect its obligation on this bond, and it does hereby waive
notice of any such change, extensions of time alteration or addition
to the terms of the contract or to the work or to the specifications.

PROVIDED FURTHER, that no final settlement between the Owner and the
Contractor shall abridge the right of any beneficiary hereunder, whose
claim may be unsatisfied.

IN WITNESS WHEREOF, this instrument is executed in three (3)
counterparts, each one of which shall be deemed an original, this the
day of ’

ATTEST:

(Principal) Secretary
BY:
(SEAL)

(Address - Zip Code)

Witness as to Principal

(Address - Zip Code)




ATTEST:

Surety
BY:
(Surety) Secretary Attorney-in-fact
(SEAL)
(Address-Zip Code)
Witness as to Surety NOTE: Date of Bond must not be

prior to date of Contract. If
a Partnership, all partners
should execute the bond.

(Address-Zip Code)



BOND NO.

LABOR AND MATERIAL PAYMENT BOND

Note: This bond is issued simultaneously with another Bond in favor of
the Owner conditioned for the full and faithful performance of
the Contract.

KNOW ALL MEN BY THESE PRESENTS:

That !

as Principal (hereinafter called Principal) and

as surety (hereinafter called Surety)

are held and firmly bound unto THE CITY OF NEW BRITAIN as Obligee
(hereinafter called Owner) for the use and benefit of claimants as
hereinbelow defined; in the amount of

Dollars ($ ),

for the payment whereof Principal and Surety bind themselves, their
heirs, executors, administrators, successors, and assigns, jointly and
severally, firmly by these presents.

WHEREAS, principal has written agreement dated

, entered into a Contract with Owner for the

construction of

On-Call Utility Contractor - 2017 AND 2018, Bid No. 3898

which Contract is by reference made a part hereof, and is hereinafter
referred to as the Contract.

NOW, THEREFORE, the condition of this obligation is such that, if the
said Principal shall promptly pay for all materials furnished the said
Principal shall promptly pay for all materials furnished and labor
supplied or performed in the prosecution of the work included in and
under the aforesaid Contract, whether or not the material or labor
enters into and becomes a component part of the real asset, then this
obligation shall be null and void otherwise it shall remain and be in
full force and effect.

PROVIDED, that any alterations which may be made in the terms of the
Contract or in the work to be done under it, or the giving by the
Obligee of any extension of time for the performance of the Contract,
or any other forbearance on the part of either the Obligee or the
Principal to the other shall not in any way release the Principal and
the Surety or either or any of them, their heirs, executors,
administrators, successors or assigns from their liability hereunder,
notice to the surety of any such alterations, extension or forbearance
being hereby waived.



Any party, whether a subcontractor or otherwise, who furnished
materials or supplies or performs labor or services in the prosecution
of the work under said Contract, and who is not paid therefor, may
bring a suit on this bond in the name of the person suing, prosecute
the same to a final judgment, and have execution thereon for such sum
as may be justly due.

IN WITNESS WHEREOF, the above-bounded parties have executed this
instrument under their several seals this day of

, the name and corporate seal of each corporation partly being
hereto affixed and these presents signed by its undersigned
representative, pursuant to authority of its governing body.

14

In the presence of:

(SEAL)

Individual Principal)

(SEAL)

Attest: BY:

BY:

Affix Corporate Seal

ATTEST:

(Business Address)
BY:
Affix Corporate Seal
Countersigned
BY:
*Attorney-in-Fact, State of

*Power-of-Attorney for person signing for Surety Company must be
attached to Bond.



STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATION
EXECUTIVE ORDER 11246

The offerer's or Bidder's attention is called to the "Equal Opportunity Clause" and
the "Standard Federal Equal Employment Opportunity Construction Contract
Specifications"” set forth herein.

The goals and timetables for minority and female participation, expressed in

percentage terms for the Contractor's aggregate work force in each trade on all
construction work in the covered area, are as follows:

Females Minorities

6.9% 6.9%

These goals are applicable to all the Contractor's construction work (whether or
not it is Federal or federally assisted) performed in the covered area.

The Contractor's compliance with the Executive Order and the regulations in 41
CFR Part 60-4 shall be based on its implementation of the Specific Affirmative
Action Obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals established for the geographical area where the
contract resulting from this solicitation is to be performed. The hours of minority
and female employment and training must be substantially uniform throughout
the length of the contract, and in each trade, and the contractor shall make a
good faith effort to employ minorities and women evenly on each of its projects.
The transfer of minority or female employees or trainees from Contractor to
Contractor or from project to project for the sole purpose of meeting the
Contractor's goals shall be a violation of the contract, the Executive Order and
the regulations in 41 CFR Part 60-4. Compliance with the goals will be
measured against the total work performed.

The Contractor shall provide written notification to the Director of the Office of
Federal Contract Compliance programs within 10 working days of award of any
construction subcontract in excess of $10,000 at any tier for construction work
under the contract resulting from this solicitation. The notification shall list the
name, address and telephone number of the subcontractor; employer
identification number; estimated dollar amount of the subcontract; estimated
starting and completion dates of the subcontract; and the geographical area in
which the contract is to be performed.

As used in this Notice, and in the contract resulting from this solicitation, the
"covered area" is

New Britain, Hartford Connecticut

(City) (County) (State)



ATTACHMENT B

The applicant agrees that it will incorporate or cause to be incorporated into any
contract for construction work, or modification thereto, as defined in the regulations of
the Secretary of Labor at 41 CFR Chapter 60, the following equal opportunity clause:

During the performance of this contract, the contractor agrees as follows:

(1)  The contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The Contractor will
take affirmative action to ensure that applicants are employed, and that employees are
treated during employment without regard to their race, color, religion, sex, or national
origin. Such action shall include, but not be limited to the following: employment,
upgrading, demotion, or transfer, recruitment or recruitment advertising, layoff or
termination; rates of pay, or other forms of compensation; and selection for training,
including apprenticeship. The contractor agrees to post in conspicuous places,
available to employees and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause.

(2)  The contractor will, in all solicitations or advertisements for employees
placed by or on behalf of the contractor, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex, or national
origin.

(3)  The contractor will send to each labor union or representative of workers
with which he has a collective bargaining agreement or other contract or understanding,
a notice to be provided advising the said labor union or workers representative of the
contractors' commitments under this section and shall post copies of the notice in
conspicuous places available to employees and applicants for employment.

4) The contractor will comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations and relevant orders of the Secretary
of Labor.

(5)  The contractor will furnish all information and reports required by
Executive Order 11246 of September 24, 1965, and by rules, regulations, and orders of
the Secretary of Labor, or pursuant thereto, and will permit access to his books,
records, and accounts by the administering agency and the Secretary of Labor for
purposes to ascertain compliance with such rules, regulations and orders.

(6) In the event of the Contractor's noncompliance with the nondiscrimination
clauses of this contract or with any of the said rules, regulations, or orders, this contract
may be canceled, terminated, or suspended in whole or in part and the contractor may
be declared ineligible for further government construction contracts in accordance with
procedures authorized in Executive Order 11246 of September 24, 1965, and such
other sanctions may be imposed and remedies invoked as provided in Executive Order
11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor,
or as otherwise provided by law.

(7) The Contractor will include the portion of the sentence immediately
preceding paragraph (1) and the provisions of paragraphs (1) through (7) in every
subcontract or purchase order unless exempted by rules, regulations, or orders of the



Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of
September 24, 1965, so that such provisions will be binding upon each subcontractor or
vendor. The contractor will take such action with respect to any subcontract or
purchase order as the administering agency may direct as a means of enforcing such
provisions, including sanctions for non-compliance: Provided however, that in the event
a contractor becomes involved in, or is threatened with litigation with a subcontractor or
vendor as a result of such direction by the administering agency, the contractor may
request the City to enter into such litigation to protect the interests of the City.

The Contractor is further instructed that any prohibition against discrimination on
the basis of age under the Age Discrimination Act of 1975 or with respect to an
otherwise qualified handicapped individual as provided in Section 504 of the
Rehabilitation Act of 1973 shall also apply to this contract.

The applicant further agrees that it will be bound by the above equal opportunity
clause with respect to its own employment practices when it participates in construction
work: Provided that if the applicant so participating is a State or local government the
above equal opportunity clause is not applicable to any agency, instrumentality or
subdivision of such government which does not participate in work on or under the
contract.

The applicant agrees that it will assist and cooperate actively with the
administering agency and the Secretary of Labor in obtaining the compliance of
contractors and subcontractors with the equal opportunity clause and the rules,
regulations, and relevant orders of the Secretary of Labor, that it will furnish the
administering agency and the Secretary of Labor such information as they may require
for the supervision of such compliance, and that it will otherwise assist the administering
agency in the discharge of the agency's primary responsibilities for securing
compliance.

The applicant further agrees that it will refrain from entering into any contract or
contract modification subject to Executive Order 11246 of September 24, 1965, with a
contractor debarred from, or who has not demonstrated eligibility for, Government
assisted construction contracts pursuant to the Executive order and will carry out such
sanctions and penalties for violation of the equal opportunity clause as may be imposed
upon contractors and subcontractors by the administering agency or the Secretary of
Labor pursuant to Part Il, Subpart D of the executive order. In addition, the applicant
agrees that if it fails or refuses to comply with these undertakings, the administering
agency may take any or all of the following actions: cancel, terminate, or suspend in
whole or in part this grant (contract, loan, insurance, guarantee): refrain from extending
any further assistance to the applicant under the program with respect to which the
failure or refund occurred until satisfactory assurance of future compliance has been
received from such applicant; and refer the case to the Department of Justice for
appropriate legal proceedings.



ATTACHMENT C

Standard Federal Equal Employment Opportunity Construction Specifications
(Executive Order 11246)

1. As used in these specifications:

a. "Covered area" means the geographical area described in the solicitation
from which this contract resulted:

b. "Director" means director, Office of Federal Contract Compliance
Programs, United States Department of Labor, or any person to whom the Director
delegates authority.

C. "Employer identification number" means the Federal Social Security
number used on the Employers Quarterly Federal Tax Return, U.S. Treasury
Department Form 941.

d. "Minority" includes:

1. Black (all persons having origins in any of the Black
African racial groups not of Hispanic origin);

2. Hispanic (all persons of Mexican, Puerto Rican,
Cuban, Central or South American or other Spanish Culture or
origin, regardless of race);

3. Asian and Pacific Islander (all persons having origins
in any of the original peoples of the Far East, Southeast Asia, the
Indian Subcontinent, or the Pacific Islands);

4, American Indian or Alaskan Native; (all persons
having origins in any of the original peoples of North America and
Maintaining identifiable tribal affiliations through membership and
participation or community identification).

5. Portuguese (all persons of Portuguese, Brazilian or
other Portuguese culture or origin regardless of race).

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a
portion of the work involving any construction trade, it shall physically include in each
subcontract in excess of $10,000 the provisions of these specifications and the Notice
which contains the applicable goals for minority and female participation and which is
set forth in the solicitations from which the contract resulted.

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan
approved by the U.S. Department of Labor in the covered area either individually or
through an association, its affirmative action obligations on all work in the Plan area
(including goals and timetables) shall be in accordance with that Plan for those trades
which have unions participating in the Plan. Contractors must be able to demonstrate
their participation in and compliance with the provisions of any such Hometown Plan.
Each Contractor or Subcontractor participating in an approved plan is individually



required to comply with its obligations under the EEO clauses, and to make a good faith
effort to achieve each goal under the Plan in each trade in which it has employees. The
overall good faith performance by other contractors or subcontractors toward a goal in
an approved Plan does not excuse any covered contractor's or subcontractor's failure to
make good faith efforts to achieve the plan goals and timetables.

4. The Contractor shall implement the specific affirmative action standards provided
in paragraphs 7a through p of these specifications. The goals set forth in the solicitation
from which this contract resulted are expressed as percentages of the total hours of
employment and training of minority and female utilization the contract should
reasonably be able to achieve in each construction trade in which it has employees in
the covered area. The Contractor is expected to make substantially uniform progress
toward the goals in each craft during the period specified.

5. Neither the provisions of any collective bargaining agreement, nor the failure by a
union with whom the Contractor has a collective bargaining agreement, to refer either
minorities or women shall excuse the Contractor's obligations under these
specifications, Executive Order 11246, or the regulations promulgated pursuant thereto.

6. In order for the nonworking training hours of apprentices and trainees to be
counted in meeting the goals, such apprentices and trainees must be employed by the
Contractor during the training period, and the Contractor must have made a
commitment to employ the apprentices and trainees at the completion of their training,
subject to the availability of employment opportunities. Trainees must be trained
pursuant to training programs approved by the U.S. Department of Labor.

7. The Contractor shall take specific affirmative actions to ensure equal
employment opportunity. The evaluation of the Contractor's compliance with these
specifications shall be based upon its effort to achieve maximum results from its
actions. The Contractor shall document these efforts fully, and shall implement
affirmative action steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment,
intimidation, and coercion at all sites, and in all facilities at which the Contractor's
employees are assigned to work. The Contractor, where possible, will assign two or
more women to each construction project. The Contractor shall specifically ensure that
all foremen, superintendents, and other onsite supervisory personnel are aware of and
carry out the Contractor's obligation to maintain such a working environment, with
specific attention to minority or female individuals working at such sites or in such
facilities.

b. Establish and maintain a current list of minority and female recruitment
sources, provide written notification to minority and female recruitment sources and to
community organizations when the Contractor or its unions have employment
opportunities available, and maintain a record of the organization's responses.

C. Maintain a current file of the names, addresses and telephone numbers of
each minority and female off-the-street applicant and minority or female referral from a
union, a recruitment source or community organization and of what action was taken
with respect to each such individual. If such individual was sent to the union hiring hall
for referral and was not referred back to the Contractor by the union or, if referred, not



employed by the Contractor, this shall be documented in the file with the reason
therefor, along with whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or
unions with which the Contractor has a collective bargaining agreement has not referred
to the Contractor a minority person or woman sent by the Contractor, or when the
Contractor has other information that the union referral process has impeded the
Contractor's efforts to meet its obligations.

e. Develop on-the-job training opportunity and/or participate in training
programs for the area which expressly include minorities and women, including
upgrading programs and apprenticeship and trainee programs relevant to the
Contractor's employment needs, especially those programs funded or approved by the
Department of Labor. The Contractor shall provide notice of these programs to the
sources compiled under 7b above.

f. Disseminate the Contractor's EEO policy by providing notice of the policy to
unions and training programs and requesting their cooperation in assisting the
Contractor in meeting its EEO obligations; by including it in any policy manual and
collective bargaining agreement; by publicizing it in the company newspaper, annual
report, etc. by specific review of the policy with all management personnel and with all
minority and female employees at least once a year, and by posting the company EEO
policy on bulletin board accessible to all employees at each location where construction
work is performed.

g. Review, at least annually, the company's EEO policy and affirmative action
obligations under these specifications with all employees having any responsibility for
hiring, assignment, layoff, termination or other employment decisions including specific
review of these terms with on site supervisory personnel such as Superintendents,
General Foremen, etc., prior to the initiation of construction work at any job site. A
written record shall be made and maintained identifying the time and place of these
meetings, persons attending, subject matter discussed, and disposition of the subject
matter.

h. Disseminate the Contractor's EEO policy externally by including it in any
advertising in the news media, specifically including minority and female news media,
and providing written notification to and discussing the Contractor's EEO policy with
contractors and Subcontractors with whom the Contractor anticipates doing business.

I. Direct its recruitment efforts, both oral and written, to minority, female and
community organizations, to schools with minority and female students and to minority
and female recruitment area and employment needs. Not later than one month prior to
the date for the acceptance of applications for apprenticeship or other training by any
recruitment source, the Contractor shall send written notification to organizations such
as the above, describing the openings, screening procedures, and tests to be used in
the selection process.

J. Encourage present minority and female employees to recruit other minority
persons and women and, where reasonable, provide after school, summer and vacation
employment to minority and female youth both on the site and in other areas of a
Contractor's workforce.



k. Validate all tests and other selection requirements where there is an obligation
to do so under 41 CFR Part 60-3.

I. Conduct, at least annually, an inventory and evaluation at least of all minority
and female personnel for promotional opportunities and encourage these employees to
seek or to prepare for, through appropriate training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and
other personnel practices, do not have a discriminatory effect by continually monitoring
all personnel and employment related activities to ensure that the EEO policy and the
Contractor's obligations under these specifications are being carried out.

n. Ensure that all facilities and company activities are nonsegregated except that
separate or single-user toilet and necessary changing facilities shall be provided to
assure privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontract
from minority and female construction contractors and suppliers, including circulation of
solicitations to minority and female contractor associations and other business
associations.

p. Conduct a review, at least annually, of all supervisors' adherence to and
performance under the Contractor's EEO policies and affirmative action obligations.

8. Contractors are encouraged to participate in voluntary associations which assist
in fulfilling one or more of their affirmative action obligations (7a through p). The efforts
of a contractor association, joint contractor union, contractor community, or other similar
group of which the contractor is a member and participant, may be asserted as fulfilling
any one or more of its obligations under 7a through p of these Specifications provided
that the contractor actively participated in the group, makes every effort to assure that
the group has a positive impact on the employment of minorities and women in the
industry, ensures that the concrete benefits of the program are reflected in the
Contractor's minority and female work-force participation, makes a good faith effort to
meet its individual goals and timetables, and can provide access to documentation
which demonstrates the effectiveness of actions taken on behalf of the Contractor. The
obligation to comply, however, is the Contractor's and failure of such a group to fulfill an
obligation shall not be a defense for the Contractor's non-compliance.

9. A single goal for minorities and a separate single goal for women have been
established. The Contractor, however, is required to provide equal employment
opportunity and to take affirmative action for all minority groups, both male and female,
and all women, both minority and non-minority. Consequently, the contract may be in
violation of the Executive Order if a particular group is employed in a substantially
disparate manner (for example, even though the Contractor has achieved its goals for
women generally, the Contractor may be in violation of the Executive Order if a specific
minority group of women is under utilized.

10. The Contractor shall not use the goals and timetables or affirmative action
standards to discriminate against any person because of race, color, religion, sex, or
national origin.



11. The Contractor shall not enter into any Subcontract with any person or firm
debarred from Government contracts pursuant to Executive Order 11246.

12.  The Contractor shall carry out such sanctions and penalties for violation of these
specifications and of the Equal Opportunity Clause, including suspension, termination
and cancellation of existing subcontracts as may be imposed or ordered pursuant to
Executive Order 11246, as amended, and its implementing regulations, by the Office of
Federal Contract Compliance Programs. Any Contractor who fails to carry out such
sanctions and penalties shall be in violation of these specifications and Executive Order
11246, as amended.

13.  The Contractor, in fulfilling its obligations under these specifications, shall
implement specific affirmative action steps, at least as extensive as those standards
prescribed in paragraph 7 of these specifications, so as to achieve maximum results
from its efforts to ensure equal employment opportunity. If the Contractor fails to
comply with the requirements of the Executive Order, the implementing regulations, of
these specifications, the Director shall proceed in accordance with 41 CFR 60-4.8.

14.  The Contractor shall designate a responsible official to monitor all employment
related activity to ensure that the company EEO policy is being carried out, to submit
reports relating to the provisions hereof as may be required by the Government and to
keep records. Records shall at least include for each employee the name, address,
telephone numbers, construction trade, union affiliation, if any, employee identification
number when assigned, social security number, race, sex, status (e.g. mechanic,
apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per
week in the indicated trade, rate of pay, and locations at which the work was performed.
Records shall be maintained in an easily understandable form; however, to the degree
that existing records satisfy this requirement, contractors shall not be required to
maintain separate records.

15.  Nothing herein provided shall be construed as a limitation upon the application of
other laws which establish different standards of compliance or upon the application of
requirements for the hiring of local or other area residents (e.g. those under the Public
Works Employment Act of 1977 and the Community Development Block Grant
Program).
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Contract and Contract Documents

The Plans, Specifications and Addenda, hereinafter enumerated in Paragraph 1
of the Supplemental General Conditions, shall form part of this Contract; and the
provisions thereof shall be as binding upon the parties hereto as if they were
herein fully set forth. The table of contents, titles, headings, running headlines
and marginal notes contained herein and in said documents are solely to
facilitate reference to various provisions of the Contract Documents and in no
way affect, limit or cast light on the interpretation of the provisions to which they
refer.

Definitions

The following terms as used in this contract are respectively defined as follows:

(@) "Contractor": A person, firm or corporation with whom the contract is
made by the Owner.
(b)  "Subcontractor: A person, firm or corporation supplying labor and

materials or only labor for work at the site of the project for, and under
separate contract or agreement with, the Contractor.

(c) "Work on (at) the project”: Work to be performed at the location of the
project including the transportation of materials and supplies to or from the
location of the project, by employees of the Contractor and any
Subcontractor.

Additional Instructions and Detail Drawings

The Contractor will be furnished additional instructions and detail drawings as
necessary to carry out the work included in the contract. The additional drawings
and instructions thus supplied to the Contractor will coordinate with the Contract
Documents and will be so prepared that they can be reasonably interpreted as
part thereof. The Contractor shall carry out the work in accordance with the
additional detail drawings and instructions. The Contractor and the
Architect/Engineer will prepare jointly (a) a schedule, fixing the dates at which
special detail drawings will be required, such drawings, if any, to be furnished by
the Architect/Engineer in accordance with said schedule, and (b) a schedule
fixing the respective dates for the submission of shop drawings, the beginning of
manufacture, testing and installation of materials, supplies and equipment, and
the completion of the various parts of the work; each such schedule to be subject
to change from time to time in accordance with the progress of the work.

Shop or Setting Drawings

The Contractor shall submit promptly to the Architect/Engineer two copies of
each shop or setting drawing prepared in accordance with the schedule
predetermined as aforesaid. After examination of such drawings by the
Architect/Engineer and the return thereof, the Contractor shall make such
corrections to the drawings as have been indicated and shall furnish the
Architect/Engineer with two corrected copies. If requested by the
Architect/Engineer the Contractor must furnish additional copies. Regardless of
corrections made in or approval given to such drawings by the Architect/
Engineer, the Contractor will nevertheless be responsible for the accuracy of



such drawings and for their conformity to the Plans and Specifications, unless he
notifies the Architect/Engineer in writing of any deviations at the time he furnishes
such drawings.

Materials, Services, and Facilities

€) It is understood that except as otherwise specifically stated in the Contract
Documents, the Contractor shall provide and pay for all material, labor,
tools, equipment, water, light, power, transportation, superintendence,
temporary construction of every nature, and all other services and facilities
of every nature whatsoever necessary to execute, complete, and deliver
the work within the specified time.

(b)  Any work necessary to be performed after regular working hours, on
Sundays or Legal Holidays, shall be performed without additional expense
to the Owner.

Contractor's Title to Materials

No materials or supplies for the work shall be purchased by the Contractor or by
any Sub-contractor subject to any chattel mortgage or under a conditional sale
contract or other agreement by which an interest is retained by the seller. The
Contractor warrants that he has good title to all materials and supplies used by
him in the work, free from all liens, claims or encumbrances.

Inspection and Testing of Materials

(@)  All materials and equipment used in the construction of the project shall be
subject to adequate inspection and testing in accordance with accepted
standards. The laboratory or inspection agency shall be selected by the
Owner. The Owner will pay for all laboratory inspection service direct, and
not as part of the contract.

(b) Materials of construction, particularly those upon which the strength and
durability of the structure may depend, shall be subject to inspection and
testing to establish conformance with specifications and suitability for uses
intended.

"Or Equal" Clause

Whenever a material, article or piece of equipment is identified on the plans or in
the specifications by reference to manufacturers' or vendors' names, trade
names, catalogue numbers, etc., it is intended merely to establish a standard,;
and, any material, article, or equipment of other manufacturers and vendors
which will perform adequately the duties imposed by the general design will be
considered equally acceptable, provided the material, article, or equipment so
proposed, is, in the opinion of the Architect/Engineer, of equal substance and
function. It shall not be purchased or installed by the contractor without the
Architect/Engineer's written approval.
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Patents

(@) The Contractor shall hold and save the Owner and its officers, agents,
servants, and employees harmless from liability of any nature or kind,
including cost and expenses for, or on account of, any patented or
unpatented invention, process, article, or appliance manufactured or used
in the performance of the contract, including its use by the Owner, unless
otherwise specifically stipulated in the Contract Documents.

(b) License or Royalty Fees: License and/or Royalty Fees for the use of a
process which is authorized by the Owner of the project must be
reasonable, and paid to the holder of the patent, or his authorized
licensee, direct by the Owner and not by or through the Contractor.

(©) If the contractor uses any design, devise or materials covered by letters,
patent, or copyright, he shall provide for such use by suitable agreement
with the Owner of such patented or copyrighted design, devise or
materials, it is mutually agreed and understood that, without exception, the
contract prices shall include all royalties or cost arising from the use of
such design, device or materials, in any way involved in the work. The
Contractor and/or his Sureties shall indemnify and save harmless the
Owner of the project from any and all claims for infringement by reason of
the use of such patented or copyrighted design, device or materials or any
trademark or copyright in connection with work agreed to be performed
under this contract, and shall indemnify the Owner for any cost, expense
or damage which it may be obliged to pay by reason of such infringement
at any time during the prosecution of the work or after completion of the
work.

Surveys, Permits, and Regulations

Unless otherwise expressly provided for in the Specifications, the Owner will
furnish to the Contractor all surveys necessary for the execution of the work.

The Contractor shall procure and pay all permits, licenses and approvals
necessary for the execution of his contract.

The Contractor shall comply with all laws, ordinances, rules, orders, and
regulations relating to performance of the work, the protection of adjacent
property, and the maintenance of passage- ways, guard fences or other
protective facilities.

Contractor's Obligations

The Contractor shall and will, in good workmanlike manner, do and perform all
work and furnish all supplies and materials, machinery, equipment, facilities and
means, except as herein otherwise expressly specified, necessary or proper to
perform and complete all the work required by this contract, within the time
herein specified, in accordance with the provisions of this contract and said
specifications and in accordance with the plans and drawings covered by this
contract any and all supplemental plans and drawings, and in accordance with
the directions of the Architect/Engineer as given from time to time during the
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progress of the work. He shall furnish, erect, maintain, and remove such
construction plant and such temporary works as may be required.

The Contractor shall observe, comply with, and be subject to all terms,
conditions, requirements, and limitations of the contract and specifications, and
shall do, carry on, and complete the entire work to the satisfaction of the
Architect/Engineer and the Owner.

Weather Conditions

In the event of temporary suspension of work, or during inclement weather, or
whenever the Architect/Engineer shall direct, the Contractor will, and will cause
his subcontractors to protect carefully his and their work and materials against
damage or injury from the weather. If, in the opinion of the Architect/ Engineer,
any work or materials shall have been damaged or injured by reason of failure on
the part of the Contractor or any of his Subcontractors so to protect his work,
such materials shall be removed and replaced at the expense of the Contractor.

Protection of Work and Property--Emergency

The Contractor shall at all times safely guard the Owner's property from injury or
loss in connection with this contract. He shall at all times safely guard and
protect his own work, and that of adjacent property from damage. The
Contractor shall replace or make good any such damage, loss or injury unless
such be caused directly by errors contained in the contract or by the Owner, or
his duly authorized representatives.

In case of an emergency which threatens loss or injury of property, and/or safety
of life, the Contractor will be allowed to act, without previous instructions from the
Architect/Engineer, in a diligent manner. He shall notify the Architect/Engineer
immediately thereafter. Any claim for compensation by the Contractor due to
such extra work shall be promptly submitted to the Architect/Engineer for
approval.

Where the Contractor has not taken action but has notified the Architect/Engineer
of an emergency threatening injury to persons or damage to the work or any
adjoining property, he shall act as instructed or authorized by the
Architect/Engineer.

The amount of reimbursement claimed by the Contractor on account of any
emergency action shall be determined in the manner provided in Paragraph 17 of
the General Conditions.

Inspection

The authorized representatives of the City of New Britain and its agents shall be
permitted to inspect all work, materials, payrolls, records of personnel, invoices of
materials, and other relevant data and records.

Reports, Records and Data

The Contractor shall submit to the Owner such schedule of quantities and costs,
progress schedules, payrolls, reports, estimates, records and other data as the
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Owner may request concerning work performed or to be performed under this
contract.

Superintendence by Contractor

At the site of the work the Contractor shall employ a construction superintendent
or foreman who shall have full authority to act for the Contractor. It is understood
that such representative shall be acceptable to the Architect/Engineer and shall
be one who can be continued in that capacity for the particular job involved
unless he ceases to be on the Contractor's payroll.

Changes (48 CFR Ch. 1 (Aug 1987)(10-1-90 Edition))

(@)

(b)

(©)

(d)

(e)

The Owner may, at any time, without notice to the sureties, if any, by
written order designated or indicated to be a change order, make changes
in the work within the general scope of the contract, including changes -
(2) In the specifications (including drawings and designs);
(2) In the method or manner of performance of the work;
(3) In the Owner-furnished facilities, equipment, materials,
services, or site; or
(4) Directing acceleration in the performance of the work.

Any other written or oral order (which, as used in this paragraph (b),
includes direction, instruction interpretation or determination) from the
Owner that causes a change shall be treated as a change order under this
clause; provided, that the Contractor gives the Owner written notice
stating (1) the date, circumstances, and source of the order and (2) that
the Contractor regards the order as a change order.

Except as provided in this clause, no order, statement, or conduct of the
Owner shall be treated as a change under this clause or entitle the
Contractor to an equitable adjustment.

If any change under this clause causes an increase or decrease in the
Contractor's cost of, or the time required for, the performance of any part
of the work under this contract, whether or not changed by any such order,
the Owner shall make an equitable adjustment and modify the contract in
writing.  However, except for an adjustment based on defective
specifications, no adjustment for any change under paragraph (b) of this
clause shall be made for any costs incurred more than 20 days before the
Contractor gives written notice as required. In the case of defective
specifications for which the Owner is responsible, the equitable
adjustment shall include any increased cost reasonably incurred by the
Contractor in attempting to comply with the defective specifications.

The Contractor must assert its right to an adjustment under this clause
within 30 days after (1) receipt of a written change order under paragraph
(a) of this clause or (2) the furnishing of a written notice under paragraph
(b) of this clause, by submitting to the Owner a written statement
describing the general nature and amount of proposal, unless this period
is extended by the Owner. The statement of proposal for adjustment may
be included in the notice under paragraph (b) above.
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)] No proposal by the Contractor for an equitable adjustment shall be
allowed if asserted after final payment under this contract.

Disputes

(@)  All disputes arising under this contract or its interpretation, whether
involving law or fact or both, or extra work, and all claims for alleged
breach of contract shall within ten (10) days of commencement of the
dispute be presented by the Contractor to the Owner for decision. All
papers pertaining to the claims shall be filed in quadruplicate. Such notice
need not detail the amount of the claim, but shall state the facts
surrounding the claim in sufficient detail to identify the claim, together with
its character and scope. In the meantime the Contractor shall proceed
with the work as directed. Any claim not presented within the time limit
specified within this paragraph shall be deemed to have been waived,
except that if the claim is of a continuing character and notice of the claim
is not given within ten days of its commencement, the claim will be
considered only for a period commencing ten days prior to the receipt of
the Owner of notice thereof.

(b)  The Contractor shall submit in detail his claim and proof thereof. Each
decision by the Owner will be in writing and will be mailed to the
Contractor by registered mail, return receipt requested.

(c) If the Contractor does not agree with any decision of the Owner, he shall
in no case allow the dispute to delay the work but shall notify the Owner
promptly that he is proceeding with the work under protest and he may
then except the matter in question from the final release.

Arbitration and Litigation

Any controversy or claim arising out of or relating to this contract, or the breach
thereof, shall, at the option of the Owner, be settled by arbitration in accordance
with the Construction Industry Arbitration Rules of the American Arbitration
Association and judgment upon the award rendered by the Arbitrator(s) may be
entered in any court having jurisdiction thereof. The Owner shall exercise its
option to arbitrate concurrent with the rendering of its final decision on the claim.
Should it fail to render a final decision within the prescribed time or fail to
exercise its option, the claim will be determined in accordance with the Rules of
the American Arbitration Association as hereinbefore stated.

Time for Completion and Liquidated Damages

It is hereby understood and mutually agreed, by and between the Contractor and
the Owner, that the date of beginning and the time for completion as specified in
the contract of the work to be done hereunder are ESSENTIAL CONDITIONS of
this contract; and it is further mutually understood and agreed that the work
embraced in this contract shall be commenced on a date to be specified in the
"Notice to Proceed."



The Contractor agrees that said work shall be prosecuted regularly, diligently,
and uninterruptedly at such rate of progress as will insure full completion thereof
within the time specified. It is expressly understood and agreed, by and between
the Contractor and the Owner, that the time for the completion of the work
described herein is a reasonable time for the completion of the same, taking into
consideration the average climatic range and usual industrial conditions
prevailing in this locality.

If the said Contractor shall neglect, fail or refuse to complete the work within the
time herein specified, or any proper extension thereof granted by the Owner,
then the Contractor does hereby agree, as a part consideration for the awarding
of this contract, to pay to the Owner the amount specified in the contract, not as a
penalty but as liqguidated damages for such breach of contract as hereinafter set
forth, for each and every calendar day that the Contractor shall be in default after
the time stipulated in the contract for completing the work.

The said amount is fixed and agreed upon by and between the Contractor and
the Owner because of the impracticability and extreme difficulty of fixing and as
ascertaining the actual damages the Owner would in such event sustain, and
said amount is agreed to be the amount of damages which the Owner would
sustain and said amount shall be retained from time to time by the Owner from
current periodical estimates.

It is further agreed that time is of the essence of each and every portion of this
contract and of the specifications wherein a definite and certain length of time is
fixed for the performance of any act whatsoever; and where under the contract
an additional time is allowed for the completion of any work, the new time limit
fixed by such extension shall be of the essence of this contract.

Provided, that the Contractor shall not be charged with liquidated damages or
any excess cost when the Owner determines that the Contractor is without fault
and the Contractor's reasons for the time extension are acceptable to the Owner;

Provided, further, that the Contractor shall not be charged with liquidated
damages or any excess cost when the delay in completion of the work is due:

(@) To any preference, priority or allocation order duly issued by the
Government;

(b) To unforeseeable cause beyond the control and without the fault or
negligence of the Contractor, including, but not restricted to, acts of God,
or of the public enemy, acts of the Owner, acts of another Contractor in
the performance of a contract with the Owner, fires, flood, epidemics,
guarantine restrictions, strikes, freight embargoes, and severe weather;
and

(c) To any delays of Subcontractors or suppliers occasioned by any of the
causes specified in subsections (a) and (b) of this article:

Provided, further, that the Contractor shall, within ten (10) days from the
beginning of such delay, unless the Owner shall grant a further period of time
prior to the date of final settlement of the contract, notify the Owner, in writing, of
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the causes of the delay, who shall ascertain the facts and extent of the delay and
notify the Contractor within a reasonable time of its decision in the matter.

Correction of Work

All work, all materials, whether incorporated in the work or not, all processes of
manufacture, and all methods of construction shall be at all times and places
subject to the inspection of the Architect/Engineer who shall be the final judge of
the quality and suitability of the work, materials, processes of manufacture, and
methods of construction for the purposes for which they are used. Should they
fail to meet his approval they shall be forthwith reconstructed, made good,
replaced and/or corrected, as the case may be, by the Contractor as his own
expense. Rejected material shall immediately be removed from the site. If, in
the opinion of the Architect/Engineer, it is undesirable to replace any defective or
damaged materials or to reconstruct or correct any portion of the work injured or
not performed in accordance with the Contract Documents, the compensation to
be paid to the Contractor hereunder shall be reduced by such amount as in the
judgement of the Architect/Engineer shall be equitable.

Subsurface Conditions Found Different

Should the Contractor encounter sub-surface and/or latent conditions at the site
materially differing from those shown on the Plans or indicated in the
Specifications, he shall immediately give notice to the Architect/Engineer of such
conditions before they are disturbed. The Architect/Engineer will thereupon
promptly investigate the conditions, and if he finds that they materially differ from
those shown on the Plans and/or indicated in the Specifications he will at once
make such changes in the Plans and/or Specifications as he may find necessary,
any increase or decrease of cost resulting from such changes to be adjusted in
the manner provided in Paragraph 17 of the General Conditions.

Right of the Owner to Terminate Contract

In the event that any of the provisions of this contract are violated by the
Contractor, or by any of his Subcontractors, the Owner may serve written notice
upon the Contractor and the Surety of its intention to terminate the contract, such
notices to contain the reasons for such intention to terminate the contract, and
unless within ten (10) days after the serving of such notice upon the Contractor,
such violation or delay shall cease and satisfactory arrangement of correction be
made, the contract shall, upon the expiration of said ten (10) days, cease and
terminate. In the event of any such termination, the Owner shall immediately
serve notice thereof upon the Surety and the Contractor and the Surety shall
have the right to take over and perform the contract; Provided, however, that if
the Surety does not commence performance thereof within ten (10) days from
the date of the mailing to such Surety of notice of termination, the Owner may
take over the work and prosecute the same to completion by contract or by force
account for the account and at the expense of the Contractor and the Contractor
and his Surety shall be liable to the Owner for any excess cost occasioned the
Owner thereby, and in such event the Owner may take possession of and utilize
in completing the work, such materials, appliances, and plant as may be on the
site of the work and necessary therefor.
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Construction Schedule and Periodic Estimates

Immediately after execution and delivery of the contract, and before the first
partial payment is made, the Contractor shall deliver to the Owner an estimated
construction progress schedule in form satisfactory to the Owner, showing the
proposed dates of commencement and completion of each of the various
subdivisions of work required under the Contract Documents and the anticipated
amount of each monthly payment that will become due the Contractor in
accordance with the progress schedule. The Contractor shall also furnish on
forms to be supplied by the Owner (a) a detailed estimate giving a complete
breakdown of the contract price and (b) periodic itemized estimates of work
done for the purpose of making partial payments thereon. The costs employed in
making up any of these schedules will be used only for determining the basis of
partial payments and will not be considered as fixing a basis for additions to or
deductions from the contract price.

Payments to Contractor

(a) Not later than the 30th day of each calendar month the Owner shall make
a progress payment to the Contractor on the basis of a duly certified and
approved estimate of the work performed during the preceding calendar
month under this contract; but to insure the proper performance of this
contract, the Owner shall retain five percent (5%) of the amount of each
estimate until final completion and acceptance of all work covered by this
contract: Provided, that the Contractor shall submit his estimate not later
than the first day of the month; Provided, further, that the Owner may at
any time after fifty percent (50%) of the work has been completed, if it
finds that satisfactory progress is being made, may make any of the
remaining progress payments in full; Provided, further, that on completion
and acceptance of each separate building, public work, or other division of
the contract, on which the price is stated separately in the contract,
payment may be made in full, including retained percentages thereon, less
authorized deductions.

(b) In preparing estimates the material delivered on the site and preparatory
work done may be taken into consideration.

(c) All material and work covered by partial payments made shall thereupon
become the sole property of the Owner, but this provision shall not be
construed as relieving the Contractor from the sole responsibility for the
care and protection of materials and work upon which payments have
been made or the restoration of any damaged work, or as a waiver of the
right of the Owner to require the fulfilment of all of the terms of the
contract.

(d) Owner's Right to Withhold Certain Amounts and Make Application
Thereof: The Contractor agrees that he will indemnify and save the Owner
harmless from all claims growing out of the lawful demands of
Subcontractors, laborers, workmen, mechanics, materialmen, and
furnishers of machinery and parts thereof, equipment, power tools, and all
supplies, including commissary, incurred in the furtherance of the
performance of this contract. The Contractor shall, at the Owner's
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request, furnish satisfactory evidence that all obligations of the nature
herein above designated have been paid, discharged, or waived. If the
Contractor fails so to do, then the Owner may, after having served written
notice on the said Contractor, either pay unpaid bills, of which the Owner
has written notice, direct, or withhold from the Contractor's unpaid
compensation a sum of money deemed reasonably sufficient to pay any
and all such lawful claims until satisfactory evidence is furnished that all
liabilities have been fully discharged whereupon payment to the
Contractor shall be resumed, in accordance with the terms of this contract,
but in no event shall the provisions of this sentence be construed to
impose any obligations upon the Owner to either the Contractor or his
Surety. In paying any unpaid bills of the Contractor, the Owner shall be
deemed the agent of the Contractor, and any payment so made by the
Owner, shall be considered as a payment made under the contract by the
Owner to the Contractor and the Owner shall not be liable to the
Contractor for any such payments made in good faith.

Acceptance of Final Payment Constitutes Release

The acceptance by the Contractor of final payment shall be and shall operate as
a release to the Owner of all claims and all liability to the Contractor for all things
done or furnished in connection with this work and for every act and neglect of
the Owner and others relating to or arising out of this work. No payments,
however, final or otherwise, shall operate to release the Contractor or his
Sureties from any obligations under this contract or the Performance and
Payment Bond.

Payments by Contractor

The Contractor shall pay (a) for all transportation and utility services not later
than the 20th day of the calendar month following that in which services are
rendered, (b) for all materials, tools, and other expendable equipment to the
extent of ninety percent (90%) of the cost thereof, not later that the 20th day of
the calendar month following that in which such materials, tools, and equipment
are delivered at the site of the project, and the balance of the cost thereof, not
later than the 30th day following the completion of that part of the work in or on
which such materials, tools, and equipment are incorporated or used, and (c) to
each of his Subcontractors, not later than the 5th day following each payment to
the Contractor, the respective amounts allowed the Contractor on account of the
work performed by his Subcontractors to the extent of each subcontractor's
interest therein.

Insurance

The Contractor shall not commence work under this contract until he has
obtained all the insurance required under this paragraph and such insurance has
been approved by the Owner, nor shall the Contractor allow any Subcontractor to
commence work on his sub- contract until the insurance required of the
Subcontractor has been so obtained and approved.

(a) Compensation Insurance: The Contractor shall procure and shall maintain
during the life of this contract Workers' Compensation Insurance as




(b)

(c)

(d)

(€)

required by applicable State or territorial law for all of his employees to be
engaged in work at the site of the project under this contract and, in case
of any such work sublet, the Contractor shall require the Subcontractor
similarly to provide Workers' Compensation Insurance for all of the latter's
employees to be engaged in such work unless such employees are
covered by the protection afforded by the Contractor's Workers'
Compensation Insurance. In case any class of employees engaged in
hazardous work on the project under this contract is not protected under
the Workers’ Compensation Statute, the Contractor shall provide and shall
cause each subcontractor to provide adequate employer's liability
insurance for the protection of such of his employees as are not otherwise
protected.

Contractor'sPublic_Liability and Property Damage Insurance
and_Vehicle_Liability Insurance: The Contractor shall procure and shall
maintain during the life of this contract Contractor's Public Liability
Insurance, Contractor's Property Damage Insurance and Vehicle Liability
Insurance in the amounts specified in the Supplemental General
Conditions.

Subcontractor's Public Liability and Property Damage Insurance and
Vehicle Liability Insurance: The Contractor shall either (1) require each of
his Subcontractors to procure and maintain during the life of his
subcontract, Subcontractor's Public Liability and Property Damage
Insurance and Vehicle Liability Insurance of the type and in the amounts
specified in the Supplemental General Conditions specified in
subparagraph (b) hereof, or (2) insure the activities of this policy, specified
in subparagraph (b) hereof.

Scope_of Insurance_and_Special Hazards:  The insurance required
under subparagraphs (b) and (c) hereof shall provide adequate protection
for the Contractor and his Subcontractors, respectively, against damage
claims which may arise from operations under this contract, whether such
operations be by the insured or by anyone directly or indirectly employed
by him and, also against any of the special hazards which may be
encountered in the performance of this contract as enumerated in the
Supplemental General Conditions.

Builder's Risk Insurance (Fire_and Extended Coverage): Until the
project is completed and accepted by the Owner, the Owner or the
Contractor is required to maintain Builder's Risk Insurance (fire and
extended coverage) on a 100 percent completed value basis on the
insurable portion of the project for the benefit of the Owner, the
Contractor, Subcontractors as their interests may appear. The Contractor
shall not include any costs for Builder's Risk Insurance (fire and extended
coverage) premiums during construction unless the Contractor is required
to provide such insurance; however, this provision shall not release the
Contractor from his obligation to complete, according to plans and
specifications, the project covered by the contract, and the Contractor and
his Surety shall be obligated to full performance of the Contractor's
undertaking.
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() Proof of Carriage of Insurance: The Contractor shall furnish the Owner
with certificates showing the type, amount, class of operations covered,
effective dates and date of expiration of policies. Such certificates shall
also contain substantially the following statement; "The insurance covered
by this certificate will not be canceled or materially altered, except after ten
(10) days written notice has been received by the Owner." The City of
New Britain and the Consolidated School District" must be shown on the
certificate(s) as "Additional Insured".

Contract Security

The Contractor shall furnish a performance and material bond in an amount at
least equal to one hundred percent (100%) of the contract prices as security for
the faithful performance of this contract and also a payment bond in an amount
not less than one hundred percent (100%) of the contract price or in a penal sum
not less than that prescribed by State, territorial or local law, as security for the
payment of all persons performing labor on the project under this contract and
furnishing materials in connection with this contract. The performance bond and
the material bond may be in one or in separate instruments in accordance with
local law.

Additional or Substitute Bond

If at any time the Owner for justifiable cause shall be or become dissatisfied with
any Surety or Sureties, then upon the Performance or Materail Bonds, the
Contractor shall within five (5) days after notice from the Owner so to do,
substitute an acceptable bond (or bonds) in such form and sum and signed by
such other Surety or Sureties as may be satisfactory to the Owner. The
premiums on such bond shall be paid by the Contractor. No further payments
shall be deemed due nor shall be made until the new Surety or Sureties shall
have furnished such an acceptable bond to the Owner.

Assignments

The Contractor shall not assign the whole or any part of this contract or any
monies due or to become due hereunder without written consent of the Owner.
In case the Contractor assigns all or part of any monies due or to become due
under this contract, the instrument of assignment shall contain a clause
substantially to the effect that it is agreed that the right of the assignee in and to
any monies due or to become due to the Contractor shall be subject to prior
claims of all persons, firms and corporations of services rendered or materials
supplied for the performance of the work called for in this contract.

Mutual Responsibility of Contractors

If, through acts of neglect on the part of the Contractor, any other Contractor or
any Subcontractor shall suffer loss or damage on the work, the Contractor
agrees to settle with such other Contractor or Subcontractors by agreement or
arbitration if such other Contractor or Subcontractor will so settle. If such other
Contractor or Subcontractor shall assert any claim against the Owner on account
of any damage alleged to have been sustained, the Owner shall notify the
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Contractor, who shall indemnify and save harmless the Owner against any such
claim.

Separate Contract

The Contractor shall coordinate his operations with those of other Contractors.
Cooperation will be required in the arrangement for the storage of materials and
in the detailed execution of the work. The Contractor, including his
Subcontractors, shall keep informed of the progress and the detail work of other
Contractors and shall notify the Architect/Engineer immediately of lack of
progress or defective workmanship on the part of other Contractors. Failure of a
Contractor to keep informed of the work progressing on the site and failure to
give notice of lack of progress or defective workmanship by others shall be
construed as acceptance by him of the status of the work as being satisfactory
for proper coordination with his own work.

Subcontracting

(a) The Contractor may utilize the services of specialty Subcontractors on
those parts of the work which, under normal contracting practices, are
performed by specialty Subcontractors.

(b) The Contractor shall not award any work to any Subcontractor without
prior written approval of the Owner, which approval will not be given until
the Contractor submits to the Owner a written statement concerning the
proposed award to the Subcontractor, which statement shall contain
information as the Owner may require.

(c) The Contractor shall be as fully responsible to the Owner for the acts and
omissions of his Subcontractors, and of persons either directly or indirectly
employed by them, as he is for the acts and omissions of persons directly
employed by him.

(d) The Contractor shall cause appropriate provisions to be inserted in all
subcontracts relative to the work to bind Subcontractors to the Contractor
by the terms of the General Conditions and other Contract Documents
insofar as applicable to the work of Subcontractors and to give the
Contractor the same power as regards terminating any subcontract that
the Owner may exercise over the Contractor under any provision of the
Contract Documents.

(e) Nothing contained in this contract shall create any contractual relation
between any Subcontractor and the Owner.

Architect/Engineer's Authority

The Architect/Engineer shall give all orders and directions contemplated under
this contract and specifications, relative to the execution of the work. The
Architect/Engineer shall determine the amount, quality, acceptability, and fithess
of the several kinds of work and materials which are to be paid for under this
contract and shall decide all questions which may arise in relation to said work
and the construction thereof. The Architect/Engineer's estimates and decisions
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shall be final and conclusive, except as herein otherwise expressly provided. In
case any question shall arise between the parties hereto relative to said contract
or specifications, the determination or decision of the Architect/Engineer shall be
a condition precedent to the right of the Contractor to receive any money or
payment for work under this contract affected in any manner or to any extent by
such question.

The Architect/Engineer shall decide the meaning and intent of any portion of the
specifications and of any plans or drawings where the same may be found
obscure or be in dispute. Any differences or conflicts in regard to their work
which may arise between the Contractor under this contract and other
Contractors performing work for the Owner shall be adjusted and determined by
the Architect/Engineer.

Stated Allowances

The Contractor shall include in his proposal the cash allowances stated in the
Supplemental General Conditions. The Contractor shall purchase the "Allowed
Materials" as directed by the Owner on the basis of the lowest and best bid of at
lease three competitive bids. If the actual price for purchasing the "Allowed
Materials" is more or less than the "Cash Allowance," the contract price shall be
adjusted accordingly. The adjustment in contract price shall be made on the
basis of the purchase price without additional charges for overhead, profit,
insurance or any other incidental expenses. The cost of installation of the
"Allowed Materials" shall be included in the applicable sections of the Contract
Specifications covering this work.

Use of Premises and Removal of Debris
The Contractor expressly undertakes at his own expense:
(a) to take every precaution against injuries to persons or damage to property;

(b) to store his apparatus, materials, supplies and equipment in such orderly
fashion at the site of the work as will not unduly interfere with the progress
of his work or the work of any other contractor's;

(c) to place upon the work or any part thereof only such loads as are
consistent with the safety of that portion of the work;

(d) to clean up frequently all refuse, rubbish, scrap materials, and debris
caused by his operations, to the end that at all times the site of the work
shall present a neat, orderly and workmanlike appearance,;

(e) before final payment to remove all surplus material, false- work, temporary
structures, including foundations thereof, plant of any description and
debris of every nature resulting from his operations, and to put the site in a
neat, orderly condition;
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(f) to effect all cutting, fitting or patching of his work required to make the
same to conform to the plans and specifications and, except with the
consent of the Architect/ Engineer, not to cut or otherwise alter the work of
any other Contractor.

Quantities of Estimate

Wherever the estimated quantities of work to be done and materials to be
furnished under this contract are shown in any of the documents including the
proposal, they are given for use in comparing bids and the right is especially
reserved except as herein otherwise specifically limited, to increase or diminish
them as may be deemed reasonably necessary or desirable by the Owner to
complete the work contemplated by this contract, and such increase or
diminution shall in no way vitiate this contract, nor shall any such increase or
diminution give cause for claims or liability for damages.

Lands and Rights-of-Way

Prior to the start of construction, the Owner shall obtain all lands and
rights-of-way necessary for the carrying out and completion of work to be
performed under this contract.

General Guaranty

Neither the final certificate of payment nor any provision in the Contract
Documents, nor partial or entire occupancy of the premises by the Owner, shall
constitute an acceptance of work not done in accordance with the Contract
Documents or relieve the Contractor of liability in respect to any express
warranties or responsibility for faulty materials or workmanship. The Contractor
shall remedy any defects in the work and pay for any damage to other work
resulting therefrom, which shall appear within a period of one year from the date
of final acceptance of the work unless a longer period is specified. The Owner
will give notice of observed defects with reasonable promptness.

Notice and Service Thereof

Any notice to any Contractor from the Owner relative to any part of this contract
shall be in writing and considered delivered and the service thereof completed,
when said notice is posted, by certified or registered mail, to the said Contractor
at his last given address, or delivered in person to the said Contractor or his
authorized representative on the work.
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Provisions Required by Law Deemed Inserted

Each and every provision of law and clause required by law to be inserted in this
contract shall be deemed to be inserted herein and the contract shall be read and
enforced as though it were included herein, and if through mistake or otherwise
any such provision is not inserted, or is not correctly inserted, then upon the
application of either party the contract shall forthwith be physically amended to
make such insertion or correction.

Protection of Lives and Health

In order to protect the lives and health of his employees under the contract, the
Contractor shall comply with all pertinent provisions of the "Manual of Accident
Prevention in Construction” issued by the Associated General Contractors of
America, Inc., and shall maintain an accurate record of all cases of death,
occupational disease, and injury requiring medical attention or causing loss of
time from work, arising out of and in the course of employment on work under the
contract. He alone shall be responsible for the safety, efficiency, and adequacy
of his plant, appliances, and methods, and for any damage which may result from
their failure or their improper construction, maintenance, or operation.

Subcontracts

The Contractor will insert in any subcontracts the sections 52 through 56
contained herein and such other clauses as the Department of Housing and
Urban Development and /or the City of New Britain may, by instructions, require,
and also a clause requiring the Subcontractors to include these clauses in any
lower tier subcontracts which they may enter into, together with a clause
requiring this insertion in any further subcontracts that may in turn be made.

Equal Employment Opportunity
During the performance of this contract the Contractor agrees as follows:

(a) The Contractor will not discriminate against any employee or applicant for
employment because of race, creed, color, or national origin. The
Contractor will take affirmative action to ensure that applicants are
employed, and that employees are treated during employment, without
regard to their race, creed, color or national origin. Such action shall
include, but not be limited to, the following: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation and selection for
training, including apprenticeship. The Contractor agrees to post in
conspicuous places, available to employees and applicants for
employment, notices to be provided setting forth the provisions of this
nondiscrimination clause.

(b) The Contractor will, in all solicitations or advertisements for employees
placed by or on behalf of the Contractor, state that all qualified applicants
will receive consideration for employment without regard to race, creed,
color, or national origin.
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(c) The Contractor will send to each labor union or representative of workers
with which he has a collective bargaining agreement or other contract or
understanding, a notice to be provided advising the labor union or workers'
representative of the Contractor's commitments under Section 202 of
Executive Order No. 11246 of September 24, 1965, and shall post copies
of the notice in conspicuous places available to employees and applicants
for employment.

(d) The Contractor will comply with all provisions of Executive Order No.
11246 of September 24, 1965, and of the rules, regulations, and relevant
orders of the Secretary of Labor.

(e) The Contractor will furnish all information and reports required by
Executive Order No. 11246 of September 24, 1965, and by the rules,
regulations, and orders of the Secretary of Labor, or pursuant thereto, and
will permit access to his books, records, and accounts by the City of New
Britain and the Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations and orders.

(H In the event of the Contractor's noncompliance with the nondiscrimination
clauses of this Contract or with any of such rules, regulations, or orders,
this contract may be canceled, terminated, or suspended in whole or in
part and the Contractor may be declared ineligible for further contracts or
Federally assisted construction contracts, in accordance with procedures
authorized in Executive Order No. 11246 of September 24, 1965, or by
rule, regulation, or order of the Secretary of Labor, or as otherwise
provided by law.

(g9) The Contractor will include the provisions of paragraphs (1) through (7) in
every subcontract or purchase order unless exempted by rules,
regulations, or orders of the Secretary of Labor issued pursuant to Section
204 of Executive Order No. 11246 of September 24, 1965, so that such
provisions will be binding upon each Subcontractor or vendor. The
Contractor will take such action with respect to any subcontract or
purchase order as the City of New Britain may direct as a means of
enforcing such provisions, including sanction for noncompliance:
Provided, however, that in the event the Contractor becomes involved in,
or is threatened with, litigation with a subcontractor or vendors as a result
of such direction by the City of New Britain; the Contractor may request
the United States to enter into such litigation to protect the interests of the
United States.

Interest of Member of or Delegate to Congress

No member of or Delegate to Congress, or Resident Commissioner, shall be
admitted to any share or part of this contract or to any benefit that may arise
therefrom, but this provision shall not be construed to extend to this contract if
made with a corporation for its general benefit.
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Other Prohibited Interests

No official of the Owner who is authorized in such capacity and on behalf of the
Owner to negotiate, make, accept or approve, or to take part in negotiating,
making, accepting, or approving any architectural, engineering, inspection,
construction or material supply contract or any subcontract in connection with the
construction of the project, shall become directly or indirectly interested
personally in this contract or in any part hereof. No officer, employee, architect,
attorney, engineer or inspector of or for the Owner who is authorized in such
capacity and on behalf of the Owner to exercise any such legislative, executive,
supervisory or other similar functions in connection of the project, shall become
directly or indirectly interested personally in this contract or in any part thereof,
any material supply contract, subcontract, insurance contract, or any other
contract pertaining to the project.

Use and Occupancy Prior to Acceptance by Owner

The Contractor agrees to the use and occupancy of a portion or unit of the
project before formal acceptance by the Owner, provided the Owner:

(a) Secures written consent of the Contractor except in the event, in the
opinion of the Architect/Engineer, the Contractor is chargeable with
unwarranted delay in final cleanup of punch list items or other contract
requirements;

(b) Secures endorsement from the insurance-carrier and consent of the
Surety permitting occupancy of the building or use of the project during the
remaining period of construction; or

(c) When the project consists of more than one building, and one of the
buildings is occupied, secures permanent fire and extended coverage
insurance, including a permit to complete construction. Consent of the
Surety must also be obtained.

Photographs of the Project

If required by the Owner, the Contractor shall furnish videos/ photographs of the
project.

Suspension of Work

Should the Owner be prevented or enjoined from proceeding with work either
before or after the start of construction by reason of any litigation or other reason
beyond the control of the Owner, the Contractor shall not be entitled to make or
assert claim for damage by reason of said delay; but time for completion of the
work will be extended to such reasonable time as the Owner may be determined
will compensate for time lost by such delay with such determination to be set
forth in writing.
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Minimum Wages

(@)

(b)

(©)

(d)

(e)

The Contractor shall post at appropriate conspicuous points at the site of
the project a schedule showing all determined minimum wage rates for the
various classes of laborers and mechanics to be engaged in work on the
project under this contract and all deductions, if any, required by law to be
made from unpaid wages actually earned by the laborers and mechanics
S0 engaged.

All mechanics and laborers employed or working upon the site of the work
will be paid unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account (except such
payroll deductions as are permitted by regulations issued by the Secretary
of Labor under the Copeland Act (29 CFR Part 3)), the full amounts due at
time of payment computed at wage rates not less than those contained in
the wage determination decision of the Secretary of Labor, which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the Contractor and
such laborers and mechanics. For the purpose of this clause,
contributions made or costs reasonably anticipated under Section 1(b)(2)
of the Davis-Bacon Act on behalf of laborers or mechanics are considered
wages paid to such laborers or mechanics, subject to the provisions of 29
CFR 5.5(a)(1)(iv). Also for the purpose of this clause, regular
contributions made or costs incurred for more than a weekly period under
plans, funds, or programs, but covering the particular weekly period, are
deemed to be constructively made or incurred during such weekly period.

The City of New Britain shall require that any class of laborers or
mechanics which is not listed in the wage determination and which is to be
employed under the contract, shall be classified or reclassified
conformably to the wage determination, and a report of the action taken
shall be sent by the City of New Britain to the Secretary of Labor. In the
event the interested parties cannot agree on the proper classification or
reclassification of a particular class of laborers and mechanics to be used,
the question accompanied by the recommendation of the City of New
Britain shall be referred to the Secretary for final determination.

The City of New Britain shall require, whenever the minimum wage rate
prescribed in the contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly wage rate and the
Contractor is obligated to pay a cash equivalent of such a fringe benefit,
an hourly cash equivalent thereof to be established. In the event the
interested parties cannot agree upon a cash equivalent of the fringe
benefit, the question, accompanied by the recommendation of the City of
New Britain, shall be referred to the Secretary of Labor for determination.

The Contractor may consider as part of the wages of any laborer or
mechanic the amount of any costs reasonably anticipated in providing
benefits under a plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, or any bona fide fringe benefits not expressly listed in
Section 1(b)(2) of the Davis-Bacon Act or otherwise not listed in the wage
determination decision of the Secretary of Labor which is included in this
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contract, only when the Secretary of Labor has found, upon the written
request of the Contractor, that the applicable standards of the
Davis-Bacon Act have been met. Whenever practicable, the Contractor
should request the Secretary of Labor to make such findings before the
making of the contract. In the case of unfunded plans and programs, the
Secretary of Labor may require the Contractor to set aside in a separate
account assets for the meeting of obligations under the plan or program.

() The specified wage rates are minimum rates only, and the owner will not
consider any claims for additional compensation made by the Contractor
because of payment by the Contractor of any wage rate in excess of the
applicable rate contained in this contract. All disputes in regard to the
payment of wages in excess of those specified in this contract shall be
adjusted by the Contractor.

(9) If the Contractor does not make payments to a trustee or other third
person, he may consider as part of the wages of any laborer or mechanic
the amount of any costs reasonably anticipated in providing benefits under
a plan or program of a type expressly listed in the wage determination
decision of the Secretary of Labor which is a part of this contract: Provided
however, the Secretary of Labor has found upon the written request of the
Contractor that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the Contractor to set aside
in a separate account assets for the meeting of obligations under the plan
or program.

Withholding of Payments

The City of New Britain may withhold or cause to be withheld from the Contractor
so much of the accrued payments or advances as may be considered necessary
to pay laborers and mechanics employed by the Contractor or any
Sub- contractor on the work the full amount of wages required by the contract. In
the event of failure to pay any laborer or mechanic employed or working on the
site of the work, all or part of the wages required by the contract, the City of New
Britain may, after written notice to the Contractor or Owner, take such action as
may be necessary to cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased.

Payrolls and Basic Records

€) Payrolls and basic records relating thereto will be maintained during the
course of the work and preserved for a period of three years thereafter for
all laborers and mechanics working at the site of the work. Such records
will contain the name and address of each such employee, his correct
classification, rates of pay (including rates of contributions or costs
anticipated of the types described in section 1(b)(2) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the Contractor shall maintain records which show that the commitment to
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provide such benefits is enforceable, that the plan or program is financially
responsible, and that the plan or program has been communicated in
writing to the laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such benefits.

(b)  The Contractor will submit weekly a copy of all payrolls to the Owner, for
transmission to the City of New Britain. The copy shall be accompanied
by a statement signed by the employer or his agent indicating that the
payrolls are correct and complete, that the wage rates contained therein
are not less than those determined by the Secretary of Labor and that the
classifications set forth for each laborer or mechanic conform with the
work he performed. A submission of a "Weekly Statement of Compliance”
which is required under this contract and the Copeland regulations of the
Secretary of Labor (29 CFR, Part 3) and the filing with the initial payroll or
any subsequent payroll of a copy of any findings by the Secretary of Labor
under 29 CFR 5.5(a)(I)(iv) shall satisfy this requirement. The Prime
Contractor shall be responsible for the submission of copies of payrolls of
all Subcontractors. The Contractor shall make the records required under
the labor standards clauses of the contract available for inspection by
authorized representatives of the City of New Britain and the Department
of Labor, and shall permit such representatives to interview employees
during working hours on the job.

Apprentices

Apprentices shall be permitted to work as such only when they are registered,
individually, under a bona fide apprenticeship agency which is recognized by the
Bureau of Apprenticeship and Training, United States Department of Labor; or, if
no such recognized agency exists in a State, under a program registered with the
Bureau of Apprentice- ship and Training, United States Department of Labor.
The allowable ratio of apprentices to journeymen in any craft classification shall
not be greater than the ratio permitted to the Contractor as to his entire work
force under the registered program. Any employee listed on a payroll at an
apprentice wage rate, who is not registered as above, shall be paid the wage rate
determined by the Secretary of Labor for the classification of work he actually
performed. The Contractor or Subcontractor will be required to furnish to the City
of New Britain written evidence of the registration of his program and apprentices
as well as of the appropriate ratios and wage rates, for the area of construction,
prior to using any apprentices on the contract work.

Compliance with the Copeland Anti-Kickback Act and Regulations

The Contractor shall comply with the Copeland Anti-Kickback Act and
Regulations of the Secretary of Labor (29 CFR, Part 3) which are herein
incorporated by reference.

Overtime

@) No Contractor or Subcontractor contracting for any part of the contract
work which may require or involve the employment of laborers or
mechanics, including watchmen and guards, shall require or permit any
laborer or mechanic in any workweek in which he is employed on such
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work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one
and one-half times his basic rate of pay for all hours worked in excess of
forty hours in such workweek, as the case may be;

(b)  Violation; liability for unpaid wages; liquidated damages. In the event of
any violation of the clause set forth in subparagraph (I), the Contractor and
any Subcontractor responsible therefor shall be liable to any affected
employee for his unpaid wages. In addition, such Contractor and
Subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic employed in violation of the clause set forth in subparagraph (1),
in the sum of $10 for each calendar day on which such employee was
required or permitted to work in excess of the standard work week of forty
hours without payment of the overtime wages required by the clause set
forth in subparagraph (1).

(c) Withholding for unpaid wages and liquidated damages. The City of New
Britain may withhold or cause to be withheld, from any monies payable on
account of work performed by the Contractor or Subcontractor, such sums
as may administratively be determined to be necessary to satisfy any
liabilities of such Contractor or Subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in subparagraph

).

(d) Subcontracts. The Contractor shall insert in any subcontracts and clauses
set forth in subparagraphs (a), (b), and (c) of this paragraph and also a
clause requiring the Subcontractors to include these clauses in any
lower tier subcontracts which they may enter into, together with a clause
requiring this insertion in any further subcontracts that may in turn be
made.

Signs

The General Contractor shall erect a sign at the project site identifying the project
and indicating that the Government is participating in the development of the
project. The project sign shall be substantially in accordance with instructions
provided by the City of New Britain, made from 3/4 inch plywood, place in a
prominent location, and maintained in good condition until completion of the
project.

Employment Practices

The Contractor (l) shall, to the greatest extent practicable, follow hiring and
employment practices for work on the project which will provide new job
opportunities for the unemployed and underemployed, and (2) shall insert or
cause to be inserted the same provision in each construction subcontract.
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Contract Termination; Debarment

A breach of Sections 45 and 52 through 56 may be grounds for termination of the
contract, and for debarment as provided in 29 CFR 5.6.

Termination for Convenience of the Owner

(@) The Owner may terminate performance of work under this contract in
whole, or from time to time, in part if the Owner determines that
termination is in its best interest. The Owner shall terminate by delivering
to the Contractor a Notice of Termination specifying the extent of
termination and the effective date.

(b)  After receipt of a Notice of Termination, and except as directed by the
Owner, the Contractor shall immediately proceed with the following
obligations, regardless of any delay in determining or adjusting any
amounts due under this clause:

(1)
(2)

3)
(4)

()

(6)

(7)

(8)

(9)

Stop work as specified in the notice.

Place no further subcontracts or orders (referred to as subcontracts
in this clause) for materials, services, or facilities, except as
necessary to complete the continued portion of the contract.
Terminate all subcontracts to the extent they relate to the work
terminated.

Assign to the Owner, as directed by the Owner, all right, title, and
interest of the Contractor under the subcontracts terminated, in
which case the Owner shall have the right to settle or pay any
termination settlement proposal arising out of those terminations.
With approval or ratification to the extent required by the Owner,
settle all outstanding liabilities and termination settlement proposals
arising from the termination of subcontracts;the approval or
ratification will be final for the purposes of this clause.

As directed by the Owner, transfer title and deliver to the Owner:

(i) the fabricated or unfabricated parts, work in process, completed
work, supplies, and other material produced or acquired for the
work terminated, and;

(i) the completed or partially completed plans, drawings,
information, and other property that, if the contract had been
completed, would be required to be furnished to the Owner.
Complete performance of the work not terminated.

Take any action that may be necessary, or that the Owner may
direct, for the protection and preservation of the property related to
this contract that is in the possession of the Contractor and in which
the Owner has or may acquire an interest.

Use its best efforts to sell, as directed or authorized by the Owner,
any property of the types referred to in subparagraph (6) above;
provided, however, that the Contractor:

(i) is not required to extend credit to any purchaser, and;

(i) may acquire the property under the conditions prescribed by,
and at prices approved by, the Owner. The proceeds of any
transfer or disposition will be applied to reduce any payments to be



(€)

(d)

(e)

(f)

made by the Owner under this contract, credited to the price or cost
of the work, or paid in any other manner as directed by the Owner.

After expiration of the plant clearance period as defined in Subpart 45.6 of
the Federal Acquisition Regulation, the Contractor may submit to the
Owner a list, certified as to quantity and quality, of termination inventory
not previously disposed of, excluding items authorized for disposition by
the Owner. The Contractor may request the Owner to remove those items
or enter into an agreement for their storage. Within fifteen days, the
Owner will accept title to those items and remove them or enter into a
storage agreement. The Owner may verify the list upon removal of the
items, or if stored, within 45 days of the submission of the list, and shall
correct the list, as necessary, before final settlement.

After termination, the Contractor shall submit a final termination settlement
proposal to the Owner in the form and with the certification prescribed by
the Owner. The Contractor shall submit the proposal promptly, but no
later than 1 year from the effective date of termination, unless extended in
writing by the Owner upon written request of the Contractor within this 1
year period. However, if the Owner determines that the facts justify it, a
termination settlement proposal may be received and acted upon after 1
year or any extension. If the Contractor fails to submit the proposal within
the time allowed, the Owner may determine, on the basis of information
available, the amount, if any, due the Contractor because of the
termination and shall pay the amount determined.

Subject to paragraph (d) above, the Contractor and the Owner may agree
upon the whole or any part of the amount to be paid because of the
termination. The amount may include a reasonable allowance for profit on
work done. However, the agreed amount, whether under this paragraph
(e) or (f) below, exclusive of costs shown in subparagraph (f)(3), may not
exceed the total contract price as reduced by (1) the amount of payments
previously made and (2) the contract price of work not terminated. The
contract shall be amended and the Contractor paid the agreed amount.
Paragraph (f) below shall not limit, restrict, or affect the amount that may
be agreed upon to be paid under this paragraph.

If the Contractor and the Owner fail to agree on the whole amount to be
paid because of the termination of work, the Owner shall pay the
Contractor the amounts determined by the Owner as follows, but without
duplication of any amounts agreed on under paragraph (e) above:

Q) The contract price for completed supplies or services accepted by
the Owner (or sold or acquired under subparagraph (b)(9) above)
not previously paid for, adjusted for any saving of freight and other
charges.

(2) The total of-

(i) The costs incurred in the performance of the work terminated,
including initial cost and preparatory expense allocable thereto. but
excluding any costs attributable to supplies or services paid or to be
paid under subparagraph (f)(1) above;
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(h)

(i)

()

(i) The cost of settling and paying termination settlement proposals
under terminated subcontracts that are properly chargeable to the
terminated portion of the contract if not included in subdivision (i)
above; and
(i) A sum, as profit on subdivision (i) above, determined by the
Owner under 49.202 of the Federal Acquisition Regulation, in effect
on the date of this contract, to be fair and reasonable; however, if it
appears that the Contractor would have sustained a loss on the
entire contract had it been completed, the Owner shall allow no
profit under this subdivision (iii) and shall reduce the settlement to
reflect the indicated rate of loss.

(3) The reasonable costs of settlement of the work terminated,
including-
(i) Accounting, legal, clerical, and other expenses reasonably
necessary for the preparation of the termination settlement
proposals and supporting data;
(i) The termination and settlement of subcontracts (excluding the
amounts of such settlements); and
(i) Storage transportation and other costs incurred, reasonably
necessary for the preservation, protection, or disposition of the
termination inventory.

Except for normal spoilage, and except to the extent that the Owner
expressly assumed the risk of loss, the Owner shall exclude from the
amounts payable to the Contractor under paragraph (f) above, the fair
value, as determined by the Owner, of property that is destroyed, lost,
stolen, or damaged so as to become undeliverable to the Owner or to a
buyer.

The cost principles and procedures of Part 31 of the Federal Acquisition
Regulation, in effect on the date of the contract, shall govern all costs
claimed or agreed to under this clause.

The Contractor shall have the right of appeal, under the Disputes clause,
for any determination made by the Owner under paragraph (d), (f), or (k),
except that if the Contractor failed to submit the termination settlement
proposal within the time provided in paragraph )d) or (k), and failed to
request a time extension, there is no right of appeal. If the Owner has
made a determination of the amount due under paragraph (d), (f), or (k),
the Owner shall pay the Contractor (1) the amount determined by the
Owner if there is no right of appeal or if no timely appeal has been taken,
or (2) the amount finally determined on an appeal.

In arriving at the amount due the Contractor under this clause, there shall
be deducted:

(1)  All unliquidated advanced or other payments to The Contractor
under the terminated portion of this contract;

(2)  Any claim which the Owner has against the Contractor under this
contract; and

(3) The agreed price for, or the proceeds of sale of, materials, supplies
or other things acquired by the Contractor or sold under the
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(k)

()

(m)

provisions of this clause and not recovered by or credited to the
Owner.

If the termination is partial, the Contractor may file a proposal with the
Owner for an equitable adjustment of the price(s) of the continued portion
of the contract. The Owner shall make any equitable adjustment agreed
upon. any proposal by the Contractor for an equitable adjustment under
this clause shall be requested within 90 days from the effective date of
termination unless extended in writing by the Owner.

(1) The Owner may, under the terms and conditions it prescribes,
make partial payments and payments against incurred by the
Contractor for terminated portions of the contract, if the Owner
believes the total of these payments will not exceed the amount to
which the Contractor will be entitled.

(2) If the total payments exceed the amount finally determined to be
due, the Contractor shall repay the excess to the Owner upon
demand, computed with interest at the rate established by the
Secretary of the Treasury under 50 U.S.C. App. 1215(b)(2).
Interest shall be computed for the period from the date the excess
payment is received by the Contractor to the date the excess is
repaid. Interest shall not be charged on any excess payment due
to a reduction in the Contractor's termination proposal because of a
retention or other disposition of termination inventory until 10 days
after the date of retention or disposition, or a later date determined
by the Owner because of the circumstances.

Unless otherwise provided for in this contract or by statute, the Contractor
shall maintain all records and documents relating to the terminated portion
of this Contract three years after final settlement. This includes all books
and other evidence bearing on the Contractor's costs and expenses under
this contract. The Contractor shall make these records and documents
available to the Owner, at the Contractor's office, at all reasonable times,
without any direct charge. If approved by the Owner, photographs,
microphotographs, or other authentic reproductions may be maintained
instead of original records and documents.

Submission of a bid in response to this solicitation indicates that the Contractor
understands and agrees to the terms of this section. Contractor shall comply
with City of New Britain Code of Ordinances, Section 2-580, provisions following:

(1)
(2)

(3)

The contractor shall hire residents of the city to perform the necessary
labor where possible.

In the event the contractor is restricted by labor contracts, or the required
specific skills are not available in the city, the contractor may hire
tradesmen and laborers who reside outside the city.

In contracts for new construction of any public works project where the
total cost of all work to be performed by all contractors and subcontractors
exceeds four hundred thousand dollars ($400,000) and in contracts for
remodeling, refinishing, refurbishing, rehabilitation, alteration or repair of
any public works project where the total of all work to be performed by all



(4)

(5)

(6)

(7)

contractors and subcontractors exceeds one hundred thousand dollars
($100,000), all tradesmen and laborers hired to perform under the contract
shall be paid at the prevailing rates for the same work in the same trade in
the city and shall receive the fringe benefits normally offered at that time
for the particular trade. “Prevailing rates” as used herein shall mean the
latest rates published by the state labor department unless otherwise
required to qualify for a federal grant pertaining to the contract. As used
herein, the term “contractor” shall include the general or prime contractor
and shall include subcontractors performing work under the contract.

All workers furnishing the goods and services in connection with the
construction shall be properly classified as employees rather than
independent contractors, causing them to be treated accordingly for the
purposes of pay, benefits, workers’ compensation insurance coverage,
social security taxes and income tax withholding.

In contracts where the total cost of all work to be performed exceeds one
hundred thousand dollars ($100,000) and in all cases wherein one or
more apprentices are employed, the employer shall be affiliated with a
state-certified apprenticeship program.

If a contractor signing a contract required under this subsection is found
to have violated the provisions of this contract, it shall, if already paid by
the City, reimburse to the City one percent of the payment that would have
otherwise been owed by the City for every count of violation found. If a
contractor signing a contract required under this subsection is found to
have violated the provisions the contract and it has not already been paid
by the City, the City shall withhold from payment one percent of the
payment that would have otherwise been owed by the City for every count
of violation found. For these purposes, each day of violation and each
worker affected shall be deemed a separate count. Each construction
contract entered into by the city shall recite that the contractor
understands and agrees to the terms of this section.

As used herein, the term “contractor” shall include the general or prime
contractor and shall include subcontractors performing work under the
contract.
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1. Selected Definitions

The following lists of selected definitions are included to supplement and amend those
established in Section 1.01 of the reference specification "Form 816”; and said Section
1.01 is hereby made a part of this Article by Reference (including the abbreviations
included therein).

Throughout these Contract Documents, the intent and meaning of the use of the
following terms, or pronouns in place of them, shall be interpreted as follows (Note: the
use of gender-specific pronouns or titles throughout the Contract Documents is for the
sake of brevity, and are intended to refer to persons of either sex):

Bid - The offer or proposal of a Bidder submitted on the prescribed form, and in
accordance with the provisions of the Bid Documents, setting forth the prices for the
Project work.

Bid Documents - The documents, as issued by the Owner, enumerated in Article 3 of
the Instructions to Bidders, from which, and in accordance therewith, the prospective
Bidders are to base their respective Bids. All uses of the term "Contract Documents"
shall be interpreted to mean the Bid Documents prior to Contract execution.

Bid item - An item of work specifically described in the Bid for which a price, either unit
or lump sum, is provided.

Bidder - Any legal entity submitting a bid for the Project work.

Contract - The written agreement between the Owner and the Contractor regarding the
prosecution of the Project work.

Contract Documents - The set of documents which form the written agreement
between the Owner and the Contractor. The Contract Documents consist of the
documents enumerated in Article 3 of the Contract together with any documents issued
subsequent to the execution of the Contract which become a part of the Contract
Documents in accordance with the provisions of said enumerated documents. All uses
of the term "Bid Documents” shall be interpreted to intend and mean the Contract
Documents following execution of the Contract.

Contract Drawings - The official drawings of any and every kind, or reproductions
thereof, having been provided and/or approved by the Engineer, which show the
location, character, dimensions, or details of the Project Work. Use of the term
"Drawings" within these Contract Documents, or otherwise related to the Contract, shall
refer to and mean the Contract Drawings.

Contract Price - As defined in Article 2 of the Contract. Use of the term "Contract
Amount" within these Contract Documents, or otherwise related to the Contract, shall
refer to and mean the Contract Price.

Contract Time - The number of calendar days allowed for completion of the Project as
set forth by the Contract, plus any authorized time extensions. In case of a calendar
date of completion being specified in the Contract in lieu of a number of calendar days,
the Contract Time shall mean the period of time between the issuance of the Notice to
Proceed and said calendar date; and the Project shall be completed by said calendar



date. Use of the term “Time of Completion” within these Contract Documents or
otherwise related to the Contract shall refer to and mean the Contract Time.

Contractor - The legal entity so designated in the Contract, and who shall undertake
the prosecution of the Project work in accordance with the terms of the Contract
Documents, acting directly or through a duly authorized representative. The Contractor
shall have control over the Project Work and the prosecution thereof, subject to the
applicable provisions of the Contract Documents.

Engineer - The Director of Engineering of the City of New Britain, also known as the
"City Engineer", or the person duly acting in that capacity, acting directly or through his
designated representative(s) to the extents defined by the Contract Documents.

Extra Work - Any Project Work not included in or contemplated by the Contract
Drawings or Specifications, or any other Contract Documents, but found essential to the
satisfactory completion of the Project within its intended scope. By this definition, extra
work involves a change to the Project Work, and therefore is covered by Article 17 of
the General Conditions. Extra work for which a Change Order is not established in
accordance with the provisions of said Article 17 shall be considered as unauthorized
work.

Form 816 - The State of Connecticut Department of Transportation "Standard
Specifications for Roads, Bridges and Incidental Construction, Form 816" together with
the most recent “Supplemental Specifications” thereto.

Improvement Plans - The set of Contract Drawings, as designated in Article 2 of the
Special Provisions, which have been prepared by or for the Engineer, and approved
thereby, to show work and facilities specific to the Project; and which have been
included in the Bid Documents. The Improvement Plans are issued as a set, and are
included in the Bid Documents and/or Contract Documents as such. Use of the terms
"Plans" or “Improvement Drawings” within these Contract Documents, or otherwise
related to the Contract, shall refer to and mean the Improvement Plans.

Owner - The City of New Britain, acting through the City Purchasing Agent, and
represented by the Director of the City department for which the Project is being
performed, or his authorized representative.

Project - All activities and work contemplated and/or completed in association with the
construction, modifications, repairs, and removal of facilities and/or features designated
within and intended by the Contract Documents.

Project Site - The physical location of the facilities and/or features to be constructed,
modified, repaired, or removed under the Project, and the area surrounding the same
that is reasonably necessary for such construction, modifications, repairs, or removal.
The construction limit line as designated on the Improvement Plans, if so designated,
define the limits of the Project Site.

Project Work - The furnishing of all labor, materials, equipment, and incidentals
necessary or convenient to the successful completion of the Project and the fulfillment
of the duties and obligations imposed upon the Contractor by the Contract Documents.



Specifications - The minute descriptions of the details of the construction of various
aspects of the Project Work which serve to complement the Contract Drawings. Such
descriptions include, but are not limited to, the type, quality, and quantity of materials to
be used, the methods and manner of performance of the work to be used, and the
methods of measurement and payment to be used for the Project Work.

The Specifications consist of the Special Technical Specifications, a set of
specifications created and/or compiled specifically for this Project; the Reference
Specifications, as designated in Article 29 of the Instructions to Bidders; and any other
document, or appropriate portion thereof, issued to the Contractor by the Engineer
which serves the function of a specification as defined in the preceding paragraph.

Standard Specifications - The most recent edition of the "City of New Britain Standard
Specifications for Municipal Construction”

Supervision - Where used to indicate supervision by the Engineer, supervision shall
mean, and be limited to, the performance of obligations imposed upon and the exercise
of rights granted to the Engineer by the Contract Documents, specifically including, but
not limited to, those set forth in Articles 4 and 5 of these Supplemental General
Conditions.

Where used to indicate the supervision by the Contractor, supervision shall mean the
Contractor exercising his control over and proper superintendence of the Project Work
and performing his obligations and responsibilities as set forth by the Contract
Documents with respect to the Project Work and the prosecution thereof.

Unauthorized Work - Any work performed by the Contractor in association with the
Project which qualifies as, is considered as, or is designated as unauthorized in
accordance with the provisions of the Contract Documents. The Owner reserves the
right to accept, make payment for, reject, and/or to order the Contractor to remove,
repair, and/or replace all such work at his sole option. The Contractor shall be liable for
any and all expenses associated with the inspection, removal, repair, and/or
replacement of unauthorized work.

2. Insurance Requirements

The Contractor shall not commence work under this contract until he has obtained all
necessary insurance and has filed certificates of insurance with the City. Each
insurance policy shall contain a clause providing that the City must be notified sixty (60)
days in advance in the event of any restrictive amendment, cancellation, or non-
renewal.

Insurance must be in effect for the whole duration of the contract and for 12 months
following acceptance of the work by the City.

Failure to provide the required insurance and certificates may, at the option of the City,
be held to be a willful and substantial breach of this contract.

The contractor agrees to maintain insurance in force at all times during which services
are to be performed, as well as to provide original, completed certificate(s) of insurance
to the Acting Purchasing Agent evidencing the following coverages from an insurance
company(ies) licensed by the State of Connecticut which have at least an “A-VIII”



policyholders rating according to BEST Publications’ latest edition of their Key Rating
Guide:
(Minimum Limits)
General Liability*  Each Occurrence $1,000,000
General Aggregate $2,000,000
Products/Completed Operations Aggregate $2,000,000

Automobile Liability* Combined Single Limit

Each Accident $1,000,000
Professional Liability Each Claim or Each Occurrence $1,000,000
Aggregate $1,000,000
Umbrella* Each Occurrence $1,000,000
(Excess Liability) Aggregate $1,000,000

* "The City of New Britain and the Consolidated School District” shall be named as
“Additional Insured”. Coverage is to be provided on a primary, noncontributory basis.

If any policy is written on a “Claims Made” basis, the policy must be continually renewed
for a minimum of two (2) years from the completion date of this contract. If the policy is
replaced and/or the retroactive date is changed, then the expiring policy must be
endorsed to extend the reporting period for claims for the policy in effect during the
contract for two (2) years from the completion date.

Worker's Compensation and WC Statutory Limits

Employer's Liability EL Each Accident $500,000
EL Disease Each Employee $500,000
EL Disease Policy Limit $500,000

Original, completed Certificates of Insurance must be presented to the Acting
Purchasing Agent prior to purchase order/contract issuance. The Contractor agrees to
provide replacement/renewal certificates at least 60 days prior to the expiration of the
policy. Should any of the above described policies be cancelled before the expiration
date, written notice must be made to the City 60 days prior to cancellation. The
Contractor agrees also to name the City as additional insured on all policies except on
Workers Compensation.

These certificates must be presented to the Purchasing Agent prior to execution of the
contract or issuance of the purchase order.

3. Minimum Wage Requirements

The Contractor shall pay all tradesmen and laborers hired to perform work under the
Contract not less than the prevailing Federal (if applicable) and State of Connecticut
wage rates, including benefits, as set forth in the Bid Requirements and Conditions
Document.



4, Engineer - Authorities and Duties

All work performed under this Contract is subject to the supervision of the Engineer on
behalf of the Owner. The Engineer has the authority to enforce compliance with the
Contract Drawings, Specifications, and all other Contract Documents, in all respects.

The Engineer shall decide all questions and disputes regarding the interpretation of the
Drawings, Specifications, and other Contract Documents; as well as those regarding the
quality and acceptability of materials furnished, work performed, manner of
performance, rates of progress, and compliance with and acceptable fulfillment of all
terms of the Contract, including compensation due thereunder. The Engineer shall also
have the authority to, at his discretion, determine the points and times at which the
Contractor may begin various aspects of the work and the order in which the work shall
be prosecuted when the specific determination of the same is deemed to be in the best
interest of the Owner.

The Engineer shall determine the amount and quality of work successfully completed by
the Contractor at any time. His estimate of such completed work shall be basis for all
payments by the Owner to the Contractor as compensation for Project Work completed.

All estimates and decisions of the Engineer shall be conclusive and final, except as
otherwise expressly provided in the Contract Documents. In the case of the dispute of
any estimate and/or decision of the Engineer by the Contractor, and proper assertion of
the same in accordance with Articles 29 and 30 of these Supplemental General
Conditions, such estimates and decisions of the Engineer shall not be final, but shall
control until the subject dispute is properly and finally resolved. All directions of the
Engineer shall be promptly and diligently carried out by the Contractor.

The Engineer shall also have all other authorities and duties as stated in the Contract
Documents.

For certain projects, the Director of Engineering may designate, in writing to the
Contractor, a Project Engineer, who shall be a supervisory staff person of the Bureau of
Engineering. The Project Engineer shall have the authority to act as and for the
Director of Engineering in all matters governed by the Contract Documents, with the
exception of the Acceptance and Award of Contract and the issuance of the Certificate
of Completion.

For all projects, the Director of Engineering shall designate a Project Inspector. The
authorities and duties of the Project Inspector shall be as stated in Article 5 of these
Supplemental General Conditions. The Engineer shall also enjoy all powers and
authorities granted to the Project Inspector by said Article 5, and otherwise granted by
the Contract Documents.

5. Inspection

All materials furnished, equipment, facilities, and methods used, and work performed by
the Contractor under this Contract, including any sampling and testing deemed
necessary by the Engineer, is subject to inspection by the Project Inspector, and to the
approval of the Engineer. The Contractor shall cooperate in all respects and provide



any assistance and/or facilities as requested in the Project Inspector's efforts to perform
such inspections. The Project Inspector is performing his duties under the direction of
the Engineer and solely at the behest of and on behalf of the Owner; and solely for the
purpose of protecting the Owner's interest in having the Project work performed in
accordance with the Contract Documents.

The presence of the Project Inspector, or lack thereof, at the project site, or the
inspection, or lack thereof, by the Project Inspector of any Project work performed by
the Contractor, does not in any way release the Contractor from, or in any way alter, his
responsibility for strict compliance with all requirements of the Drawings, Specifications,
and other Contract Documents. In case of any dispute arising between the Contractor
and the Project Inspector regarding the materials furnished, the manner of performing
the work, or any other matter relating to the Contractor’s compliance with the Contract
Documents which may adversely affect work in progress, the Project Inspector has the
authority to reject the material or stop the work until the question at issue can be
referred to, and decided by, the Engineer. The Project Inspector is not authorized to
revoke, alter, enlarge, relax or release any requirements of the Contract Documents nor
to approve or accept any portion of the work, nor to issue instructions contrary to the
Contract Documents. The Project Inspector shall in no case act as foreman or perform
other duties for the Contractor. Any advice which the Inspector may give to the
Contractor shall not be construed as binding the Engineer nor the Owner in any way,
nor as in any way releasing the Contractor from fulfillment of the terms of the Contract
Documents.

The Contractor shall keep the Project Inspector properly notified, to the satisfaction of
the Project Inspector, of the time and place that he intends to perform any aspect of the
work. Prior to commencing the Project Work, or any subject portion thereof, the
Contractor shall obtain from the Engineer either directly or through the Project Inspector
pertinent information and requirements regarding the level, methods, and frequency of
inspection anticipated for any aspect of the work. The Contractor shall fully comply with
the same and shall make adjustments to his scheduling and methods for the work
accordingly. The Engineer may change said level, methods, and frequency of
inspection required for any aspect of the work at any time as deemed fit to adjust for
actual levels and variations in the material conditions, working conditions, or
workmanship; and the Contractor shall comply with any such changes.

The Engineer may not deem it necessary for the Project Inspector to be present at the
project site at all times when project-related activities are taking place. The Contractor
is reminded, however, that all work performed is subject to inspection and of his
obligation to comply with the inspection requirements set forth in the previous
paragraph. Any work performed in the absence of the Project Inspector is done at the
Contractor's own risk, and shall be considered unauthorized. The Contractor is
especially cautioned regarding the performance of unauthorized work which may not be
readily inspected at a later time, including, but not limited to, underground utility
installations, placement of base, fill and backfill, and concrete reinforcing and form work;
and regarding the performance of subsequent work which may render previously
performed unauthorized work difficult to inspect, or which may have to be removed and
replaced in order to correct previously performed unauthorized work which may be
found unacceptable by the Engineer.

The Contractor shall deliver, or have delivered, promptly to the Project Inspector copies
of all written correspondence relating to the project from the Contractor. All oral



correspondence between the Contractor and the Engineer regarding the project shall be
directed through the Project Inspector, be conducted in the presence of the Project
Inspector, or specific arrangements must be made between the Contractor and the
Engineer to inform the Project Inspector of the proceedings of the correspondence.

6. Superintendence by Contractor

The Contractor shall, at all times during the occurrence of project activities, have
present at the project site, as the Contractor's agent, a competent representative
thoroughly experienced in the type of work being performed, who shall be termed the
"Project Superintendent”.

The Project Superintendent shall have full authority to act for the Contractor in
supervision of the Project Work as well as in all other matters relating to the Project
Work, to receive directions and orders from the Engineer, to promptly execute and carry
out said directions and orders within the terms of the Contract Documents, and to
supply all materials, equipment, tools, labor, and incidentals as may be required to
appropriately perform the Project work. If the Contractor chooses, an alternate
representative to act in place of the Project Superintendent in his absence may be
designated. Said alternate shall have similar qualifications and equal authority to act as
the Contractor's agent as does the Project Superintendent, and all references to the
Project Superintendent herein apply likewise to the alternate when acting in such
capacity.

The Project Superintendent and alternate are subject to the review of the Engineer.
The name and qualifications of the proposed Project Superintendent and alternate shall
be submitted to the Engineer prior to the commencement of work under the Contract by
the Contractor. The Project Superintendent and alternate shall have the appropriate
training and knowledge to be considered a "competent person” under the OSHA
standards, regulations, instructions, and/or other guidelines applicable for, as a
minimum, excavations and confined spaces.

The Project Superintendent shall remain in that capacity for the entirety of the Contract,
or until his termination of employment with the Contractor or until his removal from such
capacity is agreed to, in writing, by the Engineer. Should the Project Superintendent
leave the employment of the Contractor, or otherwise be relieved of his duties as
Project Superintendent, during the Contract, the alternate, if designated, shall become
the Project Superintendent. If no alternate has been designated, the Contractor shall
propose a new Project Superintendent to the Engineer for review through the proper
submittal.

In the event that the Project Superintendent is absent from the project site, or cannot be
rendered present at the location of certain subject work in a reasonable time, the Project
Inspector has the authority to halt for reason of lack of superintendence, and until such
time as proper superintendence is again provided, any work for which he may question
the materials, workmanship, or other factor which may result in a final product not
meeting the requirements of the Contract Documents. Any work performed while the
Project Superintendent is absent from the project site shall be considered unauthorized
due to lack of superintendence; and, therefore, the Contractor will be due no additional
compensation for any additional work, down time, or delays as a result thereof,
including any additional work, delays, or down time which may be a result of the Project
Inspector halting work in accordance with this Article.



If, in the opinion of the Engineer, a communication problem develops between the
Project Superintendent and the Project Inspector due to a language barrier, the
Contractor shall take all steps deemed necessary by the Project Inspector, including
providing an qualified interpreter, to resolve the problem to the satisfaction of the Project
Inspector.

7. Character of Workers, Methods, and Equipment

The Contractor shall at all times employ sufficient labor and equipment for prosecuting
the several classes of work to full completion in the manner and time required by the
Contract Documents.

All workers shall have sufficient skill and experience to perform properly the work
assigned to them, including the operation of equipment and other specialty or skilled
tasks. Any person employed by the Contractor who, in the opinion of the Engineer,
does not perform his work in a proper and skillful manner, or who is intemperate,
disorderly, or non-courteous toward the public, or who in any way endangers person or
property by performing his duties with less than appropriate care, shall, at the direction
of the Engineer, be removed from the job forthwith by the Contractor, and shall not be
employed again on any portion of the work without the written approval of the Engineer.
Upon request, the Engineer shall confirm in writing any such oral direction.

The Contractor shall neither permit nor allow the introduction or use of intoxicating
liquors or drugs upon or about the project site by any persons under their control or
responsibility during performance of project work; nor shall they permit or allow any
person under their control or responsibility to perform any project work while under the
influence of any intoxicating liquor or drug.

All equipment used on the work shall be in safe operating condition and shall be
capable of performing its intended uses safely. The Contractor is solely responsible for
the safety of all equipment used on Contract work and the manner in which it is used.

All equipment which is proposed to be used on the work shall be of sufficient size and in
such mechanical condition as to meet the requirements of the work and to produce a
satisfactory quality of work in a timely manner. Equipment used on any portion of the
project shall be such that its use or transportation will not cause any damage or injury to
roadways or property; and shall be in accordance with all applicable laws, regulations,
and restrictions. The Contractor shall remove no plant, materials, equipment, or other
facilities from the project site without the Engineer’s permission.

When the methods or equipment to be used by the Contractor in accomplishing the
various aspects of the construction are not specified in the Contract Documents, the
Contractor is free to utilize any methods or equipment that will accomplish the Project
work in conformity with the requirements of the Contract Documents. When the
methods or equipment anticipated or proposed for use by the Contractor are other than
may be specified in the Contract Documents or are other than is standard practice in
Connecticut, or when the Engineer may inquire as to the methods or equipment
anticipated for use, the Contractor shall demonstrate to the satisfaction of the Engineer
that the subject methods or equipment will accomplish the Project work in conformity
with the Contract Documents by means including, but not limited to, providing
references, documentation, and demonstrations. Should the Engineer deem that any



method or equipment in use by the Contractor is not satisfactory, i.e. that it does not, or
will not, result in work conforming with the Contract Documents, the Contractor shall
cease using the subject method or equipment and shall propose an alternative to the
Engineer’s satisfaction.

Should the Contractor continue to use any method or equipment subsequent to being
notified of the Engineer's deeming the same not satisfactory, any work resulting or
affected thereby shall be considered unauthorized subject to all restrictions and
limitations accorded unauthorized work by the Contract Documents.

In the event the Contractor fails to remove from the Project site any person or unsafe
equipment as required by the Engineer, or fails to furnish suitable and/or sufficient
personnel for the proper prosecution of the work, the Engineer may suspend the work
by written notice until such orders are complied with.

8. Subcontracting

@) In all matters relating to the Contract and enforcement of the provisions of the
Contract Documents, with the exception of subarticles (c), (d), and (e) below, any
subcontractors utilized to perform Contract work shall be considered employees
of the Contractor; and their work shall be subject to the provisions of the Contract
Documents as such. Any use of the term "subcontractor", or reference to
subcontractors or subcontracting contained in the Contract Documents is strictly
for convenience of the Owner and Contractor in distinguishing between regular
employees of the Contractor and legal entities subcontracted by the Contractor to
specifically perform work on this Project.

(b) In accordance with the preceding paragraph, the Contractor shall be responsible
for the performance, finished products, acts and omissions of his subcontractors,
and of persons either directly or indirectly employed thereby, in all respects in
matters relating to the Contract and applicable provisions of the Contract
Documents.

(c) Prior to execution of the Contract, the Contractor shall furnish the Engineer with a
list of all subcontractors proposed to perform work on the Project, together with
the extents of the work to be performed thereby. Accompanying the list, the
Contractor shall include a statement of qualifications, including related
experience and listing projects involving similar work successfully completed, for
those subcontractors proposed to perform major categories of the Project Work.

(d)  The Engineer has the authority to reject, for reason of insufficient experience,
unsatisfactory past performance, or any other legitimate reason which may bring
into question the proposed subcontractor’s successful performance of the subject
work, the use of any specific subcontractor to perform Project work; and the
Contractor shall abide by the same. The Contractor shall provide the Engineer
with any additional information requested to assist in the evaluation of the
proposed subcontractors.

(e)  The Contractor shall maintain said list of subcontractors up-to-date throughout
the Project; and shall provide the Engineer with an updated copy in every
instance that said list is revised. Any proposed changes to the list, following
Contract execution, shall be submitted to and approved by the Engineer prior to



any subcontractor not listed on the current active list held by the Engineer
performing any Project work. The Engineer may require information as set forth
in subatrticles (c) and (d) above to assist in his evaluation of any additional
subcontractors or duties proposed to be added to the list, and the Contractor
shall supply the same.

)] Nothing contained within the Contract Documents shall create, is intended to
create, or should be construed to create a contractual relationship of any kind
between the Owner and any subcontractor.

9. Construction Surveying / Layout

Unless otherwise designated in the Special Provisions, the Contractor is responsible for
all construction surveying, staking, and layout as is necessary and/or is typically
required for the prosecution of the work in accordance with the Contract drawings and
specifications. The Engineer shall establish bench marks, base lines, and reference
points as deemed necessary by the Engineer for the Contractor to meet this
responsibility. The Contractor is liable for the protection of said bench marks, base
lines, and reference points, as well as for any existing property corner markers located
within the project site; and the Engineer shall reset or replace, at the Contractor's
expense, any of the same that are removed, lost, destroyed, or in any way damaged or
disturbed during the prosecution of the Project Work. The Contractor assumes full
responsibility for the accuracy, relative to the provided bench marks, base lines, and
reference points, for all dimensions and elevations measured and/or derived from the
same; and it is the Contractor's responsibility to verify all such dimensions and
elevations.

If so called for in the Special Provisions, the Contractor shall designate a Project
Surveyor. The designation thereof, and the associated functions, duties, and
responsibilities thereof, shall be in accordance with the provisions of the subject Article
of the Special Provisions.

Except where separate bid items are included for all or portions of such work, all
construction surveying and layout work shall be considered as included in, and
incidental to, the prices bid for the various bid items in the Contract Documents.

10. Permits and Regulations

The Contractor shall procure and pay for all permits and licenses necessary for the
execution of his work and the use of such work when completed.

The Contractor shall comply with all laws, ordinances, rules and regulations relating to
the performance of the work, the protection of the adjacent property and the
maintenance of passageways, guard fences or other protective facilities.

The Contractor shall, at his own expense, secure and pay to the appropriate
departments (Board of Public Works, New Britain Water Department, Building
Department) of the City of New Britain or State of Connecticut, the fees or charges for
all permits for street excavations, pavements, sidewalks, curbs, sealing of house
connection drains, pavement cuts, building, electrical, plumbing, water, subway
(underground electric and telephone) and sanitary and storm water sewer permits
required by the regulatory body of any of its agencies. The Contractor's attention is



called to the fact that the City Engineer's office has a list of all State maintained streets
which is readily available to the Contractor for inspection.

The Contractor shall comply with the applicable local laws and ordinances governing
the disposal of surplus excavation, materials, debris and rubbish on or off the Project
Area and commit no trespass on any public or private property in any operation due to
or connected with the improvements embraced in this Contract.

11. Access Considerations

The Contractor shall conduct his work at all times and use all practical means available
to minimize the interference to traffic, both vehicular and pedestrian, and the
inconvenience and discomfort of adjacent residents and property owners and the
general public. Except as otherwise provided for in the Special Provisions, vehicular
access, as may be restricted by the prosecution of the Project work, will be maintained
at all times to all adjacent or abutting properties, except when necessary construction
precludes such access for reasonable periods of time. Pedestrian access shall be
maintained to all adjacent or abutting properties at all times. Emergency access to all
structures and emergency facilities shall be maintained at all times. In the event that
Construction activities cause vehicular access to any property to be interrupted for more
than, in the opinion of the Engineer, a reasonable time, the Contractor shall construct,
or make other arrangements for, reasonably equivalent access to such property to the
satisfaction of the Engineer.

In the maintenance and protection of traffic, the Contractor shall abide by, in order of
preference and subject to all applicable laws, 1) the rules, regulations, and directions of
the New Britain Police Department, 2) the applicable provisions of the most recent
edition of the "Manual on Uniform Traffic Control Devices for Streets and Highways",
(MUTCD) and any supplements thereto, as published by the Federal Highway
Administration of the U.S. Dept. of Transportation, 3) any directives of the Engineer, and
4) the applicable provisions of the Contract Documents.

The Contractor shall supply, maintain, and incorporate into the Project such barricades,
warning lights, and directional, informational, warning, construction, and other signage,
as well as any other safety precautions, as may be required, necessary, or prudent for
the protection and safety of person, property, Project work and workers; and as may be
required, necessary, or prudent to the maintenance of traffic flows and access in clear
and convenient means (as is practical). The Contractor is referred to said MUTCD
regarding the proper selection, placement, and usage of many such devices and
precautions.

The Contractor is hereby notified that the New Britain Police Department may require
the presence of police officers for the purpose of safety and traffic control at any
location where construction activities affect a public street and the flow of traffic thereon.
The Contractor is responsible for 1) contacting the traffic division of the Police
Department at 826-3000 to properly notify them of the pending construction to
determine what level of police presence may be required and arranging for the same,
and 2) paying all costs to the Police Department for the same. Unless the necessity for
police presence was not contemplated in the Project at the time of Contract execution,
or by any Change Order thereafter, and is the result of the Contractor’'s actions or
inactions, the Contractor shall be appropriately reimbursed for all such costs by the
Owner.



The Contractor shall cooperate with the various parties involved in the delivery of mail,
school transportation, and the collection and removal of trash and recyclables to
maintain existing schedules for these services.

If a bid item for "Maintenance and Protection of Traffic" and/or other related bid items
are included in the Contract, all work required or performed, and the associated
expenses incurred, in accordance with the provisions of this Article are considered to be
included as a part of such bid items. If there are no such bid items, or if the project is
bid lump sum, all work required or performed, and the associated expenses incurred, in
accordance with the provisions of this Article are considered to be part of the project
work as bid, and therefore are considered as included in the price bid for the various Bid
items. The Contractor shall be due no additional compensation as a result of any work
performed or expenses incurred in accordance with this Article.

12. Protection of Person and Property

The Contractor is responsible and liable for the protection and care of persons and
property from harm or injury within the Project Site and otherwise related to his
prosecution of the Project Work. The Contractor shall exercise proper precaution at all
times for said protection and care of persons and property from harm or injury as a
result of the Contractor's actions, or inactions, both on and off the Project site.

The Contractor shall at all times comply with the provisions of all applicable Federal,
State, and local safety and health laws, codes, and regulations; and shall take such
additional safety and health measures he may determine to be necessary for said
protection and care, as well as any such measures that the Engineer may deem to be
reasonably necessary.

At all times, as required by any applicable OSHA standards, regulations, instructions,
and/ or other guidelines, the Contractor shall have at the site of any excavation,
confined space, or any other aspect of the Project work regulated thereby, an employee
or other authorized representative having the appropriate training, knowledge, and
authority to be considered a "competent person” regarding such work under said OSHA
standards, regulations, instructions, and/or other guidelines.

The Contractor shall install and maintain such barricades, fences, and other protective
and warning facilities and measures, and shall employ such methods and means, as
may be appropriate, required, and/or directed, to protect person and property from
excavations, equipment, stored materials, slopes, ditches, flowing water or sewage,
exposed utilities, and/or other aspects of the work which may pose a hazard.

All applicable aspects of the Project shall be in accordance with the safety provisions of
the "Manual of Accident Prevention in Construction" as published by the Associated
General Contractors of America, to the extent said provisions are not in conflict with
applicable laws or regulations. Said safety provisions are hereby made a part of this
Article by reference.

To the extent possible, the Contractor shall plan the work in such a manner as to avoid
the use of explosives in the close proximity structures or utilities. When the use of
explosives is necessary for the prosecution of the work, the Contractor shall use the
utmost care not to endanger person or property, and shall comply with the requirements
of all applicable laws, codes, and regulations. The Contractor is responsible to notify all



nearby property owners, the owners of nearby utilities, and all others who may be
affected, of the Contractor's intention to use explosives on the project; and such notice
shall be given sufficiently in advance of the use of the explosives as to allow the
noticees and the Contractor to take any actions deemed necessary for protection of
person and property. Such notice shall not relieve the Contractor from responsibility for
any damage and/or claims resulting from blasting operations.

The Contractor shall be held responsible for, and required to make restitution at his own
expense for, any and all damage to person or property resulting from any act, omission,
carelessness, or neglect on the part of the Contractor, or the agent or employees
thereof, during the prosecution of the work, or lack thereof, and until its final
acceptance.

The Contractor shall maintain an accurate record of all cases of death, occupational
disease, and/or injury requiring medical attention or causing loss of time from work,
and/or all cases of property damage, occurring as a result of or in the course of the
prosecution of work under this Contract. The Contractor shall promptly furnish the
Engineer with reports concerning these matters.

The Contractor and his actions shall also be subject to the provisions of Section 1.07.09
of the Reference Specification "Form 816"; and said Section 1.07.09 is hereby made a
part of this Article by reference.

All work performed or required, and the associated expenses incurred, in accordance
with the provisions of this Article are considered part of the project work as bid, and
therefore are considered as included in the price bid for the various Bid items. The
Contractor shall be due no additional compensation as a result of such work performed
or expenses incurred.

13. Subsurface Conditions

The Contractor is responsible for performing whatever research and/or investigations
deemed appropriate for determining the existing soil, groundwater, or other subsurface
conditions which may have bearing on the Project work prior to submitting a bid on the
Project (reference Article 10 of the Instructions to Bidders). Any information regarding
borings, test pits, or other soils or subsurface conditions included in the Contract
Documents is provided solely as a courtesy to be used as seen fit by the Contractor;
and does not in any way relieve the Contractor of any responsibilities stated in the
Contract Documents. The Contractor will not be granted any additional compensation,
or any other extra, for any additional work or costs associated with subsurface
conditions which could have been reasonably expected to exist and/or to interfere with,
or otherwise affect, the Project work in any way.

14.  Existing Conditions Found Different

In addition to showing the construction proposed under this Project, the drawings show
certain information obtained by the Owner regarding conditions and features which exist
at the site of the work, both at and below the surface of the ground.

The Owner and the Engineer expressly disclaim any responsibility for the accuracy or
completeness of the information given on the drawings with regard to the existing
conditions and features and the Contractor will not be entitled any extra compensation
on account of inaccuracy or incompleteness of such information except as provided



herein. It is specifically called to the Contractor's attention that all services, laterals,
etc., are not shown on the Contract Drawings and it shall be his responsibility to locate
and protect the same. The information which is shown is only for the convenience of
the Contractor, who must verify this information to his own satisfaction.

The giving of this information upon the Contract Drawings will not relieve the Contractor
of his obligations to support and protect all existing utilities, structures and fixtures,
which may be encountered during the construction of the work and to repair any and all
damages done to such existing utilities.

The Contractor shall immediately notify the Engineer of any existing or latent conditions
encountered during the prosecution of Project work which are significantly different from
those shown or described in the Contract Documents or from those expected by the
Contractor, and/or which may affect or alter the Project work in any way contrary to the
Plans and Specifications; and shall, upon such encounter, immediately suspend all work
relating to, or affected or altered by, said different conditions.

The Engineer shall thereupon promptly investigate said conditions and, if the conditions
are found to be substantially different, shall give such advice and/or instructions, and
shall make such adjustments and/or alterations to the Drawings, Specifications,
proposed work, quantities, and/or compensation due to the Contractor, as deemed
appropriate and/or necessary, and in a manner consistent with the applicable provisions
of the Contract Documents. The Contractor shall not resume the performance of any
work suspended in accordance with the provisions of this Article until being instructed to
do so by the Engineer.

Any work associated with existing conditions found different which is performed by the
Contractor and which is, in the opinion of the Engineer, in non-compliance with the
provisions of this Article shall be considered unauthorized. Any such unauthorized work
shall not be considered to be extra work nor shall any additional compensation be due
the Contractor therefor, except as otherwise determined by, and at the sole discretion
of, the Engineer.

15. Existing Underground Utilities - Protection and Responsibilities

The Contractor must notify Call Before You Dig (Tel. 1-800-922-4455) in accordance
with Public Act No. 81-146 & 77-350 at least forty-eight (48) hours prior to start of
construction, and shall keep such notification properly updated as the prosecution of the
Project work proceeds.

The Contractor should inquire of the City of New Britain Board of Water Commissioners,
Southern New England Telephone Company d/b/a AT&T, Northeast Utilities (C.L.&P),
Connecticut Natural Gas Corporation, Comcast Cable Communications, the City Public
Works Department and any other public utility companies as to the locations of their
facilities, particularly house service pipes, in the vicinity of his trenches and mark or
cause to have marked on the site the locations of such pipes, etc. For the guidance of
his employees and so that damage to such pipes may be avoided. The Contractor shall
protect water pipes from freezing at all times during cold weather.

The Contractor prior to opening an excavation shall make every effort to determine
whether underground installation, i.e., sewer, water, fuel, electric lines, etc., will be
encountered and if so, where such underground installations are located. When the
excavation approaches the estimated location of such an installation, the exact location



shall be determined by careful probing or hand digging, and when it is uncovered,
proper supports shall be provided for the existing installation. The Contractor shall,
without expense to the City, do everything necessary to provide proper support, protect
and maintain from direct or indirect injury all utilities, pipes, bridges, conduits, sewers,
drains, wires, poles, or fixtures of all kinds lawfully in the line of excavation or adjacent
thereto, and all fences, walls, buildings or other structures and property in the vicinity
which may be damaged by the work herein contemplated. He shall give at least 24
hours notice, before breaking ground, to the owners of the structures, pipes or wire
conduit that may be affected by his operations and shall not cause any hindrance to or
interference with any such owners or their agents in protecting or repairing their
property should they wish to do so, but will suffer them to take all such measures as
they may deem necessary for said purpose.

The Contractor shall be responsible for the repair of or the replacement of any
underground utilities, laterals or mains broken or damaged and any costs for
maintenance service while line is out of service along the course of construction.
Omissions or improperly located utility lines on the contract drawings will not be cause
to hold the Owner liable.

The Engineer may require the Contractor to take proper steps to protect the main lines
of public utilities in the immediate vicinity of the work when endangered by the operation
of the Contractor, and, if the Contractor fails to take adequate provisions to protect such
lines or structures the Engineer may employ others to perform protective work, as may
be reasonably needed, at the Contractor's expense.

Guard rails, posts, guard cables, signs, poles, markers, mail boxes, fences, wall and
stone walls, etc., which are temporarily removed to facilitate construction, shall be
replaced and restored in their original condition to the satisfaction of the Owner or
Engineer.

16. Sanitary Provisions

The Contractor shall provide an approved field toilet to maintain a neat and sanitary
condition on the job site. The Contractor shall commit no public nuisance. These
facilities shall be cleaned regularly and in all ways comply with the State and City Health
Regulations. The Contractor shall provide a safe drinking water supply for use of all
working personnel on the work site including the construction inspector.

17. Overtime by City Employees

In addition to any license or permit fees that may be required by the ordinances of the
City of New Britain or by the rules or regulations of any department thereof, any person,
firm or corporation or combination of them, who shall perform any work on any
Saturday, Sunday, legal holiday or any other day when City departments are not
working or who shall perform any work on any day at such times as to necessitate the
employment of City personnel outside the hours of the normal eight (8) hour working
shift for the assigned employee(s) in any day or forty (40) hours per week, shall pay to
the City of New Britain or the proper department thereof any extra costs of inspection,
supervision or employment of City personnel incurred by said City of New Britain or any
department thereof.



The City of New Britain's recognized paid holidays are as follows: New Year's Day,
Martin Luther King, Jr. Day, Lincoln's Birthday, Washington's Birthday, Good Friday,
Memorial Day, Independence Day. Labor Day, Columbus Day, Veterans’ Day,
Thanksgiving Day, the day following Thanksgiving, Christmas Day and any holiday
officially proclaimed as such by the Congress of the United States or the Legislature of
the State of Connecticut. Holidays falling on a Saturday will be celebrated on the
preceding Friday, holidays falling on a Sunday will be celebrated on the following
Monday.

18. Night Work and Sundays

Night work or work on Saturdays, Sundays or legal holidays requiring the presence of
an inspector will be permissible upon the approval of the Engineer except in
emergencies. Should night work be permitted, required or desired to operate
continuous night work or for emergency night work, the lighting, safety and other
facilities which are deemed necessary for performing such night work shall be provided
by the Contractor and comply with the applicable safety codes. Night work, work on
Saturdays, Sundays or legal holidays, if performed, the Contractor shall receive no extra
payment, but compensation shall be considered as having been included in the prices
stipulated for the appropriate items of work as listed in the bid.

19. Record Drawings

Unless otherwise designated in the Special Provisions, the Contractor shall be
responsible for preparing various record drawings for the City's files. These drawings
shall be executed in the manner specified in the edition of the "City of New Britain,
Bureau of Engineering, Requirements for As-Built Maps" current at the time this
Contract was entered into. Typical maps and copies of the current standards are
available for review and purchase at the Bureau of Engineering.

20. Sewage and Water Flows Encountered

The Contractor shall furnish all equipment and take all precautions and steps necessary
and appropriate for conveying and perpetuating, in their entirety, all sanitary sewage,
storm, groundwater, surface water, and flood water flows encountered in the
prosecution of the Project Work in a safe, sanitary, and non-degrading manner. Such
work includes, if necessary and appropriate, but is not limited to, furnishing, installing,
and operating pumps and conduits, constructing coffer dams, diversion channels, and
sumps, the blocking of conduits, and other means and methods used for such
purposes.

Sanitary sewage flows shall be conveyed in a closed conduit and shall only be
discharged into the City's sanitary sewer system. Under no circumstances shall the
contractor willfully allow sewage flows to discharge to the storm drainage system,
surface drainways, or any surface water.

Water discharged to the storm drainage system, any surface drainway, or any surface
water shall be in accordance with the regulations and standards of the Connecticut
Department of Environmental Protection and/or any other regulating authority. In
addition, the discharge of water onto private property is only allowed with the prior
written permission of the subject property owner and the Engineer.



All aspects of handling sewage and water encountered during prosecution of the Project
work is subject to the supervision and approval of the Engineer. Any approval or
intervention of the Engineer in such matters in no way relieves the Contractor of any of
his responsibilities to comply with any and all applicable laws, regulations, permits,
orders, and/or directives established or given by a regulating authority, and/or the safe
perpetuation of any such flows.

The Contractor is responsible for knowledge of and compliance with all aspects of any
laws, regulations, permits, orders, and/or directives established or given by a regulating
authority relating to the handling of sewage and water flows associated with the Project.
The Contractor is responsible for obtaining all approvals, and for performing all
sampling, testing, and/or analyses, which may be required by the same.

The Contractor is also responsible for any damages to any facilities or properties as a
result of his efforts to handle sewage and water encountered, and for the complete
restoration of the same upon the completion of any measures which affected the facility
or property.

Except where a separate bid item (or items) is included in the Contract Documents for
such work, all work and other aspects of handling water and sewage flows shall be
considered as included in, and incidental to, the prices bid for the various bid items in
the Contract Documents. The Contractor will not be granted any additional
compensation, or any other extra, for any work or other aspect of handling water and
sewage flows which could have been reasonably expected to be required or necessary
in the prosecution of the Contract Work, or which is a result of the Contractor's actions,
lack of action, negligence, or failure to comply with any aspect of this Article, or any
other provision of the Contract Documents.

21. Pollution Control

The Contractor shall conduct his operations in conformity with all applicable permits,
regulations, and standards of the Connecticut Department of Environmental Protection,
and any other Federal, State, or local agency or authority having jurisdiction thereover,
concerning water, air, and noise pollution and the handling and disposal of toxic or
hazardous materials.

Pollution control measures shall apply to all contractor activities including, but not
limited to, the construction site, waste and disposal areas, borrow sites and gravel
banks, storage areas, haul roads, access roads, and detours.

In case of the failure on the part of the Contractor to perform pollution control work in a
timely manner, the Engineer may, upon 48 hours’ written notice, arrange for the
performance of the subject work by approved forces, and the cost thereof will be
deducted from any monies due, or which may become due, the Contractor under the
Contract. In the case of an emergency the Engineer may take such actions immediately
upon what he considers to be failure of the Contractor to perform pollution control work
in a timely fashion.

(@) Water Pollution Control Measures - The Contractor shall exercise every
reasonable precaution throughout the life of the contract to prevent, control and
abate siltation, sedimentation and pollution of all surface waters, underground
water systems and inland wetlands. The City of New Britain will obtain all



(b)

(©)

(d)

permits which may be required concerning inland wetlands and watercourses for
work appearing on the plans. The Contractor shall obtain any permits and pay
any fees required for work not included on the plans in the fulfillment of his
contract concerning the removal of material, depositing of material in, obstruction
of, construction within, altering or polluting of any inland wetland, tidal wetland,
coastal or navigable water, streams, ponds, lakes, water supplies or other water
bodies.

Construction operations in water areas shall be held to a practicable minimum
and shall be restricted to those areas which must be entered for the planned
construction and for temporary operations pursuant thereto. The frequent fording
of live streams shall be avoided during the construction and the use of temporary
bridges or culverts is preferred. Mechanized equipment shall not be operated
promiscuously in live streams. Roiling of waters shall be cause for the
construction of diversion dikes or settling basins to avoid sediment problems.

The banks and beds of waterways and impoundments shall be properly cleared
of all debris, falsework and obstructions placed therein or caused by the
construction operations, but which are not a part of the planned improvement.

The dumping of oil or other deleterious materials on the ground is expressly
forbidden. The Contractor shall provide a means of catching and retaining
drained oil, removed oil filters, or other deleterious materials and of properly
disposing of same, subject to the approval of the Engineer.

Air Pollution Control Measures - The Contractor shall exercise every reasonable
precaution throughout the life of the contract to safeguard the air resources of the
State by Controlling or abating air pollution as set forth by the Department of
Environmental Protection’s regulations. These measures shall include the
control and abatement of dust, fumes, mist, smoke, vapor, gas, aerosol, other
particulate matter, odorous substances or any combination thereof arising from
the construction operations, hauling, storage or manufacture of materials. All
trucks carrying materials susceptible to having pollutants enter the ambient air
are to be covered during transit.

Noise Pollution Control Measures - The Contractor shall take measures to control
the noise intensity to comply with the prescribed ratings as set forth by the
regulations of the Department of Environmental Protection, the Occupational
Safety and Health Administration and any other agency of the State or Federal
government.

Erosion and Sedimentation Control Measures - All watercourses shall be
protected from sedimentation, both during and after construction. This provision
applies particularly to dewatering activities, storage of excavated or stockpiled
material, trench excavation, and placement of compacted berms and
embankments. The Contractor shall control erosion and sedimentation in
accordance with the publication entitled "2002 Connecticut Guidelines for Soil
Erosion and Sediment Control" issued by the Connecticut Council on Soil and
Water Conservation, effective May 2002, or as otherwise approved by the
Engineer. Provisions shall include, but not be limited to, haybale check dams
across any outlet channels and at the toe of all embankments under construction,
and temporary culverts at all stream crossings, such that water which flows



downstream does not contain additional sediments due to the Project work. The
Contractor shall submit details of his erosion and sediment controls to the
Engineer for review.

(e) Cleaning of Adjacent Streets - The Contractor shall sweep, and use other
methods as necessary, to keep adjacent streets clean of mud, dirt, and debris
caused by Project activities. Such sweeping or other methods shall be used on a
daily basis when mud, dirt, or debris has been deposited on a street.

The Contractor is responsible for knowledge of and compliance with all aspects of any
laws, regulations, permits, orders, and/or directives established or given by a regulating
authority relating to pollution control associated with the Project. The Contractor is
responsible for obtaining all approvals, and for performing all sampling, testing, and/or
analyses, which may be required by the same.

Except where a separate bid item (or items) is included in the Contract Documents for
such work, all work and other aspects of pollution control shall be considered as
included in, and incidental to, the prices bid for the various bid items in the Contract
Documents. The Contractor will not be granted any additional compensation, or any
other extra, for any work or other aspect of handling water and sewage flows which
could have been reasonably expected to be required or necessary in the prosecution of
the Contract Work, or which is a result of the Contractor's actions, lack of action,
negligence, or failure to comply with any aspect of this Article, or any other provision of
the Contract Documents.

22. Contaminated or Hazardous Material

In the event the Contractor, during the prosecution of Contract Work, encounters any
material that is believed to be contaminated, toxic, or hazardous to person or the
environment, provided that the occurrence of, handling of, and protection of and from
the subject material was not contemplated at the time of Contract execution, the
Contractor shall immediately cease work in the immediate area and notify the Engineer.
If the nature of the material or the situation under which it is encountered is such that
immediate notification of the Connecticut Dept. of Environmental Protection or other
regulating agency, is required, such notification is the responsibility of the Contractor.

Upon said notification of the Engineer by the Contractor, the Engineer shall take the
steps deemed necessary for making investigations and determinations regarding the
handling of, protection of and from, and/or the disposal of the subject material. The
Engineer shall delineate, or have delineated, a "no-work" area in the vicinity of the
subject material within which all project work shall remain suspended until written
permission to the contrary is given by the Engineer. The Contractor shall follow all
directions and recommendations of the Department of Environmental Protection, or any
other regulating authority having jurisdiction, and shall comply with all applicable laws
and regulations, regarding the handling of, protection of and from, and/or disposal of the
subject material. The Contractor shall also cooperate fully with any special personnel
whom the Owner may retain the services of for the same.

23. Connection to Existing Work

The Contractor shall remove such existing masonry, concrete, equipment and piping as
iS necessary, in order to make the proper connections to the existing work at the



locations shown. Also, he shall make the necessary pipe line, roadway and other
connections required, in order that on completion of the Contract, water, sewage, or
storm water, or as the case may be, will flow through the pipe lines and structures. No
extra payment will be made for this work, but the entire cost shall be included in the unit
or lump sum prices bid for the various items of the work to be done under this Contract.

24. Snow Removal

If the Contractor's operations or occupancy of any public street or highway, or the rough
surfaces over any trench or area being maintained by the Contractor, shall interfere with
the removal or plowing of snow or ice by the public authorities or property owners, or
sanding of icy surfaces, in the ordinary manner with regular highway equipment, then
the Contractor shall perform such services for the public authority or property owner
without charge; or failing to do so, shall reimburse the said authority, owners or the City
for any additional cost they incur for doing such work occasioned by the conditions
arising from the Contractor's operations, occupancy or trench surfaces, together with
the damage to the equipment of said parties by those conditions, or claims of any party
for damage or injury or loss by reason of failure to remove snow or ice, or to sand the
icy spots under those conditions.

25. Inclement and Freezing Weather Conditions

In the event of temporary suspension of work, or during inclement weather, or whenever
the Engineer shall direct, the Contractor will, and will cause the Subcontractor to protect
carefully his and their work and materials against damage or injury from the weather. If,
in the opinion of the Engineer, any work or materials have been damaged by the failure
of the Contractor or Subcontractors to protect the work, such work or materials shall be
removed and replaced at the expense of the Contractor.

Unless written permission is given, work liable to be affected by frost or freezing shall be
suspended during freezing weather when work proceeds under freezing conditions the
Contractor shall provide approved facilities for heating the materials and for protecting
the finished work.

26.  Final Inspection and Certificate of Completion

Upon the completion of all work whatsoever required, the Contractor must submit a
written request to the City Engineer for a final inspection. The Engineer and/or his
representative, representatives of the governing authority of the completed project (re:
Public Works, Water Dept., etc.) and the Contractor shall hold a semi-final inspection of
all work to ascertain that the work is acceptable to the governing authority.

Unacceptable work shall be corrected at no additional costs. After approval, the
Engineer shall file a written certificate with the Owner and with the Contractor as to the
entire amount of work performed and compensation earned by the Contractor including
extra work and compensation thereof.

27. Payment to Contractor
The Owner agrees to pay the Contractor monthly or as nearly once a month as

possible, ninety-five (95%) percent of the whole amount due the Contractor for the
amount of work which the Engineer shall estimate as done up to the last day of that



particular month. Payment of the estimated bill shall follow within thirty days after the
receipt and approval of the estimate. It shall also be required in this Contract that the
weekly payrolls and basic records (reference General Conditions paragraph 53) be
submitted at the same time with the estimated monthly bill.

28. Change Order Limitation

Pursuant to Section 2-567 of the Code of Ordinances of the City of New Britain, no
change order shall be approved without competitive bidding, unless it is within the
scope of work of the original project and the total amount of such change order does not
exceed ten (10%) of the original price.

29. Final Payment and Liens

Thirty (30) days after the filing of such certificate of completion, the Owner shall pay to
the Contractor 95 percent of the amount therein stated, less all prior payments and
advances whatsoever to or for the account of the Contractor. All prior estimates and
payments, including those relating to extra work shall be subject to correction by this
payment which is throughout this Contract called Final Payment. The final 5% of the
total amount will be paid at the end of one year (12 months) maintenance period,
provided the whole of the work is at that time in conformity with the requirements of the
Contract; if not, then as soon thereafter as the work shall be made to conform thereto.
Said maintenance period for all parts of the work shall not commence prior to filing of
the certificate of completion. After final acceptance of the work, the Contractor may
request the filing a maintenance bond covering the maintenance period for the total
amount of the retained 5% percent. If the City approves the maintenance bond option,
the retained 5% percent shall then be paid to the Contractor.

Neither the final Contract payment nor any part of the retainage thereto shall become
due to the Contractor until he has, if required, delivered to the Owner either a complete
release of all liens arising out of the Contract or receipts in full in lieu thereof. In
addition, if required, the Contractor shall furnish the Owner an affidavit that states that
so far as he has knowledge or information, the releases and receipts described above
include all labor, material and equipment for which a lien could be filed. In the event a
subcontractor or materials provider is unwilling or unable to furnish a release or receipt
in full, the Contractor may furnish a bond satisfactory to the Owner to indemnify the
Owner against any liens. If any liens remain unsatisfied after all payments are made,
the Contractor shall refund to the Owner all monies that the latter may be compelled to
pay in discharging such a lien, including all costs and a reasonable attorney fee.

30. Disputes

(@)  All disputes arising under this contract or its interpretation, whether involving law
or fact or both, or extra work, and all claims for alleged breach of contract shall
within ten (10) days of commencement of the dispute be presented by the
Contractor to the Owner for decision. All papers pertaining to the claims shall be
filed in quadruplicate. Such notice need not detail the amount of the claim, but
shall state the facts surrounding the claim in sufficient detail to identify the claim,
together with its character and scope. In the meantime the Contractor shall
proceed with the work as directed. Any claim not presented within the time limit
specified within this paragraph shall be deemed to have been waived, except that
if the claim is of a continuing character and notice of the claim is not given within



ten days of its commencement, the claim will be considered only for a period
commencing ten days prior to the receipt of the Owner of notice thereof.

(b)  The Contractor shall submit in detail his claim and proof thereof. Each decision
by the Owner will be in writing and will be mailed to the Contractor by registered
mail, return receipt requested.

(c) If the Contractor does not agree with any decision of the Owner, he shall in no
case allow the dispute to delay the work but shall notify the Owner promptly that
he is proceeding with the work under protest and he may then except the matter
in question from the final release.

31. Arbitration and Litigation

Any controversy or claim arising out of or relating to this contract, or the breach thereof,
shall, at the option of the Owner, be settled by arbitration in accordance with the
Construction Industry Arbitration Rules of the American Arbitration Association and
judgment upon the award rendered by the Arbitrator(s) may be entered in any court
having jurisdiction thereof. The Owner shall exercise its option to arbitrate concurrent
with the rendering of its final decision on the claim. Should it fail to render a final
decision within the prescribed time or fail to exercise its option, the claim will be
determined in accordance with the Rules of the American Arbitration Association as
hereinbefore stated.

32. Purchase Assignment

The contractor or subcontractor offers and agrees to assign to the public purchasing
body all right, title and interest in and to all causes of action it may have under Section 4
of the Clayton Act, 15 U.S.C. Section 15, or under Chapter 624 of the General Statutes
of Connecticut, arising out of the purchase of services, property or intangibles of any
kind pursuant to a public purchase contract or subcontract. This assignment shall be
made and become effective at the time the public purchasing body awards or accepts
such contract, without further acknowledgment by the parties.

33.  Quality of Materials

All work done and materials furnished shall be new and of the best quality customarily
used in or furnished for installation of the character of that proposed. Many features of
the proposed work are described in detail herein, but the failure to describe any part of
the proposed work or any detail or appurtenance thereof shall not be an exception to
the above rule. The absence of requirements in the contract or specifications covering
details usually included in first-class installation of this type shall not excuse the
Contractor for their omission in this work.

34. Defective Materials

The Engineer may reject any or all defective or damaged material or any material not, in
his opinion, in conformity with the specifications. Material which may at any time be
rejected shall be promptly removed from the site. If the Contractor does not remove
defective material promptly after written notice, the Engineer may cause such removal
by such means as he shall select and at the Contractor's expense. No defective or



damaged materials shall be used in the work. All defective material shall be
conspicuously marked.

35. Uncovering and Corrective Work

If any portion of the work should be covered contrary to the request of the Engineer or
to requirements specifically expressed in the Contract Documents, it must, if required in
writing by the Engineer, be uncovered for his observation, and the Contractor shall bear
the costs of uncovering and recovering and shall be responsible for resulting delays,
even if the uncovered work is found to be in accordance with the Contract Documents.

The Contractor shall promptly correct all work rejected by the Engineer as defective or
as failing to conform to the requirements of the Contract Documents, whether observed
before or after Substantial Completion and whether or not fabricated, installed or
completed. The Contractor shall bear all cost of correcting such rejected work,
including compensation for the Engineer's additional services made necessary thereby.

If the Contractor fails to correct any such defective or nonconforming work to the
satisfaction of the Engineer within a reasonable time after notification of the same, the
Owner may, upon written notification to the Contractor of his intent to do so, separately
arrange for the work to be corrected as he deems fit; and deduct any costs associated
with the arrangements for and performance of the corrective work from any monies due,
or to become due, the Contractor. Should such costs exceed the monies due, or to
become due, the Contractor, than the Contractor shall be liable to the Owner for all
amounts exceeding those due, or to become due, the Contractor.

36. Protection of the Work

The Contractor shall protect all work done under this contract and all work done by
other contractors within the limits of this contract during the progress of the work and
until completion and acceptance, from injury by reason of any work under this contract
or by reason of any negligence on his part, or by reason of weather conditions.

37. Clean-up

Upon suspension or completion of the work or of any section thereof, the Contractor
shall remove all materials, equipment and rubbish and shall leave the premises in a
neat and orderly condition. The premises shall, during the progress of the work, be kept
clean, presentable and satisfactory to the Engineer, and shall be left so at the
completion of the contract.

38. Work Stoppages

Should the City be prevented or enjoined from proceeding with work either before or
after the start of construction by reason of any litigation or other reason beyond the
control of the City, the Contractor shall not be entitled to or assert claim for damage by
reason of said delay. However, time for completion of the work will be extended to such
reasonable time as the City may determine by means of a written Change Order.



39.

Sheeting, Shoring and Bracing

Where necessary, the sides of trenches and excavations shall be supported by
adequate sheeting, shoring, and bracing. The Contractor shall be held accountable and
responsible for the sufficiency of all sheeting, shoring, and bracing used and for all
damage to persons, property, streets or utilities resulting from the improper quality,
strength, placing, maintaining, or removing of the same. Where sheeting is removed,
care shall be taken not to disturb the new work or existing utilities and structures.

No sheeting is to be left in place unless expressly permitted by the Engineer. No direct
payment will be made for sheeting, shoring, and bracing, and compensation for such
work and all expenses incidental thereto shall be considered as included in the unit
prices bid for the various items of this contract.

40.

(@)

(b)

(©)

Compliance with Law

In the administration and execution of the Project, the Applicant shall comply with
all pertinent provisions of local, State and Federal law, and failure to do so shall
constitute a default by the Applicant under this Agreement.

The contract is subject to the provisions of Section 4-114a(a)-(e) of the
Connecticut General Statutes which state: "The contractor agrees and warrants
that in the performance of this contract he will not discriminate or permit
discrimination against any person or group of persons on the grounds of race,
color, retardation or physical disability, including, but not limited to, blindness,
unless it is shown by such contractor that such disability prevents performance of
the work involved, in any manner prohibited by the laws of the United States or of
the State of Connecticut. If the contract is for a public works project, the
contractor agrees and warrants that he will make good faith efforts to employ
minority business enterprises as subcontractors and suppliers of materials on
such project. The contractor further agrees to provide the Commission on
Human Rights and Opportunities with such information requested by the
commission concerning the employment practices and procedures of the
contractor as relate to the provisions of this section and Section 46a-56."

This contract is subject to the provisions of Executive Order No. Three of
Governor Thomas J. Meskill promulgated June 16, 1971 and, as such, this
contract may be canceled, terminated or suspended by the State Labor
Commissioner for violation or of noncompliance with said Executive Order No.
Three, or any State or Federal Law concerning nondiscrimination,
notwithstanding that the Labor Commissioner is not a party to this contract. The
parties to this contract, as part of the consideration hereof, agree that said
Executive Order No. Three is incorporated herein by reference and made a part
hereof. The parties agree to abide by said Executive Order and agree that the
State Labor Commissioner shall have continuing jurisdiction in respect to
contract performance in regard to nondiscrimination, until the contract is
completed or terminated prior to completion. The contractor agrees as part
consideration hereof, that this contract is subject to the guidelines and rules
issued by the State Labor Commissioner to implement Executive Order No.
Three and that he will not discriminate in his employment practices or policies,



(d)

41.

(@)

(b)

will file all reports as required, and will fully cooperate with the State of
Connecticut and the State Labor Commissioner.

This contract is subject to the provisions of Executive Order No. Seventeen of
Governor Thomas J. Meskill promulgated February 15, 1973, and as such, this
contract may be canceled, terminated or suspended by the Contracting agency
or the State Labor Commissioner for violation of or noncompliance with said
Executive Order No. Seventeen, notwithstanding that the Labor Commissioner
may not be a part to this contract. The parties to this contract, as part of the
consideration hereof, agree that the Executive Order No. Seventeen is
incorporated herein by reference and made a part hereof. The parties agree to
abide by said Executive Order and agree that the contracting agency and the
State Labor Commissioner shall have joint and several continuing jurisdiction in
respect to contract performance in regard to listing all employment openings with
the Connecticut Employment Service.

Termination for Convenience of the City

The City may terminate performance of work under this contract in whole, or,
from time to time, in part, if the City determines that termination is in its best
interest. The City shall terminate by delivering to the Contractor a Notice of
Termination specifying the extent of termination and the effective date.

After receipt of a Notice of Termination, and except as otherwise directed by the
City, the Contractor shall immediately proceed with the following obligations,
regardless of any delay in determining or adjusting any amounts due under his
clause:

(1) Stop work as specified in the notice.

(2) Place no further subcontracts or orders for materials, services, or facilities
related to the terminated work.

(3) Terminate all subcontracts to the extent they relate to the work terminated.

(4) Assign to the City, as directed by the City, all right, tittle, and interest of the
Contractor under the subcontracts terminated, in which case the City shall have
the right to settle or pay any termination settlement proposal arising out of those
terminations.

(5) With approval or ratification to the extent required by the City, settle all
outstanding liabilities and termination settlement proposals arising from the
termination of subcontracts; the approval or ratification will be final for the
purposes of this clause.

(6) As directed by the City, transfer title and deliver to the City () the fabricated
or unfabricated parts, work in process, completed work, supplies, and other
material produced or acquired for the work terminated, and (ii) the completed or
partially completed plans, drawings, information, and other property that, if the
contract had been completed, would be required to be furnished to the City.

(7) Complete performance of the work not terminated.
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(d)

(e)

(f)

(8) Take any action that may be necessary, or that the City may direct, for the
protection and preservation of the property related to this contract that is in the
possession of the Contractor and in which the City has or may acquire an
interest.

(9) Use its best efforts to sell, as directed or authorized by the City, any property
of the types referred to in subparagraph (6) above; provided, however, that the
Contractor (I) is not required to extend credit to any purchaser and (i) may
acquire the property under the conditions prescribed by, and at prices approved
by, the City. The proceeds of any transfer or disposition will be applied to reduce
any payments to be made by the City under this contract, credited to the price or
cost of the work, or paid in any other manner as directed by the City.

After expiration of the plant clearance period as defined in Subpart 45.6 of the
Federal Acquisition Regulation, the Contractor may submit to the City a list,
certified as to quantity and quality, of termination inventory not previously
disposed of, excluding items authorized for disposition by the City. The
Contractor may request the City to remove those items or enter into an
agreement for their storage. Within fifteen days, the City will accept title to those
items and remove them or enter into a storage agreement. The City may verify
the list upon removal of the items, or if stored, within 45 days of the submission
of the list, and shall correct the list, as necessary, before final settlement.

After termination, the Contractor shall submit a final termination settlement
proposal to the City in the form and with the certification prescribed by the City.
The Contractor shall submit the proposal promptly, but no later than 1 year from
the effective date of termination, unless extended in writing by the City upon
written request of the Contractor within this 1 year period. However, if the City
determines that the facts justify it, a termination settlement proposal may be
received and acted upon after 1 year or any extension. If the Contractor fails to
submit the proposal within the time allowed, the City may determine, based on
the information available, the amount, if any, due the Contractor because of the
termination and shall pay the amount determined.

Subject to paragraph (d) above, the Contractor and the City may agree upon the
whole or any part of the amount to be paid because of the termination. The
amount may include a reasonable allowance for profit on work done. However,
the agreed amount, whether under this paragraph (e) or (f) below, exclusive of
costs shown in subparagraph (f)(3), may not exceed the total contract price as
reduced by (1) the amount of payments previously made and (2) the contract
price of work not terminated. The contract shall be amended and the Contractor
paid the agreed amount. Paragraph (f) below shall not limit, restrict, or affect the
amount that may be agreed upon to be paid under this paragraph.

If the Contractor and the City fail to agree on the whole amount to be paid
because of the termination of work, the City shall pay the Contractor the amounts
determined by the City as follows, but without duplication of any amounts agreed
on under paragraph (e) above:
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(h)

(1) The contract price for completed supplies or services accepted by the City
(or sold or acquired under subparagraph (b)(9) above) not previously paid for,
adjusted for any saving of freight and other charges.

(2) The total of-

(i) The costs incurred in the performance of the work terminated, including
initial cost and preparatory expense allocable thereto. but excluding any
costs attributable to supplies or services paid or to be paid under
subparagraph (f)(1) above;

(i) The cost of settling and paying termination settlement proposals under
terminated subcontracts that are properly chargeable to the terminated
portion of the contract if not included in subdivision (I) above; and

(i) A sum, as profit on subdivision (I) above, determined by the City
under 49.202 of the Federal Acquisition Regulation, in effect on the date of
this contract, to be fair and reasonable; however, if it appears that the
Contractor would have sustained a loss on the entire contract had it been
completed, the City shall allow no profit under this subdivision (iii) and
shall reduce the settlement to reflect the indicated rate of loss.

(3) The reasonable costs of settlement of the work terminated, including-

(i) Accounting, legal, clerical, and other expenses reasonably necessary
for the preparation of the termination settlement proposals and supporting
data;

(i)  The termination and settlement of subcontracts (excluding the
amounts of such settlements); and

(i)  Storage transportation and other costs incurred, reasonably
necessary for the preservation, protection, or disposition of the termination
inventory.

Except for normal spoilage, and except to the extent that the City expressly
assumed the risk of loss, the City shall exclude from the amounts payable to the
Contractor under paragraph (f) above, the fair value, as determined by the City,
of property that is destroyed, lost, stolen, or damaged so as to become
undeliverable to the City or to a buyer.

The cost principles and procedures of Part 31 of the Federal Acquisition
Regulation, in effect on the date of the contract, shall govern all costs claimed or
agreed to under this clause.

() The Contractor shall have the right of appeal, under the Disputes clause, for any

determination made by the City under paragraph (d), (f), or (k), except that if
the Contractor failed to submit the termination settlement proposal within the
time provided in paragraph )d) or (k), and failed to request a time extension,
there is no right of appeal. If the City has made a determination of the
amount due under paragraph (d), (f), or (k), the City shall pay the Contractor
(1) the amount determined by the City if there is no right of appeal or if no
timely appeal has been taken, or (2) the amount finally determined on an
appeal.
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In arriving at the amount due the Contractor hereby , there shall be deducted:

(1) All unliquidated advanced or other payments to The Contractor under the
terminated portion of this contract;

(2) Any claim which the City has against the Contractor under this contract;
and

(3) The agreed price for, or the proceeds of sale of, materials, supplies or
other things acquired by the Contractor or sold under the provisions of this
clause and not recovered by or credited to the City.

If the termination is partial, the Contractor may file a proposal with the City for an
equitable adjustment of the price(s) of the continued portion of the contract. The
City shall make any equitable adjustment agreed upon. any proposal by the
Contractor for an equitable adjustment under this clause shall be requested
within 90 days from the effective date of termination unless extended in writing by
the City.

(1) The City may, under the terms and conditions it prescribes, make partial
payments and payments against incurred by the Contractor for terminated
portions of the contract, if the City believes the total of these payments will
not exceed the amount to which the Contractor will be entitled.

(2) If the total payments exceed the amount finally determined to be due, the
Contractor shall repay the excess to the City upon demand, computed with
interest at the rate established by the Secretary of the Treasury under 50
U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the
date the excess payment is received by the Contractor to the date the excess
is repaid. Interest shall not be charged on any excess payment due to a
reduction in the Contractor's termination proposal because of a retention or
other disposition of termination inventory until 10 days after the date of
retention or disposition, or a later date determined by the City because of the
circumstances.

(m) Unless otherwise provided for in this contract or by statute, the Contractor shall

maintain all records and documents relating to the terminated portion of this
Contractor three years after final settlement. This includes all books and other
evidence bearing on the Contractor's costs and expenses under this contract.
The Contractor shall make these records and documents available to the City, at
the Contractor's office, at all reasonable times, without any direct charge. If
approved by the City, photographs, microphotographs, or other authentic
reproductions may be maintained instead of original records and documents.



NOTICE TO CONTRACTORS

NOTICE TO CONTRACTOR = SPECIAL PROVISIONS

The following Special Provisions are hereby incorporated and made part of this
contract. Should a conflict occur between the City of New Britain requirements and the
State of Connecticut requirements, the requirements of the State shall apply in all
cases.

NOTICE TO CONTRACTOR = CITY OF NEW BRITAIN DISCLAIMER

City of New Britain bidding and other information and documents which are obtained
through the Internet, World Wide Web Sites or other sources are not to be construed to
be official information for the purposes of bidding or conducting other business with the
City.

It is the responsibility of each bidder and all other interested parties to obtain all bidding
related information and documents from official sources with the City.

Persons and/or entities which reproduce and/or make such information available by any
means are not authorized by the City to do so and may be liable for claims resulting
from the dissemination of unofficial, incomplete and/or inaccurate information.

NOTICE TO CONTRACTOR — GENERAL SPECIAL PROVISIONS
1. Notification of Anticipated Start Date

The Contractor shall notify the City of New Britain inspector assigned to the project
assignment, or if the Contractor is not aware of an inspector being assigned, the City
Engineer, at 612-5035, a minimum of five (5) working days prior to commencing work
on the project assignment.

2. City Requirements Not Waived

Failure to include any specification requirement of the City of New Britain from the
Contract Documents shall not be construed as reason to waive or eliminate the
requirement from applying to work performed under this contract.

3. Existing Laterals Conveying Improper Flow

During construction, should the Contractor find an existing house sanitary lateral that is
running with clear/clean water or a storm water lateral that is running with sewage, he
shall notify the Board of Public Works to dye test said lateral prior to his reconnection to
the new sanitary sewer/or storm water sewer to eliminate any cross connections from
the sanitary sewage system or the storm water system.

4. New Sewer and Storm Mains to be Video Inspected

The City of New Britain requires that all sanitary and storm water sewer main
installations be video inspected in the presence of the City inspector before the final
acceptance of work. The final video shall remain the property of the City. Live sanitary
sewers require testing and sealing of all joints and vacuum testing of sanitary manholes
before acceptance by the City.



NOTICE TO CONTRACTOR — PROTECTION OF UNDERGROUND UTILITIES

The Contractor is hereby instructed to follow established “Call Before You Dig”
procedures.

The Contractor is hereby advised that placement of heavy equipment and materials or
the traversing of heavy construction equipment over underground utilities which might
damage utility shall be reviewed and approved by the Engineer.

The Contractor shall consider in his bid any inconvenience and work required for this
condition. The work to repair or replace any damage caused by the Contractor’s
operations will be made solely at the Contractor’s expense.

NOTICE TO CONTRACTOR — UTILITY COORDINATION

In addition to the requirements of the Supplemental General Conditions Section 15,
Existing Underground Utilities, Protection, and Responsibility, the Contractor is advised
of the following Utility coordination items.

The Contractor will be responsible for the protection and support of utilities within the
project limits. The Contractor is responsible for the design, method and manner of
installations of temporary supports, if needed. The design for temporary supports must
be submitted to the Engineer for review and approval.

The Contractor shall coordinate construction activities with the utility companies and
develop a construction schedule accordingly. Any schedule delays due to utility
coordination is the responsibility of the contractor and should be kept to a minimum.
The Contractor should note that he will be required to reset casting of any utility work
constructed and completed prior to the Contractor performing his work at any location
within the project limits to final grade.

NOTICE TO CONTRACTOR - UTILITY RELOCATION WORK
The Contractor is advised that utility relocations may be required for this project.

The Contractor shall install all proposed utilities while maintaining existing utility
services live at all times. In addition the Contractor shall stake out the proposed
construction survey base line and provide bench marks for any utility company requiring
this service for their use in relocation of their facility. The cost of this service shall be
included in the lump sum.

NOTICE TO CONTRACTOR — PERFORMANCE AND MATERIAL BOND

The Contractor shall provide each and every time they are assigned to conduct Utility
Work a Performance and Material Bond to the Owner for the project and work they will
be performing.




NOTICE TO CONTRACTOR — LIST AND CONTACTS OF UTILITY PERSONNEL
Prior to the commencement of construction, the Contractor shall contact, coordinate and
maintain close liaison with the following Utility Companies:

City of New Britain (Public Works) ........ Mark E. Moriarty.. (860) 826-3374
New Britain Utility Department .................... Ken Marzi....... (860) 826-3538

NU - Connecticut Light & Power...... ,....Darrell M. Bowman...... (203) 271-4706
United Cable Service ..........ccoovieiennnnn. Todd G. Menard......... (860) 613-3079
dba Comcast Cable

SBC Southern New England Tel. Co......... Drew Lewinski......... (203) 238-5657
dba AT&T

Connecticut Natural Gas Corp................. Vasant Patel........... (860) 727-3114

NOTICE TO CONTRACTOR — FIRE DEPARTMENT, POLICE & EMERGENCY
MEDICAL SERVICES

The Contractor shall contact the Fire Department, Police and Emergency Medical
Services, prior to work and establish coordination necessary as to disruption of services
during construction.

NOTICE TO CONTRACTOR — SAFEGUARDING OF RESIDENCES AND
PEDESTRIANS

The Contractor shall maintain and protect traffic operations at all driveways and provide
adequate sightline. The Contractor shall not restrict sightline with construction
equipment when not actively working. The Contractor shall provide and maintain safe
pedestrian operation on existing sidewalk or temporary bituminous walks at all times
during and after construction hours. The Contractor shall provide adequate protection
between work area and pedestrian sidewalk activities as directed by the Engineer.

NOTICE TO CONTRACTOR = NOTIFICATION TO OWNERS AND RESIDENTS

The Contractor is responsible for notifying all owners and residents which will be
affected by construction at no additional cost to the City. This notification shall be done
five (5) business days prior to the start of construction. If the construction affects
owner/resident parking, the contractor shall coordinate with the Engineer and Police
Department to ensure adequate parking is provided.

NOTICE TO CONTRACTOR — PROCESSED AGGREGATE BASE

All processed aggregate base for bituminous and concrete sidewalks, pedestrian
ramps, curbs, driveway ramps and any other applicable items shall be replaced and
installed to the required depths. The cost of processed aggregate base is included in
the lump sum price of the Assignment.

NOTICE TO CONTRACTOR — PAVEMENT RESTORATION

Restoration of all pavement including temporary pavement repair, permanent pavement
repair and any adjacent pavement restoration required for installing curbing shall be
included for payment in the lump sum price of the Assignment..




NOTICE TO CONTRACTOR — RESTORATION OF ADJACENT GRASS AREAS
Restoration of all grassed shall be included for payment in the lump sum price of the
Assignment.

NOTICE TO CONTRACTOR — PROJECT INTENT

It is the intent of the City of New Britain to have completed under this Bid on an on-call
basis various removal of illicit connections from the storm drainage system and the
sanitary sewer system and related work at various locations and at various times at the
direction of and as seen fit by the Director of Public Works, or his designee. The
Director shall determine the specific scope of work to be assigned under this Contract
and may apportion such work in any manner deemed fit. It is intended that each scope
of work will represent an individual Assignment.

NOTICE TO CONTRACTOR = MULTIPLE AWARDS

The City may award contracts under this Bid to any number of submitting bidders as it
deems qualified. Award will be based on the Bidder’s responsiveness to the
requirements of this bid package, experience, past performance, and financial
responsibility. No amount of work is guaranteed to any bidder that is awarded a
contract under this bid.

NOTICE TO CONTRACTOR — MEANS OF ASSIGNMENT

When an amount of work has been determined to be completed under this Bid, the
Director shall assign the work to the “lowest available qualified contractor” based on the
following: 1) total price of the work based on the bids associated with the various
awards; 2) past performance of the vendor on work previously undertaken under this
Bid; and 3) availability of the contractor to perform the work in a timely manner.

A period of two (2) consecutive [City] working days (48 hours), Saturdays, Sundays, and
holidays excluded, will be the time limit for attempting to contact a low bid contractor
prior to contacting the next applicable successive bidder. The availability of a contractor
to start the work when requested, which may be as soon as ten (10) working days
following the receipt of the subject purchase order, and the ability to commit to diligently
perform and complete the work in a timely manner will be considered in selecting the
lowest available qualified bidder. In case of an “urgent” situation, as determined by the
Director, the City may shorten the availability to start and complete times as deemed
appropriate.

Every assignment of work under this bid requires a separate purchase order to be
received by the contractor to be enacted. Any work performed by a contractor prior to
the receipt of a purchase order from the City for such work shall be considered
unauthorized and solely at the risk of the contractor.

NOTICE TO CONTRACTOR — CONTRACT TERM
The Contract is for the years 2015 and 2016

NOTICE TO CONTRACTOR — UNRESPONSIVE VENDOR

In the event that a contractor is determined by the Engineer to be unresponsive with
respect to any assignment, through, but not limited to, failure to begin work, prosecute
work, and/or complete work in a timely manner, or failure to carry out any reasonable




directive of the Engineer or the Director, or by creating and/or failing to remedy in a
timely manner any situation that poses a threat of harm to person or property, or
otherwise failing to satisfactorily give the service required or meet reasonable
production standards, then the subject assignment may be terminated by the Engineer
in writing to the contractor, and the remainder of the subject work assigned to another
contractor under this Bid. The terminated contractor shall be due payment for any and
all items of work successfully completed to the intent and specifications of the Contract
Documents, less the additional cost to the City to have the subject work completed by
another contractor plus any additional expenses incurred by the City associated with
securing and/or completing the subject work. In no way does any action by the City
under this provision reduce or limit the City’s right or privilege to enforce or take action
under any other provision of these Contract Documents or any governing law.

NOTICE TO CONTRACTOR = LICENSES AND PERMITS

A bidder is not required to hold a current concrete construction license with the New
Britain Department of Public Works to bid. The contractor will need to meet all
licensing, bonding and insurance requirements prior to the award of the contract.
Contractors shall be required to obtain and pay all costs associated with all applicable
permits associated with subject work. The contractor is required to obtain and pay for
any applicable State Permits.

NOTICE TO CONTRACTOR — PAYMENTS

Except for the event where the anticipated duration of an assignment exceeds forty (40)
days, work shall be measured and invoiced upon substantial completion of each
assignment. Within thirty (30) calendar days of substantial completion of an assignment
and/or any associated punch list work, the contractor shall prepare and submit to the
Engineer an accurate invoice of the quantities of work completed for the convenience of
the Engineer in preparing payment approval. Actual payment, however, shall be solely
based on the Engineer's measurements and approval of satisfactorily completed work.
Payment shall be made within 45 days of receipt of an acceptable invoice for work
completed. Payment for substantial completion of work shall constitute the Certificate of
Completion for the assignment; the contractor, however, remains responsible to
complete any remaining work (i.e. punch list items) in a timely manner. Failure of a
contractor to complete punch list work in a timely manner shall be cause for restriction
of further assignments under this Bid.

NOTICE TO CONTRACTOR — GUARANTEE

The contractor shall guarantee quality and workmanship of all materials used and work
performed under this Bid for a period of two (2) years following the Certificate of
Completion for the subject work. Any failure or marked degradation of the quality of any
component of the work that cannot be predominantly attributed to a source or event
outside said quality and workmanship shall be promptly repaired/restored/replaced by
the contractor to a condition equivalent to new at no cost to the City.

NOTICE TO CONTRACTOR = TRAFFIC OFFICERS

The cost for the services of uniformed traffic officers at project work sites within the
City’s rights-of-way shall be reimbursed to the contractor with an addition of 5% for
overhead. The contractor shall produce appropriate invoices for any such services prior
to reimbursement. The purchase order shall make an assumption as to the amount of
such services required for any assignment; the contractor shall only be reimbursed for
services actually rendered. Inefficient use of traffic officers shall be cause for restriction
of further assignments under this Bid.




NOTICE TO CONTRACTOR — CONTINUANCE OF WORK UNTIL COMPLETION

In the event the contract period expires and an awarded contractor has not completed
assignments that are underway, the contractor shall be allowed to complete the
assignment if the following conditions are met:

1. Contractor requests to complete the assignment underway.
2. Contract prices at the time of contract expiration remain in effect.

3. All other contractual obligations and conditions remain in effect.

NOTICE TO CONTRACTOR — ROOT INTERFERENCE

Where roots of trees or other plants, regardless of size, encroach upon the work area or
otherwise interfere with proper performance of project work, the contractor shall furnish
all labor and equipment to properly remove and dispose of the interfering roots. The
contractor shall coordinate this work with the City Engineer. Such work shall be
considered included in and incidental to other items of work and no additional
compensation shall be warranted or paid for the same.

NOTICE TO CONTRACTOR — REMOVAL OF TREES, BRUSH, AND DEBRIS

The contractor shall trim and remove from any and all job locations all tree parts, brush,
bushes, shrubs and other debris cleared as site preparation on a daily basis. Trees,
brush, bushes, shrubs and other debris shall be trimmed and removed as directed by
the Engineer to accomplish the assigned work. Such work shall be considered included
in and incidental to other items of work and no additional compensation shall be
warranted or paid for the same.

NOTICE TO CONTRACTOR — NOISE POLLUTION

The Contractor shall take measures to control the noise intensity caused by his
construction operations and equipment, including but not limited to equipment used for
drilling, pile driving, blasting, excavation or hauling.

All methods and devices employed to minimize noise shall be subject to the continuing
approval of the Engineer and in accordance with the City of New Britain Ordinance
Article V. Noise, Sec. 16-103-(16) & (17), Sec. 16-104-(7) (9) & (10). The maximum
allowable level of noise at the nearest residence or occupied building shall be 90
decibels on the “A” weighted scale (DBA). Any operation that exceeds this standard will
cease until a different construction methodology is developed to allow work to proceed
within the 90 DBA limit.



SPECIAL TECHNICAL SPECIFICATIONS
STS-1. On-Call Utility Work

A. Description

The work specified in the item on-call utility work shall include full compensation for the
layout, equipment, labor, materials and incidentals necessary to properly complete the
utility work related to the repair of sanitary and storm sewers and the removal of illicit
connections into the municipal storm drainage or sanitary sewer system as approved or
specified by the City Engineer.

On-call utility work shall include the installation of a new sanitary service from an
existing private property to an existing sanitary line in the street or the installation of a
new drain service from an existing private property to an existing storm line in the street.
The work shall include all excavation, excavation support, dewatering, by-pass
pumping, saw cutting of bituminous concrete pavement, cement concrete, removal and
disposal of excess materials, disconnection of the illicit connection, installation of new
sanitary pipe or storm pipe, sanitary chimney, sanitary cleanout, bedding material,
backfill material, compaction, granular fill, property restoration, sidewalk restoration,
resetting of curb, temporary pavement and permanent restoration.

The Work may include, but is not limited to, the following New Britain Standard
Specification items (referred to as NBSS) and supplemental items (referred to as STS):

SPEC NO. ITEM DESCRIPTION
NBSS 1.02 | Maintenance and Protection of Traffic
NBSS 1.10 | Restoration
NBSS 2.03 | Trench Excavation (0-12' Deep)
NBSS 2.05 | Test Pit
NBSS 2.10 | Processed Aggregate Base
NBSS 2.11 | Processed Stone
NBSS 2.12 | Granular Fill
NBSS 2.13 | Bedding Material for Flexible Pipe
NBSS 3.04 | 6" PVC Sanitary Sewer Connection
NBSS 3.04 | 8" PVC Sanitary Sewer Connection
NBSS 3.04 | Sanitary Chimney
NBSS 3.04 | Sanitary Cleanout
NBSS 3.06 | Sewage Flow Bypass Pumping
NBSS 3.12 | Abandoning Pipe and Conduits
NBSS 4.03 | Concrete Curbing
NBSS 4.03 | Concrete Sidewalk
NBSS 4.03 | Concrete Driveway Ramp
NBSS 4.04 | Granite Curbing - Straight
NBSS 4.04 | Granite Curbing - Curved
NBSS 5.02.01 | Standard Temporary Pavement Repair
NBSS 5.02.02 | Standard Permanent Pavement Repair
SPEC NO. ITEM DESCRIPTION
NBSS 5.04 | Bituminous Concrete Curbing
NBSS 5.05 | Bituminous Concrete Sidewalk
NBSS 5.05 | Bituminous Concrete Driveway




NBSS 5.05 | Bituminous Concrete Driveway - Commercial
STS Internal Plumbing Modifications, All Types & Sizes
STS Foundation Coring
NBSS 5.08 | Pavement Markings
STS Remove and Reset Fencing - All Types
STS Remove and Rebuild Retaining Walls - All Types
STS Remove and Rebuild Non-Retaining Walls - All Types
STS Remove and Reset Granite Curb
STS Remove and Reset Brick / Paver Walkways or Driveways
NBSS 6.01 | Furnishing and Placing Topsoil
NBSS 6.02 | Mulch, All Types
NBSS 6.03 | Turf Establishment
STS Remove and Restore Plantings
STS Tree Pruning
STS Root Pruning

B. Materials and Construction Methods

Work under this Contract shall be satisfactorily completed and acceptance of the work
in accordance with the City of New Britain Standard Specifications for Municipal
Construction dated May 2008, with the latest revisions (referred to as New Britain
Standard Specifications or NBSS), State of Connecticut Department of Transportation
Form 816, Standard Specifications for Roads, Bridges, and Incidental Construction, with
the latest supplements and as amended (referred to as Form 816), and the American
Standard for Nursery Stock (ANSI Z60.1-2004), as amended, and these Contract
Documents.

In addition, the following requirements shall be followed:
Sanitary Chimney

The work for the sanitary chimney shall include a wye or tee connection to
existing main.

Internal Plumbing Modifications, All Types and Sizes
All work shall be performed in accordance to state and local building codes.

Foundation Coring

The work under this sub-item shall consist of coring foundations and
furnishing

and installing pipe penetration assemblies, complete in place, including
coring foundations, pipe sleeves, wall castings, sealing materials, bonding
compounds, grout, and all necessary labor, materials, equipment and
incidentals and performing all operations required to complete the work as
specified on the plans or as directed by the City Engineer.

All work shall be performed in accordance to state and local building codes.



Remove and Reset Fencing — All Types
All work shall be done in conformance with Sections 9.05 “Stone Wall
Fence”, 9.06 “Wire Fence”, 9.07 “Barways”, 9.08 “Farm Wall Fence”, and
9.13 “Chain Link Fence” of Form 816.

The work under this sub-item shall consist of removing and resetting all
types of fencing, complete in place, including excavation, backfill, cement
masonry, bedding material, paint, and all necessary labor, materials,
equipment and incidentals and performing all operations required to
complete the work as specified on the plans or as directed by the Engineer.

Existing fence elements which, in the judgment of the City Engineer, are
unsuitable for reuse due to deterioration, or from damage caused by the
Contractor’s operation, shall be replaced with new materials of matching
type, size and, in the case of wood fences, wood species. No separate
payment will be made for the excavation, backfill and any necessary new
materials and all costs shall be included in the unit bid price.

Remove and Rebuild Retaining Walls — All Types
All work shall be done in conformance with the Section 5.06 “Retaining
Walls, Endwalls, and Steps” of Form 816.

The work under this sub-item shall consist of removing and rebuilding all
types of retaining walls, complete in place, including excavation, backfill,
cement masonry, bedding material, paint, and all necessary labor,
materials, equipment and incidentals and performing all operations required
to complete the work as specified on the plans or as directed by the City
Engineer.

If the work includes railroad tie retaining wall, the existing railroad ties
currently used as a wall shall be removed and reset similar to existing as
directed by the City Engineer. If the railroad ties are unsuitable for reuse,
they shall be replaced with new ties similar to the existing ones in size,
color, finish and treatment to the satisfaction of the City Engineer.

If the work includes granite retaining wall, the following construction
methods shall be followed:

1. Removal: A trench of sufficient width and depth shall be excavated so
that the present granite wall can be removed without damage.

2. Protection: The Contractor shall protect all granite sections and keep it
in satisfactory condition until the acceptance of the entire contract.
Particular care will be required to prevent any unsatisfactory discoloration of
the granite. The Contractor shall replace any existing granite sections that
are to be reset, which is lost or damaged as a result of his operations, or
because of his failure to store and protect it in a manner that would
eliminate its loss or damage.



3. Adjustment: The length of any section of granite, shall be altered by
cutting in order to fit closures as necessary. The ends of all stones shall be
square with the planes of the top and face so that when the stones are
placed end-to-end as closely as possible, no space shall show in the joint at
the top and face of more than 3/4 inch for the full width of the top and the
exposed face.

4. Relaying: The Construction methods for resetting all granite wall
sections, in the final location shall conform to the details provided on the
plans and shall meet the minimum requirements of Subsection 501.60 to
501.62, 501.65 and 501.67. All sections shall be set on a continuous Class
D cement concrete bedding which shall be adjusted so that the top of the
granite wall will match the existing finish grade.

5. Discarding: Any section of granite wall not damaged through lack of
protection or carelessness by the Contractor but deemed by the City
Engineer as unsatisfactory or not required for relaying, will be discarded. It
will be the Contractor's responsibility to dispose of any discard granite
without additional compensation.

Remove and Rebuild Non-Retaining Walls — All Types
All work shall be done in conformance with the Section 9.08 “Farm Wall
Fence” of Form 816.

The work under this sub-item shall consist of removing and rebuilding all
types of non-retaining walls, complete in place, including excavation,
backfill, cement masonry, bedding material, paint, and all necessary labor,
materials, equipment and incidentals and performing all operations required
to complete the work as specified on the plans or as directed by the City
Engineer.

Remove and Reset Granite Curb
All work shall be done in conformance with the Section 4.04 “Granite
Curbing” of the New Britain Standard Specifications and Sections 8.13
“Stone Curbing” and 8.14 “Reset Stone Curbing” of Form 816.

The work under this sub-item shall consist of removing and resetting granite
curb, complete in place, including excavation and backfill, Portland cement
concrete, bituminous concrete for patching after the curb installation is
complete, any saw cutting for removal of the curb, any cutting of the curb
and for all incidentals required to finish the work, complete and accepted by
the City Engineer.

Where wheelchair ramps and driveways are to be constructed the existing
curb shall be used for the transition curb to the maximum extent possible.
Therefore the work shall require the removal of sufficient length of the
existing curb to provide adequate transition, any cutting of the curb either in-
place or after removal, and resetting the curb. The contractor shall be
responsible for determining the exact lengths of curb based on field
conditions, New Britain Standard Specifications, and the Connecticut
Department of Transportation Highway Design Manual.



Remove and Reset Brick/Paver Walkways or Driveways

The work under this sub-item shall consist of removing and resetting
brick/paver walkways or driveways, complete in place, including full
compensation for replacing broken bricks or stones, removing, cleaning and
relaying them, for furnishing and placing the bedding and jointing materials
including the concrete base, necessary excavation, and all other materials,
labor and equipment required to make the work complete or as directed by
the City Engineer.

Walkways and or driveways to be removed and reset shall have their
existing bricks or stones removed and cleaned of the jointing material. Any
brick or stone broken or damaged during this work shall be replaced by the
Contractor to match existing in color, texture and thickness. The extent of
the removal shall be determined by the City Engineer. The walkway or
driveway shall be sloped smoothly and evenly without dips or distinct breaks
when re-laid. The joints and the base shall be similar to the existing
walkway or driveway. The existing bedding shall be cleaned of all debris
and properly prepared for the addition of more bedding as required. The
bedding shall match existing.

Remove and Restore Plantings
All work shall be done in conformance with the Sections 6.02 “Landscape
Planting” of the New Britain Standard Specifications and Section 9.49
“Furnishing, Planting and Mulching Trees, Shrubs, Vines and Ground Cover
Plants” of Form 816.

The work under this sub-item shall consist of carefully removing and
transplanting shrubs as shown on the plans and directed by the City
Engineer. The shrubs shall be replanted on the same property at a location
designated by the City Engineer. The work shall include moving the plants
from their present location, securing a temporary water service and
establishing a temporary irrigation system, providing temporary mulch and
then subsequently moving the plants to their final location as specified,
complete in place, including full compensation for replacing lost plants,
necessary excavation, and all other materials, labor and equipment required
to make the work complete or as directed by the City Engineer.

The work shall consist of carefully removing and transplanting shrubs as
shown on the plans and directed by the City Engineer. The shrubs shall be
replanted on the same property at a location designated by the City
Engineer.

Shrubs to be transplanted shall be removed and replanted at the designated
location prior to any activities that may damage the shrubs. Installation of
plant material will not be delayed pending completion of all other
construction throughout the project.



The shrubs to be transplanted shall be removed from their present location
and placed on the lawn of the residence from which they were removed as
directed. The equipment utilized will be specifically designed for the
transplanting of mature shrubs and trees. At the temporary location, the
plants shall be thoroughly mulched. A temporary irrigation system shall be
established in order to insure that the rootball remains continually moist.

Upon completion of the construction operation the shrubs shall be moved to
their final location and replanted and mulched. The temporary irrigation
system shall be provided for a minimum of two months or as directed by the
City Engineer.

A portion of the shrubs will die due to the shock of transplantation during the
l-year establishment period. All plants lost either due to shock of
transplantation or the Contractor’'s carelessness or negligence shall be
replaced in kind at the expense of the Contractor.

Tree Pruning
All work shall be done in conformance with the Section 9.49 “Furnishing,

Planting and Mulching Trees, Shrubs, Vines and Ground Cover Plants” of
Form 816.

The work under this sub-item shall consist of carefully cutting back limbs
and branches of trees to be preserved only to the extent necessary for
construction as shown on the plans and directed by the City Engineer. The
work shall include pruning the limbs and branches of, complete in place,
including full compensation for all materials, labor and equipment required
to make the work complete or as directed by the City Engineer.

Trim neatly, and cleanly so that the remaining tree will not be damaged and
healing will be facilitated. Where limbs and branches over 1 inch in
diameter have been cut, the newly cut area of the tree shall be given a
thorough application of approved tree-healing paint.

Root Pruning
All work shall be done in conformance with the Section 9.49 “Furnishing,

Planting and Mulching Trees, Shrubs, Vines and Ground Cover Plants” of
Form 816.

The work under this sub-item shall consist of carefully pruning of existing
tree roots so as to allow the work to occur without extensive damage to the
root systems of nearby plant material. This specification shall be applied to
all trees affected by any and all excavation necessary to the installation of
the work as shown on the plans. All work shall conform with these
Specifications, as shown on the plans and/or as directed by the Landscape
Inspector. The work shall include hand excavation, backfill, marking,
trimming, and all other materials, labor and equipment required to make the
work complete or as directed by the City Engineer.



Paint will not be used on wounds caused by pruning. The machinery to be
used will be a Vermeer CRC-24 Rock Wheel, the Vermeer V430A Root
Cutter or an approved equal. The "approved equal” must be approved by
the Landscape Inspector. Trenchers will not be permitted. Any hand
equipment shall require the approval of the Landscape Inspector. Only
those tools which provide a clean cut shall be approved.

Root pruning shall not occur between June 15 and August 15. The
Contractor shall notify the City Engineer and the Landscape Inspector at
least 48 hours in advance of commencement. No work shall take place
without the presence of the Landscape Inspector.

All work shall be performed by or under the direct supervision of a
Connecticut Licensed Arborist.

This work shall proceed prior to any excavation work within the project
limits. No excavation will be permitted within the root zone areas prior to
the completion of this item. However, root pruning limits shall be at the
discretion of the Landscape Inspector. Any roots which are found during
excavation, outside the designated root zone areas, may require hand
pruning at the discretion of the City Engineer or the Landscape Inspector.

Root pruning shall take place 6-12 inches from the edge of any proposed
excavation, or as designated on the Plans. The areas to be pruned will be
field located prior to commencement of this item by the Contractor and the
Landscape Inspector.

The cut made by the specified machinery shall be 2-4 inches wide and 15-
18 inches deep. Length shall be as delineated on the plans.

3-Man Crew
A 3-Man crew shall consist of three laborers.

Foreman
A Foreman shall have at least five (5) years of similar construction
experience.

Excavator with Operator
The Excavator with Operator shall be within 6 to 40 metric tons. The
Operator shall at least one (1) year of similar construction experience.

Backhoe
The backhoe shall have a rubber tires, a dig depth of at least twelve (12)
feet, a minimum standard operating weight of 8,000 pounds, and bucket dig
force of 7,000 pounds.

Triaxle Dump Truck
The triaxle dump truck shall have a minimum bed capacity of eight (8) cubic
yards.

Loader
The loader shall have a minimum rated net horsepower of 90.



C. Method of Measurement and Payment

On-call utility work will be paid for at the contract unit price bid per lump sum. The lump
sum for this item shall include full compensation for furnishing all labor, equipment,
materials, tools, and incidentals needed to satisfactorily complete the work.

The lump sum price shall constitute full compensation for furnishing and constructing
sanitary services or storm drains, at all depths, complete, for all types as indicated on
the Drawings, including saw cutting of the existing pavement, removal and disposal of
all existing pavement including any existing bituminous, concrete or reinforced concrete
base, if encountered, protection and support of existing utilities, cutting or coring of
concrete foundations, maintaining flows of all utilities, dewatering of excavations,
repairing and/or replacing existing utilities, safety precautions, designing and
implementing excavation support, test pits, bedding material, excavation, backfill and
compaction as specified, including all incidental work not specifically indicated.

The lump sum price shall also include the restoration of walkways, driveways,
sidewalks, curbing, pavement, walls, fencing and replacement of trees or plantings
disturbed by the Contractor's operations, to a condition at least equal to a condition
which existed prior to construction, as directed by the Engineer, at no additional cost to
the City.

The lump sum price shall also include test pits, sedimentation and erosion control, tree
protection and dust control, complete as indicated on the Drawings or as directed by the
City Engineer and as specified.

D. Warranty

The Contractor shall warranty all aspects of work performed hereunder for a minimum
of two (2) years following acceptance of the work by the City Engineer.



STATEMENT OF BIDDER'S QUALIFICATIONS

All questions must be answered and the data given must be clear
and comprehensive. This statement must be notarized. If

necessary questions may be answered on separate attached sheets.
The Bidder may submit any additional information he desires.

1A.

6.
6.

o1 O U1 01 U1 Ol

Name of Bidder

Corporation
Partnership
Individual L
Joint Venture
Other

(Check One)

Bidder's FEDERAL Tax Identification Number.

Permanent main office address, telephone number (s) and fax
number (s) .

Date organized?

If a corporation, answer the following:

Date of incorporation:
State of incorporation:
President's name:
Vice-President's name(s):
Secretary's name:
Treasurer's name:

oY U b WD

If a partnership, answer the following:

1 Date of organization:
2 Name and address of all partners (State whether general
or limited partnership) :



9a.

If other than a corporation or partnership, describe
organization and name principals:

How many years have you been engaged in construction under
your present firm or trade name?

8.1 Under what other or former names has your organization
operated?

Contracts on hand: (Schedule these, showing name of project,
owner, architect and/or engineer, gross amount of each
contract, percent complete and the scheduled dates of
completion) .

Please provide company name, address, telephone number and
contact person for at least two installations which you
have completed similar in complexity and facility usage to
that which you are proposing in response to Public Bid
that have been in service for at least three years.



10.

11.

12.

13.

14.

General character of work performed by you and work
normally performed with your own forces:

Have you ever failed to complete any work awarded to you?
If so, note when, where, why:

Within the last five years, has any officer or partner of
your organization ever been an officer or partner of
another organization when it failed to complete a
construction contract? If so, attach a separate sheet of
explanation.

Have you ever defaulted on a contract? If so, where and
why?

List the major projects your organization has completed in
the past five years, giving the name of project, owner,
architect and/or engineer, contract amount, date of
completion, and percentage of the cost of the work
performed with your own forces.



15. List your major equipment available for this contract,
stating which is owned and which will be leased.

16. Experience in work similar in importance to this project
and when completed by you.

17. State the number of years of background and experience of
the principal members of your organization, including the
officers and the nature of business activity.

18. Trade References:



19. Give Bank references and credit available $

20. Name of Bonding Company and name and address of agent:

21. Attach a financial statement, audited if available,
including Contractor's latest balance sheet and income
statement showing the following items:

A. Current Assets (e.g., cash, joint venture accounts,
accounts receivable, notes receivable, accrued income,
deposits, materials, inventory and prepaid expenses) :

B. Net fixed assets:
C. Other assets:

D. Current Liabilities (e.g., accounts payable, notes
payvable, accrued expenses, provision for income taxes,
advances, accrued salaries, and accrued payroll taxes):

E. Other liabilities (e.g., capital, capital stock,
authorized and outstanding shares par values, earned
surplus, and retained earnings):

F. Name and address of firm preparing financial statement
and date thereof:

21.1.Is this financial statement for the identical organization
named in #1°7

If not, explain the relationship and financial responsibility of
the organization whose financial statement is provided
(e.g., parent-subsidiary).

21.2.Will this organization act as guarantor of the contract for
construction?



Note regarding financial Statement:

The Bidder financial information will be maintained in confidence pursuant to C.G.S.
provision Section 1-19(b)(5), provided that:

a. Bidder clearly indicates in writing a request that the financial information be
maintained in confidence by the City of New Britain; and,

b. Submission of financial information is made in a separate, sealed envelope clearly
marked “Financial Information - to be maintained in confidence”.

22. Will you, upon request, furnish any other information that
may be required by the City of New Britain?

23. The undersigned hereby authorizes and requests any persons,
firms, or corporations to furnish any information requested
by the City of New Britain in verification of the recitals
comprising this Statement of Bidder's Qualifications.

Dated this day of ,

Bidder's Name:

By:

Official Address:

Title:

(Note: the above signature must be notarized on following page.)



NOTARY'S CERTIFICATE:

STATE OF )
COUNTY OF )

, being duly sworn,
deposes and says that he is of

, and that the

answers to the foregoing questions and all statements therein

are true and correct.

Subscribed and sworn before me this day of ’
2016.

Notary Public

My Commission Expires:



FORM OF BID

The undersigned bidder hereby submits the following bid for the On-Call Utility
Contractor — 2017 and 2018, Bid No. 3898, in accordance with the Bid Documents for
said project. The undersigned has carefully examined and understands all Bid
Documents, as listed in Article 3 of the Instructions to Bidders [section] of the “Bid
Requirements and Conditions Document”; and has complied with all the provisions
thereof in the preparation of his bid. The Undersigned also offers to furnish all plant,
labor, material, supplies, equipment and other facilities for or incidental to the
construction of said project as required by, and in strict accordance with, the
Improvement Drawings and Specifications, and all addenda issued by the Owner and
mailed to the undersigned by registered mail, with return receipt requested, prior to the
date of bid opening, whether received or not, for the following unit bid prices.

The Bid Unit Price for each item and the Total Amount Bid must be written in words and
figures for the Base Bid and any Alternate Bids.

The undersigned bidder acknowledges receipt of the following:

Addendum # Date Acknowledged




PRICING

The Unit Price is shown herein and as computed by the undersigned
Bidder for the On-Call Utility Contractor — 2017 and 2018, Bid No. 3898.

The Unit Price submitted by the bid will remain in effect throughout
the tem of the contract period with no price increases.

Please submit Pricing, Statement of Bidders Qualifications and all
other required submitted information in duplicate

ITEMIZED WORK / QUANTITIES

ITEM SPEC. EST. UNIT DESCRIPTION UNIT
NO. REF. QTY. AND WRITTEN UNIT PRICE PRICE
1 STS-1 1 DAY |3 MAN CREW at $
dollars and cents
per day.
2 STS-1 1 DAY |FOREMAN at $
dollars and cents
per day.
3 STS-1 1 DAY |EXCAVATOR WITH OPERATOR at $
dollars and cents
per day.
4 STS-1 1 DAY |BACKHOE at $
dollars and cents
per day.
5 STS-1 1 DAY |TRIAXLE DUMP TRUCK at $
dollars and cents
per day.
6 STS-1 1 DAY LOADER at $
dollars and cents
per day.
7 NBSS 100 LF 6" PVC SANITARY SEWER CONNECTION |$
3.04 at dollars and
cents per linear foot.
8 NBSS 100 LF 8" PVC SANITARY SEWER CONNECTION |$
3.04 at dollars and
cents per linear foot.
9 NBSS 100 VLF SANITARY CHIMNEY at $
3.04 dollars and cents
per vertical linear foot.




It is understood and agreed to by the bidder that:

1)

2)

3)

4)

5)

6)

7

8)

9)

10)

The itemization of the Bid, and the selection of the Bid Items used therein, is at the
Owner's discretion, and solely for the Owner's convenience in evaluating and
comparing the submitted bids and administering the Contract.

The Unit Price bid for each item, and the aggregate sum of the Unit Prices
multiplied by the corresponding estimated quantity as applied to the project as a
whole, includes all plant, labor, material, supplies, equipment, and other facilities
necessary for, and incidental to, the construction of said item, complete, fully
functional, and properly finished, as required by, and in strict conformance with
these Bid Documents, and for the use (or uses) and appearance intended by the
Owner.

The price bid per unit quantity of work in the various items above shall control in
contract award herein.

The guantities noted above are approximate, only being estimated solely for use in
comparing bids.

The Unit Price Amounts entered above for each item (obtained by multiplying the
unit price by the estimated quantity), are included solely for the purpose of
checking this proposal and for the convenience of the Bidder.

The above prices are to be paid for the actual quantities of the items of work in the
completed work or structure. Should the dimensions of any part of the work or the
quantities of materials used or work performed be different than those designated

in this Form of Bid, or on the Improvement Drawings, the actual quantities only will
be allowed in measurement.

In submitting this Bid, the Bidder understands that the Owner reserves the right to
reject any and all bids, and to waive any informalities in the bidding. The Owner
further reserves the right to make the award on the basis of the above bid.

If written notice of the acceptance of this bid is mailed, telegraphed, or delivered to
the undersigned after the opening thereof, the undersigned agrees to execute and
deliver any Agreement in the prescribed form and furnish the required bonds within
ten (10) days after the Agreement is presented to him for his signature.

The Bidder is enclosing a statement of his qualifications.

The Owner reserves the right to delete any of the bid items in total or to increase or
reduce the quantity of any bid items.



11) The Bidder shall comply with all provisions of the Bid Documents in his prosecution
of the Project if awarded the Contract; and all provisions will be enforced by the
Owner.

Dated this day of ,

Bidder's Name:

By: Official

Address

Title:




Form W'g

(Rev. January 2011)
Department of the Treasury
Intemal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give Form to the
requester. Do not
send to the IRS.

Name (as shown on your income tax return)

Business name/disregarded entity name, if different from above

Check appropriate box for federal tax
classification (required): [] Individual/sole proprietor

Print or type

D Other (see instructions) »

D C Corporation

D Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=partnership) »

[ scCorporation  [] Partnership [] Trust/estate

D Exempt payee

Address (number, street, and apt. or suite no.)

Requester's name and address (optional)

City, state, and ZIP code

See Specific Instructions on page 2.

List account number(s) here (optional)

Il Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on the “Name” line
to avoid backup withholding. For individuals, this is your social security number (SSN). However, for a

resident alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other - -
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a

TIN on page 3.

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose

number to enter.

Social security number

Employer identification number

Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me), and

2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding, and

3. lam a U.S. citizen or other U.S. person (defined below).

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding
because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage
interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and
generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the

instructions on page 4.

Sign Signature of
Here U.S. person b

Date >

General Instructions

Section references are to the Internal Revenue Code uniess otherwise
noted.

Purpose of Form

A person who is required to file an information return with the IRS must
obtain your correct taxpayer identification number (TIN) to report, for
example, income paid to you, real estate transactions, mortgage interest
you paid, acquisition or abandonment of secured property, cancellation
of debt, or contributions you made to an IRA.

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN to the person requesting it (the
requester) and, when applicable, to:

1. Certify that the TIN you are giving is correct (or you are waiting for a
number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S. exempt
payee. If applicable, you are also certifying that as a U.S. person, your
allocable share of any partnership income from a U.S. trade or business
is not subject to the withholding tax on foreign partners’ share of
effectively connected income.

Note. If a requester gives you a form other than Form W-9 to request
your TIN, you must use the requester’s form if it is substantially similar
to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person if you are:

* An individual who is a U.S. citizen or U.S. resident alien,

* A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United States,

* An estate (other than a foreign estate), or
¢ A domestic trust (as defined in Regulations section 301.7701-7).

Special rules for partnerships. Partnerships that conduct a trade or
business in the United States are generally required to pay a withholding
tax on any foreign partners’ share of income from such business.
Further, in certain cases where a Form W-8 has not been received, a
partnership is required to presume that a partner is a foreign person,
and pay the withholding tax. Therefore, if you are a U.S. person that is a
partner in a partnership conducting a trade or business in the United
States, provide Form W-9 to the partnership to establish your U.S.
status and avoid withholding on your share of partnership income.

Cat. No. 10231X

Form W-9 (Rev. 1-2011)



BID BOND
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,

, as Principal, and

, as Surety, are hereby held and firmly bound

unto The City of New Britain, as Owner, in the penal sum of

Dollars ($ )  lawful money of the United

States, for the payment of which sum well and truly to be made,
we hereby jointly and severally bind ourselves, our heirs,
executors, administrators, successors, and assigns firmly by
these presents.

The condition of the above obligation is such that whereas the
Principal has submitted to the Owner a certain Bid, attached
hereto, and made a part hereof by reference, to enter into a
contract in writing for the project entitled On-Call Utility

Contractor - 2017 and 2018, Bid No. 3898.
NOW THEREFORE,
(a) if said Bid shall be rejected, or in the alternate,

(b) 1if said Bid shall be accepted and the Principal shall
execute and deliver a contract in the Form of Contract
(properly completed in accordance with said Bid) attached
hereto, and shall furnish the Owner with proper bonds for
his faithful performance of said contract and for the
payment of all persons performing labor or furnishing
materials in connection therewith, and shall in all other
respects perform the agreement created by the acceptance of
said Bid, then this obligation shall be void. Otherwise,
the same shall remain in force and effect; it being
expressly understood and agreed that the liability of the
Surety for any and all claims hereunder shall, in no event,
exceed the penal amount of his obligation as herein stated.

The surety, for value received, hereby stipulates and agrees
that the obligation of said Surety and its bond shall be in no
way 1impaired or affected by any extension of the time within
which the Owner may accept such Bid; and said Surety does hereby
waive notice of any such extension.



IN WITNESS WHEREOF, the Principal and the Surety have hereunto
set their hands and seals, and such of them as are corporations
have caused their corporation seals to be hereto affixed, and
these presents to be signed by their proper officers.

Made and entered into this day of ’

PRINCIPAL:

By:

SURETY:

By:




PROSPECTIVE VENDOR’S RESIDENCY
and TAX PAYMENT CERTIFICATION

The City of New Britain Code of Ordinances, Sec. 2-575, reads as follows:

Sec. 2-575. Rejection of bid where bidder is in default to City

The agent shall not accept the bid of a contractor who is in default on the payment
of taxes, licenses or other monies due the city.

The agent shall include in the bid document a form to be executed by a bidder
certifying that said bidder is not in default on the payment of taxes, licenses or other
monies due the city.

As used in this section, (1) a “principal” of a contractor shall mean an individual
who is a director, an officer, an owner, a limited partner, or a general partner; and (2)
“default in the payment of taxes” shall mean failure to pay taxes by the date such
taxes are due and payable or the failure to be current with respect to a delinquent
taxes payment schedule as set forth in a written agreement with the Tax Collector.

In accordance with this provision, the prospective vendor submitting the accompanying

bid for City of New Britain Bid No. 3898 | hereby makes the following certifications with
respect to the residencies of his firm and the principals thereof:

Firm Name:

Complete Business Address
of Submitting Office:

Complete Business Address
of Main Office (if different):

The persons listed on the following pages (make and use additional copies of page
“‘RTC-2__ of 3", if necessary, filling in the “__" in the page number and before the name
as appropriate,) including their residency address, and all other requested information,
represent all of the principals, as defined previously herein, of the above-named
prospective vendor:

RTC-1 of 3



1. Name:

Residency Address:

Mailing Address (if different):

List below the addresses of any (other) properties located within the City of New
Britain which the above-named principal owns in whole or in part, or otherwise has
an interest in; reply with ‘none’ if applicable:

List below the names and addresses of any (other) business entities using a New
Britain address of which the above-named principal is also a principal; reply with
‘none’ if applicable:

RTC-2a of 3



2. Name:

Residency Address:

Mailing Address(if different):

List below the addresses of any (other) properties located within the City of New
Britain which the above-named principal owns in whole or in part, or otherwise has
an interest in; reply with ‘none’ if applicable:

List below the names and addresses of any (other) business entities using a New
Britain address of which the above-named principal is also a principal; reply with
‘none’ if applicable:

RTC-2b of 3



3. Name:

Residency Address:

Mailing Address(if different):

List below the addresses of any (other) properties located within the City of New
Britain which the above-named principal owns in whole or in part, or otherwise has
an interest in; reply with ‘none’ if applicable:

List below the names and addresses of any (other) business entities using a New
Britain address of which the above-named principal is also a principal; reply with
‘none’ if applicable:

RTC-2c of 3



CERTIFICATION IS HEREBY MADE THAT

(The prospective vendor named above) AND THE (total number of
principals) PRINCIPALS THEREOF, AS LISTED HEREIN, ARE NOT IN DEFAULT ON
PAYMENT OF TAXES, LICENSES, OR OTHER MONIES DUE THE CITY OF NEW
BRITAIN AS OF THE DATE OF BID SOLICITATION.

Signature and Title of authorized principal of named
prospective vendor: Date:

Review by Tax Collector (to be completed for successful bidder only):

Signature of Tax Official: Date:

RTC-3 of 3



CERTIFICATION OF NONSEGREGATED FACILITIES

This Bidder certifies that he does not maintain or provide for his employees any
segregated facilities at any of his establishments, and that he does not permit his
employees to perform their services at any location, under his control, where
segregated facilities are maintained. The Bidder certifies further that he will not
maintain or provide for these employees any segregated facilities at any of his
establishments, and that he will not permit his employees to perform their services at
any location under his control where segregated facilities are maintained. The Bidder
agrees that a breach of his certification will be a violation of the Equal Opportunity
clause in any Contract resulting from acceptance of his Bid. As used in this certification,
the term "segregated facilities” means any waiting rooms, work areas, restrooms and
washrooms, restaurants and other eating areas, time clocks, locker rooms and other
storage or dressing areas, parking lots, drinking fountains, recreation or entertainment
areas, transportation, and housing facilities provided for employees which are
segregated by explicit directive or are, in fact, segregated on the basis of race, color,
religion or natural origin, because of habit, local custom or otherwise. The Bidder
agrees that (except where he has obtained identical certification from proposed
Subcontractors for specific time periods) he will obtain identical certifications from
proposed Subcontractors prior to the award of Subcontracts exceeding $10,000 which
are not exempt from the provisions of the Equal Opportunity clause, and that he will
retain such certifications in his files.

Date: Signed:

Title:

REQ-1



CERTIFICATION OF BIDDER REGARDING EQUAL EMPLOYMENT OPPORTUNITY
INSTRUCTIONS

This certification is required pursuant to Executive Order 11246 (30 F. R. 12319-25). The
implementing rules and regulations provide that any bidder or prospective contractor, or any of
their proposed subcontractors, shall state as an initial part of the bid or negotiations of the
contract whether it has participated in any previous contract or sub-contract subject to the equal
opportunity clause; and, if so, whether it has filed all compliance reports due under applicable
instructions.

Where the certification indicates that the bidder has not filed a compliance report due under
applicable instructions, such bidder shall be required to submit a compliance report within seven
calendar days after bid opening. No contract shall be awarded unless such report is submitted.

CERTIFICATION BY BIDDER

Bidder's Name:

Address and Zip Code:

1. Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity
Clause.
Yes No (If answer is yes, identify the most recent contract.)

2. Compliance reports were required to be filed in connection with such contract or
subcontractor.
Yes No (If answer is yes, identify the most recent contract.)

3. Bidder has filed all compliance reports due under applicable instructions, including SF-100.
Yes No None Required

4. If answer to item 3 is “No”, please explain in detail on reverse side of this certification.

Certification - The information above is true and complete to the best of my knowledge and
belief.

Name and Title of Signer ( Please Type)

Signature Date

REQ-2



CERTIFICATION BY PROPOSED SUBCONTRACTOR REGARDING
EQUAL EMPLOYMENT OPPORTUNITY

NAME OF PRIME CONTRACTOR BID NO. 3748

INSTRUCTIONS

This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25). The
implementing rules and regulations provide that any bidder or prospective contractor, or any of
their proposed subcontractors, shall state as an initial part of the bid or negotiations of the
contract whether it has participated in any previous contract or sub-contract subject to the equal
opportunity clause; and, if so, whether it has filed all compliance reports due under applicable
instructions.

Where the certification indicates that the subcontractor has not filed a compliance report due
under applicable instructions, such subcontractor shall be required to submit a compliance
report before the owner approves the subcontract or permits work to begin under the
subcontract.

SUBCONTRACTOR'’S CERTIFICATION

Subcontractor's Name:

Address:

1. Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity
Clause.
Yes No

2. Compliance reports were required to be filed in connection with such contract or subcontract.
Yes No

3. Bidder has filed all compliance reports due under applicable instructions, including SF-100.
Yes No None Required

4. If answer to item 3 is “No”, please explain in detail on reverse side of this certification.

Certification - The information above is true and complete to the best of my knowledge and
belief.

NAME AND TITLE OF SIGNER (Please Type)

SIGNATURE DATE



NON COLLUSIVE AFFIDAVIT OF BIDDERS

B1D# 3898 On—Call Utility Contractor 2017-2018

State of ( );
County of ( ).
| state that | am the of
(title) (name of firm)

and that | am authorized to make this affidavit on behalf of my firm, and its owners, directors, and officers. | am the
person responsible in my firm for the price(s) and the amount of this bid.

| certify that:

(1) The price and amount on this bid has been arrived at independently and without

consultation, communication, or agreement with any other bidder.

(2) Neither the price(s) nor the amount of this bid and approximate price(s) nor approximate amount of this bid has
been disclosed to any other firm or person who is a bidder and that no disclosure of these items will be made prior to
the bid opening.

(3) No attempt has been or will be made to induce any firm or person to refrain from proposing on this bid, or to
submit a bid higher that this bid, or to submit any intentionally higher or non competitive bid.

(4) Neither the said Bidder nor any of its officers, partners, owners, representatives, employees or parties in interest,
including this affidavit, has in any way colluded, conspired, connived or agreed, directly or indirectly with any other
Bidder, firm or person to submit a collusive or sham Bid in connection with the Contract for which the attached Bid
has been submitted or to refrain from bidding in connection with such Contract, or has in any manner, directly or
indirectly, sought by agreement or collusion or communication or conference with any other Bidder, firm or person
to fix the price or prices in the attached Bid or of any other Bidder, or to fix any overhead, profit or cost element of
the Bid price or the Bid price of any Bidder, or to secure through any collusion, conspiracy, connivance or unlawful
agreement any advantage against the City of New Britain, owner, or any person interested in the proposed Contact.
(5) The bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or inducement
from, any firm or person to submit a complementary or other non competitive proposal.

(6) I state that understands and acknowledges that all

(name of my firm)
representations of this affidavit are material and important, and will be relied on by the City of New Britain in
awarding a contract for which this is submitted. | understand and my firm understands that any misstatement in this
affidavit is and shall be treated as fraudulent concealment from the City of New Britain of the true facts relating to
the submission of bids for this contract.

The undersigned bidder further certifies that this statement is executed for the purpose of including the City of New
Britain to consider the bid and make an award in accordance therewith.

Subscribe and Sworn to me this

Legal Name of Bidder
day of , 2016

Business Address

Notary Public
My Commission Expires

Signature and Title of Person

Date



