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SECTION 01000 
 

ABBREVIATIONS, SYMBOLS AND ACRONYMS 
 
 
PART 1 - GENERAL 
 
1.01  SECTION INCLUDES 
 

A. List of abbreviations, symbols, and acronyms of societies, institutes, and associations 
generally appearing in the Contract Documents. 

 
1.02.1 RELATED SECTIONS 
 

A. Division 01: General Requirements 
 
PART 2 - PRODUCTS 
 
 
PART 3 - EXECUTION 
 
3.01  ABBREVIATIONS 
 

ac Alternating current 
amp ampere 
BTU British thermal unit 
cfh Cubic feet per hour 
cfm Cubic feet per minute 
cm Centimeter 
Co. Company 
COP Coefficient of performance 
Corp. Corporation 
d Penny 
db. Decibel 
DB Dry bulb 
dc Direct current 
EER Energy efficiency ratio 
F Degrees Fahrenheit 
fpm Feet per minute 
ft Foot or feet 
gph Gallons per hour 
gpm Gallons per minute 
HP Horsepower 
HVAC Heating, ventilating and air conditioning 
Hz Hertz 
Inc. Incorporated 
KHz Kilohertz 
Kip thousand pounds 
Ksf Thousand pounds per square foot 
Ksi Thousand pounds per square inch 
Kv Kilovolt 
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KVA Kilovolt amperes 
KW Kilowatt 
KWH Kilowatt hour 
LF Linear foot 
lb Pound 
LED Light emitting diode 
MBH 1000 BTUs per hour 
MHz Mega hertz 
mil Thousandth of an inch 
mm Millimeter 
mph Miles per hour 
oz. Ounce 
PCF Pounds per cubic foot 
pH Acidity-alkalinity balance 
psf Pounds per square foot 
psi Pounds per square inch 
psig Pounds per square inch, gage 
RF Radio frequency 
rpm Revolutions per minute 
SF Square foot 
SY Square yard 
V Volt 
WB Wet bulb 

 
3.02  SYMBOLS 
 

# Number or pound 
' Foot or feet 
" Inch(es) 
% Percent 

 
3.03  ACRONYMS 
 

AA  The Aluminum Association, Inc 
AABC  Associated Air Balance Council 
AAMA American Architectural Manufacturers Association 
AASHTO American Association of State Highway and Transportation Officials 
AATCC American Association of Textile Chemists and Colorists 

 
ABMA American Boiler Manufacturers Association 
 
ACI American Concrete Institute 
ADA Americans with Disabilities Act 
ADAAG Americans with Disabilities Act Accessibility Guidelines 
AGA American Gas Association 
AGCIH American Conference of Governmental Industrial Hygienists 
AI Asphalt Institute 
AIA American Institute of Architects 
AISC American Institute of Steel Construction 
AISI American Iron and Steel Institute 
AITC American Institute of Timber Construction 
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AMCA Air Movement and Control Association, Inc. 
ANSI American National Standards Institute 
APA APA – The Engineered Wood Association 
 
ARI Air-Conditioning and Refrigeration Institute 
ASHRAE American Society of Heating, Refrigeration and Air Conditioning 

Engineers 
ASME American Society of Mechanical Engineers 
ASTM American Society for Testing and Materials 
ATBCB Architectural & Transportation Barriers Compliance Board 
AWI Architectural Woodwork Institute 
AWPA American Wood Preservers Association 
AWPI American Wood Preservers Institute 
AWS American Welding Society 
AWWA American Water Works Association 
 
BHMA Builders Hardware Manufacturers Association 
BIA Brick Institute of America 
 
 
CAL/OSHA California Occupational Safety and Health Administration 
CBC California Building Code 
CCR California Code of Regulations 
CEC California Electrical Code 
CFR Code of Federal Regulations 
CISPI Cast Iron Soil Pipe Institute 
CLFMI Chain Link Fence Manufacturers Institute 
CMC California Mechanical Code 
CQC California Quality Control (CMA Standards) 
CPC California Plumbing Code 
CRA California Redwood Association 
CRI Carpet and Rug Institute 
CRSI Concrete Reinforcing Steel Institute 
CS Commercial Standards, U.S. Department of Commerce 
CSFM California State Fire Marshal 
CSI Construction Specifications Institute 
CTIOA Ceramic Tile Institute of America 
CTI Cooling Tower Institute 
 
DHI Door and Hardware Institute 
DSA Division of the State Architect 
 
EPA Environmental Protection Agency 
ETL ETL Testing Laboratories 
FCC Federal Communication Commission 
 
FM Factory Mutual 
FS Federal Specifications 
 
GA Gypsum Association 
GANA Glass Association of North America 
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HMMA Hollow Metal Manufacturer’s Association 
HPVA Hardwood Plywood  & Veneer Association 
 
IACS International Annealed Copper Standards 
IAMPO International Association of Plumbing and Mechanical Officials 
ICBO International Conference of Building Officials 
ICEA Insulated Cable Engineers Association 
IEEE Institute of Electrical & Electronic Engineers, Inc. 
IES Illuminating Engineering Society 
IMI International Masonry Institute 
IRI Industrial Risk Insurers 
ISO International Organization for Standardization 
 
 
MLSFA Metal Lath/Steel Framing Association 
MSS Manufacturers Standardization Society of the Valve & Fittings 

Industry. 
 
NAAMM National Association of Architectural Metal Manufacturers 
NBFU National Board of Fire Underwriters 
NBS National Bureau of Standards 
NCMA National Concrete Masonry Association 
NEBB National Environmental Balancing Bureau 
NEMA National Electrical Manufacturers Association 
NEC National Electrical Code 
NFPA National Fire Protection Association 
NFPA National Forest Products Association 
NIOSH National Institute for Occupational Safety and Health 
NIST National Institute of Standards and Technology 
NOFMA National Oak Flooring Manufacturers Association 
NPCA National Paint and Coatings Association 
NPDES National Pollutant Discharge Elimination System 
NRCA National Roofing Contractors Association 
NSF National Sanitation Foundation 
NTMA National Terrazzo & Mosaic Association 
NUSIG National Uniform Seismic Installation Guidelines 
NWMA National Woodwork Manufacturers Association 
 
PCA Portland Cement Association 
PCI Precast/Prestressed Concrete Institute 
PDI Plumbing and Drainage Institute 
PEI Porcelain Enamel Institute 
PS Product Standard, U.S. Department of Commerce 
 
RIS Redwood Inspection Service 
RFCI Resilient Floor Covering Institute 
 
SCAQMD South Coast Air Quality Management District 
SDEI Steel Deck Institute 
SDI Steel Door Institute 
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SFM State Fire Marshal 
SFPA Southern Forest Products Association 
SIGMA Sealed Insulating Glass Manufacturers Association 
SJI Steel Joist Institute 
SMACNA Sheet Metal and Air Conditioning Contractors National Association 
 
SSPC Steel Structures Painting Council 
SWI Steel Window Institute 
 
TCA Tile Council of America 
 
UBPPA Uni-Bell PVC Pipe Association 
UCI Uniform Construction Index 
UFAS Uniform Federal Accessibility Standards 
UL Underwriters' Laboratories, Inc. 
 
WCLIB West Coast Lumber Inspection Bureau 
WDMA Window and Door Manufacturers Association 
WIC Woodwork Institute of California 
WWPA Western Wood Products Association 

 
 

END OF SECTION 
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SECTION 01005 
 

SUMMARY OF THE WORK 
 
 

PART 1 - GENERAL  
 
1.01  SECTION INCLUDES  
 

A. The furnishing of all labor, materials, equipment, services, and incidentals necessary for 
Work to be performed.  Work includes but is not limited to dismantling of 2 existing 
classroom relocatables, demolishing the 2 foundations and ramps, relocating the 
classroom portions to the side,  over-ex and compaction per soils report, installation of 
new foundations, ramps and refurbishing of 1 relo to accommodate new restrooms. 
Installation of classroom portions onto foundations. New accessible concrete ramp at 
path of travel, new ac paving patch, new accessible signage and striping. 

 
1.02 RELATED SECTIONS 
 

A. Section 01010:  Phasing of the Work 
 

B. Section 01100:  Coordination 
 
C. Section 01500:  Construction Facilities and Temporary Controls 

 
PART 2 - PRODUCTS  
 
PART 3 - EXECUTION 

 
3.01  USE OF PREMISES 
 

A. CONTRACTOR shall coordinate the Work of all trades, with OWNER and/or 
Separate Work Contract. CONTRACTOR shall sequence, coordinate, and perform the 
Work to impose minimum hardship on the operation and use of the existing facilities 
and/or Project site. CONTRACTOR shall install all necessary protection for existing 
improvements, Project site, property, and new Work against dust, dirt, weather, 
damage, vandalism, and maintain and relocate all protection to accommodate 
progression of the Work. 

 
B. CONTRACTOR shall confine entrance and exiting to the Project site and/or facilities 

to routes designated by the OAR  
 

C. Within existing facilities, OWNER will remove specific items from Work areas prior 
to the start of Work. CONTRACTOR shall remove remaining items in areas of the 
Work 

 
D. CONTRACTOR shall utilize all available means to prevent generation of unnecessary 

noise and maintain noise levels to a minimum. When required by the OAR,, 
CONTRACTOR shall immediately discontinue noise-generating activities and/or 
provide alternative methods to minimize noise generation. CONTRACTOR shall 
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install and maintain air compressors, vehicles, and other internal combustion engine 
equipment with mufflers, including unloading cycle of compressors. CONTRACTOR 
shall discontinue operation of equipment producing objectionable noise as required by 
the OAR.  

 
E. CONTRACTOR shall furnish, install, and maintain adequate supports, shoring, and 

bracing to preserve structural integrity and prevent collapse of existing improvements 
and/or Work modified and/or altered as part of the Work. 

 
F. CONTRACTOR shall secure building entrances, exits, and Work areas with locking 

devices as required by the OAR.  
 
G. CONTRACTOR assumes custody and control of OWNER property, both fixed and 

portable, remaining in existing facilities vacated during the Work. 
 
H. CONTRACTOR shall cover and protect surfaces of spaces in existing facilities turned 

over for the Work, including OWNER property remaining within as required to 
prevent soiling or damage from dust, dirt, water, and/or fumes. CONTRACTOR shall 
protect areas adjacent to the Work in a similar manner. Prior to OWNER occupancy, 
CONTRACTOR shall clean all surfaces including OWNER property. 

 
I. CONTRACTOR shall not use or allow anyone other than OWNER employees to use 

facility telephones and/or other equipment, except in an emergency. CONTRACTOR 
shall reimburse OWNER for telephone toll charges originating from the facility except 
those arising from emergencies or use by OWNER employees. 

 
J. CONTRACTOR shall protect all surfaces, coverings, materials, and finished Work 

from damage. Mobile equipment shall be provided with pneumatic tires. 
 
K. CONTRACTOR is advised OWNER will award Separate Work Contracts at this 

Project site.  
 

L. CONTRACTOR shall not permit the use of portable and/or fixed radio’s or other 
types of sound producing devices including other similar devices.   

 
3.02 PROPERTY INVENTORY 
 

A. Property, OWNER intends to remove, will be removed by OWNER before a space is 
vacated for the Work. Before performing Work in each space, OAR  and 
CONTRACTOR shall prepare a detailed initial written inventory of OWNER property 
remaining within, including equipment and the condition thereof. OAR and 
CONTRACTOR shall retain a signed copy of the inventory dated and signed by both 
parties. Prior to subsequent OWNER occupancy of each such room or space, OAR  
and CONTRACTOR shall perform a final inventory of OWNER property and all 
discrepancies between the initial inventory and final inventory shall be the 
responsibility of CONTRACTOR. 

 
 
3.03 FURNITURE, FIXTURES, AND EQUIPMENT 
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A. If designated in the Contract Documents to be OWNER furnished CONTRACTOR 

installed (OFCI), CONTRACTOR shall unload, store, uncrate, assemble, install, and 
connect OWNER supplied furniture, fixtures, and equipment. 

 
B. CONTRACTOR shall, within ten (10) days after delivery, uncrate and/or unpack 

equipment in presence of IOR who shall inspect the delivered items. IOR shall prepare 
an inspection report listing damaged or missing parts and accessories. IOR shall 
transmit one copy of the report to OAR  and CONTRACTOR. OWNER will procure 
and/or replace missing and or damaged furniture, fixtures, and equipment. 

 
C. CONTRACTOR shall install equipment in the locations and orientation. 

CONTRACTOR shall verify exact locations with OAR  prior to final installation of  
equipment.  

 
D. If required, OAR  will furnish setting and or placement drawings for equipment.  

 
E. CONTRACTOR shall install equipment by proper means and methods to ensure an 

installation as recommended by the manufacturer. CONTRACTOR shall furnish and 
install all necessary fasteners and required blocking to properly install  equipment.  

 
F. CONTRACTOR shall install furniture, fixtures, and equipment with manufacturer 

recommended fasteners for the type of construction the furniture, fixtures, and 
equipment is being fastened and/or anchored to. 

 
G. CONTACTOR shall provide final connections of any electrical to the equipment. 

CONTRACTOR shall, prior to final connection, verify the operating characteristics of 
equipment are consistent with the designated supply. 

 
 

END OF SECTION 



 

 

 

ENCINITA ES 

CLASSROOM BUILDINGS O & P APPLICATION FOR PAYMENT 

ROSEMEAD SCHOOL DISTRICT                                                                                                                         01080-1 

 

SECTION 01080 

 

APPLICATION FOR PAYMENT 

 

 

PART 1 - GENERAL 

 

1.01 SECTION INCLUDES: 

 

A. This Section specifies administrative and procedural requirements relative to a 

certified Application for Payment. 

 

1. Coordinate the certified Schedule of Values and certified Application for 

Payment with, but not limited to, the Construction Schedule, submittal log, 

and list of Subcontractors. 

 

1.02 RELATED SECTIONS: 

 

1. Section 01050: Schedule of Values 

2. Section 01365: Construction Schedule 

3. Section 01700: Contract Closeout 

 

PART 2 - PRODUCTS  

 

 

PART 3 - EXECUTION  

 

3.01 APPLICATION FOR PAYMENT 

 

A. Each certified Application for Payment shall be consistent with previous 

applications and payments as reviewed by ARCHITECT and/or OAR, paid for by 

OWNER, and:  

 

1. The initial Application for Payment, the Application for Payment at time 

of Substantial Completion, and the final Application for Payment involve 

additional requirements. 

 

B. Payment Application Times: The period of Work covered by each Application for 

Payment is the payment date for each progress payment as specified in the 

General Conditions. The period covered by each Application for Payment is the 

previous month. 

 

C. Payment Application Forms: Use OWNER provided forms for the Application for 

Payment. 
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D. Application Preparation: Complete every entry on the form.  Include execution by 

a person authorized to sign legal documents on behalf of CONTRACTOR. 

ARCHITECT will return incomplete applications without action. 

 

E. Transmittal:  Submit a minimum of four (4) signed and original copies of each 

certified Application for Payment to the ARCHITECT. All copies shall be 

complete, including releases and similar attachments. 

 

1. Transmit each copy with a transmittal form listing attachments and 

recording appropriate information related to the application, in a manner 

acceptable to ARCHITECT.  

 

F. Initial Application for Payment: Administrative actions and submittals, that must 

precede or coincide with submittal for the first certified Application for Payment 

include, but are not limited to, the following: 

 

1. Certified Schedule of Values  

2. Performance and payment bonds. List of principal suppliers and 

fabricators. 

3. Worker Compensation certificates, if applicable. 

4. Auto Insurance, if applicable. 

5. Hazardous Material Insurance Certificates, if applicable. 

6. Construction Schedule  

7. Submittal Schedule  

8. Emergency Contact List 

9. Copies of authorizations and licenses from governing authorities for 

performance of the Work 

 

G. Application for Payment at Substantial Completion: Following OAR  issuance of 

the certificate of Substantial Completion, submit an Application for Payment: 

 

1. Administrative actions, submittals and/or Work that shall precede or 

coincide with this application include: 

 

a. Occupancy permits and similar approvals by authorities having 

legal jurisdiction over the Work. 

b. Removal of temporary facilities and services. 

c. Removal of surplus materials, rubbish, and similar elements. 

d. OWNER training and orientations. 

e. Change over information related to OWNER occupancy, use, 

operation, and maintenance. 

f. Final cleaning. 

g. Ensure that incomplete Work is not accepted and will be 

completed without undue delay. 

h. Advice on shifting insurance coverage. 
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i. List of defective Work, recognized as exceptions to certificate of 

Substantial Completion. 

j. Change of door locks to OWNER system.  

 

H. Final Payment Application:  Administrative actions and submittals that must 

precede or coincide with submittal of the final Application for Payment include, 

but are not limited to, the following: 

 

1. Completion of Contract Closeout requirements. 

2. Project record documents. 

3. Completion of final punch list items. 

4. Delivery of extra materials, products and or stock. 

5. Identification of unsettled claims. 

6. Proof that taxes, fees, and similar obligations are paid. 

7. Operating and maintenance instruction manuals. 

8. Consent of surety to final payment. 

9. Waivers and releases.  

10. Warranties, guarantees and maintenance agreements. 

 

 

END OF SECTION 
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SECTION 01100 

 

COORDINATION 

 

 

PART 1 - GENERAL 

 

1.1 SECTION INCLUDES 

 

A. This Section specifies administrative and procedural requirements necessary for 

coordinating Work operations including, but not limited to, the following: 

 

1. General coordination procedures. 

2. Coordination drawings. 

 

PART 2 – PRODUCTS (NONE)  

 

 

PART 3 - EXECUTION 

 

3.01 COORDINATION 

 

A. CONTRACTOR shall coordinate operations included in various sections of the 

Contract Documents to assure efficient and orderly installation of each part of the 

Work.  Coordinate Work operations included under related sections of the 

Contract Documents that depend on each other for proper installation, connection, 

and operation of the Work, including but not limited to: 

 

1. Schedule construction operations in the sequence required where 

installation of one part of the Work depends on installation of other 

components, before or after its own installation. 

 

2. Coordinate installation of different components to assure maximum 

accessibility for required maintenance, service, and repair. 

 

3. Provide provisions to accommodate items scheduled for later installation. 

 

4. Prepare and administer provisions for coordination drawings. 

 

 

B. Where necessary, prepare memoranda for distribution to each party involved, 

outlining special procedures required for coordination.  Include such items as 

required in notices, reports, attendance at meetings, and: 
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1. Prepare similar memoranda for OAR and Separate Work Contract where 

coordination of their Work is required. 

 

C. Administrative Procedures: Coordinate scheduling and timing of required 

administrative procedures with other construction activities to avoid conflicts and 

assure orderly progress of the Work.  Such administrative activities include, but 

are not limited to, the following: 

 

1. Preparation of schedules. 

2. Installation, relocation, and removal of temporary facilities. 

3. Delivery and processing of submittals. 

4. Progress meetings. 

5. Project closeout activities. 

 

D. Conservation:  Coordinate Work operations to assure operations are carried out 

with consideration given to conservation of energy, water, materials, and: 

 

1. Salvage materials and equipment involved in performance of, but not 

actually incorporated into the Work. 

 

3.02 SUBMITTALS 

 

A. Coordination Drawings: CONTRACTOR shall prepare coordination drawings for 

coordination of installation of landscape scope. Prepare coordination drawings for 

those areas where limited space availability necessitates maximum utilization of 

space for efficient installation of different components. 

 

 

1. All coordination meetings will be held in the Project field office of 

CONTRACTOR. CONTRACTOR is required to distribute Shop 

Drawings, cut sheets and submittals to Subcontractors where appropriate.  

Reviewed coordination drawings will be maintained in the Project field 

office of CONTRACTOR.  

 

 

END OF SECTION 
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SECTION 01120 

 

CUTTING AND PATCHING 

 

 

PART 1 - GENERAL 

 

1.01  SECTION INCLUDES 

 

A. This Section specifies administrative and procedural requirements for cutting and 

patching. 

 

1.02  RELATED SECTIONS 

 

A. Section 01050: Schedule of Values 

B. Section 01100: Coordination 

C. Section 01300: Submittals 

D. Section 01740: Warranties 

 

PART 2 - PRODUCTS  

 

PART 3 - EXECUTION 

 

3.01 SUBMITTALS 

 

A. The word “cutting” as used in the Contract Documents includes, but is not limited 

to, cutting, drilling, chopping, and other similar operations and the word 

“patching” includes, but is not limited to, patching, rebuilding, reinforcing, 

repairing, refurbishing, restoring, replacing, or other similar operations. 

 

B. Cutting and Patching Proposal: CONTRACTOR shall submit a proposal 

describing procedures well in advance of the time cutting and patching will be 

performed if the Contract Documents requires approval of these procedures 

before proceeding. Include the following information, as applicable, in the 

proposal: 

 

1. Describe the extent of cutting and patching required.  Denote how it will 

be performed and indicate why it cannot be avoided. 

 

2. Describe anticipated results in terms of changes to existing construction.  

Include changes to the building’s appearance or other significant visual 

elements. 
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3. List products to be used and firms or entities that will perform this Work. 

 

4. Indicate dates when cutting and patching will be performed. 

 

5. Utilities:  List utilities that cutting and patching operations will disturb or 

affect.  List utilities to be relocated and those that will be temporarily out-

of-service.  Indicate how long service will be disrupted. 

 

6. Where cutting and patching involves adding reinforcement to structural 

elements, submit an RFI for resolution by the AOR. 

 

7. Review by ARCHITECT prior to proceeding with cutting and patching 

does not waive ARCHITECT right to later require complete removal and 

replacement of defective Work. 

 

3.02 QUALITY ASSURANCE 

 

 

A. Operational Limitations:  Do not cut and patch operating elements or related 

components in a manner that would result in reducing their capacity to perform as 

intended.  Do not cut and patch operating elements or related components in a 

manner that would result in increased maintenance or decreased operational life 

or safety. 

 

1. Obtain review of the cutting and patching proposal before cutting and 

patching the following operating elements or safety related systems: 

a. Primary operational systems and equipment 

b. Water, moisture, or vapor barriers 

c. Membranes and flashings 

d. Fire protection systems 

e. Noise and vibration control elements and systems 

f. Control systems 

g. Communication and/or data systems 

h. Electrical wiring systems 

 

B. Visual Requirements: Do not cut and patch construction exposed on the exterior 

or in occupied spaces in a manner that would, in the opinion of ARCHITECT, 

reduce the building’s aesthetic qualities.  Do not cut and patch construction in a 

manner that would result in visual evidence of cutting and patching.  Remove and 

replace Work cut and patched in a visually unsatisfactory manner. 

 

1. If possible, retain the original installer or fabricator to cut and patch the 

exposed Work listed below.  If it is impossible to engage the original 
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installer or fabricator, engage another recognized experienced and 

specialized firm. 

a. Firestopping 

b. Masonry (exterior and interior where exposed) 

 

3.03 WARRANTY 

 

A. Existing Warranties:  Replace, patch, and repair material and surfaces cut or 

damaged by methods and with materials in such a manner as not to void any 

warranties required or existing. 

 

3.04 INSPECTION 

 

A. Examine surfaces to be cut and patched and conditions under which cutting and 

patching is to be performed before cutting.  If unsafe or unsatisfactory conditions 

are encountered, take corrective action before proceeding. 

 

1. Before proceeding, meet at the Project site with parties involved in cutting 

and patching, including mechanical and electrical trades.  Review areas of 

potential interference and conflict.  Coordinate procedures and resolve 

potential conflicts before proceeding. 

 

3.05 PREPARATION 

 

A. Temporary support: Provide adequate temporary support of existing 

improvements or Work to be cut. 

 

B. Protection: Protect existing improvements and Work during cutting and patching 

to prevent damage. Provide protection from adverse weather conditions for 

portions of existing improvements or Work that might be exposed during cutting 

and patching operations. 

 

C. Avoid interference with operation of adjoining areas or interruption of free 

passage to adjoining areas. 

 

 

3.06 PERFORMANCE 

 

A. General:  Employ skilled workmen to perform cutting and patching.  Proceed with 

cutting and patching at the earliest feasible time and complete without delay. 

Verify compatibility and suitability of existing substrates before starting the 

Work.  
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B. Cutting:  Cut existing construction using methods least likely to damage elements 

retained or adjoining Work.  

 

1. In general, where cutting, provide hand or small power tools designed for 

sawing or grinding, not hammering and chopping.  Cut holes and slots as 

small as possible, neatly to size required, and with minimum disturbance 

of adjacent surfaces.  Temporarily cover openings when not in use. 

 

2. To avoid marring existing finished surfaces, cut or drill from the exposed 

or finished side into concealed surfaces. 

 

3. Cut through concrete and masonry using a cutting machine, such as a 

carborundum saw or a diamond-core drill. Saw cut reinforcing bars and 

paint ends with bituminous paint except where bonded into new concrete 

or masonry.  

 

4. Comply with requirements of applicable Division 2 Sections where cutting 

and patching requires excavating, backfill, or re-compaction.  

 

C. Patching:  Patch with durable seams that are as invisible as possible.  Comply 

with required tolerances. 

 

1. Where feasible, inspect and test patched areas to demonstrate integrity of 

the installation. Verify conditions of existing substrates prior to executing 

Work. 

 

2. Restore exposed finishes of patched areas and extend finish restoration 

into retaining adjoining construction in a manner that will eliminate all 

evidence of patching and refinishing. 

 

3.07 CLEANING 

 

A. Clean areas and spaces where cutting and patching are performed. Completely 

remove paint, mortar, oils, putty, and similar items. Thoroughly clean piping, 

conduit, and similar features before applying paint or other finishing materials.  

Restore damaged coverings to their original condition. 

 

 

END OF SECTION  



 

 

 

ENCINITA ELEMENTARY SCHOOL 

CLASSROOM BUILDINGS O&P                                                                                        

 

                                                                                                                                                REQUEST FOR CLARIFICATION 

ROSEMEAD SCHOOL DISTRICT                                                                                                                            01160-1 
 

SECTION 01160  
 

REQUEST FOR CLARIFICATION 
 
 
PART 1 - GENERAL 
 
1.01 SECTION INCLUDES  
 

A.  Procedure for requesting clarification of the intent of the Contract Documents.  
 
1.02 RELATED SECTIONS 
 

A. Section 01005: Summary of the Work 
B. Section 01100: Coordination 
C. Section 01365: Construction Schedule 
D. Section 01700: Contract Closeout 

 
PART 2 - PRODUCTS  
 
PART 3 - EXECUTION 

 
3.01 PROCEDURE 
 

A. ARCHITECT response is a clarification of the intent of the Contract Documents and 
does not authorize changes in the Contract Amount, Milestones and/or Contract Time. 

 
B. A Request for Clarification may be returned with a stamp or notation "Not Reviewed," if:  

 
1. The requested clarification is ambiguous or unclear;  
 
2. The requested clarification is equally available to the requesting party by 

researching and/or examining the Contract Documents; 
 
3. CONTRACTOR has not reviewed the Request for Clarification prior to 

submittal.  
 
C. Allow a minimum of nine (8) days for review and response time, after receipt by 

ARCHITECT and OAR. CONTRACTOR shall verify and is responsible in verifying 
ARCHITECT and OAR receipt of a Request for Clarification.  

 
D. Changes or alterations to the approved drawings or specifications shall be made by 

means of addenda or change orders as per section 4-338 of the California Building 
Standards Administrative Code and approved by DSA. 

 
END OF SECTION 
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SECTION 01200 

 

PROJECT MEETINGS 

 

 

PART 1 - GENERAL 

 

1.01 SECTION INCLUDES 

 

A. This Section specifies administrative and procedural requirements for Project 

meetings, including but not limited to, the following: 

 

1. Job start meeting. 

2. Pre-installation conferences. 

3. Progress meetings. 

4. Meetings as required by the OAR. 

 

1.02 RELATED SECTIONS 

 

A. Section 01010: Phasing of the Work 

B. Section 01100: Coordination 

C. Section 01300: Submittals 

D. Section 01365: Construction Schedule 

 

PART 2 – PRODUCTS  

 

 

PART 3 - EXECUTION 

 

3.01 JOB START MEETING 

 

A. In accordance with General Condition Article 2.6, OAR will schedule a job start 

meeting before starting the Work, at a time and date determined by OAR. 

Meeting shall be held at the Project site or another location as determined by 

OAR. Meeting will be held in order to review responsibilities, procedures, and 

other administrative requirements contained within the Contract Documents. 

 

B. Authorized representatives of OWNER, IOR, ARCHITECT, CONTRACTOR 

and other parties shall attend the meeting. All participants at the meeting shall be 

familiar with the Project and authorized to conclude matters relating to the Work. 

 

C. Agenda items shall include significant items which could affect progress of the 

Work, including, but not limited to the following: 

 

1. Preliminary Construction Schedule 
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2. Critical work sequencing 

3. Designation of responsible personnel 

4. Identification of OAR 

5. Procedures for processing field decisions 

6. Request for Proposal 

7. Construction Directive and Change Order  

8. Procedures for processing Applications for Payment 

9. Prevailing wages 

10. Submittal of Shop Drawings, Product Data, material lists, and Samples 

11. Preparation of project record documents 

12. Use of the Project site and/or premises 

13. Parking availability 

14. Office, work, and storage areas 

15. Equipment deliveries and priorities 

16. Safety procedures 

17. First Aid 

18. Security 

19. Housekeeping 

20. Working hours 

21. Insurance Services including OCIP 

22. Environmental Health & Safety 

 

D. OAR shall prepare and issue meeting minutes to attendees and interested parties 

no later than five (5) calendar days after the meeting date. 

 

3.02 PRE-INSTALLATION CONFERENCES 

 

A. CONTRACTOR shall coordinate and conduct pre-installation conferences at the 

Project site as required by related Sections of the Contract Documents. 

 

B. CONTRACTOR, manufacturers, and fabricators involved in or affected by the 

installation and its coordination or integration with other pre-ceding and/or 

subsequent installations of Work shall attend the meeting. CONTRACTOR shall 

advise OAR, IOR, and ARCHITECT of scheduled meeting dates in order to 

secure their attendance. 

 

1. CONTRACTOR shall review the progress of construction activities and 

preparations for the particular activity under consideration at each pre-

installation conference, including requirements for the following: 

 

a. Contract Documents 

b. Options 

c. Related Construction Directives and Change Orders 

d. Purchases 

e. Deliveries 
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f. Shop Drawings, Product Data, and quality-control samples 

g. Review of mockups 

h. Possible conflicts 

i. Compatibility problems 

j. Time schedules 

k. Weather limitations 

l. Manufacturer’s recommendations 

m. Warranty requirements 

n. Compatibility of materials 

o. Acceptability of substrates 

p. Temporary facilities 

q. Space and access limitations 

r. Governing regulations 

s. Safety 

t. Inspecting and testing requirements 

u. Required performance results 

v. Recording requirements 

w. Protection 

 

2. CONTRACTOR shall record significant discussions and directives 

received from each conference. CONTRACTOR shall, within three (3) 

calendar days after the meeting date, distribute the minutes of the meeting 

to all concerned parties, including but not limited to, OAR, IOR, and 

ARCHITECT.  

 

3.03 PROGRESS MEETINGS 

 

A. Progress meetings will be held at the Project site on a weekly basis. 

 

B. In addition to representatives of CONTRACTOR, OWNER, and ARCHITECT, 

each Subcontractor, supplier, or other entity concerned with current progress or 

involved in planning, coordination, or performance of the Work shall, if requested 

by OAR, be represented at these meetings. All participants at the conference shall 

be familiar with the Project and authorized to conclude all matters relating to the 

Work. 

 

C. Failure of the CONTRACTOR to be so represented at any progress meeting 

which is held at a mutually agreed time or for which a written notice is given, 

shall not relieve CONTRACTOR from abiding by any and all OAR or 

ARCHITECT determinations or directives issued at such meeting. 

 

D. OAR will review and correct or approve minutes of the previous progress   

meeting and will review other significant items affecting progress. Topics for 

discussion as appropriate to the status of the Project include but are not limited to:  
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1. Interface requirements 

2. Construction Schedule 

3. Sequence and coordination 

4. Status of submittals / RFC’s 

5. Deliveries 

6. Off-site fabrication  

7. Access 

8. Site utilization 

9. Temporary Construction Facilities and Controls 

10. Hours of work 

11. Hazards and risks 

12. Housekeeping 

13. Quality and workmanship 

14. Unforeseen conditions 

15. Testing and Inspection 

16. Defective Work 

17. Construction Directive 

18. Request for Proposal 

19. Change Order Proposals and Change Orders 

20. Documentation of information for payment requests 

21. Application for Payment 

22. Other items as required or as brought forth. 

 

E. No later than three (3) calendar days after each progress meeting, OAR will 

prepare and distribute minutes of the meeting to each present and absent party. 

Include a brief summary, in narrative form, of progress, decisions, directives, 

actions taken, and all other issues since the previous meeting and report.  

 

1. Schedule Updating: If required, CONTRACTOR shall revise the 

Construction Schedule after each progress meeting where revisions to the 

schedule have been made or recognized. Issue the revised schedule 

concurrently with the next scheduled progress meeting.  

 

3.04 ADDITIONAL MEETINGS 

 

A. OAR, upon giving notice to the intended parties and without further obligation, 

may require additional meetings to discuss Work and/or Project related activities.  

 

 

END OF SECTION 
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SECTION 01300 

 

SUBMITTALS 

 

  

PART 1 - GENERAL 

 

1.01  SECTION INCLUDES 

 

A. Administrative and procedural requirements for submittals required for the Work, 

including but not limited to; Shop Drawings, Product Data, Samples, material lists, 

and quality control items as required by the Contract Documents. 

 

B. Wherever possible, throughout the Contract Documents, the minimum acceptable 

quality of workmanship and products has been defined by the name and catalog 

number of a manufacturer and by reference of recognized industry standards. 

 

C. To ensure that specified products are furnished and installed in accordance with 

the design intent, procedures have been established for submittal of design data 

and for its review by ARCHITECT, OAR and/or others. 

 

1.02  RELATED SECTIONS 

 

A. Section 01100: Coordination 

B. Section 01120: Cutting and Patching 

C. Section 01365: Construction Schedule 

D. Section 01640: Substitutions 

E. Section 01700: Contract Closeout 

F. Section 01740: Warranties 

 

PART 2 – PRODUCTS  

 

PART 3 - EXECUTION 

 

3.01  PROCEDURES 

 

A. CONTRACTOR shall package each submittal appropriately for transmittal and 

handling. CONTRACTOR shall transmit each submittal to ARCHITECT with 

concurrent copy of the transmittal to the OAR. ARCHITECT and/or OAR will not 

accept submittals received from sources other than from CONTRACTOR.  

 

B. After ARCHITECT review, ARCHITECT will transmit submittals to OAR and 

OAR shall further distribute to CONTRACTOR, IOR and/or others as required. 
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Work shall not commence, unless otherwise approved by OAR, until approved 

submittals are transmitted to CONTRACTOR. 

 

C. CONTRACTOR shall clearly identify any deviations from the Contract 

Documents on each submittal. Any deviation not so noted even though stamped 

reviewed is not acceptable.  

 

D. CONTRACTOR shall coordinate each submittal with fabrication, purchasing, 

testing, delivery, other submittals, and related activities requiring sequential 

activity.  

 

E. Timing of Submittals: 

 

1. In accordance with General Conditions, CONTRACTOR shall submit to 

ARCHITECT, with copy of transmittal to the OAR, those Shop Drawings, 

Product Data, diagrams, materials lists, Samples and other submittals 

required by the Contract Documents.    

 

2. The schedule of submittals shall provide adequate time between submittals 

in order to allow for proper review without negative impact to the 

Construction Schedule.  

 

3. Schedule of submittals shall be related to Work progress, and shall be so 

organized as to allow sufficient time for transmitting, reviewing, 

corrections, resubmission, and re-reviewing.  

 

4. CONTRACTOR shall coordinate submittal of related items and 

ARCHITECT reserves the right to withhold action on a submittal requiring 

coordination with other submittals until all related submittals are received 

by ARCHITECT. 

 

5. CONTRACTOR shall revise, update and submit submittal schedule to 

ARCHITECT and OAR on the first of each month, or as required by OAR. 

 

6. CONTRACTOR shall allow in the Construction Schedule, at least sixteen 

(16) days for ARCHITECT review following ARCHITECT receipt of 

submittal. For plumbing, Landscape, and other submittals requiring joint 

review with OAR, CONTRACTOR shall allow a minimum of eighteen 

(18) days following ARCHITECT receipt of submittal.  

 

7. No adjustments to the Contract Time and/or Milestones will be 

authorized because of a failure to transmit submittals to ARCHITECT 

sufficiently in advance of the Work to permit review and processing. 
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8. In case of product substitution, Shop Drawing preparation shall not 

commence until such time ARCHITECT and OAR reviews said submittal 

relative to the General Conditions.  

 

G. If required, resubmit submittals in a timely manner.  Resubmit as specified for 

initial submittal but identify as such. Review times for re-submitted items shall be 

as per the time frames for initial submittal review. 

 

H. Shop Drawing preparation shall not commence until such time as CONTRACTOR 

receives Product Data approval.  

 

I. ARCHITECT, or authorized agent, will stamp each submittal with a uniform, 

action stamp. ARCHITECT, or authorized agent, will mark the stamp 

appropriately to indicate the action taken, as follows: 

 

1. Final Unrestricted Release: When ARCHITECT, or authorized agent, 

marks a submittal “ Reviewed, “ the Work covered by the submittal may 

proceed provided it complies with requirements of the Contract 

Documents. Final payment depends on that compliance. 

 

2. Final-But-Restricted Release: When ARCHITECT, or authorized agent, 

marks a submittal “ Reviewed as Noted,“ the Work covered by the 

submittal may proceed provided it complies with notations or corrections 

on the submittal and requirements of the Contract Documents. Final 

payment depends on that compliance. 

 

3. Returned for Re-submittal: When ARCHITECT, or authorized agent, 

marks a submittal “ Rejected, Revise and Resubmit,” do not proceed with 

Work covered by the submittal, including purchasing, fabrication, delivery, 

or other activity. Revise or prepare a new submittal according to the 

notations; resubmit without delay. Repeat as necessary to obtain different 

action mark. In case of multiple submittals covering same items of Work, 

CONTRACTOR is responsible for any time delays, schedule disruptions, 

out of sequence Work, or additional costs due to multiple submissions of 

the same submittal item. Do not use, or allow others to use, submittals 

marked “Rejected, Revise and Resubmit” at the Project site or elsewhere 

where Work is in progress. 

 

4. Other Action: Where a submittal is for information or record purposes or 

special processing or other activity, the ARCHITECT, or authorized agent, 

will return the submittal marked “Action Not Required “. 

 

3.02  SHOP DRAWINGS 

 



ENCINITA ES 

CLASSROOM BUILDINGS O &P                                                                                                                                       

 

                                                                                                                                                                       SUBMITTALS 

ROSEMEAD SCHOOL DISTRICT                                                                                                                        01300-4 
 

A. Shop Drawings are original drawings prepared by CONTRACTOR, 

Subcontractor, supplier, or distributor illustrating some portion of Work by 

showing fabrication, layout, setting, or erection details. Do not reproduce Contract 

Documents or copy standard information as the basis of Shop Drawings.  

 

B. Produce Shop Drawings to an accurate scale that is large enough to indicate all 

pertinent features and methods. Except for templates, patterns, and similar full-size 

drawings, submit Shop Drawings on sheets at least 8-1/2 x 11 inches but no larger 

than 24 x 36 inches. 

 

C. Shop Drawings shall include fabrication and installation drawings, setting 

diagrams, schedules, patterns, templates, and similar drawings. Include the 

following information: 

 

1. Dimensions 

2. Identification of products and materials included by sheet and detail 

number. 

3. Compliance with specified standards. 

4. Notation of coordination requirements. 

5. Notation of dimensions established by field measurement. 

 

D. Provide a space of approximately 4 by 5 inches on the label or beside the title 

block on Shop Drawings to record CONTRACTOR and ARCHITECT review, 

and the action taken. Include the following information on the label for processing 

and recording action taken: 

 

1. Project name. 

2. Date. 

3. Name and address of ARCHITECT. 

4. Name and address of CONTRACTOR. 

5. Name and address of Subcontractor. 

6. Name and address of supplier. 

7. Name and address of manufacturer. 

8. Name and title of appropriate Specification section. 

9. Drawing number and detail references, as appropriate. 

 

E. Unless otherwise agreed to or indicated in individual Specification sections, 

submit a sufficient number to allow for adequate CONTRACTOR, Subcontractor, 

supplier, manufacturer and fabricators distribution plus two sets to be retained by 

ARCHITECT, one set to IOR and one set to OAR. . 

 

3.03  PRODUCT DATA 
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A. Collect Product Data into a single submittal for each element of Work or system. 

Product Data includes printed information, such as manufacturer’s installation 

instructions, catalog cuts, standard color charts, roughing-in diagrams and 

templates, wiring diagrams, schedules, illustrations, or performance curves.  

 

1. Mark each copy to show or delineate pertinent materials, products, models, 

applicable choices, or options. Where Product Data includes information 

on several products that are not required, clearly mark copies to indicate 

the applicable information. Include the following information: 

 

a. Manufacturer’s printed recommendations. 

b. Compliance with trade association standards. 

c. Compliance with recognized testing agency standards. 

d. Application of testing agency labels and seals. 

e. Notation of dimensions verified by field measurement. 

f. Notation of coordination requirements. 

g. Notation of dimensions and required clearances. 

h. Indicate performance characteristics and capacities. 

i. Indicate wiring diagrams and controls. 

 

2. Do not submit Product Data until compliance with requirements of the 

Contract Documents has been confirmed. . 

 

C. Required Copies and Distribution: Same as denoted in sub - section 3.02, E. 

 

3.04  SAMPLES 

 

A. Procedure: 

 

1. Submit Samples of sufficient size, quantity, cured and finished and 

physically identical to the proposed product or material. Samples include 

partial or full sections or range of manufactured or fabricated components, 

cuts or containers of materials, color range sets, and swatches denoting 

color, texture, and/or pattern. 

 

a. Mount or display Samples in the manner to facilitate review of 

qualities indicated. Include the following: 

 

1. Specification section number and reference. 

2. Generic description of the Sample. 

3. Sampling source. 

4. Product name or name of manufacturer. 

5. Compliance with recognized standards. 

6. Availability and delivery time. 
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2. Submit Samples for review of size, kind, color, pattern, and texture. Submit 

Samples for a final check of these characteristics with other elements and a 

comparison of these characteristics between the final submittal and the 

actual component as delivered and installed. 

 

a. Where variations in color, pattern, texture, or other characteristic is 

inherent in the material or product represented, submit at least three 

(3) multiple units that show the approximate limits of the 

variations. 

 

b. Refer to other Specification sections for requirements for Samples 

that illustrate workmanship, fabrication techniques, assembly 

details, connections, operation, and similar construction 

characteristics. 

 

c. Refer to other sections for Samples to be returned to 

CONTRACTOR for incorporation into the Work. Such Samples 

must be undamaged at time of installation. On the transmittal 

indicate special requests regarding disposition of Sample 

submittals. 

 

d. Samples not incorporated into the Work, or otherwise not 

designated as OWNER property, remain the property of 

CONTRACTOR and shall be removed from the Project site prior 

to Substantial Completion. 

 

3. Color and Pattern: Whenever a choice of color or pattern is available in a 

specified product, submit accurate color chips and pattern charts to OAR 

for review and selection. 

 

4. Number Required: Submit 5 of each. Two will be returned to 

CONTRACTOR with one to ARCHITECT, OAR, and IOR.  

 

B. When specified, erect field Samples and mock-ups at the Project site to illustrate 

products, materials, or workmanship and to establish standards by which 

completed Work shall be judged. 

 

C. Maintain sets of Samples, as returned, at the Project site, for quality comparisons 

throughout the course of the Work. Sample sets may be used to obtain final 

acceptance of the Work associated with each set. 

 

3.05  QUALITY CONTROL SUBMITTALS 
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A. Submit quality control submittals, including design data, certifications, 

manufacturer’s field reports, and other quality control submittals as required under 

other sections of the Contract Documents.  

 

B. When other sections of the Contract Documents require manufacturer’s certification 

of a product, material, and/or installation complies with specified requirements, 

submit a notarized certification from the manufacturer certifying compliance with 

specified requirements. 

 

C. Certification shall be signed by an officer of the manufacturer or other individual 

authorized to sign documents on behalf of the represented company. 

 

D. Requirements for submittal of inspection and test reports are specified in other 

sections of the Contract Documents. 

 

 

END OF SECTION 
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SECTION 01340 
 

CONSTRUCTION & DEMOLITION WASTE MANAGEMENT 
 
 
PART 1 - GENERAL 

1.01  SUMMARY 

A. Section Includes:  

1. Preparation and implementation, including reporting and documentation, of a 
Waste Management Plan for reusing, recycling, salvage or disposal of non-
hazardous waste materials generated during demolition and/or new construction 
(Construction & Demolition (C&D) Waste), to foster material recovery and re-
use and to minimize disposal in land fills. 

B. Related Sections 

1. Section 01300: Submittals 

2. Section 01700: Contract Closeout  

1.02  REFERENCES 

 A. California Integrated Waste Management Act of 1989 (AB 939) 

 B. California Code of Regulations Title 14, Section 18700 et seq. 

1.03  SYSTEM DESCRIPTION 

A. Collection and separation of all C&D waste materials generated on-site, reuse or 
recycling on-site, transportation to approved recyclers or reuse organizations, or 
transportation to legally designated landfills, for the purpose of recycling salvaging 
and/or reusing a minimum of 75% of the C&D waste generated. 

1.04  SUBMITTALS 

A. C&D Waste Management Plan (Exhibit 1):  Within 10 calendar days after the Notice 
to Proceed and prior to any waste removal, submit the following to the OAR for 
review and approval.  Update quarterly. Include: 

1. Materials to be recycled, reused, or salvaged, either onsite or offsite. 

2. Estimates of C&D waste quantity (in tons) by type of material.  (If waste is 
measured by volume, give factors for conversion to weight in tons.) 

3. Procedures for recycling/ reuse program. 

4. Permit or license and location of Project waste-disposal areas.D 

5. Site plan for placement of waste containers. 
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B. C&D Waste Management Monthly Progress Report (Exhibit 2):  Summary of waste 
generated by Project, monthly with Application for Payment.  Include: 

1. Firms accepting the recovered or waste materials. 

2. Type and location of accepting facilities (landfill, recovery facility, used 
materials yard, etc.).  If materials are reused or recycled on the Project site, 
location should be designated as “on-site reuse / recycling”.   

3. Type of materials and net weight (tons) of each. 

4. Value of the materials or disposal fee paid. 

5. Attach weigh bills and other documentation confirming amount and disposal 
location of waste materials. 

C. C&D Waste Management Final Compliance Report:  Final update of Waste 
Management Plan to provide summary of total waste generated by Project. 

PART 2 – PRODUCTS  (Not Applicable) 

PART 3 – EXECUTION 

3.01 IMPLEMENTATION 

A. Implement approved Waste Management Plan including collecting, segregating, storing, 
transporting and documenting each type of waste material generated, recycled or reused, 
or disposed in landfills. 

B. Designate an on-site person to be responsible for instructing workers and overseeing the 
sorting and recording of waste/ recyclable materials. 

C. Include waste management and recycling in worker orientation and as an agenda item for 
regular Project meetings. 

D. Recyclable and waste bin areas shall be limited to areas approved on the Waste 
Management Plan.  Keep recycling and waste bins neat and clearly marked to avoid 
contamination of materials.   

3.02 ATTACHMENTS 

A. Exhibit 1:  Waste Management Plan  

B. Exhibit 2:  Waste Management Monthly Progress Report. 
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EXHIBIT  1 
 

WASTE MANAGEMENT PLAN 
CONSTRUCTION/ MAINTENANCE/ALTERATION & DEMOLITION PROJECTS 

 

PROJECT NAME: «PROJECTTITLE» «CONTRACTTITLE» 

PROJECT NO: «Project Number»  

NAME OF COMPANY:  

CONTACT PERSON:  

TELEPHONE:  

PROJECT SITE LOCATION:  

PROJECT TYPE:  NEW CONSTRUCTION  DEMOLITION 

 MAINTENANCE/ALTERATION PROJECTS 

PROJECT SIZE (SQ. FT.):  

DATE & ESTIMATED PERIOD  

 
(1) 

Material Type 

(2) 

Tons 

Estimated 

Recycle 

(3) 

Tons 

Estimated 

Reuse 

(4) 

Tons 

Estimated 

Salvage 

(5) 

Tons 

Estimated 

Landfill 

(6) 

Proposed Disposal or 

Recycling Facility (e.g., 

Onsite, Name of Facility) 

      

      

      

      

      

      

      

      

      

Total      

Diversion Rate:   Columns [(2)+(3)+(4)]  /  [(2)+(3)+(4)+(5)] = 

 

Signature Title Date 

 
Column 1 "Material Types" – Enter type of materials targeted for recycling, reuse, and/or salvage, either on- or off-

site, and include a category for waste materials requiring disposal. 

Columns 2 

thru 4 

"Estimated Generation" - Enter estimated quantities (tons) of recyclable, reusable, or salvageable waste 

materials anticipated to be generated and state number of salvageable items. 

Column 5 "Estimated Landfill" - Enter quantities (tons) of materials to be disposed in landfill. 

Column 4 "Disposal Location" - Enter end-destination of recycled, salvaged, and disposed materials. 

General : (1) Attach proposed Recycling & Waste Bin Location Plan. 
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 (2) Attach name and contact data for each recycling or disposal destination to be used. 
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EXHIBIT  2 
 

WASTE MANAGEMENT PROGRESS REPORT 
CONSTRUCTION/ MAINTENANCE/ALTERATION & DEMOLITION PROJECTS 

 

PROJECT NAME: «PROJECTTITLE» «CONTRACTTITLE» 

PROJECT NO: «Project Number»  

NAME OF COMPANY:  

CONTACT PERSON:  

TELEPHONE:  

PROJECT SITE LOCATION:  

PROJECT TYPE:  NEW CONSTRUCTION  DEMOLITION 

 MAINTENANCE/ALTERATION PROJECTS 

PROJECT SIZE (SQ. FT.):  

PERIOD  to 

 
(1) 

Material Type 
(2) 

Tons    

Actual 

Recycle 

(3) 

Tons   

Actual 

Reuse 

(4) 

Tons   

Actual 

Salvage 

(5) 

Tons   

Actual 

Landfill 

(6) 

Disposal or Recycling 

Facility (e.g., Onsite, Name 

of Facility) 

      

      

      

      

      

      

      

      

      

Total      

Diversion Rate:   Columns [(2)+(3)+(4)]  /  [(2)+(3)+(4)+(5)] = 

 

Signature Title Date 

 
Column 1 "Material Types" – Enter type of materials targeted for recycling, reuse, and/or salvage, either on- or off-

site, and include a category for waste materials requiring disposal. 

Columns 2 
thru 4 

"Estimated Generation" - Enter estimated quantities (tons) of recyclable, reusable, or salvageable waste 
materials anticipated to be generated and state number of salvageable items. 

Column 5 "Estimated Landfill" - Enter quantities (tons) of materials disposed. 

Column 4 "Disposal Location" - Enter end-destination of recycled, salvaged, and disposed materials. 

General : (1) Attach proposed Recycling & Waste Bin Location Plan. 

 (2) Attach name and contact data for each recycling or disposal destination to be used. 
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END OF SECTION 
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SECTION 01365 

CONSTRUCTION SCHEDULE 

PART 1 -  GENERAL 

1.01 SECTION INCLUDES 

A. Construction Schedule procedures, preparation, submittal, updates, and revisions. 

1.02 RELATED SECTIONS 

A. Section 01005:  Summary of the Work 

B. Section 01300:  Submittals. 

C. Section 01700:  Contract Closeout. 

1.03 PROCEDURES 

A. Within 7 calendar days after date of Notice to Proceed, CONTRACTOR shall 

submit to OWNER for review, a detailed Construction Schedule setting forth all 

requirements for complete execution of the Work.  

B. Seven (7) calendar days after receipt of the OWNER'S review comments, submit 

a final Construction Schedule acceptable to OWNER. 

C. If a Construction Schedule is considered by OWNER to not be in compliance 

with any requirement of the Contract, CONTRACTOR will be notified to review 

and revise the Construction Schedule and bring it into compliance.  Failure of 

CONTRACTOR to submit a Construction Schedule in full compliance with the 

Contract Documents will result in a delay in progress payment processing. The 

Construction Schedule is to be used in evaluating progress for payment approval. 

D. Subsequently with each Progress Payment Request, CONTRACTOR shall deliver 

to OWNER an updated Construction Schedule reflecting Work progress to the 

end of the Progress Payment Request period.  Each such Construction Schedule 

shall indicate actual progress to date in execution of the Work, together with a 

projected schedule for completion of all the Work. 

E. All schedule submittals are subject to review and acceptance by OWNER.  

OWNER retains the right to withhold progress payments until CONTRACTOR 

submits a Construction Schedule acceptable to OWNER. 
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F. Concurrent with OWNER'S acceptance of CONTRACTOR’S submitted 

Construction Schedule, shall be CONTRACTOR'S signature of acceptance.  

1.04 SCHEDULE SUBMITTAL PREPARATION GUIDELINES 

A. The Contract Work shall be scheduled and progress monitored using a Critical 

Path Method (CPM) network type scheduling system. Schedule shall be broken 

into sub-activities which shall, as a minimum, include major suppliers, all 

submittal approvals, all major trades, plumbing, mechanical, electrical, security, 

fire, and elevators/escalators.  Scheduling system shall indicate all inter-

relationships between trades and suppliers. 

B. Construction Schedule shall represent a practical plan to complete the Work 

within the Contract time requirement. 

1. A schedule extending beyond Contract time or less than Contract time will 

not be acceptable. 

2. A schedule found unacceptable by OWNER shall be revised by 

CONTRACTOR and resubmitted. 

C. Construction schedule shall clearly indicate sequence of construction activities, 

grouped by applicable phase and sorted by areas, buildings, or facilities within 

phase, and shall specifically indicate: 

1. Start and completion of all Work items, their major components, and 

interim milestone completion dates, as determined by CONTRACTOR 

and OWNER. 

2. Activities for procurement, delivery, installation of equipment, materials, 

and other supplies, including: 

a. Time for submittals, resubmittals, and reviews.  Include decision 

dates for selection of finishes. 

b. Time for manufactured products for the Work fabrication and 

delivery. 

c. Interdependence of procurement and construction activities. 

d. As applicable, dates for testing, balancing equipment, and final 

inspection. 
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D. Schedule shall be in sufficient detail to assure adequate planning and execution of 

the Work.   

1. Each task activity shall range in duration from a 1 workday minimum to a 

15 workday maximum and shall be total of actual days required for 

completion. The activity duration shall not include consideration of 

weather impact on completion of that activity. 

2. Schedule shall be suitable, in judgment of OWNER, to allow monitoring 

and evaluation of progress in performance of the Work; it shall be 

calendar time-scaled. 

3. Activities shall include: 

a. Description; what is to be accomplished and where. 

b. Workday duration. 

c. Scheduled activities shall indicate continuous flow, from left to 

right. 

4. CONTRACTOR shall setup up the schedule calendar to identify workdays 

per week and shifts per day worked, non-work days, weekends and 

holidays.  

E. Failure to include any element of Work required for performance of this Contract 

shall not excuse CONTRACTOR from completing Work required to comply with 

the Contract Documents, notwithstanding acceptance of Construction Schedule. 

F. Submittal of Construction Schedule shall be understood to be CONTRACTOR'S 

confirmation that the schedule meets requirements of the Contract Documents, 

and that the Work will be executed in sequence indicated in schedule. 

1.05 REVIEWS, UPDATES, AND REVISIONS 

A. OWNER will review and return the initial submittal of CONTRACTOR'S 

Construction Schedule, with summary comments, within 7 calendar days. If 

revisions are required, CONTRACTOR shall resubmit Schedule within 7 calendar 

days following receipt of OWNER'S comments. 
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B. CONTRACTOR shall analyze and update the Project Construction Schedule: 

1. As part of monthly payment application, CONTRACTOR shall submit to 

and participate with OWNER in a schedule review to include: 

a. Actual start dates for Work items started during report period.  

b. The percent (%) complete on activities that have actual start dates.  

c. Actual completion dates for Work items completed during report 

period. 

d. Estimated remaining duration for Work items in progress, which 

will not exceed original duration for activity. 

e. Estimated start dates for Work items scheduled to start during 

month following report period, if applicable. 

f. Changes in duration of Work items. 

2. In case of a change to CONTRACTOR'S planned sequence of Work, 

CONTRACTOR shall include a narrative report with updated progress 

schedule which shall include, but not be limited to, a description of 

problem areas, current and anticipated delaying factors, and any proposed 

revisions for a recovery plan. 

3. All Change Orders affecting the schedule shall be clearly identified as 

separate and new activities integrated into the schedule at the appropriate 

time and in the appropriate sequence as reviewed and approved by 

OWNER. 

4. The Project Construction Schedule Review will not relieve 

CONTRACTOR of responsibility for accomplishing all Work in 

accordance with the Contract Documents. 

D. Updates:  CONTRACTOR shall submit to OWNER, with each payment 

application, an up-to-date Project Construction Schedule to include following: 

1. Work Item Report:  Detailing Work items and dependencies as indicated 

on the Schedule. 

2. Separate listing of activities completed during reporting period. 
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3. Separate listing of activities which are currently in progress, indicating 

their remaining duration and percentages completed. 

4. Separate listing of activities which are causing delay in Work progress. 

E. Scheduling of change or extra Work orders is responsibility of CONTRACTOR. 

1. CONTRACTOR shall revise the Project Construction Schedule to 

incorporate all activities involved in completing change orders or extra 

Work orders and submit it to OWNER for review. 

F. If OWNER finds CONTRACTOR is entitled to extension of any completion date, 

under provisions of the Contract, OWNER'S determination of total number of 

days of extension will be based upon an analysis of the current Project 

Construction Schedule, and upon data relevant to the extension. 

G. CONTRACTOR acknowledges and agrees that delays to non-critical activities 

will not be considered a basis for a time extension unless activities become 

critical.   Non-critical activities are those activities which, when delayed, do not 

affect an interim or Substantial Completion date. 

H. Any claim for extension of time shall be made in writing to OWNER not more 

than 7 days after commencement of delay; otherwise, it shall be deemed waived 

for all purposes.  CONTRACTOR shall provide an estimate of the probable effect 

of such a delay on progress of Work as part of claim. 

1.06 CONTRACTOR'S RESPONSIBILITY 

A. Nothing in these requirements shall be deemed to be an usurpation of 

CONTRACTOR'S authority and responsibility to plan and schedule Work as 

CONTRACTOR sees fit, subject to all other requirements of Contract 

Documents. 

B. CONTRACTOR shall provide at all times sufficient competent labor, materials, 

and equipment to properly carry on Work and to insure completion of each part in 

accordance with Construction Schedule and within time agreed. 

C. CONTRACTOR shall be responsible for ensuring that all submittals to the 

OWNER are accurate and consistent.  Damage, including extra time and cost, 

caused by inaccuracies from CONTRACTOR will be compensated by 

CONTRACTOR. 
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1.07 SUSPENSION OF PAYMENTS 

A. Initial Submittal:  If CONTRACTOR fails to comply with the specified 

requirements, OWNER reserves the right to engage an independent scheduling 

consultant to fulfill these requirements.  Upon additional notice to 

CONTRACTOR, OWNER shall retain against CONTRACTOR all incurred costs 

for additional services. 

B. Update Submittals:  OWNER has the right to withhold progress payments if 

CONTRACTOR fails to update and submit the Project Construction Schedule and 

reports as required by OWNER. 

1.08 RECORD COPY 

A. Prior to the Contract Completion, CONTRACTOR shall submit the Project 

Construction Schedule showing the as-built sequence. The as-built schedule shall 

have all activities with actual start and end dates. 

PART 2 -  PRODUCTS - NOT USED 

PART 3 -  EXECUTION - NOT USED 

END OF SECTION 
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SECTION 01420 

 

TESTING AND INSPECTION 

 

 

PART 1 - GENERAL 

 

1.01 SECTION INCLUDES 

 

A. Testing and inspection services to meet requirements of the California Building 

Code (CBC), Title 24, Parts 1 and 2, as indicated on the Drawings.  

 

B. One or more DSA certified inspectors employed by the OWNER in accordance 

with the requirements of California Building Standards Administrative Code will 

be assigned to the Work with their duties as specifically defined in Section 4-

333(b). 

 

C. Tests of materials are required by a DSA certified testing agency as set forth in 

Section 4-335 of the California Building Standards Administrative Code. 

 

1.02 RELATED SECTIONS 

 

A. Section 01120: Cutting and Patching 

B. Section 01300: Submittals 

C. Section 01365: Construction Schedule 

D. Section 01450: Test and Balance 

E. Section 01600: Materials and Equipment 

F. Section 01700: Contract Closeout 

G. Section 01740: Warranties 

 

PART 2 – PRODUCTS (Not applicable) 

 

PART 3 – EXECUTION 

 

3.01 TESTS 

 

A. OWNER will select an independent testing agency to conduct tests, sampling, and 

testing of materials. Selection of material to be tested shall be by the agency and 

not by CONTRACTOR.  

 

B. Any material shipped from the source of supply prior to having satisfactorily 

passed such testing and inspection or prior to the receipt of notice from IOR such 

testing and inspection is not required shall not be incorporated into the Work. 
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C. OWNER will select and directly reimburse testing agency the costs for all DSA 

and/or DSA required tests and inspections, but may be reimbursed by 

CONTRACTOR for such costs as noted in related sections of the Contract 

Documents. 

 

D. The independent testing agency is not authorized to release, revoke, alter, or 

enlarge requirements of the Contract Documents or approve or accept any portion 

of the Work. The agency shall not perform any duties of CONTRACTOR.  

 

3.02 TEST REPORTS 

 

A. Test reports shall include all tests performed, regardless of whether such tests 

indicate the material is satisfactory or unsatisfactory.  Samples taken but not 

tested shall also be reported.  Records of special sampling operations as required 

shall also be reported.  Reports shall indicate the material or materials were 

sampled and tested in accordance with requirements of CBC, Title 24, Parts 1 and 

2, as indicated on the Drawings. Test reports shall indicate specified design 

strength.  They shall also definitely state whether or not material or materials 

tested comply with the specified requirements. 

 

3.03 VERIFICATION OF TEST REPORTS 

 

A. Each testing agency shall submit to the Division of the State Architect a verified 

report in duplicate covering tests which are required to be performed by that 

agency during progress of the Work. Such report shall be furnished each time 

construction on the Work is suspended, covering tests up to that time, and prior to 

Final Completion of the Work, covering all tests. 

 

3.04 INSPECTION BY OWNER 

 

A. OWNER and its representatives shall at all times have access, for purpose of 

inspection, to all parts of the Work and to shops wherein the Work is in 

preparation, and CONTRACTOR shall at all times maintain proper facilities and 

provide safe access for such inspection. 

 

B. OAR shall have the right to reject materials and/or workmanship deemed 

defective Work, and to require correction. Defective workmanship shall be 

corrected in a satisfactory manner and defective materials shall be removed from 

the premises and legally disposed of, all without charge to OWNER. If 

CONTRACTOR does not correct such defective Work within a reasonable time, 

fixed by written notice and in accordance with the terms and conditions of the 

Contract Documents, OWNER may correct such defective Work and proceed in 

accordance with related Articles of the Contract Documents.  
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C. CONTRACTOR is responsible for compliance to all applicable local, state, and 

federal regulations regarding codes, regulations, ordinances, restrictions, and 

requirements. 

 

3.05 INSPECTOR OF RECORD 

 

A. Inspector of Record is employed by OWNER in accordance with requirements of 

Title 24 of the California Code of Regulations with their duties specifically 

defined therein. 

 

B. Inspection of Work shall not relieve CONTRACTOR from any obligation to 

fulfill all of the terms and conditions of the Contract Documents.  

 

C. CONTRACTOR shall be responsible for scheduling times of inspection, tests, 

sample taking, and similar activities of the Work.  

 

3.06 TESTS AND INSPECTIONS 

The following tests and inspections do not limit inspection of the Work but are required by DSA, 

other agencies, or are required in related Sections of the Contract Documents.  

See DSA Testing and Inspection form DSA 103 for all required testing for this project.  

 

 

  

END OF SECTION 
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SECTION 01600 

 

MATERIALS AND EQUIPMENT 

 

 

PART 1 - GENERAL 

 

1.1 SECTION INCLUDES 

 

A. This Section includes administrative and procedural requirements governing 

selection of products for incorporation into the Work.  

 

1.2 RELATED SECTIONS 

 

A. Section 01100: Coordination 

B. Section 01300: Submittals 

C. Section 01640: Substitutions 

D. Section 01740: Warranties 

 

1.3 DEFINITIONS 

 

A. Definitions used in this Section are not intended to change the meaning of other 

terms used in the Contract Documents, such as “specialties,” “systems,” 

“structure,” “finishes,” “accessories,” and other similar terms.  Such terms are 

self-explanatory and have well-recognized meanings in the construction industry. 

 

1. “Products” are items purchased for incorporation into the Work, whether 

purchased for the Work or taken from previously purchased stock.  The 

term “product” includes the terms “material” and “equipment” and terms 

of similar intent. 

 

a. “Named Products,” are items identified by the manufacturer’s 

product name, including make, model number or other designation, 

shown or listed in the manufacturer’s published product literature, 

current as of the date of the Contract.  

 

b. “Foreign Products,” as distinguished from “domestic products,” 

are items substantially manufactured (50 percent or more of value) 

outside the United States and its possessions.  Products produced 

or supplied by entities substantially owned (more than 50 percent) 

by persons who are not citizens of, nor living within, the United 

States and its possessions are also considered to be foreign 

products. 
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2. “Materials,” are products substantially shaped, cut, worked, mixed, 

finished, refined or otherwise fabricated, processed, or installed to form a 

part of the Work. 

 

3. “Equipment,” is a product with operational parts, whether motorized or 

manually operated, that requires service connections, such as wiring or 

piping. 

 

1.4 SUBMITTALS 

 

A. Material list: Prepare a list in tabular form acceptable to ARCHITECT and/or 

OAR showing proposed products. Include generic names. Include the 

manufacturer’s name and proprietary names for each item listed. 

 

1. Coordinate material list with the Construction Schedule and the submittal 

schedule. 

 

2. Form:  Prepare material list with information on each item tabulated under 

the following column headings. 

 

a. Related Specification Section number 

b. Generic name used in Contract Documents 

c. Proprietary name, model number, and similar designations 

d. Manufacturer’s name and address 

e. Supplier’s name and address 

f. Installer’s name and address 

g. Projected delivery date or time span of delivery period 

 

3. Initial Submittal: Within ten (10) days after execution of each subcontract 

agreement, as set forth in General Condition Article  6.25, submit three (3) 

copies of an initial material list to the ARCHITECT with a copy to the 

OAR.   Provide a written explanation for omissions of data and for known 

variations from the Contract Documents.  

 

4. ARCHITECT Action: ARCHITECT will respond in writing to OAR 

within fourteen (14) days and OAR will forward response to 

CONTRACTOR within sixteen (16) days of receipt of the completed 

material list.  No response outside this period constitutes no objection to 

listed items but does not constitute a waiver of the requirement that 

selected items comply with the Contract Documents. ARCHITECT 

response will include a list of unacceptable item selections, containing a 

brief explanation of reasons for this action. 

 

1.5 QUALITY ASSURANCE 
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A. Source Limitations: To the fullest extent possible, provide products of the same 

kind from a single source. 

 

1. CONTRACTOR is to verify necessary lead times for all materials; 

however, when specified products are available only from sources that do 

not, or cannot, produce a quality adequate to complete Work in a timely 

manner, consult with the ARCHITECT to determine the most important 

product qualities before proceeding.  Qualities may include attributes, 

such as visual appearance, strength, durability, or compatibility. When a 

determination has been made, select products from sources producing 

these qualities, to the fullest extent possible. 

 

B. Compatibility of Options: When the CONTRACTOR is given the option of 

selecting between two or more products for use in the Work, the product selected 

shall be compatible with products previously selected, even if previously selected 

products were also options. 

 

C. Foreign Product Limitations:  Except under one or more of the following 

conditions, provide domestic products, not foreign products, for inclusion into the 

Work: 

 

1. No available domestic product complies with the Contract Documents. 

 

2. Domestic products that comply with the Contract Documents are available 

only at prices or terms substantially higher than foreign products that 

comply with the Contract Documents. 

 

D. Nameplates:  Except for required labels and operating data, do not attach or 

imprint manufacturer’s or producer's nameplates or trademarks on exposed 

surfaces of products that will be exposed in view in occupied spaces or on the 

exterior. 

 

1. Labels:  Locate required product labels and stamps on concealed surfaces 

or, where required for observation after installation, on accessible surfaces 

that are not conspicuous. 

 

2. Equipment Nameplates: Provide a permanent nameplate on each item of 

service-connected or power-operated equipment. Locate on an easily 

accessible surface that is inconspicuous in occupied spaces.  The 

nameplate shall contain the following information and other essential 

operating data: 

 

a. Name of product and manufacturer 
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b. Model and serial number 

c. Capacity 

d. Speed 

e. Ratings 

  

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

 

A. Deliver, store, and handle products according to the manufacturer’s 

recommendations, using means and methods that will prevent damage, 

deterioration, and loss, including theft. 

 

1. Schedule delivery to minimize long-term storage at the Project site and to 

prevent overcrowding of Work spaces. 

 

2. Coordinate delivery with installation time to assure minimum holding time 

for items that are flammable, hazardous, easily damaged, or sensitive to 

deterioration, theft, and other losses. 

 

3. Deliver products to the Project site in an undamaged condition in the 

manufacturer’s original sealed container or other packaging system, 

complete with labels and instructions for handling, storing, unpacking, 

protecting, and installing. 

 

4. Inspect products upon delivery to ensure compliance with the Contract 

Documents and to ensure that products are undamaged and properly 

protected. 

 

5. Store products at the Project site in a manner that will facilitate inspection 

and measurement of quantity or counting of units. 

 

6. Store heavy materials away from structures in a manner that will not 

endanger the structure’s supporting construction. 

 

7. Store products subject to damage by the elements above ground, under 

cover in a weather-tight enclosure, with ventilation adequate to prevent 

condensation.  Maintain temperature and humidity within range required 

by manufacturer’s instructions. 

 

PART  2 - PRODUCTS 

 

2.1 MATERIAL SELECTION 
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A. General Product Requirements: Provide products that comply with the Contract 

Documents, that are undamaged and, unless otherwise indicated, new at the time 

of installation. 

 

1. Provide products complete with accessories, trim, finish, safety guards, 

and other devices and details needed for a complete installation and the 

intended use and effect. 

 

2. Standard Products: Where available, provide standard products of types 

that have been produced and used successfully in similar situations on 

other Projects. 

 

B. Product Selection Procedures: The Contract Documents and governing 

regulations govern product selection. Procedures governing product selection 

include the following: 

 

1. Proprietary Specification Requirements: Where Specifications name only 

a single material or manufacturer, provide the product indicated. No 

substitutions will be permitted. 

 

2. Semi-proprietary Specification Requirements: Where Specifications name 

two or more products or manufacturers, provide one of the products 

indicated.  No substitutions will be permitted. 

 

a. Where Specifications specify products or manufacturers by name, 

accompanied by the term “or equal” comply with General 

Condition Article 6.14 to obtain approval for use of an unnamed 

product. 

 

3. Descriptive Specification Requirements: Where Specifications describe a 

product or assembly, list exact characteristics required, with or without use 

of a brand or trade name, provide a product or assembly that provides the 

characteristics and otherwise complies with the Contract Documents.  

 

4. Performance Specification Requirements: Where Specifications require 

compliance with performance requirements, provide products that comply 

with these requirements and are recommended by the manufacturer for the 

application indicated. 

 

a. Manufacturer’s recommendations may be contained in published 

material literature or by the manufacturer’s certification of 

performance. 
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5. Compliance with Standards, Codes, and Regulations: Where 

Specifications only require compliance with an imposed code, standard or 

regulation, select a product that complies with the standards, codes, or 

regulations specified. 

 

6. Visual Matching: Where Specifications require matching an established 

Sample, decision of the ARCHITECT will be final on whether a proposed 

product matches satisfactorily. 

 

7. Visual Selection: Where specified product requirements include the phrase 

“… as selected from manufacturer’s standard or premium colors, patterns, 

textures…” or a similar phrase, select a product and manufacturer that 

complies with other specified requirements.  The ARCHITECT will select 

the color, pattern, and texture from the product line selected. 

 

PART  3  -  EXECUTION 

 

3.1 INSTALLATION OF PRODUCTS 

 

A. Comply with manufacturer’s instructions and recommendations for installation of 

products in the applications indicated.  Anchor each product securely in place, 

accurately located, and aligned with other Work. 

 

1. Clean exposed surfaces and protect as necessary to ensure freedom from 

damage and deterioration until Substantial Completion. 

 

 

END OF SECTION   
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SECTION 01640 

 

SUBSTITUTIONS 

 

 

PART 1 - GENERAL 
 

1.1 SECTION INCLUDES 

 

A. This Section includes administrative and procedural requirements for handling 

requests for substitutions submitted eleven (11) days or more after the date 

established in the Notice to Proceed.  

 

1.2 RELATED SECTIONS 

 

 A. Section 01300: Submittals 

 B. Section 01600: Materials and Equipment 

 

PART 2 - PRODUCTS  

 

 

PART 3 - EXECUTION 

 

3.1 APPLICATION 

 

A. CONTRACTOR proposed changes in products or materials required by the 

Contract Documents eleven (11) days or more after the date established in the 

Notice to Proceed, are considered to be requests for substitutions. OAR will 

consider requests for substitution if a product is no longer manufactured and/or 

cannot be acquired from existing inventories. The following are not considered to 

be valid requests for substitutions: 

 

1. Revisions to the Contract Documents requested by OAR or ARCHITECT. 

 

2. Specified options of products included in the Contract Documents. 

 

3. Substitutions requested on a “or equal” basis.  

 

3.2 SUBMITTALS 

 

A. Transmit submittals as described in related Sections for each request for 

substitution.  

 

1. Identify the product to be replaced in each request. Include related 

Specification Section and Drawing number. 



ENCINITA ES 

CLASSROOM BUILDINGS O & P 

                                                                                                                                                                  SUBSTITUTIONS 

ROSEMEAD SCHOOL DISTRICT                                                                                                                         01640-2 

 

 

2. Provide complete documentation denoting compliance with the 

requirements for substitutions, and the following information, as 

appropriate. 

 

a. A detailed comparison of significant qualities of the proposed 

substitution with those specified in the Contract Documents. 

Significant qualities may include elements, such as performance, 

weight, size, durability, and visual effect. 

 

b. Product Data, including Drawings, descriptions of products,  

fabrication, and installation procedures. 

 

c. Samples, where applicable or requested. 

 

d. CONTRACTOR certification the proposed substitution conforms 

to requirements of the Contract Documents in every respect and is 

appropriate for the applications indicated. 

 

e. CONTRACTOR waiver of rights to an increase in the Contract 

Amount, Milestones and/or Contract Time that may subsequently 

become necessary because of the failure of the substitution to 

adequately perform. 

 

3. If required, ARCHITECT will request additional information or 

documentation for evaluation. OAR will notify CONTRACTOR of 

acceptance or rejection of the substitution.   

 

4. ARCHITECT will review and consider request for substitution and 

provide a recommendation to OAR  

 

5. Where a proposed substitution involves and/or effects more than one 

Subcontractor, CONTRACTOR shall ensure each Subcontractor 

cooperates with the other Subcontractor involved to coordinate the Work, 

provide uniformity and consistency, and assure compatibility of all 

products. 

 

6. CONTRACTOR submittal and ARCHITECT review of Shop Drawings, 

Product Data, material lists or Samples do not constitute an acceptable or 

valid request for substitution. 

 

 

END OF SECTION 
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SECTION 01700 

 

CONTRACT CLOSEOUT 

 

 

PART 1  -  GENERAL 

 

1.01 SECTION INCLUDES 

 

A. This Section includes administrative and procedural requirements for Contract 

Closeout, including but not limited to, the following: 

 

1. Inspection procedures. 

2. Project record documents submittal. 

3. Operation and maintenance manual submittal. 

4. OWNER orientation and instruction. 

5. Final cleaning. 

 

B. Closeout requirements for specific Work activities are included in the appropriate 

Sections in Divisions 01 through 16. 

 

1.02 RELATED SECTIONS 

 

A. Section 01080: Application for Payment 

B. Section 01300: Submittals 

C. Section 01365: Construction Schedule 

D. Section 01740: Warranties 

 

PART 2 – PRODUCTS  

 

PART 3 - EXECUTION 

 

3.01 SUBSTANTIAL COMPLETION 

 

A. Inspection Procedures: On receipt of a request for a certificate of Substantial 

Completion, OAR will either authorize commencement of inspection or advise 

CONTRACTOR of unfilled requirements.  IOR, OAR, CONTRACTOR and 

ARCHITECT will inspect the Work and IOR shall prepare a comprehensive 

punch list of items to be completed. 

 

1. IOR will repeat inspection when requested and assure the Work is 

complete. 

 

2. Results of the completed inspection will form a partial basis of the 

requirements for Final Completion. 
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B. Re-inspection Procedures: IOR, OAR, CONTRACTOR and ARCHITECT will 

inspect the Work upon notice the Work, including final inspection list items from 

earlier inspections, has been completed, except for items whose completion is 

delayed under circumstances acceptable to OAR.   

 

1. Upon completion of inspection, OAR will recommend Final Completion.  

If the Work is incomplete, OAR will advise CONTRACTOR of Work that 

is incomplete or of obligations that have not been fulfilled but are required 

for Final Completion. 

 

2. If necessary, re-inspection will be repeated, but may be assessed against 

CONTRACTOR if OWNER is subject to additional professional service 

and or additional costs of inspection.  

 

3.02 PROJECT RECORD DOCUMENT SUBMITTAL 

 

A. General:  Do not use project record documents for construction purposes. Protect 

record documents from deterioration and loss. Provide access to record 

documents for ARCHITECT, IOR and OAR reference during normal working 

hours. Project record document shall be updated on a weekly basis. Prior to 

submitting each application for payment, secure IOR and ARCHITECT approval 

of project record documents.  

 

B. Record Drawings: Maintain a clean, undamaged set of blue or black line white 

prints of Drawings and Shop Drawings. Mark the set to show the actual 

installation where the installation varies substantially from the Work as originally 

shown. Mark which Drawing is most capable of showing conditions fully and 

accurately. Where Shop Drawings are used, record a cross-reference at the 

corresponding location on the Drawings. Provide detailed and accurate field 

dimensions for concealed elements that would be difficult to measure and record 

at a later date. 

 

1. Mark record sets with red erasable pencil. Use other colors to distinguish 

between variations in separate categories of the Work. Date and number 

entries in the same format as submitted. Call attention to entry by a 

“cloud” around the affected areas.  

 

2. Mark new information important to OWNER but was not shown on 

Drawings or Shop Drawings. 

 

3. Utility location and depth below finished grade and/or above ceilings and 

attic spaces shall be fully dimensioned and indicated on record drawings. 

Dimensions shall be measured from building lines or permanent 

landmarks and shall be triangulated to those features. 
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4. Note related Change Order or Construction Directive numbers where 

applicable. RFC submissions shall be referenced on each affected sheet, 

Drawing and/or Shop Drawing. 

 

5. Organize record drawing sheets into manageable sets.  Bind sets with 

durable-paper cover sheets; print suitable titles, dates, and other 

identification on the cover of each set. 

 

6. Prior to Final Completion of the Work, and review of the project record 

drawings by ARCHITECT, prepare a final set of project record drawings 

incorporating all mark ups and information noted. Provide a hardline 

drawing set of record drawings printed on reproducible white bond paper.  

Submit final set of Record Drawings to ARCHITECT.  

 

C. Record Specifications: Maintain two complete copies of the Specifications, 

including Addenda.  Include with the Specifications two copies of other written 

Contract Documents, such as Change Orders and/or Construction Directives 

issued during construction. 

 

1. Mark these record documents to show substantial variations in actual 

Work performed in comparison with the text of the Specifications and 

modifications. 

 

2. Give particular attention to substitutions and selection of options and 

information on concealed Work that cannot otherwise be readily discerned 

later by direct observation. 

 

3. Note related record document information with Product Data. 

 

4. Prior to Final Completion of the Work, submit record Specifications to 

ARCHITECT for OWNER records. 

 

D. Record Product Data: Maintain two copies of each Product Data submittal.  Note 

related Change Orders and Construction Directives and mark-up of record 

drawings and Specifications. 

 

1. Mark these documents to illustrate significant variations in actual Work 

performed in comparison with information submitted.  Include variations 

in products delivered to the Project site and from the manufacturer’s 

installation instructions and recommendations. 

 

2. Provide detailed and accurate information regarding concealed products 

and portions of Work that cannot otherwise be readily discerned later by 

direct observation.  
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3. Prior to Final Completion of the Work, submit complete set of record 

Product Data to the ARCHITECT for OWNER records.  

 

E. Record Samples: Immediately prior to Substantial Completion, CONTRACTOR 

shall meet with ARCHITECT and OAR at the Project site to determine which 

Samples are to be transmitted to OWNER for record purposes.  Comply with 

OAR instructions regarding delivery to OWNER storage area. 

 

F. Miscellaneous Records: Refer to other Specification sections for requirements of 

miscellaneous record keeping and submittals in connection with actual 

performance of the Work.  Immediately prior to the date of Final Completion, 

complete and compile miscellaneous records and place in good order. Identify 

miscellaneous records properly and bind or file, ready for continued use and 

reference.  Submit to ARCHITECT for OWNER records. 

 

G. Maintenance Manuals: Prior to Substantial Completion, organize operation and 

maintenance data into suitable two sets of manageable size.  Bind properly 

indexed data in individual, heavy-duty, 2-3”, 3-ring, vinyl-covered binders, with 

pocket folders for folded sheet information.  Mark appropriate identification on 

front and spine of each binder.  Submit to  OAR for ARCHITECT and for 

OWNER records. Include the following types of information. 

 

1. Emergency instructions 

2. Spare parts list 

3. Copies of warranties 

4. Wiring diagrams 

5. Recommended “turn-around” cycles 

6. Inspection procedures 

7. Shop Drawings and Product Data 

8. Fixture lamping schedule 

 

 H.  Verified Reports: Construction progress of the Work shall be reported to DSA via 

a duly verified report as per Sections 4-336 and 4-343 of the California Building 

Standards Administrative Code. 

 

3.03 CLOSEOUT PROCEDURES: 

 

A. Operation and Maintenance Instructions: Prior to Substantial Completion, arrange 

for each installer of equipment that requires regular operation and maintenance to 

meet with designated OWNER personnel to provide instruction in proper 

operation and maintenance.  Provide instruction by manufacturer’s representatives 

if installers are not experienced in operation and maintenance procedures.  Include 

a detailed review of the following items: 
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1. Maintenance manuals 

2. Record documents 

3. Spare parts and materials 

4. Tools 

5. Lubricants 

6. Fuels 

7. Identification systems 

8. Hazards 

9. Cleaning 

10. Warranties and bonds 

11. Maintenance agreements and similar continuing commitments 

 

 

3.04 FINAL CLEANING 

 

A. General:  Related sections of the Contract Documents specify general cleaning 

during performance of the Work. General cleaning is included in Division 01 

Section “Construction Facilities and Temporary Controls”. 

 

B. Cleaning:  Employ experienced workers or professional cleaners for final 

cleaning.  Clean each surface or unit to the condition expected in a normal, 

commercial cleaning and maintenance program.  Comply with manufacturer’s 

instructions. 

 

1. Complete the following cleaning operations before requesting inspection for a 

certificate of Substantial Completion. 

 

 

a. Clean exposed exterior hard-surfaced finished to a dust-free 

condition, free of stains, films, and similar foreign substances.  

Restore reflective surfaces to their original condition.  Leave 

concrete floors broom clean. 

 

b. Clean the Project site, including landscape development areas, of 

rubbish, litter, and other foreign substances.  Sweep paved areas 

broom clean; remove stains, spills, and other foreign deposits.  

Rake grounds that are neither paved nor planted to a smooth, even-

textured surface. 

 

 

END OF SECTION 
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SECTION 01740 

 

WARRANTIES  

 

 

PART 1 - GENERAL 

 

1.1 SECTION INCLUDES 

 

A. This Section includes administrative and procedural requirements for warranties 

required by the Contract Documents, including manufacturers and/or installer’s 

standard warranties on products and special product warranties. 

 

1. Refer to the General Conditions for terms of the guarantee period for the 

Work. 

 

1.2 RELATED SECTIONS 

 

A. Section 01600: Materials and Equipment 

B. Section 01700: Contract Closeout 

C.        All Necessary work related sections division 2-16 

 

PART 2 - PRODUCTS  

 

 

PART 3 - EXECUTION 

 

 3.1 WARRANTY REQUIREMENTS 

 

A. Disclaimers and Limitations: Manufacturer’s disclaimers and limitations on 

product warranties shall not relieve CONTACTOR of the warranty of the Work 

incorporating such materials, products, and/or equipment.  Manufacturer’s 

disclaimers and limitations on warranties do not relieve suppliers, manufacturers, 

installers, and Subcontractors of the requirement to countersign special warranties 

with CONTRACTOR. 

 

B. Standard warranties are preprinted written warranties published by individual 

manufacturers for particular products and are specifically endorsed by the 

manufacturer to OWNER.  

 

C. Special warranties are written warranties required by or incorporated in the 

Contract Documents, either to extend time limits provided by standard warranties 

or to provide greater rights for OWNER. 
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D. Related Damages and Losses: When correcting failed or defective warranted 

Work, remove and replace Work that has been damaged as a result of such failure 

or which must be removed and replaced to provide access for correction of 

warranted Work. 

 

E. Reinstatement of Warranty: When Work covered by a warranty has failed and 

been corrected by replacement or rebuilding, reinstate the warranty by written 

endorsement with the reinstated warranty equal to the original warranty. 

 

F. Replacement Cost: Upon determination the Work covered by a warranty has 

failed and/or is defective, replace or rebuild the Work to an acceptable condition 

complying with requirements of the Contract Documents.  CONTRACTOR is 

responsible for the cost of replacing or rebuilding defective Work regardless of 

whether OWNER has benefited from use of the Work through a portion of its 

anticipated useful service life. 

 

G. OWNER Recourse: Expressed warranties made to OWNER are in addition to 

implied warranties and shall not limit the duties, obligations, rights, and remedies 

otherwise available under the law.  Expressed warranty periods shall not be 

interpreted as limitations on the time in which OWNER can enforce such other 

duties, obligations, rights, or remedies. 

 

H. Rejection of Warranties: OAR reserves the right to reject warranties and to limit 

selection to products with warranties not in conflict with requirements of the 

Contract Documents. 

 

I. Where the Contract Documents require a special warranty, or similar commitment 

on the Work or part of the Work, OAR reserves the right to refuse to accept the 

Work until CONTRACTOR presents evidence the entities required to countersign 

such commitments have done so. 

 

3.2 SUBMITTALS 

 

A. Submit written warranties to ARCHITECT prior to Final Completion of the 

Work. If the certificate of Substantial Completion designates a commencement 

date for warranties other than the date of Substantial Completion for the Work, 

submit written warranties as set forth in the certificate of Substantial Completion.  

 

1. When a designated portion of the Work is partially used and/or occupied 

by OWNER, submit properly executed warranties to ARCHITECT within 

fifteen (15) days of the Partial Use or Occupancy of the designated portion 

of the Work. 
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B. When the Contract Documents require CONTRACTOR, or CONTRACTOR and 

a Subcontractor, installer, supplier or manufacturer to execute a special warranty, 

prepare a written document containing appropriate terms and identification, ready 

for execution by the required parties.  Submit a draft to OAR, through the 

ARCHITECT, for approval prior to final execution. 

 

1. Refer to Divisions 02 through 16 for specific content requirements and 

particular requirements for submitting special warranties. 

 

 

C. Form of Submittal: Prior to Final Completion of the Work, compile two copies of 

each required warranty properly executed by CONTRACTOR, or by 

CONTRACTOR and Subcontractor, installer, supplier, or manufacturer.  

Organize the warranty documents into an orderly sequence based on the 

Specifications.  

 

D. Bind warranties and bonds in heavy-duty, commercial-quality, durable 3-ring, 

vinyl-covered loose-leaf binders, thickness as necessary to accommodate 

contents, and sized to receive 8½ by 11” (115 by 280 mm) paper. 

 

1. Provide heavy paper dividers with celluloid covered tabs for each separate 

warranty.  Mark the tab to identify the item or installation.  Provide a 

typed description of the product or installation, including the name of the 

product, and the name, address, and telephone number of the installer. 

 

2. Identify each binder on the front and spine with the typed or printed title 

“WARRANTIES,” Project title and/or name, and name of 

CONTRACTOR.  

 

3. When warranted Work requires operation and maintenance manuals, 

provide additional copies of each required warranty, as necessary, for 

inclusion in each required manual. 

 

 

END OF SECTION 
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SECTION 024113

SITE DEMOLITION

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Special 
Conditions and Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY

A. This Section includes the following

1. Demolition and removal of site improvements and all other related contiguous 
improvements as required.  Refer to Contract Drawings for items and location.

2. Demolition, dismantling, cutting and alterations as indicated, specified, and 
required for completion of the Contract; for new construction, modernization and 
rehabilitation projects, as applicable. Includes items such as the following:

1. Protecting existing work to remain.
2. Salvageable items to be retained.

    3.   Cleaning soiled materials that are to remain.
    4. Disconnecting and capping utilities.
   5. Removing debris and equipment.
   6.   Removal of items indicated on drawings.

  
      B.  Demolition of Existing Building Foundations

   1. Demolition and removal of all existing building foundations, footings, slabs, 
retaining walls, etc. shall be carried in a careful and orderly manner, and 
according to all applicable codes and regulations for demolition of structures, 
safety of adjacent structures, dust control and disposal of materials.

   2. Sprinkle Work with water to minimize dust. Provide hoses and water connections 
for that purpose.

      D. Demolition and Removal of Pavements
    1. Markup all existing utilities on site.
    2. Sawcut all Concrete Pavements, as indicated on Drawings.
    3. Remove all indicated pavements, walkways, curb and gutter, concrete ditches, 

landscape areas, etc.
    4. Protect all manhole and valve covers, lids, vaults and other site fixtures, marked 

to remain.

E. Related Sections:  The following Sections contain requirements that relate to this Section:
1. Sections for “Photographic Documentation”, “Special Environmental Procedures”, 

”Temporary Facilities”, “Tree and Plant Protection”, “Cutting and Patching” as 
applicable.
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2. Division 31 for "Site Clearing" and “Earthwork” as applicable.
3. Asbestos-Containing Materials (ACMs) and/or other Hazardous Materials Report.

1.03 DEFINITIONS

A. Remove:  Remove and legally dispose of items except those indicated to be reinstalled, 
salvaged, or to remain the owners’ property.

B. Asbestos-Containing Materials (ACMs) and other hazardous materials:  As identified in 
the Report, remove asbestos-containing materials (ASMs) and other identified hazardous 
materials.

C. Remove and Salvage:  Items indicated to be removed and salvaged remain the Owner’s 
property.  Remove, clean, and pack or crate items to protect against damage.  Identify 
contents of containers and deliver to Owner’s designated storage area.

D. Remove and Reinstall:  Remove items indicated; clean, service, and otherwise prepare 
them for reuse; store and protect against damage.  Reinstall items in locations indicated 
or as directed by Owner.

E. Existing to Remain:  Protect construction indicated to remain against damage and soiling 
during demolition.  When permitted by the Architect and Owner, items may be removed 
to a suitable, protected storage location during demolition and then cleaned and 
reinstalled in their original locations.

1.04 MATERIALS OWNERSHIP

A. Except for items or materials indicated to be reused, salvaged, or otherwise indicated to 
remain the Owner's property, demolished materials shall become the Contractor's 
property and shall be removed from the site with further disposition at the Contractor's 
option.

B. Historical items indicated remain the Owner’s property.  Carefully remove and salvage 
each item in a manner to prevent damage and deliver promptly to the Owner.

C. Historical items, archeological or paleontological findings, relics, and similar objects 
including, but not limited to, cornerstones and their contents, commemorative plaques 
and tablets, commemorative benches, antiques, and other items of interest or value to 
the Owner, which may be encountered during demolition, remain the Owner’s property.  If 
such items are encountered, all project operations shall cease in the area of discovery 
immediately.   The Owner shall secure the services of an archeological consultant to 
assess the resources and determine a course of action.
1. Cooperate with Owner’s archaeological consultant or historical adviser. Mitigated 

Negative Declaration (MND) for related requirements.
D. Human Remains:  In the event that human remains are discovered, there shall be no 

disposition of such human remains, other than in accordance with the procedures and 
requirements set forth in the California Health and Safety Code and Public Resources 
Code.  All project operations shall cease in the area of discovery immediately.  In 
conjunction with the Owner, the Code provisions require immediate notification of the 
County Coroner and the Native American Heritage Commission.
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1. Cooperate with the County Coroner, the Native American Heritage Commission 
representative and other related officials.  Refer to the Mitigated Negative 
Declaration (MND) for related requirements.

1.05 SUBMITTALS

A. General:  Submit each item in this Article according to the Conditions of the Contract and 
Division 01 Specification Sections, for information only, unless otherwise indicated.

B. Proposed dust-control measures.
C. Proposed noise-control measures.
D. Proposed signage.

     E. Schedule of demolition activities indicating the following:
1. Detailed sequence of demolition and removal work, with starting and ending dates 

for each activity.
2. Dates for shutoff, capping, and continuation of utility services.

F. Inventory of items to be removed and salvaged.
G. Inventory of items to be removed by Owner, if any.
H. Photographs or videotape, sufficiently detailed, of existing conditions of adjoining 

construction and site improvements that might be misconstrued as damage caused by 
demolition operations.

I. Record drawings at Project closeout according to Section "Project Record Documents".
1. Identify and accurately locate capped utilities and other subsurface structural, 

electrical, or mechanical conditions.
J. Landfill records for record purposes indicating receipt and acceptance of hazardous 

wastes by a landfill facility licensed to accept hazardous wastes.

1.06 QUALITY ASSURANCE

A. Demolition Firm Qualifications:  Engage an experienced firm that has successfully 
completed demolition Work similar to that indicated for this Project.

B. Regulatory Requirements:  Comply with governing EPA & SCAQMD notification 
regulations before starting demolition.  Observe applicable Best Practices and 
implementation of the Storm Water Pollution Prevention Plan (SWPPP).  Comply with 
hauling and disposal regulations of authorities having jurisdiction.

C. Pre-demolition Conference:  Conduct conference at Project site to comply with pre-
installation conference requirements of Division 01 Section "Project Meetings."

1.07 PROJECT CONDITIONS

A. Conditions existing at time of inspection for bidding purpose will be maintained by Owner 
as far as practical.  Bidders shall make themselves fully aware of the existing conditions 
within the site. Scope limits scheduled for demolition and items/areas to remain protected 
in supplement to the Bid Drawings and Documents.
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     B. If conditions are encountered that vary from those indicated on plan, notify the Architect 
for instructions prior to proceeding.

     C. Buildings immediately adjacent to demolition area will be occupied. Conduct building 
demolition so operations of occupied buildings will not be disrupted.

    1. Provide not less than 72 hours' notice of activities that will affect operations of 
adjacent occupied buildings.

    2. Maintain access to existing walkways, exits, and other facilities used by 
occupants of adjacent buildings. Do not close or obstruct walkways, exits, or 
other facilities used by occupants of adjacent buildings without written permission 
from owner.

D. Contractor to obtain all necessary encroachment and excavation permits from the local 
jurisdiction of authority for demolition of existing improvements in public right-of-way.

1.08 SCHEDULING

A. Arrange demolition schedule so as not to violate city construction ordinances.
B. Arrange demolition schedule with Owner.

PART 2 - PRODUCTS

2.01 SOIL MATERIALS

A. Requirements for satisfactory soil materials are specified in Division 31 Section 
"Earthwork”. Refer to the Geotechnical Investigation Report, dated June 29, 2022 
prepared by Associated Soils Engineering Inc., for site soil requirements 
1. Obtain approved borrow soil materials off-site when sufficient satisfactory soil 

materials are not available on-site.

PART 3 -  EXECUTION

3.01 EXAMINATION

A. Verify that utilities have been disconnected and capped.  Test lines as required.
B. Survey existing conditions and correlate with requirements indicated to determine extent 

of demolition required.
C. Inventory and record the condition of items to be removed and reinstalled and items to be 

removed and salvaged.
D. Survey existing conditions of the improvements such as light standards and trees to 

determine the best method(s) for removal so as not to cause potential damage to 
persons and property during the course of removal.  

E. Perform surveys as the Work progresses to detect hazards resulting from demolition 
activities.

3.02 UTILITY SERVICES
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A. Maintain existing utilities indicated to remain in service and protect them against damage 
during demolition operations.
1. Do not interrupt existing utilities serving occupied or operating facilities on or off the 

property, except when authorized in writing by Owner and authorities having 
jurisdiction.  Provide temporary services during interruptions to existing utilities, as 
acceptable to Owner and to governing authorities.
a. Provide not less than 72 hours' notice to Owner if shutdown of service is 

required during changeover.

B. Utility Requirements:  Locate, identify, disconnect, and seal or cap off indicated utility 
services serving structures to be demolished.
1. Arrange to shut off indicated utilities with utility companies.

C. Utility Requirements:  Refer to Division 33 Sections and Contract Drawings, for shutting 
off, disconnecting, removing, and sealing or capping utility services.  Do not start 
demolition work until utility disconnecting and sealing have been completed and verified 
in writing.

3.03 PREPARATION

A. Drain, purge, or otherwise remove, collect, and dispose of chemicals, gases, explosives, 
acids, flammables, or other dangerous materials before proceeding with demolition 
operations.

B. Conduct demolition operations and remove debris to ensure minimum interference with 
roads, streets, walks, and other adjacent occupied and used facilities.
1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 

without permission from Owner and authorities having jurisdiction.  Provide 
alternate routes around closed or obstructed traffic ways if required by governing 
regulations.

C. Conduct demolition operations to prevent injury to people and damage to adjacent 
buildings and facilities to remain.  Ensure safe passage of people around demolition area.

D. Erect temporary protection, such as walks, fences, railings, canopies, and covered 
passageways, where required by authorities having jurisdiction.

E. Protect existing site improvements, appurtenances, and landscaping to remain.
1. Erect a plainly visible fence around drip line of individual trees or around perimeter 

drip line of groups of trees to remain.

3.04 CUTTING EXISTING CONCRETE

      A. Cutting of existing concrete shall be done by experienced workers familiar with the 
requirements and space necessary for placing concrete.  Perform concrete cutting with 
concrete cutting wheels and hand chisels.  Take care not to damage concrete that is 
intended to remain.
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      B. Extent of cutting of concrete shall be as indicated on drawings and in accordance with 
standard plans for public works construction plan no. 132-3.  Replace concrete that is 
removed in excess of amount indicated or required. 

      C. Prior to cutting or coring concrete, determine locations of hidden utilities and take 
necessary measures to protect them from damage. 

D. If an existing pavement joint or cracked area is within two feet outside of a designated 
sawcut line shown on the Drawings, removal and resurfacing shall be to that joint, 
and/or shall include the crack or cracked area, unless otherwise approved by Architect.

3.05 EXPLOSIVES

A. Explosives:  Use of explosives will not be permitted.

3.06 POLLUTION CONTROLS

A. Use water mist, temporary enclosures, and other suitable methods to limit the spread of 
dust and dirt.  Comply with governing environmental protection regulations.
1. Do not create hazardous or objectionable conditions, such as ice, flooding, and 

pollution, when using water.
B. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas.
1. Remove debris from elevated portions of building by chute, hoist, or other device 

that will convey debris to grade level.
C. Clean adjacent buildings and improvements of dust, dirt, and debris caused by demolition 

operations.  Return adjacent areas to condition existing before start of demolition.

3.07 DEMOLITION

A. Demolition:  Demolish improvements completely and remove from the site.  Use methods 
required to complete Work within limitations of governing regulations and as follows:

B. Below-Grade Construction:  Demolish foundation walls and other below-grade 
construction, as follows:
 1. Completely remove below-grade construction, including foundation walls and 

footings unless noted otherwise on the drawings.
2. Break up and remove below-grade concrete slabs, unless indicated to remain.

C. Filling Below-Grade Areas:  Completely fill below-grade areas and voids resulting from 
demolition of buildings and pavements with soil materials according to requirements 
specified in Division 31 Section "Earthwork."

D. Damages:  Promptly repair damages to adjacent facilities caused by demolition 
operations.

3.08 DISPOSAL OF DEMOLISHED MATERIALS
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A. General:  Promptly dispose of demolished materials.  Do not allow demolished materials 
to accumulate on-site.

B. Burning:  Do not burn demolished materials.
C. Disposal:  Transport demolished materials off Owner’s property and legally dispose them.

END OF SECTION
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SECTION 260100  

 

BASIC MATERIALS AND METHODS 

 

 

PART 1:  GENERAL 

 

1.01   RELATED DOCUMENTSF 

 

A. Addenda, Alternates, Drawings and general provisions of Contract, including 

General and Supplementary Conditions and Division-01 Specifications collectively 

apply to work of this Section. 

 

1.02   WORK INCLUDED 

 

A. The specifications and drawings are intended to cover a complete installation of 

systems.  The omission of expressed reference to any item of labor or material for the 

proper execution of the work in accordance with present practice of the trade shall 

not relieve the Contractor from providing such additional labor and materials. 

 

B. All labor, materials, appliances, tools, equipment, facilities, transportation and 

services necessary for and incidental to performing all operations in connection with 

furnishing, delivery and installation of electrical system, complete, as shown on the 

drawings and/or specified herein.  Work includes but is not necessarily limited to the 

following: 

 

1. Conduits for all wiring systems, unless otherwise specifically noted. 

 

2. All electrical wiring and connections to equipment furnished under other 

sections of Specifications. 

 

3. All electrical wiring and connections to Owner furnished equipment. 

 

4. Pull wires in conduit runs indicated as conduit only (CO).  

 

5. Building electrical wiring, conduits, outlet boxes, junction boxes, 

convenience outlets, switches, plates and all miscellaneous items of electrical 

equipment, apparatus and material specified and/or shown on Drawings. 

 

6. All required grounds. 

 

7. All anchors, chases, sleeves and supports for electrical equipment. 

 

9. Excavation necessary for execution and completion of electrical work. 
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10. Complete Fire Alarm and Detection System. 

 

            11.       Tests of entire system. 

 

12. Guarantees. 

 

13. Shop Drawings. 

 

14. In these specifications, Fire Alarm, Clock and Class Change Signal, 

PA/Intercom, Television, Intrusion Alarm, etc. are referred to as Auxiliary 

Systems or Signal Systems. 

 

1.03   GUARANTEE 

 

A. In addition to guarantee required in Division 01 or specifically specified elsewhere, 

all materials and equipment provided and installed under this Division of 

Specifications shall be guaranteed by Contractor in writing for a period of one year 

from date of acceptance of work by Owner.  Should any trouble develop during this 

period due to defective materials or faulty workmanship, the Contractor shall furnish 

all necessary labor and materials to correct the trouble without costs to Owner.  

 

B. Guarantee complete and perfect operation of entire system and that all apparatus will 

perform in accordance with detailed drawings and Specifications. 

 

C. Guarantee that all equipment will be supported in such a way as to be free from 

objectionable vibration and noise. 

 

D. Guarantee that all licenses and royalties for use of any patented feature of system will 

be paid before acceptance of system. 

 

1.04   GENERAL REQUIREMENTS 

 

A. Codes:  Construct project in accordance with following codes and regulations. 

 

1. 2019 California Electrical Code, Title 24 C.C.R. 

 (2017 National Electrical Code of the National Fire Protection Association, 

NFPA) 

 

2. 2019 California Mechanical Code, Title 24 C.C.R. 

 (2018 Uniform Mechanical Code of the International Association of 

Plumbing and Mechanical Officials, IAPMO) 

 

3. 2019 California Plumbing Code, Title 24 C.C.R. 

 (2018 Uniform Plumbing Code of the International Association of Plumbing 

and Mechanical Officials, IAPMO) 



 

ENCINITA ELEMENTARY SCHOOL  

CLASSROOM BUILDINGS O & P BASIC MATERIALS AND METHODS 

ROSEMEAD SCHOOL DISTRICT 260100-3 

 

4. 2019 California Energy Code, Title 24 C.C.R. 

 

5. 2019 California Fire Code, Title 24 C.C.R. 

 (2018 International Fire Code of the International Code Council) 

 

7. 2019 California Existing Building Code, Title 24 C.C.R. 

 (2018 International Existing Building Code of the International Code 

Council, with amendments) 

 

8. 2019 California Green Building Standards Code (CALGreen Code), Title 24 

C.C.R. 

 

9. 2019 California Referenced Standards Code, Title 24 C.C.R. 

 

10. Local codes and ordinances. 

 

11. Division of State Architect. 

 

Keep a copy of applicable code available at Site while performing work of this 

Section.  Nothing in these Drawings and Specifications to be construed as authority 

to violate codes and ordinances.  Conflict with applicable regulations to be resolved 

at Contractor's expense before installation.  

 

B. Permits, Fees and Inspections:  Obtain and pay for all necessary permits and fees 

required by any constituted authority having jurisdiction including utilities.  Arrange 

and pay for all required inspections or examinations and deliver certificates of 

inspection to Architect. 

  

C. Record Drawings:  

 

1. Provide record drawings for work of this Section. 

 

2. Keep up-to-date a complete "As-Built" record set of blueline prints corrected 

daily and showing every change from original Drawings and Specifications 

and exact "As-Built" locations, sizes, and kinds of equipment.   

 

3. Prints for this purpose may be obtained from Architect at cost of printing.  

Keep this set of Drawings on job and use only as a record set.  

 

4. Drawings to serve as work progress sheets.  Make neat and legible notations 

in red ink thereon daily as work proceeds, showing work as actually installed. 

 Drawings to be available at all times for inspection, and kept at a location 

designated by Architect.  
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5. On completion of work, obtain one set of prints from Architect at cost of 

printing, and note neatly in scale all changes on record set.  Deliver complete 

set of prints together with one set of blueline prints to Architect together with 

Contractor's name, address and phone number.  Incorrect, non-legible or non-

reproducible drawings will not be accepted.  

 

D. Selection and Ordering of Equipment and Materials:  Within two weeks after award 

of Contract, arrange for purchase and delivery of all light fixtures, equipment and 

materials required in ample quantities and at proper time.  Inform Architect 

immediately of any inability to obtain suitable delivery of any equipment or material. 

Send copy of letter verifying date of purchases to Architect. 

 

E. Shop Drawings and Material Lists: 

 

1. Submit material lists and shop drawings as called for in Division 01, and as 

supplemented by this Division, and with sufficient promptness to ensure that 

overall work of project will not be delayed. 

 

2. Submit six copies of a list of materials and equipment manufacturers that 

Contractor intends to use.  

 

3. Provide shop drawings for following: 

 

a. Fire Alarm Devices. 

 

b. Fire Alarm Shop Drawings. 

 

4. Do not fabricate work until reviewed shop drawings for work have been 

received from Architect.  Work fabricated or erected in advance of reviewed 

shop drawings will be at risk of Contractor.  

 

5. Architect's or Engineer's review of shop drawings does not relieve Contractor 

of responsibility for errors including details, dimensions, or materials, as well 

as conformance with requirements of Drawings and Specifications.  

 

6. Shop drawings will be checked by Architect and Engineer for conformance 

to design as a convenience to Contractor.  Dimensions will not be checked.  

Should interferences become evident, notify Architect immediately so that 

matter may be resolved prior to proceeding with fabrication.  

 

7. No reimbursement based on a claim that work was placed in accordance with 

dimensions shown on a reviewed shop drawing will be allowed for removing 

or replacing work already in place.  

 

8. Make available a copy of every reviewed shop drawing at Project Site.   
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9. Submit shop drawings in coherent groups; e.g., all lighting fixtures at one 

time.  

 

 10. Submit actual samples of specified equipment or material to Architect for 

review when requested. 

 

F. Substitution and Approval of Material: 

 

1. Base all bids and proposals only upon materials, construction and equipment 

named or described in specification and/or shown on drawing.  Should a 

Contractor wish to use other equipment than that specified, he shall submit 

proposed substitution by fully describing equipment he prefers to use and by 

listing credit or additional cost to his bid as a separate item should 

substitution be acceptable. 

 

2. All equipment and materials proposed for substitution shall be similar in 

design and equal in quality and function to those specified herein or on 

drawings.  Contractor (not sales vendor) shall demonstrate his proposed 

substitution and shall specifically note all differences between item specified 

and proposed substitution.  Actual samples and test data, certified by an 

independent testing laboratory, shall be submitted when requested. 

 

3. Each substitution will be given consideration, but without any obligation 

expressed or implied on part of Architect to change named requirements of 

specification.  Only one substitution for each item of equipment will be 

permitted.  Contractor assumes sole responsibility for performance and space 

requirements for substitute equipment.  Decision of Architect shall be final as 

to whether or not substitution is acceptable. 

 

G. Terminology: 

 

1. Term "provide" used on Drawings and elsewhere in the Specifications shall 

be considered to mean "furnish and install". 

 

2. Term "UL" means Underwriters Laboratories Inc. 

 

H. Workmanship:  See supplementary Conditions, Architect is sole judge of whether 

execution is in a workmanlike manner. 

 

I. Safety Conditions:  Be responsible in preventing energized switches, circuit breakers 

or circuits from being turned to "On" position during construction period. Be 

responsible for damages to personnel and/or property resulting from contact with 

energized circuits, switches, circuit breakers, busses or other electrical apparatus.  

Construct all electrical work with electrical system de-energized in area.  At no time 

permit work on equipment or apparatus with energized circuits.  
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 J. Verification of Dimensions:  All scaled and figured dimensions are approximate and 

are given for estimating purposes only.  Before proceeding with work carefully check 

and verify all dimensions and sizes and assume all responsibility for fitting of 

materials and equipment to other parts of equipment and to structure.  Where 

apparatus and equipment have been indicated on drawings, dimensions have been 

taken from typical equipment of class indicated.  Carefully check drawings and see 

that equipment will fit into spaces provided. 

 

K. Locations: 

 

1. Locations of conduits, outlets, apparatus and equipment indicated on 

drawings are approximate only and shall be changed to meet architectural 

and structural conditions as required. 

 

2. Install conduit and equipment in a manner and in locations avoiding all 

obstructions, preserving headroom, keeping openings and passageways clear 

and readily accessible for maintenance and repairs. Make changes in 

locations of conduit or equipment which may be necessary to accomplish 

this.  Drawings are essentially diagrammatic to extent that many offsets, 

bends, special fittings and exact locations are not indicated.  Examine all 

drawings prepared by manufacturers, suppliers and installers of all equipment 

including air conditioning and plumbing fixture shelving, for requirements 

and locations of equipment and outlets.  

 

3. Should any structural interferences prevent installation of outlets, setting of 

cabinets for lighting panelboards, running of conduits, or installation of other 

electrical equipment at locations shown on Drawings, necessary minor 

deviations therefore as determined by Engineer may be permitted.  In event 

changes in indicated locations or arrangements are necessary due to 

developed conditions in building's construction or rearrangement of 

furnishings or equipment, Owner shall be permitted to move any junction box 

or utility outlet a distance of 10' and such changes shall be made without 

extra cost providing change is ordered before work is installed.  Submit an 

estimate of cost or credit for other changes and proceed only upon written 

authority of Architect. 

 

4. Be cautioned that diagrams showing electrical connections are diagrammatic 

only and must not be used for obtaining lineal runs of wiring or conduit.  

Wiring diagrams do not necessarily show exact physical arrangement of 

equipment.  

 

5. Locations of outlets, lighting fixtures, cabinets, panelboards, apparatus, 

motors, mechanical equipment, etc., shown on Electrical Drawings is only 

approximate.  Do not scale them from Electrical Drawings.  
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6. Verify locations of outlets, lighting fixtures, equipment etc., with 

Architectural Drawings of interior and exterior details and finish, and 

coordinate location of electrical work with mechanical and other equipment.  

 

 

L. These Specifications and attendant Drawings are intended to cover a complete and 

operable electrical system.  Follow Drawings and Specifications and execute all work 

according to true intent and meaning. Should any error or omission exist in either or 

both of these Drawings and Specifications, or conflict one with another, have same 

explained and adjusted by Engineer before submitting bid price for electrical work; 

otherwise at own expense, supply proper materials and labor to completely install 

same, make good any damage to or defect in work of results obtained therefore 

caused by such error, omission or conflict.  Most restrictive, greater quantity or size, 

better quality or other superior condition of all representations shall prevail.  It is 

intended that outlets be located symmetrical with Architectural elements 

notwithstanding fact that locations indicated on Drawings may be distorted for 

clarity.  

  

M. Omission of expressed reference in Drawings or Specifications to any item of labor 

or material necessary for proper execution of work in accordance with present good 

practice of trade will not relieve Contractor from providing such additional labor and 

materials.  

 

N. Job Visits by Engineer:  Periodic visits to job by Engineer is for express purpose of 

verifying compliance by Contractor with contract documents.  Such visits by 

Engineer shall not be construed as construction supervision.  Neither shall such visits 

be construed to make Engineer responsible for providing a safe place for 

performance of work by Contractor or Contractor's employees or safety of supplies 

of Contractor or his subcontractors. 

 

O. Cooperation with Others:  Organize work that will harmonize with work of all trades 

so that all work may proceed as expeditiously as possible.  Be responsible for correct 

placement of work and connection of work to all related trades.  

 

P. Protection of Finish:  Provide adequate means for protecting all finished parts of 

materials and equipment against damage from any cause during progress of work and 

until acceptance by Architect.  Cover all material and equipment in storage and 

during construction in such a manner that no finished surfaces will be damaged, 

marred or splattered with paint.  Keep moving parts perfectly clean and dry.  No 

paint spraying will be permitted in building.  Replace or refinish damaged material or 

equipment including face plates or panels without additional costs to Owner.  

 

Q. Cleaning Equipment and Premises:  Thoroughly clean all parts of materials, 

equipment and exposed parts such as receptacles and panelboards, of cement, plaster 

and other materials.  Remove all oil and grease spots with a non-inflammable 

cleaning solvent.  Brush exposed metal work with steel brushes to remove rust and 
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other spots and leave smooth and clean.  During progress of work, carefully clean up 

and leave premises and all portions of building free from debris.  At completion of 

work, remove all waste materials and debris resulting, leaving everything in a 

complete and satisfactory condition.  

 

R. Cutting and Patching:  Include all cutting and patching in bid.  Do not cut any 

structural members without first having received written permission from Architect.  

Cutting of round openings which can be done by use of a rotary drill shall be done by 

Contractor requiring same. Cutting and patching finish work shall be performed by 

workmen of the respective trade. 

 

S. Conditions at Site:  Visit Job Site and become familiar with all existing conditions 

within scope of work and include in Bid Proposal allowance for these conditions.  

Verify exact locations of services prior to construction. Notify all other Contractors 

of these utility locations. 

  

T. Documents:  Read all relevant documents, become familiar with job, scope of work, 

type of general construction, Architectural, Structural, Mechanical and Electrical 

Drawings and Specifications.  Also become familiar with purpose for which these 

Drawings have been prepared and become cognizant of all details involved.   

 

U. Acceptance:  Before work will be accepted, demonstrate to Owner and Architect that 

entire installation is complete and in proper operating condition and Contract has 

been fully and properly executed.  Following items shall be prepared and submitted 

to Architect:  

 

1. Two copies of all test results required under this Division.  

 

2. Two copies of local and/or state code enforcing authorities’ final inspection 

certificates. 

 

3. Copies of as-built record drawings as required. 

 

4. Notify Architect in writing when installation is complete and that a final 

inspection of this work can be performed.  In event defects or deficiencies are 

found during this final inspection they shall be corrected to satisfaction of 

Architect before final acceptance can be issued. 

 

5. Two Maintenance and Operating Manuals as required. 

 

V. Field Inspections:  Provide proper facilities for access of Owner or Owner's 

representative to conveniently examine and inspect all portions of work covered in 

this Contract at any and all reasonable hours.   

 

W. Completing Work:  At completion of work, remove all waste materials and debris 

resulting from work, leaving everything in a complete and satisfactory condition. 
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X. Electrical Superintendent:  Include services of a qualified electrical foreman capable 

of interpreting intent of Drawings and Specifications, to study Plans, Specifications 

and references, and coordinate all requirements with other trades, authorized to make 

decisions and issue instructions; be constantly in charge of work and available at job 

site at all times and at final inspection.  Instruct Owner's representative for proper 

operation and recommend maintenance of all systems.  

 

Y. Maintenance and Operating Manuals:  

 

1. Before completion and acceptance of work, furnish Owner with two 

complete sets of operating and maintenance instruction manuals.  Bind each 

set-in durable hardboard binder and index.  

 

2. Compile data for manuals upon approval of material list and sketches so as 

not to delay final approval of work installed.  Operating manuals to contain 

all pertinent data relating to electrical installation such as fixture cuts, 

manufacturer's approval, shop drawings, sketches, wiring diagrams and 

equipment operating instructions.  

 

3. Instruct Owner's operating personnel with electrical operating procedures 

before work is considered complete.  

 

Z. Extra Work or Costs to This Contractor Due to Other Contractors or Trades:  

Adjusted between this Contractor and offending Contractor at no extra cost to 

Owner.  Notify Architect before such extra work is done. 

 

AA. Tests: 

 

1. Upon completion of work and adjustment of all equipment, all systems shall 

be tested under direction of Owner's representative to demonstrate that all 

equipment furnished and installed and/or connected under provision of these 

Specifications shall function electrically in manner required.  All tests shall 

be completed prior to final inspection of project. 

 

2. All systems shall test free from short circuits and grounds and shall be free 

from mechanical and electrical defects.  All circuits shall be tested for proper 

neutral connection. 

 

3. All instrumentation and personnel required for testing shall be furnished by 

Contractor. 

 

BB. Noise Control:  

 

1. Perform electrical work to a manner in minimize transmission of noise and 

preserve acoustical properties of building structure.  
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2. Where conduits pass through sleeves in interior walls, floors, or ceilings, 

completely fill space between each conduit and its sleeve to provide an 

airtight seal.  

 

3. Use glass fiber material, "Duxseal" compound, for acoustic seals.  

 

CC. Seismic Bracing Standards:  All pipes, cable trays, conduits, etc. shall be supported 

and braced in accordance with construction documents.  

 

DD. In hard ceiling space where access to j-boxes, detectors, etc is required, provide 

ceiling access panel, fire-rated typical. 

 

 

END OF SECTION 
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SECTION 260519 

 

WIRE AND CABLE-RATED 600 VOLT 

 

 

PART 1:  GENERAL 

 

1.01 RELATED DOCUMENTS 

 

A. Addenda, Alternates, Drawings and general provisions of Contract, including 

General and Supplementary Conditions and Division-01 Specifications collectively 

apply to work of this Section. 

 

1.02   DESCRIPTION 

 

A. Work includes but is not limited to the following: 

 

1. Building wire.   

 

2. Ground Conductors. 

 

3.         Wiring connections and terminations.   

 

4. Conductor Identification. 

 

B. Related Work: 

 

1. Section 260100 - Basic Materials and Methods. 

 

2. Section 260533 - Conduit. 

 

3. Section 260553 - Electrical Identification. 

 

PART 2:  PRODUCTS 

 

2.01   BUILDING WIRE 

 

A. Wires shall be single conductor type THHN or THWN insulated with polyvinyl 

chloride and covered with a protective sheath of nylon, rated at 600 volts.  Wires may 

be operated at 90 degrees C. maximum continuous conductor temperature in dry 

locations, and 75 degrees C. in wet locations and shall be listed by UL Standard 83 for 

thermoplastic insulated wires, listed by Underwriters Laboratories (UL) for 

installation in accordance with Article 310 of the California Electrical Code (CEC). 

Conductors shall be solid copper for 12 AWG and smaller conductors, and stranded 

copper for 10 AWG and larger conductors. Conductors shall be insulated with PVC 

and sheathed with nylon.  Wires shall be identified by surface markings indicating 
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manufacturer's identification, conductor size and metal, voltage rating, UL symbol, 

type designations and optional rating.  Indentations for lettering are not permitted.  

Wires shall be tested in accordance with the requirements of UL standard for types 

THWN, or THHN. 

 

B. Conductors shall be solid Class B or stranded Class C, annealed uncoated copper in 

accordance with UL standards, or another Nationally Recognized Testing Laboratory 

(NRTL). 

 

C. Control Circuits: Copper, stranded conductor 600 volt insulation, THWN/THHN. 

 

D. Minimum branch circuit wiring:  No. 12 AWG copper, 600 volt insulation. 

 

E. Minimum wire size except for control wiring:  No. 14 AWG copper, 600 volt 

insulation. 

 

2.02   GROUND CONDUCTORS 

 

A. Equipment ground:  Insulated conductor green in color. 

 

B. Isolated circuit ground:  Insulated conductor green in color. 

 

C. Ground Wires:  Bare copper or with green colored insulation. 

 

2.03   CONDUCTOR ARRANGEMENT AND IDENTIFICATION 

 

A. Ties:  T & B "Ty-rap" or 3M Company. 

 

B. Lacing:  Nylon twine. 

 

C. Markers:  Adhesive type, Brady. 

 

2.04   CONDUCTORS 

 

A. All Wire:  New and delivered to job site in unbroken packages. 

 

B. Each package shall bear Underwriter's and Manufacturer's labels and seals indicating 

date of manufacture and maximum allowable voltage. 

 

PART 3:  EXECUTION 

 

3.01 INSTALLATION 

 

A. Wires shall not be installed until debris and moisture is removed from conduits, boxes, 

and cabinets.  Wires stored at site shall be protected from physical damage until they 

are installed and walls are completed. 
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B. Wire-pulling compounds furnished as lubricants for installation of conductors in 

raceways shall be compounds approved and listed by UL, NRTL, or equal. Oil, grease, 

graphite, or similar substances are not permitted. Pulling of 2 AWG or larger 

conductors shall be performed with a cable pull machine. Any runs shorter than 50 feet 

are exempt. When pulling conductors, do not exceed manufacturer’s recommended 

values 

 

C. At outlets for light, power, and signal equipment, pigtail splices with 8-inch circuit 

conductor leads for connection to fixtures, equipment, and devices. 

 

D. Pressure cable connectors, pre-insulated 3M Scotchlok, Hubbell Power, O-Z/Gedney 

or equal, Y, R or B spring-loaded twist-on type, may be furnished in splicing number 8 

AWG or smaller wires for wiring systems; except public address and telephone 

systems. 

 

E. Joints, splices, taps, and connections to switchboard neutral, bonding or grounding 

conductors, conductors to ground busses, and transformer connections for wires 6 gage 

and larger shall be performed with high-pressure cable connectors approved for 

installation with copper conductors. Connectors shall be insulated with heavy wall heat 

shrink WCSM, or cold-applied roll-on sleeve RVS.  Insulation level shall be a 

minimum of 600V and joints, splices, and taps shall be qualified to ANSI C 119.1, UL, 

NRTL, or equal listed mechanical pressure connections.  

 

F. Connections to any bussing and high-press cable connectors shall be securely bolted 

together with corrosion-resistant plated carbon steel, minimum grade five machine 

screws secured with constant pressure-type locking devices. 

 

G. Connection of any bonding or grounding conductors shall be securely bolted together 

with corrosion-resistant plated carbon steel, minimum grade five machine screws 

secured with constant pressure-type locking devices. 

 

H. Wire switchboards, panel cabinets, pull boxes, and other cabinets except public 

address, shall be neatly grouped and tied in bundles with nylon ties at 10-inch 

intervals. In switchboards, panels and terminal blocks, wires shall be fanned out to 

terminals.  If bundles are longer than 24 inches, a maximum of nine current carrying 

conductors may be bundled together. 

 

I. Install conductor lengths with a minimum length within the wiring space.  Conductors 

must be long enough to reach the terminal location in a manner that avoids strain on 

the connecting lug. 

 

J. Maintain the conductor required bending radius. 

 

K. Neutral conductors larger than 6 gage, which are not color identified throughout their 

entire length, shall be taped, painted white or natural gray, or taped white where they 
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appear in switchboards, cabinet, gutters or pull boxes. Neutral conductors 6 gage and 

smaller shall be white color identified throughout their entire length. 

 

L. Fire alarm and clock wiring shall be continuous from terminal cabinets or from 

equipment to each device. Splices are not permitted between devices and/or terminal 

cabinets at junction and pull boxes. Wiring shall be terminated at terminal blocks or 

devices only. 

 

M. Wiring systems shall be free from short circuits and grounds, other than required 

grounds. The contractor shall be responsible for the testing of feeder and branch circuit 

conductor’s insulation resistance. The insulation of the conductors shall be tested prior 

to connections to any panelboards, switchboards, variable frequency drives, lighting 

control systems, ballasts, and wiring devices such as but not limited to GFI receptacles, 

TVSS receptacles, or equipment.  Insulation testing of panelboards and switchboards 

shall be independently performed from the insulation testing of any conductors as 

specified in other sections of this specification. 

 

1. Utilize the services of an approved independent testing laboratory to perform 

megger time-resistance insulation testing of feeder conductors. Tests must be 

conducted with wires disconnected at both ends. 

 

a. Provide calibration program records to assure the testing instrument to 

be within rated accuracy. The test equipment accuracy shall be in 

accord with the requirements stated by the National Institute of 

Standards and Technology (NIST).  

 

b. Test equipment shall be provided with a label stating the date of last 

calibration. As a minimum the equipment shall have been calibrated 

within the past 12 months. 

 

c. Test reports shall include the following: 

 

1) Identification of the testing organization. 

2) Equipment identification. 

3) Ambient conditions. 

4) Identification of the testing technician. 

5) Summary of project. 

6) Description of equipment being tested. 

7) Description of tests. 

8) Test results. 

9) Analysis, interpretation and recommendations. 

 

3.02 COLOR CODES 

A. Signal Systems: Wires for signal systems shall be color-coded. Except where otherwise 

specified, color-coding shall be as follows: 
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SYSTEM COLOR CODE 

Fire Alarm Speakers Pink (+) and Gray (-) 

Fire Alarm Strobes Orange (+) and Blue (-) 

Un-Interruptible 24 Volt 

Power (Annunciator, Water 

Flow, and Audible Device) 

Yellow (+) and White (-) 

Note: A single white wire may be common to both 

Interruptible 24 Volt Power 

(4 wire smoke detectors, 

duct detectors) 

Brown (+) and White (-) 

Note: A single white wire may be common to both 

Switch-Leg Sprinkler Bell 

(Between water flow and 

audible device) 

Violet (+) and White (-) 

 

Door Holding Magnets 

(Non Power Limited) 

Black (+) and White (-) 

 

3.03  TAPE AND SPLICE KITS 

 

A. Splices, joints, and connectors joining conductors in dry and wet locations shall be 

covered with insulation equivalent to that provided on conductors. Free ends of 

conductors connected to energized sources shall be taped. Voids in irregular 

connectors shall be filled with insulating compound before taping.  Thermoplastic 

insulating tape approved by UL, NRTL, or equal for installation as sole insulation of 

splices shall be furnished and shall be installed according to manufacturer's printed 

specifications. 

 

3.04 PROTECTION 

 

A. Protect the Work of this section until Substantial Completion. 

 

3.05 CLEANUP 

 

A. Remove rubbish, debris and waste materials and legally dispose of off the Project 

site.  

 

 

END OF SECTION 
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SECTION 260533  

 

CONDUIT 

 

 

PART 1:  GENERAL 

 

1.01   RELATED DOCUMENTS 

 

A. Addenda, Alternates, Drawings and general provisions of Contract, including 

General and Supplementary Conditions and Division-01 Specifications collectively 

apply to work of this Section. 

 

1.02   DESCRIPTION 

 

A. Work includes but is not limited to the following: 

 

1. Rigid metal conduit and fittings.   

 

2. Intermediate metal conduit and fittings.   

 

3. Electrical metallic tubing and fittings.   

 

4. Flexible metal conduit and fittings.   

 

5. Liquidtight flexible metal conduit and fittings.   

 

PART 2:  PRODUCTS 

 

2.01 RIGID STEEL CONDUIT AND FITTINGS 

 

A. Rigid Steel Conduit: Hot dipped galvanized inside and out, galvanized threads, mild 

steel, zinc coated, inside and outside protective coating.  Standard lengths:  10'-0". 

 

B. Bushings:  Threaded insulated metallic type except sizes 1" and smaller may be non-

metallic type.  Setscrew bushings are not acceptable. 

 

C. Couplings, elbows, bends and other fittings:  Same material and finish as rigid steel 

conduit.  All shall be threaded type. 

 

2.02 RIGID ALUMINUM CONDUIT AND FITTINGS 

 

A. Conduit:  Extruded from 6063-T24 alloy of maximum 1/10% copper content and 

containing lubricating inside liners; rigid threaded type. 

 

B. Bushings:  Insulated metallic except that sizes 1" and smaller may be non-metallic. 



 

 

 

 

ENCINITA ELEMENTARY SCHOOL  

CLASSROOM BUILDINGS O & P CONDUIT 

ROSEMEAD SCHOOL DISTRICT 260533-2 

 

2.03 INTERMEDIATE METAL CONDUIT (IMC) AND FITTINGS 

 

A. Conduit:  Galvanized steel, zinc coated, protective coating inside and out. 

 

B. Fittings and Conduit Bodies:  Use fittings and conduit bodies specified above for 

rigid steel conduit. 

 

C. Conduit:  May be used in lieu of rigid steel conduit where permitted by code, except 

in concrete, underground, runs longer than 100 feet for all power feeders with 

conduit greater than 2 inches. 

 

2.04 ELECTRICAL METALLIC TUBING (EMT) AND FITTINGS 

 

A. Conduit:  Hot dipped galvanized or sherardized inside and out, zinc coated with 

protective enamel coating inside. Provide bushings at ends of conduits. 

 

B. Connectors:  Steel, insulated, bused tap-on or wrench tightened compression type.  

(Couplings similar) Indentor or screw type not acceptable.   

 

C. Conduit:  May be used in lieu of rigid steel conduit where permitted by code, except 

exposed, in concrete and for runs more than 100' for all power feeders with conduit 

greater than 2 inches. 

 

2.05 FLEXIBLE METAL CONDUIT AND FITTINGS 

 

A. Conduit: Steel single strip, hot dipped galvanized on all 4 sides prior to fabrication.  

Flexible aluminum conduit will not be allowed. 

 

B. Connectors:  Die cast with ridges that thread into conduit.  (Binding screw type 

connectors are not acceptable.) 

 

C. Conduit:  May be used in lieu of rigid steel conduit where specifically indicated; at 

connections to vibrating equipment; at drops to light fixtures from J-boxes; at 

locations judged by Architect impractical to use rigid conduit.  Maximum length for 

any application shall be 6 feet. 

 

2.06 LIQUIDTIGHT FLEXIBLE CONDUIT AND FITTINGS  

 

A. Conduit: Steel, single strip, hot dipped galvanized on 4 sides prior to fabrication. 

 

B. Connectors:  Insulated, special Appleton "STN" Series. 

 

C. Jacket:  Liquidtight, polyvinyl chloride plastic. 
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D. Conduit:  Use for final connection to motor terminal boxes and transformers.  Use at 

exterior locations, damp locations, wet locations and for flex connections in kitchen, 

restrooms and similar areas. 

 

2.07 CONDUIT SUPPORTS 

 

A. Conduit Clamps, Straps, and Supports: Steel or malleable iron.  Clamps:  Unistrut 

Nos. P111 thru P1124, Kindorf No. C105.  Straps:  One or two hole as required. 

 

B. Conduit hangers, racks and trapezes:  Steel, threaded rods, channel iron "U" shaped 

racks equal to "Unistrut". 

 

C. Individual conduit hangers:  Steel, threaded rods with malleable iron split rings. 

 

D. Hanger rods:  3/8" minimum diameter for 2" and smaller conduit, factory made.  1/2" 

minimum for 2-1/2" and larger conduit. 

 

E. Wire supports:  12-gauge zinc coated iron tie wire, or 16 gauge galvanized double 

annealed steel tie wire. 

 

2.08 CONDUIT PULLING CORDS 

 

A. Pull Wire:  No. 12 galvanized iron or nylon pull wire rated 250 pounds tensile 

strength. 

 

2.09 CONDUIT FITTINGS, ELLS AND BUSHINGS 

 

A. Special conduit fittings:  Crouse-Hinds "Condulets" or Appleton "Unilets". 

 

B. Ells:  Same quality, same finish and same make as conduit. 

 

C. Bushings:  Thomas & Betts or approved equal. 

 

D. Seismic separations and expansion joints:  OZ type "AX" complete with bonding 

strap and clamps.  At exterior locations use OZ type "EX". 

 

2.10 CONDUIT SEALS AND SEALING COMPOUND 

 

A. Vertical seals:  Crouse Hinds type "EYD" or Appleton type "SF". 

 

B. Horizontal Seals:  Crouse Hinds type "EYS" or Appleton type "ESU". 

 

C. Sealing compound:  Crouse Hinds "CHICO" or Appleton "APELCO". 

 

D. Fireproofing Compound:  Dow Corning No. 3-6548 RTV or equal by 3M Company 

or Nelson. 



 

 

 

 

ENCINITA ELEMENTARY SCHOOL  

CLASSROOM BUILDINGS O & P CONDUIT 

ROSEMEAD SCHOOL DISTRICT 260533-4 

 

2.12 MC CABLE 

 

 A. Metal Clad (MC) cable system is not allowed. 

 

PART 3:  EXECUTION 

 

3.01 CONDUIT SIZING, ARRANGEMENT, AND SUPPORT 

 

A. Arrange conduit to maintain headroom and present a neat appearance.   

 

B. Unless indicated otherwise, conceal conduit within or behind finished walls and 

ceiling.   

 

C. Route exposed conduit and conduit above accessible ceilings parallel and 

perpendicular to walls and adjacent piping.   

 

D. Maintain minimum 6 inch clearance between conduit and piping.  Maintain 12 inch 

clearance between conduit and heat sources such as flues, steam pipes, and heating 

appliances.   

 

E. Arrange conduit supports to prevent distortion of alignment by wire pulling 

operations.  Fasten conduit using galvanized straps, lay-in adjustable hangers, clevis 

hangers, or bolted split stamped galvanized hangers.   

 

F. Group conduit in parallel runs where practical and use conduit rack constructed of 

steel channel with conduit straps or clamps.  Provide space for 25 percent additional 

conduit.   

 

G. Do not fasten conduit with wire or perforated pipe straps. Remove all wire used for 

temporary conduit support during construction, before conductors are pulled.   

 

H. Do not support conduit from any equipment subject to vibration.  Support from 

structural members only. 

 

I. Structural Considerations for Conduit Routing: 

 

1. Where conduits are to pass through or will interfere with any Structural 

member, or where notching, boring or cutting of the structure is necessary, or 

where special openings are required through walls, floors, footings, or other 

buildings elements, to accommodate the electrical work, such work shall 

conform to State Building Code. 

 

2. Where conduits are terminated in groups at panelboards, switchboards and 

signal cabinets, etc., provide templates or spacers to hold conduits in proper 

position and to preserve alignment.  Conduits terminating at signal cabinets 
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shall enter cabinets in following approved locations only:  Conduits entering 

top, side, and bottom of cabinets shall be aligned in a single row, centered 2" 

from rear of cabinet; conduits entering back of cabinet shall be aligned in a 

single row centered 2" from top of cabinet.  Conduits shall not be spaced 

closer than 3" on centers. 

 

3. 1" and smaller conduits above metal lath ceilings shall be tied to ceiling 

channels.  1-1/4" conduits above metal lath ceilings shall be rigidly 

suspended with pipe hangers or pipe racks or shall be secured to 

superstructure with factory made pipe straps.  Conduits in metal lath or steel 

stud partitions, shall be tied to furring channels or studs.  In ceiling spaces 

and in partitions, tie wires shall be spaced not more than 5'-0" apart, shall 

hold conduit tight against channels and studs at point of tie and shall not bear 

any of weight of conduit.  Tie wire shall be #16 gage galvanized double 

annealed steel tie wire. 

 

4. Where auxiliary supports, saddles, brackets,, etc., are required to meet special 

conditions they shall be made rigid and secure before conduit is attached 

thereto. 

 

5. Conduit in ceiling spaces, in stud walls and under floors shall be supported 

with factory made pipe straps or shall be suspended with pipe hangers or pipe 

racks.  Pipe straps shall be attached to and shall hold conduit tight at point of 

support against ceiling and floor joists, rafters, and wall studs, or 2" x 4" 

headers fitted between joists or wall studs. 

 

6. Conduits installed on exposed steel trusses and rafters shall be fastened with 

factory made conduit straps or clamps which shall hold conduit tight against 

supporting member at point of support. 

 

7. Conduits under buildings shall be strapped with factory made conduit straps 

to underside of concrete floor or joists, or wood floor joists, or shall be 

suspended with pipe hangers or pipe racks. Conduits under building shall not 

rest on ground but shall be suspended from building or shall be buried below 

surface of ground.  1" and larger conduits under buildings shall be suspended 

with conduit hangers or racks. 

 

8. Pipe hangers for individual conduits shall be factory made, consisting of a 

pipe ring and threaded suspension rod.  Pipe ring shall be malleable iron, split 

and hinged, and shall securely hold conduit, or shall be spring able wrought 

steel.  Rings shall be bolted to or interlocked with suspension rod socket.  

Rods shall be 3/8" for 2" conduit hangers and smaller and shall be 1/2" for 2-

1/2" conduit hangers and larger. 

 

9. Factory-made pipe straps shall be one or 2-hole formed galvanized clamps, 

heavy duty type, except where otherwise specified. 
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10. Hangers straps, rods, or pipe supports under concrete shall be attached to 

inserts set at time concrete is poured. Under wood use bolts, lag bolts, or lag 

screws; under steel joists or trusses use beam clamps. 

 

3.02 CONDUIT INSTALLATION 

 

A. Cut conduit square using a saw or pipe cutter; de-burr cut ends.   

 

B. Bring conduit to the shoulder of fittings and couplings and fasten securely.   

 

C. Use conduit hubs or sealing locknuts for fastening conduit to cast boxes, and for 

fastening conduit to sheet metal boxes in damp or wet locations.   

 

D. Install no more than equivalent of two 90- degree bends between boxes for conduits 

2" diameter and larger, three for conduit under 2" diameter.  Locate pull boxes as 

required. 

 

E. Use conduit bodies to make sharp changes in direction, as around beams.   

 

F. Use hydraulic one-shot conduit bender or factory elbows for bends in conduit larger 

than 2 inch size.   

 

G. Avoid moisture traps where possible; where unavoidable, provide junction box with 

drain fitting at conduit low point.   

 

H. Support rigid, intermediate and thin wall conduit at 8'-0" maximum on centers and 3'-

0" from junction boxes. 

 

I. Support flexible and liquidtight flexible conduit at 4'-0" maximum on centers and 12" 

from junction boxes. 

 

J. Provide No. 12 AWG insulated conductor or suitable pull string in empty conduit, 

except sleeves and nipples.   

 

K. Install expansion-deflection joints where conduit crosses building expansion or 

seismic joints.   

 

L. Where conduit penetrates fire-rated walls and floors, seal opening around conduit 

with UL listed fire barrier, "3M" calk or equal. 

 

M. Route conduit to roof mounted devices and equipment through roof jacks.  Provide 

flashing/roof jacks for all new and existing conduits which penetrate roof to 

appropriate Roofing Section(s) for installation. 
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N. Run conduit to equipment on roof concealed in attic space.  Penetrate roof at 

equipment locations only. 

 

O. For conduits to roof mounted HVAC equipment, penetrate roof with roof jacks 

outside footprint of HVAC units.  Do not penetrate roof inside HVAC units. 

 

P. Do not use aluminum conduit below grade, cast in concrete or in masonry in contact 

with earth. 

 

Q. Cut threads on rigid conduit to standard taper and to a length such that all bare metal 

exposed by threading operation will be completely covered by couplings or fittings 

used.  In addition, cut lengths of thread such that all joints will become secure and 

wrench tight just preceding point where conduit ends would butt together in 

couplings and where conduit ends would butt into ends or shoulders of other fittings. 

 Securely tighten all threaded connections. 

 

R. Make joints in rigid conduit installed in concrete or masonry liquid-and-gas-tight, 

with red lead and oil, or other approved joint compound and engage not less than five 

threads. 

 

S. Keep bends and offsets in conduit runs to an absolute minimum.  Replace all 

deformed, flattened or kinked conduit.  Provide large radius factory made bends or 

power bend rigid metal conduit of 1-1/4" trade size or larger. 

 

T. Penetration Membrane:  Where penetration cannot be avoided, cut and re-seal 

membrane at point of penetration. 

 

U. Run exposed conduit parallel with or at right angles to building line, beams, or 

ceilings.  Place symmetrical bends or metal boxes at changes in direction or taps. 

 

V. Stub from each panel which is flush mounted in a wall, from top of panel a minimum 

of 3-3/4" conduits to nearest ceiling space or other accessible locations and cap for 

future use.  Tag to indicate panel origination. 

 

W. Independently support conduit rising from floor for motor connections if over 24" 

above floor.  Support shall not be a motor or duct work which may transmit 

vibrations. 

 

X. Provide pull wire in all conduit runs indicated as conduit only (C.O.). 

 

Y. Do not run conduit closer than 12" to any hot water pipe, steam pipe, heater flue or 

vent. 

 

Z. Terminate conduit stub-ups through floor for connection to equipment of junction 

boxes in couplings flush with top of concrete slab floor. 
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AA. Use rigid metal conduit where legally required, where exposed to weather, where 

located in unheated areas, or where subject to mechanical injury, here defined as 

exposed conduit less than 7'-6" above floor in areas accessible to anyone other than 

authorized operating or maintenance personnel. 

 

BB. Where a conduit from one structure crosses to another structure, e.g., from a building 

to an arcade or from one arcade to another arcade, use a section of liquid-tight flex 

conduit at the crossing with sufficient slack to allow the two structures to move 

during an earthquake without breaking the conduit.  For stub up to relocatable 

buildings, provide liquid-tite flex from stub up to first box on back of building. 

 

CC. Provide a green insulated ground wire in all flexible conduit runs regardless of 

length. 

 

DD. Install an equipment ground (green) insulated conductor in each non-metallic 

conduit. 

 

EE. Flash and counter flash all conduit runs passing through roof. 

 

FF. Use electrical metallic tubing above grade in dry locations only and where not 

subject to mechanical injury or otherwise prohibited.  Concrete and masonry in 

contact with earth are not considered dry locations. 

 

GG. Use liquid tight flexible conduit for final connections to motors and vibrating 

equipment.  Use flexible conduit where required for equipment servicing for 

connections to recessed lighting fixtures from nearby accessible junction boxes, and 

for concealed runs in dry locations where structural conditions prevent use of other 

types of conduit. 

 

HH. Size all conduits as legally required or larger where indicated or preferred.  Where 

portions of a conduit run are increased in size, for whatever reason, make all 

remaining portions in that run same size.   

 

II. Do not cut concrete, masonry or structural members except where approved by 

Architect. 

 

 

END OF SECTION 
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SECTION 260534  

 

BOXES 

 

 

PART 1:  GENERAL 

 

1.01  RELATED DOCUMENTS 

 

A. Addenda, Alternates, Drawings and general provisions of Contract, including 

General and Supplementary Conditions and Division-01 Specifications collectively 

apply to work of this Section. 

 

1.02  DESCRIPTION 

 

A. Work includes but is not limited to the following: 

 

1. Wall and ceiling outlet boxes.   

 

2. Pull and junction boxes.   

 

3. Sealant. 

 

B.   Related Work: 

 

1. Section 260100 - Basic Materials and Methods. 

 

2. Section 260533 - Conduit 

 

 

PART 2:  PRODUCTS 

 

2.01  ACCEPTABLE MANUFACTURERS-OUTLET BOXES 

 

A. Raco 

 

B. Steel City 

 

C. Bowers 

 

2.02  OUTLET BOXES 

 

A. Sheet Metal Outlet Boxes:  One piece galvanized, pressed steel, knockout type, 4-

11/16" sq. by 2-1/8" deep in all locations unless otherwise indicated or required.   
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B. Cast Boxes: Aluminum, or Cast ferroalloy, deep type, gasketed cover, threaded hubs. 

  

 

C. Where Wiremold type box have to be used, e.g., on existing concrete wall, provide 

proper box such that the total depth of a box including the device mounted on the 

box, will not exceed 4 inches. 

 

2.03  PULL AND JUNCTION BOXES 

 

A. Interior and non-weatherproof boxes shall be constructed of blue or galvanized steel 

with ample laps, spot welded, and shall be rigid under torsional and deflecting forces. 

Boxes shall have auxiliary angle iron framing where necessary to ensure rigidity.  

Covers shall be fastened to box with a sufficient number of brass machine screws to 

ensure continuous contact all around.  Flush type boxes shall be drilled and tapped 

for cover screws at Site if boxes are not installed plumb.  All surfaces of pull and 

junction boxes and covers shall be given one coat of metal primer, and one coat of 

aluminum paint. 

 

B. Weatherproof pull and junction boxes shall conform to foregoing for interior boxes 

with following modifications:  Cover of flush mounting boxes shall have a weather-

tight gasket cemented to and trimmed even with cover all around.  Surface or semi-

flush mounting pull and junction boxes shall be UL approved as rain-tight and shall 

be complete with threaded conduit hubs.  All exposed portions of boxes shall be 

galvanized and finished with a prime coat and coat of baked-on gray enamel.   

 

C. All junction and pull-boxes shall be rigidly fastened to the structure and shall not 

depend on conduits for support. 

 

D. Cast Metal Boxes for Outdoor and Wet Location Installations:  Type 4 and Type 6, 

flat-flanged, surface-mounted junction box, UL listed as rain-tight.  Galvanized cast 

iron OR Cast aluminum box and cover with ground flange, neoprene gasket, and 

stainless steel cover screws. 

 

2.04  ACCEPTABLE MANUFACTURERS-SEALANT 

 

A. Crouse Hinds "CHICO" 

 

B. Permacel 

 

C. Ductseal 

 

2.05 ACCEPTABLE MANUFACTURERS - FIRE PROOFING SEALANT 

 

A. Dow Corning 

 

B. 3M Company 
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C. Nelson 

 

PART 3:  EXECUTION 

 

3.01  COORDINATION OF BOX LOCATIONS 

 

A. Provide electrical boxes as shown on Drawings, and as required for splices, taps, 

wire pulling, equipment connections, and code compliance.   

 

B. Electrical box locations shown on Contract Drawings are approximate unless 

dimensioned.  Verify exact location of floor boxes and outlets in offices and work 

areas with Owner's representative prior to rough-in.   

 

C. Locate and install boxes to allow access.   

 

D. Locate and install to maintain headroom and to present a neat appearance.   

 

3.02  OUTLET BOX INSTALLATION 

 

A. Unless otherwise noted on plan or specifically allowed by the Engineer, conceal all 

boxes flush in wall or in ceiling space above drop ceiling. In finished areas and 

where it is not possible to conceal conduits and boxes, for example, on existing 

concrete wall, provide Wiremold type metallic surface raceways and boxes. 

 

B. Do not install boxes back-to-back in walls.  Provide minimum 6 inch separation, 

except provide minimum 24 inch separation in acoustic-rated walls.   

 

C. Provide knockout closures for unused openings.   

 

D. Support boxes independently of conduit except for cast box that is connected to two 

rigid metal conduits, both supported within 12 inches of box.  

 

E. Use multiple-gang boxes where more than one device are mounted together; do not 

use sectional boxes.  Provide barriers to separate wiring of different voltage systems.  

 

F. Install boxes in walls without damaging wall insulation.  

 

G. Coordinate mounting heights and locations of outlets mounted above counters, 

benches, and backsplashes. 

 

H. Position outlets to locate lighting fixtures as shown on reflected ceiling plans.   

 

I. In inaccessible ceiling areas, position outlets and junction boxes within 6 inches of 

recessed lighting fixture, to be accessible through lighting fixture ceiling opening.   
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J. Provide recessed outlet boxes in finished areas; secure boxes to interior wall and 

partition studs.  Accurately position to allow for surface finish thickness.  Use 

stamped steel stud bridges for flush outlets in hollow stud wall, and adjustable steel 

channel fasteners for flush ceiling outlet boxes.  Install plaster rings to interface with 

equipment to be mounted thereon. 

 

K. Align wall-mounted outlet boxes for switches, thermostats, and similar devices.  

 

L. Provide cast outlet boxes in exterior locations and wet locations. Provide cast bell-

boxes at interior locations where box is exposed to view. (do not use regular 4/s or 

handy box with exposed knockouts and unfinished appearances for these interior 

exposed applications).  

 

M. Where boxes are installed in fire rated ceiling or walls, be responsible for preserving 

integrity of fire rating as required. 

 

N. In fire-rated wall, use 4" square deep boxes.  Do not aggregate more than 100 square 

inches of boxes for any 100 square feet of wall or partitions.  Separate outlet boxes 

on opposite sides of walls or partition by a minimum horizontal distance of 24 

inches. Where the separation cannot be achieved due to site condition, provide 2-

hour rated fire-proof material behind boxes to maintain fire rating of walls. 

 

3.03  PULL AND JUNCTION BOX INSTALLATION 

 

A. Locate pull boxes and junction boxes above accessible ceilings or in unfinished 

areas.   

B. Support pull and junction boxes independent of conduit. 

 

 

END OF SECTION 



 

ENCINITA ELEMENTARY SCHOOL  

CLASSROOM BUILDINGS O & P  FIRE ALARM SYSTEMS 

ROSEMEAD SCHOOL DISTRICT 283100-1 

SECTION 283100 

 

FIRE ALARM SYSTEMS 

PART 1 - GENERAL 

1.1   RELATED DOCUMENTS 

A. Addenda, Alternates, Drawings and general provisions of Contract, including 

General and Supplementary Conditions and Division 01 Specifications 

collectively apply to work of this Section. 

1.2 WORK INCLUDED 

A. Section Includes: 

1. The work under this section includes all labor, material, equipment, 

supplies, labor, testing, and accessories required to demolish the existing 

system and furnish and install a complete new automatic Emergency 

Voice/Alarm Communications type Fire Alarm System as indicated on the 

drawings and as specified herein. Remove existing initiating & signaling 

circuits to new panel. Program new panel to include reconnected devices. 

2. It is the intent of the Drawings and Specifications for the Contractor to 

provide and install a complete, fully operational, and tested system. 

3. All miscellaneous system components including, but not limited to control 

panels, digital communicator, alarm detection devices, alarm initiation 

devices, alarm indicating devices, voice/amplifier panels, remote power 

supplies, terminal cabinets, terminal blocks, conduits, wires, 

programming, testing, etc,  as well as any other related items, shall be 

furnished and installed complete under this section, such that the system 

shall perform all functions listed herein in compliance with all of the 

specified requirements. 

4. The complete installation shall conform to the following codes: 

2019 Building Standards Administrative Code 

2019 California Building Code (CBC) 

2019 California Electrical Code (CEC) 

2019 California Fire Code (CFC) 

2016 NFPA-72 

Underwriters Laboratories Inc. 

All equipment shall be approved by Underwriters Laboratories, Inc. for its 

intended purpose, listed as power limited by Underwriters Laboratories, Inc., for 

the following standards as applicable: 

UL 864 UOJZ  Control units for Fire Protective Signaling Systems 

              Local Signaling Unit 

              Central Station Signaling Protected Premises Unit 
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              Remote Signaling Protected Premises Unit. 

              Water Deluge Releasing Unit 

UL 268   Smoke Detectors for Fire Protective Signaling systems. 

UL 521   Heat Detectors for Fire Protective Signaling systems. 

UL 464   Audible Signaling appliances 

UL 1638   Visual Signaling appliances 

UL 38              Manually Activated Signaling Boxes 

UL 1481   Power Supplies for Fire Protective Signaling systems. 

UL 2572             Control and Communication Units for Mass Notification 

Systems 

B. Related Sections: 

1. Section 26 0100: Basic Materials and Methods. 

2. Section 26 0533: Conduit 

3. Section 26 0519: Wire and Cable  

4.         Section 26 0534: Boxes 

1.3 SYSTEM REQUIREMENTS 

A. Fire detection system shall continually supervise and monitor the following 

initiating, signaling, and monitoring circuits: 

1. Manual fire-pull stations. 

2. Smoke and heat detectors, monitor modules, relay modules, etc. 

3. Alarm signaling circuits including alarm, horns and visual alarm units. 

4. Annunciators. 

5. Power supplies and batteries. 

6. Interconnection with HVAC system. 

B. System controls shall be UL listed for power limited applications in accordance 

with California Electrical Code. 

C. The fire alarm devices and equipment shall be listed for installation for the fire 

alarm control panel to which they are being connected. 

D. System labels and devices programming addresses shall be based on actual 

signage and building labeling as currently exist.  

1.4 CERTIFICATION 

A. Certification:  Installation of fire alarm system shall not begin until Shop 

Drawings, including State Fire Marshal listing numbers of fire alarm components, 

are submitted and reviewed by the Architect.  Written certification by fire alarm 

equipment distributor or manufacturer shall be submitted to the Architect stating 

that system and its component parts are as approved and listed by the State Fire 

Marshal, and that the design conforms to requirements set forth in CBC. 
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1.5 PERFORMANCE 

A. System shall be fully programmable, configurable, and expandable in the field 

without special tools or PROM programmers and shall not require replacement of 

memory ICs. Installer shall provide a CD of all system installed software, site 

specific system programming and all information and tools required to re-program 

or modify the system. 

1.6 SYSTEM FUNCTIONAL OPERATION 

A. Alarms: 

1. When a device indicates any alarm condition, the control panel must 

respond within 10 seconds.  The general Alarm or Supervisory alarm LED 

on the annunciator(s) should light and the LCD should prompt the user as 

to the number of current events.  The alarm information must be stored in 

event memory for later review.  Event memory must be available at the 

main and all remote annunciators.  

2. When the alarmed device is restored to normal, the control panel shall be 

required to be manually reset to clear the alarm condition, except that the 

alarms may be silenced as programmed.  

3. An alarm shall be silenced by a code or firefighter key at the main or 

remote annunciators. When silenced, this shall not prevent the resounding 

of subsequent events if another event should occur (subsequent alarm 

feature).  When alarms are silenced the Silenced LED on the control panel, 

and on any remote annunciators, shall remain lit until the alarmed device 

is returned to normal. 

B. Troubles 

1. When a device indicates a trouble condition, the control panel Trouble 

LED on the annunciator(s) should light and the LCD should prompt the 

user as to the number of current events.  The trouble information must be 

stored in event memory for later review.  Event memory must be available 

at the main and all remote annunciators. 

2. When the device in trouble is restored to normal, the control panel shall be 

automatically reset.  The trouble restore information must be stored in 

event memory for later review.  Event memory must be available at the 

main and all remote annunciators.  A trouble shall be silenced by a code or 

firefighter key at the main or remote annunciators.  When silenced, this 

shall not prevent the resounding of subsequent events if another event 

should occur. 

C. Supervision Methods 

1. Each SLC loop shall be electrically supervised for opens and ground faults 

in the circuit wiring, and shall be so arranged that a fault condition on any 

loop will not cause an alarm to sound.   
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2. Additionally, every addressable device connected to the SLC will be 

supervised and individually identified if in a fault condition.  The 

occurrence of any fault will light a Trouble LED and sound the system 

trouble sounder, but will not interfere with the proper operation of any 

circuit which does not have a fault condition.  

3. Each indicating appliance circuit shall be electrically supervised for opens, 

grounds and short circuit faults, on the circuit wiring, and shall be so 

arranged that a fault condition on any indicating appliance circuit or group 

of circuits will not cause an alarm to sound. The occurrence of any fault 

will light the trouble LED and sound the system trouble sounder, but will 

not interfere with the proper operation of any circuit which does not have 

a fault condition.  

1.7 POWER REQUIREMENTS 

A. The fire alarm control panel, voice control panels and remote power supply shall 

receive 120 VAC power, 60 Hz, through a dedicated 20 amps circuit.  Circuit 

breaker protection for the dedicated fire alarm power circuits shall be equipped 

with a handle lock-on device, the breaker handle shall be colored red and labeled 

“FIRE ALARM”. Clearly label the Electrical panel name, location and circuit 

number on the inside of the fire alarm control panel and all remote power supplies 

using a p-touch style labeling system.  Transient voltage surge suppression shall 

be provided at the 120VAC input terminal. 

B. Circuits requiring system operating power shall be 24 VDC and shall be 

individually protected at control panel. 

1.8 SYSTEM DESIGN PARAMETERS 

A. Standby power 

1. The standby power supply shall be an electrical battery with capacity to 

operate the system under maximum supervisory load for twenty four (24) 

hours and capable of operating the system for five (15) minutes of 

evacuation alarm on all devices, operating at maximum load.  The system 

shall include a charging circuit to automatically maintain the electrical 

charge of the battery. The system shall automatically adjust the charging 

of the battery to compensate for temperature. 

B. Voltage Drop 

1. Under all operating conditions, the voltage on the NAC must be sufficient 

to operate all the notification appliances so that they deliver the proper 

signal intensity.  The worst case operating condition shall be calculated 

from when the control units’ primary powers supply has failed and the 

battery capacity is at its lowest point.  An end of useful battery life starting 

value of 20.4 Volts shall be used at the starting voltage unless the 

manufacturer’s instructions indicate that a higher or lower value should be 
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used.  The current draw of an appliance at the minimum listed operating 

voltage (16 Volts) should be used. 

2. The point-to-point Ohm’s Law voltage drop calculations of all alarm 

system circuits shall not exceed  

C. Spare Capacity 

1. The system shall be engineered to accommodate 20% spare capacity on 

each individual loop, and 20% spare on system power supplies. 

D. Circuiting Guidelines  

1. Initiating Device Circuits 

a. Where necessary, conventional initiating device circuits (i.e. 

waterflow switches, valve supervisory switches, fire pump 

functions, etc.) shall be Class B (Style "A" or "B").  

2. Notification Appliance Circuits 

a. All notification appliance circuits shall be Class B (Style "Y"). The 

notification circuits shall be power limited.  Non-power limited 

circuits are not acceptable. 

3. Signaling Line Circuits: Addressable Analog Devices 

a. The signaling line circuit connecting to addressable/analog devices 

including, detectors, monitor modules, control modules, isolation 

modules, intrusion detection modules and notification circuit 

modules shall be Class B (style 4). 

b. Each addressable analog loop shall be circuited so device loading 

is not to exceed 80% of loop capacity in order to leave for space 

for future devices. 

4. Signaling Line Circuits: Data & Audio for FACP & Annunciator Network 

a. The signaling line circuit connecting network panel/nodes, 

annunciators, command centers, shall be Class A (style 7).  The 

media shall be copper except where fiber optic cable is specified 

on the drawings.   

1.09 SUBMITTALS 

A. Component Plan Submittal: Availability and listing for its application shall be 

verified for all system components before presentation of the submittal.  Include 

the following information and details as applicable: 

1. Installer name, address, telephone number. 
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2. List of system components, equipment and devices, including 

manufacturer model numbers, quantity and California State Fire Marshal 

listing numbers, mounting heights, and symbols.   

3. Current copies of manufacturer specification sheets for equipment and 

devices indicated. Highlight or identify the specific components on 

Catalog cut sheets. 

4. Voltage Drop Calculations: Include the following information for the 

worst case: 

a. Point-to-point or Ohms law calculations. 

b. Zone used in calculations. 

c. Voltage drop percent. Voltage drop shall not exceed 

manufacturer’s requirements. If voltage drop exceeds 10 percent, 

indicate manufacturer listed operating voltage ranges for 

equipment and devices. 

d. Speakers and amplifier calculations. 

5. Battery types, amp hours, and load calculations including the following: 

a. Normal operation: 100 percent of applicable devices for 24 hours 

to equal control panel amps plus list of amps per device that draw 

power form the panel during standby power condition including, 

but not limited to, zone modules, detectors and devices as 

identified. 

b. Alarm condition: 100 percent of voice communication speakers for 

15 minutes and 100 percent of horns and bells for 5 minutes to 

equal control panel amps plus list of amps per device that draw 

power from panel during alarm condition including, but not limited 

to, the following: 

(1) Zone modules. 

(2) Signal modules. 

(3) Detectors. 

(4) Signal devices. 

(5) Annunciator. 

(6) Other devices as identified. 

c. Normal operation plus alarm operation load calculation shall 

include total amp hours required and total amp hours provided. 

6. Provide one copy of testing procedures.  

B. Shop Drawings: Provide Shop Drawings, in the same size as the design Drawings, 

Shop Drawings shall include the following: 

1. Provide drawing scale, elevations of all system enclosures, and actual 

layout of the Fire Alarm Control Panel, power supply, annunciator, and all 

main system components. 
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2. Site Plan indicating equipment to be monitored or supervised; such as 

water flow valves, and main equipment such as control panels, power 

supplies, annunciators, and components such as outdoor wall-mounted 

horns, sprinkler bells, pull boxes, underground pull boxes, wiring routes 

on buildings exterior and underground locations. In each conduit or 

raceway run indicate conduit sizes, and quantities and type of wires. 

3.  Complete battery calculations, and voltage drop calculation shall be 

included; these calculations shall be based on the devices maximum UL 

current rating. 

4. One line drawing for the entire system network indicating all system 

components and wiring. The one line diagram shall show but not be limited 

to panel to panel interconnections, conductors gauge and quantity, conduit 

size and type (designation) and specific function. 

5. System panel one-line drawings indicating the quantity and type 

(designation) of conductors entering and exiting the fire alarm terminal 

cabinet in each building (enclosure) for initiating, notification, or other 

command control functions required for complete system operation: 

a. Individual floor/building plan view drawings indicating all device 

locations including end of line resistors “EOLR” in accordance with 

the legend provided. 

b. Individual point addresses for all initiation and notification devices. 

c. Device “typical” wiring diagrams. These drawings shall indicate 

specific termination details for all peripheral equipment and/or 

interface devices. 

6. Provide interfacing with equipment furnished by others including 

voltages, and other required coordination items.  

7. Each of the pictorial diagrams included shall appear identical to the 

products they are intended to depict, in order to speed installation of the 

system, and to enhance the accuracy of the installation Work. Typical 

wiring diagrams or catalog sheets are not permitted. 

8. Background Drawings with device locations of DSA approved drawings 

are available in electronic format and may be obtained from the Architect. 

Contractor is solely responsible for the accuracy and completeness of shop 

drawings. Buildings that are not part of the contract shall be clearly 

identified “NOT IN CONTRACT”. Shop Drawings shall be prepared in 

the latest version of AutoCAD.  

9. Other installation and coordination drawings specifically related to this 

section shall be included as follows: 

a. Size A (8-1/2 inch x 11 inches) and size B (11 inch x 17 inch) shall 

be bound into the manual. 

b. Larger drawings shall be folded and inserted into transparent 

envelopes and bound into the manual. 
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10. Installation and coordination drawings for items in other sections shall be 

included with submittal of Shop Drawings. Submit blue line copies and one 

reproducible copy of installation and coordination drawings.  

C. In addition to the above requirements, provide submittals to meet any additional 

requirements of DSA. 

1.10 QUALITY ASSURANCE 

A. Installer shall have successfully completed at least 5 projects of equal scope in the 

past 5 years, and have been in business of furnishing and installing fire alarm 

systems of this type for at least 5 years. Installer shall use apprentices with 

certified Life Safety Blue Card Holders. 

B. Installer shall be a factory authorized distributor and service provider for the 

brand of equipment offered and shall provide documentation to the Architect 

upon request.  

C. Installer shall maintain a fully equipped service organization capable of furnishing 

repair service to the equipment and shall maintain a spare set of major parts for 

the system at all times. 

D. Installer shall furnish a letter from manufacturer of equipment certifying 

equipment has been installed according to factory standards and that system is 

operating properly. 

E. Certifications: Installer shall submit certification from the equipment 

manufacturer indicating that installer is an authorized representative of the 

equipment manufacturer and is trained on network applications. 

F. All materials and equipment installed shall be new except as specifically shown 

on the drawings. 

G. All of the fire alarm equipment, devices and wiring in this specification including 

control panel, remote power supplies, detectors, modules, speakers, strobes, fire 

alarm wires, etc., shall be furnished and installed by the Authorized Factory 

Distributor of the equipment.  Furnish a letter from the manufacturer of all major 

equipment, which certifies that the installer is an authorized distributor and that 

the equipment has been installed according to factory intended practices.  Furnish 

a written guarantee from the manufacturer that they will have a service 

representative assigned to this area for the life of the equipment. All rough-ins 

including conduits, boxes, 120-volt power wiring may be installed by an 

electrician. 

H. Contractor/Installer’s electricians and fire/life safety technicians shall be certified 

in accordance with Labor Code sections 3099, and 3099.2, and section 209.0 of 

the California Code of Regulations. 
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I. System startup and testing shall be performed under the direct observation of the 

IOR and OAR.  The Contractor at this time shall provide a legible half size 

reproduction of the original completed fire alarm red-line drawings (this copy will 

be retained by the Owner), an accurate copy of the fire alarm system points list, 

and a copy of the construction drawings on CD in AutoCAD format, 

J. Provide and install the most current software package available at the time of 

installation.  At the time of Owner Acceptance of the installation, all equipment, 

including any and all updated software which is to include the appropriate 

operating system, pass-codes, electronic keys and program disks, manuals and 

cables employed in the installation of the system, shall be delivered to the OAR 

who will, in turn, forward the items to the District.  In addition, when the 

programming software is available in disk format, a backup copy of the most up 

to date revision, in disk format, shall be delivered to the OAR at the completion of 

the project.  A software license agreement shall be made available for the 

responsible Owner representative to sign at the time of training. 

1.11 WARRANTY 

A. The Fire Alarm Equipment Manufacturer shall provide a 3-year material 

warranty. Installer shall provide a 3-year labor warranty.  

B. Complete maintenance and repair service for the fire alarm system shall be 

available from a factory trained authorized representative of the manufacturer for 

a period of 5 years after expiration of the warranty. 

1.12 MAINTENANCE PERIOD 

A. Maintenance Service: Provide, as part of the Work of this section, a 12 month 

maintenance service period commencing from the date of Substantial Completion.  

B. Maintenance and testing shall be as required by local authorities having 

jurisdiction. A preventive maintenance schedule shall be provided, describing the 

plan for preventive maintenance of devices and subassemblies requiring regular 

maintenance. The schedule shall include: 

1. Systematic examination, adjustment and cleaning of detectors, manual fire 

alarm stations, control panels, power supplies, relays, water flow switches 

and accessories of the fire alarm system. 

2. Circuits in the fire alarm network shall be tested semiannually. 

3. System shall be tested in accordance with the requirements of NFPA 72. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. All existing panels and peripheral devices shall be of the standard product of 

single manufacturer and shall display the manufacturer’s name of each 
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component.  The catalog numbers specified under this section are those of Silent 

Knight 6820EVS and shall constitute the type, product quality, material and 

desired operating features.  

2.2 GENERAL 

A. All equipment and components shall be the manufacturer's current model. The 

materials, appliances, equipment and devices shall be tested and listed by a 

nationally recognized approval agency for use as part of a protected premises (fire 

alarm) system.   

B. The contractor shall provide, from the acceptable manufacturer's current product 

lines, equipment and components, which comply, with the requirements of these 

specifications.  Equipment or components, which do not provide the performance 

and features, required by these specifications are not acceptable, regardless of 

manufacturer. 

C. All System components shall be the cataloged products of a single supplier. All 

products shall be UL listed by the manufacturer for their intended purpose. 

D. All control panel assemblies and connected field appliances shall be both 

designed and manufactured by the same company, and shall be tested and cross-

listed as to ensure that a fully functioning system is designed and installed.  

2.3 FIRE ALARM CONTROL PANEL (FACP) 

A. Control Panel with Emergency Voice System 

1. The existing fire alarm control panels (FACP) are Silent Knight 6820 EVS 

analog addressable control panel. The existing audio amplifiers are Silent 

Knight EVS-50W as required voice evacuation units.  The FACP shall 

have a 9 amp power supply and be capable of expansion via bus connected 

expander modules that supervise low battery, loss off AC and loss of 

communication.  

2. The system must contain at least one Silent Knight EVS-50W watt 

amplifier and shall be expandable up to 2000 watts utilizing 16 additional 

amplifiers.  Each amplifier shall be capable of adding a 4-zone splitter 

(Silent Knight EVS-CE4) to distribute the audio information to different 

locations in the installation.  The amplifiers must contain the capability of 

being remotely located through a four-wire SBUS communications circuit 

and a two-wire VBUS circuit.  

3. The voice evacuation system must have the capability of downloading 15 

to 60 second messages and utilize DSP technology for higher audio 

intelligibility. 

4. The voice evacuation system shall be capable of operating at 25vrms or 

70.7vrms, must be field selectable at the amplifier level.  Systems that 

require additional modules for voltage conversion shall not be accepted. 
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5. The existing main panel shall contain one SLC circuit and three 5815XL 

expander modules.  Each SLC circuit shall support up to 159 detectors and 

159 modules.  The communication protocol on the SLC loop must be 

digital.  

6. The existing FACP shall support programmable Flexput circuits.  The 

panel shall have a built in LCD annunciator with the capability of having 

additional supervised remote annunciators connected in the field.   

7. The existing FACP must have a built-in UL approved digital 

communicator.  The communicator must allow local and remote 

up/downloading of system operating options, event history, and detector 

sensitivity data.   

8. The existing FACP must automatically test the smoke detectors in 

compliance with NFPA standards to ensure that they are within listed 

sensitivity parameters and be listed with Underwriters Laboratories for 

this purpose.  

9. The existing FACP must compensate for the accumulation of 

contaminants that affect detector sensitivity.  The existing FACP must 

have day/night sensitivity adjustments, maintenance alert feature 

(differentiated from trouble condition), detector sensitivity selection, auto-

programming mode (Jumpstart) and the ability to upgrade the core 

operating software on site or over the telephone.   

10. The existing FACP must have maintenance alert feature (differentiated 

from trouble condition) and a calibration trouble condition.  

11. The existing FACP shall have a Jumpstart feature that can automatically 

enroll all properly connected accessories into a functional system within 

60 seconds of powering up the panel.  Panels that do not have these 

capabilities will not be accepted. 

12. The existing main communication bus (SBUS RS485) shall be capable of 

class A or class B configuration with a total bus length of 6,000 feet. 

2.4 System Wiring  

A. The Signaling Line Circuit (SLC) and data communication bus (SBUS) shall be 

wired with standard NEC 760 compliant wiring.  No twisted, shielded or mid-

capacitance wiring is required for standard installations.  All FACP screw 

terminals shall be capable of accepting 14-18 AWG wire. All system wiring shall 

be in accordance with the requirements of NFPA 70, the National Electrical Code 

(NEC) and also comply with article 760 of the NEC. 

2.5 Signaling Line Circuits 

A. Each SLC shall be capable of a wiring distance of 10,000 feet from the SLC 

driver module (5815XL) and be capable of supporting 159 detectors and 159 

addressable module devices.  The communication protocol to SLC devices must 

be digital.  Any SLC loop device which goes into alarm must interrupt the polling 

cycle for priority response from the FACP.  The FACP must respond consistently 

to a device that goes into alarm on an SLC within 10 seconds. The auxiliary 
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5815XL SLC loop module must be capable of being located up to 6000 feet from 

the FACP on the SBUS, which is separate from the SLC circuit. The SLC shall be 

capable of functioning in a Class A or Class B configuration. 

2.6 SLC Loop Devices 

A. Devices supported must include addressable photoelectric and ionization smoke 

detectors, addressable heat detectors, addressable input modules, relay output 

modules or addressable notification modules.  There is to be no limit to the 

number of any particular device type up to the maximum of 99 detectors and 99 

addressable modules that can be connected to the SLC.  

2.7 Addressable Detector Functions 

A. The products of combustion detectors must communicate analog values using a 

digital protocol to the control panel for the following functions: 

1. Automatic compliance with NFPA 72 standards for detector sensitivity 

testing   

2. Drift compensation to assure detector is operating correctly 

3. Maintenance alert when a detector nears the trouble condition   

4. Trouble alert when a detector is out of tolerance 

5. Alert control panel of analog values that indicate fire. 

2.8 Programmable Flexputs 

A. The existing FACP shall support programmable Flexput circuits that are capable 

of being programmed as supervised reverse polarity notification circuits or 

supervised auxiliary power circuits that can be programmed as continuous, 

resettable or door holder power.  The circuits shall also be programmable as input 

circuits in Class A or Class B configurations to support dry contact or compatible 

two wire smoke detectors. 

2.9 Addressable Notification Module 

A. The contractor shall furnish and install where indicated on the plans, addressable 

notification modules. The modules shall be U.L. listed compatible with existing 

Silent Knight 6820 EVS fire alarm control panel. The notification module must 

provide one Class A or Class B notification output with one auxiliary power 

input. The notification module must be suitable for mounting in a standard 4 inch 

square electrical box and must include a plastic cover plate. The notification 

module must provide an LED that is visible from the outside of the cover plate. 

The notification module must be fully programmable for such applications as 

required by the installation. The SK-Control shall reside on the SLC loop and can 

be placed up to 10,000 feet from the control or 5815XL SLC loop module. 

2.10 Annunciators 
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A. The existing main control has a built-in annunciator with LCD display and feature 

LED’s for General Alarm, Supervisory, System Trouble, System Silence and 

Power.  When in the normal condition the LCD shall display time and date based 

on a 200-year clock which is capable of automatic daylight savings time 

adjustments.  All controls and programming keys are silicone mechanical type 

with tactile and audible feedback.  Keys have a travel of .040 inches.  No 

membrane style buttons will be permissible. The annunciator must be able to 

silence and reset alarms through the use of a keypad entered code or by using a 

firefighter’s key.  The annunciators must have twenty levels of user codes that 

will allow the limitation of operating system programming to authorized 

individuals. 

2.11 Remote Annunciators 

A. Existing EVS-LOC Remote Command Unit with display and microphone.  LCD 

remote annunciators shall have the same control and display layout so that they 

match identically the built-in annunciator.  LED remote annunciators shall have 

individually mapped LED’s and reset and silence inputs.  The reset and silence 

inputs must use the same firefighter’s key as the LCD annunciators.  Remote 

annunciators shall be capable of operating at a distance of 6000 feet from the 

main control panel on unshielded, non-twisted cable.  

2.12 I/O Module 

A. The existing fire system shall be able to support I/O modules, which shall be used 

to drive remote LED graphic style displays and accommodate. The I/O module 

inputs shall be supervised and be suitable for alarm and trouble circuits as well as 

reset and silence switches.  

2.13 Serial/Parallel Interface 

A. The fire system shall be capable of supporting up to two (2) serial / parallel 

interface modules that are capable of driving standard computer style printers.  

The interface shall be programmable as to what information is sent to it and shall 

include the ability to print out detector status by point, event history by point and 

system programming.  Provide (1) interface module. 

2.14 Distributed Power Modules 

A. The existing power modules model 5496 compatible with the fire alarm control 

panel has 6 amps of output power with four (4) notification circuits rated at 3 

amps each.  The four notification circuits shall operate as reverse polarity 

notification outputs or auxiliary power outputs for constant, resettable, or door 

holder applications.  The module shall be capable of being connected via the 

SBUS at a maximum distance of 6000 feet from the main control panel.   

B. The power module’s SBUS bus shall be electrically isolated providing ground 

loop isolation and transient protection. 
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2.15 Digital Communicator 

A. The existing digital communicator must be an integral part of the control panel 

and be capable of reporting all zones or points of alarm, supervisory, and trouble 

as well as all system status information such as loss of AC, low battery, ground 

fault, loss of supervision to any remote devices with individual and distinct 

messages to a central station or remote station.  The communicator must also be 

capable of up/downloading of all system programming options, event history and 

sensitivity compliance information to a PC on site or at a remote location. 

B. The existing communicator shall have an answering machine bypass feature that 

will allow the panel to respond to communication even on phone lines that have 

other communication equipment present. The communicator must be capable of 

reporting via SIA and Contact ID formats.  The communicator shall have a 

delayed AC loss report function which will provide a programmable report delay 

plus a 10-25 min random component to help ease traffic to the central station 

during a power outage. No controls that use external modems for remote 

programming and diagnostics shall be accepted. 

2.16 Dry Contacts 

A. The existing FACP will have form “C” dry contacts, one will be dedicated to 

trouble conditions, the other two will be programmable for alarm, trouble, 

sprinkler supervisory, notification, pre-alarm, waterflow, manual pull, zone aux. 1 

or zone aux. 2.  The trouble contact shall be normal in an electrically energized 

state so that any total power loss (AC and backup) will cause a trouble condition.  

In the event that the microprocessor on the FACP fails, the trouble contacts shall 

also indicate a trouble condition. 

2.17 Ground Fault Detection 

A. There is a ground fault detection circuit to detect positive and negative grounds on 

all field wiring. The ground fault detection shall operate the general trouble 

devices as specified but shall not cause an alarm to be sounded.  Ground fault will 

not interfere with the normal operation, such as alarm, or other trouble conditions. 

2.18 Overcurrent Protection 

A. All low voltage circuits will be protected by microprocessor controlled power 

limiting or self restoring poly switches for the following: smoke detector power, 

main power supply, indicating appliance circuits, battery standby power and 

auxiliary output.   

2.19 Test Functions 

A. A Lamp Test mode shall be a standard feature of the fire alarm control panel and 

shall test all LED’s and the LCD display on the main panel and remote 

annunciators. 
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B. A Walk Test mode shall be a standard feature of the fire alarm control panel.  The 

walk test feature shall function so that each alarm input tested will operate the 

associated notification appliances for six seconds.  The FACP will then 

automatically perform a reset operation and confirm normal device operation.  

The event memory shall contain the information on the point tested.  

C. A Fire Drill mode shall allow the manual testing of the fire alarm system 

notification circuits.  The Fire Drill shall be capable of being controlled at the 

main annunciator, remote annunciators and a remote contact input. 

D. A bypass mode shall allow for any point or NAC circuit to be bypassed without 

effecting the operation of the total fire alarm system. 

2.20 Remote Input Capabilities 

A. The existing control panel shall have provisions for supervised switch inputs for 

the purpose of alarm reset and alarm and trouble restore. 

2.21 Notification Appliance Mapping Structure 

A. All notification circuits and modules shall be programmable via a mapping 

structure that allows for a maximum of 250 output groups.  Each of these groups 

shall have the ability to be triggered by any of the panel’s 125 zones.  A zone may 

trigger groups individually or may contain a global trigger for manual pull 

stations, fire drills and two different system alarms.  Additionally, each zone will 

individually control the cadence pattern of each of the groups that it is “mapped” 

to so that sounders can indicate a variety of conditions.  The zone shall be capable 

of issuing a different cadence pattern for each of the groups under its control.  The 

mapping structure must also allow a group to be designated to “ignore cadence” 

for use with strobes and other continuous input devices.  Zones shall have eight 

different output categories; Detector Alarm, Trouble, Supervisory, Pre-Alarm, 

Waterflow, Manual pull, Zone Auxiliary 1 and Zone Auxiliary 2.  Each of the 

categories shall have the ability to control from 1 to 8 output groups with a 

cadence pattern.  The patterns are; March Code, ANSI S-3.41, Single Stroke Bell 

Temporal, California Code, Zone 1 Coded, Zone 2 Coded, Zone 3 Coded, Zone 4 

Coded, Zone 5 Coded, Zone 6 Coded, Zone 7 Coded, Zone 8 Coded, Custom 

Output Pattern 1, Custom Output Pattern 2, Custom Output Pattern 3, Custom 

Output Pattern 4, Constant, ANSI 4 Temporal, Amseco Synchronization, Faraday 

Synchronization, Gentex Synchronization, System Sensor Synchronization and 

Wheelock Synchronization.  This mapping/cadence pattern shall be supported by 

all system power supplies and notification expander modules. 

2.22 On-Board Programmer 

A. The existing FACP shall have an on board programmer which will allow for all 

system functions and options to be programmed via the on board annunciator 

keypad.  Any panel that does not have this capability will not be accepted. 
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2.23 Downloading Software 

A. The existing fire alarm control panel must support up/downloading of system 

programming from a PC under Windows XP, Windows Vista, or Windows 7.  

The FACP must also be able to download the detector sensitivity test results and a 

1000 event system event buffer to the PC. Communication shall take place over a 

direct connection to the PC and/or via the same telephone lines as the built in 

digital communicator and shall not require an external modem to be connected to 

the panel.  The downloading software shall contain a code that will block 

unauthorized persons from accessing the panel via direct connection or over the 

phone lines. 

2.24 Facility Management Software 

A. The existing FACP must support facility management software capable of 

providing off site access to FACP data that is necessary to manage fire system 

operation.  A software package capable of uploading the detector sensitivity test 

results and the 1000 event system event buffer to the PC shall be required as part 

of the bid package.  Communication shall take place over a direct connection to 

the PC and/or via the same telephone lines as the built in digital communicator.  

The facility management package must be separate from the downloading 

package and must not be capable of affecting programmed system options. 

2.25  English Language Descriptions 

A. The existing FACP shall provide the ability to have a text description of each 

system device, input zone and output group on the system.  The use of individual 

lights to provide descriptions will not be acceptable. 

2.26 CONTROL UNIT 

A. Audible System Trouble Sounder 

1. An audible system trouble sounder shall be an integral part of the control 

unit. Provisions shall also be provided for an optional supervised remote 

trouble signal. 

C. Power Supply and Charger: 

1. The entire system shall operate on 24 VDC, filtered switch mode power 

supply with the rated current available of 9 Amps. The FACP must have a 

battery charging circuit capable of complying with the following 

requirements:  

Twenty-four (24) hours of battery standby with five (15) minutes of alarm 

signaling at the end of this twenty-four (24) hour period (as required per 

NFPA 72 central station signaling requirements) using rechargeable 

batteries with automatic charger to maintain gel-cell batteries in a fully 

charged condition.  
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2. The power supply shall comply with U.L. Standard 864 for power 

limiting. 

3. The existing FACP will indicate a trouble condition if there is a loss of AC 

power or if the batteries are missing or of insufficient capacity to support 

proper system operation in the event of AC failure.  A battery test will be 

performed automatically every minute to check the integrity of the 

batteries. The test must disconnect the batteries from the charging circuit 

and place a load on the battery to verify the battery condition. 

4. In the event that it is necessary to provide additional power one or more of 

the model distributed power modules shall be used to accomplish this 

purpose. 

D. Connections and Circuits 

1. Connections to the light and power service shall be on a dedicated branch 

circuit in accordance with the National Fire Alarm Code NFPA 72, 

National Electrical Code (NEC) NFPA 70, and the local authority having 

jurisdiction (AHJ).  The circuit and connections shall be mechanically 

protected. A circuit disconnecting means shall be accessible only to 

authorized personnel and shall be clearly marked “FIRE ALARM 

CIRCUIT CONTROL”. 

E. The existing FACP shall support the operation of 159 detectors and 159 addressable 

module total devices per SLC loop without regard to device type.   

2.27 Devices: 

 Furnish and install, where shown on the drawings, the following devices:    

A.     Notification Devices 

1. The visual and audio/visual signaling devices shall be compatible with the 

control panel and be listed with Underwriters Laboratories Inc. per UL 

1971 and/or 1638. Each indicating appliance circuit shall be electrically 

supervised for opens, grounds and short circuit faults on the circuit wiring 

and shall be so arranged that a fault condition on any indicating appliance 

circuit or group of circuits will not cause an alarm to sound. The 

occurrence of any fault will light the trouble LED and sound the system 

trouble sounder, but will not interfere with the proper operation of any 

circuit which does not have a fault condition. Refer to drawing for specific 

types. 

B. Smoke Detectors 

1. Smoke detectors shall be Silent Knight Photo ceiling mounted, 

addressable photoelectric smoke detectors. The combination detector head 

and twist lock base shall be U.L. listed compatible with the fire alarm 

control panel.  The base shall be the appropriate twist lock base.  The 
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smoke detector shall have a flashing status LED for visual supervision. 

When the detector is actuated, the flashing LED will latch on steady at full 

brilliance. The detector may be reset by actuating the control panel’s reset 

switch. The sensitivity of the detector shall be capable of being selected 

and measured by the control panel without the need for external test 

equipment. The vandal security-locking feature shall be used in those 

areas as indicated on the drawing. The locking feature shall be field 

selectable when required. It shall be possible to perform a sensitivity test 

of the detector without the need of generating smoke. The test method 

shall simulate the effects of products of combustion in the chamber to 

ensure testing of the detector circuits.  Detectors shall have completely 

closed back to restrict entry of dust and air turbulence and have a 30 mesh 

insect screen.  Electronics of the unit shall be shielded to protect against 

false alarms from E.M.I. and R.F.I.  

C.     Heat Detectors 

1. Furnish and install analog/addressable heat detectors, Silent Knight. The 

combination heat detector and twist lock base shall be U.L. listed 

compatible with the Silent Knight fire alarm control panel.  The base shall 

permit direct interchange with the Ion smoke detector, Acclimate smoke 

detector and the Photo photoelectric smoke detector. The base shall be 

appropriate twist lock base.  The heat detector shall have a flashing status 

LED for visual supervision. When the detector is actuated, the flashing 

LED will latch on steady at full brilliance. The detector may be reset by 

actuating the control panel’s reset switch. The vandal security-locking 

feature shall be used in those areas as indicated on the drawings. 

Electronics of the unit shall be shielded to protect against false alarms 

from E.M.I. and R.F.I. 

D. Refer to drawings for speakers, strobes and speaker/strobe units. 

PART 3 - EXECUTION 

3.1 SYSTEM INSTALLATION 

A. Install required conductors to devices indicated on Drawings. Provide required 

conductor terminations to devices for a complete system to function as specified 

and indicated on Drawings. Refer to Section 26 0519: Low-Voltage Wire 600 

Volt AC, for wire type and wire color for device types. 

B. Splices shall not be provided in junction boxes. Terminations shall be in terminal 

cabinets or on equipment terminals. 

C. Conductors shall be installed within conduits, boxes, and terminal cabinets in a 

totally enclosed installation. Furnish and install conductors required to connect 

incoming and outgoing circuits, including spare conductors, to terminal strips 

within terminal cabinets. 
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D. Wiring within equipment and terminal cabinets shall be installed to conform to 

standard engineering practice, and shall be terminated on terminal blocks having 

terminals for required connections. Wiring shall be cabled, laced, and securely 

fastened in place so that no weight is imposed on equipment or terminals. 

E. Install required terminal blocks within terminal cabinets. Terminal blocks shall be 

installed on inside back of cabinets only, not on side. Incoming wiring shall be 

terminated on the left side of terminal blocks, outgoing wiring shall be terminated 

on the right side of the terminal blocks. 

F. Conductors shall be color-coded and tagged with code markers at terminal 

cabinets, junction boxes, pull boxes and equipment. A wire index shall be typed 

and installed on terminal cabinet doors. Index shall be covered with clear plastic 

adhesive covers. Wiring shall be identified as to building and location of devices 

in the index. 

G. Wiring within equipment and terminal cabinets shall be carefully strapped, and 

shall be formed in rectangular configuration. Wires shall be properly numbered in 

numerical order and shall maintain same number throughout the Project site. 

H. Complete installation shall comply with local building codes and applicable 

provisions of the California Electrical Code. 

I. Location of outlet boxes and equipment on Drawings is approximate, unless 

dimensions are indicated. Do not scale Drawings to determine locations and 

routing of conduits and outlet boxes. Location of outlet boxes and equipment shall 

conform to architectural features of the building and other Work already in place, 

and must be ascertained in the field before the start of Work.   

J. Drawings generally indicate Work to be provided, but do not indicate all bends, 

transitions or special fittings required to clear beams, girders or other Work 

already in place. Investigate conditions where conduits are to be installed, and 

furnish and install required fittings. 

K. Provide a laminated engraved bakelite, or etched metal tag, black lettering on 

white background, approximately ½” wide x 1” long for each indicating device 

that is hidden from view, and notification devices that contain an end of line 

resistor.  Tags shall include an abbreviation for the type of device:  HD for heat 

detector, EOL for end of line resistor, DSD for duct smoke detector.  Tags shall 

be permanently attached on access panel or t-bar grid which is used to access a 

hidden device.  Tags for notification devices containing end of line resistors shall 

be attached to the device or adjacent surface.    

L. Smoke, heat, modules, NAC circuits shall be clearly labeled with clear black 

round and black lettering to indicate loop and address. Heat detectors shall be 

labeled in drop ceiling within 4 feet of devices. 

M. NAC circuits shall be labeled like a device with its own address. 



 

ENCINITA ELEMENTARY SCHOOL  

CLASSROOM BUILDINGS O & P  FIRE ALARM SYSTEMS 

ROSEMEAD SCHOOL DISTRICT 283100-20 

N. Color code wires: blue/yellow for notification circuit. Red/black for auxiliary 

power. 

O. For surface mount applications, use special finished red electrical boxes 

compatible with the fire alarm devices and available from the device 

manufacturer. Do not just use standard electrical boxes with knockouts. 

3.2 TESTING 

A. A 24 hour notice shall be provided to the IOR before final testing. 

B. Testing of fire detection system shall be as required by the State Fire Marshal and 

local authorities having jurisdiction. Installer is responsible for identifying 

required testing, coordinating, scheduling, and conducting tests before Substantial 

Completion. Tests shall include the following: 

1. Operation of signal-initiating devices (smoke and heat detectors). 

2. Operation of indicating devices (alarm speakers). 

3. Operation of system features under normal operation. 

4. Operation of system supervisory features. 

5. Operation of system features on standby power, with primary power off. 

6.  Before energizing the cables and wires, check for correct connections and 

test for short circuits, ground faults, continuity, and insulation. 

7. Open initiating device circuits and verify that trouble signal actuates. 

8. Open signaling line circuits and verify that trouble signal actuates. 

9. Open and short notification appliance circuits and verify that trouble 

signal actuates. 

10. Open and short (wire only) network communications and verify that 

trouble signals are received at network annunciators or reporting 

terminals. 

11. Ground initiating device circuits and verify response of trouble signals. 

12. Ground signaling line circuit and verify response of trouble signals. 

13. Ground notification appliance circuit and verify response of trouble 

signals. 

14. Check alert tone to alarm notification devices. 

15. Check installation, supervision, and operation of intelligent smoke 

detectors using walk test. 

16. Alarm conditions that the system is required to detect shall be introduced 

on the system.  Verify the proper receipt and the proper processing of the 

signal at the FACP and the correct activation of the control points. 

17. When the system is equipped with optional features, consult the 

manufacturer manual to determine proper testing procedures. 

C. Upon completion of installation of fire alarm equipment, provide to the IOR a 

signed, written statement confirming that fire alarm equipment was installed in 

accordance with the Specifications, Shop Drawings, instructions and directions 

provided by the manufacturer. 
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D. Demonstrate in presence of the IOR that circuit and wiring tests are free of shorts 

and grounds and that installation performs as specified herein and within 

manufacturer’s guidelines. 

E. Software Modifications: 

1. If required, provide the services of a factory trained and authorized 

technician to perform system software modification, upgrades or changes. 

Response time of the technician to the Project site shall not exceed 24 

hours. 

2. If required, provide hardware, software, programming tools, and 

documentation necessary to modify the fire alarm network on the Project 

site.  Modification includes addition and deletion of devices, circuits, 

zones and changes to system operation and custom label changes for 

devices or zones.  The system structure and software shall place no limit 

on the type or extent of software modification on-site.  Modification of 

software shall not require power-down of the system or loss of system fire 

protection while modification are being provided. 

F. Complete the inspection and testing form as required by NFPA 72, and submit 

one copy of the completed form to the Architect and IOR.  

3.3 OPERATING/SERVICE MANUALS 

A. Submit 5 copies of service manuals including the following:  

1. Detailed explanation of the operation of the system. 

2. Instructions for routine maintenance. 

3. Detailed instructions for repair of major components of the system. 

4. Pictorial parts list and part numbers. 

5. Pictorial and schematic electrical drawings of wiring systems, including 

operating and safety control panels, annunciators and major components. 

6. Installation instructions for system components. 

7. Programming instructions. 

8. Program listing. 

9. Final test report. 

10. A single reproducible set of record drawings reflecting the system exactly 

as it was installed including exact location of components. 

11. Provide software and passwords for programming. 

12. Provide a print out of the entire programming of the system. 

3.4 SPARE PARTS 

A. The following new spare parts shall be furnished in unopened boxes:  

1. One spare pull station. 

2. Five percent spare smoke and heat detectors (minimum one spare smoke 

and heat detector per type). 
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3. Five percent spare audible devices (minimum one spare audible device per 

type). 

4. Five percent spare strobe devices (minimum one spare strobe device per 

type). 

3.5 INSTRUCTION PERIODS 

A. Before Substantial Completion, provide three instruction periods, one for Project 

site Owner operators and system users and two for Owner maintenance personnel. 

As a minimum, the following shall be provided: 

1. Provide a minimum of one 4 hour Project on-site instruction period for 

Owner operators including a complete set of written operating 

instructions, which shall remain on the Project site.  

2. Provide a minimum of one 8 hour Project site instruction period for Owner 

maintenance personnel, consisting of a Project site walk-through 

indicating all device locations and demonstrating all system functions.  

3. Provide a minimum of 16 hour classroom instruction period for owner 

maintenance personnel consisting of field programming, uploading and 

downloading data, troubleshooting, cable connections, installing and 

deleting pass-codes, adding or removing addressable devices or 

components and general operation.  Eight hours of this training shall be 

actual hands-on training using a laptop computer on system mockups. 

4. All instruction periods shall be scheduled and coordinated by the IOR.  

3.6 PROTECTION 

A. Protect the Work of this section until Substantial Completion. 

3.7 CLEANUP 

A. Remove rubbish, debris, and waste materials and legally dispose of off the Project 

site. 

END OF SECTION 
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SECTION 311000

SITE CLEARING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Protecting existing vegetation to remain.
2. Removing existing vegetation.
3. Clearing and grubbing.
4. Stripping and stockpiling topsoil.
5. Removing above- and below-grade site improvements.
6. Disconnecting, capping or sealing, and removing/abandoning site utilities

B. Related Sections:

1. Division 01 Specifications apply to this section.
2. Division 02 Section and “Site Demolition” for demolition of site improvements.

1.3 DEFINITIONS

A. Subsoil:  All soil beneath the topsoil layer of the soil profile and typified by the lack of 
organic matter and soil organisms.

B. Surface Soil:  Soil that is present at the top layer of the existing soil profile at the Project 
site.  In undisturbed areas, the surface soil is typically topsoil; but in disturbed areas such 
as urban environments, the surface soil can be subsoil.

C. Topsoil:  Top layer of the soil profile consisting of existing native surface topsoil or existing 
in-place surface soil and is the zone where plant roots grow.

D. Tree-Protection Zone:  Area surrounding individual trees, groups of trees, shrubs, or other 
vegetation to be protected during construction, and indicated on Drawings.

E. Vegetation:  Trees, shrubs, groundcovers, grass, and other plants.
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1.4 MATERIAL OWNERSHIP

A. Except for stripped topsoil and other materials indicated to be stockpiled or otherwise 
remain Owner's property, cleared materials shall become Contractor's property and shall 
be removed from Project site.

1.5 INFORMATIONAL SUBMITTALS

A. Existing Conditions:  Documentation of existing trees and plantings, adjoining construction, 
and site improvements that establishes preconstruction conditions that might be 
misconstrued as damage caused by site clearing.

1. Use sufficiently detailed photographs or videotape.
2. Include plans and notations to indicate specific wounds and damage conditions of 

each tree or other plants designated to remain.

B. Record Drawings:  Identifying and accurately showing locations of capped utilities and 
other subsurface structural, electrical, and mechanical conditions. Provide copy to 
Engineer of Record.

1.6 QUALITY ASSURANCE

A. Pre-installation Conference:  Conduct conference at project site.

1.7 PROJECT CONDITIONS

A. Existing Improvements: Provide protections necessary to prevent damage to existing 
improvements indicated to remain in place.

1. Protect improvements on adjoining properties, public right-of-way and on Owner's 
property.

2. Restore damaged improvements to their original condition, as acceptable to 
property owners. The full width of pavements damaged due to construction 
access and other construction-related activities shall be replaced with a structural 
section (pavement and base) at least equal to the adjacent existing section.

3. Protect existing utility lines indicated to remain. Notify Architect immediately of 
any damage to or encounter with an unknown existing utility line. Immediately 
repair damage to existing utility lines.

B. Existing Trees and Vegetation: Protect existing trees and other vegetation indicated to 
remain in place against unnecessary cutting, breaking or skinning of roots, skinning or 
bruising of bark, smothering of trees by stockpiling construction materials or excavated 
materials within drip line, excess foot or vehicular traffic, or parking of vehicles within drip 
line. Provide temporary guards to protect trees and vegetation to be left standing.

1. Water trees and other vegetation to remain within limits of contract work as 
required to maintain their health during course of construction operations.

2. Provide protection for roots over 1-1/2 inch in diameter that are cut during 
construction operations. Coat cut faces with an emulsified asphalt or other 
acceptable coating formulated to use on damaged plant tissues. Temporarily 
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cover exposed roots with wet burlap to prevent roots from drying out; cover with 
earth as soon as possible.

3. Repair or replace trees and vegetation indicated to remain that are damaged by 
construction operations in a manner acceptable to Architect. Employ a licensed 
arborist to repair damage to trees and shrubs.

4. Replace trees that cannot be repaired and restored to full-growth status, as 
determined by arborist.

C. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent 
occupied or used facilities during site-clearing operations.

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 
without permission from Owner and authorities having jurisdiction.

2. Provide alternate routes around closed or obstructed traffic ways if required by 
Owner or authorities having jurisdiction.

D. Improvements on Adjoining Property:  Authority for performing site clearing indicated on 
property adjoining Owner's property will be obtained by Owner before award of Contract.

1. Contractor shall delineate with construction stakes, the property line along the 
southeast side of the project.

2. Contractor shall document the pre-construction condition and photograph the 
existing CMU retaining wall along the southeast property line.

3. Do not proceed with work on adjoining property until directed by Architect.

E. Salvable Improvements:  Carefully remove items indicated to be salvaged and store on 
Owner's premises per owner’s direction.

F. Utility Locator Service:  Notify UNDERGROUND SERVICE ALERT for area where Project 
is located before site clearing.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Satisfactory Soil Material:  Requirements for satisfactory soil material are specified in 
Division 31 Section "Earthwork."

1. Obtain approved borrow soil material off-site when satisfactory soil material is not 
available on-site.

B. Tree Wound Paint: Bituminous based paint of standard manufacture specially formulated 
for the intended use.
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PART 3 - EXECUTION

3.1 SITE CLEARING

A. Remove trees, shrubs, grass, and other vegetation, improvements, or obstructions, as 
required, to permit installation of new construction. Remove similar items elsewhere on site 
or premises as specifically indicated. Removal includes digging out and off-site disposal of 
stumps and roots.

1. Cut minor roots and branches of trees indicated to remain in a clean and careful 
manner where such roots and branches obstruct installation of new construction.

2. Unless specifically designated to remain, strip the upper two inches (minimum) of 
soil containing vegetation and root growth within the Limits of Work shown on the 
Drawings.

B. Removal of Improvements: Remove existing above-grade and below-grade improvements 
as indicated and as necessary to facilitate new construction.

1. Abandonment or removal of certain underground pipe or conduits may be 
indicated on mechanical or electrical drawings. Removing abandoned 
underground piping or conduits interfering with construction is included under this 
Section.

2. Contractor shall refer to the project’s Asbestos Abatement Report for removal of 
asbestos containing materials and other potential hazardous materials.

C. Clearing and Grubbing: Clear site of trees, shrubs, and other vegetation, except for those 
indicated to be left standing.

1. Completely remove stumps, roots, and other debris protruding through ground 
surface.

2. Use only hand methods for grubbing inside drip line of trees indicated to remain.
3. Fill depressions caused by clearing and grubbing operations with satisfactory soil 

material, unless further excavation or earthwork is indicated.
a. Place fill material in horizontal layers not exceeding 6 inches loose depth, 

and thoroughly compact each layer and compact in accordance with the 
requirements specified in Section 31 “Earthwork” to make the new surface 
conform with the existing adjacent surface of the ground.

4. Trim trees, designated to be left standing within the cleared areas, of dead 
branches 1-1/2 inches or more in diameter; and trim all branches to heights and 
in a manner as indicated. Neatly cut limbs and branches to be trimmed close to 
the bole of the tree or main branches. Paint cuts more than 1-1/4 inches in 
diameter with specified tree-wound paint.

D. Topsoil is defined as friable clay loam surface soil found in a depth of not less than 4 
inches. Satisfactory topsoil is reasonably free of subsoil, clay lumps, stones, and other 
objects over 2 inches in diameter, and without weeds, roots, and other objectionable 
material.

1. Strip topsoil to whatever depths encountered in a manner to prevent intermingling 
with underlying subsoil or other objectionable material. Remove heavy growths of 
grass from areas before stripping.

            a. Where existing trees are indicated to remain, leave existing topsoil in place 
within drip lines to prevent damage to root system.
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2. Stockpile topsoil in storage piles in areas indicated or directed. Construct storage 
piles to provide free drainage of surface water. Cover storage piles, if required, to 
prevent wind and sediment erosion.

3. Dispose of unsuitable or excess topsoil as specified for disposal of waste 
material.

E. Protect and maintain benchmarks and survey control points from disturbance during 
construction.

F. Locate and clearly identify trees, shrubs, and other vegetation to remain.

3.2 EXISTING UTILITIES

A. Arrange with Owner for disconnecting and sealing of all overhead and underground utilities 
that serve adjoining existing structures before site clearing.

1. Verify that utilities have been disconnected and capped before proceeding with site 
clearing.

B. Locate, identify, disconnect, and seal or cap utilities indicated to be abandoned in place.

1. Arrange with utility companies to shut off indicated utilities.
2. Arrange with owner scheduling of utilities shut off.

C. Locate, identify, and disconnect utilities indicated to be removed.

D. Interrupting Existing Utilities:  Do not interrupt utilities serving facilities occupied by Owner 
or others unless permitted under the following conditions and then only after arranging to 
provide temporary utility services according to requirements indicated:

1. Notify Architect not less than two days in advance of proposed utility interruptions.
2. Do not proceed with utility interruptions without Architect's written permission.

E. Excavate for and remove underground utilities indicated to be removed.

F. Contractor shall note that various unknown and undocumented underground utilities exist 
at the project site. Contractor shall ensure that utilities are inactive or shut off prior to 
removal or abandonment. Contractor shall document all found underground utilities and 
notify engineer of record for further direction. 

3.3 SITE IMPROVEMENTS

A. Remove existing above- and below-grade improvements as indicated and necessary to 
facilitate new construction.

B. Remove slabs, paving, curbs, gutters, and aggregate base as indicated.
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1. Unless existing full-depth joints coincide with line of demolition, neatly saw-cut along 
line of existing pavement to remain before removing adjacent existing pavement.  
Saw-cut faces vertically.

2. Paint cut ends of steel reinforcement in concrete to remain with two coats of antirust 
coating, following coating manufacturer's written instructions.  Keep paint off 
surfaces that will remain exposed.

3.4 DISPOSAL OF SURPLUS AND WASTE MATERIALS

A. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and 
waste materials including trash and debris, and legally dispose of them off Owner's 
property.

B. Separate recyclable materials produced during site clearing from other nonrecyclable 
materials.  Store or stockpile without intermixing with other materials and transport them to 
recycling facilities.  Do not interfere with other Project work.

END OF SECTION
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SECTION 312000

EARTHWORK

PART 1 - GENERAL

1.1  Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Preparing and grading subgrades for slabs-on-grade, walks, pavements and landscaping 
2. Excavating and backfilling for buildings and structures.
3. Drainage and moisture-control fill course for concrete slabs-on-grade.
4. Base course for concrete walks, asphalt and pavements.
5. Subsurface drainage backfill for walls and trenches.
6. Excavating and backfilling trenches for utilities and appurtenances outside building lines.

B. Related Sections:

1. Division 01 Section "Temporary Facilities and Controls" for temporary controls, utilities, 
and support facilities.

2. Division 03 Section "Cast-in-Place Concrete" for granular course beneath the slab-on-
grade.

3. Division 31 Section "Site Clearing" for site stripping, grubbing, and removal of above- and 
below-grade improvements and utilities.

1.3 REFERENCE SPECIFICATION

A. Perform all work in accordance with applicable provisions of "Standard Specifications for Public 
Works Construction", 2021 Edition, City of Rosemead Ordinances and Amendments, latest 
editions, UBC and 2019 CBC. Unless otherwise noted, mention herein of section numbers refers 
to sections of the Reference Specification.  Where Reference Specification refers to "Agency", 
substitute the word "Owner".  Where Reference Specification refers to "Engineer", substitute the 
word "Architect".  Where Reference Specification is in conflict with these Specifications, these 
Specifications shall govern.

B. The recommendations found in the Geotechnical Exploration Report prepared by Associated 
Soils Engineering, Inc. dated June 29, 2022 apply to this Section.

Division 03 Section "Cast-in-Place Concrete" for granular course beneath the slab-on-
grade.
Division 31 Section "Site Clearing" for site stripping, grubbing, and removal of above- and 

Division 31 Section "Site Clearing" for site stripping, grubbing, and removal of above- and 
below-grade improvements and utilities.

32
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1.4 DEFINITIONS

A. Backfill:  Soil material or controlled low-strength material used to fill an excavation.

1. Initial Backfill:  Backfill placed beside and over pipe in a trench, including haunches to 
support sides of pipe.

2. Final Backfill:  Backfill placed over initial backfill to fill a trench.

B. Base Course:  Aggregate layer placed between the subbase course and the surface pavement in 
paving system.

C. Bedding Course:  Aggregate layer placed over the excavated subgrade in a trench before laying 
pipe.

D. Borrow Soil:  Satisfactory soil imported from off-site for use as fill or backfill when sufficient 
approved soil material is not available from excavations

E. Drainage Fill:  Aggregate layer supporting the slab-on-grade that also minimizes upward capillary 
flow of pore water.

F. Excavation:  Removal of material encountered to subgrade elevations and the re-use or disposal 
of materials removed.

1. Authorized Additional Excavation:  Excavation below subgrade elevations as directed by 
Architect.

2. Unauthorized Excavation:  Excavation below subgrade elevations without direction by 
Architect.  Unauthorized excavation, as well as remedial work directed by Architect, shall 
be without additional compensation.

G. Fill:  Soil materials used to raise existing grades.

H. Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and 
electrical appurtenances, or other man-made stationary features constructed above or below the 
ground surface.

I. Subbase Course:  Aggregate layer placed between the subgrade and base course for hot-mix 
asphalt pavement, or aggregate layer placed between the subgrade and a cement concrete 
pavement or a cement concrete or hot-mix asphalt walk.

J. Subgrade:  Uppermost surface of an excavation or the top surface of a fill or backfill immediately 
below subbase, drainage fill, drainage course, or topsoil materials.

K. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as underground 
services within building lines.

L. Compaction:  Any method of mechanically stabilizing a material by increasing its density at a 
controlled moisture condition.  "Degree of Compaction" is expressed as a percentage of the 
maximum dry density obtained by the test procedure described in ASTM D 1557 for general soil 
types abbreviated in this Specification as 90 percent of maximum dry density".
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M. Hard Material:  Weathered rock, dense consolidated deposits or conglomerate materials which 
are not included in the definition of "rock" but which usually require the use of heavy excavation 
equipment, ripper teeth, or jack hammers for removal

N. Lift:  A layer or course of soil placed on top of previously prepared or placed soil in a fill or 
embankment.

O. Unsatisfactory Material:  Soil or other material identified as having insufficient strength or stability 
to carry intended loads without excessive consolidation or loss of stability.

1.5 SUBMITTALS

A. Product Data:  For each type of the following manufactured products required:
1. Warning Tape
2. Geotextile
3. Water Quality Filter Media

B. Location of Borrow Materials.

C. Material Test Reports

D. Pre-excavation Photographs or Videotape:  Show existing conditions of adjoining construction 
and site improvements, including finish surfaces that might be misconstrued as damage caused 
by earth moving operations.  Submit before earth moving begins.

1.6 QUALITY ASSURANCE

A. Codes and Standards:  Perform earthwork complying with requirements of authorities having 
jurisdiction 

B. Testing and Inspection Service:  Owner will employ a qualified independent geotechnical 
engineering testing agency to classify proposed on-site and borrow soils to verify that soils 
comply with specified requirements and to perform required field and laboratory testing. 

C. Pre-excavation Conference: Before commencing earthwork, meet with representatives of the 
governing authorities, Owner, Architect, consultants, Geotechnical Engineer, independent testing 
agency, and other concerned entities.  Review earthwork procedures and responsibilities 
including testing and inspection procedures and requirements.  Notify participants at least 3 
working days prior to convening conference.  Record discussions and agreements and furnish a 
copy to each participant.

1.7 PROJECT CONDITIONS

A. Existing Utilities:  Do not interrupt existing utilities serving facilities occupied by the Owner or 
others except when permitted in writing by the Architect and then only after acceptable 
temporary utility services have been provided.
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1. Provide a minimum 48-hours' notice to the Architect and receive written notice to proceed 
before interrupting any utility.

B. Demolish and completely remove from site existing underground utilities indicated to be 
removed.  Coordinate with utility companies and owner to shutoff services if lines are active.

C. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 
or used facilities during earth moving operations.

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 
without permission from Owner and authorities having jurisdiction.

2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or 
authorities having jurisdiction.

D. Improvements on Adjoining Property:  Authority for performing earth moving indicated on 
property adjoining Owner's property will be obtained by Owner before award of Contract.

1. Do not proceed with work on adjoining property until directed by Architect.

E. Utility Locator Service:  Notify UNDERGROUND SERVICE ALERT for area where Project is 
located before beginning earth moving operations.

F. Do not commence earth moving operations until temporary erosion/sedimentation control 
measures, specified in Division 01 are in place.

G. Groundwater was not encountered to the explored depth of 51.5 feet below the ground surface.

PART 2 - PRODUCTS

2.1 SOIL MATERIALS

A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are not 
available from excavations.

B. Satisfactory Soils:  Soil materials imported or excavated on the property determined to be 
suitable as referenced in the project Geotechnical Investigation Report; and approved by the 
Geotechnical Engineer. 

C. Unsatisfactory Soils:  Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT 
according to ASTM D 2487 or a combination of these groups.

1. Refer to Geotechnical Investigation Report, for unsuitable materials and disposal methods 
for unsatisfactory soils. 

D. Backfill and Fill Materials:  Satisfactory soil materials. 

E. Base Material: Shall conform to crushed aggregate base or crushed miscellaneous base, as 
specified on plan, in accordance with section 200-2.2 or 200-2.4, respectively, 
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of the Reference Specification, and compacted to at least 95% of the maximum dry density as 
determined by ASTM Test Method D 1557.

F. Engineered Fill:  Base Materials and compacted fill materials

G. Bedding Material:  Shall be 1 sack slurry per soils report.

H. Drainage Fill:  Washed, evenly graded mixture of crushed stone, or crushed or uncrushed gravel, 
ASTM D 448, coarse aggregate grading size 57, with 100 percent passing a 1-1/2-inch sieve and 
not more than 5 percent passing a No. 8 sieve

I. Filtering Material:  Evenly graded mixture of natural or crushed gravel or crushed stone and 
natural sand, with 100 percent passing a 1-1/2-inch sieve and 0 to 5 percent passing a No. 50 
sieve.

J. Impervious Fill:  Clayey gravel and sand mixture capable of compacting to a dense state.

2.2 GEOTEXTILES

A. Subsurface Drainage Geotextile:  Nonwoven needle-punched geotextile, manufactured for 
subsurface drainage applications, made from polyolefins or polyesters; with elongation greater 
than 50 percent; complying with AASHTO M 288 and the following, measured per test methods 
referenced:

1. Survivability:  Class 2; AASHTO M 288.
2. Grab Tensile Strength:  157 lbf (700 N); ASTM D 4632.
3. Sewn Seam Strength:  142 lbf (630 N); ASTM D 4632.
4. Tear Strength:  56 lbf (250 N); ASTM D 4533.
5. Puncture Strength:  56 lbf (250 N); ASTM D 4833.
6. Apparent Opening Size: No. 60 sieve, maximum; ASTM D 4751.
7. Permittivity:  0.2 per second, minimum; ASTM D 4491.
8. UV Stability:  50 percent after 500 hours' exposure; ASTM D 4355.

2.3 ACCESSORIES

A. Warning Tape:  Acid- and alkali-resistant, polyethylene film warning tape manufactured for 
marking and identifying underground utilities, 6 inches (150 mm) wide and 4 mils (0.1 mm) thick, 
continuously inscribed with a description of the utility; colored as follows:

1. Red:  Electric.
2. Yellow:  Gas, oil, steam, and dangerous materials.
3. Orange:  Telephone and other communications.
4. Blue:  Water systems.
5. Green:  Sewer systems.
6. White: Steam systems

B. Detectable Warning Tape:  Acid- and alkali-resistant, polyethylene film warning tape 
manufactured for marking and identifying underground utilities, a minimum of 6 inches (150 mm) 
wide and 4 mils (0.1 mm) thick, continuously inscribed with a description of the utility, with 
metallic core encased in a protective jacket for corrosion protection, detectable by metal detector 
when tape is buried up to 30 inches (750 mm) deep; colored as follows:
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1. Red:  Electric.
2. Yellow:  Gas, oil, steam, and dangerous materials.
3. Orange:  Telephone and other communications.
4. Blue:  Water systems.
5. Green:  Sewer systems.
6. White: Steam Systems

PART 3 - EXECUTION

3.1 PREPARATION

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by 
settlement, lateral movement, undermining, washout, and other hazards created by earth moving 
operations.

B. Provide erosion control measures to prevent erosion or displacement of soils and discharge of 
soil-bearing water runoff or airborne dust to adjacent properties and walkways.

C. Tree protection is specified in the Section 31 10 00 "Site Clearing". Refer to landscape 
architectural plans for instructions.

D. Prepare subgrade and place base materials in accordance with sections 301-1.2 and 301-2, 
respectively, of the Reference Specification.

3.2 DEWATERING

A. Prevent surface water and ground water from entering excavations, from ponding on prepared 
subgrades, and from flooding Project site and surrounding area.

B. Dewatering shall be done in accordance with NPDES waste discharge requirements. Contractor 
shall obtain all necessary Dewatering permits from state and local jurisdictions. 

C. Protect subgrades from softening, undermining, washout, and damage by rain or water 
accumulation.

1. Reroute surface water runoff away from excavated areas.  Do not allow water to 
accumulate in excavations.  Do not use excavated trenches as temporary drainage 
ditches.

3.3 EXPLOSIVES

A. Explosives:  Do not use explosives.
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3.4 EXCAVATION, GENERAL

A. General: Excavation shall be to the contours, elevations and dimensions indicated.  Keep 
excavations free from water and debris while construction is in progress.  Notify the Owner 
immediately in writing where it becomes necessary to remove hard, soft, weak, or wet material to 
a depth greater than indicated.  Unless otherwise indicated, concrete placed below grade will be 
formed and excavations shall allow for placement and removal of forms.  Side cuts shall be 
cribbed and shored as required.  

B. Unclassified Excavation:  Excavation is unclassified and includes excavation to required 
subgrade elevations regardless of the character of surface and subsurface conditions 
encountered. Unclassified excavated materials may include rock, soil materials, and obstructions 
as described in the referenced Geotechnical Investigations Report.  

1. If excavated materials intended for fill and backfill include unsatisfactory soil materials, 
replace with satisfactory soil materials.

2. Earth excavation includes excavating pavements and obstructions visible on surface; 
underground structures, utilities, and other items indicated to be removed; together with 
soil, boulders, and rocks.

3. Rock fragments greater than 3 inches in diameter shall be taken off-site or placed in 
accordance with the recommendations of the Geotechnical Engineer in areas designated 
as suitable for rock disposal.

3.5 STABILITY OF EXCAVATIONS

A. Comply with local codes, ordinances, and requirements of authorities having jurisdiction to 
maintain stable excavations.

B. Unshored Temporary Excavations:  
1. Unshored temporary excavations may be sloped back at 1 to 1 (horizontal to vertical) or 

flatter up to 5 feet in height.  Where sloped embankments are used, the tops of the slopes 
should be barricaded to prevent vehicles and storage loads within seven feet of the tops of 
the slopes.   If the temporary construction slopes will be maintained during the rainy 
season, construct berms along the tops of the slopes where necessary to prevent run-off 
water from entering the excavation and eroding the slope faces.

3.6 EXCAVATION FOR STRUCTURES

A. Excavation Limits:  Shall be to a tolerance of plus-or-minus 0.10 foot and shall extend three (3) 
feet laterally beyond the building limits at the excavation level and three (3) feet below existing 
grade, or deeper to excavate existing fill.  The excavation side slopes shall not exceed a slope 
ratio of 1.5 to 1, horizontal to vertical, up to 5 feet in height, unless they are positively retained by 
shoring or other approved methods.  Over-excavation side slopes may be vertical, as long as 
they are no higher than allowed by the State of California Construction Safety Orders, in which 
case they shall be no steeper than 1.5 to 1.  If cut below depths indicated, excavations shall be 
filled with concrete when the foundations or footings are placed.  Revise first subparagraph 
below if footings and foundations are placed on engineered fill.
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1. Excavations for Footings and Foundations:  Do not disturb bottom of excavation.  
Excavate by hand to final grade just before placing concrete reinforcement.  Trim bottoms 
to required lines and grades to leave solid base to receive other work.

2. Excavation for Underground Tanks, Basins, and Mechanical or Electrical Utility Structures:  
Excavate to elevations and dimensions indicated within a tolerance of plus or minus 0.10 
foot.  Do not disturb bottom of excavations intended as bearing surfaces.

B. Excavations at Edges of Tree- and Plant-Protection Zones:

1. Excavate by hand to indicated lines, cross sections, elevations, and subgrades.  Use 
narrow-tine spading forks to comb soil and expose roots.  Do not break, tear, or chop 
exposed roots.  Do not use mechanical equipment that rips, tears, or pulls roots.

3.7 EXCAVATION FOR WALKS AND PAVEMENTS

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and 
subgrades.

3.8 EXCAVATION FOR UTILITY TRENCHES

A. Excavation made with power-driven equipment is not permitted within two feet of any known 
utility or subsurface construction.  For work immediately adjacent to or for excavations exposing 
a utility or other buried obstruction, use hand or light equipment excavation.  Start hand or light 
equipment excavation on each side of the indicated obstruction and continue until the obstruction 
is uncovered or until clearance for the new grade is assured.  Support uncovered lines and other 
existing work affected by the excavation work of this Section until approval for backfill is granted 
by the geotechnical engineer.  Immediately report damage to utility lines or subsurface 
construction to the Owner.

B. Where unidentified existing utilities are encountered, determine whether these are active or 
abandoned.  Remove interfering portions of abandoned utilities and cap or plug open ends of 
pipe to remain.  The cap or plug must seal the opening in such a manner that would permit 
remaining portions of the utility to be reactivated.  Notify Owner for instructions on utilities which 
are determined to be active.  Do not proceed without instructions, except to correct an immediate 
hazard or emergency condition.  Relocation work performed on an active utility without obtaining 
prior approval from Owner shall be done at the Contractor's expense and liability.

C. In areas where compacted backfill has been placed, additional consolidation may occur after 
completion due to changes in moisture content and surcharge.  Utility connections crossing this 
backfill, and improvements adjoining the building at the backfill line shall be installed taking into 
account this additional consolidation, or sufficient time shall be scheduled between backfilling 
operations and such improvements to allow this consolidation to take place.  Damage to utilities 
or other improvements due to 
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Contractor's negligence in regard to this paragraph shall be repaired at the Contractor's expense

D. Protect newly backfilled areas and adjacent structures, slopes, or grades from traffic, erosion 
settlement, and any other damage.  Repair and re-establish damaged or eroded grades and 
slopes and restore surface construction prior to acceptance

E. Cutting Pavement, Curbs, and Gutters:  Saw cut with neat, parallel, straight lines one foot wider 
than trench width on each side of trenches and one foot beyond each edge of pits.  If an existing 
pavement joint or cracked area is within two feet outside of a designated sawcut line shown on 
the Drawings, removal and resurfacing shall be to that joint, and/or shall include the crack or 
cracked area, unless otherwise approved by Architect.

F. Contractor shall pothole at all identifiable crossings of existing utilities prior to any trenching 
operations and provide Architect with a survey of the top elevations (and bottom elevations, if 
applicable), of possible interferences so that an evaluation of necessary adjustments to the 
current profile or alignment may be made.  Additionally, Architect shall be given the opportunity 
to view possible conflicts in the field prior to providing revised designs.

G. Provide a minimum cover from grade of 3 feet for water mains and gas mains unless otherwise 
indicated on plans and details.  Storm drains and sewers shall be to the depths indicated.  
Where settlements greater than the tolerance allowed herein for grading occur in trenches and 
pits due to improper compaction, excavate to the depth necessary to rectify the problem, then 
backfill and compact the excavation as specified herein and restore the surface to the required 
elevation.  

H. Keep excavations free from water while construction is in progress.

I. Notify the Owner immediately in writing if it becomes necessary to remove rock or hard, 
unstable, or otherwise unsatisfactory material to a depth greater than indicated. Excavate large 
rock, boulders, and other unyielding material to depth at least 6 inches below the bottom of the 
pipe, conduit, duct and appurtenances, unless otherwise indicated or specified. Over-excavate 
soft, weak, or wet excavations to an depth at least 6 inches below the bottom of the pipe, 
conduit, duct or appurtenances unless otherwise indicated or specified.

J. Excavate trenches to indicated slopes, lines, depths, and invert elevations.

K. Excavate trenches to uniform widths to provide a working clearance on each side of pipe or 
conduit.  Excavate trench walls vertically from trench bottom to 12 inches higher than top of pipe 
or conduit, except where sloping of sides is allowed.  Sides of trenches shall not be sloped from 
the bottom of the trench up to the elevation of the top of the pipe.  See plans for detail.

L. At the option of the Contractor, the excavations may be overcut to depth of not less than 4 
inches and refilled to required grade as specified.

M. Trench Bottoms:  Excavate and shape trench bottoms to provide uniform bearing and support of 
pipes and conduit.  Shape subgrade to provide continuous support for bells, joints, and barrels of 
pipes and for joints, fittings, and bodies of conduits.  Remove stones and sharp objects to avoid 
point loading.
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1. For pipes or conduit less than 6 inches in nominal diameter and flat-bottomed, multiple-
duct conduit units, hand-excavate trench bottoms and support pipe and conduit on an 
undisturbed subgrade.

2. For pipes and conduit 6 inches or larger in nominal diameter, shape bottom of trench to 
support bottom 90 degrees of pipe circumference.  Fill depressions with tamped sand 
backfill.

3. Dig bell holes and depressions for joints after trench has been graded.  Dimension of bell 
holes shall be as required for properly making the particular type of joint to ensure that the 
bell does not bear on the bottom of the excavation.

3.9 APPROVAL OF SUBGRADE

A. Notify Architect when excavations have reached required subgrade.

B. If and when Architect determines that unsatisfactory soil is present, continue excavation and 
replace with compacted backfill or fill material as directed.

C. Roll subgrade below the building slabs and pavements with a pneumatic-tired roller to identify 
soft pockets and areas of excess yielding.  Do not roll wet or saturated subgrades.

1. Completely roll subgrade in one direction, repeating rolling in direction perpendicular to 
first direction.  Limit vehicle speed to 3 mph (5 km/h).

2. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or rutting, as 
determined by Architect, and replace with compacted backfill or fill as directed.

D. Unforeseen additional excavation and replacement material will be paid for according to Contract 
provisions for Changes in Work.

E. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or 
construction activities, as directed by Architect, without additional compensation.

3.10 UNAUTHORIZED EXCAVATION

A. Fill unauthorized excavation under foundations or wall footings by extending indicated bottom 
elevation of concrete foundation or footing to excavation bottom, without altering top elevation.  
Lean concrete fill may be used to bring elevations to proper position when acceptable to the 
Architect.

1. Fill unauthorized excavations under other construction, pipe, or conduit as directed by 
Architect.
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3.11 STORAGE OF SOIL MATERIALS

A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing.  
Place, grade, and shape stockpiles to drain surface water.  Cover to prevent windblown dust.

1. Stockpile soil materials away from edge of excavations.  Do not store within drip line of 
remaining trees.

3.12 SOIL TREATMENT

A. All chemical applications used for soil treatment are subject to the approval of the Owner.

B. Recommended termiticide: Chlorpyrifos “Dursban TC”, or “Permetrin Torpedo” or “Dragnet”, or 
approved equal.

C. Do not apply soil treatment solution until excavating, filling and grading operations are completed 
and prior to any membrane being placed beginning concrete placement or other construction 
activities.

D. To ensure penetration, do not apply soil treatment to excessively wet soils or during inclement 
weather. Comply with handling and application instruction of soil toxicant manufacturer.

E. Remove foreign matter which could decrease effectiveness of treatment on areas to be treated. 
Loosen, rake, and level soil to be treated, except previously compacted areas under foundations.

F. Apply soil treatment solution at rates recommended by soil toxicant manufacturer.

G. Allow not less than 12 hours for drying after application, before beginning concrete placement or 
other construction activities

H. Reapply soil treatment solution to areas disturbed by subsequent excavation or other 
construction activities following application.

3.13 BACKFILL

A. Place and compact backfill in excavations promptly, but not before completing the following:

1. Acceptance of construction below finish grade including, where applicable, subdrainage, 
damp-proofing, waterproofing, and perimeter insulation.

2. Surveying locations of underground utilities for Record Documents.
3. Testing and inspecting underground utilities.
4. Removing concrete formwork.
5. Removing trash and debris.
6. Removing temporary shoring and bracing, and sheeting.
7. Installing permanent or temporary horizontal bracing on horizontally supported walls.
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B. Place backfill on subgrades free of mud, frost, snow, or ice.

3.14 UTILITY TRENCH BACKFILL AND COMPACTION

A. Backfilling of exterior utility trenches shall not be undertaken until geotechnical engineer has 
received 24-hours notice, until required tests and inspections have been completed, and until as-
built location notes have been furnished.  Remove uninspected backfill in accordance with 
requirements of this specification.  Use hand-operated, plate-type, vibratory, or other suitable 
hand tampers in areas not accessible to larger rollers or compactors.  Avoid damaging pipes and 
protective pipe coatings.

B. Place backfill material in accordance with Section 306-1.3.2 of the Reference Specifications and 
achieve at least 90% of the maximum density.  The top 12 inches of backfill in the building or 
paved areas shall be compacted to 90% of maximum density.

C. Compaction by ponding or flooding will not be permitted.

D. Place and compact bedding course on rock and other unyielding bearing surfaces and to fill 
unauthorized excavations.  Shape bedding course to provide continuous support for bells, joints, 
and barrels of pipes and for joints, fittings, and bodies of conduits.

E. Concrete backfill trenches that carry below or pass under footings and that are excavated within 
18 inches of footings.  Place concrete to level of bottom of footings

F. Provide 4-inch-thick concrete base slab support for piping or conduit less than 2'-6" below 
surface of roadways.  After installation and testing, completely encase piping or conduit in a 
minimum of 4 inches of concrete before backfilling or placing roadway base.

G. Place and compact initial backfill of satisfactory soil material or base material, free of particles 
larger than 1 inch, to a height of 12 inches over the utility pipe or conduit.

1. Carefully compact material under pipe haunches and bring backfill evenly up on both 
sides and along the full length of utility piping or conduit to avoid damage or displacement 
of utility system.

3.15 FILL

A. Preparation:  Scarify and remove vegetation, topsoil, debris, wet, and unsatisfactory soil 
materials, obstructions, and deleterious materials from ground surface prior to placing fills. 
1. The scarified ground shall be brought to optimum moisture, mixed as required, and 

compacted as specified. If the scarified zone is greater than 12 inches in depth, the 
excess shall be removed and placed in lifts restricted to six inches.

2. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so 
fill material will bond with existing material.

B. Place and compact fill material in layers to required elevations as follows:

1. Under grass and planted areas, use satisfactory soil material.
2. Under walks and pavements, use satisfactory soil material.
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3. Under steps and ramps, use base materials
4. Under building slabs, use base materials
5. Under footings and foundations, use drainage fill materials.

C. Place soil fill on subgrades free of mud, frost, snow, or ice.

3.16 SOIL MOISTURE CONTROL

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before 
compaction to within 2 percent of optimum moisture content.

1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain frost 
or ice.

2. Remove and replace, or scarify and air dry, otherwise satisfactory soil material that 
exceeds optimum moisture content by 2 percent and is too wet to compact to specified dry 
unit weight.
a. Stockpile or spread and dry removed wet satisfactory soil material.

3.17 COMPACTION OF SOIL BACKFILLS AND FILLS

A. Place backfill and fill soil materials in layers not more than 6 inches in loose depth for material 
compacted by heavy compaction equipment, and not more than 4 inches in loose depth for 
material compacted by hand-operated tampers.

B. Place backfill and fill soil materials evenly on all sides of structures to required elevations, and 
uniformly along the full length of each structure. Keep rollers and other heavy equipment at least 
18 inches from footings, foundations, piers and walls of buildings and accessory construction.  
Use mechanical and hand tampers weighing at least 90 pounds with a maximum face area of 48 
inches square to compact backfill within 18 inches of construction and where access is restricted.

C. Percentage of Maximum Dry Density Requirements: Compact soil materials to not less than the 
following percentages of maximum dry unit weight according to ASTM D 1557:

1. For general site fills, compact each layer of backfill or fill material at 90 percent maximum 
dry density.

2. Under structures, building slabs, and steps, scarify and recompact top 24 inches below 
footing or slab and each layer of backfill or fill soil material at 95 percent maximum dry 
density.

3. Under walkways and paving, scarify and recompact top 12 inches below subgrade and 
compact each layer of backfill or fill soil material at 95 percent maximum dry density.

4. Under lawn or unpaved areas, scarify and recompact top 6 inches below subgrade and 
compact each layer of backfill or fill soil material at 90 percent maximum dry density.
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3.18 GRADING

A. General:  Uniformly grade areas to a smooth surface, free of irregular surface changes.  Comply 
with compaction requirements and grade to cross sections, lines, and elevations indicated.

1. Provide a smooth transition between adjacent existing grades and new grades.
2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface 

tolerances.
3. If necessary, the Contractor's selected equipment and construction procedure shall be 

altered, changed or modified in order to meet the specified compaction requirements.  
Flooding and water jetting is prohibited.

B. Site Rough Grading:  Slope grades to direct water away from buildings and to prevent ponding.  
Finish subgrades to required elevations within the following tolerances:

1. Lawn or Unpaved Areas:  ± 0.10 foot, unless otherwise indicated.
2. Concrete Walks:  ± 0.025 foot.
3. Pavements: 

a. Concrete: 0.025 foot minus, with no high spots.
b. Asphalt: 0.05 foot minus, with no high spots.

C. Grading inside Building Lines:  Finish subgrade to a tolerance of ½ inch when tested with a 10-
foot straightedge.

3.19 SUBSURFACE DRAINAGE

A. Subdrainage Pipe:  Specified in Division 33 Section "Storm Drainage."

B. Subsurface Drain: Place subsurface drainage geotextile around perimeter of subdrainage trench.  
Place a 6-inch course of filter material on subsurface drainage geotextile to support subdrainage 
pipe.  Encase subdrainage pipe in a minimum of 12 inches x 12 inches of filter material, placed 
in compacted layers 6 inches thick, and wrap in subsurface drainage geotextile, overlapping 
sides and ends at least 6 inches.

1. Compact each filter material layer to 90 percent of maximum dry unit weight

C. Drainage Backfill:  Place and compact filter material over subsurface drain, in width indicated, to 
within 12 inches of final subgrade, in compacted layers 6 inches thick.  Overlay drainage backfill 
with one layer of subsurface drainage geotextile, overlapping sides and ends at least 6 inches. 

1. Compact each filter material layer to 90 percent of maximum dry unit weight
2. Place and compact impervious fill over drainage backfill in 6-inch thick compacted layers 

to final subgrade.

3.20 BASE COURSES UNDER PAVEMENTS AND WALKS

A. Place base course on subgrades free of mud, frost, snow, or ice.

B. On prepared subgrade, place base course under pavements and walks as follows:
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1. Compact base courses at optimum moisture content to required grades, lines, cross 
sections and thickness to not less than 95 percent of ASTM D 4254 relative density.

2. Shape base to required crown elevations and cross-slope grades.

3. When thickness of compacted base course is 6 inches or less, place materials in a single 
layer.

4. When thickness of compacted base course exceeds 6 inches, place materials in equal 
layers, with no layer more than 6 inches thick or less than 3 inches thick when compacted.

3.21 PAVEMENT REPAIR

A. Repair or patch asphalt pavement as specified in Section 32 12 16 Asphalt Paving.  Repair or 
patch concrete pavement, curbs and gutters as specified in Section 32 1313 Concrete Paving.  
Do not repair pavement until trench has been backfilled and compacted as herein specified.  As 
a minimum, maintain one-way traffic on roads and streets crossed by trenches.

3.22 FIELD QUALITY CONTROL

A. Testing Agency Services:  Allow testing agency to inspect and test each subgrade and each fill 
or backfill layer.  Do not proceed until test results for previously completed work verify 
compliance with requirements.
1. Perform field in-place density tests according to ASTM D 1556 (sand cone method), 

ASTM D 2167 (rubber balloon method), or ASTM D 2937 (drive cylinder method), as 
applicable.
a. Field in-place density tests may also be performed by the nuclear method according 

to ASTM D 2922, provided that calibration curves are periodically checked and 
adjusted to correlate to tests performed using ASTM D 1556.  With each density 
calibration check, check the calibration curves furnished with the moisture gages 
according to ASTM D 3017

b. When field in-place density tests are performed using nuclear methods, make 
calibration checks of both density and moisture gages at beginning of work, on 
each different type of material encountered, and at intervals as directed by the 
Architect.

B. Footing Subgrade:  At footing subgrades, at least one test of each soil stratum will be performed 
to verify design bearing capacities.  Subsequent verification and approval of other footing 
subgrades may be based on a visual comparison of subgrade with tested subgrade when 
approved by Architect.

C. Paved and Building Slab Areas:  At subgrade and at each compacted fill and backfill layer, 
perform at least one field in-place density test for every 2,000 sq. ft. or less of paved area or 
building slab, but in no case fewer than three tests.

D. Foundation Wall Backfill:  In each compacted backfill layer, perform at least one field in-place 
density test for each 100 feet or less of wall length, but no fewer than two tests along a wall face.
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E. Trench Backfill:  In each compacted initial and final backfill layer, perform at least one field in-
place density test for each 150 feet or less of trench, but no fewer than two tests.

F. When testing agency reports that subgrades, fills, or backfills have not achieved degree of 
compaction specified, scarify and moisten or aerate, or remove and replace soil materials to 
depth required; recompact and retest until specified compaction is obtained.

3.23 PROTECTION

A. Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and erosion.  Keep 
free of trash and debris.

B. Repair and reestablish grades to specified tolerances where completed or partially completed 
surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent 
construction operations or weather conditions.

1. Scarify or remove and replace soil material to depth as directed by Architect; reshape and 
recompact at optimum moisture content to the required density.

C. Where settling occurs before Project correction period elapses, remove finished surfacing, 
backfill with additional soil material, compact, and reconstruct surfacing.

1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, 
and eliminate evidence of restoration to greatest extent possible.

3.24 DISPOSAL OF SURPLUS AND WASTE MATERIALS

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and 
debris, and legally dispose of them off Owner's property.

B. Transport surplus satisfactory soil to designated storage areas on Owner's property.  Stockpile or 
spread soil as directed by Architect.

1. Remove waste materials, including unsatisfactory soil, trash, and debris, and legally 
dispose of them off Owner's property.

END OF SECTION 
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SECTION 312219

FINISH GRADING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This section includes the following: 
1. Weeding.
2. Finish grading of lawn and planting areas.

B. Related Sections include the following:
1. 329000: Section: Landscape Planting
2. 328000: Irrigation System
3. 312000: Earthwork 

1.3 DEFINITIONS

A. Finish grading: finish grading shall consist of adjusting and finishing soil surfaces with site or 
imported topsoil, raking grades to a smooth, even, uniform plane. Remove and legally dispose 
of all extraneous matter off site. Facilitate natural run-off water and establish grades and 
drainage indicated as part of the contract work.

PART 2 – PRODUCTS

2.1          MATERIALS

A. Topsoil: Refer to Section 329000 Landscape Planting.

B. Obtain imported topsoil from approved local sources.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Verification of conditions: Prior to commencing the finish grading, review the installed work of 
other trades and verify that their work is complete.
1. Rough Grading: Grading in planting areas (except raised planter areas) shall be 

established to within plus or minus 0.10 foot prior to beginning of finish grading.

B. Import topsoil only when necessary to supplement site soil to achieve grades shown on 
drawings, or if site soil is unsuitable for planting.

3.2 PREPARATION

A. Weeding: Before finish grading, weeds and grasses shall be dug out by the root or sprayed with 
an herbicide and disposed of off-site. This procedure is outlined under the Landscape Planting 
Section.

Obtain imported topsoil from approved local sources.

312000: Earthwork 
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B. Debris: Remove stones and debris 1 inch in diameter and greater and clumps of earth that do 
not break up. Dispose of off-site.

3.3 INSTALLATION

A. General: When rough grading and weeding have been completed, and the soil has dried 
sufficiently to be readily worked, lawn and planting areas shall be graded to the elevations 
indicated on the Drawings. 
1. Grades indicated on Drawing are grades that will result after thorough settlement and 

compaction of the soil. 
2. Grades not otherwise indicated shall be uniform finish grades and, if required, shall be 

made at the direction of the Architect. 
3. Finish grades shall be smooth, even, and a uniform plane with no abrupt change of 

surfaces. 
4. Soil areas adjacent to buildings shall slope away from the building to allow a natural run-

off of water, and surface drainage shall be directed as indicated on the drawings by 
remodeling surfaces to facilitate the run off water at 2% minimum grade. 

5. Low spots and pockets shall be graded to drain properly.

B. Drainage: Finish grade with proper slope to drains. 
1. Flow lines, designated or not, shall be graded and maintained to allow free flow of surface 

water. 
2. If any drainage problems arise during construction period due to Contractor's work (such 

as, but not limited to, low spots, slides, gullies and general erosion), the Contractor shall 
be responsible for repairing these areas to a condition equal to their original condition, 
and in so doing shall prevent further drainage problems from occurring.

C. Toe of slope: To prevent soil creep or erosion across pavement, where pavement (walk, curb, 
etc.) is at the toe of a slope, finish grade is to level out or swale slightly at least 6” before 
reaching pavement.

D. Moisture Content: The soil shall not be worked when the moisture content is so great that 
excessive compaction occurs, nor when it is so dry that dust may form in the air or that clods do 
not break readily. Water may be applied, if necessary, to provide moisture content for tilling and 
planting operations. It is the Contractor’s responsibility to control dust that is spread as a result 
of grading operations.

E. Grades: The finish grade in areas to be planted with turf shall be 2 inches below grade of 
adjacent pavement and walks unless shown otherwise on landscaping plans and details.

F. Compaction: Soils in planted areas shall be loose and friable, yet firm enough that no settling 
occurs from normal foot traffic or irrigation.

3.4 FIELD OBSERVATION

A. It is the Contractor's responsibility to contact the Architect 48 hours or two working days in 
advance of each agreed observation or conference.

B. Schedule for On-Site Reviews: at completion of finish grading and prior to any planting 
operations.

END OF SECTION
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SECTION 321216

ASPHALT PAVING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to this 
Section.

1.2 SUMMARY

A. This Section includes the following:
1. Hot-mix asphalt paving.
2. Hot-mix asphalt patching.
3. Hot-mix asphalt overlays.
4. Asphalt surface treatments:

a. Fog seals.
b. Slurries.

5. Pavement-marking paint.

B. Related Sections include the following:
1. Section 312000 "Earthwork" for aggregate subbase and base courses and 

aggregate pavement shoulders.
2. Section 321313 “Concrete Paving” for pavement marking on portland cement 

concrete pavement and herbicide treatment under portland cement concrete 
paving.

3. Section 321723 "Painted Pavement Marking" for pavement marking 
requirements.

1.3 SYSTEM DESCRIPTION

A. Provide hot-mix asphalt pavement according to the materials, workmanship, and 
other applicable requirements of the standard specifications of the state or of 
authorities having jurisdiction.
1. Reference Specification:  Perform all work in accordance with applicable 

provisions of "Standard Specifications for Public Works Construction", 2021 
Edition. Unless otherwise noted, mention herein of section numbers refers to 
sections of the Reference Specification.  Where Reference Specification refers 
to "Agency", substitute the word "Owner".  Where Reference Specification 
refers to "Engineer", substitute the word "Architect".  Where Reference 
Specification is in conflict with these Specifications, these Specifications shall 
govern.

2. Measurement and payment provisions and safety program submittals included 
in Reference Specifications do not apply to this Section.

1.4 SUBMITTALS

A. Product Data:  For each product specified.  Include technical data and tested physical 
and performance properties.
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B. Job-Mix Designs:  Certification, by authorities having jurisdiction, of approval of each 
job mix proposed for the Work.

C. Job-Mix Designs:  For each job mix proposed for the work.

D. Shop Drawings:  Indicate pavement markings, lane separations, and defined parking 
spaces.  Indicate dedicated handicapped spaces with international graphics symbol.

E. Samples:  12 by 12 inches (300 by 300 mm) minimum, of paving fabric.

F. Qualification Data:  For firms and persons specified in the "Quality Assurance" Article 
to demonstrate their capabilities and experience.  Include lists of completed projects 
with project names and addresses, names and addresses of architects and owners, 
and other information specified.

G. Material Test Reports:  Indicate and interpret test results for compliance of materials 
with requirements indicated.

H. Material Certificates:  Certificates signed by manufacturers certifying that each 
material complies with requirements.

1.5 QUALITY ASSURANCE

A. Installer Qualifications:  Engage an experienced installer who has completed hot-mix 
asphalt paving similar in material, design, and extent to that indicated for this Project 
and with a record of successful in-service performance.

B. Manufacturer Qualifications:  Engage a firm experienced in manufacturing hot-mix 
asphalt similar to that indicated for this Project and with a record of successful in-
service performance.
1. Firm shall be a registered and approved paving mix manufacturer with 

authorities having jurisdiction or with the DOT of the state in which Project is 
located.

C. Testing Agency Qualifications:  Demonstrate to Architect's satisfaction, based on 
Architect's evaluation of criteria conforming to ASTM D 3666, that the independent 
testing agency has the experience and capability to satisfactorily conduct the testing 
indicated without delaying the Work.

D. Regulatory Requirements:  Conform to applicable standards of authorities having 
jurisdiction for asphalt paving work on public property.

E. Asphalt-Paving Publication:  Comply with AI's "The Asphalt Handbook," except where 
more stringent requirements are indicated.

F. Preinstallation Conference:  Review methods and procedures related to asphalt 
paving including, but not limited to, the following:
1. Review proposed sources of paving materials, including capabilities and 

location of plant that will manufacture hot-mix asphalt.
2. Review condition of substrate and preparatory work performed by other trades.
3. Review requirements for protecting paving work, including restriction of traffic 

during installation period and for remainder of construction period.
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4. Review and finalize construction schedule for paving and related work.  Verify 
availability of materials, paving Installer's personnel, and equipment required to 
execute the Work without delays.

5. Review inspection and testing requirements, governing regulations, and 
proposed installation procedures.

6. Review forecasted weather conditions and procedures for coping with 
unfavorable conditions.

1.6 DELIVERY, STORAGE, AND HANDLING

A. Deliver pavement-marking materials to Project site in original packages with seals 
unbroken and bearing manufacturer's labels containing brand name and type of 
material, date of manufacture, and directions for storage.

B. Store pavement-marking materials in a clean, dry, protected location and within 
temperature range required by manufacturer.  Protect stored materials from direct 
sunlight.

1.7 PROJECT CONDITIONS

A. Environmental Limitations:  Do not apply asphalt materials if substrate is wet or 
excessively damp or if the following conditions are not met:
1. Prime and Tack Coats:  Minimum surface temperature of 60 deg F (15.5 deg 

C).
2. Slurry Coat:  Comply with weather limitations of ASTM D 3910.
3. Asphalt Base Course:  Minimum surface temperature of 40 deg F (4 deg C) 

and rising at time of placement.
4. Asphalt Surface Course:  Minimum surface temperature of 60 deg F (15.5 deg 

C) at time of placement.

B. Pavement-Marking Paint:  Proceed with pavement marking only on clean, dry 
surfaces and at a minimum ambient or surface temperature of 40 deg F (4 deg C) for 
oil-based materials, 50 deg F (10 deg C) for water-based materials, and not 
exceeding 95 deg F (35 deg C).

PART 2 - PRODUCTS

2.1 AGGREGATES

A. General:  Use materials and gradations that have performed satisfactorily in previous 
installations.

B. Coarse Aggregate:  Sound; angular crushed stone; crushed gravel; or properly 
cured, crushed blast-furnace slag; complying with ASTM D 692.

C. Fine Aggregate:  Sharp-edged natural sand or sand prepared from stone; gravel, 
properly cured blast-furnace slag, or combinations thereof; complying with ASTM D 
1073.
1. For hot-mix asphalt, limit natural sand to a maximum of 20 percent by weight of 

the total aggregate mass.
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D. Mineral Filler:  Rock or slag dust, hydraulic cement, or other inert material complying 
with ASTM D 242.

2.2 ASPHALT PAVEMENT MATERIALS

A. Asphalt Pavement Leveling Course:  Conform to Viscosity Grade B-PG 64-10 in 
section 203-1.2 and section 203-6 of the Reference Specification.

B. Asphalt Pavement Wearing (Surface) Course:  Conform to Viscosity Grade III C2-PG 
64-10, C3-PG 64-10 in section 203-1.2 and section 203-6 and section 400-4 to be 
used with Class III asphalt of the Reference Specification.

C. Prime Coat:  Grade SC-70 liquid asphalt conforming to section 203-2 of the 
Reference Specification.

D Tack Coat:  Emulsified asphalt grade SS-1h conforming to section 203-3 of the 
Reference Specification.

E. Asphalt Paint:  Conform to ASTM D41 or D43 per section 203-8 of the Reference 
Specification.

F. Slurry Seal:  Emulsified asphalt grade [SS-1h] [CSS-1h] and aggregate conforming to 
section 203.5 of the Reference Specification.

G. Asphalt Cement:  ASTM D 3381 for viscosity-graded material; ASTM D 946 for 
penetration-graded material.

H. Asphalt Cement:  ASTM D 3381 for viscosity-graded material.

I. Undersealing Asphalt:  ASTM D 3141, pumping consistency.

J. Prime Coat:  ASTM D 2027; medium-curing cutback asphalt; MC-30, MC-70, or MC-
250.

K. Prime Coat:  Asphalt emulsion prime conforming to state DOT requirements.

L. Prime Coat:  ASTM D 977, emulsified asphalt or ASTM D 2397, cationic emulsified 
asphalt, slow setting, factory diluted in water, of suitable grade and consistency for 
application.

M. Tack Coat:  ASTM D 977, emulsified asphalt or ASTM D 2397, cationic emulsified 
asphalt, slow setting, factory diluted in water, of suitable grade and consistency for 
application.

N. Fog Seal:  ASTM D 977, emulsified asphalt or ASTM D 2397, cationic emulsified 
asphalt, slow setting, factory diluted in water, of suitable grade and consistency for 
application.

O. Water:  Potable.

2.3 AUXILIARY MATERIALS

A. Herbicide:  Commercial chemical for weed control, registered by Environmental 
Protection Agency (EPA).  Provide granular, liquid, or wettable powder form.
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B. Sand:  ASTM D 1073, Grade Nos. 2 or 3.

C. Paving Geotextile:  Nonwoven polypropylene, specifically designed for paving 
applications, resistant to chemical attack, rot, and mildew.

D. Pavement-Marking Paint:  Alkyd-resin type, ready-mixed, complying with FS TT-P-
115, Type I, or AASHTO M-248, Type N.

E. Pavement-Marking Paint:  Latex, water-base emulsion, ready-mixed, complying with 
FS TT-P-1952.
1. Color:  As indicated.
2. Color:  White (for parking stalls, other than handicapped).
2. Color:  Yellow (for parking stalls, other than handicapped).
3. Color: Blue (for pavement markings identifying handicap parking)
4. Color: Red (for “No Parking” areas as shown)

F. Glass Beads:  AASHTO M-247.

2.4 MIXES

A. Hot-Mix Asphalt:  Provide dense, hot-laid, hot-mix asphalt plant mixes approved by 
authorities having jurisdiction; designed according to procedures in AI's "Mix Design 
Methods for Asphalt Concrete and Other Hot-Mix Types"; and complying with the 
following requirements:
1. Provide mixes with a history of satisfactory performance in geographical area 

where Project is located.
2. Base Course:  As indicated.
3. Surface Course:  As indicated.

B. Hot-Mix Asphalt:  Provide dense, hot-laid, hot-mix asphalt plant mixes approved by 
authorities having jurisdiction and designed according to procedures in AI's "Mix 
Design Methods for Asphalt Concrete and Other Hot-Mix Types."
1. Provide mixes with a history of satisfactory performance in geographical area 

where Project is located.
2. Provide mixes complying with the composition, grading, and tolerance 

requirements of ASTM D 3515 for the following nominal, maximum aggregate 
sizes:
a. Base Course:  1 inch (25 mm).
b. Surface Course:  1/2 inch (13 mm).

C. Emulsified-Asphalt Slurry:  ASTM D 3910, consisting of emulsified asphalt, fine 
aggregates, and mineral fillers and as follows:
1. Composition:  Type 1.
2. Composition:  Type 2.
3. Composition:  Type 3.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Verify that subgrade is dry and in suitable condition to support paving and imposed 
loads.
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B. Subgrade, Subbase, and Base:
1. Proof-roll prepared subgrade and base using heavy, pneumatic-tired rollers to 

locate areas that are unstable or that require further compaction.

C. Notify Architect in writing of any unsatisfactory conditions.  Do not begin paving 
installation until these conditions have been satisfactorily corrected.

3.2 COLD MILLING

A. Clean existing paving surface of loose and deleterious material immediately before 
cold milling.  Remove existing asphalt pavement, including hot-mix asphalt and, as 
necessary, unbound-aggregate base course, by cold milling to grades and cross 
sections indicated.
1. Repair or replace curbs, manholes, and other construction damaged during 

cold milling.
B. Cold mill existing asphalt concrete pavement in accordance with section 302-5.2 of 

the Reference Specification.

3.3 PATCHING AND REPAIRS

A. Patching:  Saw cut perimeter of patch and excavate existing pavement section to 
sound base.  Recompact new subgrade.  Excavate rectangular or trapezoidal 
patches, extending 12 inches (300 mm) into adjacent sound pavement, unless 
otherwise indicated.  Cut excavation faces vertically.
1. Tack coat faces of excavation and allow to cure before paving.
2. Fill excavation with dense-graded, hot-mix asphalt base mix and, while still hot, 

compact flush with adjacent surface.
3. Partially fill excavation with dense-graded, hot-mix asphalt base mix and 

compact while still hot.  Cover asphalt base course with compacted, hot-mix 
surface layer finished flush with adjacent surfaces.

B. Portland Cement Concrete Pavement:  Break cracked slabs and roll as required to 
reseat concrete pieces firmly.
1. Pump hot undersealing asphalt under rocking slabs until slab is stabilized or, if 

necessary, crack slab into pieces and roll to reseat pieces firmly.
2. Remove disintegrated or badly broken pavement.  Prepare and patch with hot-

mix asphalt.

C. Leveling Course:  Install and compact leveling course consisting of dense-graded, 
hot-mix asphalt surface course to level sags and fill depressions deeper than 1 inch 
(25 mm) in existing pavements.
1. Install leveling wedges in compacted lifts not exceeding 3 inches (75 mm) thick.

D. Crack and Joint Filling:  Remove existing filler material from cracks or joints to a 
depth of 1/4 inch (6 mm).  Refill with asphalt joint-filling material to restore watertight 
condition.  Remove excess filler that has accumulated near cracks or joints.

E. Asphalt paint:  Apply uniformly to existing surfaces of previously constructed asphalt 
or Portland cement concrete paving and to surfaces abutting or projecting into new, 
hot-mix asphalt pavement.  Apply at a uniform rate of 0.05 to 0.15 gal./sq. yd. (0.2 to 
0.7 L/sq. m) of surface.
1. Allow asphalt paint to cure undisturbed before paving.
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2. Avoid smearing or staining adjoining surfaces, appurtenances, and 
surroundings.  Remove spillages and clean affected surfaces.

3.4 SURFACE PREPARATION

A. General:  Immediately before placing asphalt materials, remove loose and 
deleterious material from substrate surfaces.  Ensure that prepared subgrade is 
ready to receive paving.
1. Sweep loose granular particles from surface of unbound-aggregate base 

course.  Do not dislodge or disturb aggregate embedded in compacted surface 
of base course.

B. Herbicide Treatment:  Apply herbicide according to manufacturer's recommended 
rates and written application instructions.  Apply to dry, prepared subgrade or surface 
of compacted-aggregate base before applying paving materials.
1. Mix herbicide with prime coat when formulated by manufacturer for that 

purpose.

C. Prime Coat:  Apply uniformly over surface of compacted-aggregate base at a rate of 
0.15 to 0.50 gal./sq. yd. (0.7 to 2.3 L/sq. m).  Apply enough material to penetrate and 
seal, but not flood, surface.  Allow prime coat to cure for 72 hours minimum.
1. If prime coat is not entirely absorbed within 24 hours after application, spread 

sand over surface to blot excess asphalt.  Use just enough sand to prevent 
pickup under traffic.  Remove loose sand by sweeping before pavement is 
placed and after volatiles have evaporated.

2. Protect primed substrate from damage until ready to receive paving.

D. Prime Coat: Comply with section 302-5.3 of the Reference Specification.  Apply 
primer at a rate of between 0.20 and 0.25 gallons per square yard to top surface of 
base course prior to asphalt placement.

E. Tack Coat:  If a leveling course has been used for construction traffic, apply tack coat 
to all leveling course surfaces in accordance with section 302-5.4 of the Reference 
Specification at a rate of 0.10 gallons per square yard.

3.5 HOT-MIX ASPHALT PLACING

A. Machine place hot-mix asphalt mix on prepared surface, spread uniformly, and strike 
off.  Place asphalt mix by hand to areas inaccessible to equipment in a manner that 
prevents segregation of mix.  Place each course to required grade, cross section, 
and thickness, when compacted.
1. Place hot-mix asphalt base course in number of lifts and thicknesses indicated.
2. Place hot-mix asphalt surface course in single lift.
3. Spread mix at minimum temperature of 250 deg F (121 deg C).
4. Begin applying mix along centerline of crown for crowned sections and on high 

side of one-way slopes, unless otherwise indicated.
5. Regulate paver machine speed to obtain smooth, continuous surface free of 

pulls and tears in asphalt-paving mat.

B. Place paving in consecutive strips not less than 10 feet (3 m) wide, except where infill 
edge strips of a lesser width are required.
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1. After first strip has been placed and rolled, place succeeding strips and extend 
rolling to overlap previous strips.  Complete asphalt base course for a section 
before placing asphalt surface course.

C. Promptly correct surface irregularities in paving course behind paver.  Use suitable 
hand tools to remove excess material forming high spots.  Fill depressions with hot-
mix asphalt to prevent segregation of mix; use suitable hand tools to smooth surface.

D. The asphalt pavement shall be completed in phases; the leveling course during 
construction for temporary construction traffic and storage of materials and; the 
wearing (surface) course just prior to turnover to Owner; unless the entire paving 
operation is completed just prior to turnover to the Owner such that no construction 
traffic or storage of materials shall be allowed on the finished pavement surface after 
its completion.  Contractor shall schedule final surface course paving operations so 
that the required waiting period specified in the Division 2 Section “Pavement 
Marking” will allow project completion within the specified time.

E. Construct asphalt pavement in accordance with section 302-5 of the Reference 
Specification and as shown on the Drawings.

F. Two Layer Method:  The leveling course shall be installed to elevations which will 
allow the future placement of a wearing (surface) course no thinner than 1-1/2 
inches.  Prior to placing the wearing (surface) course, repair all areas damaged 
during construction use, thoroughly clean the leveling course of all loose material and 
place a tack coat pursuant to paragraph 3.4 D. herein.

3.6 JOINTS

A. Construct joints to ensure continuous bond between adjoining paving sections.  
Construct joints free of depressions with same texture and smoothness as other 
sections of hot-mix asphalt course.
1. Clean contact surfaces and apply tack coat.
2. Offset longitudinal joints in successive courses a minimum of 6 inches (150 

mm).
3. Offset transverse joints in successive courses a minimum of 24 inches (600 

mm).
4. Construct transverse joints by bulkhead method or sawed vertical face method 

as described in AI's "The Asphalt Handbook."
5. Compact joints as soon as hot-mix asphalt will bear roller weight without 

excessive displacement.
6. Compact asphalt at joints to a density within 2 percent of specified course 

density.

3.7 COMPACTION

A. General:  Begin compaction as soon as placed hot-mix paving will bear roller weight 
without excessive displacement.  Compact hot-mix paving with hot, hand tampers or 
vibratory-plate compactors in areas inaccessible to rollers.
1. Complete compaction before mix temperature cools to 185 deg F (85 deg C).

B. Breakdown Rolling:  Accomplish breakdown or initial rolling immediately after rolling 
joints and outside edge.  Examine surface immediately after breakdown rolling for 
indicated crown, grade, and smoothness.  Repair surfaces by loosening displaced 
material, filling with hot-mix asphalt, and rerolling to required elevations.
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C. Intermediate Rolling:  Begin intermediate rolling immediately after breakdown rolling, 
while hot-mix asphalt is still hot enough to achieve specified density.  Continue rolling 
until hot-mix asphalt course has been uniformly compacted to at least 95 percent of 
the Hveem density (ASTM D 2726-05a).

D. Finish Rolling:  Finish roll paved surfaces to remove roller marks while hot-mix 
asphalt is still warm.

E. Edge Shaping:  While surface is being compacted and finished, trim edges of 
pavement to proper alignment.  Bevel edges while still hot, with back of rake or 
smooth iron.  Compact thoroughly using tamper or other satisfactory method.

F. Repairs:  Remove paved areas that are defective or contaminated with foreign 
materials.  Remove paving course over area affected and replace with fresh, hot-mix 
asphalt, with a thickness one inch greater than the existing, and to match existing 
finish surface grades such that no local ponding of water will result.  Compact by 
rolling to specified density and surface smoothness.

G. Protection:  After final rolling, do not permit vehicular traffic on pavement until it has 
cooled and hardened.

H. Erect barricades to protect paving from traffic until mixture has cooled enough not to 
become marked.

3.8 INSTALLATION TOLERANCES

A. Thickness:  Compact each course to produce the thickness indicated within the 
following tolerances:
1. Leveling Course:  ±1/2 inch (13 mm).
2. Surface Course:  Plus 1/4 inch (6 mm), no minus.

B. Surface Smoothness:  Compact each course to produce a surface smoothness within 
the following tolerances as determined by using a 10-foot (3-m) straightedge applied 
transversely or longitudinally to paved areas:
1. Leveling Course:  1/4 inch (6 mm).
2. Surface Course:  1/8 inch (3 mm).
3. Crowned Surfaces:  Test with crowned template centered and at right angle to 

crown.  Maximum allowable variance from template is 1/4 inch (6 mm).

3.9 SURFACE TREATMENTS

A. Fog Seals:  Apply fog seal at a rate of 0.10 to 0.15 gal./sq. yd. (0.45 to 0.70 L/sq. m) 
to existing asphalt pavement and allow to cure.  Lightly dust areas receiving excess 
fog seal with a fine sand.

B. Slurry Seals:  Apply slurry coat in a uniform thickness according to ASTM D 3910 and 
allow to cure.
1. Roll slurry seal to smooth ridges and provide a uniform, smooth surface.
2. Slurry seal to be applied min. 30 days after completion of asphalt pavement.

C. Slurry seals:  Apply in accordance with section 302-4 of the Reference Specification.
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3.10 PAVEMENT MARKING

A. Do not apply pavement-marking paint until layout, colors, and placement have been 
verified with Architect.

B. Allow paving to cure for 30 days before starting pavement marking.

C. Sweep and clean surface to eliminate loose material and dust.

D. Apply paint with mechanical equipment to produce pavement markings of dimensions 
indicated with uniform, straight edges.  Apply at manufacturer's recommended rates 
to provide a minimum wet film thickness of 15 mils (0.4 mm).
1. Broadcast glass spheres uniformly into wet pavement markings at a rate of 6 

lb/gal. (0.72 kg/L).

E. Comply with paint manufacturer's maximum drying time requirements to prevent 
undue softening of bitumen and pick-up, displacement, or discoloration of pavement 
marking by vehicular traffic.

F. Paint pavement, curbs and other surfaces, as shown on the Drawings.  Painting shall 
be straight, uniform, exact and sharp without blobs at the start and finish.  Edges 
shall be even, accurate, symmetrical and free of fuzziness.

G. Apply markings for disabled access symbols in accordance with State of California 
Building Code, Part 2, Title 24, CCR.

H. Where work consists of modifications of, or additions to existing parking striping, match 
existing color and width of lines as closely as possible.

3.11 FIELD QUALITY CONTROL

A. Testing Agency:  Owner will engage a qualified independent testing agency to 
perform field inspections and tests and to prepare test reports.
1. Testing agency will conduct and interpret tests and state in each report whether 

tested Work complies with or deviates from specified requirements.

B. Additional testing, at Contractor's expense, will be performed to determine 
compliance of corrected Work with specified requirements.

C. Thickness:  In-place compacted thickness of hot-mix asphalt courses will be 
determined according to ASTM D 3549.

D. Surface Smoothness:  Finished surface of each hot-mix asphalt course will be tested 
for compliance with smoothness tolerances.

E. Perform flood tests on asphalt paved areas to determine if surface grades allow 
proper runoff of surface water and if drainage devices function properly.  Such tests 
shall be conducted in the presence of the Architect and the Owner.  Promptly correct 
paving work found to be defective due to ponding of water or improper drainage.

F. In-Place Density tests will be performed using nuclear gauge (ASTM D 2950-05) to 
verify at least 95 percent relative compaction of the Hveem density has been 
achieved. Representative samples of the AC will be collected and tested in the 
laboratory for Hveem density (ASTM D 2726-05a), theoretical maximum density 
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(ASTM D 2041-03a), stability (ASTM D 1560-05), gradation (ASTM C 136-05), and 
asphalt content (ASTM D 6307-05).  

G. Remove and replace or install additional hot-mix asphalt where test results or 
measurements indicate that it does not comply with specified requirements.

END OF SECTION 


