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GREENWICH PUBLIC SCHOOLS
Purchasing Department
290 Greenwich Avenue
Greenwich, Connecticut 06830
(203) 625-7411
eugene watts@greenwich.k12.ct.us

EUGENE H. WATTS
Manager of School Procurement

January 30, 2025
Dear Sir/Madam:

You are invited to submit a bid for Select Roof Replacement and Related Items at Western Middle
School for the Greenwich Public School District. The attached bid specifications detail the
requirements we are looking for.

Bidders are urged to read all documents carefully and fill out all information requested. Bids which
are incomplete, obscure, or conditional, and which contain irregularities of any kind, will be subject
to rejection for failure to comply strictly with these conditions.

Bids must be submitted on the schedule forms attached. All unit prices must be filled in and the cost
sheet must be the first page of the submitted bid. Each bid must be submitted and clearly marked with
(1) original and six (6) copies of your bid. Faxed emailed or late bids will not be accepted. The
original bid and copies must be in a sealed envelope plainly marked with the Vendors name and
address and the following information:

Select Roof Replacement and Related Items at Western Middle School
Bid Number: 2499-25

Opening Date: 2/27/25

Opening Time: 10:00 a.m.

Mandatory Walk-through
Western Middle School, 1 Western Junior Hwy, Greenwich, CT 06830
February 6, 2025 @ 9:00 a.m.

The Bid opening will be held in person at 290 Greenwich Avenue, Greenwich, CT on February 6, 2025
at 10:00 a.m. All Bidders and other interested people are invited to attend.

Very truly yours,

ﬁjm }V-Zém

Eugene H. Watts




Information to Bidders Part 1

The Architect for the project is Fuller D’Angelo P.C. Architects and Planners, 45 Knollwood Road,
Elmsford, NY 10523

The contact for the Owner is: Eugene Watts, Manager of School Procurement, Greenwich Public
Schools, Havemeyer Building, 290 Greenwich Avenue, Greenwich, CT.

Contractor(s) whose bid exceeds $500,000.00 shall hold a current” DAS” Contractor
Prequalification Certificate” (not a predetermination letter) from the Department of Administrative
Services of the State of Connecticut according to Connecticut General Statutes Section 4a-100,
4b-101 and 4b-91 previously stated as Public Act 03-215 and as amended by Public Act 04-141.
Bidders shall submit with their bids, unless noted otherwise, a “DAS Contractor Prequalification
Certificate” along with a current “Update (bid) Statement”. Failure to submit those items with the
bid will result in disqualification of the bidder. If you have any questions regarding these
requirements contact the State of CT.DAS, at telephone number 860-713-5280 or visit their web
site at www.das.state.ct.us .

1. BACKGROUND:

The Town of Greenwich, CT is about 40 miles northeast of New York City and has a
population of about 60,000 people. The Greenwich Public Schools enjoy a national
reputation for excellence and have strong support from the community. Our fifteen public
schools have a current enrollment of 9000 students and consist of eleven elementary
schools (K-5), three middle schools (6-8), and one comprehensive high school (9-12). Our
district also offers some pre-K and alternative high schools’ programs.

2. CONTRACT LENGTH:

This Bid is for awarding a contract to cover the period beginning on or about February 27,
2025. Once this Bid is awarded, the bidder must make arrangements to meet with
Greenwich Public Schools if required.

3. OPTION TO EXTEND:

The Board of Education may, at their option and with the approval of the vendor, extend the
period of this agreement for the schools. If the Board of Education intends to extend the
contract period, the vendor shall be notified in writing by the Purchasing Department at least
fourteen (14) calendar days prior to the expiration of the original contract.

4. BID EVALUATION CRITERIA:

A committee composed of various administrators will evaluate bids. The following criteria
guidelines will be used in analyzing and evaluating this bid:

Conformance to the requirements of this Bid, i.e. conformance to Terms, Conditions and
Scope of Work.

Proven skills and technical competence.

Background on the firm

For Vendor firm, identification of personnel who will have principal responsibility.
Qualifications Form

5. A NARRATIVE DESCRIBING THE FIRMS APPROACH TO UNDERTAKING THE SCOPE
OF THE WORK INCLUDING:
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Cost/service fee (overall cost to the Board of Education with all factors considered).
Presentation to the selection committee, if requested.

OVERVIEW:

Greenwich Public Schools wishes to solicit Request for Bids for Western Middle School —
Select Roof Replacements and Related Items, including alternates. Companies must be
located within a 150-mile radius of the district in order to submit a bid. It is understood that
any contract is subject to available funding.

THE DETAILED BIDDER SHALL INCLUDE:

An outline of the procedures to be used to provide Western Middle School — Select Roof
Replacements and Related Items indicated above, and how cost estimates will be
calculated.

INTENT OF WORK

Fixed price scope of work per plans and specifications for provision of the Western Middle
School — Select Roof Replacements and Related Items.

SCOPE OF SERVICE:

Select roof replacements and Related work at Western Middle School Roof, to include
metal deck overlay below new roof.

CONTRACTOR AGREEMENT

1. The contractor shall simultaneously with the signing of the Contract, furnish the
Town the executed Performance, Maintenance, and Payment Bond of a surety
company authorized to do business in the State of Connecticut, and acceptable
to the Town, in the sum of the full amount of the Contract Obligation in the form
provided by the Town. A PERFORMANCE BOND will not be required where
the total estimated cost of labor and materials under the contract with respect
to which such general bid is submitted is less than one-hundred thousand
dollars ($100,000.00). Once a contract exceeds $100,000.00 the bidder will be
responsible for obtaining and paying for all bonds required by Greenwich
Public Schools.

2. Each bid shall be accompanied by a completed copy of the Bidders Qualification
Questionnaire included in the bid documents. The Greenwich Public Schools
reserve the right to request further information and/or supplemental information
with respect to the Qualification Questionnaire at their sole discretion

3. Each bidder shall utilize the specified manufacturers. Should the Contractor
desire to substitute other articles, materials, apparatus, products or process,
then those specified or approved as equal, the Contractor shall apply to the
Architect, in writing, for approval of such substitution, per Section 01600
Product Requirements. It should be noted that the Bid shall not be based on a
substituted article, material, apparatus, product or process. No substitution
reviews shall take place prior to bid.
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4. Each form of bid contains a section for alternates and/or unit prices. All alternate
prices must be completed with a dollar value. Blanks, not applicable (n/a), no
effect, etc. in these portions of the form of bid shall be construed to indicate
that the particular alternate shall be performed without increase to the contract
price as they relate to the scope of the trade package.

5. Unit prices which do not affect the work of your trade may be filled in “not
applicable (n/a)”. “Not applicable or blanks in these portions of the form of bid
shall be construed to indicate that the unit price is not applicable as they relate

to the scope of the trade package.

6. The successful bidder will produce for the Greenwich Public Schools review a
current financial statement, which will remain strictly confidential.

EXCEPTIONS.

7. Each bid shall be accompanied by a completely filled in and properly executed
Non-Collusion Affidavit.

8. All work shall be done in accordance with applicable State statutes; conditions
of Prevailing Wages shall apply.

9. Qualifications to the bid are not allowed. If bids are qualified, they may
be deemed non-responsive and subsequently rejected.

10. If there is a conflict between the Contract Agreement and the General
Conditions, the Contract Agreement shall prevail.

11.Bid awards must be approved by the Greenwich Public Schools. All
contractors shall be required to execute the Greenwich Public Schools
standard form of contract and accompanying payment and performance bonds
without exception.

i. The contract shall be awarded to the lowest responsible and qualified bidder,
meaning the bidder whose bid is the lowest of those bidders possessing the
skill, ability and integrity necessary to faithful performance of the work based
on objective criteria considering past performance and financial responsibility.
In considering past performance, the Greenwich Public Schools shall evaluate
the skill, ability and integrity of bidders in terms of the bidders' fulfillment of
contract obligations and of the bidders' experience or lack of experience with
projects of similar size and scope. The Greenwich Public Schools reserves
the right to consider as ungualified to do the work required by the bid
documents any bidder that does not habitually perform with its own forces the
major portion of the work involved in the bid documents. No contract will be
awarded to any bidder who is at time of award not qualified under applicable
regulations issued by the Secretary of Labor, United States Department of
Labor or any applicable State and local laws and regulations.

QUESTIONS:

Questions concerning this Bid will be received by e-mail only directed to the Bid Department
at: (bid_department@greenwich.k12.ct.us). In the subject line you must put Bid #2499-25
Project Description. All questions must be received no later than noon February 18, 2025 at
noon. All answers will be posted as an addendum to our website, www.greenwicschools.org
no later than noon on February 21, 2025. Failure to comply with these conditions will result
in the proposer waving his/her right to dispute the Bid specifications and conditions. It is the



mailto:bid_department@greenwich.k12.ct.us
http://www.greenwicschools.org/

12.

13.

14.

15.

16.

17.

proposer’s responsibility to check our website for all addenda up to the day before the
opening date. Failure to comply with these conditions will result in the bidder waiving his
right to dispute the bid specifications and conditions.

ACCEPTANCE:

The department will make determination of the acceptability of work. Work shall be
completed in a responsive and professional manner and in accordance with the
specifications.

GENERAL TERMS AND CONDITIONS:

Sealed bids for furnishing new Western Middle School — Select Roof Replacements and
Related Items, at 1 Western Jr Hwy, Greenwich, CT 06830. Greenwich Public Schools, as
specified on the attached bid specification sheets, will be received at the time and date
previously mentioned. All bidders and other interested persons are invited to be present at
the opening of these bids that will take place at the Board of Education.

The Board of Education reserves the right to waive any informality in the bid or reject any or
all bids or to accept any bid, which appears to be in the best interest of the Board. Any bid
may be withdrawn prior to the opening time and date. Any bid received after the time and
date as specified will not be considered.

The Board of Education shall have the right to take such steps as it deems necessary to
determine the ability of the bidder to perform the work and the bidder shall furnish the Board
of Education with information and data for this purpose as the Board of Education may
request. The right is reserved to reject any bid where, on investigation, the evidence or
information submitted by such bidders does not satisfy the Board of Education that the
bidder is qualified to carry out properly the terms of the contract.

Consumption or use of alcohol and/or drugs is prohibited on school property. Any individual
with alcohol or drugs will be removed from said property. Smoking is prohibited in all school
buildings and on school grounds.

TAX:

No amount shall be added for the Connecticut Sales Tax or Federal Tax. The Greenwich
Public School system is exempt from the payment of taxes imposed by the Federal
Government and/or State of Connecticut. Taxes must not be included in the bid price.

The intention of this BID/RFP is to establish a contract with one or more contractors who
will, upon request, provide the time with the services, labor, and supplies described in this
solicitation.

This is no guarantee as to the amount of services, labor or supplies that the Board of
Education may purchase during the term of this contract.

Per Connecticut General Statutes CGS § 10-221d, which went into effect July 1, 2016, and
10-222c, all people who are entering into a paid agreement with a school district must
submit to a mandatory background check. If you are an individual, you must send me your
employment history so that | can do the background check. If you are a company having
multiple employees in the schools, you will be responsible for obtaining the background
checks on each of your employees.

The appropriation of funds for this project is contingent upon budget approval.
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CC: Company Name

Contact Name Copies Fax Number Notes

Review and any responses to this request for information by the architect/engineer is strictly for design intent only and does not constitute
acknowledgement or acceptance of any cost or schedule implications unless specifically presented by the contractor. By submission of this
request for information the contractor assumes all responsibility in the absence of an approved change order or work directive

Information to Bidders Part 2

Form and Submission of Bid

a. One copy of this document will be furnished to the bidders. The Bid Sheet shall be
completed and returned as part of the bid. The copy submitted by the successful bidder
shall be completed in its entirety, executed and retained by the Town of Greenwich,
sometimes referred to as the Town. From this executed copy, three other conformed
copies will be made, one of which will be sent to the Contractor.

b. Bid Documents must be enclosed in a sealed opaque envelope plainly marked on the
outside with the name and address of the Contractor; addressed to the Purchasing Agent,
Greenwich Public Schools, Havemeyer Building, 290 Greenwich Avenue, Greenwich,
Connecticut, and shall be labeled as indicated in Invitation to Bidders.

c. It shall be the responsibility of each Bidder to have his Bid Proposal at the Business Office
at the time of Bid Opening; neither the Town of Greenwich nor the Board of Education
shall be held in any way for failure of bidder to have his Bid Proposal submitted at such
time and Bids arriving after the indicated Bid Opening time will not be accepted. Late bids
arriving by mail shall be returned to the sender unopened.

Bid Security

Each Bid must be accompanied by Bid Bond prepared on the Form of Bid Bond attached
hereto duly executed and acknowledged by the Bidder, as Principal, and by a surety
satisfactory to Town as Surety. Bid Bond shall be in the sum of 10% of bid amount and shall
be enclosed in the sealed envelope containing the Bid. Each such Bid Bond may be held by
the Town as security for the fulfillment of the Bidder's agreements as hereinabove set forth and
as set forth in the Bid. Should the Bidder fail to fulfill such agreements, the Bid Bond shall
become payable to the Town as liquidated damages; otherwise, the Bid Bond shall become
null and void. A BID BOND will not be required where the total estimated cost of labor and
materials under the contract with respect to which such general bid is submitted is less than
fifty thousand dollars ($50,000).

Withdrawal of Bids

Except as hereinafter in this subsection expressly provided, once his Bid is submitted and
received by the Town for consideration and comparison with the other bids similarly submitted,
the Bidder agrees that he may not and will not withdraw it within thirty (30) consecutive
calendar days after the actual date of the opening of Bids unless extended by addendum.

Upon proper written request and identification, Bids may be withdrawn only as follows:
a. At any time prior to the designated time for the opening of bids.
b. Unless a Bid is withdrawn as provided above, the Bidder agrees that it shall be deemed

open for acceptance until the Agreement has been executed by both parties thereto or until
the Town notifies a Bidder in writing that his Bid is rejected or that the Town does not intend



to accept it. Notice of acceptance of a Bid shall not constitute rejection of any other Bid.

Bidders to Investigate

Where applicable, Bidders are required to submit their Bids upon the following express
conditions which shall apply to and be deemed a part of every Bid received, "viz".

Bidders must satisfy themselves by personal examination of the site of the work and by such
means as they may wish, as to the actual conditions there existing, the character and
requirements of the work, and the difficulties attendant upon its execution, and the accuracy of
all estimated quantities, if any, stated in the Bid.

Ability and Experience of Bidder

No award will be made to any Bidder who cannot satisfy the Town that he has sufficient ability
and experience in this class of work and sufficient capital and plant to enable him to prosecute
and complete the work successfully within the time named or where such time is not named,
within a reasonable period of time as is determined by the contracting officer or agency. The
Town's decision or judgment on these matters shall be final, conclusive and binding.

The Town may make such investigations as it deems necessary, and the Bidder shall furnish to
the Town, under oath if so required, all such information and data for this purpose as the Town
may request.

Interpretations

The Contractor agrees to use the products and methods designated or described in the
specifications or as amended by the addenda.

a. Bids. The Board of Education reserves the right to reject Bids which in its judgment are
either incomplete, conditional, obscure, or not responsible or which contain additions not
called for, erasures not properly initialed, alterations or similar irregularities if deemed in
the Town's best interest to do so.

b. Right to Reject or Accept Bids. The Board of Education reserves the right to reject any
and all bids not deemed to be in the best interest of the Town of Greenwich. The Board of
Education reserves the right to waive any informalities in or reject any or all bids, or any
part of any bid.

c. Execution of Agreement. The Bidder whose Bid is accepted will be required and agrees
to duly execute the Agreement and furnish the required Bond within such time as deemed
reasonable by the Town or Contracting Officer.

d. Non-Connecticut Contractors 5 % Tax.
Pursuant to Connecticut General Statutes § 12-430(7), as amended by Public Act
Nol11,61, Section 66, a non-resident contractor shall comply with the State of
Connecticut’'s bonding requirements.

Bid Bond
a. The Bid Bond form given on the following pages shall be used.

b. The surety on the bond may be any corporation authorized to act as surety in the State of
Connecticut.
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c. The full name and business or residence address of each individual party to the bond shall
be inserted in the space provided therefore, and each party shall sign the bond with his
usual signature on the line opposite the scroll seal.

d. If the principals are partners, their individual names shall appear in the space provided here
fore, with the recital that they are partners composing a firm, naming it, and the bond shall
be executed by a general parther who has been authorized to act on behalf of the
partnership.

e. If the principal or surety is a corporation, the name of the state in which incorporate shall
be inserted in the space provided therefore, and said instrument shall be executed and
attested under the corporate seal, the fact shall be stated, in which case a scroll or
adhesive seal shall appear following the corporate name.

f.  The official character and authority of the person or persons executing the bond for a
corporation shall be certified by a proper officer. In lieu of such certificate, there may be
attached to the bond copies of so much of the records of the corporation as will show the
official character and authority of the officers signing duly certified by a proper officer,
under the corporate seal, to be true copies.

g. The date of this bond must not be prior to the date of the instrument in connection with
which it is given.

Minimum Wages and Payment to Subcontractors

a. The work specified in this contract is subject to prevailing wage rates as fixed by the Labor
Commissioner of the State of Connecticut and a schedule of such rates is deemed to be
incorporated herein.

b. A general or prime contractor is required by Connecticut law to pay his subcontractors for
labor performed or materials furnished within forty-five (45) days after payment to such
general or prime contractor.

c. The contractor's attention is directed to Section 9 of the Agreement for additional
requirements for Employment Preference and Minimum Wage.

Insurance: Before starting and until final completion and acceptance of the work called for in
the Contract and expiration of the guarantee period provided for in the Contract, the Contractor
shall procure and maintain insurance of the types and amounts indicated in paragraphs A
through F inclusive, below, and such other insurance as is specified under any special
conditions to the Contract. The Town shall be named as an additional insured on each such
policy of insurance.

The Contractor shall require each of its subcontractors to procure and maintain, until the final
completion of each sub-contractor's work, insurance of the types and amounts specified in
paragraphs A through F inclusive, below, which shall be in addition to the obligation of the
Contractor to secure and maintain at its expense, during the life of this Contract, public liability
and property damage insurance to protect it, its sub-contractors, if any, and the Town from
claims for bodily injury, accidental death or property damage arising from the operations under
this Contract (including blasting and the handling and storage of explosives) whether such
operations be by the Contractor or by anyone directly or indirectly employed by it.

Employment Preference and Minimum Wage Rates: In the employment of labor to perform the
construction, remodeling or repairing of any public building specified herein, by the State or any
of its agents, or by persons contracting therewith, preference shall be given to citizens of the
United States, who are, and continuously for at least three months prior to the date hereof have
been, residents of the labor market area, as established by the labor commissioner of the State
of Connecticut, in which such work is to be done, and if no such qualified person is available,
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then to citizens who have continuously resided in the county in which the work is to be
performed for at least three months prior to the date hereof, and then to citizens of the state
who have continuously resided in the state at least three months prior to the date hereof. In no
event shall said provisions be deemed to abrogate or supersede, in any manner, any provision
regarding residence requirements contained in a collective bargaining agreement to which the
Contractor is a party.

In the employment of mechanics or workmen to perform the work specified herein, in
connection with any public works project, including, but not limited to construction, remodeling
or repairing of any public facility, structure, except public buildings covered by the preceding
paragraph, site preparation or site improvement, appurtenances or highways or in preparation
or improvement of any land or waterway on or in which a structure is situated or to be
constructed by the state or any of its agents or by persons contracting therewith, preference
shall be given to residents of the state who are, and continuously for at least six months prior to
the date hereof have been, residents of this state, and if no such person is available then to
residents of other states.

The provisions of the two immediately preceding paragraphs of this section shall not apply
where the state or any subdivision thereof may suffer the loss of revenue granted or to be
granted from any agency or department of the federal government as a result of the two
immediately preceding paragraphs of this section or regulative procedures pursuant thereto.

The wages paid on an hourly basis to any mechanic, laborer, or workman employed upon the
work herein contracted to be done and the amount of payment or contribution paid or payable
on behalf of such employee to any employee welfare fund, as defined in Section 31-53(h)
Connecticut General Statutes, shall be at a rate equal to the rate customary or prevailing for
the same work in the same trade or occupation in the Town of Greenwich. Any Contractor who
is not obligated by agreement to make payment or contribution on behalf of such employees to
any such employee welfare fund shall pay to each employee as part of his wages the amount
of payment or contribution for his classification on each pay day.

The provisions of the immediately preceding paragraph shall not apply where the total cost of
all work to be performed by all contractors and subcontractors in connection with new
construction of any public works project is less than four hundred thousand dollars ($400,000)
or where the total cost of all work to be performed by all contractors and subcontractors in
connection with any remodeling, refinishing, refurbishing, rehabilitation, alteration or repair of
any public works projects is less than one hundred thousand dollars ($100,000).

Final Payment: When the Contractor has completed the work under this Contract he shall
submit his bill for final payment to the Assistant Facilities Director for approval. The bill shall be
submitted on the Contractor's billhead indicating date, contract number, work performed, and
amount of bill along with an executed Affidavit for Final Payment which is part of the
Contractor's conformed copy of the Contract.

Receipt of this bill shall in no way obligate the Board of Education to accept the work under this
Contract as complete and satisfactory.

Within one week from date of receipt of the bill, the Assistant Facilities Director or his
representative will inspect the work and if deficiencies are found the Contractor shall be notified
in writing of each deficiency. The final payment shall not be made until the Assistant Facilities
Director approves the work as complete, satisfactory and in compliance with the Contract
Document.

Right to Alter Form, Quantity, etc., of Work: The Board of Education further reserves the right
to make alterations in the lines, grade, plan, the commencement of work because of the priority
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restrictions, insufficient funds in appropriations, or other cause. If such alterations diminish the
guantity of the work to be done, they shall not constitute a claim for damage, or for anticipated
profits on the work dispensed with, or affect the prices bid for the various classes of work
remaining. If they increase the amount of work, such increase shall be paid for according to
the quantity actually done and at the price or prices bid for various classes of work, or if not
susceptible of classification, to so agree, the Contractor shall do the work as aforesaid as extra
work.

Safety Specifications

Site Conduct: Contractor acknowledges that the Work will be conducted at an operating public
school, which may inhibit the operations of Contractor and its Subcontractors and Vendors.
Parking for workers, vendors, and visitors will be allowed only at an area designated by Owner.

If necessary, Contractor shall provide transportation for all workers between the Site and such
remote parking as will be provided to the Contractor. Contractor shall prohibit, and shall use all
reasonable efforts to prevent its, and its Subcontractors' and Vendors', personnel from loitering
or wandering in the School. Contractor shall also prohibit, and shall use all reasonable efforts
to prevent, on or near the Site, the use or consumption of alcoholic beverages, drugs, or other
mind-altering substances, the carrying of firearms or other weapons, fighting, and conduct that
is disorderly, or disruptive, in a business setting. Contractor shall promptly terminate, or have
terminated, the employment of any person employed by Contractor, or a Subcontractor or
Vendor, whose employment Owner designates to be terminated due to violation of any laws or
rules applicable to the site or the school.

Safety: The safety of Contractor, Subcontractors, Vendors and their employees, agents,
representative and invitees, and any other person who enters the Site for any purpose relating
to Contractor's carrying out its obligations under this Agreement (including Owner and its
employees, agents, representatives and invitees) shall be Contractor's responsibility.
Contractor shall promptly notify Owner, in writing, of any hazardous conditions, property or
Equipment at the Site. If Owner requests that Contractor provide certain safeguards required
in Owner's reasonable judgment for the protection of persons, or property, on or near the Site
and Contractor fails to comply with such request within a reasonable time, Owner may provide
such safeguards, and Contractor shall promptly reimburse Owner for the costs thereof. Such
provision by Owner shall not relieve Contractor of its obligations or liabilities hereunder, nor
shall it make Owner responsible for Site safety or Contractor's means and methods to ensure
Site safety. Contractor shall initiate and maintain safety precautions and programs to conform
with applicable laws and otherwise to protect against and prevent injury to persons or damage
to property on, about, or adjacent to the Site and shall incorporate all such safety precautions
and programs (the "Site Safety Program") in a written safety program manual (the "Site Safety
Manual"). Contractor shall erect and maintain safeguards for the protection of workers and the
public consistent with its obligations under the Agreement. Contractor shall exercise efforts to
eliminate, or abate, all reasonably foreseeable safety hazards created by or otherwise resulting
from performance of the Work. Contractor shall ensure that it, its employees, agents and
invitees and its Subcontractors, Vendors and their employees, agents and invitees, during
performance of any of the Work, comply with (i) all applicable laws relating to health and safety,
including the Occupational Safety and Health Act of 1970 (OSHA) and the rules and
regulations promulgated thereunder, and (ii) all directions by Owner regarding protective
clothing, head covering, eye protection, and the like. Prior to commencing Work, Contractor or
designate to Owner (i) one of its employees to act as the Site's safety officer (the "Site Safety
Officer") and (ii) certain of its employees to act as the Site's first aid staff, which employees
shall be properly trained and qualified. Contractor's Site Safety Officer shall attend and pass
Owner's fire watch training session, or a similar session, with advance approval by Owner.
Contractor shall not terminate the employment of the Site Safety Officer without Owner's prior
written consent.  Contractor's Site Safety Officer and first aid staff shall have such



responsibilities as Owner and Contractor may from time to time agree. Owner may from time
to time designate its own Site safety officer or first aid staff to whom Contractor's Site Safety
Officer and staff shall report.

Safety Records: Contractor shall furnish the safety records of Contractor and its
Subcontractors, including their experience modification rate, OSHA Injury Index, OSHA Days
Away From Work Index.

Hot Work Permits: At least twenty-four (24) hours in advance of performing Work in
Hazardous Areas, Contractor's Representative shall notify General Contractor that such

work is necessary, obtain General Contractor's prior written approval to perform such work,
and, if approved, provide General Contractor with Hot Work Maps and obtain Hot Work
Permits from General Contractor's Representative.

Daily Safe Work Permits: On a daily basis, prior to performing any Work, Contractor shall
obtain Daily Safe Work Permits from the Owner.

Differing Site Conditions: Contractor shall, promptly after actual discovery, and before such
conditions are disturbed (to the extent reasonably practicable), notify Owner in writing of (i) any
subsurface or latent physical conditions at the Site, differing materially from those indicated in,
or reasonably inferable from, the Supplied Project Documents that could not have been
observed through a reasonable inspection of the Site, prior to commencing Work, or (ii)
unknown physical conditions at the Site of an unusual nature differing materially from those
ordinarily encountered and generally recognized as inherent in work of the character provided
for in this Agreement. After receipt of such notice, Owner shall promptly investigate the
conditions. In the event that such conditions do materially differ and actually result in a material
increase or decrease in Contractor's cost of, or the time required for performance of, the Work,
Contractor may be entitled to additional or a reduction in compensation under Agreement as
applicable. No adjustment in compensation shall be allowed under this Paragraph unless
Contractor has promptly given the notice required in this Paragraph.

Site_Housekeeping: Contractor shall keep the Site free from trash, contamination, refuse,
rubbish, scrap materials, and debris caused, or created by, Contractor or its Subcontractors
and shall keep the Site in a reasonably presentable condition given the nature of the Work and
in a neat, orderly, and workmanlike apace. Owner may from time to time instruct Contractor to
place the Site in such condition. If Contractor fails to do so within a reasonable period of time,
Owner may do so and charge Contractor for the actual cost thereof. Contractor shall dispose
of trash, refuse, rubbish, scrap material, and debris in an authorized landfill. Contractor shall
not burn, or bury, any such items. Contractor shall cause all Contractor generated Hazardous
Substances that are transported by Contractor to the Site to be disposed of by licensed
transporters in accordance with the requirements of all applicable laws.

Maintenance of Roadways: Contractor shall protect all maintained roads, driveways, and
bridges which may be damaged in connection with the work, and shall repair, or replace, them
if damaged, at its own expense, to the satisfaction of the governmental authorities or Owner. It
is the responsibility of the Contractor to identify the potential for damage and take proper
preventative measures to prevent damage to maintained or unmaintained roads, drives, or
bridges. Cost of preventative measures shall be submitted to Owner, prior to commencement
of work and will be on a reimbursable basis. Contractor shall not block any main thoroughfares
in School property without prior approval from Owner. No lug type rigs, bulldozers, or other
tract type equipment may be used without prior approval from the Owner. If these rigs are
used, appropriate protection must be used to prevent damage to roadways.

Clean-Up: As part of the work included in this Contract, the Contractor shall completely
remove and satisfactorily dispose of all temporary buildings placed by the Contractor; shall



remove or grade, to the extent directed, all embankments or cofferdams made for construction
purposes; shall satisfactorily dispose of all rubbish resulting from the operations under this
Agreement; and

shall do all work necessary to restore the territory embraced within the site of its operations to
at least as good order and conditions at the beginning of the work under this contract.
Notwithstanding the foregoing, any work concerning Hazardous Substances shall be
performed only in accordance with the contract and all applicable laws.

Training and Operations Manuals: Contractor shall provide, either itself or through its
subcontractors or vendors, specific operations and maintenance training to Owner's personnel
for the Equipment and systems that Contractor provides. As to such Equipment and systems,
Contractor shall provide to Owner final operations manuals, record drawings, specifications,
priced spare parts lists and design sheets.




REFERENCES:

Please list at least five (5) school districts in Connecticut or New York of similar size to Greenwich
Public Schools where you or your company has performed these services.

1.
NAME AND ADDRESS

TELEPHONE # FAX # EMAIL

CONTACT PERSON AND TELEPHONE NUMBER

2.
NAME AND ADDRESS

TELEPHONE # FAX # EMAIL

CONTACT PERSON AND TELEPHONE NUMBER

3.
NAME AND ADDRESS

TELEPHONE # FAX # EMAIL

CONTACT PERSON AND TELEPHONE NUMBER

4.
NAME AND ADDRESS

TELEPHONE # FAX # EMAIL

CONTACT PERSON AND TELEPHONE NUMBER

5.
NAME AND ADDRESS

TELEPHONE # FAX # EMAIL

CONTACT PERSON AND TELEPHONE NUMBER



GREENWICH PUBLIC SCHOOLS
REQUEST FOR PROPOSAL #2499-25 DEADLINE: 2/27/25 AT 10:00 AM

Western Middle School — Select Roof Replacements and Related Items
REPLY SHEET (Page lof 2)

STATEMENT OF NON-COLLUSION

In submitting this bid/proposal, the undersigned declares that this is made without any
connection with any persons making another bid/proposal on the same contract; that the
bid/proposal is in all respects fair and without collusion, fraud, or mental reservation; and
that no elected or appointed official of the Town, or any person or entity in the employ of
the Town, is directly or indirectly interested in said bid/proposal or in the supplies or work
to which it relates, or in any portion of the profits thereof, except as permitted under the
Town of Greenwich Code of Ethics.

CODE OF ETHICS

In submitting this bid, the undersigned further declares and certifies that a) it has not,
and will not induce or attempt to induce any Town of Greenwich employee or officer to
violate the Town of Greenwich Code of Ethics in connection with its offer to provide
goods or services under, or otherwise in the performance of, such contract, and b) if an
elected or appointed official or any person in the employ of the Town has a direct or
indirect interest in Vendor or any supplier or Subcontractor expected to be involved with
the contract, such person or entity is in compliance with the safe harbor procedures
established by the Town of Greenwich Board of Ethics or has received an advisory from
the Town’s Board of Ethics with respect to such involvement.

The undersigned further understands that the above declarations are material
representations to the Town of Greenwich made as a condition to the acceptance of the
bid/proposal. If found to be false, the Town of Greenwich retains the right to reject said
bid/proposal and rescind any resulting contract and/or purchase order and notify the
undersigned accordingly, thereby declaring as void said bid/proposal and contract or
purchase order.

The Town of Greenwich Code of Ethics can be found at www.greenwichct.gov.
Relevant provisions of the Town’s Code of Ethics state:

Section 2. DEFINITIONS. (1) Indirect interest, without limiting its generality, shall mean
and include the interest of any subcontractor in any prime contract with the Town and
the interest of any person or his immediate family in any corporation, firm, or partnership
which has a direct or indirect interest in any transaction with the Town. (2) Substantial
financial interest shall mean any financial interest, direct or indirect, which is more than
nominal, and which is not common to the interest of other citizens of the Town. (3)
Town officer shall mean and include any official, employee, agent, consultant, or
member, elected or appointed, of any board, department, commission, committee,
legislative body, or other agency of the Town. (4) Transaction shall mean and include
the offer, sale, or furnishing of any real or personal property, material, supplies, or
services by any person, directly or indirectly, as Vendor, prime contractor, subcontractor,
or otherwise, for the use and benefit of the Town for a valuable consideration, excepting
the services of any person as a Town officer.


http://www.greenwichct.gov/

Section 3. GIFTS AND FAVORS. No Town officer or his immediate family shall accept
any valuable gift, thing, favor, loan, or promise that might influence the performance or
nonperformance of his official duties.

Section 4. IMPROPER INFLUENCE. No Town officer having a substantial financial
interest in any transaction with the Town or in any action to be taken by the Town shall
use his office to exert his influence or to vote on such transaction or action.

By signing below, the undersigned acknowledges reviewing and understanding the Non-
Collusion and Code of Ethics statements contained herein and confirms compliance with
the contents:

AUTHORIZED SIGNATURE:

PRINT NAME:

BIDDER’S COMPANY NAME:




GREENWICH PUBLIC SCHOOLS
REQUEST FOR PROPOSAL #2499-25 DEADLINE: 2/27/25 AT 10:00 AM

Western Middle School — Select roof Replacements and Related Items
REPLY SHEET (Page 2 of 2)
BIDDER INFORMATION:

BIDDER’S COMPANY NAME

ADDRESS

TELEPHONE #

E-MAIL ADDRESS

WEB SITE

AUTHORIZED SIGNATURE

PRINT NAME

TITLE

STATE OF CT TAXPAYER ID #

FEDERAL TAXPAYER ID #

INCORPORATED IN THE STATE OF Corporate Seal [ ]Yes [ INo

AWARD/CONTRACT SIGNATURE

The Bidder shall indicate below, the full name, title, and the complete mailing address of the authorized
person (i.e., officer of the company) who will sign the contract (if applicable) for this procurement:




CONSENT OF SURETY

The undersigned surety, being the surety company, which issued Bond No. for the

Town of Greenwich Contract No. hereby consents to release of final payment

and all retainages to the contractor — principal.

(Name of Surety)

By

Its
ACKNOWLEDGMENT
STATE OF
SS:

COUNTY OF

This is to certify that the above-named signatory who executed this instrument was either

known to me or satisfactorily proven to me to be the person whom he purports to be.

Notary Public



AFFIDAVIT FOR FINAL PAYMENT

The undersigned, being duly sworn, deposes and says:

That he is the (Title) of the contractor in

the project hereinafter referred to and is authorized to execute this affidavit on behalf of the

contractor;

In connection with Contract # for

(Project Title) it is represented that all

payrolls, bills for services, materials, supplies, equipment and other indebtedness have been
paid or otherwise satisfied and that there are no outstanding claims against the undersigned by
any sub-contractor or material supplier, or no outstanding claims or intent to file a claim against

the Town of Greenwich;

This Affidavit is made at the request of the Town of Greenwich for the purpose of inducing final

payment and knowing that it will rely upon the truth of the representation herein made.

Subscribed and sworn to
before me this  day

of

2025

Notary Public (Type or print name of person

authorized to sign)



FORM OF BID BOND
TOWN OF GREENWICH, CONNECTICUT

Date Bond Executed

BID BOND
Principal
Surety
Penal Sum of Bond (express in words and figures) Date of Bid

KNOW ALL MEN BY THESE PRESENTS, that we, the principal and surety above named, are held
and firmly bound unto the Town of Greenwich, Connecticut, in the penal sum of the amount stated
above, for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators, and successors, jointly and severally, firmly by these presents. THE
CONDITION OF THIS OBLIGATION IS SUCH, that whereas the prlnC|paI has submitted the
accompanying bid, dated as shown above for
(name of bid)

NOW THEREFORE, if the principal shall not withdraw said bid within the period specified therein after
the opening of the same, or if no period be specified, within sixty (60) days after said opening, and
shall within the period specified therefor, or if no period specified, within ten (10) days after the
prescribed forms are presented to him for signature, execute such further contractual documents, if
any, as may be required by the terms of the Bid as accepted, and give bonds with good and sufficient
surety or sureties as may be required, for the faithful performance and proper fulfillment of the resulting
contract, and for the protection of all persons supplying labor and materials in the prosecution of the
work provided for in such contract or in the event of the withdrawal of said bid within the period
specified, or the failure to enter into such contract and give such bonds within the time specified, if the
principal shall pay the Town of Greenwich, Connecticut, the difference between the amount specified
in said bid and the amount for which said Town may procure the required work, supplies, and services,
if the latter amount be in excess of the former, then the above obligation shall be void and of no effect,
otherwise to remain in full force and virtue.

IN WITNESS WHEREOF the above-bounden parties have executed this instrument under their
several seals on the date indicated above. The name and corporate seal (if applicable) of each
corporate party being hereto affixed:



Name of Partnership

(SEAL)

Business Address

Partner — (Hereunto Duly Authorized)

IN THE PRESENCE OF:
WITNESS INDIVIDUAL PRINCIPAL
1. AS TO (SEAL)
2. AS TO (SEAL)
3. AS TO (SEAL)
4. AS TO (SEAL)
KA AAKRAAAAAAAAA AR AAKAAAAA A A AR AR AAAKR A A AR A AAA AR A AR AAA AR AA AR AAA A hhhrhhhihhhihhhiiiiik
CORPORATE / LLC PRINCIPAL
WITNESS
BUSINESS ADDRESS AFFIX
CORPORATE
SEAL
BY- (HEREUNTO DULY AUTHORIZED)
TITLE
FEAEAKRAKXAAAKAAAKREAXAEAXAAAAAAAXR AKX AAAAAAXAAXAAAAAAARAAXAAAAAAAAAAAXhhAhkhhhhdhhhhihhhhiiiiiiiitkx
CORPORATE SURETY
WITNESS BUSINESS ADDRESS  AFFIX
CORPORATE
SEAL

BY — (HEREUNTO DULY AUTHORIZED)

TITLE



CERTIFICATE AS TO CORPORATE PRINCIPAL

l, , certify that I am the

of the corporation named as principal in the within bond;

that , Who signed said bond on behalf of the principal, was

then of the corporation; that I know his signature, and his signature

thereto is genuine; and that said bond was duly signed, sealed and attested for and in behalf of said

corporation by authority of its governing body.

(Corporate Seal)



PERFORMANCE, MAINTENANCE AND PAYMENT BOND

BOND NO. CONTRACT NO.

KNOW ALL MEN BY THESE PRESENTS. That we

, as Principal, and

a corporation organized under the laws of the State of and authorized to
do business in the State of Connecticut as Surety, are holden and firmly bound jointly and severally unto the TOWN OF
GREENWICH, CONNECTICUT, hereafter referred to as the Town, a territorial corporation located in the County of
Fairfield, in the penal sum of

Dollars ($ ),

to be paid to it or its certain attorney, successors or assigns, to which payment well and truly to be made, we the said
Obligors do
bind ourselves, and each of us, our heirs, executors, administrators, and successors firmly by these presents.

IN WITNESS WHEREOF we have hereunto set or caused to be set our respective hands, names and seals this
day of 20

THE CONDITION OF THIS OBLIGATION IS SUCH, That whereas the above named Principal has entered into a
certain written contract with the TOWN OF GREENWICH, CONNECTICUT, dated the day
of 20 , for construction of CONTRACT NO.

(Description of work here -
Usually the name of the bid) according to the plans and specifications prepared by the TOWN OF GREENWICH,
which contract is hereby referred to and made a part hereof as fully and to the same extent as if copied at length herein.

NOW, THEREFORE, if the said Principal shall well and faithfully perform said contract according to its provisions, and
fully indemnify and save harmless the Town from all cost and damages which the Town may suffer by reason of failure so
to do, and shall pay for all equipment, appurtenances, materials and labor furnished, used or employed in the execution of
said contract, and shall indemnify and save harmless the Town from all suits or claims of any nature or description against
the Town by reason of any injuries or damages sustained by any person or persons on account of any act or omission of
said Principal, his servants or agents, or his subcontractors in the construction of the work or in guarding the work, or on
account of the use of faulty or improper materials, or by reason of claims under the Workmen's Compensation Laws or
other laws by any employee of the Principal or his subcontractors, or by reason of the use of any patented material,
machinery, device, equipment, process, method of construction or design in any way involved in the work, and shall
indemnify the Town against such defective workmanship, material and equipment as may be discovered within one (1)
year after completion and final acceptance of the work, and shall make good in such defective workmanship and material
as may be discovered within said period of one year, then this obligation shall be void, otherwise to remain in full force
and effect.

The Surety hereby stipulates and agrees that any modifications, omissions or additions in or to the terms of the aforesaid
contract, or in or to the plans or specifications therefor, or any extension of time, shall in no wise affect the obligation of
the Surety under this bond, the Surety hereby waiving any and all right to any notice of any such modifications,
omissions, changes, additions or extensions.

CONTRACTOR

BY

SURETY

BY




INSURANCE PROCEDURE

PLEASE NOTE:

THIS PAGE MUST BE RETURNED WITH YOUR BID/PROPOSAL. FAILURE TO DO SO
MAY RESULT IN YOUR BID/PROPOSAL BEING REJECTED.

Please take the insurance requirements of the Contract, on the following pages, to your agent/broker
immediately upon receipt of the bid documents to determine your existing coverage and any costs for
new or additional coverage required for the work noted in this Request for Bid/Proposal. Any
bids/proposals with deficient insurance requirements will be rejected.

STATEMENT OF VENDOR:
| have read the insurance requirements for this work and have taken the documentation to my insurance

agent/broker. The bid/proposal cost reflects any additional costs relating to insurance requirements for
this work.

Signature Date

Contractor



Insurance Requirement Sheet

Insurance Requirements: Before starting and until final completion and acceptance of the work called for in the Contract and
expiration of the guarantee period provided for in the Contract, the Contractor and its subcontractors, if any, shall procure and
maintain insurance of the types and amounts checked in paragraphs A through F below for all Contract operations.

X A General Liability, with minimum coverages for combined bodily injury and property damage liability of
$2,000,000 general aggregate, $1,000,000 per occurrence including:

X Commercial General Liability.
X 2 Town as additional insured.
] Owners and Contractors Protective Liability
(separate policy in the name of the Town).
X B. Comprehensive Automobile Liability, with minimum coverages of $1,000,000 combined single limit for

bodily injury and property damage, including, where applicable, coverage for any vehicle, all owned
vehicles, scheduled vehicles, hired vehicles, non-owned vehicles and garage liability.

X C. Excess Liability, with minimum coverage of $5,000,000 in umbrella form, or such other form as approved by
Town Department Head and Risk Management Director.

X D. Workers' Compensation and Employer's Liability, with minimum coverages as provided by Connecticut
State Statutes.
] E. Professional Liability (for design and other professionals for Errors and Omissions), with minimum

coverage of $1,000,000. If the policy is on a claims-made basis, coverage shall be continually renewed or
extended for three (3) years after work is completed under the Contract.

] F. Other (Builder's Risk, etc.):

X G. CERTIFICATE HOLDER: TOWN OF GREENWICH
AND THE GREENWICH BOARD OF EDUCATION. (Also fill in on ACORD Certificate of Insurance)
101 Field Point Road, Greenwich, CT 06830.

The Acord certificate of insurance form must be executed by your insurance agent/broker and returned to this office. The most
current Acord form should be used for insurance documentation purposes. Company name and address must conform on all
documents including insurance documentation. It is required that the agent/broker note the individual insurance companies providing
coverage, rather than the insurance group, on the Acord form. The Contract number (provided to the awarded Contractor), project
name and a brief description must be inserted in the “Description of Operations” field. It must be confirmed on the Acord
Form that the Town of Greenwich and Greenwich Public School are endorsed as an additional insured by
having the appropriate box checked off and stating such in the “Description of Operations” field. A letter
from the awarded vendor’s agent/broker certifying that the Town of Greenwich, Greenwich Public
School and Fuller and D’Angelo P.C. are endorsed onto the general liability policy as an additional
insured is also mandatory This letter must follow exactly the format provided by the Purchasing Department and must
be signed and dated the same or after the date on the Acord Certificate of Insurance. If the insurance coverage required is
provided on more than one Acord certificate of insurance, then additional agent/broker letters are also required. Contract
development will begin upon receipt of complete, correct insurance documentation.

The Contractor shall be responsible for maintaining the above insurance coverages in force to secure all of the Contractor's
obligations under the Contract with an insurance company or companies with an AM Best Rating of A:VII or better, licensed to write
such insurance in Connecticut and acceptable to the Risk Manager, Town of Greenwich. For excess liability only, non-admitted
insurers are acceptable, provided they are permitted to do business through Connecticut excess line brokers per listing on the current
list of Licensed Insurance Companies, Approved Reinsurers, Surplus Lines Insurers and Risk Retention Groups issued by the State
of Connecticut Insurance Department.



(Date)

(SAMPLE ENDORSEMENT LETTER)

AGENT/BROKER
(LETTERHEAD)

Eugene H. Watts, Senior Buyer

Purchasing Department

Town of Greenwich/Board of Education

290 Greenwich Avenue — Havemeyer Building
Greenwich, CT 06830

Re: Town of Greenwich and The Greenwich Board of Education Contract #

Dear Mr. Watts:

The undersigned hereby certifies as follows:

()

)

©)

(4)

()

Sincerely,

I am a duly licensed insurance agent under the laws of the State of Connecticut] and an
authorized representative of all companies affording coverage under the Acord form submitted
herewith;

The Town of Greenwich ,The Greenwich Board of Education and Fuller and D’Angelo P.C. has
been endorsed as additional insured under the general liability policy no. [insert policy
number], issued by [insert company affording coverage] to [name of insured];

The general liability policy referenced in paragraph (2) above meets or exceeds the coverage in
Commercial General Liability 1SO form CG 00 01 10 01, including contractual liability;

The policies listed in the Acord form submitted to the Town of Greenwich in connection with the
above-referenced contract have been issued to the insured in the amounts stated and for the
periods indicated in the Acord form; and

The Town of Greenwich shall be given thirty (30) days prior written notice of cancellation, lapse
or restrictive amendment (except ten days’ notice of nonpayment) of the policies listed in the
Acord form.

Authorized Representative for all companies listed in the Acord form
(Acord & Endorsement Letter must be signed by the same individual)



ACORD CERTIFICATE OF LIABILITY INSURANCE

PRODUCER THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND

POLICIES BELOW.

CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER, THIS CERTIFICATE
DOES NOT AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE

INSUREERS AFFORDING COVERAGE

INSURER A:

INSURER B:

INSURER C:

INSURER D:

INSURER E:

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED, NOTWITHSTANDING ANY
REQUIREMENT, TERM OF CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE
INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE

BEEN REDUCED BY PAID CLAIMS.

INS POLICY EFFECTIVE POLICY EXPIRATION

R TYPE OF INSURANCE POLICY NUMBER DATE(MM/DD/YY) DATE(MM/IDD/YY) LIMITS
GENERAL LIABILITY EACH OCCURRENCE §1 /000,00
COMMERCIAL GENERAL LIABILITY FIRE DAMAGE (Any one fire)
[ CLAIMS MADE X OCCUR MED EXP (Any one person)
O PERSONAL & ADV INJURY
= GENERAL AGGRREGATE | $2,000,00
GENERAL AGGREGATE LIMIT APPLIES PER: PRODUCTS-COMP/OP AGG
O poLicy COPROJECT I LOC
AUTOMOBILE LIABILITY COMBINED SINGLE LIMIT | $1,000,00
I ANY AUTO (Ea accident)
ALL OWNED AUTOS BODILY INJURY
ANY PROPRIETOR/PARTNER/EXECUTIVE SCHEDULED (Per person)
AlITNRQ
HIRED AUTOS BODILY INJURY
NON-OWNED AUTOS (Per accident)
O PROPERTY DAMAGE
O (Per accident)
GARAGE LIABILITY AUTO ONLY-EA ACCIDENT
O ANY AUTO OTHER THAN EAACC
0 AUTO ONLY: AGG
EXCESS LIABILITY EACH OCCURRENCE $5,000,00
OoccurR [ CLAIMS MADE AGGREGATE $5,000,00
O DEDUCTIBLE
CJ RETENTION  §
PER OTHE
WORKERS COMPENSATION AND X [ER ‘ ‘ )

EMPLOYERS’ LIABILITY

ANY PROPRIETOR/PARTNER/EXECUTIVE YN
OFFICER/MEMBER EXCLUDED? O
(Mandatory in NH)

If yes, describe under DESCRIPTION OF OPERATION

E.L. EACH ACCIDENT

E.L. DISEASE-EA EMPLOYEE

E.L. DISEASE — POLICY LIMIT

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS The Town of Greenwich, The Greenwich

Board of Education and Fuller and D’Angelo P.C. are named as additional insured for Contract #

It is agreed by both parties to

Contract # that the Contractors insurance will be primary and non-contributory

CERTIFICATE HOLDER I X I ADDITIONAL INSURED; INSURER LETTER: __ CANCELLATION

/ - - SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
Town of Greenwich and Greenwich THE EXPIRATION DATE THEREOF, THE ISSUING COMPANY WILL ENDEAVOR TO
Board of Education MAIL 30 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO
101 Field Point Road THE LEFT, BUT FAILURE TO DO SO SHALL IMPOSE NO OBLIGATION OR LIABILITY
Greenwich, CT 06830 OF ANY KIND UPON THE INSURER, ITS AGENTS OF REPRESENTATIONS

AUTHORIZED REPRESETNATIVE




A. M. BEST KEY RATING GUIDE FORM

The is licensed in

The State of Connecticut as per listing in the 2023 edition of the

A.M. Best Key Rating Guide for Property and Casualty, page

Number

Their rating is




COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES
CONTRACT COMPLIANCE REGULATIONS
NOTIFICATION TO BIDDERS

AFFIRMATIVE ACTION COMPLIANCE AFFIDAVIT

The contract to be awarded is subject to contract compliance requirements mandated by Sections 4a-60 and 4a-
60a of the Connecticut General Statutes; and, when the awarding agency is the State, Sections 46a-71(d) and 46a-
81i(d) of the Connecticut General Statutes. There are Contract Compliance Regulations codified at Section 46a-
68j-21 through 43 of the Regulations of Connecticut State Agencies, which establish a procedure for awarding all
contracts covered by Sections 4a-60 and 46a-71(d) of the Connecticut General Statutes.

According to Section 46a-68j-30(9) of the Contract Compliance Regulations, every agency awarding a contract
subject to the contract compliance requirements has an obligation to "aggressively solicit the participation of
legitimate minority business enterprises as bidders, contractors, subcontractors and suppliers of materials."
"Minority business enterprise” is defined in Section 4a-60 of the Connecticut General Statutes as a business
wherein fifty-one percent or more of the capital stock, or assets belong to a person or persons: "(1) Who are
active in the daily affairs of the enterprise; (2) who have the power to direct the management and policies of the
enterprise; and (3) who are members of a minority, as such term is defined in subsection (a) of Section 32-9n."
"Minority" groups are defined in Section 32-9n of the Connecticut General Statutes as "(1) Black Americans . . .
(2) Hispanic Americans . . . (3) persons who have origins in the Iberian Peninsula . . . (4) Women . . . (5) Asian
Pacific Americans and Pacific Islanders; (6) American Indians . . ." An individual with a disability is also a
minority business enterprise as provided by Section 4a-60g of the Connecticut General Statutes. The above
definitions apply to the contract compliance requirements by virtue of Section 46a-68j-21(11) of the Contract
Compliance Regulations.

The awarding agency will consider the following factors when reviewing the bidder's qualifications under the
contract compliance requirements:

@ the bidder's success in implementing an affirmative action plan;

(b) the bidder's success in developing an apprenticeship program complying with Sections 46a-68-1 to 46a-
68-17 of the Administrative Regulations of Connecticut State Agencies, inclusive;

(© the bidder's promise to develop and implement a successful affirmative action plan;

(d) the bidder's submission of employment statistics contained in the “Employment Information Form”,
indicating that the composition of its workforce is at or near parity when compared to the racial and
sexual composition of the workforce in the relevant labor market area; and

(e the bidder's promise to set aside a portion of the contract for legitimate minority business enterprises.
See Section 46a-68j-30(10)(E) of the Contract Compliance Regulations.

*INSTRUCTIONS: Bidder must sign acknowledgement below and return acknowledgement to Awarding
Agency along with bid proposal.

The undersigned acknowledges receiving and reading a copy of the "Notification to Bidders” form.

Signature Date

On behalf of:




THE FOLLOWING PAGES ARE A SAMPLE COPY OF THE TOWN OF
GREENWICH CONTRACT FOR YOUR REVIEW. YOU MUST BE ABLE TO SIGN
THIS CONTRACT AND MEET THE NECESSARY INSURANCE AS REQUIRED BY
THE TOWN OF GREENWICH IN ORDER FOR YOUR PROPOSAL TO BE

CONSIDERED.



State of Connecticut

Totun of Greentwich
Contract
Town Department: Greenwich Public Schools Contract No.
Division:
Account Name:

Name and
Address Account Code:
Of Total Amount
Contractor of Contract:
This Agreement made this day of 2024 between Town of Greenwich hereafter called the Town and

hereafter called the Contractor.

Witnessed as follows:

1. The contractor agrees to furnish materials and perform services as shown in specifications and contract documents hereto attached and made a part hereof,
and consisting of numbered pages from 1 to

2. The Town agrees to pay the price designated for such materials and services upon certification by the proper agent of the Town.

3. This contract shall not be valid until approved by the Town Counsel and countersigned by the Town Comptroller.

TOWN OF GREENWICH

By

Its Chief Operating Officer

CONTRACTOR

By,

Its

Approved as to legal sufficiency

Date

Assistant Town Counsel

| hereby certify that the estimated amount of this contract does not exceed the unencumbered balances of amounts duly appropriated and against which this contract is
chargeable as indicated hereon.

Date

Comptroller



AGREEMENT
CONTRACT NO.

THIS AGREEMENT, executed this _ day of _ in the year Two Thousand
Twenty Four (herein referred to as the "AGREEMENT"), by and between the Town of
Greenwich, Connecticut, acting through Greenwich Public Schools hereunto duly
authorized, "OWNER" and ,  whose principal office is located at

, acting herein by its, , duly authorized,
"CONTRACTOR".

WITNESSETH, that the parties to these presents, each in consideration of the under-
taking, promises and agreements on the part of the other herein contained, have
undertaken, promised and agreed to do hereby undertake, promise and agree, the
Owner for itself, its successors and assigns, and the Contractor for himself and his heirs,
executors, administrators, successors and assigns, as follows:

1. DEFINITIONS:

Wherever the words hereinafter defined or pronouns used in their stead occur in
the Contract Documents, they shall have the following meaning:

The word "Owner" shall mean the Town of Greenwich and shall include its authorized
representative.

The word "Contractor" shall mean the person or organization identified as such in this
Agreement and shall include his authorized representative.

The words "Contracting Officer or Agency" shall mean that official of the Town which
awards the contract, executes the Agreement and is the Owner's authorized representa-
tive.

The Information for Bidders, the Contractor's Bid as accepted by the Owner, the Contract
Conditions and Specifications and the General, Technical and Materials Specifications,
the Drawings, and all addenda and amendments to any of the foregoing, collectively
constitute the Contract Documents, and are sometimes herein referred to as the
"Contract".

2. DESCRIPTION OF WORK:

This project consists of
per Bid No. and exhibits B and C. All work must be completed by
This date may be extended by contract supplement form if a potential change order
is required due to unforeseen circumstances, related errors and omissions in bid
specifications. Such extensions may be limited to one year.




3. PAYMENT:

The Contractor shall be paid on a monthly basis after presentation of vouchers,
and subject to acceptance and approval by the Town of Greenwich and by Dan Watson,
Director of Facilities.

Such payments will be made by the Town of Greenwich monthly for all services
actually rendered, and the acceptance by the Contractor of any such monthly payment
shall be a release to the Town of all claims and all liability to the Contractor in connection
with the contract, arising during the period for which payment is made. No payment,
however, shall operate to release the Contractor or its sureties or insurers from any
obligation under the Contract to be entered into or the Performance Bond or any
insurance policies issued in connection with said contract.

4. PERFORMANCE MAINTENANCE AND PAYMENT BOND:

The Contractor shall, simultaneously with the signing of the Contract, furnish the
Town the executed Performance, Maintenance and Payment Bond of a surety company
authorized to do business in the State of Connecticut, and acceptable to the Town, in the
sum of the full amount of the Contract obligation in the form provided by the Town. See
Exhibit B.

THE ABOVE IS ONLY REQUIRED FOR CONTRACTS EXCEEDING $100,000.00.

5. GUARANTEE:

The Contractor guarantees that the Work and services to be performed, furnished,
used or installed in the construction of the same, shall be free from defects and flaws,
and shall be performed and furnished in strict accordance with the Drawings, if any,
Specifications, and other Contract Documents, that the strength of all parts of all
manufactured equipment shall be adequate and as specified and that the performance
test requirements of the Contract shall be fulfilled. This guarantee shall be for a period of
one year from and after the date of completion and acceptance of the Work as stated in
the final estimate. The Contractor shall repair, correct or replace as required, promptly
and without charge, all work, equipment and material, or parts thereof, which fail to meet
the above guarantee or which in any way fail to comply with or fail to be in strict
accordance with the terms and provisions and requirements of the Contract during such
one-year period, and also shall repair, correct, or replace all damage to the Work
resulting from such failure.

6. DEFECTIVE WORK:

The inspection of the Work shall not relieve the Contractor of any of his obligations
to perform and complete the Work as required by the Contract. Defective work shall be
corrected and unsuitable materials, equipment apparatus and other items shall be
replaced by the Contractor, notwithstanding that such work, materials, equipment,
apparatus and other items may have been previously overlooked or accepted or



estimated for payment. If the work or any part thereof shall be found defective at any time
before the final acceptance of the work, the Contractor shall forthwith make good such
defect in a manner satisfactory to the Town; if any material, equipment, apparatus or
other items brought upon the site for use or incorporation in the work, or selected for the
same, is condemned by the Town as unsuitable or not in conformity with the
Specifications or any of the other Contract Documents, the Contractor shall forthwith
remove such materials, equipment, apparatus and other items from the site of the Work
and shall at his own cost and expense make good and replace the same and any
material furnished by the Town which shall be damaged or rendered defective by the
handling or improper installation by the Contractor, his agents, servants, employees or
subcontractors.

7. COMPLIANCE WITH LAWS:

The Contractor shall keep himself fully informed of all existing and future federal,
state and local laws, ordinances, rules and regulations affecting those engaged or
employed on the work, the materials and equipment used in the work or the conduct of
the work, and of all orders, decrees and other requirements of bodies or tribunals having
any jurisdiction or authority over the same. If any discrepancy or inconsistency is
discovered in the Drawings, if any, Specifications or other Contract Documents in relation
to any such law, ordinance, rule, regulation, order, decree or other requirement, the
Contractor shall forthwith report the same to the Town in writing. The Contractor shall at
all times observe and comply with, and cause all his agents, servants, employees and
subcontractors to observe and comply with all such existing and future laws, ordinances,
rules, regulations, orders, decrees and other requirements, and he shall protect,
indemnify and save harmless the Town, its officers, agents, servants and employees
from and against any and all claims, demands, suits proceedings, liabilities, judgments,
penalties, losses, damages costs and expenses, including attorneys' fees, arising from or
based upon any violation or claimed violation of any such law, ordinance, rule, regulation,
order, decree or other requirement, whether committed by the Contractor or any of his
agents, servants, employees or subcontractors.

8. INDEMNITY:

The Contractor shall indemnify and save harmless the Town and its officers,
agents, servants and employees, from and against any and all claims, demands, suits,
proceedings, liabilities, judgments, awards, losses, damages, costs and expenses,
including attorneys' fees, on account of bodily injury, sickness, disease or death
sustained by any person or persons or injury or damage to or destruction of any property,
directly or indirectly arising out of, relating to or in connection with the Work, whether or
not due or claimed to be due in whole or in part to the active, passive or concurrent
negligence or fault of the Contractor, his officers, agents, servants or employees, any of
his subcontractors, the Town any of his respective officers, agents, servants or
employees and/or any other person or persons, and whether or not such claims,
demands, suits or proceedings are just, unjust, groundless, false or fraudulent; and the
Contractor shall and does hereby assume and agrees to pay for the defense of all such
claims, demands, suits and proceedings; and provided that the Contractor shall not be
required to indemnify the Town, its officers, agents, servants or employees against any



such damages occasioned solely by acts or omissions of the Town other than
supervisory acts or omissions of the Town in connection with the Work.

INDEMNITY AGAINST SUBCONTRACTORS' CLAIMS:

If any other contractor or any subcontractor of any such other contractor shall
suffer or claim to have suffered loss, damage or delay by reason of the acts or omissions
of the Contractor or of any of his subcontractors, the Contractor agrees to assume the
defense against any such claim and to reimburse such other contractor or subcontractor
for such loss or damage. The Contractor agrees to and does hereby indemnify and save
harmless the Town from and against any and all claims by such other contractors or
subcontractors, alleging such loss, damage or delay and from and against any and all
claims, demands, suits, proceedings, liabilities, judgments, awards, losses, damages,
costs and expenses including attorneys' fees, arising out of, relating to or resulting from
such claims.

9. PATENTS:

The Contractor shall indemnify and save harmless the Town and all persons
acting for or on behalf of the Town from all claims and liability of any nature or kind, and
all damages, costs and expenses, including attorneys' fees, arising from or occasioned
by an infringement or alleged infringement of any patents or patent rights on any
invention, process, materials, equipment, article, or apparatus, or any part hereof,
furnished and installed by the Contractor, or arising from or occasioned by the use or
manufacture thereof, including their use by the Town.

10. CHANGES:

The Town, through its designated Agent, may make changes in the Work and in
the Drawings, if any, and Specifications therefore by making alterations therein,
additions, thereto or omissions there from. All work resulting from such changes shall be
performed and furnished under and pursuant to the terms and conditions of the Contract.
If such changes result in an increase or decrease in the Work to be done hereunder, or
increase or decrease the quantities thereof, adjustment in compensation shall be made
therefore. For eliminated or decreased work the Contractor shall allow the Town a
reasonable credit as determined by the Parties. Except in an emergency endangering life
or property, no change shall be made unless in pursuance of a written order from the
Town authorizing the change, and no claim for additional compensation shall be valid
unless the change is so ordered.

The Contractor agrees that he shall neither have nor assert any claim for or be
entitled to any additional compensation for damages or for loss of anticipated profits on
work that is eliminated.



11. CLAIMS FOR DAMAGES:

If the Contractor makes claim for any damages alleged to have been sustained by
breach of contract or otherwise, he shall, within ten (10) days after occurrence of the
alleged breach or within ten (10) days after such damages are alleged to have been
sustained whichever date is the earlier, file with the Contracting Officer a written, itemized
statement of the details of the alleged breach and the details and amount of the alleged
damages. The Contractor agrees that unless such

statement is made and filed as so required, his claim for damages shall be deemed
waived, invalid and unenforceable, and that he shall not be entitled to any compensation
for any such alleged damages. Within ten (10) days after the timely filing of such
statement, the Contracting Officer shall file with the appropriate department of the Town,
one copy of the statement, and shall file with the Town and the Contractor his
determination thereon. The Contractor shall not be entitled to claim any additional
compensation for damages by reason of any direction, instruction, determination or
decision of the Town or its agents, nor shall any such claims be considered, unless the
Contractor shall have complied in all respects with the provisions of this paragraph.

12. ABANDONMENT OF THE WORK OR OTHER DEFAULT:

If the Work shall be abandoned, or any part thereof shall be sublet without
previous written consent of the Town, or the Contract or any moneys payable hereunder
shall be assigned otherwise than as herein specified, or if at any time the Contracting
Officer shall be of the opinion, and shall so certify in writing, that the conditions herein
specified as to rate of progress are not being complied with, or that the Work or any part
thereof is being unnecessarily or unreasonably delayed, or that the Contractor has
violated or is in default under any of the provisions of the Contract, or if the Contractor
becomes bankrupt or insolvent or goes or is put into liquidation or dissolution, either
voluntarily or involuntarily, or petitions for an arrangement or reorganization under the
Bankruptcy Act, or makes a general assignment for the benefit of creditors or otherwise
acknowledges insolvency, the happening of any of which shall be and constitute a default
under the Contract, the Town may notify the Contractor in writing, with a copy of such
notice mailed to the surety, to discontinue all Work or any part thereof; thereupon the
Contractor shall discontinue such Work or such part thereof as the Town may designate;
and the Town may, upon giving such notice, by Contract or otherwise as it may
determine, complete the Work or such part thereof and charge the entire cost and
expense of so completing the work. The Town shall be entitled to reimbursement from
the Contractor and the Contractor agrees to pay to the Town any losses, damages, costs
and expenses, including attorneys' fees, sustained or incurred by the Town by reason of
any of the foregoing causes. For the purpose of such completion the Town may for itself
or for any Contractors employed by the Town take possession of and use or cause to be
used any and all materials, equipment, plant, machinery, appliances, tools, supplies and
such other items of every description that may be found or located at the site of the Work.

All costs, expenses, losses, damages, attorneys' fees, and any and all other
charges incurred by the Town under this subsection shall be charged against the



Contractor and deducted and/or paid by the Town out of any moneys due and payable or
to become due or payable under the Contract to the Contractor; in computing the
amounts chargeable to the Contractor, the Town shall not be held to a basis of the lowest
prices for which the completion of the Work or any part thereof might have been
accomplished, but all sums actually paid or obligated therefore to effect its prompt
completion shall be charged to and against the account of the Contractor. In case the
costs, expenses, losses, damages, attorneys' fees and other charges together with all
payments theretofore made to or for the account of the Contractor are less than the sum
which would have been payable under the Contract if the Work had been properly
performed and completed by the Contractor, the Contractor shall be entitled to receive
the difference, and, and in case such costs, expenses, losses, damages, attorneys' fees
and other charges, together with all payments theretofore made to or for the account of
the Contractor, shall exceed the said sum, the Contractor shall pay the amount of the
excess to the Town.

13. LIENS:

If at any time any notices of lien or other legal process are filed for labor performed
or materials or equipment manufactured, furnished, or delivered to or for the Work, the
Contractor shall, at its own cost and expense, promptly discharge, remove or otherwise
dispose of the same, and until such discharge, removal or disposition, the Town shall
have the right to retain from any moneys payable hereunder an amount which, in its sole
judgment, it deems necessary to satisfy such liens and pay the costs and expenses,
including attorneys' fees, of defending any actions brought to enforce the same, or
incurred in connection therewith or by reason thereof.

14. CLAIMS:

If at any time there be any evidence of any claims for which the Contractor is or
may be liable or responsible hereunder, the Contractor shall promptly settle or otherwise
dispose of the same, and until such claims are settled or disposed of, the Town may
retain from any moneys which would otherwise be payable hereunder so much thereof
as, in its sole judgment, it may deem necessary to settle or otherwise dispose of such
claims and to pay the costs and expenses, including attorneys' fees, of defending any
actions brought to enforce such claims or incurred in connection therewith or by reason
thereof.

15. LIABILITY OF TOWN:

No person, firm or corporation, other than the Contractor, who signed this Contract
as such, shall have any interest herein or rights hereunder. No claim shall be made or be
valid either against the Town or any agent of the Town and neither the Town nor any
agent of the Town shall be liable for or be held to pay any money, except as herein
provided. The acceptance by the Contractor of the payment as fixed in the final estimate
shall operate as and shall be a full and complete release of the Town and of every agent
of the Town of and from any and all claims, demands, damages and liabilities of, by or to
the Contractor for anything done or furnished for or arising out of or relating to or by
reason of the Work or for or on account of any act or neglect of the Town or of any agent



of the Town or of any other person, arising out of, relating to or by reason of the Work,
except the claim against the Town for the unpaid balance, if any there be, of the amounts
retained as herein provided.

16. PROVISIONS REQUIRED BY LAW DEEMED INSERTED:

Each and every provision of law and clause required by law to be inserted in the
Contract shall be deemed to be inserted herein, and the Contract shall be read and
enforced as though they were included herein. If through mistake or otherwise any such
provision is not inserted, or is not correctly inserted, then upon the application of either
party, the Contract shall forthwith be physically amended to make such insertion.

17. PERMITS:

The Contractor shall, at his own expense, take out and maintain all necessary
permits from the State, Town, or other public authorities; shall give all notices required by
law; and shall post all bonds and pay all fees and charges incident to the due and lawful
prosecution of the Work.

18. NOT TO SUBLET OR ASSIGN:

The Contractor shall constantly give his personal attention to the faithful
prosecution of the Work, shall keep the same under his personal control, shall not assign
the Contract or sublet the Work or any part thereof without the previous written consent of
the Town, and shall not assign any of the moneys payable under the Contract, or his
claim thereto, unless by and with the like written consent of the Town and the surety on
the Contract Bonds. Any assignment or subletting in violation hereof shall be void and
unenforceable.

19. EMPLOY COMPETENT PEOPLE:

The Contractor shall employ only competent people on the Work and shall not
employ people or means which may cause strikes, work stoppages and/or disturbances
by workmen employed by the Contractor, any subcontractor, the Town, the Contracting
Officer or any other contractor. Whenever the Contracting Officer notifies the Contractor
in writing that in his opinion any person on the Work is incompetent, unfaithful, disorderly,
or otherwise unsatisfactory or not employed in accordance with the provisions of the
Contract, such person shall be discharged from the Work and shall not again be
employed on it, except with the written consent of the Contracting Officer.

20. EMPLOY SUFFICIENT LABOR AND EQUIPMENT:

If in the sole judgment of the Contracting Officer the Contractor is not employing
sufficient labor, plant, equipment or other means to complete the Work within the time
specified, the Contracting Officer may, after giving written notice, require the Contractor
to employ such additional labor, plant, equipment and other means as the Contracting



Officer deems necessary to enable the Work to progress properly.

21. INTOXICATING LIQUORS:

The Contractor shall not sell and shall neither permit nor suffer the introduction or
use of intoxicating liquors upon or about the Work.

22. ACCESS TO WORK:

The Town, the Contracting Officer, and their officers, agents, servants and
employees may at any and all times and for any and all purposes, enter upon the Work
and the site thereof and the premises used by the Contractor, and the Contractor shall at
all times provide safe and proper facilities therefore.

23. EXAMINATION OF WORK:

The Contracting Officer shall be furnished by the Contractor with every reason
able facility for examining and inspecting the Work and for ascertaining that the Work is
being performed in accordance with the requirements and intent of the Contract, even to
the extent of requiring the uncovering or taking down portions of finished work by the
Contractor.

24, EXTRA WORK:

The Contractor shall perform any extra work (work in connection with the Contract
but not provided for herein) when and as ordered in writing by the Contracting Officer, at
the unit prices stipulated in the Contract for such work or, if none are so stipulated, either
(a) at the price agreed upon before such work is commenced and named in the written
order for such work, or (b) if the Contracting Officer so elects, for the reasonable cost of
such work, as determined by the Contractor and approved by the Contracting Officer,
plus a percentage of such cost, as may be agreed upon by Contract and Contracting
Officer.

25. CHANGES NOT TO AFFECT BONDS:

It is distinctly agreed and understood that any changes made in the work or the
Drawings or Specifications therefore (whether such changes increase or decrease the
amount thereof or the time required for its performance) or any changes in the manner or
time of payments made by the Town to the Contractor, or any other modifications of the
Contract, shall in no way annul, release, diminish or affect the liability of the surety on the
Contract Bonds given by the Contractor, it being the intent hereof that notwithstanding
such changes the liability of the surety on said bonds continue and remain in full force
and effect.

26. PRICES FOR WORK:




The Town shall pay and the Contractor shall receive the prices stipulated in the
Bid made a part hereof as full compensation for everything performed and furnished and
for all risks and obligations undertaken by the Contractor under and as required by the
Contract.

27. MONEYS MAY BE RETAINED:

The Town may at any time retain from any moneys which would otherwise be
payable hereunder so much thereof as the Town may deem necessary to complete
the Work hereunder and to reimburse it for all costs, expenses, losses, damage and
damages chargeable to the Contractor hereunder.

28. USE OR PARTIAL PAYMENT NOT ACCEPTANCE:

It is agreed that this is an entire contract for one whole and complete Work or
result and that neither the Town’s entrance upon or use of the Work or any part thereof
nor any partial payments by the Town shall constitute an acceptance of the Work or
any part thereof before its entire completion and final acceptance.

29. NON-CONNECTICUT CONTRACTORS:

Pursuant to Connecticut General Statutes 812-430(7), as amended by Connecticut
Public Act #11-61, Section 66, a nonresident contractor shall comply with the State of
Connecticut’s bonding requirements.

30. PAYMENT TO SUBCONTRACTORS:

As required by Section 49-41a of the Connecticut General Statutes, within thirty
days after payment to the Contractor by the Town for work under this Contract, he shall
pay any amounts due any subcontractor, whether for labor performed or materials
furnished when such labor or materials has been included in a requisition submitted by
such Contractor and paid by the Town.

31. INSURANCE:
Insurance coverage required as noted in "Exhibit A" attached.

32. PREVAILING WAGE RATES; CONSTRUCTION SAFETY AND HEALTH
COURSE:

Except as noted below, the Contractor shall comply with the current provisions of

Section 31-53 of the General Statutes of the State of Connecticut, a part of which is
quoted as follows:

"The wages paid on an hourly basis to any person performing the work of any
mechanic, laborer or worker on the work herein contracted to be done and the amount of



payment or contribution paid or payable on behalf of each such person to any employee
or welfare fund, as defined in subsection (h) of section 31-53 of the General Statutes,
shall be at a rate equal to the rate customary or prevailing for the same work in the same
trade or occupation in the town in which such public works project is being constructed.
Any contractor who is not obligated by agreement to make payment or contribution on
behalf of such persons to any such employee welfare fund shall pay to each mechanic,
laborer or worker as part of such person’s wages the amount of payment or contribution
for such person’s classification on each pay day."

All Contractors and subcontractors shall submit certified weekly payrolls, on forms
furnished by the Town, for all contracts meeting the aforementioned monetary limits. The
certified payrolls shall be submitted with the Contractor's monthly certificate for payment.

Section 31-55a of the General Statutes of the State of Connecticut provides that
the prevailing wage rates applicable to any awarded contract or subcontract are subject
to annual adjustments each July 15t for the duration of the project.

Each Contractor that is awarded a contract shall pay the annual adjusted
prevailing wage rate that is in effect each July 1%, as posted by the Department of Labor.
It is the Contractor’s responsibility to obtain the annual adjusted prevailing wage rate
increases directly from the Department of Labor's web site. The annual adjustments will
be posted on the Departments of Labor web page: www.ctdol.state.ct.us. For those
without Internet access, contact the division listed below.

The Contractor shall also furnish proof with the weekly certified payroll for the first
week each employee begins work that any person performing the work of a mechanic,
laborer or worker has completed a course of at least ten (10) hours in duration in
construction safety and health approved by the federal Occupational Safety and Health
Administration in accordance with Connecticut General Statutes Section 31-53b and
regulations adopted by the State of Connecticut Labor Commissioner.

The provisions of this section (32) shall not apply where the total cost of all work to
be performed by all Contractors and subcontractors in connection with new construction
of any public works project is less than four hundred thousand dollars ($400,000) or
where the total cost of all work to be performed by all contractors and subcontractors in
connection with any remodeling, refinishing, refurbishing, rehabilitation, alteration or
repair of any public works project is less than one hundred thousand dollars ($100,000).

Questions can be directed to the Contract Compliance Unit, Wage and Workplace
Standards Division, Connecticut Department of Labor, 200 Folly Brook Blvd.,
Wethersfield, CT 06109 at 860-263-6790.



33. GOVERNING LAW:

The laws of the State of Connecticut shall govern this Contract and any and all
litigation related to this Contract. In the event of litigation related to this Contract, the
exclusive forum shall be the State of Connecticut and the exclusive venue for such
litigation shall be the Judicial District for Stamford/Norwalk at Stamford.

34. The Contractor is required to perform and submit to Greenwich Public
Schools, Employee Background Checks as imposed by Section 2 of Public Act
16-67, which amended Conn. Gen. Stat. 10-222c.

IN WITNESS, WHEREOF, the parties of the AGREEMENT have hereunto set their hand
and seals the day first above written.

TOWN OF GREENWICH, CONNECTICUT

BY

Blaize Levitan

Chief Operating Officer

Date:

THE CONTRACTOR

BY

Date:




Insurance Requirement Sheet

Insurance Requirements: Before starting and until final completion and acceptance of the work called for in the Contract
and expiration of the guarantee period provided for in the Contract, the Contractor and its subcontractors, if any, shall
procure and maintain insurance of the types and amounts checked in paragraphs A through F below for all Contract
operations.

X A General Liability, with minimum coverages for combined bodily injury and property damage liability of
$2,000,000 general aggregate, $1,000,000 per occurrence including:

X Commercial General Liability.
X 2 Town as additional insured.
] Owners and Contractors Protective Liability
(separate policy in the name of the Town).
X B. Comprehensive Automobile Liability, with minimum coverages of $1,000,000 combined single limit for

bodily injury and property damage, including, where applicable, coverage for any vehicle, all owned
vehicles, scheduled vehicles, hired vehicles, non-owned vehicles and garage liability.

X C. Excess Liability, with minimum coverage of $5,000,000 in umbrella form, or such other form as approved
by Town Department Head and Risk Management Director.

X D. Workers' Compensation and Employer's Liability, with minimum coverages as provided by Connecticut
State Statutes.
] E. Professional Liability (for design and other professionals for Errors and Omissions), with minimum

coverage of $1,000,000. If the policy is on a claims-made basis, coverage shall be continually renewed or
extended for three (3) years after work is completed under the Contract.

] F. Other (Builder's Risk, etc.):

X G. CERTIFICATE HOLDER: TOWN OF GREENWICH
And GREENWICH BOARD OF EDUCATION. (Also fill in on ACORD Certificate of Insurance)
290 Greenwich Avenue, Greenwich, CT 06830.

The Acord certificate of insurance form must be executed by your insurance agent/broker and returned to this office. Company
name and address must conform on all documents including insurance documentation. It is required that the agent/broker note the
individual insurance companies providing coverage, rather than the insurance group, on the Acord form. The Contract number
(provided to the awarded Contractor), project name and a brief description must be inserted in the “Description of Operations” field.
It must be confirmed on the Acord Form that the Town of Greenwich and The Greenwich Board of Education are endorsed as
additional insured by having the appropriate box checked off and stating such in the “Description of Operations” field. A letter
from the awarded vendor’s agent/broker certifying that the Town of Greenwich_and The Greenwich Board of Education as
been endorsed onto the general liability policy as an additional insured is also mandatory. This letter must follow exactly
the format provided by the Purchasing Department and must be signed by the same individual authorized representative
who signed the Acord form. If the insurance coverage required is provided on more than one Acord certificate of insurance, then
additional endorsement letters are also required. Contract development will begin upon receipt of complete, correct insurance
documentation. The Contractor shall be responsible for maintaining the above insurance coverages in force to secure all of the
Contractor's obligations under the Contract with an insurance company or companies with an AM Best Rating of A or better,
licensed to write such insurance in Connecticut and acceptable to the Risk Manager, Town of Greenwich. For excess liability only,
non-admitted insurers are acceptable, provided they are permitted to do business through Connecticut excess line brokers per
listing on the current list of Licensed Insurance Companies, Approved Reinsurers, Surplus Lines Insurers and Risk Retention
Groups issued by the State of Connecticut Insurance Department.




(Date)

(SAMPLE ENDORSEMENT LETTER)

AGENT/BROKER
(LETTERHEAD)

Eugene H. Watts, Senior Buyer

Purchasing Department

Town of Greenwich/Board of Education

290 Greenwich Avenue — Havemeyer Building
Greenwich, CT 06830

Re: Town of Greenwich/Greenwich Board of Education / Contract #
Project Name:

Dear Mr. Watts:

The undersigned hereby certifies as follows:

(6)

(7)

(8)

(9)

(10)

Sincerely,

| am a duly licensed insurance agent under the laws of the State of [insert State] and an
authorized representative of all companies affording coverage under the Acord form submitted
herewith;

The Town of Greenwich, Greenwich Board of Education, and have been
endorsed as an additional insured under the general liability policy no. [insert policy number],
issued by [insert company affording coverage] to [name of insured];

The general liability policy referenced in paragraph (2) above meets or exceeds the coverage in
Commercial General Liability ISO form CG 00 01 10 01, including contractual liability;

The policies listed in the Acord form submitted to the Town of Greenwich in connection with the
above-referenced contract have been issued to the insured in the amounts stated and for the
periods indicated in the Acord form; and

The Town of Greenwich shall be given thirty (30) days prior written notice of cancellation, lapse
or restrictive amendment (except ten days’ notice of nonpayment) of the policies listed in the
Acord form.

Authorized Representative for all companies listed in the Acord form



ACORD CERTIFICATE OF LIABILITY INSURANCE
PRODUCER THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND
CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER, THIS CERTIFICATE
DOES NOT AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE
POLICIES BELOW.
INSUREERS AFFORDING COVERAGE
INSURER A:
INSURER B:
INSURER C:
INSURER D:
INSURER E:
COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED, NOTWITHSTANDING ANY
REQUIREMENT, TERM OF CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE
INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE
BEEN REDUCED BY PAID CLAIMS.

"\,‘;S TYPE OF INSURANCE POLICY NUMBER Pg kITCE\((NlIE,;;:DE[%%E pgﬂ?&;ﬁ%ﬁ\l\l{?h‘ LIMITS
GENERAL LIABILITY EACH OCCURRENCE ?‘00000
COMMERCIAL GENERAL LIABILITY FIRE DAMAGE (Any one fire)
[ CLAIMS MADE XI OCCUR MED EXP (Any one person)
O PERSONAL & ADV INJURY
= GENERAL AGGRREGATE | $2,000,00
GENERAL AGGREGATE LIMIT APPLIES PER: PRODUCTS-COMP/OP AGG
O poLicy COPROJECT O LOC
AUTOMOBILE LIABILITY COMBINED SINGLE LIMIT ’ $1,000,00
0 ANY AUTO (Ea accident)
ALL OWNED AUTOS BODILY INJURY
ANY PROPRIETOR/PARTNER/EXECUTIVE SCHEDULED (Per person)
AlIITNRQ
HIRED AUTOS BODILY INJURY
NON-OWNED AUTOS (Per accident)
O PROPERTY DAMAGE
O (Per accident)
GARAGE LIABILITY AUTO ONLY-EA ACCIDENT
O ANY AUTO OTHER THAN EAACC
0O AUTO ONLY: AGG
EXCESS LIABILITY EACH OCCURRENCE $5,000,00
OoccurR [ CLAIMS MADE AGGREGATE $5,000,00
O DEDUCTIBLE
O RETENTION  §
WORKERS COMPENSATION AND X [ERu | [R"™
EMPLOYERS’ LIABILITY
ANY PROPRIETOR/PARTNER/EXECUTIVE YIN E L EACH ACCIDENT
OFFICER/MEMBER EXCLUDED? O
ﬂw andztory i'rtl NH)d DESCRIPTION OF OPERATION EL. DISEASE-EA EMPLOYEE
| 485, describe tnder E.L. DISEASE — POLICY LIMIT

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS The Town of Greenwich, The Greenwich

Board of Education and

#

are named as additional insured for Contract # . Itis agreed by both parties to Contract

that the Contractors insurance will be primary and non-contributory

CERTIFICATE HOLDER

| X | ADDITIONAL INSURED; INSURER LETTER: __

CANCELLATION

Town of Greenwich and Greenwich
Board of Education

101 Field Point Road

Greenwich, CT 06830

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, THE ISSUING COMPANY WILL ENDEAVOR TO
MAIL 30 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO
THE LEFT, BUT FAILURE TO DO SO SHALL IMPOSE NO OBLIGATION OR LIABILITY
OF ANY KIND UPON THE INSURER, ITS AGENTS OF REPRESENTATIONS

AUTHORIZED REPRESETNATIVE




Project:.  Greenwich Public Schools: Western Middle School: Replace Select Area of Roof and Related Work

Minimum Rates and Classifications
for Building Construction

ID#  25-1006 Connecticut Department of Labor
Wage and Workplace Standards Division

By virtue of the authority vested in the Labor Commissioner under provisions of Section 31-53 of the General Statutes of
Connecticut, as amended, the following are declared to be the prevailing rates and welfare payments and will apply only
where the contract is advertised for bid within 20 days of the date on which the rates are established. Any contractor or
subcontractor not obligated by agreement to pay to the welfare and pension fund shall pay this amount to each employee

as part of his/her hourly wages.

Project Number: Project Town:

State#: FAP#:

Greenwich

Project:  Greenwich Public Schools: Western Middle School: Replace Select Area of Roof and

Related Work

CLASSIFICATION Hourly Rate Benefits
1b) Asbestos/Toxic Waste Removal Laborers: Asbestos removal and

encapsulation (except its removal from mechanical systems which are not to

be scrapped), toxic waste removers, blasters.**See Laborers Group 7**

1c) Asbestos Worker/Heat and Frost Insulator 47.06 33.30
2) Boilermaker 48.21 30.01
3a) Bricklayer, Cement Mason, Concrete Finisher (including caulking), Stone 42.61 3592 +a
Masons

3b) Tile Setter 38.81 32.20
3c) Tile and Stone Finishers 32.0 26.69
3d) Marble & Terrazzo Finishers 33.0 25.69
3e) Plasterer 44.52 29.63

As of: January 29, 2025



4) Group 1. General laborers, carpenter tenders, concrete specialists,
wrecking laborers and fire watchers.

4) Group la: Acetylene Burners (Hours worked with a torch)

4a) Group 2: Mortar mixers, plaster tender, power buggy operators,
powdermen, fireproofer/mixer/nozzleman (Person running mixer and spraying
fireproof only).

4b) Group 3: Jackhammer operators/pavement breaker, mason tender
(brick), mason tender (cement/concrete), forklift operators and forklift
operators (masonry).

4c¢) **Group 4: Pipelayers (Installation of water, storm drainage or sewage
lines outside of the building line with P6, P7 license) (the pipelayer rate shall
apply only to one or two employees of the total crew who primary task is to
actually perform the mating of pipe sections) P6 and P7 rate is $26.80.

4d) Group 5: Air track operator, sand blaster and hydraulic drills.

4e) Group 6: Blasters, nuclear and toxic waste removal.

4f) Group 7: Asbestos/lead removal and encapsulation (except it's removal
from mechanical systems which are not to be scrapped).

4g) Group 8: Bottom men on open air caisson, cylindrical work and boring
crew.

4h) Group 9: Top men on open air caisson, cylindrical work and boring crew.

4i) Group 10: Traffic Control Signalman

4j) Group 11: Toxic Waste Removers A or B With PPE

As of: January 29, 2025

34.5

35.5

34.75

35.0

35.5

35.25

37.5

37.5

35.0

34.5

20.7

37.5

27.26

27.26

27.26

27.26

27.26

27.26

27.26

27.26

27.26

27.26

27.26

27.26



5) Carpenter, Acoustical Ceiling Installation, Soft Floor/Carpet Laying, Metal 39.54
Stud Installation, Form Work and Scaffold Building, Drywall Hanging,

Modular-Furniture Systems Installers, Lathers, Piledrivers, Resilient Floor

Layers.

5a) Millwrights 43.25

6) Electrical Worker (including low voltage wiring) (Trade License required: 44.0
E1,2 L-56 C-56 T-1,2 L-1,2 V-1,2,7,8,9)

7a) Elevator Mechanic (Trade License required: R-1,2,5,6) 66.72

----- LINE CONSTRUCTION----

Groundman 26.5
Linemen/Cable Splicer 48.19
8) Glazier (Trade License required: FG-1,2) 41.63
9) Ironworker, Ornamental, Reinforcing, Structural, and Precast Concrete 45.25
Erection

----OPERATORS----

Group 1: Crane Handling or Erecting Structural Steel or Stone; Hoisting 55.42

Engineer (2 drums or over). (Trade License Required)

Group la: Front End Loader (7 cubic yards or over); Work Boat 26 ft. and 50.79
Over
Group 2: Cranes (100 ton rate capacity and over); Bauer Drill/Caisson. 55.03

(Trade License Required)

As of: January 29, 2025

28.68

29.13

42.745

40.035+a+b

6.5% + 9.00

6.5% + 22.00

25.80+ a

41.27 +a

28.80 + a

28.80 + a

28.80 + a



Group 2a: Cranes (under 100 ton rated capacity).

Group 2b: Excavator over 2 cubic yards; Pile Driver ($3.00 premium when
operator controls hammer)

Group 3: Excavator; Gradall; Master Mechanic; Hoisting Engineer (all types
of equipment where a drum and cable are used to hoist or drag material
regardless of motive power of operation), Rubber Tire Excavator (Drott-1085
or similar);Grader Operator; Bulldozer Finegrade. (slopes, shaping, laser or
GPS, etc.). (Trade License Required)

Group 4: Trenching Machines; Lighter Derrick; CMI Machine or Similar;
Koehring Loader (Skooper); Goldhofer.

Group 5: Specialty Railroad Equipment; Asphalt Spreader, Asphalt
Reclaiming Machine; Line Grinder; Concrete Pumps; Drills with Self
Contained Power Units; Boring Machine; Post Hole Digger; Auger; Pounder;
Well Digger; Milling Machine (over 24 mandrel).

Group 5 continued: Side Boom; Combination Hoe and Loader; Directional
Driller.

Group 6: Front End Loader (3 up to 7 cubic yards); Bulldozer (rough grade
dozer).

Group 7: Asphalt Roller; Concrete Saws and Cutters (ride on types);
Vermeer Concrete Cutter; Stump Grinder; Scraper; Snooper; Skidder; Milling
Machine (24" and under mandrel).

Group 8: Mechanic; Grease Truck Operator; Hydroblaster; Barrier Mover;
Power Stone Spreader; Welding; Work Boat Under 26 ft.; Transfer Machine;
Rigger Foreman.

Group 9: Front End Loader (under 3 cubic yards); Skid Steer Loader
regardless of attachments; (Bobcat or Similar); Forklift, Power Chipper;
Landscape Equipment (including Hydroseeder); Vacuum Excavation Truck
and Hydrovac Excavation Truck (27 HG pressure or greater).

As of: January 29, 2025

54.09

50.4

49.45

48.97

48.22

48.22

47.83

47.4

46.9

46.35

28.80 + a

28.80 + a

28.80 + a

28.80 +a

28.80 + a

28.80 + a

28.80 + a

28.80 + a

28.80 + a

28.80 + a



Group 10: Vibratory hammer; ice machine; diesel and air, hammer, etc.

Group 11: Conveyor, earth roller, power pavement breaker (whiphammer),
robot demolition equipment.

Group 12: Wellpoint Operator.

Group 13: Compressor Battery Operator.

Group 14: Elevator Operator; Tow Motor Operator (solid tire no rough terrain).

Group 15: Generator Operator; Compressor Operator; Pump Operator;
Welding Machine Operator; Heater Operator.

Group 16: Maintenance Engineer.

Group 17: Portable Asphalt Plant Operator; Portable Crusher Plant Operator;
Portable Concrete Plant Operator; Portable Grout Plant Operator; Portable
Water Filtration Plant Operator.

Group 18: Power Safety Boat; Vacuum Truck; Zim Mixer; Sweeper;
(Minimum for any job requiring a CDL license); Rigger; Signalman.

Surveyor: Chief of Party

Surveyor: Assistant Chief of Party

Surveyor: Instrument Man

Surveyor: Rodman or Chainman

As of: January 29, 2025

43.77

43.77

43.69

42.97

41.52

41.01

40.19

45.63

42.57

45.87

42.3

40.7

35.03

28.80 + a

28.80 + a

28.80 + a

28.80 + a

28.80 + a

28.80 + a

28.80 + a

28.80 + a

28.80 + a

28.80 + a

28.80 + a

28.80 + a

28.80 + a



10a) Brush and Roller

10b) Taping Only/Drywall Finishing

10c) Paperhanger and Red Label

10e) Blast and Spray

11) Plumber (excluding HVAC pipe installation) (Trade License required: P-
1,2,6,7,8,9 J-1,2,3,4 SP-1,2)

12) Well Digger, Pile Testing Machine

Roofer: Cole Tar Pitch

Roofer: Slate, Tile, Composition, Shingles, Singly Ply and
Damp/Waterproofing

15) Sheetmetal Worker (Trade License required for HYAC and Ductwork:
SM-1,SM-2,SM-3,SM-4,SM-5,SM-6)

16) Pipefitter (Including HVAC work) (Trade
License required: S-1,2,3,4,5,6,7,8 B-1,2,3,4 D-1,2,3,4, G-1, G-2, G-8 & G-

17a) 2 Axle, Helpers

17b) 3 Axle, 2 Axle Ready Mix

As of: January 29, 2025

38.07

38.82

38.57

41.07

49.58

37.26

45.0

43.5

53.22

49.58

33.16

33.27

25.80

25.80

25.80

25.80

36.15

24.05 + a

24.85 + a

24.85 + a

46.19

36.15

3236 +a

32.36 +a



17c) 3 Axle Ready Mix 33.33 32.36+a

17d) 4 Axle 33.39 32.36 +a
17e) 4 Axle Ready Mix 33.44 32.36 + a
17f) Heavy Duty Trailer (40 Tons and Over) 35.66 32.36 +a
17g) Specialized Earth Moving Equipment (Other Than Conventional Type 33.44 32.36 + a

on-the-Road Trucks and Semi-Trailers, Including Euclids)

17h) Heavy Duty Trailer up to 40 tons 34.39 32.36 +a
17i) Snorkle Truck 33.54 32.36 + a
18) Sprinkler Fitter (Trade License required: F-1,2,3,4) 49.98 32.85+a
19) Theatrical Stage Journeyman 25.76 7.34

Welders: Rate for craft to which welding is incidental.

Surveyors: Hazardous material removal: $3.00 per hour premium.

*Note: Hazardous waste removal work receives additional $1.25 per hour for truck drivers.
**Note: Hazardous waste premium $3.00 per hour over classified rate

Crane with 150 ft. boom (including jib) - $1.50 extra
Crane with 200 ft. boom (including jib) - $2.50 extra
Crane with 250 ft. boom (including jib) - $5.00 extra
Crane with 300 ft. boom (including jib) - $7.00 extra
Crane with 400 ft. boom (including jib) - $10.00 extra

All classifications that indicate a percentage of the fringe benefits must be calculated at the percentage rate times
the "base hourly rate".

Apprentices duly registered under the Commissioner of Labor's regulations on "Work Training Standards for
Apprenticeship and Training Programs" Section 31-51-d-1 to 12, are allowed to be paid the appropriate percentage
of the prevailing journeymen hourly base and the full fringe benefit rate, providing the work site ratio shall not be less
than one full-time journeyperson instructing and supervising the work of each apprentice in a specific trade.

As of: January 29, 2025



The Prevailing wage rates applicable to this project are subject to annual adjustments each July 1st for the duration
of the project.

Each contractor shall pay the annual adjusted prevailing wage rate that is in effect each July 1st, as posted by the
Department of Labor.

It is the contractor's responsibility to obtain the annual adjusted prevailing wage rate increases directly from the
Department of Labor's website.

The annual adjustments will be posted on the Department of Labor's Web page:
www.ct.gov/dol. For those without internet access, please contact the division listed below.

The Department of Labor will continue to issue the initial prevailing wage rate schedule to the Contracting Agency
for the project.

All subsequent annual adjustments will be posted on our Web Site for contractor access.

Contracting Agencies are under no obligation pursuant to State labor law to pay any increase due to the annual
adjustment provision.

Effective October 1, 2005 - Public Act 05-50: any person performing the work of any mechanic, laborer, or worker
shall be paid prevailing wage

All Person who perform work ON SITE must be paid prevailing wage for the appropriate mechanic, laborer, or
worker classification.

All certified payrolls must list the hours worked and wages paid to All Persons who perform work ON SITE
regardless of their ownership i.e.: (Owners, Corporate Officers, LLC Members, Independent Contractors, et.
al)

Reporting and payment of wages is required regardless of any contractual relationship alleged to exist
between the contractor and such person.

~~Unlisted classifications needed for work not included within the scope of the classifications listed may be added
after award only as provided in the labor standards contract clause (29 CFR 5.5 (a) (1) (ii)).

Please direct any questions which you may have pertaining to classification of work and payment of prevailing wages
to the Wage and Workplace Standards Division, telephone (860)263-6790.

As of: January 29, 2025

As of: January 29, 2025



Sec. 31-53b. Construction safety and health course. New miner training program.
Proof of completion required for mechanics, laborers and workers on public works
projects. Enforcement. Regulations. Exceptions. (a) Each contract for a public works
project entered into on or after July 1, 2009, by the state or any of its agents, or by any
political subdivision of the state or any of its agents, described in subsection (g) of section
31-53, shall contain a provision requiring that each contractor furnish proof with the
weekly certified payroll form for the first week each employee begins work on such project
that any person performing the work of a mechanic, laborer or worker pursuant to the
classifications of labor under section 31-53 on such public works project, pursuant to such
contract, has completed a course of at least ten hours in duration in construction safety and
health approved by the federal Occupational Safety and Health Administration or, has
completed a new miner training program approved by the Federal Mine Safety and Health
Administration in accordance with 30 CFR 48 or, in the case of telecommunications
employees, has completed at least ten hours of training in accordance with 29 CFR
1910.268.

(b) Any person required to complete a course or program under subsection (a) of this
section who has not completed the course or program shall be subject to removal from the
worksite if the person does not provide documentation of having completed such course or
program by the fifteenth day after the date the person is found to be in noncompliance. The
Labor Commissioner or said commissioner's designee shall enforce this section.

(c) Not later than January 1, 2009, the Labor Commissioner shall adopt regulations, in
accordance with the provisions of chapter 54, to implement the provisions of subsections
(a) and (b) of this section. Such regulations shall require that the ten-hour construction
safety and health courses required under subsection (a) of this section be conducted in
accordance with federal Occupational Safety and Health Administration Training Institute
standards, or in accordance with Federal Mine Safety and Health Administration Standards
or in accordance with 29 CFR 1910.268, as appropriate. The Labor Commissioner shall
accept as sufficient proof of compliance with the provisions of subsection (a) or (b) of this
section a student course completion card issued by the federal Occupational Safety and
Health Administration Training Institute, or such other proof of compliance said
commissioner deems appropriate, dated no earlier than five years before the
commencement date of such public works project.

(d) This section shall not apply to employees of public service companies, as defined in
section 16-1, or drivers of commercial motor vehicles driving the vehicle on the public
works project and delivering or picking up cargo from public works projects provided they
perform no labor relating to the project other than the loading and unloading of their cargo.

(P.A. 06-175,S. 1; P.A. 08-83, . 1.)



History: P.A. 08-83 amended Subsec. (a) by making provisions applicable to public works
project contracts entered into on or after July 1, 2009, replacing provision re total cost of
work with reference to Sec. 31-53(g), requiring proof in certified payroll form that new
mechanic, laborer or worker has completed a 10-hour or more construction safety course
and adding provision re new miner training program, amended Subsec. (b) by substituting
"person" for "employee"” and adding "or program", amended Subsec. (c) by adding "or in
accordance with Federal Mine
Safety and Health Administration Standards" and setting new deadline of January 1, 2009,

deleted former Subsec. (d) re "public building”, added new Subsec. (d) re exemptions for
public service company employees and delivery drivers who perform no labor other than
delivery and made conforming and technical changes, effective January 1, 2009.



Informational Bulletin

THE 10-HOUR OSHA CONSTRUCTION
SAFETY AND HEALTH COURSE

(applicable to public building contracts entered into on or after July 1, 2007, where the
total cost of all work to be performed is at least $100,000)

(1) This requirement was created by Public Act No. 06-175, which is codified in
Section 31-53b of the Connecticut General Statutes (pertaining to the prevailing
wage statutes);

(2) The course is required for public building construction contracts (projects funded
in whole or in part by the state or any political subdivision of the state) entered
into on or after July 1, 2007;

(3) It is required of private employees (not state or municipal employees) and
apprentices who perform manual labor for a general contractor or subcontractor
on a public building project where the total cost of all work to be performed is at
least $100,000;

(4) The ten-hour construction course pertains to the ten-hour Outreach Course
conducted in accordance with federal OSHA Training Institute standards, and, for
telecommunications workers, a ten-hour training course conducted in accordance
with federal OSHA standard, 29 CFR 1910.268;

(5) The internet website for the federal OSHA Training Institute is
http://www.osha.gov/fso/ote/training/edcenters/fact_sheet.html;

(6) The statutory language leaves it to the contractor and its employees to determine
who pays for the cost of the ten-hour Outreach Course;

(7) Within 30 days of receiving a contract award, a general contractor must furnish
proof to the Labor Commissioner that all employees and apprentices performing
manual labor on the project will have completed such a course;

(8) Proof of completion may be demonstrated through either: (a) the presentation of a
bona fide student course completion card issued by the federal OSHA Training
Institute; or (2) the presentation of documentation provided to an employee by a
trainer certified by the Institute pending the actual issuance of the completion
card;

(9) Any card with an issuance date more than 5 years prior to the commencement
date of the construction project shall not constitute proof of compliance;



(10)

(1)

(12)

(13)

(14)

(15)

(16)

Each employer shall affix a copy of the construction safety course completion
card to the certified payroll submitted to the contracting agency in accordance
with Conn. Gen. Stat. § 31-53(f) on which such employee’s name first appears;

Any employee found to be in non-compliance shall be subject to removal from
the worksite if such employee does not provide satisfactory proof of course
completion to the Labor Commissioner by the fifteenth day after the date the
employee is determined to be in noncompliance;

Any such employee who is determined to be in noncompliance may continue to
work on a public building construction project for a maximum of fourteen
consecutive calendar days while bringing his or her status into compliance;

The Labor Commissioner may make complaint to the prosecuting authorities
regarding any employer or agent of the employer, or officer or agent of the
corporation who files a false certified payroll with respect to the status of an
employee who is performing manual labor on a public building construction
project;

The statute provides the minimum standards required for the completion of a
safety course by manual laborers on public construction contracts; any contractor
can exceed these minimum requirements; and

Regulations clarifying the statute are currently in the regulatory process, and shall
be posted on the CTDOL website as soon as they are adopted in final form.

Any questions regarding this statute may be directed to the Wage and Workplace
Standards Division of the Connecticut Labor Department via the internet website
of http://www.ctdol.state.ct.us/wgwkstnd/wgemenuhtm; or by telephone at
(860)263-6790.

THE ABOVE INFORMATION IS PROVIDED EXCLUSIVELY AS AN
EDUCATIONAL RESOURCE, AND IS NOT INTENDED AS A SUBSTITUTE
FOR LEGAL INTERPRETATIONS WHICH MAY ULTMATELY ARISE
CONCERNIG THE CONSTRUCTION OF THE STATUTE OR THE
REGULATIONS.



November 29, 2006

Notice

To All Mason Contractors and Interested Parties
Regarding Construction Pursuant to Section 31-53 of the
Connecticut General Statutes (Prevailing Wage)

The Connecticut Labor Department Wage and Workplace Standards Division is empowered to
enforce the prevailing wage rates on projects covered by the above referenced statute.

Over the past few years the Division has withheld enforcement of the rate in effect for workers
who operate a forklift on a prevailing wage rate project due to a potential jurisdictional dispute.

The rate listed in the schedules and in our Occupational Bulletin (see enclosed) has been as
follows:

Forklift Operator:

- Laborers (Group 4) Mason Tenders - operates forklift solely to assist a mason to a maximum
height of nine feet only.

- Power Equipment Operator (Group 9) - operates forklift to assist any trade and to assist a
mason to a height over nine feet.

The U.S. Labor Department conducted a survey of rates in Connecticut but it has not been

published and the rate in effect remains as outlined in the above Occupational Bulletin.

Since this is a classification matter and not one of jurisdiction, effective January 1,
2007 the Connecticut Labor Department will enforce the rate on each schedule in
accordance with our statufory authority.

Your cooperation in filing appropriate and accurate certified payrolls is appreciated.



Sec. 31-55a Page 1 of 1

Statute 31-55a

You are here: DOL Web Site »+ Waoe and Workplace Standards » Statute 31-55a

- Special Notice -
To All State and Political Subdivisions,Their Agents, and Contractors

Connecticut General Statute 31-55a - Annual adjustments to wage rates by contractors doing
state work.

Each contractor that is awarded a contract on or after October 1, 2002, for (1) the construction of a
state highway or bridge that falls under the provisions of section 31-54 of the general statutes, or (2)
the construction, remodeling, refinishing, refurbishing, rehabilitation, alteration or repair of any
public works project that falls under the provisions of section 31-53 of the general statutes shall
contact the Labor Commissioner on or before July first of each year, for the duration of such contract,
to ascertain the prevailing rate of wages on an hourly basis and the amount of payment or
contributions paid or payable on behalf of each mechanic, laborer or worker employed upon the work
contracted to be done, and shall make any necessary adjustments to such prevailing rate of wages and
such payment or contributions paid or payable on behalf of each such employee, effective each July
first.

« The prevailing wage rates applicable to any contract or subcontract awarded on or after
October 1, 2002 are subject to annual adjustments each July 1st for the duration of any
project which was originally advertised for bids on or after October 1, 2002.

« Each contractor affected by the above requirement shall pay the annual adjusted prevailing
wage rate that is in effect each July 1st, as posted by the Department of Labor.

« Itis the contractor’s responsibility to obtain the annual adjusted prevailing wage rate
increases directly from the Department of Labor’s Web Site. The annual adjustments will be
posted on the Department of Labor Web page: www.ctdol.state.ct.us. For those without
internet access, please contact the division listed below.

« The Department of Labor will continue to issue the initial prevailing wage rate schedule to
the Contracting Agency for the project. All subsequent annual adjustments will be posted on
our Web Site for contractor access.

Any questions should be directed to the Contract Compliance Unit, Wage and Workplace
Standards Division, Connecticut Department of Labor, 200 Folly Brook Blvd., Wethersfield,
CT 06109 at (860)263-6790.

€ -- Workplace Laws

Published by the Connecticut Department of Labor, Project Management Office
Last Updated: April 22, 2010



~NOTICE~

TO ALL CONTRACTING AGENCIES

Please be advised that Connecticut General Statutes Section 31-53, requires the contracting agency to
certify to the Department of Labor, the total dollar amount of work to be done in connection with such
public works project, regardless of whether such project consists of one or more contracts.

Please find the attached “Contracting Agency Cerfification Form™ to be completed and returned to
the Department of Labor, Wage and Workplace Standards Division, Public Contract Compliance Unit.

% Inquiries can be directed to (860)263-6543.




CONNECTICUT DEPARTMENT OF LABOR
WAGE AND WORKPLACE STANDARDS DIVISION
CONTRACT COMPLIANCE UNIT

CONTRACTING AGENCY CERTIFICATION FORM

L , acting in my official capacity as

authorized representative title

for , located at

contracting agency address

do hereby certify that the total dollar amount of work to be done in connection with

, located at ,
project name and number address
shall be § , which includes all work, regardless of whether such project
consists of one or more contracts.
CONTRACTOR INFORMATION
Name:
Address:
Authorized Representative:
Approximate Starting Date:
Approximate Completion Date:
Signature Date

Return To:  Connecticut Department of Labor
Wage & Workplace Standards Division
Contract Compliance Unit
200 Folly Brook Blvd.
Wethersfield, CT 06109

Date Issued:




CONNECTICUT DEPARTMENT OF LABOR
WAGE AND WORKPLACE STANDARDS DIVISION

CONTRACTORS WAGE CERTIFICATION FORM

I of
Officer, Owner, Authorized Rep. Company Name
do hereby certify that the
Company Name
Street
City

and all of its subcontractors will pay all workers on the

Project Name and Number

Street and City

the wages as listed in the schedule of prevailing rates required for such project (a copy of which
is attached hereto).

Signed

Subscribed and sworn to before me this day of

Notary Public
Return to:
Connecticut Department of Labor
Wage & Workplace Standards Division
200 Folly Brook Blvd.
Wethersfield, CT 06109

Rate Schedule Issued (Date):




Certified Payroll Form WWS - CP1 Page 1 of 1

Certified Payroll Form WWS - CPI

You are here: DOL Web Site » Wage and Workplace Standards + Certified Payroll Form WWS - CPI

In accordance with Connecticut General Statutes, 31-53 Certified Payrolls with a statement of
compliance shall be submitted monthly to the contracting agency.

Note: Once you have downloaded these forms and are ready to print them out, set the print
function on your PC to the horizontal print orientation.

Note2: Please download both the Payroll Certification for Public Works Projects and the Certified
Statement of Compliance for a complete package. The Certified Statement of Compliance appears
on the same page as the Fringe Benefits Explanation page.

Announcement: The Certified Payroll Form WWS-CPI can now be completed on-line!

o Certified Payroll Form WWS-CPI (PDF, 727KB)
e Sample Completed Form (PDF, 101KB)

Published by the Connecticut Department of Labor, Project Management Office
Last Updated: April 22, 2010
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*FRINGE BENEFITS EXPLANATION (P):

Bona fide benefits paid to approved plans, funds or programs, except those required by Federal or State
Law (unemployment tax, worker’s compensation, income taxes, etc.).

Please specify the type of benefits provided:

1) Medical or hospital care 4) Disability
2) Pension or retirement 5) Vacation, holiday
3) Life Imsurance 6) Other (please specify) .

CERTIFIED STATEMENT OF COMPLIANCE

For the week ending date of .

1, of (hereafter known as
Employer) in my capacity as (titie) do hereby certify and state:
Section A:

1. All persons employed on said project have been paid the full weekly wages eamed by them during
the week in accordance with Connecticut General Statutes, section 31-53, as amended. Further, 1
hereby certify and state the following:

a) The records submitted are true and accurate;

b) The rate of wages paid to each mechanic, laborer or workman and the amount of payment or
contributions paid or payable on behalf of each such employee to any employee welfare fond, as
defined in Comnecticut General Statutes, section 31-53 (h), are not less than the prevailing rate
of wages and the amount of payment or confributions paid or payable on behalf of each such
employee to any employee welfare fund, as determined by the Labor Comimissioner pursuant to
subsection Connecticut General Statutes, section 31-53 (d), and said wages and benefits are not
less than those which may also be required by contract;

¢) The Employer has complied with all of the provisions in Connecticut General Statutes,
section 31-53 (and Section 31-54 if applicable for state highway construction);

d) Each such employee of the Employer is covered by a worker’s compensation insurance
policy for the duration of his employment which proof of coverage has been provided to the
contracting agency;

e) The Employer does not receive kickbacks, which means any money, fee, commission, credit,
gift, gratuity, thing of value, or compensation of any kind which is provided directly or
indirectly, to any prime contractor, prime contractor employee, subcontractor, or subcontractor
employee for the purpose of improperly obtaining or rewarding favorable treatment in
connection with a prime contract or in connection with a prime contractor in connection with a
subcontractor relating to a prime contractor; and

f) The Employer is aware that filing a certified payroll which he knows to be false is a class D
felony for which the employer may be fined up to five thousand dolars, imprisoned for up to
five years or both.

2. OSHA~The employer shall affix a copy of the construction safety course, program or
training completion document to the certified payroll required to be submitted to the contracting
agency for this project on which such employee’s name first appears.

(Signature) (Title) Submitted on (Date)

Section B: Applies to CONNDOT Projects ONLY

That pursuant to CONNDOT contract requirements for reporting purposes only, all employees
listed under Section B who performed work on this project are not covered under the prevailing
wage requirements defined in Comnecticut General Statutes Section 31-53.

(Signature) (Title) Submitted on (Date})

Note: CTDOL will assume ali hours worked were performed under Section A unless clearly
delineated as Section B WWS-CP1 as such. Should an employee perform work under both
Section A and Section B, the hours worked and wages paid must be segregated for reporting
purposes.
*++THIS IS A PUBLIC DOCUMENT #**
*++DO NOT INCLUDE SOCIAL SECURITY NUMBERS***
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*FRENGE BENEFITS EXPLANATION (P):

Bona fide benefits paid to approved plens, funds or programs, excent those raguired by Federal or State
Law (unemployTnent tax, workef”s compeasation, ibcome Tes, eic.).

Please specify the type of benefits provided:
1} Medical or hospital care Blue Cross 4) Disability

2) Pension or retrement 5y Vacation. holiday,

) Life Insurance ‘¥onia G) Other (please specify)
) P spec

CERTTIFIED STATEMENT OF COMPLIANCE

Eor the wesk ending date of §/28/08 .

{ Rebert Craft of YZ Corperation , (hersafier known as

Pmplover) in my capacity zs 0¥ (tithe) du heereby vertily und state:

Section A:
1. All persons employed on said project bave been paid the fall weekly wages carned by them during
the week ir: accordance with Connecticut General Statutes, sectior 31-53, g5 amended. Further, 1
hereby certify and stae the following:

) The resords sitbiined are 1wig and ACHiraie;

b) The rae of wages paid w each mechanic, laborer or workman 2nd the amoynt of payment or
contributions paid or payable on behalf of each such emplovee to any employee  welfare fund, es
defined in Connesticut General Stetutes, section 31-53 (H), are not less (hwun the provailing rate
of wages and the amount of payment or contritutions paid or paysble on behalf of each such
emplnyee o any employee welfire fund, u defermined by the Lzbor Conmissionst pursur (o
subsection Comnecticut General Statutes, section 31-53 {d), and said wages and benefiis are aot
hssey (han drove which imay also e reguired by cotitrsct;

) The Emplover has complied with all of the provisions in Connecticit General Statuies,
section 31-53 {and Section 31-34 il applicable for staie highway constroction),

d) Each such employee of the Employer is covered by & worker's compensation insurance
policy for the duration of his employment wiich proof of coverzge has been provided to the
contracting agency:

) The Emplover does not receive kickbacks, which means any money, fee, comumssion. oredit,
gift, gratuity, thing of valve, or compensation of any kind which is provided direcily or
indirectly, to any prime contractor, prime contracier smploves, subconiractor. or subcoatractor
employee for the parpose of improperfy obtzining or rewarding favorable reatment in
sannection with  prime contrac? or 1n cannection with a prime confractor in connection with a
subsontractor relating 10 a prime contracior: and

1) The Employer is aware that filing 2 certified payroll which be knows to be fulse is a class D
felony for which the employer may be fined up 1o five thousand dollars, imprisoned for up to
five years or both.
>. OSHA~The employer shall affix a copy of the construction safefy course. program or
tratning completion documert in the cenified payroll reguired to he sabmitted to the contracting
agenty for this project on which such employes’s name first appears.

3 Cm?//t D Witn Jo/a/oa

{Sigpature) (Titley Submittell on Daie)

Section B: Applics to CONNDOT Projects ONLY

That pursuasnt t0 CONNDOT contract requirements for reporting purposes only, all employees
listed under Section B whe performed work on this project arc not covered under the prevailing
wage 7{; sirements defiged in Connecticut General Statutes Section 31-53.

S e Crnd e pusen /p"/g Zacg

(Signature) ¥ (Trle) Submited’on (Drate)

Note: CTDOL will assume all hoors worked were performed under Section A uniess cleprly
delincated as Section B WWS-CPI as such. Should an employee perform work under both
Section A and Section B, the hours worksd and wages paid must be segrepated for reporiing
PUIPOSES.
=#**THIS IS A PUBLIC POCUMENT***
=*+D0 NOT INCLUDE SOCIAL SECURTTY NUMBERS



Occupational Classification Bulletin Page 1 of 1

Occupational Classification Bulletin

You are here: DOL Web Site + Wage and Workplace Standards » Occupational Classification Bulletin

» Informational Bulletin (PDF, 479KB) updated

published by the Connecticut Department of Labor, Project Management Office
Last Updated: April 22, 2010



Information Bulletin

Occupational Classifications

The Connecticut Department of Labor has the responsibility to properly determine "job
classification” on prevailing wage projects covered under C.G.S. Section 31-53.

Note: This information is intended to provide a sample of some occupational
classifications for guidance purposes only. It is not an all-inclusive list of each
occupation’s duties. This list is being provided only to highlight some areas where a
contractor may be unclear regarding the proper classification.

Below are additional clarifications of specific job duties performed for certain
classifications:

e ASBESTOS WORKERS

Applies all insulating materials, protective coverings, coatings and finishes to all
types of mechanical systems.

e ASBESTOS INSULATOR

Handle, install apply, fabricate, distribute, prepare, alter, repair, dismantle, heat and
frost insulation, including penetration and fire stopping work on all penetration fire
stop systems.

o BOILERMAKERS

Erects hydro plants, incomplete vessels, steel stacks, storage tanks for water, fuel,
etc. Builds incomplete boilers, repairs heat exchanges and steam generators.

¢ BRICKLAYERS, CEMENT MASONS, CEMENT FINISHERS, MARBLE MASONS,
PLASTERERS, STONE MASONS, PLASTERERS. STONE MASONS, TERRAZZO
WORKERS, TILE SETTERS

Lays building materials such as brick, structural tile and concrete cinder, glass,
gypsum, terra cotta block. Cuts, tools and sets marble, sets stone, finishes concrete,
applies decorative steel, aluminum and plastic tile, applies cements, sand, pigment
and marble chips to floors, stairways, etc.



CARPENTERS, MILLWRIGHTS. PILEDRIVERMEN. LATHERS. RESILEINT FLOOR
LAYERS, DOCK BUILDERS, DIKERS, DIVER TENDERS

Constructs, erects, installs and repairs structures and fixtures of wood, plywood and
wallboard. Installs, assembles, dismantles, moves industrial machinery. Drives
piling into ground to provide foundations for structures such as buildings and
bridges, retaining walls for earth embankments, such as cofferdams. Fastens
wooden, metal or rockboard lath to walls, ceilings and partitions of buildings,
acoustical tile layer, concrete form builder. Applies firestopping materials on fire
resistive joint systems only. Installation of curtain/window walls only where
attached to wood or metal studs. Installation of insulated material of all types
whether blown, nailed or attached in other ways to walls, ceilings and floors of
buildings. Assembly and installation of modular furniture/furniture systems. Free-
standing furniture is not covered. This includes free standing: student chairs, study
top desks, book box desks, computer furniture, dictionary stand, atlas stand, wood
shelving, two-position information access station, file cabinets, storage cabinets,
tables, etc.

CLEANING LABORER

The clean up of any construction debris and the general cleaning, including
sweeping, wash down, mopping, wiping of the construction facility, washing,
polishing, dusting, etc., prior to the issuance of a certificate of occupancy falls under
the Labor classification.

DELIVERY PERSONNEL

If delivery of supplies/building materials is to one common point and stockpiled
there, prevailing wages are not required. If the delivery personnel are involved in
the distribution of the material to multiple locations within the construction site
then they would have to be paid prevailing wages for the type of work
performed: laborer, equipment operator, electrician, ironworker, plumber, etc.

An example of this would be where delivery of drywall is made to a building and the
delivery personnel distribute the drywall from one "stockpile" location to

further sub-locations on each floor. Distribution of material around a

construction site is the job of a laborer/tradesman and not a delivery personnel.

ELECTRICIANS

Install, erect, maintenance, alteration or repair of any wire, cable, conduit, etc.,
which generates, transforms, transmits or uses electrical energy for light, heat,
power or other purposes, including the Installation or maintenance of
telecommunication, LAN wiring or computer equipment, and low voltage wiring.
*License required per Connecticut General Statutes: E-1,2 L-5,6 C-5,6 T-1,2 L-
1,2V-1,2,7,8,9.



ELEVATOR CONSTRUCTORS

Install, erect, maintenance and repair of all types of elevators, escalators, dumb
waiters and moving walks. *License required by Connecticut General Statutes:

R-1,2,5,6.

FORK LIFT OPERATOR

Laborers Group 4) Mason Tenders - operates forklift solely to assist a mason to a
maximum height of nine (9) feet only.

Power Equipment Operator Group 9 - operates forklift to assist any trade, and to
assist a mason to a height over nine (9) feet.

GLAZIERS

Glazing wood and metal sash, doors, partitions, and 2 story aluminum storefronts.
Installs glass windows, skylights, store fronts and display cases or surfaces such as
building fronts, interior walls, ceilings and table tops and metal store fronts.
Installation of aluminum window walls and curtain walls is the "joint" work of
glaziers and ironworkers which requires either a blended rate or equal composite
workforce.

JRONWORKERS

Erection, installation and placement of structural steel, precast concrete,
miscellaneous iron, ornamental iron, metal curtain wall, rigging and reinforcing
steel. Handling, sorting, and installation of reinforcing steel (rebar). Metal bridge rail
(traffic), metal bridge handrail, and decorative security fence installation. ‘
Installation of aluminum window walls and curtain walls is the "joint" work of
glaziers and ironworkers which requires either a blended rate or equal composite
workforce. Insulated metal and insulated composite panels are still installed by the
Ironworker.

INSULATOR

Installing fire stopping systems/materials for "Penetration Firestop Systems":
transit to cables, electrical conduits, insulated pipes, sprinkler pipe penetrations,
ductwork behind radiation, electrical cable trays, fire rated pipe penetrations,
natural polypropylene, HVAC ducts, plumbing bare metal, telephone and
communication wires, and boiler room ceilings. Past practice using the applicable
licensed trades, Plumber, Sheet Metal, Sprinkler Fitter, and Electrician, is not
inconsistent with the Insulator classification and would be permitted.



LABORERS

Acetylene burners, asphalt rakers, chain saw operators, concrete and power buggy
operator, concrete saw operator, fence and guard rail erector (except metal bridge
rail (traffic), metal bridge handrail, and decorative security fence installation.), hand
operated concrete vibrator operator, mason tenders, pipelayers (installation of
storm drainage or sewage lines on the street only), pneumatic drill operator,
pneumatic gas and electric drill operator, powermen and wagon drill operator, air
track operator, block paver, curb setters, blasters, concrete spreaders.

PAINTERS

Maintenance, preparation, cleaning, blasting (water and sand, etc.), painting or
application of any protective coatings of every description on all bridges and
appurtenances of highways, roadways, and railroads. Painting, decorating,
hardwood finishing, paper hanging, sign writing, scenic art work and drywall hhg
for any and all types of building and residential work.

LEAD PAINT REMOVAL

Painter’s Rate
1. Removal of lead paint from bridges.
2. Removal of lead paint as preparation of any surface to be repainted.
3. Where removal is on a Demolition project prior to reconstruction.

Laborer’s Rate

1. Removal of lead paint from any surface NOT to be repainted.
2. Where removal is on a TOTAL Demolition project only.

PLUMBERS AND PIPEFITTERS

Installation, repair, replacement, alteration or maintenance of all plumbing, heating,
cooling and piping. *License required per Connecticut General Statutes: P-
1,2,6,7,89]-1,2,3,4 5P-1,2 5-1,2,3,4,5,6,7,8 B-1,2,3,4 D-1,2,3,4.

POWER EQUIPMENT OPERATORS

Operates several types of power construction equipment such as compressors,
pumps, hoists, derricks, cranes, shovels, tractors, scrapers or motor graders, etc.
Repairs and maintains equipment. *License required, crane operators only, per
Connecticut General Statutes.



ROOFERS

Covers roofs with composition shingles or sheets, wood shingles, slate or asphalt
and gravel to waterproof roofs, including preparation of surface. (tear-off and/or
removal of any type of roofing and/or clean-up of any and all areas where a roof is
to be relaid)

SHEETMETAL WORKERS

Fabricate, assembles, installs and repairs sheetmetal products and equipment in
such areas as ventilation, air-conditioning, warm air heating, restaurant equipment,
architectural sheet metal work, sheetmetal roofing, and aluminum gutters.
Fabrication, handling, assembling, erecting, altering, repairing, etc. of coated metal
material panels and composite metal material panels when used on building
exteriors and interiors as soffits, facia, louvers, partitions, wall panel siding,

canopies, cornice, column covers, awnings, beam covers, cladding, sun shades,

lighting troughs, spires, ornamental roofing, metal ceilings, mansards, copings,
ornamental and ventilation hoods, vertical and horizontal siding panels, trim, etc.
The sheet metal classification also applies to the vast variety of coated metal
material panels and composite metal material panels that have evolved over the
years as an alternative to conventional ferrous and non-ferrous metals like steel,
iron, tin, copper, brass, bronze, aluminum, etc. Insulated metal and insulated
composite panels are still installed by the Iron Worker. Fabrication, handling,
assembling, erecting, altering, repairing, etc. of architectural metal roof, standing
seam roof, composite metal roof, metal and composite bathroom/toilet partitions,
aluminum gutters, metal and composite lockers and shelving, kitchen equipment,
and walk-in coolers.

SPRINKLER FITTERS

Installation, alteration, maintenance and repair of fire protection sprinkler systems.
*License required per Connecticut General Statutes: F-1,2,3,4.

TILE MARBLE AND TERRAZZO FINISHERS

Assists and tends the tile setter, marble mason and terrazzo worker in the
performance of their duties.



¢ TRUCK DRIVERS

.Definitions:

1) “Site of the work” (29 Code of Federal Regulations (CFR) 5.2(1)(b) is the physical place or
places where the building or work called for in the contract will remain and any other site
where a significant portion of the building or work is constructed, provided that such site is
established specifically for the performance of the contact or project;

(a) Except as provided in paragraph (1) (3) of this section, job headquarters, tool yards,
batch plants, borrow pits, etc. are part of the “site of the work”; provided they are dedicated
exclusively, or nearly so, to the performance of the contract or project, and provided they
are adjacent to “the site of work” as defined in paragraph (e)(1) of this section;

(b) Not included in the “site of the work” are permanent home offices, branch plant
establishments, fabrication plants, tool yards etc, of a contractor or subcontractor whose
location and continuance in operation are determined wholly without regard to a
particular State or political subdivision contract or uncertain and indefinite periods of time
involved of a few seconds or minutes duration and where the failure to count such time is
due to consideration justified by industrial realities (29 CFR 785.47)

2) “Engaged to wait” is waiting time that belongs to and is controlled by the employer
which is an integral part of the job and is therefore compensable as hours worked. (29 CFR
785.15)

3) “Waiting to be engaged” is waiting time that an employee can use effectively for their
own purpose and is not compensable as hours worked. (29 CFR 785.16)

4) “De Minimus” is a rule that recognizes that unsubstantial or insignificant periods of time
which cannot as a practical administrative matter be precisely recorded for payroll
purposes, may be disregarded. This rule applies only where there are uncertain and
indefinite periods of time involved of a short duration and where the failure to count such
time is due to consideration justified by worksite realities. For example, with respect to
truck drivers on prevailing wage sites, this is typically less than 15 minutes at a time.

Coverage of Truck Drivers on State or Political subdivision Prevailing Wage Projects
Truck drivers are covered for payroll purposes under the following conditions:

s Truck Drivers for time spent working on the site of the work.

o Truck Drivers for time spent loading and /or unloading materials and
supplies on the site of the work, if such time is not de minimus



e Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.

e Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract or project where
a significant portion of such building or work is constructed and the physical
places where the building or work outlined in the contract will remain.

For example: Truck drivers delivering asphalt are covered under prevailing wage while”
engaged to wait” on the site and when directly involved in the paving operation, provided the
total time is not “de minimus”

Truck Drivers are not covered in the following instances:

e Material delivery truck drivers while off “the site of the work”

e Truck Drivers traveling between a prevailing wage job and a commercial
supply facility while they are off the “site of the work”

e Truck drivers whose time spent on the “site of the work” is de minimus, such
as under 15 minutes at a time, merely to drop off materials or supplies,
including asphalt.

These guidelines are similar to U.S. Labor Department policies. The application of these
guidelines may be subject to review based on factual considerations on a case by case basis.

For example:

e Material men and deliverymen are not covered under prevailing wage as long as
they are not directly involved in the construction process. If, they unload the
material, they would then be covered by prevailing wage for the classification they
are performing work in: laborer, equipment operator, etc.

e Hauling material off site is not covered provided they are not dumpingitata
location outlined above.

o Driving a truck on site and moving equipment or materials on site would be
considered covered work, as this is part of the construction process.

Any questions regarding the proper classification should be directed to:
Public Contract Compliance Unit
Wage and Workplace Standards Division
Connecticut Department of Labor
200 Folly Brook Blvd, Wethersfield, CT 06109
(860) 263-6543



Connecticut Department of Labor
Wage and Workplace Standards Division
FOOTNOTES

Please Note: If the “Benefits™ listed on the schedule for the following occupations

includes a letter(s) (+ a or + a+b for instance), refer to the information below.

Benefits to be paid at the appropriate prevailing wage rate for the
listed occupation.

If the “Benefits” section for the occupation lists only a dollar amount,
disregard the information below.

Bricklayers, Cement Masons, Cement Finishers, Concrete Finishers (including caulking),

Stone Masons
(Building Construction) and

(Residential- Hartford, Middlesex, New Haven, New London and Tolland Counties)

a.

Paid Holiday: Employees shall receive 4 hours for Christmas Eve holiday
provided the employee works the regularly scheduled day before and after the
holiday. Employers may schedule work on Christmas Eve and employees shall
receive pay for actual hours worked in addition to holiday pay.

Bricklayer (Residential- Fairfield County)

Paid Holiday: If an employee works on Christmas Eve until noon he shall be paid
for 8 hours.

Electricians
Fairfield County: West of the Five Mile River in Norwalk

$2.00 per hour not to exceed $14.00 per day.

Elevator Constructors: Mechanics
Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day,
Veterans® Day, Thanksgiving Day, Christmas Day, plus the Friday after
Thanksgiving.
Vacation: Employer contributes 8% of basic hourly rate for 5 years or more

of service or 6% of basic hourly rate for 6 months to 5 years of service as vacation
pay credit.

Glaziers



Paid Holidays: Labor Day and Christmas Day.

Power Equipment Operators
(Heavy and Highway Construction & Building Construction)

Paid Holidays: New Year’s Day, Good Friday, Memorial day, Independence Day,
Labor Day, Thanksgiving Day and Christmas Day, provided the employee works
3 days during the week in which the holiday falls, if scheduled, and if scheduled,
the working day before and the working day after the holiday. Holidays falling
on Saturday may be observed on Saturday, or if the employer so elects, on the
preceding Friday.

Ironworkers
Paid Holiday: Labor Day provided employee has been on the payroll for the 5
consecutive work days prior to Labor Day.

Laborers (Tunnel Construction)
Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day and Christmas Day. No employee shall be eligible for holiday
pay when he fails, without cause, to work the regular work day preceding the
holiday or the regular work day following the holiday.

Roofers
Paid Holidays: July 4%, Labor Day, and Christmas Day provided the employee is
employed 15 days prior to the holiday.

Sprinkler Fitters
Paid Holidays: Memorial Day, July 4th, Labor Day, Thanksgiving Day and
Christmas Day, provided the employee has been in the employment of a
contractor 20 working days prior to any such paid holiday.

Truck Drivers
(Heavy and Highway Construction & Building Construction)

Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Christmas day, and Good Friday, provided the employee has
at least 31 calendar days of service and works the last scheduled day before and

the first scheduled day after the holiday, unless excused.



Department of Revenue Services -
State of Connecticut F orm AU 764

Attn: Discovery Unit Deposit by a Person Doing Business

25 Sigourney Street . .
Hartford CT 06106.5032 With a Nonresident Contractor

(New 09/03)

Purpose: A person doing business with a nonresident contractor uses Form AU-764 to deposit 5% of the total contract price
with the Department of Revenue Services (DRS) for a specific project in the state. The deposit ensures all taxes due to the State
of Connecticut from the contractor are paid to DRS. Read the instructions on the reverse side before you complete this form. If
you need help, call 860-541-3280, Monday through Friday, 8:00 a.m. to 5:00 p.m., and choose Option 7.

Part I: Nonresident Contractor Information

Name Connecticut Tax Registration No.

Address (Street or PO Box, City, State, and ZIP Code)

Part Il: Person Doing Business With a Nonresident Contractor Information

Name Connecticut Tax Registration No., Federal ID No., or SSN

Address (Street or PO Box, City, State, and ZIP Code)

Part Ill: Project Information

Physical Location of Project (Street, City or Town) Name of Project
Commencement Date Completion Date for Total Contract Price or Amount of Change Order Amount of Deposit
Nonresident Contractor O Check the box if this deposit is for a change order

Conditions of the deposit for the project detailed above:

* The nonresident contractor has entered into a contract related to real property at a Connecticut location.

» The person doing business with the nonresident contractor is depositing 5% of the total contract price with DRS to
ensure all taxes that become due and owing during the period of the contract will be paid.

¢ The deposit is made within 30 days of the completion of the project.

¢ The deposit will be returned to the nonresident contractor upon written request by the contractor after DRS has examined
its records and determined all taxes, interest, and penalties due during the term of the contract have been paid.

° The person doing business with the nonresident contractor must attach a copy of the final periodic billing to Form AU-764.

Declaration: |, an authorized agent of the person doing business with a nonresident contractor named above, declare under the
penalty of law that | have examined Form AU-764 and, to the best of my knowledge and belief it is true, complete, and correct.
| understand the penalty for willfully delivering a false document or return to DRS is a fine of not more than $5,000, or imprisonment
for not more than five years, or both.

PrintName Title
Authorized Signature Date
Receipt of Deposit: DRS acknowledges receipt of $ from the person

named above as doing business with a nonresident contractor related to real property at the Connecticut location noted above.

Signature of Authorized DRS Representative Telephone Date




General Instructions

A person doing business with a nonresident contractor working
in Connecticut must submit Form AU-764, Deposit by a Person
Doing Business With a Nonresident Contractor, with a deposit
of 5% of the total contract price, including change orders and
add-ons, not later than 30 days after the completion of the
contract. This applies to all contracts with nonresident
contractors, regardless of the nature of the real property affected
or the tax-exempt status of the property owner. For more
information, see Special Notice 2003(20), Legis/ation Affecting
Contracts With Nonresident Contractors.

A nonresident contractoris a contractor who does not maintain
a regular place of business in this state. A regular place of
business means any bona fide office, factory, warehouse, or
other space in Connecticut at which a contractor is doing
business in its own name in a regular and systematic manner,
and which place is continuously maintained, occupied, and used
by the contractor in carrying on its business through its
employees regularly in attendance to carry on the contractor’s
business in the contractor's own name. A regular place of
business does not include a place of business for a statutory
agent for service of process or a temporary office whether or not
itis located at the site of construction. A regular place of business
also does not include locations used by the contractor only for
the duration of the contract, such as short-term leased offices,
warehouses, storage facilities, or facilities that do not have full
time staff with regular business hours. An office maintained,
occupied and used by a person affiliated with a contractor is not
aregular place of business of the contractor.

Specific Instructions

Part I: Enterthe name and complete address of the nonresident
contractor on whose behalf the deposit is being made.
Include the nonresident contractor’s Connecticut tax
registration number.

Part ll: Enter the name and complete address of the person
doing business with the nonresident contractor. If the
nonresident contractor is the general contractor, enter
the name and address of the owner of the property. If
the nonresident contractor is a subcontractor, enter the
name and address of the general contractor.

Enter the Connecticut tax registration number of the
person doing business with the nonresident contractor.
if the person doing business with the nonresident
contractor does not have a Connecticut tax registration
number, enter that person’s Federal Employer
Identification Number or Social Security Number.

Form AU-764(Back) (New 09/03)

Part lll: Enter the name of the project and the complete address,
including the street address and the city or town where
the project is physically located.

Enter the commencement date of this project. The
commencement date is the date the contract s signed
or the date the nonresident contractor begins work on
the project, but it is never later than the date the
nonresident contractor begins work.

Enter the date on which work on this project was
completed, which is the date the final periodic billing
for the contract was made by the nonresident contractor.
Note the final periodic billing may be due before payment
of any retainage becomes due. The person making the
deposit must attach a copy of the final periodic billing
to Form AU-764.

If this is a deposit for a change order occurring after the
deposit for the initial contract has been remitted to DRS,
enter the additional amount being deposited for the
change order and check the box. For a change order
made after the final periodic billing for the original
contract, the change order is deemed complete when
it is billed by the nonresident contractor. Attach a copy
of the final billing for the change order.

Enter, in words and figures, the total amount paid to
the nonresident contractor under the contract or for the
change order. Check the box if the deposit is for a
change order.

Multiply the total contract price or the amount of the
change order by 5% (.05) and enter the result on this
line.

Declaration: An authorized representative of the person doing
business with a nonresident contractor must sign and date the
declaration. Return Form AU-764, with the copy of the final
periodic billing, to:

Department of Revenue Services
State of Connecticut

Discovery Unit

25 Sigourney Street

Hartford CT 06106

Receipt: DRS will acknowledge receipt of the deposit by
completing the bottom of Form AU-764 and returning a copy of
it to the person making the deposit. Unless indicated otherwise,
the person doing business with the nonresident contractor will
not be liable for any claim of the nonresident contractor for the
amount or for any claim of DRS for any taxes arising from the
activities of the nonresident contractor on the project for which
the bond deposit was made, once DRS has verified that total
deposits represent 5% of the total contract price paid to the
nonresident contractor for this project, including any change
orders, and that the deposit is made within 30 days of completion
of the project.



Department of Revenue Services
State of Connecticut

PO Box 2937

Hartford CT 06104-2937

(Rev. 12/12)

Instructions for Form REG-1
Business Taxes Registration Application

Purpose of Form REG-1

Use Form REG-1 to obtain a Connecticut tax registration
number or to register for additional tax types under your current
Connecticut tax registration number.

Use Form REG-1 to register for any of these taxes:
« Business entity tax
« Business use tax
« Corporation business income tax (including PIC)
* Income tax withholding
* Prepaid wireless E 9-1-1 fee
* Room occupancy tax
» Sales and use taxes
» Unrelated business income tax

In addition to Form REG-1, you must complete and attach the
appropriate addendum to register for any of the taxes noted
below. Visit the Department of Revenue Services (DRS) website
at www.ct.gov/DRS to preview and download forms.

REG-1 Addendum A
» Cigarette taxes
» Tobacco products tax

REG-1 Addendum B

» Admissions and dues taxes
* Dry cleaning surcharge

» Rental surcharge

« Tourism surcharge

REG-1 Addendum C
»  Motor fuels tax
» Petroleum products gross earnings tax

REG-1 Addendum D
+ Alcoholic beverages tax

REG-1 Addendum E

+ Bottle deposit initiator

» Certified competitive video service provider companies tax
« Community antenna television system companies tax
+ Electric generation

+ Nursing home provider

Railroad companies tax

Satellite companies tax

Solid waste assessment

Suppliers of natural gas

Utility companies tax

e o o o o

Registering for Other Tax Types

To register for these taxes, use the form listed:

 Authority to Collect Use TaX .......c..cccoeevieiiieiienn, REG-7
« International Fuel Tax Agreement (IFTA) .......... CT-IFTA-2
e Motor Carrier Road Tax ........ccoooeevveieiiieie REG-3MC

For information on registering with DRS, visit the DRS website
at www.ct.gov/DRS or call 1-800-382-9463 (Connecticut calls
outside the Greater Hartford calling area only) or 860-297-5962
(from anywhere).

How to Register

Online Registration

You may register for most taxes online using the Taxpayer
Service Center (TSC). If you register online and there is a fee,
you must make direct payment from your savings or checking
account. Credit card payments are not accepted. If you register
for sales tax, room occupancy tax, or as an over-the-counter
cigarette dealer (retailer), a temporary permit will be available to
print immediately. Be sure to print a copy of the temporary permit
for your records. Once you have the temporary permit you may
begin using it immediately. After you complete the registration,
you will receive a confirmation number which serves as an official
acknowledgement that your application has been received by DRS
and acts as your temporary tax identification number. You will receive
your registration package with your permanent Connecticut tax
registration number in approximately ten business days.

If you are registering for a tax type that requires you to attach
Addendum B to the REG-1 or if you are registering as a cigarette
retailer (included on Addendum A), you may register online. If you
are registering for another tax type that requires you to attach
Addendum A, C, D, or E to the REG-1, you must register by mail
or in person at the DRS office in Hartford.

Mail-In Registration

Complete Form REG-1 and mail it to DRS at:
Department of Revenue Services
PO Box 2937
Hartford CT 06104-2937

If you owe a registration fee, you must include payment by
check or money order with the application. You will receive your
Connecticut tax registration number in the mail in two to three
weeks.

Walk-In Registration
You may file Form REG-1 in person at any of the DRS offices:

Bridgeport - 10 Middle Street

Hartford - 25 Sigourney Street

Norwich - 401 West Thames Street, Building #700
Waterbury - 55 West Main Street, Suite 100

You will be issued a Connecticut tax registration number
immediately. Bring photo identification, such as a driver’s
license, and cash, a check, or a money order if you owe a
registration fee. DRS does not accept credit or debit cards.

The application must be signed by the individual owner, partner,
officer of the corporation, member of the limited liability company,
or another who has an executed Power of Attorney with the
authority to sign. if anyone other than the owner brings the signed
application to the office and wants to obtain the registration for
the owner, he or she must have written authorization from the
owner to obtain the registration on his or her behalf.

Electronic Filing Methods for Certain Tax Forms
Once you are registered with DRS, you may w428,

using the DRS Taxpayer Service Center (TSC)
program. Look for this logo. %



Who Needs to Complete Form REG-1

Businesses must register with the Connecticut DRS if they:

» Have people working in Connecticut;

« Withhold Connecticut income tax;

« Carry on a business in Connecticut;

« Are a corporation, S corporation, LLC, SMLLC, LP, or LLP
formed under Connecticut law;

+ Are a non-Connecticut corporation, S corporation, LLC, SMLLC,
LP, or LLP required to register with or to obtain a certificate
of authority from the Connecticut Secretary of the State;

+ Provide taxable services in Connecticut;

» Are aloan-out company providing services in Connecticut;

+ Sell, rent, or lease goods in Connecticut (wholesale or retail);

» Furnish space for storage of tangible personal property;

« Have a manufacturing facility in Connecticut;

« Serve meals or beverages in Connecticut;

« Purchase taxable goods or services for use in Connecticut;

« Provide lodgings in Connecticut subject to the room
occupancy tax;

« Carry on a business as a corporation in Connecticut;

« Distribute alcoholic beverages in Connecticut;

» Distribute motor fuel used to propel motor vehicles on
public highways or roads in Connecticut;

« Sell petroleum products in Connecticut;

+ Operate a place of amusement, entertainment, or
recreation in Connecticut;

» Operate a social, health, athletic, or sporting club in
Connecticut;

» Sell or distribute cigarettes or tobacco products in Connecticut;

< Own, lease, maintain, operate, manage, or control a
community antenna television system in Connecticut;

« Provide satellite television services to Connecticut;

» Provide video service under a certificate of video
franchise authority issued by the Connecticut Public Utility
Regulatory Authority formerly known as the Department of
Public Utility Control;

+ Operate a railroad in Connecticut on a for-profit basis;

 Are a resources recovery facility in Connecticut;

+ Market natural gas to an end user in Connecticut;

» Provide distribution or transmission services for electricity
in Connecticut;

« Sell electricity as a municipality to customers in
Connecticut;

« Manufacture, sell, or distribute gas to be used for light,
heat, or power in Connecticut;

+ Operate a dry cleaning establishment in Connecticut.

« Are the first distributor to collect the deposit on a beverage
container sold to any person within Connecticut;

« Are a nursing home provider,;

» Provide electric generation services and upload electricity
to the regional bulk power grid at their electric generation
facility in Connecticut; or

» Sell prepaid wireless telecommunications service in
Connecticut.

Filing Requirements for State Taxes

Visit the DRS website at www.ct.gov/DRS to preview and
download the Informational Publication, Getting Started in
Business.

Instructions for REG-1 (Back) (Rev. 12/12)

Registration Fees

Sales and USE taXeS .......ooeeivviiiiiiieeeieeeee e $100
RoOmM 0ccupancy tax* ..........ccccooeerenieisieeeieneees $100
Cigarette dealer’s license ...........cccccovvveeieiveeiieenie $50
Cigarette distributor’s license ...............cc.coooee. $1,250
Cigarette distributor chain operator

5to 14 retail locations ............ccoooeevieeiiiiiiicici $315

15 to 24 retail locations ...........c..cocoeeeviieieiicc. $625

25 or more retail locations..............ccccooeeveinne. $1,250
Cigarette manufacturer...............cccocoveiiiiie e $5,250
Distributor of tobacco products ...............oooeiein, $200

*  Nofee is required for room occupancy tax if you are registered
or are registering for sales and use taxes.

Other Connecticut Licensing Requirements

Visit www.ct-clic.com for information on other Connecticut
licensing requirements.

How to Get Help

Visit the DRS website at www.ct.gov/DRS and click on
Businesses.

Personal assistance is available by telephone or at the DRS office at
25 Sigourney Street in Hartford, Monday through Friday, during
business hours.

CONN-TAX, the DRS telephone information line, is available
anytime.

+ 1-800-382-9463 (Connecticut calls outside the Greater
Hartford calling area only); or

+ 860-297-5962 (from anywhere).

TTY, TDD, and Text Telephone users only may transmit
inquiries anytime by calling 860-297-4911.

Additional forms and publications are available anytime. Visit
the DRS website at www.ct.gov/DRS to download and print
Connecticut tax forms and publications.

Application Instructions

Complete the entire application unless the section instructions
indicate otherwise. Answering Yes to any question in Sections 7
through 12 means you may have a Connecticut tax liability for
that tax. In each section where you answer Yes to any question,
you must indicate the date you first incurred a tax liability in
Connecticut for that tax type.

Exceptions:

» Taxpayers with a valid Connecticut tax registration number
who wish to register for another tax must complete Sections 1
through 6, Section 14, and the section for the specific tax
type(s) for which you wish to register. See the section Purpose
of Form REG-1 on Page 1 of these instructions to determine
if you have to complete an addendum to Form REG-1.

» Household employers who pay wages to and intend to
withhold Connecticut income tax for housekeepers, nannies,
health aides, caretakers, etc. — complete Sections 1 through 7
and 14 only.



Department of Revenue Services

State of Connecticut Form REG-1

PO Box 2937 . . . . .
Hartod OT 06104-2637 Business Taxes Registration Application

(Rev. 12/12)

1. Reason for Filing Form REG-1 Check the applicable box: DRS use only_Connecticut Tax Registrafion Number
Opening a new business including but not limited to:

a. An existing out-of-state business opening a location in Connecticut;
b. Selling at a craft show, flea market, fair, or other venue in Connecticut or selling over the Internet; or

c. An existing out-of-state business having employees in Connecticut (including nonresident contractors and loan-out companies).
Opening a new location. Enter your Connecticut Tax Registration No:
Registering for additional taxes. Enter your Connecticut Tax Registration No:
Reopening a closed business.

Enter Connecticut Tax Registration No. of the closed business:

Purchasing an ongoing business. The buyer of an existing business may be responsible for tax liabilities of the previous owner.
See the Informational Publication on Successor Liability for Sales and Use Taxes, Admissions and Dues Tax, and Connecticut
Income Tax Withholding, on the DRS website.

Enter Connecticut Tax Registration No. of the previous owner:

Forming a business entity under Connecticut law or a non-Connecticut entity required to register with or to obtain a
certificate of authority from the Connecticut Secretary of the State before transacting business in Connecticut.

Establishing a passive investment company (PIC).
Changing organization type. Enter your current Connecticut Tax Registration No:
Hiring household employees and intend to withhold Connecticut income tax.

Other (explain); see Who Needs to Complete REG-1.

Q Qaaa

aaaoa u

2. Business Information: Type of organization
(3 Sole proprietorship (I Single member LLC (SMLLC) O Corporation
DSingIe member LLC taxed as a corporation (S Corporation
O General partnership DSingle member LLC taxed as an S corporation CJQualified subchapter S subsidiary (QSSS)

3 Limited liability partnership (LLP) ILimited liability company (LLC) taxed as a partnership
OLimited liability company (LLC) taxed as a corporation

(3 Limited partnership (LP) O Limited liability company (LLC) taxed as an S corporation

(3 Limited partnership taxed as a corporation [J Other (explain):

3. Nature of Business Activity
Check the box(es) that best describe your business:
O Retailer [ Wholesaler (J Manufacturer 3 Service provider O other (explain):

4. Major Business Activity
Describe your major business activities:

5. Business Name and Address

Organization name: Enter the name of the sole proprietor, partnership, corporation, or LLC. Federal Employer Identification Number, if applicable

Business trade name CT Secretary of the State Business 1D No., if applicable

Business Location: Enter the physical address of the business. A post office box or rural route number is not acceptable. Home-based businesses and
flea market or craft show vendors must enter a home address.

Address line 1 Address line 2

City State ZIP code
Mailing address line 1 (Street or PO Box) Address line 2

City State ZIP code
Business telephone number Email address Bank name

Page 1 of 4



6. List All Owners, Partners, Corporate Officers, or LLC Members Attach a separate sheet if needed.

Name (last, first, middle initial)

Title

Home address line 1 (street)

Home address line 2

City State ZIP code Home telephone number
SSN Date of birth Bank name

Name (last, first, middle initial) Title

Home address line 1 (street) Home address line 2

City State ZIP code [ Home telephone number
SSN Date of birth Bank name

Name (last, first, middle initial) Title

Home address line 1 (street) Home address line 2

City State ZIP code Home telephone number
SSN NDate of birth Bank name

Name (last, first, middle initial) Title

Home address line 1 (street) Home address line 2

City State ZIP code Home telephone number
SSN Date of birth Bank name

7. Income Tax Withholding

Are you an employer that transacts business or maintains an office in Connecticut and intends
to pay wages to resident employees or nonresident employees who work in Connecticut?............ Yes

If you have a Connecticut tax registration number for withholding for another location
and intend to file withholding for this new location under that number, enter that number

here: and skip to Section 8; otherwise continue.

Are you an out-of-state company voluntarily registering to withhold Connecticut

income tax for your Connecticut resident employees who work outside of Connecticut?................ Yes
Do you intend to withhold Connecticut income tax from pension plans, annuity plans,

retirement distributions, or gambling distributions? ... Yes
Do you pay nonresident athletes or entertainers for services they render in Connecticut? ............. Yes
Do you only have household employees and wish to withhold Connecticut income tax?................ Yes
Do you only have agricultural employees and wish to withhold Connecticut income tax?............... Yes

If Yes, do you file federal Form 943, Employer’s Annual Tax Return for Agricultural Employees,
and wish to file Form CT-941, Connecticut Quarterly Reconciliation of Withholding, annually? ... Yes

If you answered Yes to any of the income tax withholding questions,
enter the date you will start withholding Connecticut income tax. ..........ccccoeeeiiviiiiiiieiiiee e —

If you.use a payroll service, enter the name of the payroll company:

No

No

No
No
No
No

No

Page 2 of 4




8. Sales and Use Taxes

Do you sell, or will you be selling, goods in Connecticut (either wholesale or retail)? .................. “Yes [ No

Do you rent equipment or other tangible personal property to individuals or businesses »

TN CONNECHICUL? ...ttt ettt et et L. Yes No

Do you serve meals or beverages in ConnectiCut? ..............cccoooiiiiiii i _iYes 'No

Do you provide a taxable service in Connecticut? See the Informational Publication,

Getting Started in Business, and the Special Notice on Legislative Changes Affecting the Sales

and Use Taxes, on the DRS website, for a list of taxable services............c..cc.ccooooviioiiiiiiceecece. Yes i No

If you answered Yes to any of the sales and use taxes questions,

enter the date you will start selling or leasing goods or taxable services. ...........c.ccccoooveienninn. mm 4 d v v
8a Prepaid Wireless Service E 9-1-1

Do you sell prepaid wireless service in CoNNECLICUL?...............coooviiii oo, Yes No

If you answered Yes, enter the date you will start to sell these in Connecticut. ............................ o

m m d d y y_

9. Room Occupancy Tax

Do you provide lodging rooms for rent in a hotel, motel, or rooming house in Connecticut N

for 30 CONSECULIVE AAYS OF I€SS? ......oiiiiiiii e e, ... Yes I No

If you answered Yes, enter the date you will start to provide rooms for rent

for lodging purposes in CONNECLICUL. ...........c..ooouiiiiiiiiie e, mom d d y y

10. Business Entity Tax Do not complete this section if the entity is liable for the corporation business tax.
The business entity tax applies to all of the following business types formed under Connecticut law and to those non-Connecticut entities
required to register with or obtain a certificate of authority from the Connecticut Secretary of the State before transacting business in the
state, whether or not the business has registered or filed a certificate of authority, as the case may be, with the Connecticut Secretary
of the State.
+ S corporations (Qualified subchapter S subsidiaries (QSSS) are not liable for the business entity tax.);

Limited liability companies (LLCs or SMLLCs) — any limited liability company that is, for federal income tax purposes, either:

Treated as a partnership if it has two or more members; or

Disregarded as an entity separate from its owner if it has a single member;

Limited liability partnerships (LLPs); and

Limited partnership (LPs).

Are you a business entity as described above?
Enter state you are organized under:

il Yes No

Eﬁter date of orgré'nization. .............. -

m m Ea

If not organized in Connecticut, enter the earlier of the date you started business in

Connecticut or the date you registered with the Connecticut Secretary of the State. ...............c.......... e T —
m m

Enter the month your tax year closes: v

11. Corporation and Unrelated Business Income Taxes

Corporation Business Tax Do not complete this section if the entity is liable for the business entity tax.

AT YOU @ COTPOTALIONT .....iieiiiiiiiieie ettt ettt ettt ettt ettt " 1Yes No

Are you an LLC, SMLLC, or other association taxed as a corporation?...............cc..ccoevevvveevenne.n. [ Yes No

Is this corporation exempt from federal INCOME taX? ..............cooviiioieeeeeeeee e ' !Yes No

Have you received a determination from the Internal Revenue Services (IRS) that this

corporation is exempt from federal INCOME taX?............ccooiiiiiiiiiiie e Yes No

If Yes, enclose a copy of your IRS letter of determination.

Enter state you are organized under: Enter date of organization. R el b e

If not a Connecticut corporation, enter the earlier of the date you started business in

Connecticut or the date you registered with the Connecticut Secretary of the State. .............c.cccooooeeee __ -
m m d d y y

Enter the month the corporate year closes:

Unrelated Business Income Tax

Are you a federally exempt organization that has unrelated business income

attributable to a trade or business in ConNeCtiCUL?...............c.ooooiiiiiii e ‘Yes No

If you answered Yes, enter the date the unrelated business income tax liability started. ............__ - = 7 ——
m m y y

Passive Investment Company (PIC) )

Is this corporation a passive investment company as defined in Conn. Gen. Stat.§12-213(a)(27)? f Yes No

Enter the date the PIC was organized. .......................oooooiiiiiiiic e, e i

Enter Connecticut tax registration number of the PIC’s related financial service or insurance company:
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12. Business Use Tax

If you are registered for or are registering for sales and use taxes, you do not need
to complete this section.

Business use tax is due when a business purchases taxable goods or services
including the purchase or lease of assets, consumable goods, and promotional items,
for use in Connecticut without paying Connecticut sales tax.

Will you be purchasing taxable goods or services for use in Connecticut without
paying ConNectiCUt SAIES taX7 .........cooiuiiiiiiiee e Yes | No

If you answered Yes to the business use tax question, enter the tax liability start date. ...........

If you answered No, you must complete the Business Use Tax Declaration section below.

Business Use Tax Declaration: By registering for any of the taxes listed in this application, you have indicated to
the Department of Revenue Services (DRS) that you may have a business use tax liability. Therefore, based on your
application, you will be automatically registered for the business use tax unless you complete the following declaration.

1, (name of taxpayer or authorized representative of
taxpayer), acknowledge | have read and understand the information concerning the business use tax and declare | will
not be liable for business use tax. Please initial here.

13. Registration Fee Schedule

Enter the registration fee amount indicated. If you are liable for either sales and use taxes or room occupancy tax, or
both, as indicated in Sections 8 or 9, you must pay a $100 registration fee. Enter the appropriate registration fee(s) from
Addendum A if you are registering for the cigarette tax. You must include the total registration fee due with Form REG-1
or your registration application will not be processed and will be returned.

Make your check payable to: Commissioner of Revenue Services. If you register by mail, send Form REG-1 with your
payment to: Department of Revenue Services, PO Box 2937, Hartford CT 06104-2937

= Registration Fee

B a.| If registering for sales and use taxes or room occupancy tax, enter $100.* ......................... a.
b.| If registering for cigarette tax, see Addendum A. ............coocoiiiioe oo, b.
c.| Total registration fee due: Add Line @aand Line b. ............c..ocoooiioiioieoeeeeee e C.

* No fee is required for room occupancy tax if you are registered or are registering for sales and use taxes.

14. All Applicants Must Sign the Following Declaration

| declare under penalty of law that | have examined this application and, to the best of my knowledge and belief, it is true,
complete, and correct. | understand the penalty for willfully delivering a false application to DRS is a fine of not more than
$5,000, or imprisonment for not more than five years, or both.

Sign here Signature of owner, partner, LLC member, or corporate officer Date Telephone number
B and keep a
copy for your
records. Print name of owner, partner, LLC member, or corporate officer Title

- Page 4 of 4



COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES
CONTRACT COMPLIANCE REGULATIONS
NOTIFICATION TO BIBBERS

AFFIRMATIVE ACTION COMPTTANCE AFFIDAVIT

The contract to be awarded is subject to contract compliance requirements mandated by Sections 42-60 and 4a-60a of
the Connecticut General Statutes; and, when the awarding agency is the State, Sections 462-71(d) and 46a-81i(d) of
the Connecticut General Statutes. There are Contract Compliance Regulations codified at Section 462-68j-21 through
43 of the Regulations of Connecticut State Agencies, which establish a procedure for awarding all contracts covered
by Sections 4a-60 and 46a-71(d) of the Connecticut General Statutes.

Awordmg to Section 462-68j-30(9) of the Contract Compliance Regulations, every agency awarding a contract
subject to the contract compliance requirements has an obligation to "aggressively solicit the participation of legitimate

. minority business enterprises as bidders, contractors, subcontractors and suppliers of materials." "Minority business

. enterprise" is defined i Section 4a-60 of the Connecticut General Statutes as a business wherem fifty-one percent or
‘more of the capital stock, or assets belong to a person or persons: "(1) Who are active in the daily affairs of the
 enterprise; (2) who have the power to direct the management and policies of the enterprise; and (3) who are members
" of a minority, as such term is defined in subsection (a) of Section 32-9n." "Mmority" groups are defined in Section 32-
on of the Connecticut General Statutes as "(1) Black Americans . . . (2) Hispanic Americans . . . (3) persons who have
origins in the Iberian Peninsula . . . (4) Women . . . (5) Asian Paciﬁc Americans and Pacific Is]anders (6) American
Indians . ..." An individual with a dzsabihty is also a minority business enterprise as provided by Section 4a-60g of the
Connectlcw: General Statutes. The above definitions apply to the contract compliance requirements by virtue of
- - Section 46a-68}-21(11) of the Contract Compliance Regulations.

_be awarding agency wﬂl consider the following factors when reviewing the bidder's qualifications under the contract
compliance requirements:

-(a) the bidder's success in implementing an affirmative action plan;
- (b) the bidder's success in developing an apprenticeship program complying with Sections 46a-68-1 to 46a-68-17
' of the Administrative Regulations of Connecticut State Agencies, inclusive; ,
(c) the bidder's promise to develop and implement a successful affirmative action plar;
- (d) - the bidder's submission of employment statistics contained m the “Employment Information Form™, indicating
" that the composition of its workforce is at or near parity when compared to the racial and sexual composition
‘of the workforce in the relevant labor market area; and ' '
(¢)  the bidder's promise to set aside a portion of the contract for legitimate minority business enterprises. See
Section 46a-68j-30(10)E) of the Contract Compliance Regulations.

*INSTRUCTIONS:  Bidder must sign acknowledgement below and retum acknowledgement to Awarding'
Agency along with bid proposal

“The undersigned acknowledges receiving and reading a copy of the "Notification to Bidders™ form.

Signature Date

"~ behalf of




CONNECTICUT COMMISSION ON HUMAN RIGHTS & OPPORTUNITIES
CONTRACT COMPLIANCE REGULATEICNS AND NOTIFICATION TO BIDDERS
Sections 462-68j-23 (1)-(10) znd £6a-68j-24 (a)

CONTRACT COMPILIANCE
" Sec. 462-68j-23. Obligations of Contracters:

Every contractor awarded a contract subject to contract compliance requirement shall:

1)

- 2)

3)
. o
5)

§)

%)

Comply fully with all federal and state anti-discrimination laws, and shaIl not discriminate or permit a
discriminatory practice to be committed;

Cooperate fully with the commission;

Submit pcnodlc reports of its employment and subcontracting practices in such a form, in such a
manner and at such a time as may be prescn"bed by the Commission;

Provide reasonable technical assistance and training to minority business enterprises to promote the
participation of such concerns m state contracts and subcontracts;

Make a good faith effort, based upon the availability of minority business enterprises in the labor
market area, to award a reasonable proportion of all subcontractors to such enterprises;

Maintain foll and accurate support data for a period of two (2) years from the date the record is made

- or the date the contract compliance form is submitted, whichever is later, provided that this provision

shall not excuse compliance with any other applicable record retention, state regulation or policy
provldmg for a period of retention in excess of two (2) years;

Not discharge, discipline or otherwise discriminate against any person who has filed a complaint,
testified or assisted in any proceeding with the commission;

Make available for inspection and copying amy support data requested by the commission, and make

aveilable for interview any agent, servant or employee having knowledge of any matter concerning the '
- investigation of a discriminatory practice complaint or any matter related to a contract compliance

TEVIEW;

Include a provision in all subcontracts with minority enterprises requiring that the minority business
enterprise provide the Commission with such information on its stucture and operations as the
Commission finds necessary to make an informed determination as 1o whether the standards of Section
4a-60 of the Connecticut General Statutes as amended by Sec. 2 of Public Act 89-253 have been met;
and

10) Undertake such other reasonable activities or efforts as the Commission may prescribe to ensure the

participation of minority business enterprises as state contractors and subcontraciors.

" Sec 46a-683-24. Utilization of Minority Business Enterprises:

a)

Contractors shall make good faith efforts to employ mimority business enterprises as subcontractors

“and supphiers of materials on all projects subject to contract compliance requirements.

Page 1 of 2
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CONNECTICUT COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES
WORKFORCE ANALYSIS

Contractor Name:

 Address:

Total number of CT employees:

Full-time

Complete the following Analysis for employees of Connecticut work sites who are:

Parttime

JOB
CATEGORIES

OVERALL
TOTALS
(SUM OF ALL
coLs.
MALE &
FEMALE)

WEITE
{(NOT OF
HISPANIC
ORIGIN)

BLACK
(NOT OF
HISPANIC
ORIGIN)

HISPANIC AMERICAN
INDIAN OR -
ALASKAN

NATIVE

ASIANOR
PACIFIC
ISLANDER

PEOPLE

DISABILITIES

MALE | FEMALE

MALE | FEMALE

FEMALE FEMALE

OFFICIALS &
MANAGERS

PROFESSIONALS

TECANICIANS

PARAPROFESSIONAL

SALES WORKER

OFFICE & CLERICAL

CRAFT WORKERS

OPERATIVES
{Semi-skillad)

LABORERS

SERVICE WORKERS

TOTALS
ABOVE

° TOTALS

ONE YEAR
AGO .
——

FORMAL, ON - THE JOB TRAINEES (Enter

ies as are shown above).

AppTentices

ﬁﬂm for the same ca

Trainees

EMPLO

1. Have you snccessfully implemented an Affirmative Action Plan? Yes:
~ Not Applicable:

FIGDRES WERE OETAINED FROM __ VISUAL CHECK:

Explain:

P RECO] OTHER:

Date of implementation

(a) Please submit 2 summary of your Affirmative Action Plan.

2. Have you successfully developed an apprenticeship program complying with Sec. 46a-68-17 of the Connecticut Department

of Labor Regulations, inclusive?

Yes:

Ne:

Not Applicable:

Explanation:

3. According to EEO-1 data, is the composition of your workforce at or near parity when compared with the race and gender

composition of the workforce in the relevant labor market area? Yes:

No:

_ Explanation:

T4 If you plan to subconn'acr, will you set aside a portion of the contract for legitimate minority business enterprises?

Yes:

No:

Explanation:

.Confractor’s Autharized Signature

[WEA 6/9_"9]




DEFINITIONS FOR WORKFORCE ANALYSIS

RACE/ETHNIC IBENTIFICATION:

You may acquire the race/ethnic information necessary for this report either by visual surveys of
the Workforce, or from records as to the identity of employees after the starting date of
employment. '

Please note that conducting a visual survey and keeping records of the race/ethnic identity of
employees is legal in all jurisdictions and under all Federal and State Laws.

Race/ethnic designations as used by the Equal Employment Opporfunity Commission do not
denote scientific definitions of anthropological origins. For the purpose of this report, an -
employee may be included in the group to which he or she appears to belong, identifies with, or is
regarded in the community as belonging. However, no person should be counted in more than
one race/ethnic group.

DESCRIPTION OF JOB CATEGORIES:

Officials and managers: Occupations requiring administrative managerial personnel who set
broad policies, exercise overall responsibility for execution of these policies, and direct individual
departments or special phases of a firm's operations. Includes: officials, executives, middle
management, plan managers, department managers, and superintendents, salaried supervisors
who are members of management, purchasing agents and buyers, railroad conductors and yard
masters, ship captains, mates and other officers, farm operators and managers, and kindred
workers.

Professionals: Occupations requiring either college graduation or experience of such kind and
amount as to provide a comparable background. Includes:- accountants and auditors, airplane
pilots, and navigators, architects, artists, chemists, designers; dietitians, editors, engineers,
lawyers, librarians, mathematicians, natural scientists, registered professional nurses, personnel
and labor relations specialists, physical scientists, physicians, social scienmtists, teachers, and
kindred workers.

Technicians: Occupations requining a combination of basic scientific knowledge and manual skill

which can be obtained through two (2) years of post-high school education, such as is offered in

many technical institutes and junior colleges, or through equivalent on-the-job training. Includes:

computer programmers, drafiers, engineering aides, junior engineers, mathematical aides,

licensed practical or vocational nurses, photographers, radio operators, scientific assistants,

surveyors, technical illustrators, technicians (medical, dental, electronic, physical science), and
kindred workers.

Sales: Occupations engaging wholly or primarily in direct selling. Inclndes kindred workers.

Office and clerical: Al clencal type work regardless of level of difficulty. Includes kindred
workers. ' ’



Craft Workers: (skilled) - Manual workers of relatively high shll level having a thorough
~ comprehensive knowledge of the processes involved in their work Exercise considerable
independent Judgment and usually receive an extensive period of training. Includes kindred
worker.s

Operatives: (semiskilled) - Workers who operate machine or proc&ssmg eqmpmeni or perform
‘other factory-type duties of intermediate skill level which can be mastered in a few weeks and
reqm:e only Iimited training. Includes kindred workers.

o Laborers. (unskilled) - Workers in manual occupations which generally require no special

training, perform elementary duties that may be learned in a few days and require the application
of little or no independent judgment. Includes kindred workers.

' On-the job trainees:

Production: Persons engaged in formal trammg as a craft worker - when not trained. under
apprcnuce programs - operative, laborer and service occupations.

' White collar: Persons engaged in formal trammg for clerical, managerial, professional, technical,
‘sales office and clencal occupations.



CONTRACTOR'S MINORITY BUSENESS ENTERPRISES

UTILIZATION FORM

NAME AND ADDRESS OF AWARDING AGENCY: NAME AND ADPDRESS OF CONTRACTOR:

PRGJECT NO:

DATE AWARDED:

DATE BID OPENED

NOTICE TO CONTRACTORS: Under Sectipn 46a-68-23(5) of the Contract Compliance Regulations, covtractors are reguired tp make GOOD
FAITH EFFORTS to employ Minority Business-Enterprises (MBEs) as subcontraciors and suppliers of materials on all projects subject
o contract compliance requirements. The contract which i referenced above is subject to contract compliance reguirernents.

INSTRUCTIONS: List the name and addresses of all MBEs you have selected as subzontractors and suppliers of materials for this project. If

the MBEs selected as subcontractors and suppliers of materials mest the criteria for MBE: set out in Section 42-60 of Connecticut General Statutes,
contractors MUST complete the artached affidavit. If such business are not currently registered with the Department of Economic Development and if
the contractor wishes the Commission on Human Rights and Opportunities (CHRO) to consider favorably the selection of

an unregisiered MBE in the evaluation of the contracter's good faith efforts, contractors MUST complete the atrached affidavit. In either case, the
affidavit must be filled out in triplicate, with the original sent to the CHRO, Cantract Compliance Unit, 21 Grand Street, Hartford, Connecticut 06106;
one copy sent to the Awarding Agency; and one copy retained by contractor, 1f the coniractor does not wish the CHRO o consider selection of an
wnregistered MBE in its evaluation of the contractor's good faith efforts. no affidavit need be made. g

(Atiached additional pages if necessary, using some headings.) .

I e e e T e e e e e e e e ey m
NAME AND ADDRESS OF ALL MBE SUBCONTRACTOR(S) OR * | Check here if MBE(s) Check here if MBE is
SUPPLIER(S) OF MATERIALS: qualify under Section 42-60 | upregistered but wents

of the Conn. Gen. Statnes. censideration for good faith
efforts,

This form developed pursuant to Section 46a-68j-23(5) of Regulations of Connecticut state Agencies concerning
Contract Compliance. :



ATTDAVIY

I, acting on behalf of
{Name of person signing certification) ’
of which I am the
{Contractor)
Certify and affirm:
(Title) L

Check if provision applicable: ___ That the following minority business subcontractors and /or suppliers of

. materials that - has hired for Contract No. . with
2 . {Coniractor)

meet the criteria for Minority Business Ent:rpnses set out in
(Awanfmg Agency)’ ,

: Sect:on 42-60 of the Connecticut General Stahutes:

(Lists names of Minority Bm&sﬁunrpnss that quatified under current

stahutory Tequirements)
Check if provision applicable: ___ That the has hired the following
minority business subcontractors or suppliers of materials for Contract No. : with
. that are not registered with the Department of
. (A“lﬁg Agency)
Economic Developmmt, but which should be considered by the Connecucut Commission on Human Rights and
Opportunities when evaluating i the good faith efforts:
(List names or unregistered MBEs)

I further certify and affirm that I have read and understand the contract comphance reqmremcms codified
at Section 4a—60 and Section 462-7 1 (d) of the Connecticut General statutes, -

I farther certify and affirm that I have read and understand the contract compliance chulauons codified
at Section 462-68j-2 1 through 43 of the Regulations of Connecticut State Agencies.

I understand that false statements made herein are punishable by law.

(Name of Corporation or Firm)

(Signamre and Title of Official Making fhe Affidavit)

Subscribed and sworn to before me, this day of 1%

Notary Public/Commissioner of the Superior Court

My Commission Expires :
’ : T : BERTIADRTE DF CORPORATION -



L . : certify that 1 am the Secretary  of the
‘Corporation named in the foregoing instrument; that I have been duly authorized to affix the seal of the

Corporation to such papers as require the seal; that v . who

‘signed said instrument on behalf of the Corporation was then

of said Corporation; that said instrument was duly signed for and in behalf of said Corporation by authority

of its governing body and is within the scope of its Corporation powers.

(Signature of person Cerfifying). -

(Corporate Seal) -



SAMPLE: (Youmay use this as an example or you may use it as your statement by placing it on your letterhead).

AFFIRMATIVE ACTION
POLICY STATEMENT

1t has always been the policy and will continne to be the strong commitment of

and all contractors and subcontractors who do business with to provide equal

opportunities in employment to all qualified persons solely on the basis of job-related skills, ability and merit.

will continue to take affirmative action to ensure that no persons are

discriminated against with regard to their race, color, sex, sexual orieritation, national origin, ancestry, religion,
age, physical disability, mental retardation, marital status, present_ér past history of mental .disord'cr, learning
disability or criminal record. Such action includes, but is not limited to, employment, upgrading, demotion or |
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation

and selection for training including apprenticeship. : will continue to

make good faith efforts to comply with all federal and state laws and policies which speak to Equal Employrnent
Opportumty and Affirmative Action. '

Equal Employment Opportunity is essenftial, but is not enough to guarantee the full and fair employment of
minorities, women or other protected classes. Therefore, Affirmative Action is necessary. Affirmative Acﬁonvis

results - oriented programs used to address and overcome the present effects of past discrimination.

Sexual Harassment, another form of sex discrimination, will not be tolerated in the work place. Therefore,
engaging in acts of sexual harassment or any other forms of nnlawful discrimination will constifute -grounds for

disciplinary action..

This Policy Statement is based on both the spirit and the letter of state and federal anti discrimination laws,
regulations and executive orders. Accordingly, care is taken to ensure that no person shall be excluded from
participation in, be denied the benefits of, or otherwise be unlawfully discriminated against. Further,

will not Inowingly use the services of, patronize or otherwise deal

with any business, contractor, subcontractor or agency that engages in acts of unlawful discrimination.

This Affirmative Action Policy Statement reaffirms my personal commitment to the principles of Equal
Employment Opportunity and Affirmative Action.

SIGNATURE ' - DATED



GREENWICH PUBLIC SCHOOLS

WESTERN MIDDLE SCHOOL
SELECT ROOF REPLACEMENT & RELATED ITEMS
LIST OF DRAWING SHEETS
SECTION 00 0115
LIST OF DRAWING SHEETS
PART 1 - GENERAL
1.1 DRAWING INDEX
A. Drawings are listed on Drawing G-1.
PART 2 - PRODUCTS (NOR USED)
PART 3 - EXECUTION (NOT USED)
END OF SECTION
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GREENWICH PUBLIC SCHOOLS
WESTERN MIDDLE SCHOOL

SELECT ROOF REPLACEMENT & RELATED ITEMS

SECTION 00 2113
INSTRUCTIONS TO BIDDERS

PART 1 - GENERAL
RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and

1.1

A.

1.2

A.

1.3

A.

14

A.

B.

Division 1 Specification Sections, apply to this Section.

SUMMARY

Refer to the Invitation to Bids, Information to Bidders and the Agreement for additional information. Any
conflicts the Invitation to Bids, Information to Bidders and the Agreement shall supercede this Section.

DOCUMENT INCLUDES

Invitation

1.
2.

Bid Submission
Intent

Bid Documents and Contract Documents

IR

Definitions

Contract Documents Identification
Availability

Examination

Inquiries/Addenda
Product/Assembly/System Substitutions

Site Assessment

1.

Prebid Conference

Qualifications

1. Qualifications

Bid Submission

1. Bid Depository

2. Submission Procedure
3. Bid Ineligibility

Bid Enclosures/Requirements

1. Security Deposit

2. Consent of Surety

3. Performance Assurance

4. Bid Form Requirements

5. Bid Form Signature

6. Additional Bid Information

7. Selection and Award of Alternates

Offer Acceptance/Rejection

1. Duration of Offer

2. Acceptance of Offer
RELATED DOCUMENTS

INSTRUCTIONS TO BIDDERS

Division 00 Procurement Requirements and Greenwich Public Schools Front End documents as listed in
the Table of Contents.

Division 01 General Requirements including:

1.

Document 01 1000 - Summary of Contract.

002113-1
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1.5

1.7

1.8

1.9

1.10

)

1.11

1.12

1.13

A.

GREENWICH PUBLIC SCHOOLS

WESTERN MIDDLE SCHOOL

SELECT ROOF REPLACEMENT & RELATED ITEMS
INSTRUCTIONS TO BIDDERS

Document 00 4100 - Bid Form.

Section 00 4400 - Contractor's Qualification Statement.
Document 00 7300 - Supplementary Conditions.
Section 01 2100 - Allowances.

. Section 01 2300 - Alternates.

BID SUBMISSION

Refer to Invitation to Bids for date and time.

VRN

Offers submitted after the stated time shall be returned to the bidder unopened.
Offers will be opened publicly immediately after the time for receipt of bids.
INTENT
The intent of this General Contracting Bid is to request and obtain an offer to perform work to complete

the Select Roof Replacement and Related Items at Western Middle School located within the Greenwich
Public Schools for a Stipulated Sum in accordance with the Contract Document.

LUMP SUM BIDS

Bids will be received for one (1) prime contracts as follows:
1. General Construction

WORK IDENTIFIED IN THE CONTRACT DOCUMENTS
Work of this proposed Contract comprises the Select Roof Replacement and Related Items as indicated on
drawings and specification.

CONTRACT TIME
The Contractor shall complete its portion of the Project work within such Contract Time as will assure
the substantial completion of the Project by all contracts, in accordance with the sequence of work
described in Section 01 1000 - Summary of Contract and Section 01 1010 - Milestone Schedule. The

attention of the bidders is specifically directed to the provisions of the Agreement and that on no account
will the contactor be permitted to assert a claim for damages for delay.

BID DOCUMENTS AND CONTRACT DOCUMENTS

Definitions: All definitions set forth in the Agreement and Section 01 1000 - Summary of Contract are
applicable to these Instructions to Bidders.

Contract Documents: Defined in the Agreement including issued Addenda .

Bid, Offer, or Bidding: Act of submitting an offer under seal.

Bid Amount: Monetary sum identified by the Bidder in the Bid Form.
CONTRACT DOCUMENTS IDENTIFICATION

The Contract Documents are identified as F+D Project Number 24531.00, as prepared by Fuller and
D'Angelo, P.C. who is located at 45 Knollwood Road, Elmsford, New York 10523, and with contents as
identified in the Table of Contents.

AVAILABILITY

Contract documents can be viewed and downloaded from the Greenwich Public Schools website:
www.greenwichschools.org

Bid Documents are made available only for the purpose of obtaining offers for this project. Their use
does not grant a license for other purposes. Download Documents for Bidding.

EXAMINATION

Bid Documents are on display at the offices of the following:
1. Bid Documents can be viewed and downloaded from the Greenwich Public Schools website:
www.greenwichschools.org.

FULLER AND D'ANGELO, PC
ARCHITECTS AND PLANNERS
002113-2



B.

C.

GREENWICH PUBLIC SCHOOLS

WESTERN MIDDLE SCHOOL

SELECT ROOF REPLACEMENT & RELATED ITEMS
INSTRUCTIONS TO BIDDERS

Upon receipt of Bid Documents verify that documents are complete. Notify Eugene Watts Greenwich
Public Schools Purchasing Dept. should the documents be incomplete, see e.mail address below.

Immediately notify Eugene Watts Greenwich Public Schools Purchasing Dept. upon finding discrepancies
or omissions in the Bid Documents.

1.14 INQUIRIES/ADDENDA

A.

1.15

A.

Addenda are written or graphic instruments issued prior to the Bid Date which modify or interpret the
bidding documents, including Drawings and Specifications, by additions, deletions, clarifications or
corrections. Addenda will become part of the Contract Documents when the Construction Contract is
executed

Verbal answers are not binding on any party.

Clarifications requested by bidders must be in writing not later than Noon on February 18, 2025 The
reply will be in the form of an Addendum, if required, a copy of which will be posted on the Website by
Noon on February 21, 2025, other addendum may be posted to within 24 hours of bid time. .

Questions: Any and all questions about the interpretation or clarification of the Bid Documents, or about
any other matter affecting the Work or pertaining to the bid must be directed in writing to:
Bid_Department@greenwich.k12.ct.us - In the subject line put Bid Number 2499-25
Attn: Mr. Eugene Watts
Answers: The Owner will issue addenda, if necessary, to answer such questions. Bidders shall rely on

answers contained in such addenda and shall not rely upon any oral answers given by any employee or
agent of the Owner's Representative, Architect, and Architect's Consultants

PRODUCT/ASSEMBLY/SYSTEM SUBSTITUTIONS

Where the Bid Documents stipulate a particular product bidders shall comply with the specifications,
performance and quality of the specification item. The Architect will not review any substitutions during
the bidding period. The bidder assumes all responsibility to meet the requirements and the Architect shall
be final authority as to a product is equal to the specification.

Wherever in the Contract Documents an article, material, apparatus, product or process is identified by
"Basis of Design", trade name or catalog reference, or by the name of the patentee, manufacturer or
dealer, it is understood that it constitutes the standard requirement to meet the contract specifications. All
other products shall be considered as “substitutions” and shall be submitted in accordance to Section 01
2500 - Substitution Procedures.

Where two or more articles, materials, apparatus, products or processes are listed as acceptable by
reference to trade name or otherwise, the choice of these will be optional to the bidder. All other products
these shall be considered as “substitutions” and shall be submitted in accordance to Section 01 2500 -
Substitution Procedures.

Where articles, materials, apparatus, products or processes are listed by reference to a named specified
item as “or Equal”, these shall be considered as “substitutions” and shall be submitted in accordance to
Section 01 2500 - Substitution Procedures.

Bidders may base their bid on a product they may consider equal to the specified product. These shall be
considered as “substitutions” and shall be submitted in accordance to Section 01 2500 - Substitution
Procedures.

The bidder is made aware that the Owner's Representative and Architect will make the final determination
as to what constitutes an equal.

If the Architect shall reject the proposed equal as not being the equal of that specifically named in the
contract, the successful Contractor shall immediately proceed to furnish the designated article, material,
apparatus, product or process specified or an approved equal without additional cost or time delay to the
Owner.

See Section 01 6000 - Product Requirements for additional requirements.

FULLER AND D'ANGELO, PC
ARCHITECTS AND PLANNERS
002113-3



GREENWICH PUBLIC SCHOOLS

WESTERN MIDDLE SCHOOL
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INSTRUCTIONS TO BIDDERS

Where the Bid documents stipulate a particular product bidders shall comply with the specifications, and
performance and quality of the specification item. The architect will not review any substitutions during
the bidding period. The bidder assumes the responsibility to meet the requirements and the architect shall
be the final authority as to a product is an equal to the specification.

1.16 PREBID CONFERENCE

A.

)

A mandatory bidders conference has been scheduled for 9:00 AM p.m. on the 6th day of February, 2025
at the location of Western Middle School Outside the Main Lobby.

Attendance is Mandatory.
Representatives of Fuller and D'Angelo, P.C. will be in attendance.

If applicable, information relevant to the Bid Documents will be recorded in an Addendum, issued to Bid
Document recipients.

1.17 EVIDENCE OF QUALIFICATIONS

A.

Contractors whose bid exceeds $500,000.00 shall hold a current "DAS Contractor Prequalification
Certificate" (not a pre-determination letter) from the Department of Administrative Services of the State
of Connecticut according to Public Act 03-215 and as amended by Public Act 04-141. These Bidders
shall submit with their bids a "DAS Contractor Prequalification Certificate" along with a current "Update
(bid) Statement." Failure to submit these items with the bid will result in disqualification of the bidder per
the Public Act. If you have any questions regarding these requirements, contact the State of CT DAS at
telephone number (860) 713-5280 or visit their web site at www.das.state.ct.us

Bidder shall submit with their bid proposal a properly executed Contractor's Qualification Statement
in Section 00 4400.

To be considered qualified, in addition to the qualifications listed in the Contractor's Qualification

Statement Section 00 4400, bidder must demonstrate to the Owner's satisfaction:

1. The Corporation, partnership, sole proprietorship or principals of the entity in whose name the bid
is submitted has no less than the previous five (5) years performing or coordinating the Work
which they are bidding on.

The Bidder has to have performed five (3) similar projects.

3. The principal(s) of the bidder have satisfactorily completed no less than five (5) projects of
comparable size and type to this project, and not less than a cost of $500,000.

4. The bidder is not currently involved in bankruptcy proceedings.

5. The bidder is capable of and intends and intends to perform the work with a minimum of 50% with
its own forces.

6. The bidder will perform the work with sufficient personnel as required to comply with the
schedule.

7. The bidder or principals of the bidder and each subcontractor must have a minimum of five (5)
years experience in the work and/or applicable trade.

8. The Field Superintendent must have at least five (5) years as a working field superintendent and
must speak English.

9. All bidders will be required to submit a listing of projects, including addresses, Owner's name,

Architect, date work was performed and any other information which would serve to document its
ability to perform the work of the character desired and in time required.

1.18 SUBCONTRACTORS/SUPPLIERS/OTHERS

A.
B.
C.

Greenwich Public Schools reserves the right to reject a proposed subcontractor for reasonable cause.
Refer to Agreement

All proposed sub-contractors must be submitted to Owner's Representative, Architect, and Construction
Manager for approval.
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1.19 BID SUBMISSION PROCEDURE

A.

B.

G.

1.20

A.

Bidders shall be solely responsible for the delivery of their bids in the manner and time prescribed. Refer
to Invitation to Bid and Information to Bidder.

Submit one (1) original and four (4) copies of the executed offer on the Bid Forms provided in the
project manual, signed and sealed with the required security in a closed opaque envelope, clearly
identified with bidder's name and:

Greenwich Public Schools Bid No. 2499-25.

Western Middle School

Select Roof Replacement and Related Items

Improperly completed information, irregularities in security deposit, may be cause not to open the Bid
Form envelope and declare the bid invalid or informal.

To submit a bid for a bid package, the bidder should photo copy or remove the proposal form for that bid
package from the Project Manual. Then the bidder should complete, sign and submit the form as required
herein. If a bidder is bidding on more than one bid package, there must be on fully completed and signed
form for each package being bid. The bidder should not submit the entire Project Manual with the bid
proposal.

All bid prices shall be filled in, both in words and figures. Signatures shall be in ink and in longhand.

Proposals which are incomplete, conditional or obscure may be rejected as informal.

1. In case of a discrepancy between the words and figures, the written ward, not the figures, will
govern.

Bidder's shall not rely on oral statements made by any employee or agent of the Owner, Architect,
Architect's consultants or Owner's Representative. Before submitting a proposal, bidders shall fully
inform themselves as to all existing conditions and limitations and shall include in the Proposal a sum to
cover the cost of all items included in the Contract

No oral or telephonic proposals or modifications of proposals will be considered.

BID INELIGIBILITY

Bids that are unsigned, improperly signed or sealed, conditional, illegible, obscure, contain arithmetical
errors, erasures, alterations, or irregularities of any kind, may at the discretion of the Greenwich Public
Schools, be declared unacceptable.

Bid Forms, Appendices, and enclosures that are improperly prepared may, at the discretion of Greenwich
Public Schools, be declared unacceptable.

Failure to provide security deposit, bonding or insurance requirements may, at the discretion of
Greenwich Public Schools, invalidate the bid.

SECURITY DEPOSIT

Bids shall be accompanied by a security deposit as follows:

1. Bid Bond or Certified Check of a sum no less than 10 percent of the Bid Amount , including
allowances, unit costs, and alternates.

Endorse the Bid Bond or Certified Check in the name of the Greenwich Public Schools as obligee, signed

and sealed by the principal (Contractor) and surety.

The security deposit(s) will be returned after delivery to the Greenwich Public Schools of the required

Performance and Payment Bond(s) by the accepted bidder.

Include the cost of bid security in the Bid Amount.

If no contract is awarded, all security deposits will be returned.
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1.22

A.

1.23

A.

1.24

1.25

1.26

1.27

A.

1.28

A.

1.29

A.

GREENWICH PUBLIC SCHOOLS

WESTERN MIDDLE SCHOOL

SELECT ROOF REPLACEMENT & RELATED ITEMS
INSTRUCTIONS TO BIDDERS

CONSENT OF SURETY

Submit with the Bid: The attorney in fact who executes the required bonds on behalf of the surety to affix
thereto a certified and current copy of his power of attorney indicating the monetary limit of such power.

PERFORMANCE ASSURANCE

Accepted Bidder: Shall provide a Performance and Payment bond, as described in Intro Letter and
Information to Bidders Part 1, Article 12 prior to the execution of the Contract, the bidder to furnish
bonds covering the faithful performance of the Contract and the payment of all obligations arising
thereunder in such form and amount as the Owner may prescribe and with such sureties secured through
the bidder's usual sources as may be agreeable to the parties.

Include the cost of performance assurance bonds in the Bid Amount.

The bidder shall require the attorney in fact who executes the required bonds on behalf of the surety to
affix thereto a certified and current copy of his power of attorney indicating the monetary limit of such
power

INSURANCE

There are special insurance requirements on this project. Refer to Greenwich Front End Documents for a
summary description of the required coverages. The Owner reserves the right to refuse the award of a
Contract to any apparent low bidder who fails to provide the specified insurance certificates at the
required time.

1. The Owner, Architect and Construction Manager shall be listed as "Additionally Insured" on all
applicable Insurance policies.

BID FORM REQUIREMENTS
Complete all requested information in the Bid Form, Supplements to Bid and Appendices.
SALES AND USE TAXES

The Owner is a tax exempt entity, so there shall be no charge for sales or use taxes. The Owner will
document this status as requested.

FEES FOR CHANGES IN THE WORK
Refer to the Agreement.

BID FORM SIGNATURE
The Bid Form shall be signed by the bidder, as follows:
1. Sole Proprietorship: Signature of sole proprietor in the presence of a witness who will also sign.
Insert the words "Sole Proprietor" under the signature. Affix seal.
2. Partnership: Signature of all partners in the presence of a witness who will also sign. Insert the
word "Partner" under each signature. Affix seal to each signature.
3. Corporation: Signature of a duly authorized signing officer(s) in their normal signatures. Insert

the officer's capacity in which the signing officer acts, under each signature. Affix the corporate
seal. If the bid is signed by officials other than the president and secretary of the company, or the
president/secretary/treasurer of the company, a copy of the by-law resolution of their board of
directors authorizing them to do so, must also be submitted with the Bid Form in the bid envelope.

4. Joint Venture: Each party of the joint venture shall execute the Bid Form under their respective
seals in a manner appropriate to such party as described above, similar to the requirements of a
Partnership.

NONDISCRIMINATION

All Contractors and Subcontractors of all tiers and all vendors shall comply with all pertinent provisions
of the State, Local and Federal law against discrimination in employment practices. Refer to Agreement.
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INSTRUCTIONS TO BIDDERS

1.30 PREVAILING WAGES

A.

Connecticut State law requires the payment of prevailing wages on the project, as listed in the Project
Manual. (Wage Rates Attached)

1.31 ADDITIONAL BID INFORMATION

A.

D.

Submit the following Supplements concurrent with bid submission:

1. Refer to Greenwich Front End Documents for additional requirements.
2. Section 00 4401 - Qualification of Bidders

3. Section 01 2100 - Allowances

The bidder by making his bid represents that he has read and understands the bidding documents.

The bidder by making his bid represents that he has visited the site and familiarized himself with the local
conditions under which the work is to be performed. Visits to the site shall be arranged through the
Architect

Bids will be read aloud at the Havemeyer Building on the date and time of the Bid opening as posted.

1.32 SELECTION AND AWARD OF ALTERNATES

A.

B.

Indicate variation of bid price for alternatives listed on Bid Form and Section 01 2300. Unless otherwise
indicated, indicate alternatives as a difference in bid price by adding to or deducting from the base bid
price. Follow other directions on Bid Form.

Bids will be evaluated on the total of the base bid price and select alternatives based on the Owners,
choice and prevue to complete the work scope they select to be performed.

1.33 DURATION OF OFFER

A.

Bids shall remain open to acceptance and shall be irrevocable for a period of 90 days after the bid closing
date.

1.34 ACCEPTANCE OF OFFER

A.
B.

Greenwich Public Schools reserves the right to accept or reject any or all offers.

The bidder acknowledges the right of the Owner to reject any or all bids and to waive any informality or
irregularity in any bid received. In addition, the bidder recognizes the right of the Owner, at its discretion
to reject a bid if the bidder fails to furnish any required bid security, or to submit the information required
by the bidding documents, including Section 00 4400 - Contractor's Qualification Statement or if the bid
is incomplete or irregular.

1.35 POST-BID PROCEDURE

A.

The bid proposal, alternates, unit costs, with the proposed subcontractor(s), the Contractor's Qualification
Statement, Information received from owners of other projects all will be considered to determine whether
the contractor is the “lowest responsible bidder” in making the award by Greenwich. The Owner and
Architect may make such investigation as the Owner deems necessary to determine the responsibility of
any bidder or to determine the ability of any bidder to perform the Work. Such investigation shall begin
with a review of the Contractor's Qualification Statement (Section 00 4400) and shall include such
additional information as shall be required herein, or requested afterward.

The successful bidder will produce for the Greenwich Public Schools review a current financial statement,
which will remain strictly confidential, NO EXCEPTIONS. Refer to Information to Bidders.
END OF SECTION
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SELECT ROOF REPLACEMENT & RELATED ITEMS
BID FORM
SECTION 00 4100
BID FORM

THE PROJECT AND THE PARTIES

1.1

TO:
Greenwich Public Schools
Purchasing Department, Havermeyer Building
290 Greewnich Avenue
Greenwich CT 06830
Attention Eugene H. Watts, Sr. Buyer
Voice: 203.625.7411
FOR:
Select Roof Replacement and Related Items
Western Middle School
Greenwich Public Schools Bid # 2499-25
BID OPENING DATE: February 27,2025 AT 10:00 AM .

SUBMITTED BY:
Bidder's Full Name
Address
City, State, Zip

Phone # : Contact Name:
OFFER

Having examined the Place of The Work and all matters referred to in the Bidding Requirements and the
Contract Documents prepared by Fuller and D'Angelo, P.C. for the above mentioned project, we, the
undersigned, hereby offer to enter into a Contract to perform Select Roof Replacement and Related Items
for the Sums of:
1. BASE BID - REMOVAL AND REPLACEMENT ROOF
a. The Base Bid of this Proposal for all work required by the Contract Documents for the
Select Roof Replacement and Related Items is as follows:

S ) DOLLARS
2. CASH ALLOWANCES
a. The total Cash Allowance as indicated in Section 01 2100 - Allowances is as follows:
Twenty Thousand ($20,000.00) DOLLARS
TOTAL BASE BID
1. The Total Base Bid of this Proposal for all work required by the Contract Documents for Select

Roof Replacement and Related Items and Related Work is as follows:

($ ) DOLLARS

(The Total Base Bid is sumof1.1.A.1.aand 1.1.A.2.a)

The undersigned further understands and agrees that he is to furnish and provide all the necessary
material, machinery, plant, implements, tools, labor, services, skill and other items of whatever nature

FULLER AND D'ANGELO, PC
ARCHITECTS AND PLANNERS
004100 -1



GREENWICH PUBLIC SCHOOLS

WESTERN MIDDLE SCHOOL
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BID FORM

required, and to do and perform all the work necessary under the Contract, to complete the work in
accordance with the drawings and specifications and any addenda thereto, and to accept in full
compensation therefore the amount of the Total Bid stated, modified by such additive- or deductive
alternatives, if any as are accepted by the Owner.

D. We have included the required security Bid Bond as required.

E. We have included the cost for the required performance assurance bonds in the Bid Amount as required
by the Instructions to Bidders.

F. All applicable federal taxes are included and State of Connecticut taxes are included in the Bid Sum.
1.2 ACCEPTANCE
A. This offer shall be open to acceptance and is irrevocable for ninety (90) days from the bid closing date.
B. If this bid is accepted by Greenwich Public Schools within the time period stated above, we will:
1. Execute the Agreement within seven days of receipt of Notice of Award.
2. Furnish the required bonds within seven days of receipt of Notice of Award.
3. Failure to do so will constitute a breach of contract and Greenwich will have the right to terminate
the contract agreement, and bid as this is a time sensitive and of time is of the essence project.

C. If this bid is accepted within the time stated, and we fail to commence the Work or we fail to provide the
required Bond(s), the security deposit shall be forfeited as damages to Greenwich Public Schools by
reason of our failure, limited in amount to the lesser of the face value of the security deposit or the
difference between this bid and the bid upon which a Contract is signed.

1.3 REJECTION OF BIDS
A. The undersigned agrees that the Owner shall have the right to accept or reject any or all bids
1.4 CONTRACT TIME

A. If this Bid is accepted, we will:

Complete all the work covered by this Proposal with a commencement date of NO EARLIER
THAN Letter of Award by Owner. Work shall be as indicated in 01 1000 SUMMARY OF
CONTRACTS Failure to complete each phase of work by dates indicated will result in liquidated
damages as stated in the Agreement.

1.5 ADDENDA

A. The following Addenda have been received. The modifications to the Bid Documents noted below have
been considered and all costs are included in the Bid Sum.
1. Addendum # Dated
2. Addendum # Dated
3. Addendum # Dated
4, Addendum # Dated
5 Addendum # Dated

1.6  BID FORM SUPPLEMENTS
A. The following Supplements are attached to this Bid Form and are considered an integral part of this Bid
Form:
1. Refer to Greenwich Front End Documents for additional requirements.
2. Section 00 4401 - Qualification of Bidders.
3. Section 01 2100 - Allowances.

1.7 BIDDER'S FURTHER AFFIRMATION AND DECLARATION
A. The above name bidder and should this bid be a joint bid each party thereto, further affirm and declares:
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1. That said bidder is of lawful age and the only one interested in this bid; and that no other person,
firm or corporation, except those herein above named, has any interest in this bid or in the contract
proposed to be entered into.

2. That this bid is made without any understanding, agreement or connection with any other person,
firm, or corporation making a bid for the same work, and is in all respects fair and without
collusion or fraud.

3. That said bidder is not in arrears to the Greenwich Public Schools upon debt or contract, and is not
a defaulter, as surety or otherwise upon any obligation to the said Greenwich Public Schools
4. That no member of the Greenwich Public Schools or any officer or employee of the Greenwich

Public Schools or person whose salary is payable in whole or in part from the said school district
treasury, or the spouse of any foregoing is or shall be or become interested, directly or indirectly,
as a contracting party, partner, stockholder, surety or otherwise, in this bid, or in the performance
of the Contract, or in the supplies, materials or equipment and work or labor to which it relates, or
in any portion of the profits thereof.

5. That he/she has carefully examined the site of the work and that, from his/her own investigations,
he/she has satisfied him/herself as to the nature and location of the work, and character, quality and
quantity of materials, and all difficulties likely to be encountered, the kind and extent of equipment
and other facilities needed for the performance of the work, the general and local conditions, and
all other items which may, in any way, affect the work or its performance.

6. That if a corporation, this bid or proposal containing the Non-Collusive Binding Certification and
the foregoing Affirmation and Declaration has been authorized by the Board of Directors of such
Corporation, which authorization includes the signing and submission of this bid or proposal and
the inclusion therein of the said Certificate of Non-Collusion and Affirmation and Declaration as
the Act and Deed of the Corporation.

1.8  BID FORM SIGNATURE(S)

Signature Corporate Seal
The Corporate Seal of

Company Name:

was hereunto affixed in the presence of:

(Authorized signing officer, Title)
(Seal)

(Authorized signing officer, Title)

If the Bid is a joint venture or partnership, add additional forms of execution for each member of the joint
venture in the appropriate form or forms as above.

Subscribed and sworn before me the day of Month of 202
Notary Public:

My Commission Expire:

END OF BID FORM
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1.1

A.

GREENWICH PUBLIC SCHOOLS
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SELECT ROOF REPLACEMENT & RELATED ITEMS
QUALIFICATION OF BIDDERS

SECTION 00 4401
QUALIFICATION OF BIDDERS

REQUIREMENTS

The Undersigned certifies under oath that the information provided herein is true and sufficiently
complete so as not to be misleading.

Refer to Greenwich Public Schools front end sections for additional information.

Contractor(s) whose bid exceeds $500,000.00 shall hold a current "DAS” Contractor Prequalification
Certificate” (not a predetermination letter) from the Department of Administrative Services of the State of
Connecticut according to Connecticut General Statutes Section 4a-100, 4b-101 and 4b-91 previously
stated as Public Act 03-215 and as amended by Public Act 04-141. Bidders shall submit with their bids,
unless noted otherwise, a “DAS Contractor Prequalification Certificate” along with a current “Update
(bid) Statement”. Failure to submit those items with the bid will result in disqualification of the bidder. If
you have any questions regarding these requirements contact the State of CT. DAS, at telephone number
860-713-5280 or visit their web site at www.das.state.ct.us.

With the submittal of the Bid Proposal Form, the bidder shall attach this Qualification of Bidders and
shall answer all the questions and provide all information requested herein. Failure to answer these
questions or provide information requested in full may be cause for rejection of the bidder’s proposal. If
more space is needed, attach additional sheets with reference to subject paragraph.

The Owner reserves the right to consider, but not limited to, the financial responsibility, experience and
reputation in the construction industry, as well as the specific qualifications listed below and elsewhere in
this document in considering bids and awarding the contract. The Board of Education reserves the right to
waive any informalities if, at its discretion the interest of the Greenwich Public Schools will be better
served.

To demonstrate qualification for performing the Work of this Contract, bidders may be requested to
submit written evidence of financial position and current commitments.

Each Company (Bidder) shall have been in existence under the same name for no less than five (5) years.

Each Company (Bidder) shall have a successfully completed three (3) School projects within the last Five
(5) years substantially similar in scope, size, complexity and dollar value to the work of this project.

The contractor shall furnish, on the attached forms, the two (2) projects of that it has performed during
the most recent Five (5) years including, but not limited to, the name and address of the project, the name
of the awarding entity/owner, the name of the awarding entity’s/owner’s representative, construction
manager and architect, current telephone numbers where each can be reached, the description of the
project, general scope of the contractor’s work, contract price, dates of performance, whether the contract
was terminated for cause or convenience, whether the contract was completed on time and whether
liquidated damages were assessed against the contractor, and if any items above provide a written
explanation.
1. The Owner reserves the right to require additional information it deems appropriate concerning the
history of the contractor’s performance of each such contract.

The final determination of whether the contractor possesses the requisite experience rests in the sole
discretion of the Owner.

To be considered qualified, in addition to the items listed in the Qualification of Bidders, bidder must
demonstrate to the Owner's satisfaction:

1. The Corporation, partnership, sole proprietorship of the entity in whose name the bid is submitted
has no less than the previous Five (5) years performing or coordinating the Work which they are
bidding on.

2. The bidder is capable of and intends and intends to perform the work with its own employees in

accordance with Article 5.2.5 of the General Conditions.
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3. The bidder is capable of and intends to perform the work with its own employees in accordance
with the following:
a. Not withstanding any other provisions of the Contract Documents, General Contractor shall

perform at least 40% Forty Percent of the field work by its own employees.

4. The bidder will perform the work with sufficient personnel as required to comply with the
schedule.

5. Each subcontractor must have a minimum of five (5) years experience in the work and/or
applicable trade. They shall be certified by the Roofing Material Mfg. Co.

6. Field Superintendent must have at least five (5) years experience as a working field superintendent
and must speak English or have a translator available at all times at no cost to the Owner.

1.2 QUESTIONAIRE:
Submitted to: Greenwich Public Schools

Address: 290 Greewnich Avenue

City/Town: Greenwich CT 06830

Submitted By:

Corporation Partnership Individual
Address:

Principal Office:

Other:

Name of Project: Select Roof Replacement and Related Items

Western Middle School

Type of Work: (file separate for each Classification of Work)
Roofing and Related Work.

1.3 ORGANIZATION

A. How many years has your organization been in business as a Contractor?
1. How many years has your organization been in business under its present business name?
2. Under what other or former names has your organization operated?

B. What is the firm’s bonding range?
Single
Aggregate

C. If your organization is a corporation, answer the following:
1. Date of Incorporation:
a. State of Incorporation:

President’s Name:
Vice-president’s name(s):
Secretary’s name:
Treasurer’s name:

o a0 =

D. If your organization is a partnership, answer the following:
1. Date of organization:
a. Type of partnership (if applicable):

b. Name(s) of general partner(s):
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F.

14

A.
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QUALIFICATION OF BIDDERS

If your organization is individually owned, answer the following:
1. Date of organization:
2. Name of owner:

If the form of your organization is other than those listed above, describe it and name the principals:

OWNERSHIP, MANAGEMENT, AFFILIATION

Identify each person who is or has been, within the past five years, an owner of 5.0% or more of the firm’s
shares, one of the five largest shareholders, a director, an officer, a partner or the proprietor, or a
managerial employee.

First Name: MI  Last Name DOB
% Owned: __ Director: Yes_ No__ Officer: Yes  No__ Title Partner: Yes No
First Name: MI Last Name DOB
% Owned: __ Director: Yes_ No__ Officer: Yes_ No__ Title Partner: Yes  No
First Name: MI Last Name DOB
% Owned: __ Director: Yes_ No__ Officer: Yes  No__ Title Partner: Yes No

Joint Ventures: Provide information for all firms involved. Fill in name, % owned, office held; indicate
by Y or N whether director, officer, partner and title

First Name: MI Last Name DOB

% Owned: __ Director: Yes_ No__ Officer: Yes  No__ Title Partner: Yes  No
First Name: MI Last Name DOB

% Owned: __ Director: Yes_ No__ Officer: Yes_ No__ Title Partner: Yes  No
First Name: MI Last Name DOB

% Owned:  Director: Yes_ No  Officer: Yes  No_ Title Partner: Yes No
Has the firm or any firm listed in response to questions above defaulted or been terminated and its surety
called upon to complete, any contract awarded within the past five years Yes ~ No __ Ifyes, give

date(s), agency (ies)/owner(s), project(s), contract numbers, and describe including the result:

List below any projects performed by the bidder in the past five (5) years on which any of the following
events occurred:

1. Were any extension of time were requested by the contractor, Yes  No __and were such requests
granted? Yes  No

2. Was litigation and/or arbitration commenced by either the Owner or the bidder as a result of the
work of the project performed by the bidder? Yes No

3. Were any liens filed on the project by subcontractors or material suppliers of the bidder?
Yes No

4. Did the bidder make any claims for extra work on the project, and did said claim result in a change
order? Yes No

5. If Yes:

Project Name/Address

Type of Event

Name & Phone # of Owner:
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SELECT ROOF REPLACEMENT & RELATED ITEMS
QUALIFICATION OF BIDDERS

Contact Person at Owner:

For all contracts within the past five years: (a) List all liens or claims over $25,000 filed against the firm
and remaining undischarged or unsatisfied for more than 90 days; and (b) list and describe all liquidated

damages assessed:

FINANCIAL INFORMATION
Submit firm's most recent annual financial statement and Dun and Bradstreet Report..
OTHER INFORMATION

Within the past five years has the firm, any affiliate, any predecessor company or entity or any person
identified in questions number 1.1 through 1.2 above been the subject of any of the following: (Respond
to each question and describe in detail the circumstances of each affirmative answer: (Attach additional
pages if necessary).

1.

10.

11.
12.
13.

14.

15.

16.

17.

18.

19.
20.

A judgment of conviction for any business-related conduct constituting a crime under state or
federal law No_ Yes

A criminal investigation or indictment for any business-related conduct constituting a crime under
state or federal law? No  Yes

A grant of immunity for any business-related conduct constituting a crime under state and federal
law? No_ Yes
A federal or state suspension or debarment? No_ Yes
A rejection of any bid for lack of qualifications, responsibility or because of the submission of an
informal, non-responsive or incomplete bid? No__ Yes
A denial or revocation of prequalification? No _ Yes
A voluntary exclusion from bidding/contracting agreement? No  Yes
Any administrative proceeding or civil action seeking specific performance or restitution in
connection with any public works contract except any disputed work proceeding? No_  Yes
An OSHA Citation and Notification of Penalty containing a violation classified as serious? No_
Yes
An OSHA Citation or Notification of Penalty containing a violation classified as willful?
No  Yes
A prevailing wage or supplement payment violation? No_  Yes
A State Labor Law violation deemed willful? No__ Yes
Any other federal or state Citations, Notices, violation orders, pending administrative hearings or
proceedings or determinations of a violation of any labor law or regulation? No_ Yes
Any criminal investigation, felony indictment or conviction concerning formation of or any
business association with, an allegedly false or fraudulent women's, minority or disadvantaged
business enterprise? No_ Yes
Any denial, desertification, revocation or forfeiture of Women's Business Enterprise, Minority
Business Enterprise or Disadvantaged Business Enterprise status? No__ Yes
Rejection of a low bid on a State contract for failure to meet statutory affirmative action M/WBE
requirements? No__ Yes
A consent order with the NYS Department of Environmental Conservation or a federal, state or
local government enforcement determination involving a violation of federal or state
environmental laws? No__ Yes
Any bankruptcy proceeding? No_ Yes
Any suspension or revocation of any business or professional license? No  Yes
Any citations, notices, violation orders, pending administrative hearings or proceedings or
determinations for violation of hearings or proceedings or determinations for violation of:
a. Federal, state or local health laws, rules or regulations? No__ Yes

FULLER AND D'ANGELO, PC

ARCHITECTS AND PLANNERS
004401 -4



GREENWICH PUBLIC SCHOOLS

WESTERN MIDDLE SCHOOL

SELECT ROOF REPLACEMENT & RELATED ITEMS
QUALIFICATION OF BIDDERS

b. Federal, state or local environmental laws, rules and regulations? No__ Yes

e

Unemployment insurance or workers compensation coverage or claim requirements.
No  Yes

d. ERISA (Employee Retirement Income Security Act) No  Yes
e. Federal, state or local human rights laws. No__ Yes
f. Federal, state or local labor laws. No  Yes
g. Federal or state security laws. No  Yes
h. Withdrawal or an agreement to withdraw a bid submitted to a public owner or a request by
a public owner to withdraw a bid? No__ Yes
B. During the five year period preceding the submissions of this bid, has the bidder been named as a party in

any lawsuit in an action involving a claim for personal injury or wrongful death arising from performance
of work related to any project in which it has been engaged? If the answer to this question is yes, list all
such lawsuits, the index number associated with said suit and the status of the lawsuit at the time of the
submission of this bid. No__ Yes

C. During the five year period preceding the submission of this bid, has the bidder been the subject of
proceedings before the Department of Labor for alleged violations of the Labor Law as it relates to the
payment of prevailing wages and/or supplemental payment requirements? If the answer to this question is
yes, please list each such instance of the commencement of a Department of Labor proceeding, for which
project such proceeding was commenced, and the status of the proceeding at the time of the submission of
this bid. No_ Yes

D. During the five year period preceding the bidder's submission of this bid, has the bidder been the subject
of proceedings involving allegations that it violated the Worker's Compensation Law including but not
limited to the failure to provide proof of worker's compensation or disability coverage and/or any lapses
thereof. If the answer to this question is yes, list such instance of violation and the status of the claimed
violation at the time of disposition of this bid. No Yes

E. Has the bidder, its officers, directors, owner and/or managerial employees been convicted of a crime or
been the subject of a criminal indictment during the five years preceding the submission of this bid? If the
answer to this question is yes, list the name of the individual convicted or indicted the charge against the
individual and the date of submission of the charge. No_ Yes

F. During the five year period preceding the bidder's submission of this bid, has the bidder been charged
with and/or found guilty of any violations of federal, state, or municipal environmental and/or health laws,
codes, rules and/or regulations. If the answer to this question is yes, list the nature of the charge against
the bidder, the date of the charge, and the status of the charge at the time of the submission of this bid.

No  Yes

G. Has the bidder ever defaulted or had its surety called upon to complete any contract awarded within the
past five years. If the answer to this question is yes, list the projects, the dates and the nature of the
termination (convenience, suspension, for cause). No_  Yes

H. Has any officer or partner of the bidder's organization ever defaulted or had its surety called upon to
complete any contract awarded within the past five years or been an officer or partner of some other
organization that has been terminated from a project by an owner? Ifyes, state:  No__ Yes

L. Name of Individual(s) Name of Organization(s) Reason(s)

1.7 LICENSING

A. List jurisdictions and trade categories in which your organization is legally qualified to do business, and
indicate registration of license numbers, if applicable.

B. List jurisdictions in which your organization's partnership or trade name is filed:

FULLER AND D'ANGELO, PC
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SELECT ROOF REPLACEMENT & RELATED ITEMS
QUALIFICATION OF BIDDERS

Has any director, officer, owner or managerial employee had any professional license suspended or
revoked? If the answer is yes, list the name of the individual, the professional license he/she formally had,
whether the license was revoked or suspended and the date of the revocation or suspension. No  Yes

EXPERIENCE

List the categories of work that your organization will perform with its own forces:

Claims and Suits. (If the answer of any of the questions below is yes, please attach details.)

1. Have you or has any director, officer, owner or managerial employee ever failed to complete any
work awarded to them? If yes, list the project(s) the date(s) and the reason(s) for the failure to
complete. ~ No_  Yes

2. Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against
your organization or its officers? No _ Yes

3. Has your organization filed any law suits or requested arbitration with regard to construction

contracts within the last five years? No  Yes

4. Within the last five years, has any officer or principal of your organization ever been an officer or
principal of another organization when it failed to complete a construction contract? (If the answer
is yes, please attach details.) No  Yes

On a separate sheet, list all construction projects presently your organization has in progress or completed,
giving the name of project, owner, architect, contract amount, percent complete and scheduled completion
date.

State total worth of work in progress and under contract:

On the separate sheets, list all projects, not listed above, that your organization has completed or in
progress in the past five years, giving the name of the project, owner, architect, contract amount, date of
completion and percentage of the cost of the work performed with your own forces.

State average annual amount of construction work performed during the past five years:

On a separate sheet, list the construction experience and present commitment of the key individuals of
your organization.

APPRENTICE PROGRAM

Has the Firm have in place apprenticeship agreements appropriate for the type and scope of work to be
performed, that have been registered with, and approved by, the Commissioner of the New York State
Department of Labor pursuant to the requirements found in Article 23 of the Labor Law. No  Yes

REFERENCES

Trade reference:

Bank references:

Surety:
1. Name of present bonding company:
2. Name and address of agent:
3. Name or previous bonding company:

CERTIFICATION

The undersigned recognizes that this questionnaire is submitted for the purpose of the Greenwich Public
Schools awarding a contract or approving a subcontract; acknowledges that the Owner may in its
discretion, by means which it may choose, determine the truth and accuracy of all statements made herein;
acknowledge that intentional submission of false or misleading information may constitute a felony under
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SELECT ROOF REPLACEMENT & RELATED ITEMS
QUALIFICATION OF BIDDERS

Penal Law §210.40 or a misdemeanor under Penal Law §210.35 or §210.45, and may also be punishable
by a fine of up to $10,000 or imprisonment of up to five years under 18 U.S.C. §1001; and states that the
information submitted in this questionnaire any attached pages is true, accurate and complete.

Dated at this day of

Name of Organization:
By: Title

being duly sworn deposes and says that the information provided herein is true and sufficiently complete
so as not to be misleading. Subscribed and sworn before me this day of:

Notary Public: My Commission Expire:
1.12 See Three (3) Project Qualification of Bidder Information Forms attached - Fill In.

FULLER AND D'ANGELO, PC
ARCHITECTS AND PLANNERS
004401 -7



GREENWICH PUBLIC SCHOOLS

WESTERN MIDDLE SCHOOL

SELECT ROOF REPLACEMENT & RELATED ITEMS
QUALIFICATION OF BIDDERS

Project Name:

Company work was performed under:

‘Who was Co. Principal in charge:

Location:
Cost of Contract: Final Cost of Work:

Description of work:

Owners Name:

Owner Contact: Name phone e.mail
CM Name( if applicable):

CM Contact: Name phone e.mail
Architect Firm:

Architect Contact: phone e.mail
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WESTERN MIDDLE SCHOOL

SELECT ROOF REPLACEMENT & RELATED ITEMS
QUALIFICATION OF BIDDERS

Project Name:

Company work was performed under:

‘Who was Co. Principal in charge:

Location:
Cost of Contract: Final Cost of Work:

Description of work:

Owners Name:

Owner Contact: Name phone e.mail
CM Name( if applicable):

CM Contact: Name phone e.mail
Architect Firm:

Architect Contact: phone e.mail
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GREENWICH PUBLIC SCHOOLS
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SELECT ROOF REPLACEMENT & RELATED ITEMS
QUALIFICATION OF BIDDERS

Project Name:

Company work was performed under:

‘Who was Co. Principal in charge:

Location:
Cost of Contract: Final Cost of Work:

Description of work:

Owners Name:

Owner Contact: Name phone e.mail

CM Name( if applicable):

CM Contact: Name phone e.mail

Architect Firm:

Architect Contact: phone e.mail
END OF SECTION
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WESTERN MIDDLE SCHOOL

SELECT ROOF REPLACEMENT & RELATED ITEMS
SUPPLEMENTARY CONDITIONS

SECTION 00 7300
SUPPLEMENTARY CONDITIONS

PART 1 GENERAL
1.1 SUMMARY

A. These Supplementary Conditions amend and supplement the Agreement and other provisions of the
Contract Documents as indicated below. All provisions that are not so amended or supplemented remain
in full force and effect.

B. The terms used in these Supplementary Conditions that are defined in the Agreement Information for
Bidders, have the meanings assigned to them in the Agreement.

1.2 RELATED SECTIONS
A. Section 01 1000 - Summary of Contract for additional definitions.
1.3 MODIFICATIONS TO INFORMATION TO BIDDERS PART 2

A. Insurance Procedure - Insurance Requirements, Par G: Certificate Holder: Add the following: "Fuller and
D'Angelo, P.C. Architects and Planners and their Consultants. Add to all applicable insurance polices"

1.4 MODIFICATIONS TO THE AGREEMENT
A. Article 1 Definitions

1. Add "Supplements to Bid Form" to list of documents which constitute the "Contract"
B. Article 20 Permits
1. Delete and substitute the following:

"Permits: The Owner will obtain and pay for all permits required for this project. Contractor shall
provide all insurance certificates to local officials, as required, to activate the permits."

C. Article 27 Moneys May Be Retained

1. Add the following: Refer to Section 01 2000 - Price and Payment Procedures for retainage and
other additional requirements."

D. Article 27

1. Extra Work, Add at the end of the Paragraph, "that no Extra Work, in the form of Change Order
Work to the project is to take place without formal written consent from the Owner. The
Contractor at the Owners request is to expeditiously obtain pricing both labor and materials and
OH+P for the full total amount of additional work and present same to the Owner and
Construction Manager for review and approvals of the work prior to executing the work except in
the case of emergency as decided by the Contractor, Owner and Construction Management Team.
All standard Extra Work performed shall started only after written approval of the formal Change
Order by the Owner. Extra Work performed by the Contractor prior to written consent is subject to
not being fully and or partially reimbursed to the Contractor if approvals are not acquired prior to
performing the work."

E. Add New Article

1. "Article 37 Sub-contractor/Vendor Town Review and Approval: The Contractor Prior to awarding
a subcontractor or making purchases from a vendor who will be performing the work requires to
have their credentials produced for the Town's review.

F. Add New Article 38
"Abandonment of Work or other Default: If the work shall be abandoned, or any part thereof shall
be sublet without previous written consent of the Town/Board of Education, or the contract or any
monies payable hereunder shall be assigned otherwise than as herein specified, or if at any time the
Superintendent or designee shall be of the opinion and shall so certify in writing, that the
conditions herein specified as to rate of progress are not being complied with, or that the work or
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SUPPLEMENTARY CONDITIONS

any part thereof is being unnecessarily or unreasonably delayed, or that the Contractor has violated
or is in default under any of the provisions of the contract, or if the Contractor becomes bankrupt
or insolvent or goes or is put into liquidation or dissolution, either voluntarily or involuntarily, or
petitions for an arrangement or reorganization under the bankruptcy act, or makes a general
assignment for the benefit of creditors or otherwise acknowledges insolvency, the happening of
any of which shall be and constitute a default under the contract, the Town/Board of Education
may designate, and the Town/Board of Education may, upon giving such notice, by contract or
otherwise as it may determine, complete the work of such part thereof and charge the entire cost
and expense of so completing the work, the Town/Board of Education shall be entitled to
reimbursement from the Contractor and the Contractor agrees to pay to the Town/Board of
Education any losses, damages, costs and expenses, including attorney's fees, sustained or incurred
by the Town/Board of Education by reason of any of the foregoing causes. For the purpose of
such completion, the Town/Board of Education may for itself or for any Contractors employed by
the Town/Board of Education, take possession of and use or cause to be used, any and all
materials, equipment, plant, machinery, appliances, tools, supplies and such other items of every
description that may be found or located at the site of the work.

All costs, expenses, losses, damages, attorney's fees, and any and all other charges incurred by the
Town/Board of Education under this deducted and/or paid by the Town/Board of Education out of
any monies due or article shall be charged against the Contractor and deducted and/or paid by the
Town/Board of Education out of any monies due to payable or to become due or payable under the
Contract to the Contractor. In computing the amounts chargeable to the Contractor, the
Town/Board of Education shall not be held to a basis of the lowest prices for which the completion
of the work or any part thereof might have been accomplished, but all sums actually paid or
obligated therefore to effect is prompt completion shall be charged to and against the account of
the Contractor. In case the costs, expenses, losses, damages, attorneys' fees and other charges
together with all payments therefore made to and for the account of the Contractor are less than the
sum which would have been payable under the contract if the work had been properly performed
and completed by the Contractor, the Contractor shall be entitled to receive the difference, and in
case such costs, expenses, losses, damages, attorneys' fees and other charges, together with all
payments, theretofore made to or for the account of the Contractor shall exceed the said sum, the
Contractor shall pay the amount of the excess to the Town/Board of Education.

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED
END OF SECTION
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SUMMARY OF CONTRACT

SECTION 01 1000
SUMMARY OF CONTRACT

PART 1 GENERAL

1.1

1.2

1.3

14

A.

A.

B.

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General Conditions and other Division 1
Specification Sections, apply to this Section.

PROJECT

Owner's Name: Greenwich Public Schools
290 Greewnich Avenue
Greenwich CT 06830

Architect's Name: Fuller and D'Angelo, P.C.
45 Knollwood Road
Elmsford, NY 10523

PROJECT DESCRIPTION

The Project consists of the alteration of Select Roof Replacement and Related Items, Western Middle
School, 1 Western Jrr Highway, Greenwich, CT. 06830.

DEFINITIONS

General: Refer to Agreement for additional Basic Contract definitions.
Owner: The term “Owner shall mean Greenwich Public Schools and their duly authorized representative.

The word “Owner” and the words “School Board”, “Town School District”, “Board of Education”,
“Union Free School District”, “Central School District”, "Town/School Board" etc., shall have the same
meaning.

Architect: The term "Architect”" or “Engineer” or the words “Architect/Engineer” shall mean the
Professional Engineer/Architect responsible for the contract documents Fuller & D'Angelo, P.C.
Architects & Planners 45 Knollwood Road, Elmsford, N.Y. 10523.

Owner's Representative: The term Owner's Representative shall mean Dan Watson, Director of Facilities.

Contractor for Construction: The term “Contractor for Construction”, “General Contractor”, "Mechanical
Contractor", “Contractor for General Work”, “Construction Contractor” , "Plumbing Contractor",
"Electrical Contractor", and "Roofing Contractor' shall have the same meaning.

"Approved": The term "approved," when used in conjunction with Architect's action on Contractor's
submittals, applications, and requests, is limited to Architect's duties and responsibilities as stated in the
Section 01 3000 - Administrative Requirements.

"Directed": Terms such as "directed," "requested," "authorized," "selected," "approved," "required," and
"permitted" mean directed or requested by Contracting Officer or Agency, and similar phrases.

"Indicated": The term "indicated" refers to graphic representations, notes, or schedules on Drawings; or
to other paragraphs or schedules in Specifications and similar requirements in the Contract Documents.
Terms such as "shown," "noted," "scheduled," and "specified" are used to help the user locate the
reference.

"Regulations": The term "regulations" includes laws, ordinances, statutes, and lawful orders issued by
authorities having jurisdiction, as well as rules, conventions, and agreements within the construction
industry that control performance of the Work.

"Furnish": The term "furnish" means to supply and deliver to Project site, ready for unloading,
unpacking, assembly, installation, and similar operations.
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"Install": The term "install" describes operations at Project site including unloading, temporary storage,
unpacking, assembling, erecting, placing, anchoring, applying, working to dimension, finishing, curing,
protecting, cleaning, and similar operations.

"Provide": The term "provide" means to furnish and install, complete and ready for the intended use.

"Installer": An installer is Contractor or another entity engaged by Contractor, as an employee,
subcontractor, or contractor of lower tier, to perform a particular construction operation, including
installation, erection, application, and similar operations.

The term "experienced," when used with the term "installer," means having successfully completed a
minimum of five previous projects similar in size and scope to this Project; being familiar with the special
requirements indicated; and having complied with requirements of authorities having jurisdiction.

1. Using a term such as "carpentry”" does not imply that certain construction activities must be
performed by accredited or unionized individuals of a corresponding generic name, such as
"carpenter." It also does not imply that requirements specified apply exclusively to trades people
of the corresponding generic name.

"Project site" is the space available for performing construction activities, either exclusively or in
conjunction with others performing other work as part of Project. The extent of Project site is shown on
the Drawings and may or may not be identical with the description of the land on which Project is to be
built.

The term “Building Code” shall mean the Building Code of the State of Connecticut including all
amendments and reference standards to date.

"Work" - Labor, materials, equipment, apparatus, controls, accessories, and all other items customarily
furnished and/or required for proper and complete disconnection and reconnection, installation of new
work.

"Wiring" - Conduit, fittings, wire, junction and outlet boxes, switches, cutouts, and receptacles and all
items necessary or required in connection with or relating to such wiring.

"Concealed" - Embedded in masonry or other construction, installed behind wall furring, within double
partitions, or hung ceilings, in trenches, or in crawl spaces.

"Exposed" - Not installed underground or "Concealed" as defined above.

CONTRACT DESCRIPTION

Contract Type: A single prime contract based on a Stipulated Price as described in the Form of
Agreement .

Local custom and trade-union jurisdictional settlements do not control the scope of Work included in each
prime contract. When a potential jurisdictional dispute or similar interruption of work is first identified or
threatened, the affected prime contracts shall promptly negotiate a reasonable settlement to avoid or
minimize the pending interruption and delays.

Liquidated Damages - See 01 1000 Article 1.13.

SUBCONTRACTORS/SUPPLIERS

Submittal of Primary Sub Contractors and Suppliers include but not limited to the following:

General Contractor:

Removals

Metal deck supplier

Misc. Steeel Supplier

Limited Masonry.

Roofing, Insulation and Sheathing

Cutting and Patching

Mechanical Unit removal and resetting ( with related electrical disconnect /reconnect)

Nk

FULLER AND D'ANGELO, PC
ARCHITECTS AND PLANNERS
011000 -2



C.

1.7

A.
B.

1.8

A.

1.9

A.

C.

GREENWICH PUBLIC SCHOOLS

WESTERN MIDDLE SCHOOL

SELECT ROOF REPLACEMENT & RELATED ITEMS
SUMMARY OF CONTRACT

Electrical Sub-Contractor
1. Electrical Work and Supplier - Feed and Conduit adjustments

DESCRIPTION OF ALTERATIONS WORK

Scope of selective removal work is shown on drawings and is specified .

Scope of Removals and Replacement of Select Roof Areas with metal deck scope as indicated in
Construction Documents.

WORK SCHEDULE

Project is designed for Removals and Installations are scheduled for Summer 2025 School Reccess. No
work shall be performed when School is fullly occupied.

OWNER OCCUPANCY

Greenwich Public Schools intends to occupy the Project upon Substantial Completion. The construction
completion date is August 22, 2025. - Close-out documents due by Setpmber 15, 2025 See other
Milestone dates below.

Cooperate with Greenwich Public Schools to minimize conflict and to facilitate Greenwich Public
Schools's operations. Coordinate any shut downs with the District Five (5) days in advance, no shut downs
will be permitted without prior authorization.

Schedule the Work to accommodate Owner's occupancy.

1.10 CONTRACTOR USE OF SITE AND PREMISES

A.
B.

Construction Operations: Limited to areas noted on Drawings.

Arrange use of site and premises to allow:
1. Greenwich Public Schools occupancy.
2. Use of site and premises by the public.

Provide access to and from site as required by law and by Greenwich Public Schools:

1. Emergency Building Exits During Construction: Keep all exits required by code open during
construction period; provide temporary exit signs if exit routes are temporarily altered.

2. Do not obstruct roadways, sidewalks, or other public ways without Owner permission and
coordination.

Time Restrictions:
1. Limit conduct of especially noisy exterior work to when the building is unoccupied.
2. Contractors shall comply with Local Noise Ordinance. Work disrupting the community must be
performed with the following hours:
a. Monday thru Friday: 8 AM to 6 PM.
b. Saturdays: 9 AM to 5 PM with permissions
c. Sundays: No Work on the Exterior allowed

Construction deliveries shall not occur during the hours of 7:30 AM and 9:00 AM and 2:00 PM and 3:00
PM, when school buses are arriving or leaving the school grounds, or for Summer events.

Only materials and equipment, which are to be used directly in the work, shall be brought to and stored on
the project site by the Contractor. After equipment is no longer required for the work, it shall be promptly
removed from the project site. Protection of construction materials and equipment stored at the project
site from weather, theft, damage and all other adversity is solely the responsibility of the Contractors.

Contractor shall ensure that the work, at all times, is performed in a manner that affords reasonable access,
both vehicular and pedestrian, to the site of the work and all adjacent areas. The work shall be performed,

to the fullest extent reasonably possible, in such a manner that public areas adjacent to the site of the work
shall be free from all debris, building materials and equipment likely to cause hazardous conditions.
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Without limitation of any other provision of the Contract Documents, the contractor shall use its best
efforts to minimize any interference with the occupancy or beneficial use of:

1. Any areas and buildings adjacent to the site of the work or;

2. The Building in the event of partial occupancy as more..

Without prior approval of the Owner, the Contractor shall not permit any workers to use any existing
facilities at the Project site, including, without limitations, lavatories, toilets, entrances and parking areas
other than those designated by the Owner. Without limitation of any other provision of the Contract
Documents, the Contractor shall use its best efforts to comply with the rules and regulations promulgated
by the Owner in connection with the use and occupancy of the Project Site, and the Building, as amended
from time to time. The Contractor shall immediately notify the Owner in writing if during the
performance of the Work, the Contractor finds compliance with any portion of such rules and regulations
to be impracticable, setting forth the problems of such compliance and suggesting alternatives through
which the same results intended by such portions of the rules and regulations can be achieved. The Owner
may, in the Owner's sole discretion, adopt such suggestions, develop new alternatives or require
compliance with the existing requirements of the rules and regulations. The Contractor shall also comply
with all insurance requirements, applicable to use, and occupancy of the Project Site and the Building.

Schedule deliveries to minimize space and time requirements for storage of materials and equipment
on-site.

Lock automotive type vehicles such as passenger cars and trucks and other types of mechanized and
motorized construction equipment, when parked and unattended, to prevent unauthorized use. Do not
leave such vehicles or equipment unattended with the motor running or the ignition key in place.

Keep public areas such as hallways, stairs, elevator lobbies and toilet rooms free from accumulation of
waste material, rubbish or construction debris.

Smoking, drinking of alcoholic beverages or open fires will not be permitted on the project site.

AVAILABILITY OF EXISTING SITE

The existing building and site work areas for Base Bid and Alternate Work will be available to the
Contractors as follows:
1. June 26, 2025 through August 22, 2025: Dawn to Dusk subject to Local Noise ordinance.
2. While school is not in session school holidays, summer school recess and weekends work hours
Monday through Friday are:
a. 7:00 AM thru 8:00 PM

3. School holidays, weekends work hours are: Saturday
a. 9:00 AM thru 6:00 PM
4. The School shall be accessible for shop drawing field measurements following School protocols

and only between 4pm and 8pm weekdays, or as arranged with District personnel.

Upon request by the Contractor, the building may be made available, at the discretion of the Owner in
addition to the above listed hours, before the formal contract date. A request for use during these
off-regular hours must be made at least two (2) days before the use. Such off-hours may include
Saturdays, and Holidays.

If the Contractor requests the use of the facility for off-hours to maintain the scheduled completion date,

the Contractor shall pay all additional costs in connection with opening, providing security and project

management expenses incurred with no costs to the Owner. All expenses shall be deducted from the

Contractors contract price. Comply with other portions of this Section.

1. Weekend, Holiday and Night Work:

a. The contractor shall make no claim for delay for the inability of the Owner to make the site

available for off-hours work. Should the Owner make the site available during these hours
at the contractor's request, the cost will be borne by the Contractor.

FULLER AND D'ANGELO, PC
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GREENWICH PUBLIC SCHOOLS

WESTERN MIDDLE SCHOOL

SELECT ROOF REPLACEMENT & RELATED ITEMS
SUMMARY OF CONTRACT

D. THE CONTRACTOR SHALL BE REQUIRED TO PERFORM SCHEDULED WORK WITHIN
AND ON ROOFS OF THE EXISTING BUILDING ONLY DURING THE TIME PERIODS
INDICATED AND SHALL INCLUDE IN THE BID ALL COSTS FOR LABOR, MATERIAL,
ETC. INCLUDING PREMIUM TIME TO PERFORM THE WORK, PER THE TIME PERIOD.

1.12 WORK SEQUENCE
A. Start of Work - Letter of Award of Contract.

B. MILESTONE SCHEDULE - Start of Construction:
1. PHASE 1 - ADMINISTRATIVE
a. Start Date: Letter of Award
a) Tasks: Schedule of Values, Progress Schedule, Contracts, Bonds and Insurance,
Field verification of existing conditions, and submittals,
b. Completion Date: March 11, 2025
2. PHASE 2 - Procurement of MATERIALS:
a. Start Date: Letter of Award.
a) Tasks: Procurement of Long Lead Materials for Construction.
b. Completion Date: June 13, 2025
3. PHASE 3 - Project CONSTRUCTION START AND FINISH
a. START DATE: June 26, 2025
b. TASKS: Remove and Replace Base Bid Work Scope and Related Work
c. Punchlist ready by August 20, 2025
d. CONSTRUCTION COMPLETION DATE: August 26, 2025

C. Project Completion Date: September 15, 2025
D. Coordinate construction schedule and operations with Owner and Construction Manager.
1.13 CONTRACT NO. 1 - GENERAL CONSTRUCTION

A. The work of the Contract includes but not limited to the following: Base Bid, Alternates, and Allowances
1. All front end documentation, schedules, submittals, field measurements and preparation of shop

drawings, followed by ordering of piping and equipment.

Removals.

Limited Masonry

Insulation

Metal Deck overlay with Steel plate

Roofing and related work - EPDM

Mechanical equipment diconnect lift/roofscope/place reconnect

Sealants

Rough Carpentry

Cutting and Patching.

e SR AN U ol o
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Temporary Protection of openings and work areas
Electrical disconnect reconnect, and conduit adjsutments per documents
13. Provision of close out documents, including but not limited to as-builts, operations manuals and
warranty /guarantees.
1.14 LIQUIDATED DAMAGES

A. Failure to meet the Schedule or Milestones shall have a $1000 per day penalty applied by the Owner.
Should school start and work not be completed per the schedule, this amount increases to $1500 per day.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED

H
N

END OF SECTION
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GREENWICH PUBLIC SCHOOLS

WESTERN MIDDLE SCHOOL

SELECT ROOF REPLACEMENT & RELATED ITEMS
PRICE AND PAYMENT PROCEDURES

SECTION 01 2000
PRICE AND PAYMENT PROCEDURES

PART 1 GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and other Division 1
Specification Sections, apply to this Section.

1.2 SECTION INCLUDES
A. Procedures for preparation and submittal of applications for progress payments.

B. Change procedures.

C. Procedures for preparation and submittal of application for final payment.
1.3 RELATED REQUIREMENTS
A. Owner's Agreement and Front End documents.

14 SCHEDULE OF VALUES

A. Form to be used: AIA G702/ AIA G703.
B. Forms filled out by hand will not be accepted.
C. Submit Schedule of Values in duplicate within 10 days after date Notice of Award.
D. Format: Utilize the Table of Contents of this Project Manual. Identify each line item with number and
title of the specification Section.
E. Revise schedule to list approved Change Orders, with each Application For Payment.
F. Provide a separate line item for the following: (where applicable)
1. Labor and materials, when payment is anticipated for material not yet installed
2. Each Allowance.
3. Bonds, if required.
4. Each alternates
5. As-built Drawings.
6. Testing.
7. Punch List
8. Final Cleaning
9. Closeout Documents

10.  Identify line items being performed by subcontractors.
1.5 APPLICATIONS FOR PROGRESS PAYMENTS
A. Payment Period: Submit no more that one (1) payment per month until scheduled completion date.

B. Forms filled out by hand will not be accepted.

C. For each item, provide a column for listing each of the following:
1. Item Number.
2. Description of work.
3. Scheduled Value.
4. Previous Applications.
5. Work in Place and Stored Materials under this Application.
6. Total Completed and Stored to Date of Application.
7. Percentage of Completion.
8. Balance to Finish.
9. Retainage.

FULLER AND D'ANGELO, PC
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A.
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B.

GREENWICH PUBLIC SCHOOLS

WESTERN MIDDLE SCHOOL

SELECT ROOF REPLACEMENT & RELATED ITEMS
PRICE AND PAYMENT PROCEDURES

Execute certification by signature of authorized officer.

Use data from approved Schedule of Values. Provide dollar value in each column for each line item for
portion of work performed and for stored Products.

List each authorized Change Order as a separate line item, listing Change Order number and dollar
amount as for an original item of Work.

Submit three copies of each Application for Payment. (Electronic Processing may be acceptable)

Include the following with the application:

1. Transmittal letter as specified for Submittals in Section 01 3000.
2. Construction progress schedule, revised and current as specified in Section 01 3000.
3. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's

liens from contractor, subcontractors, sub-subcontractors, and suppliers for construction period
covered by the previous application.

4. Owner reserves the right to designate which entities involved in the Work must submit waivers.

5. Submit Final Application for Payment with or preceded by final waivers from every entity
involved with performance of the Work covered by the application who is lawfully entitled to a
lien.

6. Waiver Forms: Submit waivers of lien on forms, acceptable to Owner.

7. Certified Payrolls; All Applications for Payment must be accompanied with certified payrolls for

all Contract Work performed. In addition each contractor and sub-contractor shall submit to the

Owner each application, a transcript of the original payroll record subscribed and affirmed as true

under penalties of perjury. The Owners shall be required to receive and maintain such payroll

records. The original payrolls or transcripts shall be preserved for three years from the completion

of the work on the awarded project.

a. Submit certification that all personnel listed on certified payrolls have successfully
completed an OSHA construction safety and health course of at least 10 hours prior to
performing any work on the project.

Project record documents as specified in Section 01 7800, shall be available for review by Greenwich
Public Schools as a prerequisite for approval of payment.

Affidavits attesting to off-site stored products.

The Owner shall retain Five (5) percent of the amount of each payment.

INITIAL APPLICATION FOR PAYMENT:

Administrative actions and submittals that must precede or coincide with submittal of first Application for

Payment include the following:

1. Names of full time project manager, on site superintendent, and foreman. Refer to the Agreement
for addition requirements.

2. List of subcontractors, suppliers and fabricators: Refer to Section 01100 Summary of Contract(s) .
3. Schedule of Values.

4. Contractor's Construction Schedule (preliminary if not final).

5. Products list.

APPLICATION FOR PAYMENT AT SUBSTANTIAL COMPLETION

Refer to the Agreement and with Requirements of Section 01 7800 - Closeout Submittals.

MODIFICATION PROCEDURES

Refer to the Agreement for requirements.

The Contractor shall be responsible for informing others in it's employ, subcontractor's whose work is
affected by any modifications.

Computation of Change in Contract Amount:

FULLER AND D'ANGELO, PC
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1.10
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B.
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GREENWICH PUBLIC SCHOOLS

WESTERN MIDDLE SCHOOL

SELECT ROOF REPLACEMENT & RELATED ITEMS
PRICE AND PAYMENT PROCEDURES

1. Refer to the Agreement.

Execution of Change Orders: The Owner will issue Change Orders for signatures of parties as provided
in the Conditions of the Contract.

Change Orders need to be broken down to include Labor, Materials, Rentals, a 10% Mark-up for
Overhead and Profit by the contractor are the Maximum amount that will be considered.

After execution of Change Order, promptly revise Schedule of Values and Application for Payment forms
to record each authorized Change Order as a separate line item and adjust the Contract Sum.

Promptly revise progress schedules to reflect any change in Contract Time, revise sub-schedules to adjust
times for other items of work affected by the change, and resubmit.

Promptly enter changes in Project Record Documents.

APPLICATION FOR PAYMENT AFTER SCHEDULED COMPLETION DATE

In the event the work is not completed by the schedule date, listed in Section 01 1000 - Summary of

Contract, and in addition to the other remedies described, the Architect will not review progress payment

requisitions submitted after the construction completion date, and the District will not issue any progress

payments after that date, until all work is completed.

1. Only one requisition for work performed after the construction completion date may be submitted,
and it may be submitted only when all work is complete and a Punch List inspection is conducted;
said requisition may be submitted when the work at 100% complete, less 5% retainage.

APPLICATION FOR FINAL PAYMENT

Submit Affidavit for Final Payment included in the Project Manual.
Comply with Section 01 7800 - Closeout Submittals

It is understood by the Contractor that the maximum payment due the contractor prior to final payment
shall be Ninety (95%) of the Contract amount and the final Five (5%) will be due only after the
completion and submittal of all requirements of Section 01 7800 - Closeout Submittals are met, including

completion of all “punch list” items.
END OF SECTION
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GREENWICH PUBLIC SCHOOLS

WESTERN MIDDLE SCHOOL

SELECT ROOF REPLACEMENT & RELATED ITEMS
ALLOWANCES

SECTION 01 2100
ALLOWANCES

PART 1 GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and other Division 1
Specification Sections, apply to this Section.

1.2 SECTION INCLUDES

A. Cash allowances.
1.3 RELATED REQUIREMENTS

A. Section 01 2000 - Price and Payment Procedures: Additional payment and modification procedures.
1.4 CASH ALLOWANCES

A. Contractor's costs for products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment
rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from this
Cash Allowance.

B. Fuller and D'Angelo, P.C. Responsibilities:
1. Consult with Architect, for consideration and selection of products, suppliers, and installers.

2. Select products in consultation with Greenwich Public Schools and transmit decision to
Contractor.

3. Prepare Change Order.

C. Contractor Responsibilities:
1. Assist Fuller and D'Angelo, P.C. in selection of products, suppliers, and installers.
2. Obtain proposals from suppliers and installers and offer recommendations.
3. On notification of which products have been selected, execute purchase agreement with designated
supplier and installer.
4. Arrange for and process shop drawings, product data, and samples. Arrange for delivery.
5. Promptly inspect products upon delivery for completeness, damage, and defects. Submit claims

for transportation damage.
D. Differences in costs will be adjusted by Change Order.
1.5 ALLOWANCES SCHEDULE
A. CONTRACT - GENERAL CONTRACTOR

1. CASH ALLOWANCE

a. Cash Allowance GC-1: Include an allowance of Twenty Thousand 00/100 ($20,000.00)
DOLLARS for use according to the Owner's instructions.

TOTAL ALLOWANCES GENERAL CONSTRUCTION
Twenty Thousand

($20,000.00)

DOLLARS
(Sum of 1.6.A..1 to be inserted on bid form). Section 01 2100 - Allowances to be submitted with
bid and shown on bid form.
PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED
END OF SECTION
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SELECT ROOF REPLACEMENT & RELATED ITEMS
ADMINISTRATIVE REQUIREMENTS

SECTION 01 3000
ADMINISTRATIVE REQUIREMENTS

PART 1 GENERAL

1.1

A.

1.2

mmo 0w

1.3

mo0wp

14

>

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General Conditions and other Division 1
Specification Sections, apply to this Section.

SECTION INCLUDES

Preconstruction meeting.

Progress meetings.

Construction progress schedule.

Submittals for review, information, and project closeout.
Number of copies of submittals.

Submittal procedures.

RELATED REQUIREMENTS

Section 01 1000 - Summary of Contract: Work covered by .

Section 01 3553 - Site Safety and Security Procedures

Section 01 7000 - Execution: Additional coordination requirements.
Section 01 7419 - Construction Waste Management and Disposal.

Section 01 7800 - Closeout Submittals: Project record documents.

PROJECT COORDINATION

Project Coordinator: Dan Watson, Director of Facilities .
During construction, coordinate use of site and facilities through the Project Coordinator.

Comply with Project Coordinator's procedures for intra-project communications; submittals, reports and
records, schedules, coordination drawings, and recommendations; and resolution of ambiguities and
conflicts.

Comply with instructions of the Project Coordinator for use of temporary utilities and construction
facilities.

Make the following types of submittals to Owner's Representative.

Requests for interpretation.

Requests for substitution.

Shop drawings, product data, and samples.

Test and inspection reports.

Design data.

Manufacturer's instructions and field reports.

Applications for payment and change order requests.

Progress schedules.

9. Correction Punch List and Final Correction Punch List for Substantial Completion.
10.  Closeout submittals.

PN RPN =

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION

3.1

A.

PRECONSTRUCTION MEETING

Project Coordinator will schedule a meeting after Notice of Award.
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SELECT ROOF REPLACEMENT & RELATED ITEMS
ADMINISTRATIVE REQUIREMENTS

Attendance Required:

1. Greenwich Public Schools.

2. Fuller and D'Angelo, P.C..

3. Contractor and Major Sub- Contractors.

Agenda:

Letter of Award

Execution of Greenwich Public Schools-Contractor Agreement.

Submission of executed bonds and insurance certificates within 7 days after LOI.

Distribution of Contract Documents.

Submission of list of Subcontractors, schedule of values, and progress schedule within 7 days.
Designation of personnel representing parties to Contract and Architect.

Procedures and processing of field decisions, submittals, substitutions, applications for payments,
proposal request, Change Orders, and Contract closeout procedures.

8. Scheduling of the project.

9. Use of premises by Greenwich Public Schools and Contractor(s) .

Nk

10.  Greenwich Public Schools's requirements and occupancy prior to completion.
11.  Construction facilities and controls provided by Greenwich Public Schools.
12.  Temporary utilities provided by Greenwich Public Schools.

13.  Survey existing facilities prior to staring construction.

14.  Security and housekeeping procedures.
15.  Procedures for testing.

Architect Roofing Consultant will record minutes and distribute copies within five days after meeting to
all participants. Objections to the Minutes should be submitted in writing within three business days
otherwise they will be considered substantially correct. Contactor shall distribute to all entities of the
Contractor affected by decisions made.

PROGRESS MEETINGS

Schedule and administer meetings throughout progress of the Work at maximum at two week intervals.

Attendance Required:

Contractor.

Greenwich Public Schools.
Fuller and D'Angelo, P.C..
Contractor's Superintendent.
. Major Subcontractors.

DR

Agenda:

Review minutes of previous meetings.

Review of Work progress.

Field observations, problems, and decisions.

Identification of problems that impede, or will impede, planned progress.
Review of submittals schedule and status of submittals.

Review construction safety programs.

Review exiting and and separation of construction

XN R DD =

Maintenance of progress schedule.

9. Corrective measures to regain projected schedules.
10.  Planned progress during succeeding work period.
11.  Coordination of projected progress.

12.  Maintenance of quality and work standards.

FULLER AND D'ANGELO, PC
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SELECT ROOF REPLACEMENT & RELATED ITEMS
ADMINISTRATIVE REQUIREMENTS

13.  Effect of proposed changes on progress schedule and coordination.
14.  Review change Orders, RFI's and Clarification Sketches.
15.  Other business relating to Work.

Owner's Representative or Architect will record minutes and distribute copies within five days after
meeting to all participants. Objections to the Minutes should be submitted in writing within three business
days otherwise they will be considered substantially correct. Contactor shall distribute to all entities of
the Contractor affected by decisions made.

COORDIATION MEETINGS

The Contractor shall schedule and hold weekly general project coordination meetings with the Owner's

Representative, to review the work schedule for the week in order to insure the planned work does not

conflict with facility operations.

1. One week before the scheduled week, a detailed meeting shall be held to review various detailed
aspects of the project.

CONSTRUCTION PROGRESS SCHEDULE

Responsibility

1. The Roofing Contractor shall be responsible for preparing and updating the contract progress
schedule.
a. The Roofing Contract shall be responsible for preparing and updating the contract progress

schedule.

2. Within 10 days after date of the Notice of Award, the Contractor shall submit preliminary
schedule .

3. If preliminary schedule requires revision after review, submit revised schedule within 5 days.

4. Within 3 days after joint review, submit complete schedule.

5. Submit updated schedule with each Application for Payment.

SUBMITTALS FOR REVIEW

All submittals are the product and the property of the Contractor. The Owner or Architect shall not be
responsible for the contractor's construction means, methods or techniques: safety precautions or
programs; Acts or admissions; or failure to carry out the work in accordance to the contract documents.
Submittals shall be made in one full submission, with all items together. Partial submittals shall be
returned, un - reviewed.

Shop Drawing Submittals shall be submitted no later than twenty (20) days after Letter of Award of

Contract. No further payments will be made to the contractor until all of the following submittals are
made:

When the following are specified in individual sections, including but not limited to the following, submit
them for review:

Schedule of Values

Schedule

Shop drawings and data sheets.

Steel Plate and Deck shop drawings

Samples for verification.

ALL SUBMITTALS FOR MATERIALS SHALL BE FOR FULL INFORMATION ONLY, NO
PARTIAL SUBMITTALS SHALL BE ACCEPTED

Submit to Fuller and D'Angelo, P.C. for review for the limited purpose of checking for conformance with
information given and the design concept expressed in the contract documents.

Sk Wb =

Samples will be reviewed only for aesthetic, color, or finish selection.

The Architect shall review and approve or take other appropriate action on the Contractor submittals, such
as shop drawings, product data, samples and other data, which the Contractor is required to submit, but
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SELECT ROOF REPLACEMENT & RELATED ITEMS
ADMINISTRATIVE REQUIREMENTS

only for the limited purpose of checking for conformance with the design concept and the information
shown in the Construction Documents. This review shall not include review of the accuracy or
completeness of details, such as quantities, dimensions, weights or gauges, fabrication processes,
construction means or methods, coordination of the work with other trades or construction safety
precautions, all of which are the sole responsibility of the Contractor. The Architect's review shall be
conducted with reasonable promptness while allowing sufficient time in the Architect's judgment to permit
adequate review. Review of a specific item shall not indicate that the Architect has reviewed the entire
assembly of which the item is a component. The Architect shall not be responsible for any deviations from
the Construction Documents not brought to the attention of the Architect, in writing, by the Contractor.
The Architect shall not be required to review partial submissions or those for which submissions of
correlated items have not been received.

Marking or comments on shop drawings shall not be construed as relieving the Contractor from
compliance with the contract project plans and specifications, nor departure therefrom. The contractor
remains responsible for details and accuracy for conforming and correlating all quantities, verifying all
dimensions, for selecting fabrication processes, for techniques of assembly and for performing their work
satisfactorily and in a safe manner.

Initial Review: Allow 5 working days for initial review of each submittal. Allow additional time if
processing must be delayed to permit coordination with subsequent submittals. Architect will advise
Contractor when a submittal being processed must be delayed for coordination.

Architect will review the original submittal and one (1) re submittal. Additional reviews will be
additional services provided to the Owner and charged accordingly. The Owner will back charge
the contractor accordingly.

No extension of the Contract Time will be authorized because of failure to transmit submittals enough in
advance of the Work to permit processing.

Deviations: Highlight, encircle, or otherwise identify deviations from the Contract Documents on
submittals.

SUBMITTALS FOR INFORMATION

When the following are specified in individual sections, submit them for information:
Design data.

Certificates.

Test reports.

Inspection reports.

Manufacturer's instructions.

Manufacturer's field reports.

7. Other types indicated.

AN

Submit for Fuller and D'Angelo, P.C.'s knowledge as contract administrator or for Greenwich Public
Schools. No action will be taken.

SUBMITTALS FOR PROJECT CLOSEOUT

Refer to Section 01 7800 for requirements.

NUMBER OF COPIES OF SUBMITTALS

All submittals shall be in electronic PDF formate and conforming to the following:

1. Each item shall be in a separate file.

2. Each file name shall start with the specification section number and contain an abbreviated
explanation of what it contains; for example:
a. 09 9000 Painting.

3. Add Revision number (Rev2 Rev3, etc) to the file name when resubmitting items, for example:
a. 09 9000 Painting Rev 1.

FULLER AND D'ANGELO, PC
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SELECT ROOF REPLACEMENT & RELATED ITEMS
ADMINISTRATIVE REQUIREMENTS

4. Use capital letters and spaces to make the names "readable" do not use special characters,
underscores, hyphens, etc.

5 Keep the file names short, no more than 25 characters.

6 Provide a transmittal with each electronic submittal and list each item that's included.

7. Provide a Cover Sheet with each item - in the same file as the technical submittal.

8 Do not add dates to the file names, the files are automatically dated when created..

9 Do not zip the files, and do not put the files in Folders.

10. Do not email electronic submittal attachments larger than 5 MB.

11. Do not email multiple electronic submittals- rather bundle the submittals on a CD or USB Drive
and send the CD/USB via FedEx or other overnight mail.

12.  Make all technical submittals at one time - refer to the specification for additional submittal
requirements for example:

a. Concrete; Masonry; Miscellaneous Fabrications; Roofing; etc.

13. Do not send MSDS with the technical submittals; collate all of the MSDS needed for the entire
project in three ring binders, organized by specification section, and submit the binders to the
Owner's Representative and maintain one copy at the project site.

Documents for Information: Submit two copies.

Samples: Submit the number specified in individual specification sections; one of which will be retained
by Fuller and D'Angelo, P.C..

1. After review, produce duplicates.

2. Approved sample will be retained at the project site.

3. Retained samples will not be returned to Contractor unless specifically so stated.

4, Submit with each sample, in electronic PDF, data, cuts, photos, color, charts, etc.

SUBMITTAL PROCEDURES

Shop Drawing Procedures:

1. Prepare accurate, drawn-to-scale, original shop drawing documentation by interpreting the
Contract Documents and coordinating related Work.

2. Generic, non-project specific information submitted as shop drawings do not meet the

requirements for shop drawings.
Transmit each submittal with a copy of approved submittal form.
Transmit each submittal with transmittal.

Sequentially number the transmittal form. Revise submittals with original number and a sequential
alphabetic suffix.

Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number, and
specification section number, as appropriate on each copy.

Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of Products

required, field dimensions, adjacent construction Work, and coordination of information is in accordance

with the requirements of the Work and Contract Documents.

1. Contractor's submittal of shop drawings certifies that the contractor has reviewed and coordinated
this shop drawing and they are in conformance to the plans, specifications, applicable codes and
other provisions of the Contract Documents.

Deliver submittals to Architect at business address.
Schedule submittals to expedite the Project, and coordinate submission of related items.

Identify variations from Contract Documents and Product or system limitations that may be detrimental to
successful performance of the completed Work.

Provide space for and Fuller and D'Angelo, P.C. and consultants review stamps.
FULLER AND D'ANGELO, PC
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When revised for resubmission, identify all changes made since previous submission.

Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly report any inability
to comply with requirements.

Submittals not requested will not be recognized or processed.

3.10 ARCHITECT'S ACTION

A.

B.

General: Architect will not review submittals that do not bear Contractor's approval stamp and will return
them without action.

General: Except for submittals for the record and similar purposes, where action and return on submittals
is required or requested, the Architect/Engineer will review each submittal, mark with appropriate
"Action".

Action Submittals: Architect will review each submittal, make marks to indicate corrections or
modifications required, and return it. Architect will stamp each submittal with an action stamp and will
mark stamp appropriately to indicate action taken, as follows:

Final Unrestricted Release: Where the submittals are marked as follows, the work covered by the
submittal may proceed provided it complies with the requirements of the contract documents; acceptance
of the work will depend upon that compliance.

1. Marking: "No Exceptions Taken"

Final-But-Restricted Release: When the submittals are marked as follows, the work covered by the
submittal may proceed provided it complies with both the Architect's/Engineer's notations or corrections
on the submittal and with the requirements of the contract documents; acceptance of the work will depend
on that compliance.

1. Markings: "Make Correction Noted"

Returned for Re-submittal: When the submittal is marked as follows, do not proceed with the work
covered by the submittal, including purchasing fabrication, delivery or other activity. Revise the submittal
or prepare a new submittal in accordance with the Architect's/Engineer's notations stating the reasons for
returning the submittal; resubmit the submittal without delay. Repeat if necessary to obtain a different
action marking. Do not permit submittals with the following marking to be used at the project site, or
elsewhere where work is in progress.

1. Marking: "Revise and Resubmit"
Marking: "Rejected".

Other Action: Where the submittal is returned, marked with the Architect/Engineer's explanation, for
special processing or other Contractor activity, or is primarily for information or record purposes, the
submittal will not be marked.
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SELECT ROOF REPLACEMENT & RELATED ITEMS
ADMINISTRATIVE REQUIREMENTS

SUBMITTAL COVERSHEET

Greenwich Public Schools- Select Roof Replacement and Related Items - Western Middle School

Architect: Owner:

Fuller and D'Angelo, P.C. Greenwich Public Schools
45 Knollwood Rd. 290 Greewnich Avenue
Elmsford, NY 10523 Greenwich, CT. 06830

Contractor: Contract:

Address: Telephone:
Fax:

Facility: Western Middle School. - Roof Replacement and Related Work

Type of Submittal: Re-submittal: [ ]No [ ] Yes

[ ] Shop Drawings [ ] Product Data [ ] Schedule [ ] Sample
[ ] Test Report [ ] Certificate [ ] Color Sample [ 1 Warranty

Submittal Description:

Product Name:

Manufacturer:

Subcontractor:

Supplier:

Spec. Section No.: Drawing No(s):
Paragraph: Rm. or Detail No(s):

Architect's Review Stamp

Contractor Review Statement: These documents have been checked for accuracy and coordinated
with job conditions and Contract requirements by this office and have been found to comply with
the provisions of the Contract Documents.  Name:
Date:

Remarks:

END OF SECTION
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SELECT ROOF REPLACEMENT & RELATED ITEMS
SITE SAFETY AND SECURITY PROCEDURES

SECTION 01 3553
SITE SAFETY AND SECURITY PROCEDURES

PART 1 GENERAL

1.1

A.

1.2

A.
B.

C.

1.3

A.

14

OO0 W

1.5

A.

B.
C.

1.6

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General Conditions and other Division 1
Specification Sections, apply to this Section.

SECTION INCLUDES

The safety requirements, which must be followed by the Contractor during the execution of this contract.

The Contractor agrees that the work will be completed with the greatest degree of safety and:

1. To conform to the requirements of the Occupational Safety and Health Act (OSHA) and the
Construction Safety Act including all standards and regulations that have been or shall be
promulgated by the governmental authorities which administer such acts, and shall hold the Owner,
Owner’s Representative, the Architect, and all their employees, consultants and representatives
harmless from and against and shall indemnify each and everyone of them for any and all claims,
actions, liabilities, costs and expenses, including attorneys fees, which any of them may incur as a
result of non-compliance.

Security measures including entry control, personnel identification, and miscellaneous restrictions.

REFERENCES:

Code of Federal Regulations OSHA Safety and Health.

RELATED REQUIREMENTS

Section 01 1000 - Summary of Contract: Use of premises and occupancy.
Section 01 5000 - Temporary Facilities and Controls: Temporary lighting.
Section 10 00250 - 10 00250

Section 01 7000 - Execution.

DEFINITIONS

Public shall mean anyone not involved with or employed by the contractor to perform the duties of this
contract.

Site shall mean the limits of the work area.

Contractor shall mean the contractor, his/her subcontractors and any other person related to the contract
execution.

ENTRY CONTROL

The existing building contains a security alarm system maintained and operated by the Owner. Access into
the existing building shall not be permitted unless the owner is notified and arrangements made to
deactivate the system

Restrict entrance of persons and vehicles into Project site and existing facilities.

Allow entrance only to authorized persons with proper identification.

Greenwich Public Schools will control entrance of persons and vehicles related to Greenwich Public
Schools's operations.

Coordinate access of Greenwich Public Schools's personnel to site in coordination with Greenwich Public
Schools's security forces.

Install substantial and durable general temporary enclosure of partially completed areas of construction.
Provide locking entrances adequate to prevent unauthorized entrance, vandalism, theft and similar
violations of project security. Ensure contractor accessibility to each working area not completed during
the Summer months.

FULLER AND D'ANGELO, PC
ARCHITECTS AND PLANNERS
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SITE SAFETY AND SECURITY PROCEDURES

Traffic Control

1. Contractor shall maintain access for emergency vehicles, fireman and pedestrians and protect from
damage all persons and property within the limits of and for the duration of the contract; all in
accordance with the plans and specifications.

2. Conduct construction operations so that the traveling public and pedestrian safety is subjected to a
minimum of hazard and delay.
3. Contractor shall perform the following minimum requirements as directed by Owner's
Represetative or Owner.
a. Keep the surface of the traveled way free from mounds, depressions, and obstructions of
any type which could present hazards or annoyance to traffic.
b. Keep the surface of all pavements used by the public free and clean of all dirt, debris, stone,
timber or other obstructions to provide safe traveled ways.
c. Control dust and keep the traveled way free from materials spilled from hauling and
construction equipment.
d. Provide all cones, barricades, signs and warning devices as may be required and/or as

ordered by Dan Watson, Director of Facilities to safely carry out the foregoing. All such
signs and devices shall be fabricated and placed in accordance with the latest “Federal
Manual on Uniform Control Devices”. Use of Open Flares Is Prohibited.

e. Contractor shall cover with proper materials all open trenches at the close of each work
day. Such plates to abut each other and be wedged at each end of trench to prevent plates
from sliding open.

4. Ingress and Egress

a. Contractor shall provide and maintain at all times safe and adequate ingress and egress to
and from site at existing or at new access points consistent with work, unless otherwise
authorized by the Owner's Representative

5. If, upon notification by Owner's Representative, and the contractor fails to correct any
unsatisfactory condition within 24 hours of being so directed, Owner's Representative will
immediately proceed with adequate forces to properly maintain the project and the entire cost of
such maintenance shall be deducted (back charged) from any moneys due the contractor

6. All traffic control costs shall include the base bid of furnishing all labor, material and equipment

including the cost of any and all incidental required by job conditions as ordered by Greenwich
Public Schools

FIRE PREVENTION AND CONTROL

The Contractor shall provide Fire Extinguishers as follows: Provide type "A" fire extinguishers for
temporary offices and similar spaces where there is minimal danger of electrical fires or
grease-oil-flammable liquid fires. In other locations provide either type "ABC" dry chemical
extinguishers, or a combination of several extinguishers of NFPA recommended types for the exposures in
each case.
1. All required exits, fire alarm, security, automatic temperature control, PA, sprinkler and similar
systems shall be maintained and operable throughout the entire construction contract.
a. Contractor(s) will be back-charged for all fines imposed for false alarms or service calls.

Free access to fire hydrants and standpipe connections shall be maintained at all times during construction
operations. Portable fire extinguishers shall be provided by the Construction Contractor and made
conveniently available throughout the construction site. Contractor(s) shall notify their employees of the
location of the nearest fire alarm box at all locations where work is in progress.

The Contractor shall take all possible precautions for the prevention of fires. Where flame cutting torches,
blow torches, or welding tools are required to be used within the building, their use shall be as approved
by the Construction Manager at the site. When welding tools or torches of any type are in use, have

FULLER AND D'ANGELO, PC
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SELECT ROOF REPLACEMENT & RELATED ITEMS
SITE SAFETY AND SECURITY PROCEDURES

available in the immediate vicinity of the work a fire extinguisher of the dry chemical 20 1bs. Type. The
fire extinguisher(s) shall be provided and maintained by the Contractor doing such work.

D. Fuel for cutting and heating torches shall be gas only and shall be contained in Underwriters laboratory
approved containers.

E. Storage of gas shall be in locations as approved by the Owner and subject to Fire Department regulations
and requirements.

F. No volatile liquids shall be used for cleaning agents or as fuels for motorized equipment or tools within a
building except with the express approval of the Owner and/or Architect and in accordance with local
codes. On-site bulk storage of volatile liquids shall be outside the buildings at locations directed by the
Owner, who shall determine the extent of volatile liquid allowed within the building at any given time.

1.8 PERSONNEL IDENTIFICATION

A. Provide identification badge or other approved identification to each person authorized to enter premises.
B. Maintain a list of accredited persons, submit copy to Greenwich Public Schools on request.
C. Background checks and clearances shall be required for workers on this site, coordinate with Greenwich
BOE.
1.9 RESTRICTIONS
A. Do not allow cameras on site or photographs taken except by written approval of Greenwich Public
Schools.

PART 2 PRODUCTS -
2.1 MATERIALS
A. Refer to Section 01 5000 - Temporary Facilities and Controls for additional barrier requirements.

B. Signs shall be made of sturdy plywood of 1/2" minimum thickness and shall be made to legible at a
distance of 50 feet.

PART 3 EXECUTION
3.1 GENERAL

A. In the performance of its contract, the Contractor shall exercise every precaution to prevent injury to
workers and the public or damage to property.

1. The Contractor shall, at their own expense, provide temporary structures, place watchmen, design
and erect barricades, fences and railings, give warnings, display such lights, signals and signs,
exercise such precautions against fire, adopt and enforce such rules and regulations, and take such
other precautions as may be necessary, desirable or proper or as may be directed.

2. The Contractor shall be responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the work to be done under this contract. The
Contractor shall take all necessary precautions for the safety of, and shall provide the necessary
protection to prevent damage, injury or loss including but not limited to:

a. All employees working in connection with this contract, and other persons who may be
affected thereby.
b. All the work materials and equipment to be incorporated therein whether in storage on or

off site; and including trees, shrubs, lawns, walks, pavements, facilities not designated for
removal, relocation or replacement in the course of construction.

B. The Contractor's duties and responsibilities for the safety and protection of the work: shall continue until
such time as all the work is completed and contractor has removed all workers, material and equipment
from the site, or the issuance of the certificate of final completion, whichever shall occur last.

C. The Contractor shall use only machinery and equipment adapted to operate with the least possible noise,
and shall so conduct his operations that annoyance to occupants of the site and nearby homes and facilities
shall be reduced to a minimum

FULLER AND D'ANGELO, PC
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It shall be the responsibility of the Contractor to insure that all employees of the contractor and all
subcontractors, and any other persons associated with the performance of their contract shall comply with
the provisions of this specification.

The Contractor shall clean up the site daily and keep the site free of debris, refuse, rubbish, and scrap
materials. The site shall be kept in a neat and orderly fashion. Before the termination of the contract. The
Contractor shall remove all surplus materials, falsework, temporary fences, temporary structures,
including foundations thereof.

The Contractor shall follow all rules and regulations put forth in the Code of Federal Regulations (OSHA
Safety and Health Standards).

The Contractor shall follow all CDC Covid 19 protocols required.

END OF SECTION
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QUALITY REQUIREMENTS

SECTION 01 4000
QUALITY REQUIREMENTS

PART 1 GENERAL

1.1

A.

1.2

1.3

o0 W

14

A.

1.5

A.
B.

mmo 0w

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General Conditions and Division 1
Specification Sections, apply to this Section.

SECTION INCLUDES

Submittals.

Testing and inspection agencies and services.
Control of installation.

Mock-ups.- see also Technical specification sections
Manufacturers' field services.

Defect Assessment.

RELATED REQUIREMENTS

Section 01 2100 - Allowances: Allowance for payment of noted services.
Section 01 3000 - Administrative Requirements: Submittal procedures.
Section 01 4219 - Reference Standards.

Section 01 6000 - Product Requirements: Requirements for material and product quality.

REFERENCE STANDARDS

ASTM C1021 - Standard Practice for Laboratories Engaged in Testing of Building Sealants; 2008
(Reapproved 2014).

SUBMITTALS

See Section 01 3000 - Administrative Requirements, for submittal procedures.

Access control - Test and Wiring Termination Reports: After each test/inspection, promptly submit two
copies of report to Owner and Fuller and D'Angelo, P.C. and to Owners Representative.

1. Include:

Date issued.

Project title and number.

Name of inspector.

Date and time of sampling or inspection.

Identification of product and specifications section.

Location in the Project.

Type of test/inspection.

Date of test/inspection.

Results of test/inspection.

J- Compliance with Contract Documents.

k. When requested by Fuller and D'Angelo, P.C., provide interpretation of results.

PR oMo a0 o

—-

Certificates: When specified in individual specification sections, submit certification by the manufacturer

and or installation/application subcontractor to Owner and Fuller and D'Angelo, P.C., in quantities

specified for Product Data.

1. Certificates may be recent or previous test results on material or product, but must be acceptable to
Owner and Fuller and D'Angelo, P.C..

Manufacturer's Instructions: When specified in individual specification sections, submit printed
instructions for delivery, storage, assembly, installation, adjusting, and finishing, for the Greenwich

FULLER AND D'ANGELO, PC
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SELECT ROOF REPLACEMENT & RELATED ITEMS
QUALITY REQUIREMENTS

Public Schools's information. Indicate special procedures, perimeter conditions requiring special
attention, and special environmental criteria required for application or installation.

E. Manufacturer's Field Reports: Submit reports for Fuller and D'Angelo, P.C.'s benefit as contract
administrator or for Greenwich Public Schools.

1. Submit report in duplicate within 5 days of observation to Fuller and D'Angelo, P.C. for
information.

1.6 REFERENCES AND STANDARDS - See Section 01 4219

A. Should specified reference standards conflict with Contract Documents, request clarification from Fuller
and D'Angelo, P.C. before proceeding.

1.7  TESTING AND INSPECTION AGENCIES AND SERVICES

A. Greenwich Public Schools will employ services of an independent testing agency to perform certain
specified testing; in addition to what is required by the contractor if required.

B. Employment of agency in no way relieves Contractor of obligation to perform Work in accordance with
requirements of Contract Documents.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.1 CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce Work of specified quality.

B. Comply with manufacturers' instructions, including each step in sequence.

C. Should manufacturers' instructions conflict with Contract Documents, request clarification from Fuller and
D'Angelo, P.C. before proceeding.

D. Comply with specified standards as minimum quality for the Work except where more stringent

tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

E. Have Work performed by persons qualified to produce required and specified quality.

™

Verify that field measurements are as indicated on shop drawings or as instructed by the manufacturer.

G. Secure products in place with positive anchorage devices designed and sized to withstand stresses,
vibration, physical distortion, and disfigurement.

3.2 TESTING AND INSPECTION
A. See individual specification sections for testing and inspection required.

B. Limits on Testing/Inspection Agency Authority:

1. Agency may not release, revoke, alter, or enlarge on requirements of Contract Documents.

2. Agency may not approve or accept any portion of the Work.

3. Agency may not assume any duties of Contractor.

4. Agency has no authority to stop the Work.

C. Contractor Responsibilities:

1. Cooperate with laboratory personnel, and provide access to the Work and to manufacturers'
facilities.

2. Provide incidental labor and facilities:
a. To provide access to Work to be tested/inspected.
b. To obtain and handle samples at the site or at source of Products to be tested/inspected.
c. To facilitate tests/inspections.

3. Notify Owner and Fuller and D'Angelo, P.C. and laboratory 24 hours prior to expected time for
operations requiring testing/inspection services.

FULLER AND D'ANGELO, PC
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4. Employ services of an independent qualified testing laboratory and pay for additional samples,
tests, and inspections required by Contractor beyond specified requirements.

5. Arrange with Greenwich Public Schools's agency and pay for additional samples, tests, and
inspections required by Contractor beyond specified requirements.

Re-testing required because of non-conformance to specified requirements shall be performed by the same
agency on instructions by Fuller and D'Angelo, P.C.. Payment for re testing will be charged to the
Contractor by deducting testing charges from the Contract Price.

CONTRACTOR'S TESTING AND INSPECTION

Testing and Inspections shall be conducted by a qualified testing agency or special inspector as required
by authorities having jurisdiction and as indicated in individual Specification Sections as the contractor's
responsibility including:

1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures and
reviewing the completeness and adequacy of those procedures to perform the Work.

2. Notifying Owner's Representative, Contractor , or Architect promptly of irregularities and
deficiencies observed in the work during performance of its services.

3. Submitting a certified written report of each test, inspection, and similar quality-control service to
Architect, through Owner's Representative, with copy to Contractor and to authorities having
jurisdiction.

4. Follow all Mfg's. Testing Requirements for Roofing. Also see specifications section.

5. Submitting again a final wiring termination report book of special tests and inspections at
Substantial Completion, which includes a list of unresolved deficiencies.

6. Interpreting tests and inspections and stating in each report whether tested and inspected work
complies with or deviates from the Contract Documents.

7 Retesting and re-inspecting corrected work.

34 MANUFACTURERS' FIELD SERVICES

A.

3.5

A.

When specified in individual specification sections, require material or product suppliers or manufacturers
to provide qualified staff personnel to observe site conditions, conditions of surfaces and installation,
quality of workmanship, as applicable, and to initiate instructions when necessary.

Submit qualifications of observer to Fuller and D'Angelo, P.C. 10 days in advance of required
observations.
1. Observer subject to approval of Greenwich Public Schools.

Report observations and site decisions or instructions given to applicators or installers that are
supplemental or contrary to manufacturers' written instructions.

DEFECT ASSESSMENT

Replace Work or portions of the Work not conforming to specified requirements.
END OF SECTION
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SECTION 01 5000
TEMPORARY FACILITIES AND CONTROLS

PART 1 GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of each prime contract, including General Conditions and other
Division 1 Specification Sections, apply to this Section.

1.2 SECTION INCLUDES

Temporary sanitary facilities.

Temporary Controls: Barriers, enclosures, and fencing.
Temporary enclosures.

Waste removal facilities and services enclosed by fencing.
Construction aids and miscellaneous services and facilities.

Temporary fire protection.

OmmUO0w >

Environmental protection.
1.3 RELATED REQUIREMENTS
A. Section 01 3553 - Site Safety and Security Procedures
B. Section 01 3000 - Administrative Requirements for Submittals.
C. Section 01 7000 - Execution for Progress cleaning requirements.
1.4  SITE PLAN
A. Provide site plan indicating exiting, fencing, staging areas, and parking areas for construction personnel.
1.5 REPORTS:

A. During the progress of the work, contractor shall submit copies of reports required by governing
authorities, or necessary for the installation and efficient operation of temporary services and facilities.

1.6 QUALITY ASSURANCE

A. Regulations: The contractor shall comply with industry standards and with applicable laws and
regulations of authorities having jurisdiction including, but not limited to, the following:
1. Building code requirements.
2. Health and safety regulations.
3. Police, fire department and rescue squad rules.
4. Environmental protection regulations

B. Standards: The contractor shall comply with NFPA 241 "Standard for Safeguarding Construction,
Alterations, and Demolition Operations," ANSI-A10 Series standards for "Safety Requirements for
Construction and Demolition," and NECA Electrical Design Library "Temporary Electrical Facilities."

1.7 PROJECT CONDITIONS

A. General: The Contractor shall provide each temporary service and facility ready for use at each location,
when first needed to avoid delays in performance of work. Maintain, expand as required, and modify as
needed throughout the progress of the work. Do not remove until services or facilities are no longer
needed, or are replaced by the authorized use of completed permanent facilities.

B. Temporary Use of Permanent Facilities: Regardless of previously assigned responsibilities for temporary
services and facilities, the Installer of each temporary service or facility shall assume responsibility for its
operation, maintenance and protection during use as a construction service or facility prior to the Owner's
acceptance and operation of the facility.
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Conditions of Use: Operate temporary services and facilities in a safe and efficient manner. Do not
overload, and do not permit temporary services and facilities to interfere with the progress of work, or
occupancy of existing facility by owner. Do not allow unsanitary conditions, public nuisances or
hazardous conditions to develop or persist on the site.

Temporary Utilities: Do not permit freezing of pipes, flooding or intrusion of any water from the
elements.

Temporary Construction and Support Facilities: Maintain temporary facilities in a manner to prevent
discomfort to users. Take necessary fire prevention measures. Maintain temporary facilities in a sanitary
manner so as to avoid health problems. Protect persons from entering a construction area, take all and full
precautions.

Security and Protection: Maintain site security and protection facilities in a safe, lawful, publicly
acceptable manner. Take measures necessary to prevent site erosion.

TEMPORARY UTILITIES

Provide all electrical power, lighting, water, and ventilation required for construction purposes.
Existing facilities may be used.

Ventilate Attic well before School Start with time to allow Insulation odors to be eliminated.
New permanent facilities may be used.

Use trigger-operated nozzles for water hoses, to avoid waste of water.

DIVISION OF RESPONSIBILITIES

The Contractor is responsible for the following:

1. Installation, operation, maintenance, and removal of each temporary facility usually considered as
its own normal construction activity, as well as the costs and use charges associated with each
facility.

2. Plug-in electric power cords and extension cords.

3. Supplementary plug-in task lighting, and special lighting necessary exclusively for its own
activities.

4. Special power requirements for installation of its own work.

5. Its own tool storage boxes.

6. Hoisting can be coordinated with District, all hoisting of equipment is to be coordinated and
provided by contractor, all openings required to install equipment to be reviewed and provided by
contractor.

7. Collection of general waste and debris and disposing into containers provided by the Contractor.

8. Secure lockup of its own tools, materials and equipment.

9. Construction aids and miscellaneous services and facilities necessary exclusively for its own

construction activities.

The Contractor is responsible and shall pay costs for  the following:
Temporary toilets, including disposable supplies.

Containers for non-hazardous waste and debris.

Temporary enclosures of openings.

Disposal of wastes containers.

Attic Ventilation

Barricades, warning signs, and lights.

Site/construction enclosure fence, around dumpsters and storage areas.
Temporary Fire Protection

Temporary dustproof protection when making dust.

XNk WD
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C. The Contractor shall maintain all existing systems, including but not limited to, power, lighting, fire
alarm, intercom, PA etc., within the existing building operational at all times for Owner occupancy and
construction.

1.10 USE CHARGES
A. General: Cost or use charges for temporary facilities are not chargeable to the Owner or Architect the

Owner’s Representative. The Architect and Owner will not accept a prime contractor's cost or use charges
for temporary services or facilities as a basis of claim for an adjustment in the Contract Sum or the
Contract Time.

1. Water Service Use Charges: Water from the Owner’s existing water system may be used without
metering, and without payment for use charges.

2. Electric Power Service Use Charges: Electric power from the Owner's existing system may be used
without payment of use charges.

3. Temporary Utility Services: Where Owner's existing services is inadequate or would disrupt

owners use of the existing facility, contractor shall provide utility services for the temporary use at
the project site from the utility company, and pay all costs, including use charges.

1.11 TELECOMMUNICATIONS SERVICES

A. Provide, maintain, and pay for telecommunications services to field office at time of project mobilization.
B. Telecommunications services shall include:
1. Cellular phone connection for on site superintendent at minimum.
2. Email: Account/address reserved for project use.
3. Facsimile Service: Fax-to-email software on personal computer.
1.12 TEMPORARY SANITARY FACILITIES
A. Contractor shall provide and maintain required facilities and enclosures. Provide at time of project
mobilization.
B. The Contractor shall maintain daily in clean and sanitary condition.
C. Sanitary Facilities: Sanitary facilities include temporary toilets, wash facilities and drinking water fixtures.

Comply with governing regulations including safety and health codes for the type, number, location,
operation and maintenance of fixtures and facilities; provide not less than specified requirements. Install
in locations which will best serve the project's needs.

1. Supply and maintain toilet tissue, paper towels, paper cups and other disposable materials as
appropriate for each facility, including Owner's Representative's temporary offices. Provide
covered waste containers for used material.

2. Install self-contained toilets to the extent permitted by governing regulations.

1.13 BARRIERS

A. The Contractor shall, provide Barricades, Warning Signs and Lights: Comply with recognized standards
and code requirements for erection of substantial, structurally adequate barricades where needed to
prevent accidents and losses. Paint with appropriate colors, graphics and warning signs to inform
personnel at the site and the public, of the hazard being protected against. Provide lighting where
appropriate and needed for recognition of the facility, including flashing red lights where appropriate
1. Sign Materials: For signs and directory boards, provide exterior type, Grade B-B High Density

Concrete Form Overlay Plywood conforming to PS-1, of sizes and thickness indicated. Provide
exterior grade acrylic-latex-base enamel for painting sign panels and applying graphics.

B. The Contractor shall, Provide barriers to prevent unauthorized entry to construction areas, to prevent
access to areas that could be hazardous to workers or the public, to allow for owner's use of site and to
protect existing facilities and adjacent properties from damage from construction operations .

C. Plywood: For temporary safety barriers, walls and doors and similar direct-contact uses, provide exterior
type, 5/8" thick minimum prime and finish painted plywood, over wood stud back-up.
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1.14 FENCING

A.

The Contractor shall be responsible for its own fencing as required to secure stored material and waste
containers.

Construction: Commercial grade chain link fence.
Provide 6 foot high fence around construction waste containers and the work areas on site. .

Locate where indicated, or if not indicated, enclosed portions of the site determined to be sufficient to
accommodate construction operations. Install in a manner that will prevent people, dogs and other animals
from easily entering the site, except through entrance gates.

1. Material:
a. Steel fencing: Galvanized Chain Link and galvanized gates (non-climbable size).
b. Fabric: No. 9 GA galvanized, steel wire mesh, furnish one-piece fabric widths for fencing

up to 6' in height indicated in the Contract Documents.
c. Framing and Accessories: End, Corner and Pull posts: 2.375" OD steel pipe.
d. Line Posts: Space 10'-0" O.C. maximum. 1.90" steel pipe or 1.875" x 1.625 C-sections.

e. Fence Rails: Locate at top and bottom of fabric. Post brace assembly - manufacturer's
standard.

f. Wire ties: For tying fabric to line posts use wire ties spaced 12" O.C.

g. Height: 6'

1.15 INTERIOR DUST PROTECTION AND CONTROL

A.

Where construction operation create dust provide plastic coverings, 6 mil plastic, covering door openings,
office computers, racks, cabinetry, shelving and other items not removed from work area. Tape all edges
tight.

1. Seal all UV, supply and return registers.

2 Schedule and coordinated with Greenwich Public School District.

3. Refer to 01 7000 - Execution for final cleaning requirements.

4 Maintain ventilation systems and HV systems as long as possible, finish work on same as soon as

possible and make HV / HVAC systems operate with the understanding that time is of the essence
to provide an air circulation atmosphere for the existing system. Schedule and coordinate with
Owner so as not to interfere with Owners occupancy requirements.

Provide temporary partitions as indicated or required to separate work areas from Greenwich Public
Schools-occupied areas, to prevent access and penetration of dust and moisture into Greenwich Public
Schools-occupied areas, and to prevent damage to existing/new materials and equipment.

1.16 SECURITY

A.

B.

The contractor shall secure and protect facilities and services and shall be the responsible for and pay
for all costs in their bid.

Provide security and facilities to protect Work, existing facilities, and Greenwich Public Schools's
operations from unauthorized entry, vandalism, or theft.

Temporary Fire Protection: The Contractor shall provide Fire Extinguishers as follows:: Provide type "A"
fire extinguishers for temporary offices and similar spaces where there is minimal danger of electrical fires
or grease-oil-flammable liquid fires. In other locations provide either type "ABC" dry chemical
extinguishers, or a combination of several extinguishers of NFPA recommended types for the exposures in
each case

The existing building contains a security alarm system maintained and operated by the Owner. Access into
the existing building shall not be permitted unless the owner is notified and arrangements made to
deactivate the system.
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TEMPORARY FACILITIES AND CONTROLS

1.17 VEHICULAR ACCESS AND PARKING

A.

1.18

1.19

1.20

A.

B.
C.
D.

The contractor shall Coordinate access and haul routes with governing authorities and Greenwich Public
Schools.

The contractor shall Provide and maintain access to fire hydrants free of obstructions.
Provide means of removing mud from vehicle wheels before entering streets.

Provide temporary parking areas to accommodate construction personnel. When site space is not
adequate, provide additional off-site parking.

WASTE REMOVAL

The Contractor shall provide containers, at grade, sufficient for the depositing of non-
hazardous/non-toxic waste materials, and shall remove such waste materials from project site as required
or directed by the Owner's representative.

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.
2. Contractors shall not utilize the Owner's bins or dumpsters.

The Contractor shall broom clean the site work area at the end of each work day.
1. If the contractor fails to clean areas at the end of each work day the Owner shall perform the
cleaning and back charge the contractor accordingly.

The contractor shall be responsible for daily cleaning up of spillage and debris resulting from its

operations and from those of its subcontractors; and shall be responsible for complete removal and

disposition of hazardous and toxic waste materials.

1. Remove liquid spills promptly.

2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work
area, as appropriate.

Burying or burning of waste materials on the site will not be permitted. Washing waste materials down
sewers or into waterways will not be permitted.

Site: The Contractor shall maintain Project site free of waste materials and debris.

Installed Work: Keep installed work clean. The Contractor shall clean installed surfaces according to
written instructions of manufacturer or fabricator of product installed, using only cleaning materials
specifically recommended. If specific cleaning materials are not recommended, use cleaning materials
that are not hazardous to health or property and that will not damage exposed surfaces.

MISCELLANEOUS PROVISIONS

Dewatering Facilities and Drains: General: For temporary drainage and dewatering facilities and
operations not directly associated with performance of work included under individual work sections,
comply with dewatering requirements of applicable sections. Where feasible, utilize the same facilities.
Maintain site excavations and construction free of water.

REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

Remove temporary utilities, equipment, facilities, materials, prior to Date of Substantial Completion
inspection.

Clean and repair damage caused by installation or use of temporary work.
Restore existing facilities used during construction to original condition.

Restore new permanent facilities used during construction to specified condition.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED

END OF SECTION
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SELECT ROOF REPLACEMENT & RELATED ITEMS
PRODUCT REQUIREMENTS

SECTION 01 6000
PRODUCT REQUIREMENTS

PART 1 GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and other Division 1
Specification Sections, apply to this Section.

1.2 SECTION INCLUDES

General product requirements.

Re-use of existing products.

Transportation, handling, storage and protection.

Product option requirements.

mo 0w

Substitution limitations and procedures.
1.3 RELATED REQUIREMENTS
Section 01 4000 - Quality Requirements: Product quality monitoring.

>

B. Section 01 6116 - Volatile Organic Compound (VOC) Content Restrictions: Requirements for
VOC-restricted product categories.

C. Section 01 7419 - Construction Waste Management and Disposal: Waste disposal requirements
potentially affecting packaging and substitutions.

1.4  DEFINITIONS

A. Products: Items purchased for incorporating into the Work, whether purchased for Project or taken from
previously purchased stock. The term "product” includes the terms "material," "equipment," "system,"
and terms of similar intent.

B. Named Products: Items identified by manufacturer's product name, including make or model number or
other designation, shown or listed in manufacturer's published product literature, that is current as of date
of the Contract Documents.

C. Comparable Product: Product that is demonstrated and approved through submittal process, or where
indicated as a product substitution, to have the indicated qualities related to type, function, dimension,
in-service performance, physical properties, appearance, and other characteristics that equal or exceed
those of specified product.

D. Manufacturer's Warranty: Preprinted written warranty published by individual manufacturer for a
particular product and specifically endorsed by manufacturer to Owner.

1.5 SUBMITTALS Refer to Section 01 3000

A. Proposed Products List: Submit list of major products proposed for use, with name of manufacturer, trade
name, and model number of each product.

1. Submit within 10 days after date of Letter of Award.

B. Product Data Submittals: Submit manufacturer's standard published data. Mark each copy to identify
applicable products, models, options, and other data. Supplement manufacturers' standard data to provide
information specific to this Project.

C. Shop Drawing Submittals: Prepared specifically for this Project; indicate any related utility, HVAC and
electrical characteristics, utility connection requirements, and location of utility outlets for service for
functional equipment and appliances or drains.

D. Sample Submittals: Illustrate functional and aesthetic characteristics of the product, with integral parts
and attachment devices. Coordinate sample submittals for interfacing work.
1. For selection from standard finishes, submit samples of the full range of the manufacturer's
standard colors, textures, and patterns.

FULLER AND D'ANGELO, PC
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PRODUCT REQUIREMENTS
1.6 ASBESTOS
A. All products, materials, etc. used in conjunction with this Project shall be Asbestos Free.
1. Contractor shall provide a letter to the Owner stating that no asbestos containing material
has been used in this project.
2. Should the contractor run across any materials that appear to contain asbestos they should notify

immediately the Owner or Owners Representative. Do not engage that material prior to.
PART 2 PRODUCTS
2.1 EXISTING PRODUCTS
A. Do not use materials and equipment removed from existing premises .

B. Existing materials and equipment indicated to be removed, but not to be re-used, relocated, reinstalled,
delivered to the Greenwich Public Schools, or otherwise indicated as to remain the property of the
Greenwich Public Schools, become the property of the Contractor; remove from site.

2.2 NEW PRODUCTS

A. Provide all new products.

B. DO NOT USE products having any of the following characteristics:
1. Made outside the United States, its territories, Canada, or Mexico.
2. Made using or containing CFC's or HCFC's.
3. Containing lead, cadmium, asbestos.

2.3  PRODUCT OPTIONS

A. Products Specified by Reference Standards or by Description Only: Use any product meeting those
standards or description.

B. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions: Submit a
request for substitution for any manufacturer not named. Submit on form attached and in accordance with
Information to Bidders.

PART 3 EXECUTION
3.1 SUBSTITUTION PROCEDURES
A. Refer to Instruction to Bidders.

B. Document each request with complete data substantiating compliance of proposed substitution with
Contract Documents.
C. A request for substitution constitutes a representation that the submitter:
1. Has investigated proposed product and determined that it meets or exceeds the quality level of the
specified product.
2. Agrees to provide the same warranty for the substitution as for the specified product.

3. Agrees to coordinate installation and make changes to other Work that may be required for the
Work to be complete with no additional cost to Greenwich Public Schools.

4. Waives claims for additional costs or time extension that may subsequently become apparent.
D. Substitutions will not be considered when they are indicated or implied on shop drawing or product data

submittals, without separate written request, or when acceptance will require revision to the Contract
Documents.

3.2 TRANSPORTATION AND HANDLING

A. Package products for shipment in manner to prevent damage; for equipment, package to avoid loss of
factory calibration.

B. If special precautions are required, attach instructions prominently and legibly on outside of packaging.

FULLER AND D'ANGELO, PC
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SELECT ROOF REPLACEMENT & RELATED ITEMS
PRODUCT REQUIREMENTS

Coordinate schedule of product delivery to designated prepared areas in order to minimize site storage
time and potential damage to stored materials.

Transport and handle products in accordance with manufacturer's instructions.

Transport materials in covered trucks to prevent contamination of product and littering of surrounding
areas.

Promptly inspect shipments to ensure that products comply with requirements, quantities are correct, and
products are undamaged.

Provide equipment and personnel to handle products by methods to prevent soiling, disfigurement, or
damage, and to minimize handling.

Arrange for the return of packing materials, such as wood pallets, where economically feasible.
STORAGE AND PROTECTION

Designate receiving/storage areas for incoming products so that they are delivered according to
installation schedule and placed convenient to work area in order to minimize waste due to excessive
materials handling and misapplication.

Store and protect products in accordance with manufacturers' instructions.
Store with seals and labels intact and legible.

Store sensitive products in weather tight, climate controlled, enclosures in an environment favorable to
product.

Provide off-site storage and protection when site does not permit on-site storage or protection.

Protect products from damage or deterioration due to construction operations, weather, precipitation,
humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other contaminants.

Comply with manufacturer's warranty conditions, if any.

Cover products subject to deterioration with impervious sheet covering. Provide ventilation to prevent
condensation and degradation of products.

Prevent contact with material that may cause corrosion, discoloration, or staining.

Provide equipment and personnel to store products by methods to prevent soiling, disfigurement, or
damage.

Arrange storage of products to permit access for inspection. Periodically inspect to verify products are
undamaged and are maintained in acceptable condition.
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PRODUCT REQUIREMENTS
SUBSTITUTION REQUEST FORM
SUBSTITUTION REQUEST No.
(After the Bidding Phase)
Project: Select Roof Replacement and Related Items
Substitution Request Number:
From:
Date:
A/E Project Number: 2243-19
Contract For: General Construction
Specification Title: Description:
Section: Page: Article/Paragraph:
Proposed Substitution:
Manufacturer: Address: Phone:
model no.:
Installer: Address: Phone:
History: New product  2-5 years old 5-10 yrs old More than 10
years old

Differences between proposed substitution and specified product:

Point-by-point comparative data attached - REQUIRED
Reason for not providing specified item:

Similar Installation:

Project: Architect:

Address: Owner:

Date Installed:
Proposed substitution affects other parts of Work: ~~ No __ Yes; explain
Savings to Owner for accepting substitution: S )
Proposed substitution changes Contract Time: ~~ No  Yes Add Deduct days.
Supporting Data Attached: ~~ Drawings  Product Data  Samples  Tests Reports

The Undersigned certifies:

Proposed substitution has been fully investigated and determined to be equal or superior in all

respects to specified product.
Same warranty will be furnished for proposed substitution as for specified product.
Same maintenance service and source of replacement parts, as applicable, is available.
Proposed substitution will have no adverse effect on other trades and will not affect or
delay progress schedule.
Cost data as stated above is complete. Claims for additional costs related to accepted
substitution which may subsequently become apparent are to be waived.
Proposed substitution does not affect dimensions and functional clearances.
Payment will be made for changes to building design, including A/E design, detailing, and
construction costs caused by the substitution.
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PRODUCT REQUIREMENTS

Coordination, installation, and changes in the Work as necessary for accepted substitution
will be complete in all respects.

Submitted by:
Signed by:

Firm:
Address:
Telephone:

Attachments:
OWNER/ARCHITECT/CM REVIEW AND ACTION
_ Substitution approved - Make submittals in accordance with Specification Section 01330
_ Substitution approved as noted - Make submittals in accordance with Specification Section 01330.
__ Substitution rejected - Use specified materials.
_____Substitution Request received too late - Use specified materials.
Date:

Additional Comments: _ Contractor __ Subcontractor __ Supplier  Manufacturer  A/E

END OF SECTION
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EXECUTION

SECTION 01 7000
EXECUTION

PART 1 GENERAL

1.1
A.

1.2

1.3

>

@

mm o0

14

A.

1.5

A.

B.

CZErAS-"ZOTEOOW R

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General Conditions and other Division 1
Specification Sections, apply to this Section.

SECTION INCLUDES

Inspections prior to start of work.

Examination, preparation, and general installation procedures.
Requirements for replacement work, including selective removals.
Pre-installation meetings.

Field engineering and surveying.

General installation of products.

Progress cleaning.

Protection of installed construction.

Correction of the Work.

Surveying for laying out the work.

Cleaning and protection.

Waste Management

Final Cleaning.

Closeout procedures, including Contractor's Correction Punch List, except payment procedures.

General requirements for maintenance service.

RELATED REQUIREMENTS

Section 01 1000 - Summary of Contract: Limitations on working in existing building, continued
occupancy, work sequence, identification of salvaged materials., and relocated materials.

Section 01 3000 - Administrative Requirements: Submittals procedures, Electronic document submittal
service.

Section 01 4000 - Quality Requirements: Testing and inspection procedures.
Section 01 5000 - Temporary Facilities and Controls: Temporary exterior enclosures.
Section 017132 - Selective Removals for removals and cutting and patching.

Section 01 7800 - Closeout Submittals: Project record documents, operation and maintenance data,
warranties .

Individual Product Specification Sections:
1. Advance notification to other sections of openings required in work of those sections.

SUBMITTALS

See Section 01 3000 - Administrative Requirements, for submittal procedures.

PROJECT CONDITIONS

Dust Control: Execute work by methods to minimize raising dust from construction operations. Provide
positive means to prevent air-borne dust from dispersing into atmosphere and over adjacent property.

Noise Control: Provide methods, means, and facilities to minimize noise produced by construction
operations.

FULLER AND D'ANGELO, PC
ARCHITECTS AND PLANNERS
017000 -1



C.

1.6

1.7
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SELECT ROOF REPLACEMENT & RELATED ITEMS
EXECUTION

1. Outdoors: Limit conduct of especially noisy exterior work to hours permitted under the local
Noise Ordinance.

Pest and Rodent Control: Provide methods, means, and facilities to prevent pests and insects from
damaging the work.

COORDINATION

Coordinate scheduling, submittals, and work of the various sections of the Project Manual to ensure
efficient and orderly sequence of installation of interdependent construction elements.

Verify that utility requirements and characteristics of new operating equipment are compatible with
building utilities. Coordinate work of various sections having interdependent responsibilities for
installing, connecting to, and placing in service, such equipment.

Coordinate space requirements, supports, and installation of mechanical and electrical work that are
indicated diagrammatically on Drawings. Follow routing shown for pipes, ducts, and conduit, as closely
as practicable; place runs parallel with lines of building. Utilize spaces efficiently to maximize
accessibility for other installations, for maintenance, and for repairs.

In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within the construction.
Coordinate locations of fixtures and outlets with finish elements.

Coordinate completion and clean-up of work of separate sections.

After Greenwich Public Schools occupancy of premises, coordinate access to site for correction of
defective work and work not in accordance with Contract Documents, to minimize disruption of
Greenwich Public Schools's activities.

Alterations: Where applicable, requirements of the contract documents apply to alteration work in the
same manner as to new construction. Refer to drawings for specific requirements of alteration work.
Primarily, alterations can be described as normal architectural, mechanical and electrical alterations.
Contractors shall review phasing and scheduling of the work to understand that certain areas of work must
be completed and occupied prior to start of other work. This is essential to the Owner in their ability to
maintain the educational programs during construction.

CODES, PERMITS, FEES, ETC.

Refer to Owner Contractor Agreement for additional requirements.
The Owner shall file and obtain and pay for the Building Permit.

The contractor(s) and sub- Contractors shall pick-up the Building Permits at Town Hall, Building
Department and submit all required insurances etc. to same to "pull" permits for each trade required.

The Contractor shall furnish and pay for all permits, fees and other installation costs required for the
various installations by governing authorities and utility companies; prepare and file drawings and
diagrams required; arrange for inspections of any and all parts of the work required by the authorities and
furnish all certificates necessary to the Owner and Construction Manager as evidence that the work
installed under this Section of the Specifications conforms with all applicable requirements of the
Municipal and State Codes, National Board of Fire Underwriters, National Electric Code, as applicable.

Any items of work specified herein and shown on the drawings which conflict with aforementioned rules,
regulations and requirements, shall be referred to the Owner and Construction Manager for decision,
which decision shall be final and binding.

The building is to be constructed under the following Rules and Regulations of the Building Codes of the
State of Connecticut and consist of the following
1. Current Building Code of State of Connecticut
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1.8 MANDATORY OSHA CONSTRUCTION SAFETY AND HEALTH TRAINING

A. All laborers, workers and mechanics working on the site are required to be certified as having successfully
completed an OSHA construction safety and health course of at least 10 hours prior to performing any
work on the project.

PART 2 PRODUCTS
2.1 PATCHING MATERIALS

A. New Materials: As specified in product sections; match existing products and work for patching and
extending work.

PART 3 EXECUTION
3.1 EXAMINATION

A. Prior to start of construction take photographs, videos or similar documentation as evidence of existing
project conditions as follows:

1. Exterior views: Spaces adjacent to all work areas.

B. Verify that existing substrate surfaces are acceptable for subsequent work. Start of work means
acceptance of existing conditions.

C. Examine and verify specific conditions described in individual specification sections.

D. Provide Full waste management, clean all areas daily, place all removals for disposal in dumpsters,
remove dumpsters in a timely manner to keep site clean. Do not throw items in dumpsters use chutes as
required.

E. Take field measurements before confirming product orders or beginning fabrication, to minimize waste

due to over-ordering or misfabrication.

F. Prior to Cutting: Examine existing conditions prior to commencing work, including elements subject to
damage or movement during cutting and patching. After uncovering existing work, assess conditions
affecting performance of work. Beginning of cutting or patching means acceptance of existing conditions.

3.2 PREPARATION

A. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to applying
any new material or substance in contact or bond, for new walls or opening in-fills and for all painting
tasks.

3.3  PRE-INSTALLATION MEETINGS
A. When required in individual specification sections, convene a preinstallation meeting at the site prior to

commencing work of the section.

B. Require attendance of parties directly affecting, or affected by, work of the specific section.

C. Notify the Architect, Roofing Consultant and Owner four days in advance of this Pre- Installation meeting
date. It is the Contractors Sole Responsibility to Schedule this Meeting prior to construction start.

D. Prepare agenda and preside at meeting:
1. Review conditions of examination, preparation and installation procedures.
2. Review coordination with related work.

3. Show Mock-ups if applicable

E. Record minutes and distribute copies within two days after meeting to participants, with two copies to
Fuller and D'Angelo, P.C., Greenwich Public Schools, participants, and those affected by decisions made.

34  GENERAL INSTALLATION REQUIREMENTS

A. Install products as specified in individual sections, in accordance with manufacturer's instructions and
recommendations, and so as to avoid waste due to necessity for replacement.

B. Make vertical elements plumb and horizontal elements level, unless otherwise indicated.
FULLER AND D'ANGELO, PC

ARCHITECTS AND PLANNERS
017000 - 3



C.

3.5

A.

3.6

A.
B.
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EXECUTION

Make neat transitions between different surfaces, maintaining texture and appearance.

ALTERATIONS
Drawings showing existing construction and utilities are based on casual field observation only.
1. Verify that construction and utility arrangements are as shown.
2. Report discrepancies to Owner's Representative and Architect before disturbing existing
installation.
3. Beginning of alterations work constitutes acceptance of existing conditions.
Remove existing work as indicated and as required to accomplish new work.
1. Remove items indicated on drawings.
2. Where new surface finishes are to be applied to existing work, perform removals, patch, and

prepare existing surfaces as required to receive new finish; remove existing finish if necessary for
successful application of new finish.

Protect existing work to remain.

1. Perform cutting to accomplish removals neatly and as specified for cutting new work.
2. Repair adjacent construction and finishes damaged during removal work.
3. Patch as specified for patching new work.

Adapt existing work to fit new work: Make as neat and smooth transition as possible.

1. When existing finished surfaces are cut so that a smooth transition with new work is not possible,
terminate existing surface along a straight line at a natural line of division and make
recommendation to Fuller and D'Angelo, P.C..

Patching: Where the existing surface is not indicated to be refinished, patch to match the surface finish
that existed prior to cutting. Where the surface is indicated to be refinished, patch so that the substrate is
ready for the new finish.

Remove debris and abandoned items from alterations areas and dispose of off-site; do not burn or bury.
Do not begin new construction in alterations areas before removals are complete.

Comply with all other applicable requirements of this section.

CUTTING AND PATCHING

See Alterations article above for additional requirements.

Perform whatever cutting and patching is necessary to:

Complete the work.

Fit products together to integrate with other work.

Provide openings for penetration of, electrical, and other services.
Match work that has been cut to adjacent work.

Repair areas adjacent to cuts to required condition.

Repair new work damaged by subsequent work.

Remove samples of installed work for testing when requested.
Remove and replace defective and non-conforming work.

XN R WD =

Execute work by methods that avoid damage to other work and that will provide appropriate surfaces to
receive patching and finishing. In existing work, minimize damage and restore to original condition.

Restore work with new products in accordance with requirements of Contract Documents.

Patching:

1. Finish patched surfaces to match finish that existed prior to patching. On continuous surfaces,
refinish to nearest intersection or natural break. For an assembly, refinish entire unit.

2. Match color, texture, and appearance.
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3. Repair patched surfaces that are damaged, lifted, discolored, or showing other imperfections due to
patching work. If defects are due to condition of substrate, repair substrate prior to repairing finish.

F. Make neat transitions. Patch work to match adjacent work in texture and appearance. Where new work
abuts or aligns with existing, perform a smooth and even transition.

3.7  FIRE PREVENTION AND CONTROL Refer to Section 01 3553
3.8 WATCHMAN

A. The Owner will not provide watchman. The Contractor will be held responsible for loss or injury to
persons or property or work where his work is involved and shall provide such watchman and take such
precautionary measures as he may deem necessary to protect his own interests.

3.9 SECURITY SYSTEM

A. The existing building contains a security alarm system maintained and operated by the Owner. Access into
the existing building shall not be permitted unless the owner is notified and arrangements made to
deactivate the system.

3.10  PROGRESS CLEANING

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and orderly condition.

B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed or remote
spaces, prior to enclosing the space.

C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning to
eliminate dust.

D. Collect and remove waste materials, debris, and trash/rubbish from site periodically and dispose off-site;
do not burn or bury.

E. The Contractor is responsible for their own daily debris removal into containers provided by the
Contractor. Working areas are to be broom swept on a daily basis by the Contractor.

F. The Contractor is responsible to provide dust protection for their construction-related activities.

3.11 PROTECTION OF INSTALLED WORK

A. Protect installed work from damage by construction operations.

B. Provide special protection where specified in individual specification sections.

C. Provide temporary and removable protection for installed products. Control activity in immediate work

area to prevent damage.
3.12 ADJUSTING

A. Adjust operating products and equipment to ensure smooth and unhindered operation if removed and
reset.
3.13 FINAL CLEANING
A. Final cleaning shall be the responsibility of the Contractor and all costs for final cleaning shall be included

in the Base Bid. Final cleaning responsibility shall be limited to all new additions and areas where
renovations occur.

B. Execute final cleaning prior to final project assessment.

C. Remove waste, surplus materials, trash/rubbish, and construction facilities from the site; dispose of in
legal manner; do not burn or bury. Remove Fencing and leave site in a clean manner.

D. Remove labels that are not permanent.

E. Leave Project clean and ready for occupancy and School use.

F. Comply with safety standards for cleaning. Do not burn waste materials. Do not bury debris or excess
materials on Owner's property. Do not discharge volatile, harmful, or dangerous materials into drainage
systems. Remove waste materials from Project site and dispose of lawfully.
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3.14 CLOSEOUT PROCEDURES Refer to Section 01 7800
3.15 MAINTENANCE

A. Provide service and maintenance of components indicated in specification sections.
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SECTION 01 7800
CLOSEOUT SUBMITTALS

PART 1 GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of each prime Contract, including General Conditions and other
Division-1 Specification sections, apply to work of this section.

1.2 SECTION INCLUDES

A. Project Record Documents.
B. Maintenance Data.
C. Warranties and Bonds.

1.3 RELATED REQUIREMENTS
A. Agreement.

B. Section 01 3000 - Administrative Requirements: Submittals procedures, shop drawings, product data, and
samples.

C. Individual Product Sections: Specific requirements for operation and/or maintenance data.

D. Individual Product Sections: Warranties required for specific products or Work.

1.4 SUBSTANTIAL COMPLETION

A. Refer to the Agreement for additional requirements.

B. Preliminary Procedures: Before requesting inspection for determining date of Substantial Completion:
1. Prepare a list of items to be completed and corrected, the value of items on the list, and reasons

why the Work is not complete.
Advise Owner and Architect of pending insurance changeover requirements.

3. Obtain and submit releases permitting Owner's Representaive and Architect unrestricted use of the
Work and access to services and utilities. Include occupancy permits, operating certificates, and
similar releases.

C. Prior to issuance of the Certificate of Substantial Completion, submit, in writing, a request to the Owner,
Owner's Representaive, and Architect a request to perform site inspection for the purpose of preparing a
n 1 "
punch list".
D. On receipt of request Owner's Representative and Architect will prepare a punch list. Certificate of

Substantial Completion after completion of all punch list items or will notify Contractor of items, either
punch list list or additional items identified by Architect, that must be completed or corrected before
certificate will be issued

E. Certificate of Substantial Completion will be issued after completion of all punch list items. Owner's
Representative and Architect will notify Contractor of items, either punch list or additional items
identified by Architect, that must be completed or corrected before certificate will be issued. After
completion of "punch list" items submit the following:

1. Application for Payment showing 100 percent completion for portion of the Work claimed as
substantially completed the following:

Warranties (guarantees).

Maintenance Manuals and instructions.

Indoor Quality Report

Final cleaning.

List of incomplete Work, recognized as exceptions to Architect's "punch list". .

Architect's punch list certifying all punch list items have been completed and signed off by the
Owner's Representative and Contractor.

N v s W
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8. Removal of temporary facilities and services.
9. Removal of surplus materials, rubbish and similar elements.
Request re inspection when the Work identified in previous inspections as incomplete is completed or

corrected, after one reinspection further architectural charges will be back-charged to the contractor on a
T-+M basis.

1. If necessary, re inspection will be repeated and the contractor shall pay for all additional
inspections.
FINAL COMPLETION

Refer to the Agreement for additional requirements.

Preliminary Procedures: Before requesting final inspection for determining date of Final Completion,

complete the following:

1. Inspection: Submit a written request for final inspection for acceptance. On receipt of request,
Owner's Representative and Architect will either proceed with inspection or notify Contractor of
unfulfilled requirements. Architect will not process a final Certificate for Payment until after the
inspection or will notify Contractor of construction that must be completed or corrected before
certificate will be issued.

Following Final Inspection acceptance of work submit the following:

1. Submit Owners Affidavit of Final Payment.
2. Submit a final Application for Payment.
3. Submit certified copy of Architect's Substantial Completion punch list items endorsed and dated

Contractor and Owner's Representative certifying each item has been completed or otherwise

resolved for acceptance.

Release of liens from contractor and all entitles of contractor.

Consent of Surety to Final Payment.

Final Liquidated Damages settlement statement, if applicable.

Contractor's Affidavit of Release of Liens (AIA G706A).

Contractors Affidavit of Payment of Debts and Claims (AIA G706)

Certification of Payment of Prevailing Wage Rates.

10.  Contractor's certified statement that no asbestos containing material was incorporated into the
project.

11.  HVAC and Plumbing sub contractors must provide test results upon completion from a State of
Connecticut accredited testing lab certifying that all pipe insulation and joints on this project
contain no asbestos.

a. This certification shall be based on a sampling of 10% of all linear feet of pipe insulation
(unless manufacturer's certificate is submitted).

12.  All items per checklist at end of this section (no retainage reductions will be allowed until all

closeout paperwork is received).

0 PN s

SUBMITTALS

Contractor shall submit all documentation identified in this section within thirty (30) days from the time
the Contractor submits the list of items to be corrected, as referred to in the Agreement in addition to
other rights of the Owner set forth elsewhere in the Contract Documents, to include but not limited to
withholding of final payment. If the documentation has not been submitted within thirty (30) day period,
the Owner will obtain such through whatever means necessary. The Contractor shall solely be responsible
for all expenses incurred by the Owner, provided the Owner has advised the Contractor of this action
thirty 30 days prior to the culmination date and again, seven 7 days prior to the culmination date by
written notice

Project Record Documents: Submit documents to Fuller and D'Angelo, P.C. with claim for final
Application for Payment.
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PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
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PROJECT RECORD DOCUMENTS

Maintain on site one set of the following record documents; record actual revisions to the Work:
Drawings.

Specifications.

Addenda.

Change Orders and other modifications to the Contract.

Reviewed shop drawings, product data, and samples.

Manufacturer's instruction for assembly, installation, and adjusting.

Sk W=

Ensure entries are complete and accurate, enabling future reference by Greenwich Public Schools.
Store record documents separate from documents used for construction.
Record information concurrent with construction progress.

Specifications: Legibly mark and record at each product section description of actual products installed,
including the following:
1. Changes made by Addenda and modifications.

Record Drawings and Shop Drawings: Legibly mark each item to record actual construction including:

1. Field changes of dimension and detail.
2. Details not on original Contract drawings.
RECORD DRAWINGS

Record Prints: Maintain one set of blue- or black-line white prints of the Contract Drawings and
approved Shop Drawings at the project site.

Preparation: Mark Record Prints to show the actual installation where installation varies from that shown
originally. Require individual or entity who obtained record data, whether individual or entity is Installer,
subcontractor, or similar entity, to prepare the marked-up Record Prints.

1. Accurately, neatly and clearly record information in an understandable drawing technique.
Content: Types of items requiring marking include, but are not limited to, the following:

1. Dimensional changes to Drawings.

2. Locations and depths of underground utilities.

3. Changes made by Change Order or Construction Change Directive.

4. Details not on the original Contract Drawings.

Mark the Contract Drawings or Shop Drawings, whichever is most capable of showing actual physical
conditions, completely and accurately. If Shop Drawings are marked, show cross-reference on the
Contract Drawings.

Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and similar
identification, where applicable.

Provide final record drawings on CD in PDF format.

FORMAT

Identify and date each Record Drawing; include the designation "PROJECT RECORD DRAWING" in a
prominent location. Contractor shall certify and sign. Provide one B+W set on full size set.
Identify Record Drawing as follows:
1. Project name.
a. Date.
b. Designation "PROJECT RECORD DRAWINGS."

FULLER AND D'ANGELO, PC
ARCHITECTS AND PLANNERS
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c. Name of Architect and Owner's Representative.
d. Name of Contractor.
e. Contractor shall certify and sign each drawing

MAINTENANCE DATA FOR MATERIALS AND FINISHES

For Each Product, Applied Material, and Finish:

Instructions for Care and Maintenance: Manufacturer's recommendations for cleaning agents and
methods, precautions against detrimental cleaning agents and methods, and recommended schedule for
cleaning and maintenance.

ASSEMBLY OF OPERATION AND MAINTENANCE MANUALS

Assemble operation and maintenance data into durable manuals for Greenwich Public Schools's personnel
use, with data arranged in the same sequence as, and identified by, the specification sections.

Where systems involve more than one specification section, provide separate tabbed divider for each
system.

Prepare instructions and data by personnel experienced in maintenance and operation of described
products.

Prepare data in the form of an instructional manual.

Binders: Commercial quality, 8-1/2 by 11 inch three D side ring binders with durable plastic covers; 2
inch maximum ring size. When multiple binders are used, correlate data into related consistent groupings.

Cover: Identify each binder with typed or printed titte OPERATION AND MAINTENANCE
INSTRUCTIONS; identify title of Project; identify subject matter of contents.

Project Directory: Title and address of Project; names, addresses, and telephone numbers of Fuller and
D'Angelo, P.C., Consultants,Contractorand subcontractors, with names of responsible parties.

Tables of Contents: List every item separated by a divider, using the same identification as on the divider
tab; where multiple volumes are required, include all volumes Tables of Contents in each volume, with the
current volume clearly identified.

Dividers: Provide tabbed dividers for each separate product and system; identify the contents on the
divider tab; immediately following the divider tab include a description of product and major component
parts of equipment.

Text: Manufacturer's printed data, or typewritten data on 24 pound paper.

Drawings: Provide with reinforced punched binder tab. Bind in with text; fold larger drawings to size of
text pages.

Arrange content by systems under section numbers and sequence of Table of Contents of this Project
Manual.

WARRANTIES

Obtain warranties executed in duplicate by responsible Subcontractors, suppliers, and manufacturers,
within 10 days after completion of the applicable item of work. Except for items put into use with
Greenwich Public Schools's permission, leave date of beginning of time of warranty until the Date of
Substantial completion is determined.

Verify that documents are in proper form, contain full information, and are notarized.
Co-execute submittals when required.

Retain warranties until time specified for submittal.
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CHECKLIST FOR PROJECT CLOSEOUT
AND PROCESSING OF FINAL PAYMENT

JOB TITLE: - Greenwich Public Schools Select Roof Replacement and Related Items Western
Middle School

BOARD OF EDUCATION BID NUMBER; 2404-23
CLOSE-OUT SUBMITTALS: (As Applicable)
[ ]| WAGE & SUPPLEMENTS VERIFICATION FORM (COPY ATTACHED).

THREE (3) 3-RING BINDER BROCHURES OF OPERATION AND MAINTENANCE
MANUALS FOR ALL EQUIPMENT INSTALLED ON THE PROJECT INCLUDING
THE FOLLOWING:

[ 1 TYPED OR PRINTED INSTRUCTIONS COVERING THE CARE AND OPERATIONS OF
MATERIAL, EQUIPMENT AND SYSTEMS FURNISHED AND INSTALLED.

[ ]| ALL APPROVED SHOP DRAWINGS.

[ ]| CERTIFICATES OF COMPLIANCE AND INSPECTION. (WHERE APPLICABLE
ROOFING, ELECTRIC, ETC.)

[ ] CERTIFICATES OF INSURANCE FOR PRODUCTS AND COMPLETED
OPERATIONS.

[ 1| NOTARIZED STATEMENT THAT ONLY NON-ASBESTOS MATERIALS
WERE INSTALLED ON THIS PROJECT.

[ ]| FULLY EXECUTED CERTIFICATE OF SUBSTANTIAL COMPLETION: AIA
G704.

[ | CONTRACTOR'S WRITTEN TWO-YEAR WARRANTY AND EXTENDED
WARRANTIES (IF ANY REQUIRED).

[ ] PROJECT RECORD DOCUMENTS: SECTION 01 7800.
[ 1 AS-BUILT DRAWINGS.

EVIDENCE OF PAYMENT AND RELAEASE OF LIEN

CONTRACTOR'S AFFIDAVIT OF PAYMENT OF DEBTS AND CLAIMS: AIA G706.

[1]
[ ] CONTRACTOR'S AFFIDAVIT OF RELEASE OF LIENS - AIA G706A PRIME
CONTRACTORS AND SUBCONTRACTORS.

[ ] CONSENT OF SURETY TO FINAL PAYMENT AIA G707.

REFER TO SECTION 017800 PAR 1.4 AND 1.5 FOR ADDITIONAL REQUIREMENTS. FINAL
PAYMENT WILL NOT BE PROCESSED UNTIL ALL ITEMS INDICATED ARE RECEIVED
IN ACCORDANCE WITH SECTION 01 7800 - CLOSEOUT SUBMITTALS.

END OF SECTION
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SECTION 04 0100
ROOF RELATED MASONRY MAINTENANCE

PART 1 GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. All plant, labor, materials, equipment, testing and services necessary to complete the work shown on the
drawings, schedules, and keynotes, as specified herein, and as may be required by conditions and
authorities having jurisdiction, including, but not limited to:

1. Remove and restore exterior masonry where new cap flashings are being installed.

2. Prior to removals remove all electrical conduit, boxes and other items attached to wall and unhook
machinery. Temporarily support conduit and devices, disconnect as required to achieve final
flashings replacement and roofing. Replace all conduits, boxes, wiring and install new boxes as
documented then restore all machinery to fully working order.

3. Prepare and repoint mortar joints.

4. Clean and prepare the joints, and then install new sealants in masonry coping and facade joints.

5. Related Requirements
a. EPDM Roofing - Section 07 5323
b. Sheet Metal Flashing & Specialties - Section 07 6200
c. Roof Accessories - Section 07 7200

1.3 QUALITY ASSURANCE
A. Installer Qualifications:
1. A Company (Installer) with at least ten (10) continuous years experience performing work similar

to that required for this project, employing personnel skilled in the work specified.

a. The Company shall directly employ the personnel performing the work of this section.

b. The Company shall have a full time supervisor in the work area when work is in progress.
The Supervisor shall have a minimum of ten (10) years experience with work similar in
size, scope and complexity to this project, and speak fluent English.

c. Submit the Supervisor’s resume upon request.

d. The Company shall provide a reference list of at least five previously completed projects of
comparable size, scope and complexity. Some of these project(s) may be observed by
representatives of the Owner.

a) The reference project list shall include: the name and address of the project, a
description of the work performed, the Owner’s name - contact persons email and
phone number and the Architect’s name - contact person, email and phone number.

b) Submit this reference list upon request of the Owner or Architect.
B. Material Quality: Obtain each type of material from a single source to ensure consistent quality, color,
pattern, and texture.
C. Pre-construction conference: Attend the pre-construction meeting and discuss the following:
1. How and when masonry work will be performed.
2. How the masonry work will be coordinated with other work.
3. How roof & building surfaces will be protected.
4. How the building will be kept watertight as masonry and metal deck work progresses.
5. Types of Weather to anticipate during construction, and any differing temporary waterproofing

protection methods to be implemented.

FULLER AND D'ANGELO, PC
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The availability of materials, personnel, equipment and facilities needed to proceed and complete
the work per the project schedule.
A contractors schedule for the Manufacturer and Architects anticipated inspections.

SUBMITTALS

Submit the following items far enough in advance to obtain approval prior to performing any other work

on site:
1.

6.

A pre-work site and building inspection report with photos, to document conditions before any

other work starts on site.

Manufacturer's technical literature for all materials.

Test reports and certifications substantiating compliance with specification requirements if

requested by the Architect.

Samples to show sizes, grade and color, prior to mock-up erection, of each new exposed masonry

material. Include the full range of colors and textures needed in the samples.

a. Bricks: four samples of solid colors, twelve samples of blended colors.

b. Mortar: four 6 inch long 1/2 inch wide strips set in metal or plastic channels.

c. Anchors: four pieces of each type of anchor.

Simultaneously provide all technical submittals needed for this project, for all technical sections,

collated by section. Incomplete submittals will not be reviewed.

a. Submittals shall be prepared and made by the firm that will perform the actual work.

b. Provide electronic submittals via an on-line submittal exchange program if one is
established for this project; if an on-line program isn't established, provide the submittals on
portable USB drives in pdf format, organized in folders by Section.

c. (SDS) Safety Data Sheets: Simultaneously provide all Safety Data Sheets needed for this
project, for all specification sections - collated by section, in three ring binders. Provide
two binders for each building to the Owner only, do not submit to Architects.

Payment requisitions will not be processed until all submittals are received and approved.

JOB MOCK UPS

Prepare mock-ups of masonry work in actual job locations.

1.
2.

For brick rebuilding - provide 6 foot long mockups.

For repointing - provide 2 foot square mockups to show how the joints will be cut, and 2 foot
square mockups to show new pointing with scoring pattern.

For sealant joints - provide 2 foot long mockups to show how the joints will be prepared, and 2
foot long mockups to show new backer rod and sealant.

Construct each mock up with its associated roof and wall flashings, to show the following:

1
2.
3.
4
5

The color, size and type of each masonry unit and mortar used to set it.

Workmanship quality.

The size and spacing of weep inserts.

Flashings built into the masonry.

Related materials and their installation techniques to fully establish a quality standard for the work.

Mock-ups shall be constructed to establish the minimum acceptable standard of materials and
workmanship, and to assure that completed work which matches the mock ups will be fully functional and
serve the purpose for which it was designed.

Approved mock-ups may be left in place and incorporated into the permanent installation. Any rejected
mock-ups shall be removed and replaced until an acceptable mock up is approved.

Do not proceed with masonry work until mock-ups are installed, inspected and approved in writing.
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DELIVERY, STORAGE AND HANDLING

Carefully pack, handle, and ship masonry units and accessories in suitable packs or pallets or in heavy
cartons.

Deliver material to the site in the Manufacturer's original and unopened containers and packaging, bearing
labels which identify the types and names of the products and Manufacturers. Unload and handle to
prevent chipping and breakage.

Protect masonry materials and aggregates during storage and construction from excess wetting by rain,
snow or ground water, and from staining or intermixture with earth or other types of materials.

Protect grout, mortar and cement products from deterioration by moisture and temperature. Store in a dry
location or in waterproof containers. Protect liquid components from freezing.

Do not overload the structure when storing materials on the roof.

Protect roof surfaces where material and equipment is placed on them, and where construction traffic
occurs, with 6 mil fire retardant polyethylene, covered with 1-1/2 inch thick foam insulation, overlaid with
2 by 10 wooden planks.

GUARANTEE

Provide a written Contractor's Guarantee which guaranties that all work will remain free of material and
workmanship defects and in a watertight condition for a five year period beginning upon Final
Completion:

1. Defects include but are not limited to the following: leakage, delamination, lifting, loosening,
splitting, cracking, joint separation and movement.

2. The Contractor shall make the repairs and modifications necessary to enable the work to perform
as guaranteed at his own expense:

3. Guarantee coverage shall include removing and replacing items installed as part of the original

work, if removal is needed to make repairs.

Provide one Guarantee that covers “all work performed” when a single contractor is awarded work
specified in multiple Sections.

The Guarantee shall take effect no more than 30 days before the satisfactory completion of all punch list
work.

The Contractor’s Surety Company may add a rider to the Performance Bond which clarifies that
Performance Bond Coverage expires two years after Final Completion; i.e., Performance Bond Coverage
does not run for the entire five year term of the Contractor’s Guarantee.

JOB CONDITIONS

Perform masonry work only when the air temperature is 40 degrees F and above and will remain so until
the masonry has dried, but for not less than 72 hours after work ends.

Erect temporary covers over pedestrian walkways and at building entrances and exits which will remain
active as the work progresses.

Prevent mortar from staining the face of surrounding masonry and other building surfaces; immediately
remove any which falls or spills. Protect sills, ledges and projections from mortar droppings.

Protect roof surfaces where material and equipment is placed on them, and where construction traffic
occurs, with 6 mil fire retardant polyethylene, covered with 1-1/2 inch thick foam insulation, overlaid with
2 by 10 wooden planks or 3/4" plywood.

Coordinate masonry removal and restoration with the installation of new flashings.

Prevent masonry work from rapid drying during hot weather. Use burlap to shield fresh masonry from

direct sunlight, and mist fresh masonry with potable water so it cures slowly for at least 72 hours.

1. Remove and replace any new masonry that develops shrinkage cracks, or isn’t bonded well to
adjoining masonry.
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PART 2 PRODUCTS
2.1 MASONRY UNITS

A. Face Brick: Severe weather (SW) grade face brick and accessories, including special bricks for corners,
and other special conditions, to match the color, surface texture, shape and size of existing bricks.

2.2  MORTAR

A. General Construction Mortar:
1. Type S, custom colored, non-staining masonry cement containing Type I Portland cement meeting
ASTM C150 and Type S hydrated lime meeting ASTM C207.
2. Natural or manufactured sand aggregate selected to match the size, texture, graduation and color of
the existing mortar aggregate, meeting ASTM C 144,
3. Clean potable water, free of oils, acids, alkalis and organic matter.
B. Pointing Mortar:
1. Factory blended Type N masonry cement, aggregate and custom coloring agent, ready to use when

mixed with clean potable water, as supplied by Spec-Mix.
2.3  MISCELLANEOUS MATERIALS
A. Anchors: Fabricated from Type 304 stainless steel to match existing.

B. Sealant: High performance, solvent free, formulated and moisture curing silyl-terminated polyether
sealant, ASTM C-920, Type S, Grade NS, Class 25, NovaLink construction sealant by ChemLink, color
as selected.

C. Backer Rod: Closed cell polyethylene foam, non-absorbent, compressible, chemically inert rod.

D. Weep Inserts: Full height head joint inserts formed of a polypropylene honey comb, three-eighths inch
thick, Hohmann & Barnard, Inc. #QV Quadro-Vent.

PART 3 EXECUTION
3.1 GENERAL

A. Carefully perform work so the structural integrity of masonry adjoining the work is preserved.
Simultaneously remove only limited sections of existing masonry; support and protect masonry remaining
next to and above the removal areas.

B. Completely remove and replace any existing masonry that moves, or if cracks form in the mortar joints
between the masonry units, or within the masonry units.

C. Cure all mortar by misting it with potable water to maintain it in a damp condition for not less than 72
hours. Shield fresh mortar from direct sunlight with wet burlap, and prevent fresh mortar from
prematurely drying during the curing period. Remove and replace mortar joints that dry pre-maturely.

D. Cut and remove existing masonry using hand and machine methods. Equip each cutting machine with a
separate dedicated vacuum and manufacturer’s blade guard vacuum attachment, and control the amount of
dust produced so there are no visible plumes. Comply with OSHA crystalline silica standards for

construction.
E. Do not overcut brick head joints and allow the blade to nick the bricks; remove and replace bricks
damaged during the cutting and repointing preparation process at no cost to the Owner.
F. Do not undercut repointing joint, follow drawing details. Minimum 1-1/2 height of joint, repoint in lifts.
3.2 MORTAR MIXES
A. Measurement and Mixing:
1. Measure general construction mortar materials when dry by volume using a pail or similar
container. Do not measure with a shovel.
a. Mix mortar using 1 part mortar cement and 3 parts sand aggregate.
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b. Thoroughly mix cement and aggregate in a clean mechanical batch mixer before adding
water; then continue mixing and add only enough water to produce a workable mix.

c. Do not mix mortar by hand.

d. Use mortar within 45 minutes of final mixing; do not re-temper or use partially hardened
material.

Mix and install mortar with the same ingredients used to produce the approved mock-up. Do not adjust
the color or proportions without written approval. Do not use admixtures of any kind in the mortar unless
specifically approved.

BRICK REMOVAL AND REPLACEMENT

Prior to removals remove all electrical conduit, boxes and other items attached to wall and unhook
machinery. Temporarily support conduit and devices, disconnect as required to achieve final flashings
replacement and roofing. Replace all conduits, boxes, wiring and install new boxes as documented then
restore all machinery to fully working order.

Simultaneously remove only limited sections of existing brick masonry; support and protect masonry
remaining next to and above the removal areas.

Carefully remove bricks on a piece-by-piece basis. Cut out full units from joint to joint and to permit
replacement with full size units. Clean the edges of the remaining bricks, to remove all mortar, dust, and
loose debris in preparation for rebuilding.

Install new cap flashings and wall flashing extensions, properly lapped under and connected to the
existing wall flashings, as indicated on the drawings and specified elsewhere, before installing new bricks.
Install the flashings so a full wythe of new brick will fit flush with the existing wall surface.

Wet bricks which have initial rates of absorption (suction) greater than 30 grams per 30 square inches per

minute, (in accordance with ASTM C 67), to ensure the bricks are nearly saturated with water, but surface
dry when laid.

Install new brick to replace removed brick. Fit replacement bricks to match the original bond and course
pattern. Use a motor driven diamond blade wet saw to cut bricks with clean, sharp unchipped edges.

Lay replacement brick with completely filled bed, head and collar joints. Butter the ends with sufficient
mortar to fill the head joints and shove the bricks into place.

Install new bricks with mortar joints to match the width of the adjoining brick joints. Tool the new joints
to match existing joints in surrounding brickwork.

Do not cut off the backs of the new bricks if a full wythe of brick doesn’t fit. Notify the Architect and
obtain his direction before proceeding further.

SEALANT JOINTS

Carefully remove existing sealant and back up material from within the joints to a minimum depth of

1-1/2 inches, and from the surface of adjoining masonry at the edges of the joints.

1. Use hand tools and work to avoid damage to adjoining masonry.

2. Replace adjoining masonry damaged during sealant removal work.

Install new backer rod without puncturing or tearing it, to snuggly fill the joint at a depth to yield a sealant

joint twice as wide as it is deep.

1. Do not twist backer rods, or install multiple pieces of undersized rod, when the correct size rod is
not on-site.

Mask the edges of all joints prior to installing sealant.

1. Push sealant into the joint to completely fill it, tool the sealant to produce a slightly concave, neat
recessed joint, and remove joint masking before excess sealant sets.
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CLEANING, PROTECTION AND WATERTIGHTNESS

Conduct an inspection of the interior and exterior of the building and grounds, and submit a written report
with photos to document any pre-existing leakage or damage, prior to performing any work.

The Owner will conduct a similar inspection at the completion of the work, and the Contractor will be
charged for all leaks and damage that weren’t documented in the Contractor’s report, or repaired to the
Owners satisfaction at the Contractor’s expense.

Provide any equipment, material and labor necessary to protect the site, the building, its contents and
occupants, pedestrians, and surrounding landscaped and paved areas from damage due to the construction
work or from inclement weather during construction.

Do not perform work during inclement weather. Protect incomplete work and the building from damage
by inclement weather - which may occur unexpectedly. Make all work areas watertight at the end of each
day's work.

Clean up all litter, refuse, rubbish, scrap materials and debris at least twice a day; at noon and at the end of
the work day, so the roof and site presents a neat, orderly and workmanlike appearance. Place the debris
in a dumpster, and remove the dumpster from the site as soon as it is full or no longer being used.

Carefully and thoroughly clean the entire roof to remove all residual debris when all work is complete.
After cleaning the roof, thoroughly clean all drain sumps, drain lines, leader heads and leaders. Do not
allow debris to enter the drainage system.

END OF SECTION
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SECTION 05 3100
STEEL DECKING

PART1 GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and Division 1
Specification Sections, apply to this Section.

1.2 SECTION INCLUDES
A. Roof deck.
1.3 REFERENCE STANDARDS

A. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-Iron
Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2015.

B. AWS D1.1/D1.1M - Structural Welding Code - Steel; 2015.
C. AWS D1.3/D1.3M - Structural Welding Code - Sheet Steel; 2008.

D. SDI (DM) - Publication No.30, Design Manual for Composite Decks, Form Decks, and Roof Decks;
2007.

E. SSPC-Paint 15 - Steel Joist Shop Primer/Metal Building Primer; 1999 (Ed. 2004).

SSPC-Paint 20 - Zinc-Rich Primers (Type I, "Inorganic," and Type II, "Organic"); 2002 (Ed. 2004).
G. UL (FRD) - Fire Resistance Directory; current edition.

1.4 SUBMITTALS

See Section 01 3000 - Administrative Requirements, for submittals procedures.

.“f’

w >

Shop Drawings: Indicate deck plan, support locations, openings, cellular raceways and outlet box
locations, and accessories.

Product Data: Provide deck profile characteristics, dimensions, structural properties, and finishes.
Certificates: Certify that products furnished meet or exceed specified requirements.

Submit manufacturer's installation instructions.

mm o0

Welders Certificates: Certify welders employed on the Work, verifying AWS qualification within the
previous 12 months.

1.5 QUALITY ASSURANCE

A. Welder Qualifications: Welding processes and welding operators qualified in accordance with AWS
DI1.1/D1.1M and AWS D1.3/D1.3M and dated no more than 12 months before start of scheduled welding
work.

B. Installer Qualifications: Company specializing in performing the work of this Section with minimum 5

years of experience.
1.6 DELIVERY, STORAGE, AND HANDLING

A. Cut plastic wrap to encourage ventilation.

B. Separate sheets and store deck on dry wood sleepers; slope for positive drainage.

C. Protect steel deck from corrosion, deformation, and other damage during delivery, storage, and handling
1. Protect and ventilate acoustical cellular roof deck with factory-installed insulation to maintain

insulation free of moisture
PART 2 PRODUCTS
2.1 MANUFACTURERS

A. Steel Deck:
1. Canam Steel Corporation: www.canam-steeljoists.ws.

FULLER AND D'ANGELO, PC
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2. Nucor-Vulcraft Group; www.vulcraft.com/#sle.
3. Wheeling Corrugating Co: www.wheelingcorrugating.com.
STEEL DECK

Roof Deck: Non-composite type, fluted steel sheet:

1. Galvanized Steel Sheet: ASTM A653/A653M, Structural Steel (SS) Grade 33/230, with
G90/Z275 galvanized coating.

Deck Profile: As indicated.

Profile Depth: 1-1/2” TYPE B 18 guage

Design Uncoated-Steel Thickness: As indicated.

Span Condition: Three span continuous wherever possible, unless otherwise shown

Primer: Shop coat of manufacturer's standard primer paint over cleaned and phosphatized
substrate.

7. Side Joints: Lapped, welded.
8. End Joints: Lapped, welded.

Sk wbd

ACCESSORY MATERIALS

Welding Materials: AWS D1.1/D1.1M.
Fasteners: Galvanized hardened steel, self tapping.

Mechanical Fasteners: Steel; hex washer head, self-drilling, self-tapping.

L. Design Requirements for Sidelap Connections: Provide number and type of fasteners that comply
with the applicable requirements of ICC-ES AC43 and FM wind uplift resistance.

Weld Washers: Mild steel, uncoated, 3/4 inch outside diameter, 1/8 inch thick.

Shop and Touch-Up Primer: SSPC-Paint 15, complying with VOC limitations of authorities having

jurisdiction.

Touch-Up Primer for Galvanized Surfaces: SSPC-Paint 20, complying with VOC limitations of

authorities having jurisdiction.

Weld Washers: Uncoated steel sheet, shaped to fit deck rib, [0.0598 inch (1.52 mm)] [0.0747 inch (1.90
mm)] thick, with factory-punched hole of 3/8-inch (9.5-mm) minimum diameter.

Recessed Sump Pans: Single-piece steel sheet, 0.0747 inch (1.90 mm) thick, of same material and finish
as deck, with 3-inch- (76-mm-) wide flanges and [level] [sloped] recessed pans of 1-1/2-inch (38-mm)
minimum depth. For drains, cut holes in the field.

Flat Sump Plate: Single-piece steel sheet, 0.0747 inch (1.90 mm) thick, of same material and finish as
deck. For drains, cut holes in the field.

STEEL PLATE

Provide Steel plate as indicated on drawings, above all steel framing members, fasten securely.

FABRICATED DECK ACCESSORIES

Sheet Metal Deck Accessories: Metal closure strips, 22 gage, 0.0299 inch thick sheet steel; of profile
and size as indicated; finished same as deck.

Roof Sump Pans: Formed sheet steel, 14 gage, 0.0747 inch minimum thickness, flat bottom, sloped
sides, recessed 1-1/2 inches below roof deck surface, bearing flange 3 inches wide, sealed watertight.

PART 3 EXECUTION

3.1

A.
B.
C.

EXAMINATION

Verify existing conditions prior to beginning work.
Prepare underlying deck, fill solid with Foamular 250 XPS rigid insulation.

Cut out existing deck as required for penetrations to roof and provide steel plate support for new deck at
all beams.

FULLER AND D'ANGELO, PC
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Create penetrations for existing electrical feeds to rooftop units
Create openings for extension of rooftop feeds for ductwork penetration
Prepare support areas and connect to new deck

Provide new rooftop curbs as indicated. Provide openings to set new roof drain/boxes.

INSTALLATION

Erect metal deck in accordance with SDI Design Manual and manufacturer's instructions. Align and
level.

On deck support below, infill all existing deck flutes with rigid insulation to attain continuous bearing
from lower deck to upper deck, see details.

Fasten deck to deck members at ends and intermediate supports at 12 inches on center maximum, parallel
with the deck flute and at each transverse flute using welds.

1. Welding: Use fusion welds through weld washers.

2. Mechanically fasten deck to deck with Galvanized self-tapping Screws at 24" OC each direction

3. Weld deck to new Steel plates per detail above beams at 12 inches on center maximum, parallel
with the deck flute and at each transverse flute using welds.

4. Tack new deck at 16” O.C. staggered to steel plate.

At welded male/female side laps weld at 18 inches on center maximum.
Weld deck in accordance with AWS D1.3/D1.3M.

Where deck (other than cellular deck electrical raceway) changes direction, install 6 inch minimum wide
sheet steel cover plates, of same thickness as deck. Fusion weld 12 inches on center maximum.

At openings between deck and openings, provide sheet steel closures and angle flashings to close
openings.

Position roof drain pans with flange bearing on top surface of deck. Fusion weld at each deck flute.

Immediately after welding deck and other metal components in position, coat welds, burned areas, and
damaged surface coating, with touch-up primer.

FIELD QUALITY CONTROL

Testing Agency: Owner will engage a qualified independent testing and inspecting agency to perform
field tests and inspections and prepare test reports.

Testing agency will report inspection results promptly and in writing to Contractor and Architect.
Remove and replace work that does not comply with specified requirements.

Additional inspecting, at Contractor's expense, will be performed to determine compliance of corrected
work with specified requirements

REPAIRS AND PROTECTION

Galvanizing Repairs: Prepare and repair damaged galvanized coatings on both surfaces of deck with
galvanized repair paint according to ASTM A 780 and manufacturer's written instructions.

Repair Painting: Wire brush and clean rust spots, welds, and abraded areas on both surfaces
prime-painted deck immediately after installation, and apply repair paint.

Apply repair paint, of same color as adjacent shop-primed deck, to bottom surfaces of deck exposed to
view.
END OF SECTION
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SECTION 05 4000
COLD-FORMED METAL FRAMING

PART 1 GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and Division 1
Specification Sections, apply to this Section

1.2 SECTION INCLUDES
A. Exterior non-load-bearing wall framing.
1.3 RELATED REQUIREMENTS
A. Section 05 3100 - Steel Decking.
B. Section 07 9005 - Joint Sealers.
C. Section 09 5100 - Acoustical Ceilings: Ceiling suspension system.
1.4 REFERENCE STANDARDS
A. AISI S240 - North American Standard for Cold-Formed Steel Structural Framing; 2015.

B. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel Hardware;
20009.

C. ASTM A780/A780M - Standard Practice for Repair of Damaged and Uncoated Areas of Hot-Dip
Galvanized Coatings; 2009 (Reapproved 2015).

D. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-Iron
Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2015.

E. ASTM C955 - Standard Specification for Load-Bearing (Transverse and Axial) Steel Studs, Runners
(Tracks), and Bracing or Bridging for Screw Application of Gypsum Panel Products and Metal Plaster
Bases; 2011c.

F. ASTM C1007 - Standard Specification for Installation of Load Bearing (Transverse and Axial) Steel
Studs and Related Accessories; 2011a.

G. ASTM C1177/C1177M - Standard Specification for Glass Mat Gypsum Substrate for Use as Sheathing;
2013.

AWS D1.1/D1.1M - Structural Welding Code - Steel; 2015.

AWS D1.3/D1.3M - Structural Welding Code - Sheet Steel; 2008.

PS 1 - Structural Plywood; 2009.

SSPC-Paint 15 - Steel Joist Shop Primer/Metal Building Primer; 1999 (Ed. 2004).

SSPC-Paint 20 - Zinc-Rich Primers (Type I, "Inorganic," and Type II, "Organic"); 2002 (Ed. 2004).
1.5 ADMINISTRATIVE REQUIREMENTS

A. Coordinate with work of other sections that is to be installed in or adjacent to the metal framing system,
including but not limited to structural anchors and cladding anchors.

alE RE

B. Preinstallation Meeting: Conduct a preinstallation meeting one week prior to the start of the work of this
section; require attendance by affected installers.

1.6 SUBMITTALS
A. See Section 01 3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Provide data on standard framing members; describe materials and finish, product criteria,
limitations and guage.

C. Product Data: Provide manufacturer's data on factory-made framing connectors, showing compliance
with requirements.

FULLER AND D'ANGELO, PC
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D. Fire-Test-Response Characteristics: Where indicated, provide cold-formed metal framing identical to that
of assemblies tested for fire resistance per ASTM E 119 by a testing and inspecting agency acceptable to
authorities having jurisdiction

E. Manufacturer's Installation Instructions: Indicate special procedures, conditions requiring special
attention .

1.7 QUALITY ASSURANCE

A. Manufacturer Qualifications: Member of Steel Stud Manufacturers Association (SSMA):
www.ssma.com/#sle.

B. Installer Qualifications: Company specializing in performing the work of this section with minimum three
years documented experience and approved by manufacturer.

1.8 MOCK-UP
A. Provide mock-up of exterior framed wall, including components specified elsewhere, such as sheathing.
B. Location: As directed.
C. Mock-up may remain as part of the Work.
1.9 DELIVERY, STORAGE, AND HANDLING
A. Protect cold-formed metal framing from corrosion, deformation, and other damage during delivery,
storage, and handling.
B. Store cold-formed metal framing, protect with a waterproof covering, and ventilate to avoid condensation.
PART 2 PRODUCTS
2.1 MANUFACTURERS
A. Metal Framing:
1. Marino; _ : www.marinoware.com/#sle.
2. The Steel Network, Inc; ~ : www.SteelNetwork.com/#sle.
3. Substitutions: See Section 01 6000 - Product Requirements.
2.2 FRAMING SYSTEM

A. Provide primary and secondary framing members, bridging, bracing, plates, gussets, clips, fittings,
reinforcement, and fastenings as required to provide a complete framing system.

2.3 FRAMING MATERIALS

A. Wall Studs and Track Sections: AISI S240; c-shaped studs and u-shaped track sections in stud-matching
nominal width and compatible height.

B. Studs and Track: ASTM C955; studs formed to channel, "C", or "Sigma" shape with punched web;
U-shaped track in matching nominal width and compatible height.
1. Gage and Depth: 20 Guage 2" x 6" with top and bottom plates, height per documents.

Gage: 0.032 inch. (20 gauge) unless shown otherwise.

Stud Depth: 6 inch unless shown otherwise..

Galvanized in accordance with ASTM A653/A653M, G90/Z275 coating.

Provide components fabricated from ASTM A1008/A1008M, Designation SS (structural steel).

Products:

a. MarinoWARE; StudRite: www.marinoware.com/#sle.

24  FASTENERS

A. Self-Drilling, Self-Tapping Screws, Bolts, Nuts and Washers: Hot dip galvanized per ASTM
A153/A153M.

1. Products:

AR
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a. ITW Commercial Construction North America; ITW CCNA-Buildex Teks Select Series;
: www.ITWBuildex.com/#sle.

B. Anchorage Devices: Powder actuated.
2.5 WALL SHEATHING

A. Wall Sheathing at expansion joint: Plywood; PS 1, Grade C-D, Exposure 1. 3/4" thickness
2.6 ACCESSORIES

A. Bracing, Furring, Bridging: Formed sheet steel, thickness determined for conditions encountered; finish
to match framing components.

B. Galvanizing Repair: Touch up bare steel with zinc-rich paint in compliance with ASTM A780/A780M.
C. Shop and Touch-Up Primer: SSPC-Paint 15, complying with VOC limitations of authorities having
jurisdiction.
D. Touch-Up Primer for Galvanized Surfaces: SSPC-Paint 20, Type I - Inorganic, complying with VOC
limitations of authorities having jurisdiction.
E. Water-Resistive Barrier: As specified in Section 07 2500.
2.7 FASTENERS

A. Self-Drilling, Self-Tapping Screws, Bolts, Nuts and Washers: Hot dip galvanized per ASTM
A153/A153M.

B. Anchorage Devices: Power actuated and Drilled expansion bolts.
C. Welding: In conformance with AWS D1.1/D1.1M.

PART 3 EXECUTION

31 EXAMINATION

A. Verify that building framing components are ready to receive work.
B. Verify field measurements and adjust installation as required.
3.2 INSTALLATION OF STUDS

A. Install components in accordance with manufacturers' instructions and ASTM C1007 requirements.

B. Align floor and ceiling tracks; locate to wall layout. Secure in place with fasteners at maximum 24 inches
on center.

C. Place studs at 16 inches on center; not more than 2 inches from abutting walls and at each side of
openings. Connect studs to tracks using welding or fastener method.
1. Comply with AWS D1.3 requirements and procedures for welding, appearance and quality of

welds, and methods used in correcting welding work.
2. Locate mechanical fasteners and install according to Shop Drawings, with screw penetrating joined
members by not less than three exposed screw threads

D. Construct corners using minimum of three studs.

E. Install framing members in one-piece lengths, unless splice connections are indicated for track or tension
members

F. Coordinate placement of insulation in multiple stud spaces made inaccessible after erection.

G. Install intermediate studs above and below openings to align with wall stud spacing.

H. Provide deflection allowance in stud track, directly below horizontal building framing at non-load bearing
framing.

L. Install framing between studs for attachment of mechanical and electrical items, and to prevent stud
rotation.
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J. Frame wall openings with not less than a double stud at each jamb of frame as indicated on Drawings.
Fasten jamb members together to uniformly distribute loads.

3.3 WALL SHEATHING

A. Wall Sheathing: Secure with long dimension perpendicular to wall studs, with ends over firm bearing and
staggered, using self-tapping screws.
1. Place water-resistive barrier horizontally over wall sheathing, weather lapping edges and ends.
34 FIELD QUALITY CONTROL
A. Testing: Owner will review installation by Construction Manager.
B. Remove and replace Work that does not comply with specified requirements.

3.5 REPAIRS AND PROTECTION

A. Protect cutouts, corners, and joints in sheathing by filling with a flexible sealant or by applying tape
recommended by sheathing manufacturer at time sheathing is applied.

B. Provide final protection and maintain conditions, in a manner acceptable to manufacturer and Installer that
ensure cold-formed metal framing is without damage or deterioration at time of Substantial Completion
END OF SECTION
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SECTION 06 1010
ROOF RELATED ROUGH CARPENTRY

PART 1 GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and Division 1
Specification Sections, apply to this Section.

1.2 SECTION INCLUDES

A. All plant, labor, materials, equipment, testing and services necessary to complete the work shown on the
schedules, keynotes, drawings, as specified herein, and as may be required by conditions, including, but
not limited to, the following:

1. Related wood nailers, blocking, shims, plywood, soffits, and fascia boards.
2. Light gauge metal framing
3. Re-secure existing roof blocking.

1.3 RELATED REQUIREMENTS

Section 07 5010 - Modifications to Existing Roofing.
Section 07 5323 - EPDM ROOFING

Section 07 6200 - Sheet Metal Flashing and Trim
Section 07 7200 - Roof Accessories.

Section 09 2662 - Gypsum Sheathing.

1.4 REFERENCE STANDARDS

moaw»

A. APA PRP-108 - Performance Standards and Qualification Policy for Structural-Use Panels (Form E445);
2001.

B. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel Hardware;
2009.

C. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-Iron
Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2015.

D. ASTM C208 - Standard Specification for Cellulosic Fiber Insulating Board; 2012.
E. ASTM C578 - Standard Specification for Rigid, Cellular Polystyrene Thermal Insulation; 2015a.

F. ASTM D2898 - Standard Test Methods for Accelerated Weathering of Fire-Retardant-Treated Wood for
Fire Testing; 2010.

G. ASTM D3273 - Standard Test Method for Resistance to Growth of Mold on the Surface of Interior
Coatings in an Environmental Chamber; 2012.

ASTM E2178 - Standard Test Method for Air Permeance of Building Materials; 2013.

ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials; 2015a.
ASTM E96/E96M - Standard Test Methods for Water Vapor Transmission of Materials; 2014.
AWPA Ul - Use Category System: User Specification for Treated Wood; 2012.

ICC (IBC) - International Building Code; 2015.

ICC (IECC) - International Energy Conservation Code; 2018.

ICC-ES AC310 - Acceptance Criteria for Water-resistive Membranes Factory-bonded to Wood-based
Structural Sheathing, Used as Water-Resistive Barriers; 2008, with Editorial Revision (2015).

PS 1 - Structural Plywood; 2009.
WCLIB (GR) - Standard Grading Rules for West Coast Lumber No. 17; 2004, and supplements.
Q. WWPA G-5 - Western Lumber Grading Rules; 2011.
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QUALITY ASSURANCE

Installer Qualifications:

1. A firm (Installer) with at least 5 continuous years experience performing carpentry work
comparable to that required for this project, employing personnel skilled in the work specified.
The Installer shall directly employ the personnel performing the work of this section.

3. The Installer shall have a full time supervisor on the roof when work is in progress. The
Supervisor shall have a minimum of 5 years experience in work similar in nature and scope to this
project, and speak fluent English.

Pre-Construction Conference: Attend the pre-construction meeting to discuss how and when carpentry
work will be performed and coordinated with other work, and how the building will be kept watertight as
work occurs.

SUBMITTALS
Submit the following items far enough in advance to obtain approval prior to performing any work on site:
1. A pre-work site and building inspection report with photos, to document conditions before work
starts.
2. Mill or Manufacturer data sheets to identify the source for each type of lumber and fastener.
3. Do not submit trade association literature.
4 Shop drawings or 2 foot long on-site samples which show the size, shape, configuration and

method of fastening for all wood blocking assemblies, and which show how the blocking
assemblies will relate to other adjoining work.

5. Simultaneously provide all technical data submittals needed for this project, for all technical
sections, collated by section. Incomplete submittals will not be reviewed.
a. Submittals shall be prepared and made by the firm that will perform the actual work.
b. Provide electronic submittals in pdf format, organized in folders by Section.
Safety Data Sheets: Simultaneously provide all Safety Data Sheets needed for this project, for all
specification sections - collated by section, in three ring binders. Provide two binders for each building to
the Construction Manager.

Payment requisitions will not be processed until all submittals are received and approved.

Manufacturer's Certificate: Certify that wood products supplied meet or exceed specified requirements.

DELIVERY, STORAGE, AND HANDLING

Deliver and store materials dry at all times.
1. Cover with tarps and protect against exposure to weather and contact with damp or wet surfaces.

Support stacked products to prevent deformation and to allow air circulation.
Fire Retardant Treated Wood: Prevent exposure to precipitation during shipping, storage, or installation.

Do not overload the structure when storing material on the roof. Material stored on the roof shall be
placed on 2 by 10 wooden planks, placed over 1-1/2 inch foam insulation, that is laid on a layer of 6 mil
fire retardant polyethylene.

GUARANTEE

Provide a Contractor's written Guarantee which warrants that all work will remain free of material and
workmanship defects and in a watertight condition for a five year period beginning upon Final
Completion:

1. Defects includes but are not limited to the following: leakage, delamination, lifting, loosening,
splitting, cracking, warping and undue expansion.
2. The Guarantee shall provide that the Contractor will make the repairs and modifications necessary

to enable the work to perform as warranted at his own expense.
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3. Guarantee coverage shall include removing and replacing items or materials installed as part of the
original work, if removal is needed to affect guaranteed repairs.

The Contractor's Guarantee shall be issued no more than 30 days before the satisfactory completion of
punch list work.

Refer to Section 01 7800 - Closeout Submittalsfor additional requirements.

PART 2 PRODUCTS

21
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A.

2.4

A.

B.

MATERIALS

Wood, including shims, nailers, blocking, furring and similar members, in the sizes indicated, worked into

the shapes shown, and as follows:

1. Lumber: Douglas Fir dimension lumber, free of large knots and other imperfections.

2. Beveled Siding: Utility grade cedar, redwood, or synthetic siding, 1/2 inch by 6 inches and 3/4
inch by 10 inches wide, tapered to 1/8 inch thick.

3. Fascia Boards: 5/4 inch clear white pine where painted. Douglas Fir dimension lumber where
covered with metal or other materials

Lumber: Comply with PS 20 and approved grading rules and inspection agencies.

1. Acceptable Lumber Inspection Agencies: Any agency with rules approved by American Lumber
Standards Committee.

2. Material Quality: Obtain each type of material from a single source to ensure consistent quality,
color, pattern, and texture.

3. Pre-Work Conference: Attend the pre-roofing meeting to discuss how carpentry work will be

performed and coordinated with other work.
Lumber fabricated from old growth timber is not permitted.

Metal including light gage metal channels and studs shall be factory formed of minimum 24 gauge cold,
unless otherwise noted, formed galvanized steel.

1. Refer to Section 05 4000 - Cold-Formed Metal Framing for additional information.

FACTORY WOOD TREATMENT

Preservative Pressure Treatment of Lumber Above Grade: AWPA Ul, Use Category UC3B, Commodity
Specification A using waterborne preservative.

1. Kiln dry lumber after treatment to maximum moisture content of 19 percent.
2. Treat lumber in contact with masonry or concrete.

3. Preservative Pressure Treatment of Plywood Above Grade: AWPA U1, Use Category UC2 and
UC3B, Commodity Specification F using waterborne preservative.

FASTENERS

Hot dipped galvanized steel, stainless steel, or steel covered with a proprietary rust inhibiting coating.

Use screws wherever possible, minimum size diameter #12. If nails are used they shall be annular ring
shank type. Do not use dry wall screws to secure wood blocking assemblies.

Use stainless steel threaded adhesive anchors for fastening wood blocking to solid masonry.
1. Hilti "HIT-HY 150" or equal.

Hot dipped galvanized steel, stainless steel, or steel covered with a proprietary rust inhibiting coating.

Metal and Finish: Stainless steel for high humidity and preservative-treated wood locations, hot dipped
galvanized steel elsewhere.

ACCESSORIES

Batt Insulation: un-faced fiberglass insulation, minimum thickness 6 inches, R=30, as needed to fill the
expansion joints.

Polyethylene: 6 mil thick fire retardant polyethylene sheeting.
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PART 3 EXECUTION

31

3.2

A.

INSTALLATION - GENERAL

Coordinate carpentry work with the installation of the roofing system, insulation, flashings, and other
similar items.

Shim and set carpentry work plumb and true, except provide slope at the top surfaces of horizontal
members as indicated.

Stagger joints in built up assemblies at least 2 feet to obtain maximum strength. Provide the appropriate
shapes needed and adjust wood members to suit existing conditions for full bearing and secure
attachment. Discard defective material, and pieces which are too small, and fabricate the work with a
minimum of joints and an optimum joint arrangement.

Securely attach carpentry work to resist a pull of 275 pounds per lineal foot in any direction. Countersink
all fasteners flush unless otherwise shown.

Space fasteners to achieve adequate holding power, generally as follows:

1. Anchor bolts embedded in concrete, drilled anchors into concrete or masonry, screws into a steel
deck or structural steel member, or screws into wood framing: 12 inches on center.

2. Nails into wood: 8 inches on center.

3. Install two rows of fasteners on blocking wider than 5 inches.

Fit carpentry work neatly scribed and cut to fit within 1/8 inch of adjoining materials. Position furring,
nailers, blocking, shims and similar supports for the proper attachment of subsequent work.

Fasten wood blocking assemblies to metal decks with #12 screws. Pre-drill holes as needed. .

CLEANING, PROTECTION AND WATERTIGHTNESS

Contractor shall inspect the interior and exterior of the building and grounds, and submit a written report
with photos to document any leaks or damage, prior to performing any work.

The Construction Manager will conduct a similar inspection at the completion of the work, and the
Contractor will be charged for all leaks or damage which was not documented in the Contractor’s report,
or repaired to the Owners satisfaction at the Contractor’s expense.

Provide any equipment, material and labor necessary to protect the site, the building, its contents and
occupants, pedestrians, and surrounding landscaped and paved areas from damage due to the construction
work or from inclement weather during construction.

Do not perform work during inclement weather. Protect incomplete work and the building from damage
by inclement weather which may occur unexpectedly. Make all work areas watertight at the end of each
day's work.

Frequently clean up all refuse, rubbish, scrap materials and debris so the work site presents a neat, orderly
and workmanlike appearance.

At least twice a day; at noon and at the end of the work day, clean up all litter, refuse, rubbish, scrap
materials and debris so the roof and site presents a neat, orderly and workmanlike appearance. Place the
debris in a dumpster, and remove the dumpster from the site as soon as it is full or no longer being used.

Carefully clean the roof to remove all residual debris when work is complete. After cleaning the roof,
thoroughly clean all drain sumps, drain lines, leader heads and leaders. Do not allow debris to enter the
drainage system. Test drainage system prior to work for proper flow. If not flowing after work, contractor
shall be responsible for cleaning system.

END OF SECTION
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SECTION 07 5323
ETHYLENE-PROPYLENE-DIENE-MONOMER ROOFING (EPDM)

PART 1 GENERAL

1.1

A.

1.2

A.

1.3

A.

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General Conditions and other Division 1
Specification Sections, apply to this Section.

SECTION INCLUDES

Fully adhered EPDM roofing system, including insulation, flashing, stripping and accessories related to
the installation, over flat and tapered isocyanurate insulation configured to create a minimum slope of 1/8
inch per foot for drainage.

Disposal of construction waste is the responsibility of Contractor. Perform disposal to comply with all
applicable federal, state, and local regulations.

Install flashings at the roof drains and at all roof-mounted and roof-penetrating equipment.

Commencement of work by Contractor shall constitute acknowledgement by Contractor that this
specification can be satisfactorily executed, under the project conditions and with all necessary
prerequisites for warranty acceptance by roofing membrane manufacturer. No modification of the
Contract Sum will be made for failure to adequately examine the Contract Documents or the project
conditions.

Work on existing roof areas covered by a Manufacturer's warranty shall be performed by a
"Manufacturer's authorized applicator” only after notifying the manufacturer in writing before work
begins.

Inspect the underside of the roof deck before starting work, and periodically each day as work occurs, to

determine if there are conduits, pipes, ceiling hangers or fixtures next to the deck or fastened to the deck

that could be affected as roof work occurs.

1. Replace roof Deck as indicated on drawings, also inspect and provide additional roof deck
replacement as needed, per the unit cost allowance. Perform roof work so any conduits, pipes,
ceiling hangers or fixtures are not disturbed and/or are not damaged.

2. Replace and reset any conduits, pipes, ceiling hangers or fixtures that are affected by the work.

RELATED REQUIREMENTS

Section 05 3100 - Steel Decking: Product requirements for acoustical insulation for deck flutes, for
placement under this section.

Section 06 1010 - Roof Related Rough Carpentry

Section 07 6200 - Sheet Metal Flashing and Trim: Formed metal flashing and trim items associated with
roofing.

Section 07 7200 - Roof Accessories: Roof hatches, vents, snow guards and manufactured curbs.

Section 22 1006 - Plumbing Piping Specialties: Roof drains.

REFERENCE STANDARDS

ASTM C518 <http://global.ihs.com/doc_detail.cfm?rid=BSD&document name=ASTM C518> -
Standard Test Method for Steady-State Thermal Transmission Properties by Means of the Heat Flow
Meter Apparatus; 2015.

ASTM C1289 <http://global.ihs.com/doc_detail.cfm?rid=BSD&document name=ASTM C1289> -
Standard Specification for Faced Rigid Cellular Polyisocyanurate Thermal Insulation Board; 2016.

ASTM D1079 <http://global.ihs.com/doc_detail.cfm?rid=BSD&document name=ASTM D1079> -
Standard Terminology Relating to Roofing and Waterproofing; 2016.
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ASTM D4811/D4811M

<https://global.ihs.com/doc_detail.cfm?rid=BSD&document name=ASTM%20D4811/D4811M> -
Standard Specification for Nonvulcanized (Uncured) Rubber Sheet Used as Roof Flashing; 2006
(Reapproved 2013)el.

FM DS 1-29 <http://www.fmglobal.com> - Roof Deck Securement and Above-Deck Roof Components;
Factory Mutual System; 2006.

SUBMITTALS

See Section 01 3000 - Administrative Requirements, for submittal procedures.

Submit the following items far enough in advance to obtain approval prior to performing any work on site:

1. Pre-work site and building inspection report with photos to document conditions before work
starts.

2. Written certification from the Manufacturer which states the Installer is acceptable or licensed to
install the specified roofing; if not previously provided.

3. Manufacturer’s installation instructions and technical data sheets for each component of the
roofing system. Material sample submittals are not needed or wanted.

4. Samples of the Contractor’s guarantee and Manufacturer’s warranty forms.

5. A copy of the Manufacturer's Pre-Installation Notice, to show the project has been filed, accepted
and approved by the manufacturer.

6. Simultaneously provide all technical submittals needed for this project, for all technical sections,
collated by section. Incomplete submittals will not be reviewed.

7. Technical submittals shall be prepared and made by the firm that will perform the actual work.

Safety Data Sheets. Simultaneously provide all Safety Data Sheets needed for this project, for all
specification sections - collated by section, in three ring binders.

1. Submit two complete binders to the Construction Manager

Payment requisitions will not be processed until all submittals are received and approved.

CODE APPROVAL REQUIREMENTS

Install roofing and insulation system components to meet the following minimum requirements:

1. State of CT Uniform Fire Prevention and Building Code, which includes by reference the CT
Energy Conservation Code.

2. Underwriters Laboratories Inc. Class A External Fire Rating for roof assemblies tested in
accordance with ASTM E 108 or UL 790.

3. Underwriters Laboratories Inc. Standard 1256 for roof assemblies with foam insulation.

4. Minimum wind uplift pressure calculated using ASCE 7 and a safety factor of 2:

a. Field Zone - 90 psf
b. Perimeter Zones - 135 psf
c. Corner Zone - 180 psf

Provide written certification from the roof material Manufacturer, before beginning work, to confirm the
roofing system meets these requirements.

QUALITY ASSURANCE

Manufacturer Qualifications: Provide primary products, including roof membrane, insulation, fasteners,
flashing, and adhesives, produced by a single Manufacturer, which has produced the same type of product
successfully, in the United States, for not less than 10 years. Provide secondary products only as
recommended by the Manufacturer of the primary products

Installer Qualifications:

1. The Installer (a firm) shall have at least five years experience performing work similar to that
required for this project, employing personnel skilled in the work specified.
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The Installer shall directly employ the personnel performing the work of this section.

3. The Installer shall have a full time Supervisor on the roof when roofing work is in progress. The
Supervisor shall have at least five years experience with work similar in nature and scope to this
project, and speak fluent English.

4. The Installer shall provide a reference list of at least five projects of comparable size and similar
design, within a fifty mile radius of this project, which may be observed by representatives of the
Owner:

a. The reference list shall include at a minimum, the completion date, type of system,
Manufacturer, square foot size, Owner’s name - contact person - phone number and address
and Architect’s name - contact person and phone number.

b. 2.

Pre-Roofing Conference: Approximately two weeks prior to starting work, the Installer and his full time
supervisor-foreman shall meet at the project site with the Owner, Architect, Construction Manager,
roofing system Manufacturer's representative, and other representatives concerned about the roof. The
Construction Manager will record items discussed at the conference and furnish a copy to each party
attending. Items to be discussed, include the following:

1. How the application of the new roofing system will be coordinated with the inspection of and
repairs to the deck - if any are required, and the installation of gypsum board, wood blocking, roof
insulation, crickets, roof drains, metal and membrane flashings and other items to provide a
watertight installation.

2. Commercial practice and the Manufacturer's instructions for handling and use of materials.

3. The expected condition of the roof deck, review of its secondary decking layer, drains, curbs,
penetrations and other preparatory work needed and/or performed by other trades.

4. Submittals, both completed and yet to be completed.

5. The construction schedule, material availability, crew size and work hours, equipment and
facilities needed to make progress and avoid delays.

6. A schedule for Manufacturer and Architect inspections.

7. Expected weather conditions, and procedures for coping with unfavorable weather

JOB CONDITIONS (CAUTIONS & WARNINGS)

Do not use oil base or plastic roof cement with EPDM roofing. Do not allow waste products, (petroleum
grease or oil, solvents, vegetable or mineral oil, animal fat) or direct steam venting to come in contact with
any roofing, insulation or flashing product. Do not expose membrane and accessories to a temperature in
excess of 175 degrees Fahrenheit.

Splice cleaner, primer, cements and bonding adhesives are flammable. Do not breathe the vapors or use
near fire or flame or in a confined or unventilated area. Dispense only from a UL listed or approved
safety can.

Remove empty adhesive and solvent containers and contaminated rags from the roof daily and legally
dispose of them daily.

Do not apply adhesives adjacent to open ventilation system louvers, or windows. Temporarily cover the
louvers and windows with 6 mil fire retardant polyethylene and prevent adhesive odors from entering the
building. Remove temporary covers at the end of each day's work.

DELIVERY, STORAGE AND HANDLING

Deliver products in manufacturer's original containers, dry and undamaged, with seals and labels intact
and legible.

Store materials a minimum of 4 inches clear of the ground or roof surface with weather protective
covering immediately upon delivery. Store and install all material within the Manufacturer’s
recommended temperature range

Keep combustible materials away from ignition sources.
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1.10 GUARANTEE/WARRANTY

A. Provide a written Manufacturer's Full System Warranty which warrants that the roofing system, including
the insulation, cover board, EPDM roofing and flashings, will remain in a watertight condition for a
twenty year period beginning upon Final Completion.

1. Warranty coverage shall remain in effect for gust wind speeds up to 72 miles per hour, measured at
ground level at the site.
2. Warranty coverage shall have no dollar value limit.

B. Provide a Contractor's written Guarantee which warrants that all work will remain free of material and
workmanship defects and in a watertight condition for a five year period beginning upon Final
Completion:

1. Defects include but are not limited to: leakage, adhesive separation, delamination, lifting,
loosening, splitting, cracking, and undue expansion.

2. The Contractor shall make the repairs and modifications necessary to enable the work to perform
as guaranteed at his own expense:

3. Guarantee coverage shall include removing and replacing items installed as part of the original
work, if removal is needed to affect guarantee repairs.

4. Provide one Contractor’s Guarantee that covers “all work performed” when a single contractor is

awarded work specified in multiple Sections.

C. The Contractor's Guarantee and Manufacturer's Warranty shall take effect no more than 30 days before
the satisfactory completion of all punch list work.

D. Guarantee and Warranty coverage may be cancelled, for the affected portion of the roof, if the work is
damaged by winds in excess of 72 mph, by hail, lightning, insects or animals, by failure of the structural
substrate, by exposure to harmful chemicals, by other trades on the roof, by vandalism, or if the Owner
fails to maintain the roof in accordance with, or makes roof alterations contrary to, the Manufacturer’s
printed recommendations.

E. Guarantee and Warranty coverage shall be reinstated, for the remainder of the original period; if the
Owner restores the roof to the condition it was in prior to the damage occurring.

F. The Contractor’s Surety Company may add a rider to the Performance Bond which clarifies that Bond
Coverage expires two years after Final Completion; i.e., Performance Bond Coverage does not run for the
entire five year term of the Contractor’s Guarantee.

PART 2 PRODUCTS
2.1 MANUFACTURERS

A. Basis of Design: Firestone Building Products LLC, Carmel, IN: www.firestonebpco.com.
1. Roofing systems manufactured by Carlisle Syntec and Johns Manville are acceptable provided the
material components, system and warranty are equivalent.
B. Substitutions: See Section 01 2500 - Substitution Procedures
2.2 ROOFING SYSTEM DESCRIPTION

A. Roofing System: Ethylene-propylene-diene-monomer (EPDM) single-ply membrane.
1. Membrane Attachment: Fully adhered.

2. Warranty: Full system warranty; Manufacturer 20 year Red Shield Limited Warranty covering
membrane, roof insulation, and membrane accessories.

3. ALTERNATE 90 Mil, with 30 year Warranty.
. Provide assembly having Underwriters Laboratories, Inc. (UL) Class A Fire Hazard Classification.
5. Provide assembly complying with Factory Mutual Corporation (FM) Roof Assembly
Classification, FM DS 1-28 <http://www.fmglobal.com/scripts/store/indds.asp> and FM DS 1-29
<http://www.fmglobal.com>, and meeting minimum requirements of FM 1-90 wind uplift rating.
B. Roofing System Components: Listed in order from the top of the roof down:
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Membrane: 60 mil thick fire rated EPDM
1/4 inch thick gpgypsum cover board, set in low rise foam adhesive.

Tapered and flat isocyanurate insulation and crickets, secured with screws, minimum thickness
5-1/2 inches.

EPDM MEMBRANE MATERIALS

Unreinforced 60 mils thick, fire retardant, EPDM (Ethylene Propylene Diene Monomer) sheet membrane
conforming to the following minimum physical properties.

A

PROPERTY TEST METHOD TYPICAL VALUE

Gray/Black

Tensile Strength ASTM D-412 1305 psi min.

Elongation ASTM D-412 300% min

Tear resistance ASTM D-624 150 Ib/in min.

a. 62 Shore A

b. Ozone Resistance ASTM D-1149 No cracks,7
days/100

c. pphm/100°F/50% strain

d. Heat Aging ASTM D-573 1200 psi @ 200%

e. elongation/4 wks/240°F

f. Brittleness Temperature ASTM D-746 -49°F

g. Water Vapor Permanence ASTM E-96 2.0 perm

h. Thickness 60 mils

. Fire Retardant ASTM D-412 UL Class A

RELATED MATERIALS

Membrane cleaners, adhesives, sealants, caulking and fasteners shall be furnished by the membrane
system Manufacturer, and comply with low VOC regulations in effect at the time of application.

1.

W

e s

11.
12.
13.

14.

Stripping: 90 mil thick 5 inch and 9 inch wide self adhering flashing, consisting of 45 mils of
semi-cured EPDM factory laminated to 45 mils of cured seaming tape.
Bonding Adhesive: High strength solvent based contact adhesive.

Splice Adhesive: High strength synthetic polymer based contact cement formulated specifically to
splice EPDM sheets.

Lap Sealant: EPDM rubber based gun grade sealant.

Water Block Seal: One component low viscosity butyl rubber sealant.

Pre-Molded Pipe Flashing: Pressure sensitive prefabricated flashings with pre-applied adhesive.
Pourable Sealer: Two component, solvent free polyurethane based sealant.

Reinforced Perimeter Fastening Strips: .045 inch thick reinforced cured EPDM.

Seam Tape Primer: Synthetic rubber polymer based primer designed to clean and prime seam tape
spice areas prior to installing the tape.

Seam Splice Tape: Nominal 30 mil thick cured polymer self adhesive tape with release paper
carrier. Use 6 inch wide tape to form on-site seams; 3 inch wide tape may be used for factory
applied tape seams.

Plates and Bars: Galvanized and corrosion resistant specialty products.

Fasteners: #14 Fluorocarbon polymer coated heavy duty screws.

Tapered edge strips - high density isocyanurate or wood fiberboard strips installed at the drain
sumps, and insulation transition points.

Insulation adhesive: Two component low rise polyurethane foam adhesive, installed with a mixing
extruding Pace Cart dispenser, or with a pleural heated foam rig, Firestone 1.S.0. Adhesive.

a. Use insulation adhesive suitable for application at the intended application temperatures.
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b. Do not use twin cartridge “caulking gun” adhesive except on very small isolated sections of
roof.

GYPSUM COVER BOARD:

1/4 inch thick fire resistant gypsum board decking with inorganic glass mat facers and a water resistant
core, formulated in 48 x 96 inch square edge boards, UL Class A, meeting ASTM C-1177, manufactured
under the trade name Dens-Deck Prime.

INSULATION:

Insulation- Tapered and flat rigid cellular polyisocyanurate boards with fibrous felt/fiberglass mat facers,
minimum compressive strength 20 psi, meeting ASTM C1289-01, Type 11, Class1, Grade 2.

1. Tapered insulation sloping 1/4 inch per foot, minimum starting thickness 5-1/2 inches and as
shown on the roof plan.

2. Crickets sloping 1/2 inch per foot.
3. Product: Firestone “ISO 95+ Isocyanurate Insulation” or approved equal.

METAL ACCESSORIES

Metal Roof Edging and Fascia: Continuous metal edge member serving as termination of roof membrane
and retainer for metal fascia; watertight with no exposed fasteners; mounted to roof edge nailer.
1. Fascia Face Height: 10 inches (254 mm).

2. Fascia shall be .050 inch thick aluminum with a Kynar 500 paint finish

3. Edge Member Height Above Nailer: 1-1/4 inches (31 mm).

4. Length: 144 inches (3650 mm).

5. Anchor Bar: Continuous 6063-T6 alloy aluminum extrusion with pre-punched slotted holes and
welded miters.

6. Curved Applications: Factory formed.

7. Fasteners: Hidden #9 stainless steel screws.

8. Special Shaped Components: Provide factory-fabricated pieces necessary for complete

installation, including miters, scuppers, and end caps; minimum 14 inch (355 mm) long legs on
corner pieces.

9. Scuppers: Welded watertight.

10.  Accessories: Provide matching brick wall cap, downspout, extenders, and other special
fabrications as shown on the drawings.

ACCESSORY MATERIALS

PART 3 INSTALLATION

3.1

A.

GENERAL

Install roofing, insulation, flashings, and accessories in accordance with roofing manufacturer's published
instructions and recommendations for the specified roofing system. Where manufacturer provides no
instructions or recommendations, follow good roofing practices and industry standards. Comply with
federal, state, and local regulations.

Construct the entire new roofing system in a watertight, workmanlike manner, meeting the guarantee
requirements specified herein; in strict accordance with the drawings and in conformance with the
Manufacturer's requirements, except as enhanced in this specification and drawings

Perform work in areas with roof mounted mechanical equipment, so the work coincides with equipment
shutdown periods and does not affect building occupants. Temporarily cover and protect equipment
openings, and windows adjoining the work area, with 6 mil fire retardant polyethylene, so dirt, dust and
odors do not enter the equipment or building. Remove covers at the end of each workday, and as soon as
roof work is complete.

Obtain all relevant instructions and maintain copies at project site for duration of installation period.
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Do not start work until Pre-Installation Notice has been submitted to manufacturer as notification that this
project requires a manufacturer's warranty.

Perform work using competent and properly equipped personnel.

Clean the surface on which roofing system components will be applied, of all laitance, dirt, oil, grease or
other foreign matter which would in any way affect the quality of the installation

Temporary closures, which ensure that moisture does not damage any completed section of the new
roofing system, are the responsibility of the applicator. Completion of flashings, terminations, and
temporary closures shall be completed as required to provide a watertight condition.

Install roofing membrane only when surfaces are clean, dry, smooth and free of snow or ice; do not apply
roofing membrane during inclement weather or when ambient conditions will not allow proper
application; consult manufacturer for recommended procedures during cold weather. Do not work with
sealants and adhesives when material temperature is outside the range of 60 to 80 degrees F (15 to 25
degrees C).

Protect adjacent construction, property, vehicles, and persons from damage related to roofing work; repair
or restore damage caused by roofing work.

1. Protect from spills and overspray from bitumen, adhesives, sealants and coatings.

2. Particularly protect metal, glass, plastic, and painted surfaces from bitumen, adhesives, and
sealants within the range of wind-borne overspray.

3. Protect finished areas of the roofing system from roofing related work traffic and traffic by other
trades.

Until ready for use, keep materials in their original containers as labeled by the manufacturer.

Consult membrane manufacturer's instructions, container labels, and Safety Data Sheets for specific safety
instructions. Keep all adhesives, sealants, primers and cleaning materials away from all sources of
ignition.

Do not overload the structure when storing material on the roof.

Protect existing and new roof surfaces where material and equipment is placed on them, and where
construction traffic occurs, with 6 mil fire retardant polyethylene, covered with 1-1/2 inch foam
insulation, overlaid with 2 by 10 wooden planks.

EXAMINATION

Examine roof deck to determine that it is sufficiently rigid to support installers and their mechanical
equipment and that deflection will not strain or rupture roof components or deform deck.

Verify that surfaces and site conditions are ready to receive work. Correct defects in the substrate before
commencing with roofing work.

Examine roof substrate to verify that it is properly sloped to drains.

Verify that the specifications and drawing details are workable and not in conflict with the roofing
manufacturer's recommendations and instructions; start of work constitutes acceptable of project
conditions and requirements.

Verify that wood nailers have been properly installed.

Immediately notify the Architect and Construction Manager by telephone and in writing if defects in the
substrate are observed

PREPARATION

Take appropriate measures to ensure that fumes from adhesive solvents are not drawn into the building
through air intakes.

Prior to proceeding, prepare roof surface so that it is clean, dry, and smooth, and free of sharp edges, fins,
roughened surfaces, loose or foreign materials, oil, grease and other materials that may damage the
membrane.
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Fill all surface voids in the immediate substrate that are greater than 1/4 inch (6 mm) wide with fill
material acceptable insulation to membrane manufacturer.

METAL DECK PREPARATION and INSTALLATION OF SECOND DECK COVERING

Install hard fiber insulation strips supplied by Section 05 3100 in existing deck flutes. Install new deck
atop existing. Then install insulation and new Roofing per documents atop the new deck.

INSULATION AND COVER BOARD

Install tapered insulation neatly cut at all miters and transitions. Do not lace corner boards.

Install insulation with joints offset between rows and layers a minimum of 12 inches. Cut insulation to fit
neatly at penetrations and joints. Fill any gap which is greater than 1/4 inch.

Over metal deck: Fasten all layers of insulation, only to the top flute of steel decks, with screws and discs
which penetrate through the deck a minimum of 3/4 inch and a maximum of 1-1/2 inches.

1. Install 16 fasteners per 4 by 8 foot insulation board in the field of the roof.
2. Install 28 fasteners per 4 by 8 foot insulation board in 8 foot wide perimeter zones.
3. Install 32 fasteners per 4 by 8 foot insulation board in 8 foot square corner zones.

Perform pull tests using the intended fasteners, on each roof area before beginning work, and obtain the
Manufacturer’s written approval of the fastener that will be used.

Carefully choose the length and position of each screw to ensure the screws do not protrude through the
underside of the deck where visible inside the school and to insure the screws do not damage conduit
mounted on the underside of the deck.

Install gypsum cover board over the insulation with joints offset between rows and layers a minimum of
12 inches. Cut gypsum cover board to fit neatly at penetrations and joints. Fill any gap which is greater
than 1/4 inch.

Install the gypsum cover board in low rise polyurethane foam adhesive applied in accordance with the
Manufacturer’s recommendations and to achieve the specified minimum uplift resistance, over the
insulation with joints offset between rows and layers a minimum of 12 inches. Cut gypsum cover board to
fit neatly at penetrations and joints. Fill any gaps which are greater then 1/4 inch.

1. Install 1/2 inch diameter adhesive beads spaced 12 inches on center in the field of the roof.
2. Install 1/2 inch diameter adhesive beads spaced 6 inches on center in 8 foot wide perimeter zones.
3. Install 1/2 inch diameter adhesive beads spaced 4 inches on center in 8 foot square corner zones.

Place 5 gallon pails half full of gravel or concrete on the insulation and gypsum cover boards to
hold them firmly in position for at least 15 minutes while the low rise foam adhesive sets. Position
the pails no more than 24 inches apart in all directions.

EPDM

Position EPDM roofing over the substrate without stretching it, and allow it to relax approximately one
hour - before adhering it to the substrate and forming the seams.

Position adjoining sheets in the same manner lapping the edges to shed water.
Fully adhere the EPDM roof to the substrate with bonding adhesive.

1. Open each can of adhesive and stir it with an electric paddle mixer for at least 5 minutes before
applying the adhesive. Re-stir adhesive that isn’t used within two hours of initial mixing.

2. Do not punch holes in cans of adhesive and use them in a “Better Spreader” without first opening
the cans to mix them.

3. Replace used roller covers each day; discard covers after each days use.

4. Allow bonding adhesive to dry to the touch before joining the EPDM to the substrate.

5. Roll the EPDM onto the dried bonding adhesive and immediately rub it vigorously with a soft
bristle broom to ensure complete adhesion.
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Roofing installed over improperly applied adhesive or with adhesive that wasn’t stirred, and EPDM
roofing installed with blisters, ridges, mole runs and similar deficiencies shall be removed and replaced at
the Contractor’s expense.

SPLICING

Form all membrane splices with 6 inch wide field applied seam tape or with 3 inch wide factory applied
seam tape.

Fold the top sheet back and clean both mating surfaces at the splice area using clean rags and splice wash.

Scrub a smooth coat of QuickPrime to both mating surfaces, with long strokes obtaining complete
coverage, at the rate of approximately 225 square feet per gallon. Do not allow the QuickPrime to glop,
streak or puddle. Allow it to dry to the touch before installing the seam tape.

Install the seam splice tape on to the bottom sheet of EPDM membrane, using guide marks to position it
so 1/8 inch minimum and 1/2 inch maximum will be exposed out of the seam when the seam is complete.

Roll and allow the top sheet to fall freely into place without stretching or wrinkling it.

Pull the splice tape release paper from within the seam area and neatly mate the seam using hand pressure
to rub the membrane together.

Immediately roll the splice with a 2 inch wide roller, using positive pressure, toward the outer edge of
splice.

Install uncured EPDM surface patches, with rounded corners, over all T-Seam intersections

EDGE SECUREMENT:

Secure the membrane at the perimeter of each roof level, and at eaves, penetrations, expansion joints and
slope changes greater than 1 inch in 12 inches, with discs spaced 6 inches on center or by adhering it to
continuous reinforced EPDM fastening strips. Secure the disc and EPDM strips 12 inches-on-center.

FLASHING AND ACCESSORIES INSTALLATION

Install flashings, including laps, splices, joints, bonding, adhesion, and attachment, as required by
membrane manufacturer's recommendations and details.

Utilized cured EPDM for all flashings; utilize self-curing EPDM at corners and angle changes only where
required by the Manufacturer.

Form flashing splices, and the splice between the flashing and main roof sheet with 7 inch seam tape.
Adhere the flashing to vertical surfaces with bonding adhesive.

Fasten the top edge of all flashings, positioning the fasteners 6 inches-on-center, to be covered by the cap
flashing.

Install pre-molded pipe flashings wherever possible. Where pre-molded pipe flashings cannot be
installed, use field wrapped flashings. Install pitch pockets as a last resort.

ROOF DRAINS

Coordinate the drain installation with the Plumbing Contractor, so the new drains get installed 3 inches
below the surface of the finished roof.

Install tapered insulation sumps at the roof drains to provide smooth transition from roof surface to drain.
Use specified pre-manufactured tapered insulation with facer or suitable bonding surface to achieve slope.

Make neat round holes in the EPDM approximately 1 inch smaller than the inside diameter of the
clamping ring. Do not cut the EPDM back to bolt holes.

Apply water cut off mastic on top of the drain bowl immediately before setting the EPDM into it and
installing the clamping ring.

Install roof drain clamping ring and clamping bolts, then tighten clamping bolts to achieve constant
compression, immediately after installing the EPDM into the water cut off mastic.
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3.11 FLASHING AT PENETRATIONS

A.
B.

C.

Flash all penetrations passing through the membrane; make flashing seals directly to the penetration.

Pipes, Round Supports, and Similar Items: Flash with specified pre-molded pipe flashings wherever
practical; otherwise use specified self-curing elastomeric flashing.

Pipe Clusters and Unusual Shaped Penetrations: Provide penetration pocket at least 2 inches (50 mm)
deep, with at least 1 inch (25 mm) clearance from penetration, sloped to shed water.

3.12 FINISHING AND WALKWAY INSTALLATION

A.

B.

Install walkways at roof access points, around all rooftop equipment, and where indicated on the
drawings.

ROOF INSPECTIONS BY MANUFACTURER

Arrange for the roofing Manufacturer, or his authorized representative, to make a minimum of four
inspections in accordance with the following schedule and submit a written report of each inspection to
the Architect within one week following each inspection:

1. First inspection during the first two days of new roof installation.

2. Second inspection when roofing is approximately one half complete.
3. Third inspection when all roofing and flashings are installed.

4. Final inspection at the completion of all work.

Provide 48 hours advance written notice to the Architect, so he may have a representative attend the
inspections.

Payment requisitions will not be reviewed nor approved until the inspection reports are received.

CLEANING, PROTECTION AND WATERTIGHTNESS

Inspect the interior and exterior of the building and grounds, and submit a written report with photos to
document any leakages or damage, prior to performing any work on site.

The Construction Manager will conduct a similar inspection at the completion of the work, and the
Contractor will be charged for all leakage or damage which was not documented in the Contractor’s
report, or repaired to the Owner’s and Construction Managers satisfaction at the Contractor’s expense

Provide any equipment, material and labor necessary to protect the site, the building, its contents and
occupants, pedestrians, and surrounding landscaped and paved areas from damage due to the construction
work or from inclement weather during construction

Clean all contaminants generated by roofing work from the building and surrounding areas, including
bitumen, adhesives, sealants, and coatings.

Repair or replace building components and finished surfaces damaged or defaced due to the work of this
section; comply with recommendations of manufacturers of components and surfaces.

Do not perform work during inclement weather. Protect incomplete work and the building from damage
by inclement weather which may occur unexpectedly Make work areas watertight at the end of each day's
work.

Take precautions to insure against adhesive drippage around pipes, drains, and any other openings
through roof. Do not over apply adhesive on the exterior face of the building or on mechanical equipment
or the interior face of the parapet above cap flashing. Clean surfaces that are soiled or damaged

At least twice a day; at noon and at the end of the work day, clean up all litter, refuse, rubbish, scrap
materials and debris so the roof and site presents a neat, orderly and workmanlike appearance. Place the
debris in a dumpster, and remove the dumpster from the site as soon as it is full or no longer being used

Carefully clean the roof to remove all residual debris when work is complete. After cleaning the roof,
thoroughly clean all drain sumps, drain lines, leader heads and leaders. Do not allow debris to enter the
drainage system
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J. Remove leftover materials, trash, debris, equipment from project site and surrounding areas.
3.14 PROTECTION
A. Protect new and existing roofing where construction traffic occurs. Install 2 by 10 planks plywood , over a

layer of 1-1/2 inch polystyrene insulation, over a layer of 6 mil fire retardant polyethylene. Keep
protection 1 inch from all roof drains and maintain the drains clear and functional at all times.

B. Remove roof protection only when the Architect confirms that all work is complete.
END OF SECTION
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SECTION 07 6200
SHEET METAL FLASHING AND TRIM

PART 1 GENERAL

1.1

A.

1.2

1.3

)

14

—

1.5

A.
B.

mmo 0w

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General Conditions and other Division 1
Specification Sections, apply to this Section.

SECTION INCLUDES

Sealants for joints within sheet metal fabrications.
Cap flashings.

Through wall flashings.

Hook strips.

Gravel Stops.

Fascia.

RELATED REQUIREMENTS

Section 06 1010 - Roof Related Rough Carpentry.
Section 07 5300 - Elastomeric Membrane Roofing

Section 07 9200 - Joint Sealants: Sealing non-lap joints between sheet metal fabrications and adjacent
construction.

REFERENCE STANDARDS

AAMA 611 - Voluntary Specification for Anodized Architectural Aluminum; 2012.

AAMA 2603 - Voluntary Specification, Performance Requirements and Test Procedures for Pigmented
Organic Coatings on Aluminum Extrusions and Panels (with Coil Coating Appendix); 2015.

AAMA 2604 - Voluntary Specification, Performance Requirements and Test Procedures for High
Performance Organic Coatings on Aluminum Extrusions and Panels; 2013.

ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-Iron
Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2015.

ASTM A666 - Standard Specification for Annealed or Cold-Worked Austenitic Stainless Steel Sheet,
Strip, Plate, and Flat Bar; 2015.

ASTM B32 - Standard Specification for Solder Metal; 2008 (Reapproved 2014).

ASTM B209/B209M - Standard Specification for Aluminum and Aluminum-Alloy Sheet and Plate;
2021a.

ASTM (€920 - Standard Specification for Elastomeric Joint Sealants; 2014.

ASTM D4586/D4586M - Standard Specification for Asphalt Roof Cement, Asbestos-Free; 2007
(Reapproved 2012).

SMACNA (ASMM) - Architectural Sheet Metal Manual; 2012.

ADMINISTRATIVE REQUIREMENTS

Preinstallation Meeting: Convene one week before starting work of this section.

Review methods and procedures related to sheet metal work, including but not limited to the following:

1. How the application of sheet metal items will be coordinated with the installation of wood
blocking, roofing & flashing materials, ice and water shield, underlayment, and other similar items
to provide a watertight installation.

2. Commercial practice and the Manufacturer's instructions for handling and installing his materials.
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3. The condition of sheet metal substrates, curbs, penetrations and other preparatory work, needed
and/or performed by other trades.

4. The schedule for mock-up construction and approval.

5. The construction schedule: availability of sheet metal materials, personnel, equipment and
facilities needed to make progress and avoid delays.

6. Weather and forecaster weather conditions, and procedures for coping with unfavorable weather
conditions.

SUBMITTALS

See Section 01 3000 - Administrative Requirements for submittal procedures.
Technical literature for each type of sheet metal, sealant and fastener.

Manufacturer's technical literature and shop drawings for preformed sheet metal items, which show how
to install the items, form and seal joints

Shop Drawings: Indicate material profile, jointing pattern, jointing details, fastening methods, flashings,
terminations, and installation details.

Samples: Submit four samples, 6 x 6 inch in size illustrating material, finish, and fabrication details of
each typical shape.

Samples of each type of fastener.
Material Safety Data Sheets

QUALITY ASSURANCE

Perform work in accordance with SMACNA (ASMM) and CDA A4050 requirements and standard
details, except as otherwise indicated.

Fabricator and Installer Qualifications: Company specializing in sheet metal work with five (5) years of
documented experience.

1. Provide each primary product produced by a single Manufacturer, which has produced that product
successfully for not less than 5 years.

2. The Installer shall provide a list of at least five completed projects of comparable size and similar
design, within a fifty mile radius of this project, which may be observed by representatives of the
Owner.

3. The Installer shall directly employ the personnel performing the work of this section.

4. Installer's Field Supervision: Maintain a full time supervisor-foreman on the roof, who has a

minimum of five (5) years experience in roof related sheet metal work, and who speaks fluent
English, when sheet metal work is in progress.

Attend the Pre-roofing conference and review methods and procedures related to sheet metal work,
including but not limited to the following:

1. How the application of sheet metal items will be coordinated with the installation of masonry and
other similar items to provide a watertight installation.

2. Manufacturer's instructions for handling and installing his materials.

3. The condition of substratesand other preparatory work, needed and/or performed by other trades.

4. The schedule for mock-ups and approval.

5. The construction schedule, and the availability of sheet metal materials, personnel, equipment and
facilities needed to make progress and avoid delays.

6. Weather and forecast weather conditions, and procedures for coping with unfavorable weather
conditions.

7. Inspection schedule for Manufacturer, Owner’s Representative , and Architect.
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JOB MOCK UPS

After the submittals are approved, prepare in actual job locations, mock-ups of cap flashings, hook strips,
drip edges, fascia, copings, and all other items of sheet metal and related work, for the inspection and
approval of the Architect.

Construct each mock-up of two full lengths of metal, fastened, connected and stripped-in to the related
roofing system, to show the following:

1. Type, gauge, color, cross-sectional dimensions and shape, and joint and mitering techniques.

2. Related masonry work, wood blocking, and the attachment techniques and fasteners for all wood
and metal components.

3. Other sheet metal related materials and their installation techniques to fully define the detailing of

each mock-up

Approved mock-ups may be left in place and incorporated into the permanent installation. Rejected
mock-ups shall be removed and replaced until approved.

Do not purchase or fabricate sheet metal items until mock-up erection, inspection and approval is
completed and approval is documented in writing

DELIVERY, STORAGE, AND HANDLING

Stack material to prevent twisting, bending, and abrasion, and to provide ventilation. Slope metal sheets
to ensure drainage.

Prevent contact with materials that could cause discoloration or staining.

1.10 GUARANTEE

A.

B.

Provide a Contractor's written Guarantee which warrants that all work will remain free of material and

workmanship defects and in a watertight condition for a five year period beginning upon Final

Completion.

1. Defective work includes but is not limited to the following types of failure: leakage, delamination,
lifting, loosening, splitting, cracking, and undue expansion.

The Guarantee shall include the removal and replacement of items or materials installed with sheet metal
flashings and accessories as part of the original work, if removal is needed to effect guaranteed repairs

PART 2 PRODUCTS

2.1

A.

SHEET MATERIALS

Zinc-Tin coated copper: copper sheet, coated on both sides, with a smooth uniform coating of zinc and
tin, nominal weight 16 ounces per square foot, cold rolled temper, available as FreedomGray Copper by
Revere.

Anodized Aluminum: ASTM B209/B209M, 3005 alloy, H12 or H14 temper; 20 gauge, 0.032 inch thick;
clear anodized finish.

Pre-Finished Aluminum:

1. Superior-Performance Organic Finish: AA-C12C40R1x (Chemical Finish: cleaned with inhibited
chemicals; Chemical Finish: acid-chromate-fluoride-phosphate conversion coating; Organic
Coating: as specified below). Prepare, pretreat, and apply coating to exposed metal surfaces to
comply with AAMA 2605 and with coating and resin manufacturer's written instructions.

a. Fluoropolymer Two-Coat System: Manufacturer's standard two-coat thermocured system
consisting of specially formulated inhibitive primer fluoropolymer color coat, and clear
fluoropolymer top coat, with both color coat and clear topcoat containing not less than 70
percent polyvinylidene fluoride resin by weight; complying with AAMA 2605.

b. Color: As selected by Owner's Representative from manufacturer's standard colors.

c. Product: "AnchorGard SP" Firestone Building Products Company
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FABRICATION

Form sections true to shape, accurate in size, square, and free from distortion or defects.

1. Accurately reproduce the details and design shown, and form the profiles, bends and intersections,
sharp, true and even. Fabricate sheet metal in the shop whenever possible, and form joints, laps,
splices and connections to shed water and condensation in the direction of flow.

2. Provide any miscellaneous flashing and sheet metal work not shown on the drawings but otherwise
needed to leave the project complete and entirely watertight, neatly and carefully executed in a
thorough and workmanlike manner

Fabricate and install copper work in accordance with the current edition of "Copper and Common Sense"
published by the Revere Copper and Brass Company, unless otherwise indicated

Fabricate cleats of type sheet metal, minimum inches wide, interlocking with sheet.
Form pieces in longest possible lengths.
Hem exposed edges on underside 1/2 inch; miter and seam corners.

Form material with flat lock seams, except where otherwise indicated; at moving joints, use sealed lapped,
bayonet-type or interlocking hooked seams.

Tin edges of copper sheet to be soldered; solder shop formed metal joints, and after soldering, remove
flux, wipe and wash solder joints clean; provide weathertight joints.

Fabricate corners from one piece with minimum 18-inch long legs; seam for rigidity, seal with sealant.
Fabricate vertical faces with bottom edge formed outward 1/4 inch and hemmed to form drip.

Hook Strips: Form continuous hook strips with locks that engage the superimposed trim piece a minimum

of 3/4 inch, and to cover the entire underside edge of the wood blocking and neatly extend to the building

wall.

1. Fasten hook strips along their bottom edge, just above the 45 degree bend, with nails spaced 4
inches on center into underlying wood blocking; Zamac type nail-in type fasteners spaced 8 inches
on center into masonry surfaces, or screws spaced 8 inches on-center into sheet metal surfaces.

Fascia: Fabricate new metal fasciae to hook onto the plywood fasciae 3/4 inch minimum. Secure the fascia
with roofing nails along the top edge spaced 8 inches apart, positioned to be covered by the drip edge.
Form joints in the fascia with 5 inch wide concealed under plates.

ACCESSORIES

Fasteners: Stainless steel, with soft neoprene washers.
Primer Type: Zinc chromate.

Exposed Sealants: ASTM C920; elastomeric sealant, with minimum movement capability as
recommended by manufacturer for substrates to be sealed; color to match adjacent material.

Asphalt Roof Cement: ASTM D4586/D4586M, Type 1, asbestos-free.

Solder:
1. Lead free / or pure tin solder for zinc-tin coated copper, Number 497 by Johnson Manufacturing.

Flux:
1. Tin-bearing flux such as “Flux-N-Solder E127 with pure tin” by Johnson Manufacturing

PART 3 EXECUTION

31

A.

B.

EXAMINATION

Examine surfaces to receive work of this section and report to the Owner's Representative any defects
affecting installation. Commencement of work will be construed as complete acceptance of surfaces.

Verify roof openings, curbs, pipes, sleeves, ducts, and vents through roof are solidly set, reglets in place,
and nailing strips located.
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C. Verify roofing termination and base flashings are in place, sealed, and secure.
3.2 PREPARATION
A. Install starter and edge strips, and cleats before starting installation.
B. Back paint concealed metal surfaces with protective backing paint to a minimum dry film thickness of 15

mil, 0.015 inch.
3.3 INSTALLATION

A. Fabricate and install copper work in accordance with "Copper and Common Sense" as published by the
Revere Copper and Brass Company, unless otherwise indicated.

B. Secure flashings in place using concealed fasteners, and use exposed fasteners only where permitted..

C. Form all joints, except loose locked sealant filled expansion joints, 3/4 inch wide flat locked and soldered,
or, overlapped 2 inches riveted 1 inch on-center and soldered. Use solder only to fill and seal the joint,
not for mechanical strength. Form soldered joints continuous, strong and free from defects, with well
heated soldering irons. Do not use open flame torches for soldering.

1. Clean soldered joints daily, immediately upon the completion of soldering, by washing with soap
and water applied with a soft bristle brush, then rinsing with clear water.

D. Form all seams double locked, to finish 1 inch high. Install cleats in all seams 12 inches on center.

E. Securely fasten and anchor all work, and make provisions for thermal expansion. Submit details of
expansion joints for approval. Install fasteners through one edge of metal only.

F. Use stainless steel pin Zamac type nail-in fasteners where fasteners will be exposed

G. Fit flashings tight in place; make corners square, surfaces true and straight in planes, and lines accurate to
profiles.

3.4 HOOK STRIPS & DRIP EDGES

A. Form continuous hook strips from .063 inch thick aluminum to engage the superimposed trim piece a
minimum of 3/4 inch, to cover the entire bottom edge of eave blocking, and to neatly extend to the
building wall.

B. Fasten hook strips along their bottom edge, just above the 45 degree bend, or just above the 1-1/2 inch
extension, with nails spaced 4 inches on center into underlying wood blocking; with Zamac type nail-in
type fasteners spaced 8 inches on center into masonry surfaces; or with screws spaced 8 inches on center
into sheet metal surfaces.

3.5 FASCIA/GRAVEL STOP

A. Fabricate new fascia trim covers from .063 inch thick aluminum. Secure the fascia cant dam with screws
spaced 8 inches apart, positioned to be covered by the gravel stop or drip edge. Form joints in the fascia
with 6 inch wide concealed under plates. Set the under plates in a full bed of sealant.

B. Furnish factory fabricated and welded inside and outside corners with a Kynar finish.
3.6 FIELD QUALITY CONTROL
A. See Section 01 4000 - Quality Requirements for field inspection requirements.
B. Inspection will involve surveillance of work during installation to ascertain compliance with specified
requirements.
3.7 CLEANING
A. Clean all metal of any stains or blemishes; touch up and clean prefinished material after roofing is

complete. Leave all surfaces clean and satisfactory to the Owner.
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3.8 PROTECTION AND WATERTIGHTNESS

A. Provide the equipment, materials and labor necessary to adequately protect the contract area, the building
and its contents and occupants, and surrounding landscaped and paved areas from damage due to the
construction work or from inclement weather during construction.

B. Do not perform work during inclement weather. Provide temporary covers, and make work areas and the
building watertight at the end of each day's work.

C. Clean up frequently all refuse, rubbish, scrap materials and debris so that at all times the work site shall
present a neat, orderly and workmanlike appearance
END OF SECTION

FULLER AND D'ANGELO, PC
ARCHITECTS AND PLANNERS
07 6200 - 6



PART 1 GENERAL

GREENWICH PUBLIC SCHOOLS

WESTERN MIDDLE SCHOOL
SELECT ROOF REPLACEMENT & RELATED ITEMS
ROOF ACCESSORIES
SECTION 07 7200
ROOF ACCESSORIES

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and
Division 1 Specification Sections, apply to this Section.

1.2 SECTION INCLUDES

A. All plant, labor, materials, equipment, testing and services necessary to complete the work shown on the
drawings schedules and keynotes, as specified herein, and as may be required by conditions and
authorities having jurisdiction, including, but not limited to, the following:

1. Roof specialties that are compatible with the roofing systems specified, including:
a. Plastic skylights
b. Fiberglass panel skylights
c. Factory fabricate pipe curb portals
d. Aluminum smoke vent hatches.
e. Galvanized steel roof access ladders and stairs.
f. Roof walkway pads and concrete pavers.

g.

Snow guard assemblies.

1.3 RELATED REQUIREMENTS

mo0owp

Section 04 2000 - Unit Masonry.

Section 07 4113 - Metal Roofing

Section 07 6200 - Sheet Metal Flashing and Specialties
Section 07 7200 - Roof Accessories.

Section 09 2662 - Gypsum Sheathing.

1.4 CODE APPROVAL REQUIREMENTS

A. Fabricate and install roof accessories that comply with the NY State Uniform Fire Prevention and
Building Code.

1.5 QUALITY ASSURANCE

A. Installer Qualifications:

1. A firm (Installer) with at least 5 continuous years experience performing work similar to that
required for this project, employing personnel skilled in the work specified.

a.
b.

The Installer shall directly employ the personnel performing the work of this section.

The Installer shall have a full time supervisor on the roof when work is in progress. The

Supervisor shall have a minimum of 5 years experience with work similar in nature and

scope to this project, and speak fluent English.

Identify the intended Supervisor, and provide his resume prior to contract award if

requested.

The Installer shall provide a reference list of at least three previously completed projects of

comparable size and similar design, within a fifty mile radius of this project, which may be

observed by representatives of the Owner:

a) The reference list shall include at a minimum, the completion date, a description of
the work performed, the Owner’s name - contact person - phone number and address
and the Architect’s name - contact person and phone number, and the Contractor’s
Supervisor’s name.

b) The Installer shall provide the reference list prior to contract award if requested.
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A.
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1.8
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Material Quality: Obtain each product from a single Manufacturer which has manufactured the same
product in the United States of America for not less than 5 continuous years.

Pre-Construction Conference: Meet at the project site between one and two weeks prior to starting work,
with the Architect, Owner and other representatives concerned about the work, to discuss the following:

1. How the building will be kept watertight as work progresses.

2. How roof accessory work will be coordinated with the installation of the vapor barrier, thermal
barrier, insulation, cover board, roofing, flashings, and other items to provide a watertight
installation.

3. Generally accepted industry practice and the Manufacturer's instructions for handling and installing
his products.

4. The condition of the substrate, curbs, penetrations and other preparatory work needed.

5. Incomplete submittals; note that progress payments will not be processed until all submittals are
received and approved.

6. The construction schedule, forecast weather, availability of materials, personnel, equipment and
facilities needed to proceed and complete the work on schedule.

7. A schedule for Manufacturer and Architect inspections.

SUBMITTALS

Submit the following items far enough in advance to obtain approval prior to performing any work:

1. A pre-work site and building inspection report with photos to document conditions before work
starts.

2. Manufacturer’s installation instructions and technical data sheets for each item. Material sample

submittals are not needed unless requested to show color and texture.
3. Samples of the Contractor’s and Manufacturer’s guarantee/warranty forms.
Simultaneously provide all technical submittals needed for this project, for all technical sections, collated
by section. Incomplete submittals will not be reviewed.
1. Submittals shall be prepared and made by the firm that will perform the actual work.
2. Provide electronic submittals on USB drives, in pdf format, organized in folders by Section.
Safety Data Sheets: Simultaneously provide all Safety Data Sheets needed for this project, for all
specification sections - collated by section, in three ring binders. Provide two binders for each building.
1. Payment requisitions will not be processed until all submittals are received and approved.

PRODUCT DELIVERY, STORAGE AND HANDLING

Deliver material to the site in the Manufacturer's original and unopened packaging, with intact and legible
labels which identify the products and Manufacturers,

Cover all stored materials with watertight tarpaulins installed immediately upon delivery.
Do not overload the structure when storing materials on the roof.

Protect roof surfaces where material and equipment is placed on them, and where construction traffic
occurs, with 6 mil fire retardant polyethylene, covered with 1-1/2 inch thick foam insulation, overlaid with
2 by 10 wooden planks.

GUARANTEE

Provide a written Contractor's Guarantee which guarantees that all work will remain free of material and
workmanship defects and in a watertight condition for a five year period beginning upon Final
Completion:

1. Defects include but are not limited to the following: peeling paint, leakage, adhesive separation,
delamination, lifting, loosening, splitting, cracking, and undue expansion.
2. The Contractor shall make the repairs and modifications necessary to enable the work to perform

as warranted at his own expense.
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3. Guarantee coverage shall include removing and replacing materials installed as part of the original
work, if removal is needed to affect guaranteed repairs.
4. Guarantee coverage shall have no dollar limit.
5. Guarantee coverage shall take affect no more than 30 days before the completion of all punch list
work.
B. Provide one Contractor’s Guarantee that covers “all work performed” when a single contractor is awarded

work specified in multiple Sections.

C. The Contractor’s Surety Company may add a rider to the Performance Bond which clarifies that Bond
Coverage expires two years after Final Completion; i.e., Performance Bond Coverage does not run for the
entire five year term of the Contractor’s Guarantee.

D. Provide a Manufacturer's written warranty, which warrants the skylights will remain watertight for a
minimum 5 year term beginning upon final completion.

PART 2 PRODUCTS
2.1 GENERAL
A. Provide Manufacturer's standard units, modified as necessary to comply with the specified requirements.

Fabricate each unit in a shop to the greatest extent possible, using the following components.

1. Aluminum Sheet: ASTM B 209 alloy 3003, tempered for forming and performance; mill finish,
except as otherwise noted.

2. Extruded Aluminum: Standard extrusions alloy 6063-T52; 0.078 inch minimum thicknesses for
primary framing and curb member legs, 0.062 inch thickness for secondary framing and covers;
mill finish, except as otherwise indicated.

3. Insulation: Rigid fiber glass boards where encapsulated inside metal skirts, rigid isocyanurate
where covered with roof flashings on the exterior of curbs.

4. Wood Nailers: Dimension grade Douglas Fir, not less than 1-1/2 inches thick.

5. Fasteners: Nonmagnetic stainless steel or hot dipped galvanized steel, to match the finish of the
material being fastened.
6. Gaskets: Tubular neoprene or polyvinyl chloride, or block sponge neoprene.
7. Sealant: Polyisobutylene; nonhardening, nonskinning, nondrying, nonmigrating sealant.
2.2 FACTORY FABRICATED PIPE CURB PORTALS
A. Factory fabricated flashing systems, consisting of 9 inch high internally insulated galvanized steel curbs

with 1-1/2 inch square wood nailers at the top edges, and 5 hole EPDM boots, with nipples that will
accommodate pipes and conduits from 1/2 to 2-1/2 inches in diameter, with stainless steel hose clamps on
each nipple - 5-Hole Pipe Portal Flashing System: C-555, by Portals Plus or equal.

2.3 ROOF WALKWAY PADS AND CONCRETE PAVERS

A. 2 inches thick, 24 inches by 24 inches precast concrete pavers, natural buff color and finish, minimum
7500 psi compressive strength as manufactured by Hanover Architectural Products.

B. 30 inches by 30 inches hard rubber black walkway pads manufactured by Firestone.
PART 3 EXECUTION
3.1 INSTALLATION

A. General: Field measure the roof openings. Comply with manufacturer's instructions and
recommendations. Coordinate with the installation of roof deck, other substrates to receive specialty
units, vapor barriers, roof insulation, roofing and flashing to ensure that each element of the work
performs and fits properly, and that combined elements are waterproof and weathertight. Anchor units
securely to supporting structural substrates, adequate to withstand lateral and thermal stresses as well as
inward and outward loading pressures.
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3.2  PLASTIC SKYLIGHTS

A. Construct an insulated curb to finish 10 inches above the roof surface. Install base and cap flashings, and
finish the shaft liner with 5/8 inch gypsum board - taped, primed and painted. Install the skylight on top of
a 1/2 inch by 2 inch foam gasket.

3.3 FIBERGLASS PANEL SKYLIGHTS
A. Carefully remove the existing skylights; do not damage the skylight well or shaft finishes.

B. Install the skylight frame and panels using a crew that is experienced and trained to install fiberglass panel
skylight systems; in accordance with the approved shop drawings, using stainless steel fasteners.

C. Position the panels straight, in plane, level and true to create an attractive watertight skylight assembly.
D. Remove, discard and replace any components that get damaged as the installation occurs.
E. Carefully wipe the interior and exterior of the skylight clean immediately after the installation is complete.

3.4 FACTORY FABRICATED PIPE CURB PORTALS

A. Install factory fabricated pipe portal flashing systems at all HVAC units, and where more than one pipe or
conduit penetrates the roof.

1. Install the portal curbs on wood blocking that matches the thickness of the roof insulation.

a. Coordinate and install the curbs and boots before the mechanical and electrical contractors
run their lines and pipes; so the lines and pipes get properly installed through the curbs and
boots.

b. Install water cut off sealant between the lines / pipes and EPDM nipples, and then install a
hose clamp on each nipple.

c. Remove and replace nipples that are incorrectly cut too large.

3.5 GALVANIZED STEEL ROOF ACCESS LADDERS
A. Install ladders at the interior and exterior locations shown. Support and secure each ladder at the top and

bottom and at intermediate points spaced a maximum of 5 feet on center. Use bolted steel brackets,
anchored with 1/2 inch diameter stainless steel epoxy set bolts. Space the ladders to provide 7 inches of
toe clearance. Extend the rails 42 inches and goose-neck form them to provide additional support at the
top of the ladder.

3.6 ROOF WALKWAY PADS AND CONCRETE PAVERS
3.7 (EDIT TO CONFORM TO ROOF SYSTEM)

A. Install concrete pavers spaced 5 feet on center for conduit supports, and under the duct support legs.
B. Install pavers over a piece of hard rubber walkway pad.
C. Install hard rubber walkway pads to provide a path 2-1/2 feet wide where shown, and at all roof access

points, i.e., doors, ladders and hatches, under concrete pavers used for conduit and pipe supports, and

around all HVAC equipment.

1. Adhere each pad with five self adhesive strips - do not install the pads using three strips of tape as
supplied by the manufacturer.

3.8 SNOW GUARD ASSEMBLIES
A. Install clamps on every other seam, in a neat straight line, to position the snow guard assembly above the
exterior wall of the building.

B. Tighten the set screws in each clamp using a torque wrench, insert a custom colored strip into the
extrusion, and install optional ice flags, fixed into position with a fastener, spaced 8 inches on center.

C. Insert a strip of aluminum trim that matches the roof into the snow guard bars.
D. Install two ice flags uniformly spaced, on each roof panel; i.e., install two flags between the seams.
1. Secure the flags with # 8§ self drilling stainless steel screws, so they can’t slide or rotate out of
position.
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A.
B.
C.
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MISCELLANEOUS

Provide and install any sealants needed, where shown or required.
Perform mechanical and electrical work using skilled and licensed tradesmen.

Provide new material, couplings, transition pieces, blocking, fasteners and the similar accessories needed
to complete the work.

3.10 CLEANING, PROTECTION AND WATERTIGHTNESS

A.

B.

Inspect interior and exterior of the building and grounds, and submit a written report with photos to
document any leaks or damage, prior to performing any other work on site.

The Owner will conduct a similar inspection at the completion of the work, and the Contractor will be
charged for all leakage or damage which was not documented in the Contractor’s report, or repaired to the
Owners satisfaction at the Contractor’s expense.

Provide any equipment, material and labor necessary to protect the site, the building, its contents and
occupants, pedestrians, and surrounding landscaped and paved areas from damage due to the construction
work or from inclement weather during construction.

Do not perform work during inclement weather. Protect incomplete work and the building from damage
by inclement weather which may occur unexpectedly. Make all work areas watertight at the end of each
day's work.

Clean up all litter, refuse, rubbish, scrap materials and debris at least twice a day; at noon and at the end of
the work day, so the roof and site presents a neat, orderly and workmanlike appearance. Place the debris
in a dumpster, and remove the dumpster from the site as soon as it is full or no longer being used.

Carefully and thoroughly clean the entire roof to remove all residual debris when all work is complete.
After cleaning the roof, thoroughly clean all drain sumps, drain lines, leader heads and leaders. Do not
allow debris to enter the drainage system.

END OF SECTION
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SECTION 09 2662
GYPSUM SHEATHING

PART 1- GENERAL
1.1  RELATED DOCUMENTS:

A. Drawings and general provisions of the Contract, including General Conditions and Division 1
Specification Sections, apply to this Section.

1.2 SUMMARY:
A. This Section includes:

1. Gypsum sheathing attached to steel framing members in exterior walls (behind exterior finish).
2. Gypsum sheathing over metal roof deck.
B. Related Sections: The following Sections contain requirements that relate to this Section:

1. Section - 05400 Cold Formed Metal Framing.
2. Section - 072500 Weather Barriers

1.3  DEFINITIONS:

A. Gypsum Board Construction Terminology Standard: Refer to ASTM C 11 and GA 505 for definitions of
terms for gypsum board construction not otherwise defined in this Section or other referenced

standards.
14 SUBMITTALS:
A. General: Submit the following according to Conditions of the Contract and Division 1 Specification

Sections.

1. Product data for each grade of gypsum sheathing indicated.

2. Product data for air/moisture resistant barrier and tape.

3. Research reports or evaluation reports from the model code organization acceptable to authorities
having jurisdiction evidencing compliance of air-infiltration barrier with building code in effect for
Project.

4. Sample: 6” x 6” sheathing.
1.5 QUALITY ASSURANCE:

A. Fire-Test-Response Characteristics: Where gypsum sheathing is part of fire-resistance-rated assemblies,
provide materials and construction identical to those of assemblies tested for fire resistance per ASTM E
119 by an independent testing and inspecting agency acceptable to authorities having jurisdiction.

B. Fire-Resistance Ratings: As indicated by reference to GA File Nos. in GA 600 "Fire Resistance Design
Manual" or to design designations in UL "Fire Resistance Directory" or in the listing of another testing
and inspecting agency acceptable to authorities having jurisdiction.

C. Single-Source Responsibility: Obtain gypsum sheathing for Project from a single manufacturer.
1.6 DELIVERY, STORAGE, AND HANDLING:
A. Deliver gypsum sheathing board and related materials in original packages bearing brand name and

identification of manufacturer.

B. Store gypsum sheathing board so that it is protected against damage from weather, direct sunlight,
surface contamination, corrosion, construction traffic, or other causes. Neatly stack gypsum sheathing
boards flat on leveled supports off the ground under protective covering.

C. Handle gypsum sheathing board to prevent damaging edges, ends, backs, or faces.
1.7 SEQUENCING AND SCHEDULING:
A. Sequence installing gypsum sheathing board with installing exterior cladding to comply with

requirements indicated below:
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Do not leave gypsum-sheathing board exposed to weather for more than 1 month or for more than 6
months if protected as indicated in Part 3 "Protection” article.

PART 2 - PRODUCTS

2.1

A.

2.2

A.

GYPSUM SHEATHING BOARD:

Glass-Mat Gypsum Board: Gypsum board designed as an exterior substrate for a weather barrier,
consisting of a noncombustible water-resistant core, essentially gypsum, surfaced with glass mats on face
and back, partially or completely embedded in core, and with unsurfaced square edges. Comply with
ASTM C 1177 and requirements indicated below:

1. Type: Regular. for wall applications.

2. Thickness: 5/8 inch unless indicated otherwise.

3. Size: 4 feet by 8 feet

4. Use: All gypsum sheathing applications.

Products: Subject to compliance with requirements, provide one of the following:

1. Dens-Glass Gold Fireguard Exterior Guard as manufactured by Georgia-Pacific Corp
or equivalent.

Accessory Materials:

1. Fasteners: Type S-12, minimum 17, stainless steel drill screws to attach to metal framing.

WEATHER RESISTIVE BARRIER

Refer to Section 07 2500 - Weather Barriers

PART 3 - EXECUTION

31

A.

B.

GYPSUM SHEATHING BOARD

Preparation: Examine subframing; verify that surface of framing and furring members to receive
sheathing does not vary more than 1/4" from the placement of faces of adjacent members.

Installation: General: Install gypsum sheathing to comply with manufacturer's instructions, GA-253, and
the following:

1. Cut boards at penetrations, edges, and other obstructions of the work; fit tightly against abutting
construction, except provide a 3/8-inch setback where non-load-bearing construction
abuts
a. structural elements.

2. Coordinate sheathing installation with flashing and joint sealant installation so that these
combined materials are installed in the sequence and manner that prevents exterior moisture from
a. passing through completed exterior wall assembly.

3. Apply fasteners so that screw heads bear tightly against face of gypsum sheathing boards but do
not cut into face paper.

4. Do not bridge building expansion joints with gypsum sheathing; cut and space edges to match
a. spacing of structural support elements.
5. Install sheathing with gold side out.
6. Install gypsum-sheathing boards with edges centered over flanges of steel studs. Abut ends and

edges of each board with those of adjoining boards. Screw-attach boards at perimeter and within
field of board to each steel stud as follows:

a. Metal framing: Fasten sheathing to metal framing with screws spaced 8" o.c.at perimeter
where there are framing supports; and 8" o.c. along intermediate framing in field.

Locate fasteners minimum 3/8" from edges and ends of sheathing panels.

Drive fasteners to bear tight against and flush with surface of sheathing. Do not countersink.
Use maximum lengths possible to minimize number of joints.

Metal framing: Fasten sheathing to metal framing with screws spaced 8" o. c. at perimeter

o ao o
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3.2 WEATHER RESISTIVE BARRIER
A. Refer to Section 07 2500 - Weather Barriers.
3.3 PROTECTION:

A. Protect cutouts, corners, and joints in the sheathing by filling with a flexible sealant or by applying
sheathing tape recommended by sheathing manufacturer at the time sheathing is applied.
END OF SECTION
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DéDIA — DIAMETER T.0. — TRIMMED OPENING FLUSH
D — DRY BULB TEMPERATURE L — LENGTH T.0.c. — TOP OF CURB
8% - BE%ITB CLOLLECTOR ﬁ[/l - tm\l/mc%EAlR TEMPERATURE ;8.2. - }85 8E gﬁ?@fg P 6.  COORDINATE REMOVALS WITH NEW WORK.
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THE FOLLOWING NOTES SHALL APPLY THROUGHOUT. EXCEPTIONS ARE SPECIFICALLY NOTED ON EACH DRAWING: SITE WORK SCOPE NOTES
28. CONTRACTORS SHALL PROTECT ALL AREAS OF EXISTING CONSTRUCTION AND RELATED ITEMS FROM DAMAGE DURING
1. ALL DETAILS AND/OR PART OF DETAILS ARE SIMILAR FOR SIMILAR LOCATIONS IN ALL OR PART OF THE DETAIL. CONSTRUCTION OPERATIONS.
29. ALL OCCUPIED PORTIONS OF THE SCHOOL BUILDING SHALL ALWAYS COMPLY WITH THE MINIMUM REQUIREMENTS NECESSARY TO
2. 8CF)OTRFI|DEIN/\?VT(IJ%T</CF)>;OAJLELC TWORK UNDER THIS CONTRACT SHALL BE MAINTAINED TO ENSURE THE QUALITY AND TIMELY COMPLETION ALL OCCUPIED PORTIONS OF THE SCHOC Q @ SROVIDE TEMPORARY FENCE AND ENCLOSED AREA WITH LOCKABLE
’ GATE SYSTEMS FOR MATERIAL STORAGE, DUMPSTER AND
3. INDICATED DIMENSIONS ARE TO: 30. ALL MEASUREMENTS AND CONDITIONS TO BE VERIFIED AT THE BUILDING BY THE CONTRACTOR. THE CONTRACTOR SHALL BE PORT—A—POTTY.
A.  FACE OF MASONRY OR CONCRETE AND FACE OF FINISH TO FINISH ARE EXACT. RESPONSIBLE THEREFORE.
B. CENTER LINES. _
31.  ALL CONTRACTORS SHALL MEET THE FOLLOWING MINIMUM SAFETY AND SECURITY STANDARDS FOR CONSTRUCTION PROJECTS. @ PROVIDE DUMPSTER, TO BE LOCATED WITH—IN FENCED AREA.
4. DRAWINGS ARE NOT TO BE SCALED. USE DIMENSIONS ONLY. ALL DIMENSIONS AND CONDITIONS SHOWN AND ASSUMED ON THE a) ALL CONSTRUCTION MATERIALS SHALL BE STORED IN A SAFE AND SECURE MANNER.
DRAWINGS MUST BE VERIFIED AT THE SITE BY THE CONTRACTOR BEFORE ORDERING ANY MATERIAL OR DOING ANY WORK. ANY b) FENCES AROUND CONSTRUCTION SUPPLIES AND DEBRIS SHALL BE MAINTAINED. ROOF AREA
DISCREPANCIES IN THE DRAWINGS AND SPECIFICATIONS SHALL BE REPORTED TO THE AUTHORITY. NO CHANGE IN DRAWINGS OR c) WORKERS SHALL BE REQUIRED TO WEAR PHOTO IDENTIFICATION BADGES AT ALL TIMES FOR IDENTIFICATION AND SECURITY COORDINATE PARKING AREA WITH DISTRICT.
SPECIFICATIONS IS PERMISSIBLE WITHOUT THE WRITTEN CONSENT OF THE ARCHITECT AND ENGINEER. NO WORK SHALL PURPOSES WHILE WORKING ON SITE.
PROCEED UNTIL SUCH DISCREPANCY HAS BEEN RECTIFIED.
32.  a) REMOVAL OF ALL DEBRIS SHALL BE THROUGH DESIGNATED, SEPARATED AND PROTECTED AREAS OF THE BUILDING. THERE
5. ANY VARIATION FROM CONDITIONS SHOWN ON THESE DRAWINGS SHALL BE BROUGHT TO THE ATTENTION OF THE OWNER'S SI>-|ALL BE NO MOVEMENT OF DEBRIS OR EQUIPMENT THROUGH OCCUPIED SPACES OF THE BUILDING. iﬁS,IECZR’ELLLE’}RrECfEA?EEﬁﬁgﬂfiﬁ?ﬁi@i’?ffa ,ETNSTUHREE ET$§TO¢LL
REPRESENTATIVE. AFFECTED WORK SHALL NOT PROCEED UNTIL CLARIFICATION HAS BEEN RECEIVED. b) ALL OCCUPIED PARTS OF A BUILDING AFFECTED BY CONSTRUCTION ACTIVITY SHALL BE CLEANED AT THE CLOSE OF EACH EACH WORK DAY
WORK DAY. :
6.  ALL WORK OF THIS CONTRACT SHALL BE DONE IN ACCORDANCE WITH THE LATEST EDITION OF THE CONNECTICUT STATE
BUILDING CODE AND REGULATIONS OF OTHER AGENCIES HAVING JURISDICTION ON THE WORK OF THIS CONTRACT. 33. CONTRACTOR SHALL MAKE THE BUILDING SECURE AT THE END OF EACH WORK DAY. PROVIDE TEMPORARY PLYWOOD COVERS '_ V.
7. ALL WORK ON THESE DRAWINGS SHALL BE CONSIDERED NEW WORK WHETHER STATED OR NOT EXCEPT WHERE SPECIFICALLY OVER WINDOW/ DOOR OPENINGS AS REQUIRED TO SECURE BUILDING TO THE OWNERS SATISFACTION. N | /
NOTED AS "EXISTING TO REMAIN”. 34. CONTRACTOR SHALL INSURE THAT THE ROOF IS MAINTAINED IN A WEATHER-TIGHT MANOR AT THE END OF EACH WORK DAY. o ’
8.  DISCREPANCIES AND OMISSIONS ON DRAWINGS AND SPECIFICATIONS SHALL BE REPORTED TO THE OWNER'S REPRESENTATIVE IN 35.  ALL FRAMING REINFORCING TO BE CALCULATED TO MEET WIND LOADING REQUIREMENTS AS DESCRIBED IN THE SPECIFICATIONS, . w ~
WRITING FOR CLARIFICATION. BY MANUFACTURER. STAGING = X
9. SET ALL WORK STRAIGHT, PLUMB AND LEVEL OR WITH INDICATED SLOPE. 36. ALL EXPOSED FASTENERS SHALL BE FINISHED TO MATCH ALUMINUM FINISH COLOR. ALL COUNTER FLASHING SHALL BE o AREA 3 i H:_
FINISHED TO MATCH ALUMINUM FINISH COLOR UNLESS NOTED OTHERWISE. N (4
10.  THE CONTRACTORS SHALL USE THE APPROVED STANDARDS: A.I.S.C. FEDERAL, U.S., ETC. STANDARDS OF THEIR TRADES. ALL §
CONSTRUCTION SHALL BE PERFORMED TO THESE STANDARDS. 37. PROTECT DISSIMILAR MATERIALS AS PER SPECIFICATIONS. <|‘_ENCED>
11, IF AMBIGUITIES EXIST IN THE CONTRACT DOCUMENTS, THE CONTRACTOR SHALL INCLUDE IN THEIR BID THE MORE EXPENSIVE 38. CONTRACTOR SHALL PATCH ALL DISTURBED SURFACES TO MATCH EXISTING.
MATERIAL OR METHOD OF WORK.
39. ALL BLOCKING REQUIRED SHALL BE KILN DRIED LUMBER. FINISH OF FASTENERS SHALL BE COMPATIBLE WITH BLOCKING
12.  THE CONTRACTOR SHALL REMOVE AND DISPOSE OF DEBRIS. THE CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS MATERIAL AND SHALL BE NON—CORROSIVE. SEE SPECS. ALL FASTENERS TO COMPLY WITH ALL CRITERIA AS DESCRIBED IN THE
AND ACCUMULATED REFUSE, AND SHALL HAVE SOLE RESPONSIBILITY FOR PROTECTING ALL DANGEROUS AREAS FROM ENTRY BY SPECIFICATIONS AND SHALL BE DETERMINED BY A CONNECTICUT STATE LICENSED P.E. ENGAGED BY THE CONTRACTOR.
UNAUTHORIZED PARTIES. SITE SHALL BE LEFT BROOM CLEAN AT THE END OF EACH WORKING DAY.
40.  WHEN USING PRESSURE TREATED WOOD BLOCKING IT HAS BECOME NECESSARY TO ISOLATE ALL ALUMINUM SURFACES THAT
13.  LARGE SCALE DETAILS HAVE PRECEDENCE, HOWEVER WORK INDICATED ON SMALL SCALE DRAWINGS SHALL NOT BE OMITTED. COMES INTO CONTACT WITH THIS WOOD. THE USE OF COMPATIBLE SELF ADHESIVE WINDOW AND DOOR FLASHING IS AN
SIMILARLY, NOTES TAKE PRECEDENCE OVER SCHEDULES, PIPING AND WIRE DIAGRAMS. HOWEVER, WORK SHOWN OR DESCRIBED ACCEPTABLE MEANS OF ISOLATION.
BY OTHER METHODS SHALL NOT BE OMITTED.
41. IF CONTRACTOR INTENDS TO USE PRESSURE TREATED WOOD BLOCKING, STAINLESS STEEL FASTENERS ARE REQUIRED.
14.  THE CONTRACTOR SHALL PATCH AND REPAIR ALL DAMAGED OR EXPOSED SURFACES DUE TO CONTRACT WORK. ALL NEWLY
INSTALLED, PATCHED WORK AND ALL AFFECTED AREAS SHALL BE PAINTED. ALL PAINTING WORK SHALL BE PERFORMED TO 42.  SILL JAMB AND HEAD FASTENERS TO COMPLY WITH ALL CRITERIA AS DESCRIBED IN THE SPECIFICATIONS.
COVER THE ENTIRE HORIZONTAL OR VERTICAL SURFACE TO THE CLOSEST CORNER IN ALL FOUR DIRECTIONS. COLOR TO MATCH
EXISTING CONDITIONS. 43.  EXISTING CONDITIONS SHOWN SHALL BE VERIFIED BY THE CONTRACTOR AND REFLECTED ON SHOP DRAWINGS. THE CONTRACTOR
SHALL BE RESPONSIBLE FOR ALL DIMENSIONS AND JOB SITE CONDITIONS AFFECTING THIS WORK. 0
15.  THE CONTRACTOR SHALL FURNISH AND INSTALL NEW MATERIALS AT NO ADDITIONAL COST TO THE OWNER FOR THE FOLLOWING =
CONDITIONS: 44. SIZES OF ALUMINUM SNAP TRIM SHOWN ARE APPROXIMATE. LARGER SIZES MAY BE REQUIRED TO COVER EXPOSED MATERIALS = )
A) TO FURNISH THE WORK OF THIS CONTRACT IN WORKMANLIKE MANNER. DETERMINED BY FIELD CONDITIONS. a 3 O
L © - —
16.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR ADEQUATELY BRACING AND PROTECTING ALL WORK DURING CONSTRUCTION 45.  CONCEALED FLASHING SHALL BE CORROSION RESISTANT, NON—STAINING AND NON—BLEEDING, COMPATIBLE WITH ADJACENT SITE STAGING AREA F 8 %) ('7)
AGAINST DAMAGE, BREAKAGE, COLLAPSE, DISTORTIONS AND OFF ALIGNMENTS ACCORDING TO CODES AND STANDARDS OF GOOD MATERIALS. o 5 &) (l-lj o
PRACTICE. 1 x - Z
46. SEALANT COLOR SHALL MATCH ADJACENT ALUMINUM EXTRUSION AND FLASHING. UNLESS NOTED OTHERWISE. SCALE: N.T.S. o 5 T 9
17.  THE CONTRACTOR SHALL INCLUDE ALL PROPRIETARY AND ASSOCIATED SUPPLEMENTARY WORK TO PROVIDE A COMPLETE AND E 2 [OR))
FINISHED INSTALLATION. 47. FASTENER TYPE, LENGTH, AND SPACING SHALL BE AS REQUIRED BY DESIGN LOAD CRITERIA AND SHALL BE DETERMINED BY A & O w 5w
CONNECTICUT STATE LICENSED P.E. ENGAGED BY THE CONTRACTOR. = oY -~ E
18.  WHERE MANUFACTURER’S NAMES AND PRODUCT NUMBERS ARE INDICATED ON DRAWINGS, IT SHALL BE CONSTRUCTED TO MEAN O oo %) EI’J) »
THE ESTABLISHMENT OF QUALITY AND PERFORMANCE STANDARDS OF SUCH ITEMS. ALL OTHER PRODUCTS MUST BE SUBMITTED 48. ISOLATE ALL ALUMINUM TO BE PLACED DIRECTLY IN CONTACT WITH UNCURED MASONRY OR INCOMPATIBLE MATERIALS. THIS S B z o
TO THE ARCHITECT FOR APPROVAL IN ACCORDANCE TO CONTRACT DOCUMENT REQUIREMENT BEFORE THEY SHALL BE DEEMED ISOLATION OR COATING SHOULD BE INDICATED ON SHOP DRAWINGS. r ws oo §
EQUAL. - O
49. PROTECT MATERIALS AFTER ERECTION— PROTECT BY WRAPPING WITH KRAFT PAPER OR BY ERECTING VISQUEEN OR CANVAS a3 2 ':: E 0
19.  FIRESTOPPING SHALL BE INSTALLED AT ALL PENETRATIONS OF FIRE RATED CONSTRUCTION AS PER SPECIFICATIONS. SPLATTER SCREEN. CEMENT, PLASTER, TERRAZZO AND OTHER ALKALINE SOLUTIONS AND ACID BASED MATERIALS USED TO o 33 S I ©)
CLEAN MASONRY ARE VERY HARMFUL TO THE FINISH AND SHOULD BE REMOVED WITH WATER AND MILD SOAP IMMEDIATELY. 4 zz| | E meZ
20. PROVIDE GUARDS, RAILS, BARRICADES, FENCES, SIDEWALK SHEDS, CATCH PLATFORMS, DECKING, NIGHT LIGHTING, ETC., AS ALL CLEANING SHOULD BE DONE IN ACCORDANCE WITH AAMA 609.93 VOLUNTARY GUIDE SPECIFICATION FOR CLEANING AND Fe EEE pw=
REQUIRED. TO PROVIDE ADEQUATE PROTECTION. MAINTENANCE OF PAINTED ALUMINUM EXTRUSIONS AND CURTAIN WALL PANELS. 50 Hpl2 Hz3%
21. THE CONTRACTOR SHALL, UNLESS OTHERWISE PROVIDED IN THE CONTRACT DOCUMENTS, SECURE AND PAY FOR REQUIRED 50. SEALANT MUST BE COMPATIBLE WITH ALL MATERIALS WITH WHICH THEY HAVE CONTACT, INCLUDING OTHER SEALANT SURFACES. gL £3112 <200
INSPECTIONS, PERMIT(S), FEES, LICENSE AND INSPECTIONS NECESSARY FOR THE PROPER EXECUTION OF THE WORK.
51. ALL HEEL BEADS, CAP BEADS, TOE BEADS SHOULD BE APPLIED AND TOOLED TO ACHIEVE A WEATHER TIGHT SEAL. ALL
22.  ADDITIONAL NOTES WHICH ARE APPLICABLE TO THIS PROJECT MAY BE FOUND THROUGHOUT THE CONTRACT DOCUMENTS. SEALANT APPLICATIONS REGARDING SIZE AND COMPATIBILITY WITH ADJACENT MATERIALS SHOULD COMPLY WITH SEALANT
MANUFACTURES RECOMMENDATIONS.
23.  SEISMIC RESTRAINTS SHALL BE PROVIDED, IN ACCORDANCE TO APPLICABLE CODES.
52.  ALL METAL TO METAL JOINTS, OVERLAPS AND INTERSECTIONS ARE TO BE SEALED WATERTIGHT.
24. FOR ALL ITEMS THAT ARE REQUIRED TO HAVE SEISMIC SUPPORTS OR RESTRAINTS, SEISMIC PLANS AND SEISMIC RESTRAINT
CALCULATIONS SHALL BE PREPARED, SEALED AND SIGNED BY A PROFESSIONAL ENGINEER LICENSED IN THE STATE OF 53.  ALL PERIMETER CAULKING IS TO BE APPLIED AND TOOLED PER MANUFACTURERS RECOMMENDATIONS.
CONNECTICUT ENGAGED BY THE CONTRACTOR. THE ENGINEER SHALL PROVIDE INSTALLATION SUPERVISION OF ALL SEISMIC 01-30-2025 BID
SUPPORTS AND RESTRAINTS, UNLESS OTHERWISE NOTED. DATE ISSUED TO
25. REVIEW AND COORDINATE ALL CONDITIONS (INCLUDING BUT NOT LIMITED TO PENETRATIONS, FABRICATIONS, INSTALLATIONS) FOR SHEET SIZE DRAWING NO.
CONFORMANCE TO THE PLANS, SPECIFICATIONS, APPLICABLE REFERENCE STANDARDS AND OTHER PROVISIONS OF THE .
CONTRACT DOCUMENTS, AND COORDINATE ALL WORK WITH ALL OTHER TRADES. 30"x42
26. ALL WORK MUST CONFORM TO ALL CODES HAVING JURISDICTION ANY CONFLICT OF OR BETWEEN CODE, THE MORE STRINGENT SCALE G-1
CODE SHALL SUPERSEDE ALL OTHERS.
AS NOTED
27. USE ONLY NEW MATERIALS AND EQUIPMENT, WITHOUT DEFECTS FOR THEIR INTENDED USE.
DRAWN BY FILE NO.
F&D 24531.00
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THE FOLLOWING NOTES SHALL APPLY THROUGHOUT. EXCEPTIONS ARE SPECIFICALLY NOTED ON EACH DRAWING:  1. ALL DETAILS AND/OR PART OF DETAILS ARE SIMILAR FOR SIMILAR LOCATIONS IN ALL OR PART OF THE DETAIL.  ALL DETAILS AND/OR PART OF DETAILS ARE SIMILAR FOR SIMILAR LOCATIONS IN ALL OR PART OF THE DETAIL.  2. COORDINATION OF ALL WORK UNDER THIS CONTRACT SHALL BE MAINTAINED TO ENSURE THE QUALITY AND TIMELY COMPLETION COORDINATION OF ALL WORK UNDER THIS CONTRACT SHALL BE MAINTAINED TO ENSURE THE QUALITY AND TIMELY COMPLETION OF THE WORK/PROJECT.  3. INDICATED DIMENSIONS ARE TO:      INDICATED DIMENSIONS ARE TO:      A.  FACE OF MASONRY OR CONCRETE AND FACE OF FINISH TO FINISH ARE EXACT.      B.  CENTER LINES.  4. DRAWINGS ARE NOT TO BE SCALED. USE DIMENSIONS ONLY. ALL DIMENSIONS AND CONDITIONS SHOWN AND ASSUMED ON THE DRAWINGS ARE NOT TO BE SCALED. USE DIMENSIONS ONLY. ALL DIMENSIONS AND CONDITIONS SHOWN AND ASSUMED ON THE DRAWINGS MUST BE VERIFIED AT THE SITE BY THE CONTRACTOR BEFORE ORDERING ANY MATERIAL OR DOING ANY WORK. ANY DISCREPANCIES IN THE DRAWINGS AND SPECIFICATIONS SHALL BE REPORTED TO THE AUTHORITY. NO CHANGE IN DRAWINGS OR SPECIFICATIONS IS PERMISSIBLE WITHOUT THE WRITTEN CONSENT OF THE ARCHITECT AND ENGINEER. NO WORK SHALL PROCEED UNTIL SUCH DISCREPANCY HAS BEEN RECTIFIED.  5. ANY VARIATION FROM CONDITIONS SHOWN ON THESE DRAWINGS SHALL BE BROUGHT TO THE ATTENTION OF THE OWNER'S ANY VARIATION FROM CONDITIONS SHOWN ON THESE DRAWINGS SHALL BE BROUGHT TO THE ATTENTION OF THE OWNER'S REPRESENTATIVE. AFFECTED WORK SHALL NOT PROCEED UNTIL CLARIFICATION HAS BEEN RECEIVED.  6. ALL WORK OF THIS CONTRACT SHALL BE DONE IN ACCORDANCE WITH THE LATEST EDITION OF THE CONNECTICUT STATE ALL WORK OF THIS CONTRACT SHALL BE DONE IN ACCORDANCE WITH THE LATEST EDITION OF THE CONNECTICUT STATE BUILDING CODE AND REGULATIONS OF OTHER AGENCIES HAVING JURISDICTION ON THE WORK OF THIS CONTRACT.  7. ALL WORK ON THESE DRAWINGS SHALL BE CONSIDERED NEW WORK WHETHER STATED OR NOT EXCEPT WHERE SPECIFICALLY ALL WORK ON THESE DRAWINGS SHALL BE CONSIDERED NEW WORK WHETHER STATED OR NOT EXCEPT WHERE SPECIFICALLY NOTED AS "EXISTING TO REMAIN".  8. DISCREPANCIES AND OMISSIONS ON DRAWINGS AND SPECIFICATIONS SHALL BE REPORTED TO THE OWNER'S REPRESENTATIVE IN DISCREPANCIES AND OMISSIONS ON DRAWINGS AND SPECIFICATIONS SHALL BE REPORTED TO THE OWNER'S REPRESENTATIVE IN WRITING FOR CLARIFICATION.  9. SET ALL WORK STRAIGHT, PLUMB AND LEVEL OR WITH INDICATED SLOPE.  SET ALL WORK STRAIGHT, PLUMB AND LEVEL OR WITH INDICATED SLOPE.  10. THE CONTRACTORS SHALL USE THE APPROVED STANDARDS: A.I.S.C. FEDERAL, U.S., ETC. STANDARDS OF THEIR TRADES. ALL THE CONTRACTORS SHALL USE THE APPROVED STANDARDS: A.I.S.C. FEDERAL, U.S., ETC. STANDARDS OF THEIR TRADES. ALL CONSTRUCTION SHALL BE PERFORMED TO THESE STANDARDS.  11. IF AMBIGUITIES EXIST IN THE CONTRACT DOCUMENTS, THE CONTRACTOR SHALL INCLUDE IN THEIR BID THE MORE EXPENSIVE IF AMBIGUITIES EXIST IN THE CONTRACT DOCUMENTS, THE CONTRACTOR SHALL INCLUDE IN THEIR BID THE MORE EXPENSIVE MATERIAL OR METHOD OF WORK.  12. THE CONTRACTOR SHALL REMOVE AND DISPOSE OF DEBRIS. THE CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS THE CONTRACTOR SHALL REMOVE AND DISPOSE OF DEBRIS. THE CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS AND ACCUMULATED REFUSE, AND SHALL HAVE SOLE RESPONSIBILITY FOR PROTECTING ALL DANGEROUS AREAS FROM ENTRY BY UNAUTHORIZED PARTIES. SITE SHALL BE LEFT BROOM CLEAN AT THE END OF EACH WORKING DAY.  13. LARGE SCALE DETAILS HAVE PRECEDENCE, HOWEVER WORK INDICATED ON SMALL SCALE DRAWINGS SHALL NOT BE OMITTED. LARGE SCALE DETAILS HAVE PRECEDENCE, HOWEVER WORK INDICATED ON SMALL SCALE DRAWINGS SHALL NOT BE OMITTED. SIMILARLY, NOTES TAKE PRECEDENCE OVER SCHEDULES, PIPING AND WIRE DIAGRAMS. HOWEVER, WORK SHOWN OR DESCRIBED BY OTHER METHODS SHALL NOT BE OMITTED.  14. THE CONTRACTOR SHALL PATCH AND REPAIR ALL DAMAGED OR EXPOSED SURFACES DUE TO CONTRACT WORK. ALL NEWLY THE CONTRACTOR SHALL PATCH AND REPAIR ALL DAMAGED OR EXPOSED SURFACES DUE TO CONTRACT WORK. ALL NEWLY INSTALLED, PATCHED WORK AND ALL AFFECTED AREAS SHALL BE PAINTED. ALL PAINTING WORK SHALL BE PERFORMED TO COVER THE ENTIRE HORIZONTAL OR VERTICAL SURFACE TO THE CLOSEST CORNER IN ALL FOUR DIRECTIONS. COLOR TO MATCH EXISTING CONDITIONS.  15. THE CONTRACTOR SHALL FURNISH AND INSTALL NEW MATERIALS AT NO ADDITIONAL COST TO THE OWNER FOR THE FOLLOWING THE CONTRACTOR SHALL FURNISH AND INSTALL NEW MATERIALS AT NO ADDITIONAL COST TO THE OWNER FOR THE FOLLOWING CONDITIONS:     A) TO FURNISH THE WORK OF THIS CONTRACT IN WORKMANLIKE MANNER.  16. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ADEQUATELY BRACING AND PROTECTING ALL WORK DURING CONSTRUCTION THE CONTRACTOR SHALL BE RESPONSIBLE FOR ADEQUATELY BRACING AND PROTECTING ALL WORK DURING CONSTRUCTION AGAINST DAMAGE, BREAKAGE, COLLAPSE, DISTORTIONS AND OFF ALIGNMENTS ACCORDING TO CODES AND STANDARDS OF GOOD PRACTICE.  17. THE CONTRACTOR SHALL INCLUDE ALL PROPRIETARY AND ASSOCIATED SUPPLEMENTARY WORK TO PROVIDE A COMPLETE AND THE CONTRACTOR SHALL INCLUDE ALL PROPRIETARY AND ASSOCIATED SUPPLEMENTARY WORK TO PROVIDE A COMPLETE AND FINISHED INSTALLATION.  18. WHERE MANUFACTURER'S NAMES AND PRODUCT NUMBERS ARE INDICATED ON DRAWINGS, IT SHALL BE CONSTRUCTED TO MEAN WHERE MANUFACTURER'S NAMES AND PRODUCT NUMBERS ARE INDICATED ON DRAWINGS, IT SHALL BE CONSTRUCTED TO MEAN THE ESTABLISHMENT OF QUALITY AND PERFORMANCE STANDARDS OF SUCH ITEMS. ALL OTHER PRODUCTS MUST BE SUBMITTED TO THE ARCHITECT FOR APPROVAL IN ACCORDANCE TO CONTRACT DOCUMENT REQUIREMENT BEFORE THEY SHALL BE DEEMED EQUAL.  19. FIRESTOPPING SHALL BE INSTALLED AT ALL PENETRATIONS OF FIRE RATED CONSTRUCTION AS PER SPECIFICATIONS.  FIRESTOPPING SHALL BE INSTALLED AT ALL PENETRATIONS OF FIRE RATED CONSTRUCTION AS PER SPECIFICATIONS.  20. PROVIDE GUARDS, RAILS, BARRICADES, FENCES, SIDEWALK SHEDS, CATCH PLATFORMS, DECKING, NIGHT LIGHTING, ETC., AS PROVIDE GUARDS, RAILS, BARRICADES, FENCES, SIDEWALK SHEDS, CATCH PLATFORMS, DECKING, NIGHT LIGHTING, ETC., AS REQUIRED. TO PROVIDE ADEQUATE PROTECTION.  21. THE CONTRACTOR SHALL, UNLESS OTHERWISE PROVIDED IN THE CONTRACT DOCUMENTS, SECURE AND PAY FOR REQUIRED THE CONTRACTOR SHALL, UNLESS OTHERWISE PROVIDED IN THE CONTRACT DOCUMENTS, SECURE AND PAY FOR REQUIRED INSPECTIONS, PERMIT(S), FEES, LICENSE AND INSPECTIONS NECESSARY FOR THE PROPER EXECUTION OF THE WORK.  22. ADDITIONAL NOTES WHICH ARE APPLICABLE TO THIS PROJECT MAY BE FOUND THROUGHOUT THE CONTRACT DOCUMENTS.  ADDITIONAL NOTES WHICH ARE APPLICABLE TO THIS PROJECT MAY BE FOUND THROUGHOUT THE CONTRACT DOCUMENTS.  23. SEISMIC RESTRAINTS SHALL BE PROVIDED, IN ACCORDANCE TO APPLICABLE CODES.  SEISMIC RESTRAINTS SHALL BE PROVIDED, IN ACCORDANCE TO APPLICABLE CODES.  24. FOR ALL ITEMS THAT ARE REQUIRED TO HAVE SEISMIC SUPPORTS OR RESTRAINTS, SEISMIC PLANS AND SEISMIC RESTRAINT FOR ALL ITEMS THAT ARE REQUIRED TO HAVE SEISMIC SUPPORTS OR RESTRAINTS, SEISMIC PLANS AND SEISMIC RESTRAINT CALCULATIONS SHALL BE PREPARED, SEALED AND SIGNED BY A PROFESSIONAL ENGINEER LICENSED IN THE STATE OF CONNECTICUT ENGAGED BY THE CONTRACTOR. THE ENGINEER SHALL PROVIDE INSTALLATION SUPERVISION OF ALL SEISMIC SUPPORTS AND RESTRAINTS, UNLESS OTHERWISE NOTED.  25. REVIEW AND COORDINATE ALL CONDITIONS (INCLUDING BUT NOT LIMITED TO PENETRATIONS, FABRICATIONS, INSTALLATIONS) FOR REVIEW AND COORDINATE ALL CONDITIONS (INCLUDING BUT NOT LIMITED TO PENETRATIONS, FABRICATIONS, INSTALLATIONS) FOR CONFORMANCE TO THE PLANS, SPECIFICATIONS, APPLICABLE REFERENCE STANDARDS AND OTHER PROVISIONS OF THE CONTRACT DOCUMENTS, AND COORDINATE ALL WORK WITH ALL OTHER TRADES.  26. ALL WORK MUST CONFORM TO ALL CODES HAVING JURISDICTION ANY CONFLICT OF OR BETWEEN CODE, THE MORE STRINGENT ALL WORK MUST CONFORM TO ALL CODES HAVING JURISDICTION ANY CONFLICT OF OR BETWEEN CODE, THE MORE STRINGENT CODE SHALL SUPERSEDE ALL OTHERS.  27. USE ONLY NEW MATERIALS AND EQUIPMENT, WITHOUT DEFECTS FOR THEIR INTENDED USE.  USE ONLY NEW MATERIALS AND EQUIPMENT, WITHOUT DEFECTS FOR THEIR INTENDED USE.  28. CONTRACTORS SHALL PROTECT ALL AREAS OF EXISTING CONSTRUCTION AND RELATED ITEMS FROM DAMAGE DURING CONTRACTORS SHALL PROTECT ALL AREAS OF EXISTING CONSTRUCTION AND RELATED ITEMS FROM DAMAGE DURING CONSTRUCTION OPERATIONS.  29. ALL OCCUPIED PORTIONS OF THE SCHOOL BUILDING SHALL ALWAYS COMPLY WITH THE MINIMUM REQUIREMENTS NECESSARY TO ALL OCCUPIED PORTIONS OF THE SCHOOL BUILDING SHALL ALWAYS COMPLY WITH THE MINIMUM REQUIREMENTS NECESSARY TO MAINTAIN A CERTIFICATE OF OCCUPANCY.  30. ALL MEASUREMENTS AND CONDITIONS TO BE VERIFIED AT THE BUILDING BY THE CONTRACTOR. THE CONTRACTOR SHALL BE ALL MEASUREMENTS AND CONDITIONS TO BE VERIFIED AT THE BUILDING BY THE CONTRACTOR. THE CONTRACTOR SHALL BE RESPONSIBLE THEREFORE. 31. ALL CONTRACTORS SHALL MEET THE FOLLOWING MINIMUM SAFETY AND SECURITY STANDARDS FOR CONSTRUCTION PROJECTS.  ALL CONTRACTORS SHALL MEET THE FOLLOWING MINIMUM SAFETY AND SECURITY STANDARDS FOR CONSTRUCTION PROJECTS.  a) ALL CONSTRUCTION MATERIALS SHALL BE STORED IN A SAFE AND SECURE MANNER.  b) FENCES AROUND CONSTRUCTION SUPPLIES AND DEBRIS SHALL BE MAINTAINED.  c) WORKERS SHALL BE REQUIRED TO WEAR PHOTO IDENTIFICATION BADGES AT ALL TIMES FOR IDENTIFICATION AND SECURITY PURPOSES WHILE WORKING ON SITE. 32. a) REMOVAL OF ALL DEBRIS SHALL BE THROUGH DESIGNATED, SEPARATED AND PROTECTED AREAS OF THE BUILDING. THERE a) REMOVAL OF ALL DEBRIS SHALL BE THROUGH DESIGNATED, SEPARATED AND PROTECTED AREAS OF THE BUILDING. THERE SHALL BE NO MOVEMENT OF DEBRIS OR EQUIPMENT THROUGH OCCUPIED SPACES OF THE BUILDING.  b) ALL OCCUPIED PARTS OF A BUILDING AFFECTED BY CONSTRUCTION ACTIVITY SHALL BE CLEANED AT THE CLOSE OF EACH WORK DAY. 33. CONTRACTOR SHALL MAKE THE BUILDING SECURE AT THE END OF EACH WORK DAY. PROVIDE TEMPORARY PLYWOOD COVERS CONTRACTOR SHALL MAKE THE BUILDING SECURE AT THE END OF EACH WORK DAY. PROVIDE TEMPORARY PLYWOOD COVERS OVER WINDOW/ DOOR OPENINGS AS REQUIRED TO SECURE BUILDING TO THE OWNERS SATISFACTION. 34. CONTRACTOR SHALL INSURE THAT THE ROOF IS MAINTAINED IN A WEATHER-TIGHT MANOR AT THE END OF EACH WORK DAY. CONTRACTOR SHALL INSURE THAT THE ROOF IS MAINTAINED IN A WEATHER-TIGHT MANOR AT THE END OF EACH WORK DAY. 35. ALL FRAMING REINFORCING TO BE CALCULATED TO MEET WIND LOADING REQUIREMENTS AS DESCRIBED IN THE SPECIFICATIONS, ALL FRAMING REINFORCING TO BE CALCULATED TO MEET WIND LOADING REQUIREMENTS AS DESCRIBED IN THE SPECIFICATIONS, BY MANUFACTURER. 36. ALL EXPOSED FASTENERS SHALL BE FINISHED TO MATCH ALUMINUM FINISH COLOR. ALL COUNTER FLASHING SHALL BE ALL EXPOSED FASTENERS SHALL BE FINISHED TO MATCH ALUMINUM FINISH COLOR. ALL COUNTER FLASHING SHALL BE FINISHED TO MATCH ALUMINUM FINISH COLOR UNLESS NOTED OTHERWISE. 37. PROTECT DISSIMILAR MATERIALS AS PER SPECIFICATIONS. PROTECT DISSIMILAR MATERIALS AS PER SPECIFICATIONS. 38. CONTRACTOR SHALL PATCH ALL DISTURBED SURFACES TO MATCH EXISTING. CONTRACTOR SHALL PATCH ALL DISTURBED SURFACES TO MATCH EXISTING. 39. ALL BLOCKING REQUIRED SHALL BE KILN DRIED LUMBER. FINISH OF FASTENERS SHALL BE COMPATIBLE WITH BLOCKING ALL BLOCKING REQUIRED SHALL BE KILN DRIED LUMBER. FINISH OF FASTENERS SHALL BE COMPATIBLE WITH BLOCKING MATERIAL AND SHALL BE NON-CORROSIVE. SEE SPECS. ALL FASTENERS TO COMPLY WITH ALL CRITERIA AS DESCRIBED IN THE SPECIFICATIONS AND SHALL BE DETERMINED BY A CONNECTICUT STATE LICENSED P.E. ENGAGED BY THE CONTRACTOR. 40. WHEN USING PRESSURE TREATED WOOD BLOCKING IT HAS BECOME NECESSARY TO ISOLATE ALL ALUMINUM SURFACES THAT WHEN USING PRESSURE TREATED WOOD BLOCKING IT HAS BECOME NECESSARY TO ISOLATE ALL ALUMINUM SURFACES THAT COMES INTO CONTACT WITH THIS WOOD. THE USE OF COMPATIBLE SELF ADHESIVE WINDOW AND DOOR FLASHING IS AN ACCEPTABLE MEANS OF ISOLATION. 41. IF CONTRACTOR INTENDS TO USE PRESSURE TREATED WOOD BLOCKING, STAINLESS STEEL FASTENERS ARE REQUIRED. IF CONTRACTOR INTENDS TO USE PRESSURE TREATED WOOD BLOCKING, STAINLESS STEEL FASTENERS ARE REQUIRED. 42. SILL JAMB AND HEAD FASTENERS TO COMPLY WITH ALL CRITERIA AS DESCRIBED IN THE SPECIFICATIONS. SILL JAMB AND HEAD FASTENERS TO COMPLY WITH ALL CRITERIA AS DESCRIBED IN THE SPECIFICATIONS. 43. EXISTING CONDITIONS SHOWN SHALL BE VERIFIED BY THE CONTRACTOR AND REFLECTED ON SHOP DRAWINGS. THE CONTRACTOR EXISTING CONDITIONS SHOWN SHALL BE VERIFIED BY THE CONTRACTOR AND REFLECTED ON SHOP DRAWINGS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL DIMENSIONS AND JOB SITE CONDITIONS AFFECTING THIS WORK. 44. SIZES OF ALUMINUM SNAP TRIM SHOWN ARE APPROXIMATE. LARGER SIZES MAY BE REQUIRED TO COVER EXPOSED MATERIALS SIZES OF ALUMINUM SNAP TRIM SHOWN ARE APPROXIMATE. LARGER SIZES MAY BE REQUIRED TO COVER EXPOSED MATERIALS DETERMINED BY FIELD CONDITIONS. 45. CONCEALED FLASHING SHALL BE CORROSION RESISTANT, NON-STAINING AND NON-BLEEDING, COMPATIBLE WITH ADJACENT CONCEALED FLASHING SHALL BE CORROSION RESISTANT, NON-STAINING AND NON-BLEEDING, COMPATIBLE WITH ADJACENT MATERIALS. 46. SEALANT COLOR SHALL MATCH ADJACENT ALUMINUM EXTRUSION AND FLASHING. UNLESS NOTED OTHERWISE. SEALANT COLOR SHALL MATCH ADJACENT ALUMINUM EXTRUSION AND FLASHING. UNLESS NOTED OTHERWISE. 47. FASTENER TYPE, LENGTH, AND SPACING SHALL BE AS REQUIRED BY DESIGN LOAD CRITERIA AND SHALL BE DETERMINED BY A FASTENER TYPE, LENGTH, AND SPACING SHALL BE AS REQUIRED BY DESIGN LOAD CRITERIA AND SHALL BE DETERMINED BY A CONNECTICUT STATE LICENSED P.E. ENGAGED BY THE CONTRACTOR. 48. ISOLATE ALL ALUMINUM TO BE PLACED DIRECTLY IN CONTACT WITH UNCURED MASONRY OR INCOMPATIBLE MATERIALS. THIS ISOLATE ALL ALUMINUM TO BE PLACED DIRECTLY IN CONTACT WITH UNCURED MASONRY OR INCOMPATIBLE MATERIALS. THIS ISOLATION OR COATING SHOULD BE INDICATED ON SHOP DRAWINGS. 49. PROTECT MATERIALS AFTER ERECTION- PROTECT BY WRAPPING WITH KRAFT PAPER OR BY ERECTING VISQUEEN OR CANVAS PROTECT MATERIALS AFTER ERECTION- PROTECT BY WRAPPING WITH KRAFT PAPER OR BY ERECTING VISQUEEN OR CANVAS SPLATTER SCREEN. CEMENT, PLASTER, TERRAZZO AND OTHER ALKALINE SOLUTIONS AND ACID BASED MATERIALS USED TO CLEAN MASONRY ARE VERY HARMFUL TO THE FINISH AND SHOULD BE REMOVED WITH WATER AND MILD SOAP IMMEDIATELY. ALL CLEANING SHOULD BE DONE IN ACCORDANCE WITH AAMA 609.93 VOLUNTARY GUIDE SPECIFICATION FOR CLEANING AND MAINTENANCE OF PAINTED ALUMINUM EXTRUSIONS AND CURTAIN WALL PANELS. 50. SEALANT MUST BE COMPATIBLE WITH ALL MATERIALS WITH WHICH THEY HAVE CONTACT, INCLUDING OTHER SEALANT SURFACES. SEALANT MUST BE COMPATIBLE WITH ALL MATERIALS WITH WHICH THEY HAVE CONTACT, INCLUDING OTHER SEALANT SURFACES. 51. ALL HEEL BEADS, CAP BEADS, TOE BEADS SHOULD BE APPLIED AND TOOLED TO ACHIEVE A WEATHER TIGHT SEAL. ALL ALL HEEL BEADS, CAP BEADS, TOE BEADS SHOULD BE APPLIED AND TOOLED TO ACHIEVE A WEATHER TIGHT SEAL. ALL SEALANT APPLICATIONS REGARDING SIZE AND COMPATIBILITY WITH ADJACENT MATERIALS SHOULD COMPLY WITH SEALANT MANUFACTURES RECOMMENDATIONS. 52. ALL METAL TO METAL JOINTS, OVERLAPS AND INTERSECTIONS ARE TO BE SEALED WATERTIGHT. ALL METAL TO METAL JOINTS, OVERLAPS AND INTERSECTIONS ARE TO BE SEALED WATERTIGHT. 53. ALL PERIMETER CAULKING IS TO BE APPLIED AND TOOLED PER MANUFACTURERS RECOMMENDATIONS.ALL PERIMETER CAULKING IS TO BE APPLIED AND TOOLED PER MANUFACTURERS RECOMMENDATIONS.
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WORKSCOPE NOTES

REMOVE AND REPLACE THE ROOF AREA °'A’, AS INDICATED. INCLUDES NEW METAL DECK OVER EXISTING.

SALVAGE FASCIA MOUNTED LIGHTS AND REMOVE CONDUIT. SECURELY STORE LIGHTS FOR REINSTALLATION
AFTER ROOF IS COMPLETE. LABEL AND SAFE OFF WIRING FOR RE—USE WHEN RE—INSTALLING LIGHTS.

RE—MOUNT SALVAGED FIXTURES TO NEW FASCIA AND RE—CONNECT TO EXISTING CIRCUIT. RE—ROUTE
WIRING & NEW CONDUIT, UP ONTO NEW ROOF AND 18”MINIMUM FROM ROOF EDGE, AS INDICATED.
RE—SET THE CONDUIT AND MECHANICAL LINES ON ADJUSTABLE—HEIGHT FACTORY MANUFACTURED PIPE
SUPPORTS PLACED ON WALKWAY PADS SPACED 5 ON CENTER. SECURE THE CONDUITS AND PIPES TO
THE PIPE SUPPORTS WITH GALVANIZED CLIPS & BOLTS.

REMOVE AND RESET HEAT PUMP ON CONTINUOUS 2'X2" X2" THICK CONCRETE PAVERS AT EACH
SUPPORT SET ON CONTINUOUS WALKWAY PADS. POSITION HEAT PUMP A MINIMUM OF 10’ AWAY FROM
THE ROOF EDGE. FASTEN THE HEAT PUMP TO THE PAVERS WITH STAINLESS STEEL NAIL—INS.
DISCONNECT, ADJUST, MODIFY AND RECONNECT THE EXISTING SUPPLY & RETURN LINES AND CONDUITS.

© OO

RE—CAULK VERTICAL MASONRY CONTROL JOINT IN THE ELEVATION OF THE WALLS ABOVE LOWER LEVEL
ROOF. REMOVE EXISTING SEALANT AND BACKUP MATERIALS, AND INSTALL NEW BACKER ROD AND
SEALANT.

REMOVE ABANDONED ROOF DRAIN SUMP FROM UNDER SIDE OF METAL DECK AND ASSOCIATED
HORIZONTAL PIPING BACK TO THE VERTICAL, LOCATED WITH—IN CHASE. CAP AND SEAL PIPE, PATCH
CHASE WALL AND FINISH TO MATCH ADJACENT SURFACES.

REMOVE, RELOCATE AND RECONNECT ELECTRICAL CONDUITS MOUNTED TO SIDEWALL OF GYMNASIUM IN
ORDER TO AVOID NEW, RAISED, THRU—WALL CAP FLASHING HEIGHT.

REMOVE AND REBUILD EXPANSION JOINT PER DETAILS 9 & 10/A627.

REMOVE & REPLACE METAL FASCIA, SEE DTL's ON DWG's A625 & A626

REMOVE & RELOCATE THRU—WALL CAP FLASHING, SEE DTL's 11 & 12/A627 AND 13 /A628.

REMOVE & RESET ROOF TOP AIR HANDLING EQUIPMENT, SEE DTL. 16 /A628

PROVIDE NEW PIPE PORTAL, SEE DTL 17 /A628
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