
 

 

 

 

SECTION 00 0101  

  PROJECT TITLE PAGE 

 

PROJECT MANUAL 

FOR 

CCACSD - OAK HILL ELEMENTARY PLAYGROUND 

OWNER: 

CLEAR CREEK AMANA COMMUNITY SCHOOL DISTRICT 

1486 HIGHWAY 6 NW 

OXFORD, IOWA 52322 

PROJECT NUMBER: 2142305510 

PROJECT LOCATION 

OAK HILL ELEMENTARY SCHOOL 

504 N PARK ROAD 

TIFFIN, IA 52340 

ARCHITECT/ENGINEER: 

SHIVE-HATTERY, INC. 

4125 WESTOWN PKWY, SUITE 100 

WEST DES MOINES, IA 50266 

BIDS DUE: 

MAY 19, 2025 

2:00 PM 

1486 HIGHWAY 6 NW, OXFORD, IA 52322 

PREBID MEETING:  

A PRE-BID SITE VISIT MAY BE SCHEDULED BY CONTACTING MAURY GALLAGHER, 

BUILDINGS AND GROUNDS DIRECTOR, VIA EMAIL 

(MAURYGALLAGHER@CCASCHOOLS.ORG) OR PHONE (319-622-3255). 

ISSUED FOR: 

ISSUED FOR CONSTRUCTION: APRIL 8, 2025 
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SECTION 00 0105  

CERTIFICATIONS PAGE 

 
STATE OF IOWA 
 

 

 

 

 

 

 

 

 

 

 

 

 

I hereby certify that the portion of this technical 

submission described below was prepared by me or 

under my direct supervision and responsible charge. 

I am a duly Licensed Landscape Architect under the 

laws of the State of Iowa.  

Printed or typed name: Emma D. Riordan 

 

__________________________________ _______ 

Signature                                                      Date 

License Expires: 6-30-2025 

Pages, Sheets, or Divisions covered by this Seal: 

ALL 
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PROCUREMENT AND CONTRACTING REQUIREMENTS 
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01 5000 - Temporary Facilities and Controls 

01 6000 - Product Requirements 

01 7000 - Execution and Closeout Requirements 

01 7419 - Construction Waste Management 
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DIVISION 11 -- EQUIPMENT 
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SECTION 00 1113  

ADVERTISEMENT FOR BIDS 

PROJECT: OAK HILL ELEMENTARY SCHOOL PLAYGROUND 

BIDS DUE May 19, 2025 at 2:00 PM 

THE Owner (HEREINAFTER REFERRED TO AS Owner): 

Clear Creek Amana Community School District 

1486 Highway 6 NW 

Oxford, Iowa 52322 

Architect (hereinafter referred to as Architect/Engineer): 

Shive-Hattery, Inc. 

4125 Westown Parkway, Suite 100 

West Des Moines, IA 50266 

PREBID MEETING:  

A Pre-Bid site visit may be scheduled by contacting Maury Gallagher, Buildings and Grounds 
Director, via email (maurygallagher@ccaschools.org) or phone (319-828-4505 ext. 13100). 

TO:  POTENTIAL BIDDERS 

Sealed bids will be received by the Owner at the Clear Creek Amana Community School District 
Administration Office, 1486 Highway 6 NW, Oxford, Iowa 52322 until 2:00 PM, Central Time, on 
May 19, 2025. 

Sealed bids will be opened and publicly read at the Clear Creek Amana Community School 
District Administration Office, 1486 Highway 6 NW, Oxford, IA 52322 at 2:00 PM, Central Time, 
on May 19, 2025 or at such later time and place as may then be fixed. 

Bids will be considered by the Owner at a public meeting to be held at Clear Creek Amana 
Community School District Administration Office, 1486 Highway 6 NW, Oxford, Iowa 52322, at 
6:00 PM, Central Time, on May 21, 2025 or at such later time and place as may then be fixed. 

The general nature of the work is as follows: 

The addition of a new playground for East Ridge Elementary including play equipment, swings, 
musical instruments, artificial turf surfacing and a shade canopy. 

The construction costs should not exceed $200,000. 

Construction is anticipated to commence on June 30, 2025, must be substantially completed by 
August 11, 2025, and shall reach Final Completion by August 21, 2025. 

Questions related to the bid documents must be submitted to Cara Lindell, Shive-Hattery Project 
Coordinator, via email (clindell@shive-hattery.com) by 5:00 PM on May 12, 2025. 
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Bidding documents may be examined at the following location(s): 

Rapids Reproductions, DFS Plan Room, Shive-Hattery Custom Portal, rapidsrepro.com 
6015 Huntington Ct. NE, Cedar Rapids, IA 52402 

Master Builders of Iowa mbionline.com, 221 Park Street, Des Moines, IA 50309 
mbiplanroof-dsm@mbionline.com 

Copies of the Bidding documents may be obtained by Bidders and Sub-bidders at Rapids 
Reproductions, DFS Plan Room, Shive-Hattery Custom Portal, rapidsrepro.com, 6015 
Huntington Ct. NE, Cedar Rapids, IA 52402. There is no deposit. It is requested that bidders 
return the documents in good condition within ten days after receipt of bids. 

Each Bidder shall accompany the Bid with a Bid security, in a separate envelope, as security 
that the successful bidder will enter into a contract for the work bid upon and will furnish after the 
award of the contract corporate surety bond or bonds, acceptable to the Owner, for the faithful 
performance of the contract, in an amount equivalent to one hundred percent of the amount of 
the contract.  The bidder's security shall be in an amount equivalent to 5% of the bid amount, 
and shall be in the form of a cashier's or certified check drawn on a bank in Iowa or a bank 
chartered under the laws of the United States of America, or a certified bank share draft drawn 
on a credit union in Iowa or chartered under the laws of the United States of America or a bid 
bond with corporate surety satisfactory to the Owner.  The bid security will be held by the Owner 
until a contract is fully executed and bonds are approved by the Owner. 

All Bidders are required to provide a statement regarding their residency status as required by 
875 Iowa Administrative Code Chapter 156. 

Contractors using “materials, supplies, and equipment” on projects in designated “exempt 
entities” may purchase these items without liability for the sales tax.  The contractor must have a 
purchasing agent authorization letter and an exemption certificate from the public entity to 
present to the retailer, which specifies the construction project and will be available for that 
project only. 

The Clear Creek Amana Community School District will issue an authorization letter and an 
exemption certificate to the contractor and/or subcontractors for the purchase or use of building 
materials, supplies, and equipment to be used on this project only. DO NOT include sales tax on 
your bid form. 

No bid may be withdrawn for a period of 30 days after the date of the scheduled closing time for 
the receipt of bids. 

The Owner seeks to provide opportunities for Targeted Small Businesses in the awarding of 
contracts and is authorized to award contracts to Targeted Small Businesses per the Iowa Acts 
of the 73rd General Assembly, 1989 Regular Session, Senate File 2274.  For further information 
about the Targeted Small Business policies, contact the Owner.  This project has a target for 
Targeted Small Business participation of ten percent (10%). 

Bidders shall be prepared to submit a performance bond and payment bond and a two-year 
maintenance bond conditioned on the faithful performance of the contract.  Out-of-state bidders 
shall be prepared to submit an Out-of-State Contractor Bond to the Iowa Division of Labor in 
accordance with Chapter 91C of the Code of Iowa. 

By virtue of statutory authority, a preference will be given to products and provisions grown and 
coal produced within the State of Iowa, and to Iowa labor to the extent lawfully required under 
Iowa law. 
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It is the intent of the Owner to award a contract to the lowest responsible, responsive bidder 
provided the bid has been submitted in accordance with the bidding requirements.  The Owner 
reserves the right to waive informalities or irregularities.  The Owner reserves the right to reject 
any or all bids. 

Published by order of the Clear Creek Amana Community School District School Board, County 
of Johnson, State of Iowa. 

Publish:  By no later than April 25, 2024 
 

END OF SECTION 
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SECTION 00 1115  
  NOTICE OF PUBLIC HEARING 

CLEAR CREEK-AMANA COMMUNITY SCHOOL DISTRICT  

OAK HILL ELEMENTARY PLAYGROUND   

To Whom It May Concern: 

You are hereby notified that at 6:00 PM, Central Time on April 2, 2025, at the Clear Creek Amana 
Community School District Administration Office, 1486 Highway 6 NW, Oxford, IA 52322, there will be a 
public hearing on the proposed plans, specifications, form of contract, and estimated cost of the 
project.  Any persons interested may appear and file objections to the proposed plans, specifications, 
form of contract, or cost of such improvement. 

The following is a description of the Work:   A new playground is proposed to be installed on an existing 
concrete pad on the south side of the school. The project area is roughly 95 feet x 75 feet. Synthetic 
playground turf with safety surfacing will be installed over most of the concrete pad, while maintaining a 
paved walking path on all four sides of the playground. Various independent play and musical interactive 
equipment will be part of the playground. The project also includes two shade canopies. 

The location of the project is as follows: 

                    Oak Hill Elementary 

504 N Park Road 

Tiffin, Ia 52340 

Proposed drawings, specifications, and form of contract may be examined upon request to the Clear 
Creek-Amana Community School District. Bid documents will be available beginning April 23, 2025 at 
Rapids Reproductions, DFS Plan Room, Shive-Hattery Custom Portal, Rapidsrepro.com, 6015 
Huntington Ct. NE, Cedar Rapids, IA 52402. 

Published by order of the Clear Creek Amana Community School District School Board, In the County of 
Johnson, State of Iowa. 

Publish: By no later than March 30, 2025 

END OF SECTION 
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SECTION 00 2113  
INSTRUCTIONS TO BIDDERS 

SUMMARY 

AIA Document AIA A701 Instructions to Bidders, is the Instructions to Bidders and is hereby made a part 
of these Documents to the same extent as if bound herein.  This form can be purchased from the 
American Institute of Architects State Office as follows: 

AIA Iowa 

400 Locust Street, Suite 100 

Des Moines, IA  50309 

Phone:  515-244-7502 

Fax:  515-244-5347 

www.aiaiowa.org 

Refer to Document 00 2115 Supplementary Instructions to Bidders for additions and amendments to 
these Instructions to Bidders. 

END OF SECTION 
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SECTION 00 2115  
SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 

ARTICLE 1: DEFINITIONS 

No Supplements 

ARTICLE 2: BIDDER'S REPRESENTATIONS 

Add the following Subparagraphs to Paragraph 2.1: 

2.1.5 Construction is anticipated to commence on June 30, 2024, must be substantially 
completed by August 11, 2025, and shall reach Final Completion by August 21, 2025. 

2.1.6 The Bidder is fully experienced and properly qualified to perform the class of 
work provided for herein, and that it is properly licensed, equipped, organized and financed 
to perform such work. The Bidder shall act as an independent contractor and not as the 
agent of Owner in performing the Contract. The Bidder shall maintain complete control over 
its employees and all of its subcontractors. Nothing contained in this Contract or any 
subcontract awarded by Bidder shall create any contractual relationship between any such 
subcontractor and Owner. The Bidder shall perform all work in accordance with its own 
methods subject to compliance with the Contract and shall adhere to the schedule of 
progress and completion deadlines. 

2.1.7 The Bidder has included all work associated with the Contract Documents in their 
Bid, regardless of any direction given by or dictated by any Bid Depositories, other 
Agencies or Municipalities not specifically party to the Contract. The Bidder shall coordinate 
the scopes of work to be performed by themselves and their individual Subcontractors prior 
to bid sufficiently to ensure that all work associated with the Contract Documents, 
regardless of the Drawing or Specification Section in which they appear, are covered in the 
Bid. 

2.1.8 The Bidder has familiarized themselves with federal, state, and local laws, 
ordinances, rules and regulations affecting performance of the Work and employment of 
labor. 

2.1.9 The Bidder has not participated in collusion or fraud in preparation of the bid for 
this project and shall provide a non-collusion affidavit to accompany the submitted bid. 

Add the following Paragraph 2.2 and Subparagraphs 2.2.1 thru 2.2.3: 

2.2. Preference 

2.2.1  The State of Iowa, its agencies, and its political subdivisions, including cities, 
school districts and public utilities are required by Iowa Code Section 73A.21 to require a 
reciprocal resident bidder and resident labor force preference. 

2.2.2  A “Resident Bidder” means a person or entity authorized to transact business in 
the State of Iowa and having a place of business for transacting business within the state at 
which it is conducting and has conducted business for at least three years prior to the date 
of the first advertisement for the public improvement. If another state or foreign country has 
a more stringent definition of a resident bidder, the more stringent definition is applicable as 
to bidders from that state or foreign country. 
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2.2.3  A resident bidder shall be allowed a preference as against a nonresident bidder 
from a state or foreign country other than Iowa if that state our foreign country gives or 
requires any preference to bidders from that state of foreign country, including but not 
limited to any preference to bidders, the imposition of any type of labor force preference, or 
any other form of preferential treatment to bidders or laborers from that state of foreign 
county. The preference allowed shall be equal to the preference given or required by the 
state or foreign country in which the nonresident bidder is a resident. 

ARTICLE 3: BIDDING DOCUMENTS 

Delete Subparagraph 3.1.1 and substitute the following Subparagraph 3.1.1: 

3.1.1     Copies of the Bidding documents may be obtained by Bidders and Subbidders at 
Rapids Reproductions, DFS Plan Room, Shive-Hattery Custom Portal, Rapidsrepro.com, 
6015 Huntington Ct. NE, Cedar Rapids, IA 52402. There is no deposit. It is requested that 
bidders return the documents in good condition within ten days after receipt of bids. 

Add subparagraphs 3.2.1.1, 3.2.1.2 and 3.2.1.3 as follows: 

3.2.1.1 If a discrepancy between different parts of the contract documents exists, the 
more stringent or higher cost requirement shall apply. 

3.2.1.2 Bidders will not be entitled to any additional compensation or any extension of 
the Contract Time for conditions that can be determined by examining the site and the 
Bidding and Contract Documents. 

3.2.1.3 Prior to bid, it is the responsibility of each bidder, sub-contractor, and material 
supplier to examine the documents for the work of all trades that may have an effect on the 
work that the bidder, sub-contractor, or supplier intends to perform. 

Add subparagraphs 3.3.2.1 and 3.3.2.2 as follows: 

3.3.2.1 Substitution requests must be submitted by prospective bidders on 00 4325 - 
Substitution Request Form. Substitution requests from manufacturers, distributors, or other 
entities that are not bidding as a general contractor will be rejected without review. 

3.3.2.2 Approval of a substitution request does not in any way diminish the contractor's 
obligation to meet the specified requirements or the Architect's design intent. 

Delete Subparagraph 3.4.3 and replace with the following: 

3.4.3 Addenda will be issued in order to be received by all planholders of record not 
less than 48 Hours prior to the date and time that bids are due, except an addendum 
withdrawing the Request for Bids or one which includes postponement of the date for 
receipt of bids. 
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ARTICLE 4: BIDDING PROCEDURES 

4.1 Preparation of Bids 

Delete Subparagraph 4.1.5 and replace with the following: 

Add the following Subparagraph 4.1.8 

4.1.8 Items shall be purchased free of any sales tax, as provided for in Section 7 of 
House File 2672 amends Section 422.42, subsections 15 and 16, Code Supplement 2001 
and Section 10 amends Section 422.47, Code Supplement 2001, by adding new subsection 
5. 

Add the following Subparagraph 4.1.9: 

4.1.9 The Contractor shall take note and comply with all governing laws, rules, and 
regulations affecting the Work. This may include such laws, rules, and regulations as: 

4.1.9.1.  Licensing of Contractors for special requirements, e.g. hazardous waste 
removal. 

4.1.9.2.  Requirements for special construction permits. 

4.1.9.3.  Exemption from sales tax, if applicable. 

4.1.9.4.  Wage rates and employment requirements when required by law or by 
Owner. 

4.1.9.5.  Local labor requirements. 

4.1.9.6.  Non-discriminatory hiring practices. 

4.1.9.7.  Targeted small business participation. 

4.2 Bid Security 

Delete Subparagraph 4.2.1 and substitute the following Subparagraph: 

4.2.1 Each Bidder shall accompany the bid with a bid security, in a separate envelope, 
as security that the successful Bidder will enter into a Contract for the work bid upon and 
will furnish after the award of the Contract, a corporate surety bond or bonds, acceptable to 
the Owner, for the faithful performance of the Contract, in an amount equivalent to 100% of 
the amount of the Contract. The Bidder's security shall be in an amount equivalent to 5% of 
the Bid Amount, and shall be in the form of a cashier's or certified check drawn on a bank in 
Iowa or a bank chartered under the laws of the United States, or a certified share draft 
drawn on a credit union in Iowa or chartered under the laws of the United States or a bid 
bond from a corporate surety satisfactory to the Owner. Should the Bidder refuse to enter 
into such Contract or fail to furnish such bonds, the amount of the bid security shall be 
forfeited to the Owner as liquidated damages, not as a penalty. The amount of the bid 
security shall not be forfeited to the Owner in the event the Owner fails to comply with 
Paragraph 6.2. Bid security of the successful bidder will be held by the Owner until an 
Agreement is fully executed and bonds are received and acceptable to the Owner. 
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4.3 Submission of Bids 

Delete Subparagraph 4.3.1 and substitute the following Subparagraphs 4.3.1 and Subparagraph(s): 

4.3.1 All copies of the Bid and other documents, not including the bid security, required 
to be submitted with the Bid, shall be enclosed in a sealed opaque envelope. The bid 
security, if any, shall be submitted in a separate sealed opaque envelope. Each envelope 
shall bear the return address of the bidder and shall be addressed as follows: 

TO:              Clear Creek-Amana Community School District      

Address: 1486 Highway 6 NW, Oxford, IA 52322 

BID FOR:     CCACSD - Oak Hill Elementary Playground 

or as applicable: 

BID SECURITY FOR: CCACSD - Oak Hill Elementary Playground 

4.3.1.a  Each bidder who is not a Targeted Small Business (TSB) and who will be 
using a TSB subcontractor or supplier shall submit with the bid on the Targeted 
Small Business Participation Form provided herein, the name(s) of Iowa Targeted 
Small Business(es) to which a subcontract will be awarded, a description of the 
work to be performed, and the dollar amount assigned to the work to be 
performed. 

4.3.1.b  If a prime contractor fails to meet the Targeted Small Business 
participation goal indicated, the prime contractor shall provide a list of Targeted 
Small Business(es) contacted on the Targeted Small Business Contact Form 
provided herein. 

4.3.1.c If the Bid, the bid security, if any, and other documents required to be 
submitted with the Bid are sent by mail, the sealed envelopes shall be enclosed in 
a separate mail envelope with the notation "SEALED BID ENCLOSED" on the 
face thereof. 

4.4 Modification or Withdrawal of Bid 

Add Subparagraph 4.4.1.1 as follows: 

4.4.1.1 The specific time period during which Bids may not be withdrawn shall be as 
stated on the Bid Form bound herein. 

Add Article 4.5 Pre-Bid Conference as follows: 

4.5 Pre-Bid Conference 

4.4.5 The Advertisement for Bid includes notification of a non-mandatory pre-bid site 
for the purpose of answering questions and providing information to prospective Bidders. A 
Pre-Bid site visit may be scheduled by contacting Maury Gallagher, Buildings and Grounds 
Director, via email (maurygallagher@ccaschools.org) or phone (319-622-3255). 
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ARTICLE 5: CONSIDERATION OF BIDS 

5.1 Opening of Bids 

Paragraph 5.1  No Supplements 

Delete subparagraph 5.3.1 and substitute the following subparagraph: 

5.3.1 It is the intent of the Owner to award a contract or multiple contracts to the lowest 
responsible, responsive Bidder(s) provided the Bid(s) has/have been submitted in 
accordance with the requirements of the Bidding Documents and does/do not exceed the 
funds available. The Owner shall have the right to waive informalities and irregularities in a 
Bid or Bids received and to accept the Bid(s) which, in the Owner’s judgment, is/are in the 
Owner’s best interests. 

ARTICLE 6: POST-BID INFORMATION 

Add Subparagraph 6.1.1 as follows: 

ARTICLE 7: PERFORMANCE BOND AND PAYMENT BOND 

No Supplements. 

ARTICLE 8: FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 

Add the following Paragraph 8.1 Execution of Agreement: 

8.1 The selected Bidder shall, within ten (10) calendar days after receipt of Notice of 
Award, sign and deliver the required number of executed counterparts of the Agreement 
along with any required attached documents. Within ten (10) calendar days after receipt of 
executed documents from the selected Bidder, the Owner shall deliver one fully executed 
counterpart to the Contractor. 

END OF SECTION 
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SECTION 00 4100  

  BID FORM 

PROJECT: CCACSD - OAK HILL ELEMENTARY PLAYGROUND 

BID TO: CLEAR CREEK AMANA COMMUNITY SCHOOL DISTRICT 

 1486 HIGHWAY 6 NW, PO BOX 487, OXFORD, IOWA 52322 

  

DELIVER BID TO: 1486 HIGHWAY 6 NW, 

 OXFORD, IA 52322 

SUBMITTED BY: _________________________________________________ 

               (BIDDER TO ENTER LEGAL COMPANY NAME) 

BIDDER REPRESENTATIVE'S FULL NAME _________________________ 

ADDRESS ___________________________________ 

CITY, STATE, ZIP_________________________ 

EMAIL _________________________________ 

NOTE: Submit one original of this Bid Form. All blanks shall be completed. Only bids on this form will 
be accepted. Submit Bid Security, if required, in separate envelope. Bidder shall carefully review the 
Instructions to Bidders and Supplementary Instructions to Bidders prior to completing this form. 

1. The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an 
agreement with OWNER in the form included in the Contract Documents to perform and furnish all 
Work as specified or indicated in the Contract Documents for the Bid Price and within the schedule 
indicated in this Bid and in accordance with the other terms and conditions of the Contract 
Documents. Bidder accepts all of the terms and conditions of the Advertisement for Bids and 
Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. 
This Bid will remain subject to acceptance for 30 days after the day of Bid opening. 

2. The undersigned Bidder submits, herewith, bid security in accordance with the terms set forth in 
the Advertisement for Bids and Supplementary Instructions to Bidders. 

3. The Bidder has examined and carefully studied the Bidding Documents and the following 
Addenda, receipt of all which is hereby acknowledged: 

DATE  NUMBER 

   

   

   

4. BIDDER has visited the site and become familiar with and is satisfied as to the general, local and 
site conditions that may affect cost, progress, performance and furnishing of the Work. 

5. BIDDER is familiar with and is satisfied as to all federal, state and local Laws and Regulations 
that may affect cost, progress, performance and furnishing of the Work. 
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6. BIDDER will complete the Work in accordance with the Contract Documents for the following bid 
price(s): 

UNIT PRICE BID 

NO. ITEM UNIT ESTIMATED 

QUANTITY 

UNIT 

PRICE 

TOTAL PRICE 

1 Synthetic Turf Playground 

Surfacing Systems 

SF  3,493   

2 Playground Equipment LS 1   

3 Playground Equipment 

Installation 

LS 1   

4 Shade Canopy and 

Installation 

EA 2   

TOTAL BID: _____________________________________________________  $____________.__ 
(use words) 

7. In the event of discrepancies between unit prices and the unit price extension and/or total price 
listed on this Bid Form, unit price shall govern. 

8. BIDDER agrees that the Work will be completed in accordance with the project schedule in the 
Advertisement for Bids. 

9. BIDDER accepts the provisions of the Agreement as to liquidated damages in the event of failure 
to complete the Work within the times specified in the Agreement. 

1. Bidder certifies that this proposal is made in good faith, without collusion or in connection with any 
other person, organization, or corporation bidding on the work. 

11.  The following documents are attached to and made a condition of this Bid: 

a.  Required Bid Security in the amount of _________ and in the form of _______________. 
SUBMITTED IN A SEPARATE ENVELOPE. 

b.  00 4100.01 - Bidder Status Form. 

c.  00 4100.02 - Authorization to Transact Business Worksheet. 

d.   00 4100.03 - Non-Collusion Affidavit. 

e. 00 4100.04 – Targeted Small Business 

12.  This Bid submitted on ___________________, 20____. 

13.  State Contractor License No._________________________. 

14.  The bidder shall not make any revisions to the bid forms or the Schedule of Bid Prices and shall 
not devise any alternates other than those provided. Any such notes, revisions, or comments shall be 
grounds for rejection of the bid as not being responsive. 

15.  Complete the applicable item(s) listed below. If this Bid is submitted by an agent of BIDDER, 
attach a current Power-of-Attorney certifying the agent's authority to bind the BIDDER. 
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 IF BIDDER IS: 

 An Individual 

By:  ___________________________________________________________ 

(signature of individual)  (typed or printed name) 

doing business as:  ______________________________________________________ 

Business Address:  ______________________________________________________ 

Phone No.  ___________________________ 

 A Partnership 

By:  _______________________________________________________________ 

(Firm Name) 

________________________________________________________________ 

(signature of general partner)   (typed or printed name) 

Business Address:  ______________________________________________________ 

Phone No.  _____________________________ 

 A Corporation 

By:  ________________________________________________________________ 

(Corporation Name) 

State of Incorporation:  ____________________________________________________ 

By:  ________________________________________________________________ 

(signature of person authorized to sign) 

________________________________________________________________ 

(typed or printed name and title) 

Attest:  ________________________________________________________________ 

(Secretary) 

Business Address:  _______________________________________________________ 

Phone No.  ______________________________ 

 

END OF SECTION 
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SECTION 00 4100.01  
  BIDDER STATUS FORM 

To be completed by all bidders Part A 

Please circle Yes or No for each of the following:  

Part 1 Bidder Status Form 

1.1 IOWA BIDDER STATUS FORM 

A. The Iowa Division of Labor Bidder Preference Law is required by Iowa Code 73A.21. and can 
be referenced here: http://www.iowadivisionoflabor.gov/bidder-preference-law 

1.   Iowa Bidder Status Form 

YES NO My company is authorized to transact business in Iowa 

  (To help you determine if your company is authorized, please review the 

worksheet on the next page). 

 

YES NO My company has an office to transact business in Iowa. 

 

YES NO My company's office in Iowa is suitable for more than receiving mail, 

telephone calls, and e-mail. 

 

YES NO My company has been conducting business in Iowa for at least 3 years prior 

to the first request for bids on this project. 

 

YES NO My company is not a subsidiary of another business entity or my company is 

a subsidiary of another business entity that would qualify as a resident bidder 

in Iowa. 

 

  If you answered "Yes" for each question above, your company qualifies as a 

resident bidder. Please complete Parts B and D of this form. 

 

  If you answered "No" to one or more questions above, your company is a 

nonresident bidder. Please complete Parts C and D of this form. 
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To be completed by resident bidders Part B 

My company has maintained offices in Iowa during the past 3 years at the following addresses: 

Dates: _____/_____/_____ to _____/_____/_____ Address:      

City, State, Zip:         

Dates: _____/_____/_____ to _____/_____/_____ Address:      

City, State, Zip:         

Dates: _____/_____/_____ to _____/_____/_____ Address:      

City, State, Zip:         

You may attach additional sheet(s) if needed. 
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To be completed by non-resident bidders Part C 

1.  Name of home state or foreign country reported to the Iowa Secretary of State: 

2.  Does your company's home state or foreign country offer preferences to bidders who are 
residents? (Circle one)      YES       NO 

3.  If you answered "Yes" to question 2, identify each preference offered by your company's home 
state or foreign country and the appropriate legal citation. 

          

               You may attach additional sheet(s) if needed. 

To be completed by all bidders Part D 

I certify that the statements made on this document are true and complete to the best of my 
knowledge and I know that my failure to provide accurate and truthful information may be a 
reason to reject my bid. 

Firm name:         

Signature:     Date:    

You must submit the completed form to the government body requesting bids per 875 Iowa 
Administrative Code Chapter 156.  This form has been approved by the Iowa Labor Commissioner. 

 

END OF SECTION 
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SECTION 00 4100.02  
AUTHORIZATION TO TRANSACT BUSINESS WORKSHEET 

This worksheet may be used to help complete Part A of the Resident Bidder Status form.  If at 
least one of the following describes your business, you are authorized to transact business in 
Iowa.  Circle Yes or No. 

YES NO My business is currently registered as a contractor with the Iowa Division of 

Labor. 

 

YES NO My business is sole proprietorship & I am an Iowa resident for Iowa income tax 

purposes. 

 

YES NO My business is a general partnership or joint venture. More than 50 percent of the 

general partners or joint venture parties are residents of Iowa for Iowa income tax 

purposes. 

 

YES NO My business is an active corporation with the Iowa Secretary of State & has paid 

all fees required by the Secretary of State, has filed its most recent biennial report, 

& has not filed articles of dissolution. 

 

YES NO My business is a corporation whose articles of incorporation are filed in a state 

other than Iowa, the corporation has received a certificate of authority from the 

Iowa secretary of state, has filed its most recent biennial report with the secretary 

of state, & has neither received a certificate of withdrawal from the secretary of 

state nor had its authority revoked. 

 

YES NO My business is a limited liability partnership which has filed a statement of 

qualification in this state & the statement has not been canceled. 

 

YES NO My business is a limited liability partnership which has filed a statement of 

qualification in a state other than Iowa, has filed a statement of foreign 

qualification in Iowa & a statement of cancellation has not been filed. 

 

YES NO My business is a limited partnership or limited liability partnership which has filed 

a certificate of limited partnership in this state, & has not filed a statement of 

termination. 

 

YES NO My business is a limited partnership or a limited liability limited partnership whose 

certificate of limited partnership is filed in a state other than Iowa, the limited 

partnership or limited liability limited partnership has received notification from 

the Iowa secretary of state that the application for certificate of authority has been 

approved & no notice of cancellation has been filed by the limited partnership or 

the limited liability limited partnership. 
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YES NO My business is a limited liability company whose certificate of organization is filed 

in Iowa & has not filed a statement of termination. 

YES NO My business is a limited liability company whose certificate of organization is filed 

in a state other than Iowa, has received a certificate of authority to transact 

business in Iowa & the certificate has not been revoked or canceled. 

END OF SECTION 



    

 

 

CCACSD - Oak Hill Elementary 

Playground 
Project # 2250000880  

Issued for Construction 

04-08-2025 

Non-Collusion Affidavit 
00 4100.03  - 1   

 

SECTION 00 4100.03  

  NON-COLLUSION AFFIDAVIT 

The undersigned bidder or agent, being duly sworn on oath, says that he/she has not, nor has any 

other member, representative, or agent of the firm, company, corporation or partnership 

represented by him, entered into any combination, collusion or agreement with any person relative 

to the price to be bid by anyone at such letting nor to prevent any person from bidding nor to 

include anyone to refrain from bidding, and that this bid is made without reference to any other bid 

and without any agreement, understanding or combination with any other person in reference to 

such bidding. 

He/She further says that no person or persons, firms, or corporation has, have or will receive 

directly or indirectly, any rebate, fee gift, commission or thing of value on account of such sale. 

OATH AND AFFIRMATION 

I HEREBY AFFIRM UNDER THE PENALTIES FOR PERJURY THAT THE FACTS AND 

INFORMATION CONTAINED IN THE FOREGOING BID FOR PUBLIC WORKS ARE TRUE AND 

CORRECT. 

Dated this _______ day of _____________________________, ___________________. 

Name of organization: _____________________________________________________ 

Title of person signing: _____________________________________________________ 

Signature: _______________________________________________________________ 

ACKNOWLEDGEMENT 

STATE OF __________________________________) 

COUNTY OF ________________________________) 

Before me, a Notary Public, personally appeared the above named and swore that the statements 

contained in the foregoing document are true and correct. 

SUBSCRIBED AND SWORN TO ME THIS _______ DAY OF _____________________________, 

Notary Public Signature: ______________________________________________ 

My Commission Expires: ______________________________________________ 

 

END OF SECTION 
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SECTION 00 4100.04  

  TARGETED SMALL BUSINESS (TSB) 

PRE-BID CONTACT INFORMATION 

Form 730007WP 7-97 Page # _______ 

Contractor __________________________________________________________ 

Project _____________________________________________________________ 

County _____________________________________________________________ 

City _______________________________________________________________ 

(To be completed by all bidders per the current contract provision) 

In order for your bid to be considered responsive, you are required to provide information on this 

form showing your targeted small business contacts made with your bid submission. This 

information is subject to verification and confirmation. 

In the event it is determined that the Targeted Small Business goals are not met, then before 

awarding the contract, the Contracting Authority will make a determination as to whether or not the 

apparent successful low bidder made good faith efforts to meet the goals. 

NOTE: Every effort shall be made to solicit quotes or bids on as many subcontractable items as 

necessary to achieve the established goals. If a TSB's quote is used in the bid, it is assumed that 

the firm listed will be used as a subcontractor. 

Pre-Bid Targeted Small Business (TSB) Contacts 

SUBCONTRACTOR TSB DATES 

CONTACTED 

QUOTES 

RECEIVED 

QUOTATION USED IN 

BID 

   Yes/No 

Dates 

Contacted 

Yes/No Dollar Amt 

Proposed To Be 

Subcontracted 
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Total dollar amount proposed to be subcontracted to TSB on this project $__________________ 

List items by name to be subcontracted: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

END OF SECTION 
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SECTION 00 4325  

SUBSTITUTION REQUEST FORM 

REFERENCE:  AIA A701 INSTRUCTIONS TO BIDDERS SUBPARAGRAPH 3.3 

NOTE:  SUBSTITUTION REQUESTS MUST BE RECEIVED BY THE ARCHITECT/ENGINEER BY 

5:00 PM ON MAY 12, 2025. 

PROJECT: CCACSD - Oak Hill Elementary Playground 

A/E:  Shive-Hattery, Inc. 

BIDDER:_____________________________________________________________ 

BY:___________________________________________ 

DATE: ________________________________________ 

SPECIFIED MATERIAL, PRODUCT OR EQUIPMENT: __________________________________ 

RELATED SPECIFICATION SECTIONS: _____________________________________________ 

RELATED DRAWING NUMBERS: __________________________________________________ 

PROPOSED SUBSTITUTION: _____________________________________________________ 

REASON FOR PROPOSED SUBSTITUTION: _________________________________________ 

______________________________________________________________________________ 

ATTACHED DATA:  Refer to AIA Instructions To Bidders (AIA A701-1997) subparagraph 3.3 

Substitutions for requirements. Attach additional pages, if necessary. 

 

   

   

   

   Item 

No. 

 Description 

__________________________________________________________________________ 

For Use by the Architect/Engineer 

Substitution: __ Approved  __ Not Approved 

 __ Approved As Noted  __ Not Approved - Received too Late 

By: ___________________________________ Date: ___________________________ 

 

END OF SECTION 
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SECTION 00 5000  
CONTRACTING FORMS AND SUPPLEMENTS 

PART 1  GENERAL 

1.1 AGREEMENT 

A. Select organization on whose standard documents the agreement and general conditions are 
to be based: 

1. AIA, The American Institute of Architects. 

2. Owner-Contractor, Fixed Price. 

B. Contractor is responsible for obtaining a valid license to use all copyrighted documents 
specified by not included in the project manual. 

C. Where it is provided in the bid documents that the contractor shall use AIA documents, they 
are hereby made a part of these documents to the same extent as if bound herein. AIA forms 
may be purchased from the American Institute of Architects at www.aia.org. 

AIA Iowa  

400 Locust Street, Suite 100 

Des Moines, Iowa 50309 

Phone: 515-244-7502 

www.aiaiowa.org 

1.2 AGREEMENT AND CONDITIONS OF THE CONTRACT 

A. See Section 00 5200 - Agreement Form for the Agreement form to be executed. 

B. See Section 00 7200 - General Conditions for the General Conditions. 

C. See Section 00 7300 -   Supplementary Conditions for the Supplementary Conditions. 

D. The Agreement is based on AIA A101. 

1. See specification section 00 5350 for insurance and bonds supplements as associated 
with the AIA A101. 

E. The General Conditions are based on AIA A201 and associated supplements. 

1.3 FORMS (USE CURRENT VERSION) 

A. Use the following forms for the specified purposes unless otherwise indicated elsewhere in 
Contract Documents. 

B. Bond Forms: 

1. Bid Bond Form:  AIA A310. 

2. Performance and Payment Bond Form:  AIA A312. 

C. Post-Award Certificates and Other Forms: 

1. Application for Payment Forms:  AIA G702 with AIA G703 (for Contractors). 

D. Clarification and Modification Forms: 

1. Architect's Supplemental Instructions Form:  AIA G710. 

2. Construction Change Directive Form:  AIA G714. 
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3. Change Order Form:  AIA G701. 

E. Closeout Forms: 

1. Certificate of Substantial Completion Form:  AIA G704. 

2. Affidavit of Payment of Debts and Claims Form:  AIA G706. 

3. Contractor’s Affidavit of Release of Liens Form:  AIA G706A 

4. Consent of Surety to Final Payment Form:  AIA G707. 

1.4 REFERENCE STANDARDS 

A. AIA A101 - Standard Form of Agreement Between Owner and Contractor where the basis of 
Payment is a Stipulated Sum; 2017. 

B. AIA A201 - General Conditions of the Contract for Construction; 2017. 

C. AIA A310 - Bid Bond; 2010. 

D. AIA A312 - Performance Bond and Payment Bond; 2010. 

E. AIA G701 - Change Order; 2017. 

F. AIA G702 - Application and Certificate for Payment; 1992. 

G. AIA G703 - Continuation Sheet; 1992. 

H. AIA G704 - Certificate of Substantial Completion; 2017. 

I. AIA G706A - Contractor’s Affidavit of Release of Liens; 1994. 

J. AIA G707 - Consent of Surety to Final Payment; 1994. 

K. AIA G710 - Architect's Supplemental Instructions; 2017. 

L. AIA G714 - Construction Change Directive; 2017. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION 
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SECTION 00 5200  
AGREEMENT FORM 

PART 1  GENERAL 

1.1 FORM OF AGREEMENT 

A. AIA A101-2017 "Standard Form of Agreement Between Owner and Contractor", where the 
basis of payment is a stipulated Sum, forms the basis of the contract between the Owner and 
Contractor and is hereby made a part of these Documents to the same extent as if bound 
herein. All provisions which are not amended or supplemented remain in full force and effect. 

B. The Agreement to be executed is attached following this page. 

1.2 RELATED REQUIREMENTS 

A. Section 00 7200 - General Conditions. 

B. Section 00 7300 - Supplementary Conditions. 

C. Section 01 4216 - Definitions. 

PART 2  PRODUCTS (NOT USED) 

PART 3  EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 00 5350  
INSURANCE AND BONDS - A101 EXHIBIT A 

INSURANCE AND BONDS 

The following Supplements modify, change, delete from or add to the "Insurance and Bonds," American 
Institute of Architects (AIA) Document A101 - 2017 Exhibit A.  Where any Article, Section or clause or 
portion thereof of the Exhibit A - Insurance and Bonds is modified or deleted by these Supplementary 
Conditions, the unaltered portions of that Article, Section, Section or clause or portion thereof shall 
remain in effect. 

ARTICLE A.2 OWNER’S INSURANCE 

The following Sections in Article A.2 are either selected, not selected or revised as stated below: 

A.2.4.1 Loss of Use, Business Interruption Insurance with policy limit of $50,000 is selected. 
Delete the words "and Delay in Completion Insurance," 

A.2.4.2 Ordinance or Law Insurance with policy limit of $500,000 is selected. 

A.2.4.3 Expediting Cost Insurance with policy limit of $50,000 is selected. 

A.2.4.4 Extra Expense Insurance with policy limit of $50,000 is selected. 

A.2.4.5 Civil Authority Insurance is not selected. 

A.2.4.6 Ingress/Egress Insurance is not selected. 

A.2.4.7 Soft Costs Insurance with policy limit of $50,000 is selected. 

A.2.5.1 Cyber Security Insurance is not selected. 

A.2.5.2 Other Insurance is not selected. 

ARTICLE A.3 CONTRACTOR’S INSURANCE AND BONDS 

The following Sections in Article A.3 are either selected, not selected or revised as stated below: 

A.3.1.1 In the last sentence, after the words "Contractor's Commercial General Liability", 
add the words "Commercial Auto Liability, Pollution coverage, if applicable," 

A.3.1.1 After the last sentence, add the sentence: 

Insurance policies required by this insurance section shall contain a provision that 
coverages afforded under the policies will not be canceled or allowed to expire 
until at least thirty (30) days prior written notice has been given to the Owner and 
Architect. 

Add the following to Section A.3.1.1: 

A.3.1.1.1       If this insurance is written on the Comprehensive General Liability 
policy form, the Certificates shall be on an ACORD form, completed and 
supplemented in accordance with AIA G715, Instruction Sheet and Supplemental 
Attachment for an ACORD Certificate of Insurance form. 
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A.3.1.1.2     The Owner shall provide written notification to the Contractor of the 
cancellation or expiration of any insurance required by Exhibit A. The Owner shall 
provide such written notice within five (5) business days of the date the Owner is 
first aware of the cancellation or expiration, or is first aware that the cancellation 
or expiration is threatened or otherwise may occur, whichever comes first. 

A.3.1.3      In the first sentence, after the words "commercial general liability," add 
the words "commercial auto liability, pollution coverage, if applicable, and excess 
or umbrella liability" 

A.3.2.1      Add the following A.3.2.1.1 to Section A.3.2.1 

A.3.2.1.1     All insurance coverages, except workers compensation, provided by the 
Contractor under A.3 shall provide for a waiver of subrogation to the Owner, Architect and 
Architect' s consultants, and agents and employees. 

A.3.2.2     Replace Section A.3.2.2.1 in its entirety with the following: 

A.3.2.2.1 Commercial General Liability insurance for the Project written on an occurrence 
form with policy limits of not less than one million ($1,000,000) each occurrence, two million 
($2,000,000) general aggregate (endorsed to apply on a per project basis), and two million 
($2,000,000) aggregate for products-completed operations hazard (maintain for (2) two 
years after final payment), providing coverage for claims including 

A.3.2.2.1      Replace Section A.3.2.2.1.5 in its entirety with the following: 

A.3.2.2.1.5 $250,000 limit for damage to premises rented to Contractor 

A.3.2.2.1      Add Sections A.3.2.2.1.6 through A.3.2.2.1.9: 

A.3.2.2.1.6 $10,000 limit on medical expenses on any one person 

A.3.2.2.1.7 $10,000 limit on medical 

A.3.2.2.1.8 Contractual liability for personal & advertising injury 

A.3.2.2.1.9 Electronic data liability to policy limits 

A.3.2.2.2 Delete Section A.3.2.2.2.4 

A.3.2.3     Revise Section A.3.2.3 as follows: 

A.3.2.3     Automobile Liability policy limits will be not less than one million ($1,000,000) per 
accident. 

A.3.2.3     Add to the end of the last sentence "including coverage for pollution liability 
broaden cover for automobile per CA 9948 and MCS 90 filings if required by law. 

A.3.2.4     Revise Section A.3.2.4 as follows: 

A.3.2.4      Revise the second sentence in Section A.3.2.4 to read"...Commercial General 
Liability, Automobile Liability, and Employer Liability..." 
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A.3.2.6     Employers' Liability policy limits will be not less than one million ($1,000,000) each accident, 
one million ($1,000,000) each employee, and one million ($1,000,000) policy limit. 

A.3.2.8     Policy limits will be not less than two million ($2,000,000) per claim and two million 
($2,000,000) in the aggregate for Professional Liability insurance. 

A.3.2.9     Policy limits will be not less than two million ($2,000,000) per claim and two million 
($2,000,000) in the aggregate for Pollution Liability insurance. 

A.3.2.10     If a Combined Professional Liability and Pollution Liability insurance policy is procured, policy 
limits will be not less than five million ($5,000,000) per claim and five million ($5,000,000) in the 
aggregate. 

A.3.2.11     Policy limits will be not less than one million ($1,000,000) per claim and two million 
($2,000,000) in the aggregate for maritime liability risks insurance. 

A.3.2.12     Policy limits will be not less than one million ($1,000,000) per claim and one million 
($1,000,000) in the aggregate for manned or unmanned aircraft insurance. 

A.3.3.2.2 Railroad Protective Liability Insurance is not required and therefore A.3.3.2.2 is not selected. 

A.3.3.2.5 After the word "owned" add the words "and rented". 

A.3.3.2.6 Add the following other insurance coverage to A.3.3.2.6: 

Should the Contractors subcontractors or its lower tier subcontractor' s work involve the moving, lifting, 
lowering, rigging or hoisting of property or equipment, Subcontractor shall carry Rigger' s Liability 
insurance to insure against physical loss or damage to the property and/or equipment in the amount no 
less than one million ($1,000,000). 

ARTICLE A.4 SPECIAL TERMS AND CONDITIONS 

Special terms and Conditions that modify this Insurance and Bonds Exhibit, if any, are as follows: 

Add the following sections to article A.4: 

A.4.1 Nonwaiver of Governmental Immunities 

All liability policies which include the Owner as an additional insured shall include a governmental 
Immunities Endorsement pursuant to Chapter 670.4 of the Iowa Code, which endorsement shall include 
the following provisions: 

A.4.1.1     Nonwaiver of Government Immunity. The insurance carrier expressly agrees and 
states that the purchase of this policy and including the Owner as an Additional Insured 
does not waive any of the defenses of governmental immunity available to the Owner under 
Code of Iowa Section 670.4 as it now exists and as it may be amended from time to time. 

A.4.1.2     Claims Coverage. The insurance carrier further agrees that this policy of 
insurance shall cover only those claims not subject to the defense of governmental 
immunity under the Code of Iowa Section 670.4 as it now exists and as it may be amended 
from time to time. 

A.4.1.3     Assertion of Government Immunity. The Owner shall be responsible for asserting 
any defense of governmental immunity, and may do so at any time and shall do so upon the 
timely written request of the insurance carrier. Nothing contained in this endorsement shall 
prevent the carrier from asserting the defense of governmental immunity on behalf of the 
Owner. 
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A.4.1.4     Non-Denial of Coverage. The insurance carrier shall not deny coverage or deny 
any of the rights and benefits accruing to the Owner under this policy for reasons of 
governmental immunity unless and until a court has ruled in favor of the defense(s) of 
governmental immunity asserted by the Owner. 

A.4.1.5     No Other Change in Policy. The insurance carrier and the Owner agree that the 
above preservation of governmental immunities shall not otherwise change or alter the 
coverage available under the policy. 

A.4.2 Additional Insured Endorsement 

The Additional Insured Endorsement shall include the following provisions: 

A.4.2.1     The Owner, including all its elected and appointed officials, all its employees and 
volunteers, and all its officers, agents, and consultants, are named as Additional Insureds 
with respect to liability arising out of the contractor’s work and services performed for the 
Owner. This coverage shall be primary to the Additional Insureds, and not contributing with 
any other insurance or similar protection available to the Additional Insureds, whether other 
available coverage by primary, contributing or excess. 

A.4.2.2     The Additional Insured Endorsement shall be included on all Commercial General 
Liability, Automobile Liability, and Umbrella/Excess Insurance policies. 

A.4.3 Other Special Requirements and Endorsements 

A.4.3.1     The Contractor’s policies required under this Agreement shall include a 
Cancellation and Material Change Endorsement substantially like the following: Thirty (30) 
days advance written Notice of Cancellation, Non-Renewal or Reduction in Insurance 
coverage and/or Limits, and ten (10) days written Notice of Non-payment of Premium, shall 
be sent to the Owner at the office and attention of the Certificate Holder. This endorsement 
supersedes the standard cancellation statement on the Certificate of Insurance to which this 
endorsement is attached. 

A.4.3.2     The Contractor’s commercial general liability (CGL) policy shall include a per 
project endorsement providing that the limits of such insurance specified in the Contract 
Documents shall apply to the Project without erosion of such limits by other claims or 
occurrences. 

A.4.3.3     Additional insured coverage afforded to the Owner pursuant to the Contractor’s 
CGL policy shall apply as primary insurance and the Owner’s liability insurance shall apply 
as excess. 

A.4.3.4     The Contractor’s CGL policy shall be endorsed to specify that any person or 
organization that the named insured has agreed in writing to name as an additional insured 
is entitled to coverage as an additional insured under this policy. 

A.4.3.5     Prior to commencing work on the Project, Contractor shall provide the Owner with 
a certificate of insurance reflecting the Owner’s status as an additional insured and a 
summary of coverage provided under the Contractor’s CGL and umbrella policies. In 
addition, the Contractor shall provide the Owner with a copy of his CGL and umbrella 
policies applicable to the Project, including a copy of the endorsement pursuant to which 
the owner is afforded additional insured status, within seven (7) days of issuance by the 
insurer. 

A.4.3.6     Certificate of Insurance shall indicate clearly the Bid Package Number and 
Description. 
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SECTION 00 6325  

SUBSTITUTION REQUEST FORM - DURING CONSTRUCTION 

TO:  __________________________________________________________________ 

PROJECT: CCACSD - Oak Hill Elementary Playground 

OWNER: Clear Creek Amana Community School District 

A/E: Shive-Hattery, Inc. 

BID DATE: _________________________________________________________ 

We hereby submit for your consideration the following product instead of the specified item for 

the above project: 

DRAWING NO.: ____________ DRAWING NAME: ______________________________ 

SPEC SECT. SPEC NAME PARAGRAPH       SPECIFIED ITEM      

 ___________ ___________ ___________       ______________ 

Proposed Substitution: 

_________________________________________________________________________ 

_________________________________________________________________________  

Attach complete information on changes to Drawings and/or Specifications which proposed 

substitution will require for its proper installation. 

Submit, with request, all necessary samples and substantiating data to prove equal quality and 

performance to that which is specified.  Clearly mark manufacturer's literature to indicate 

equality in performance. 

CERTIFICATION OF EQUAL PERFORMANCE AND ASSUMPTION OF LIABILITY FOR 

EQUAL PERFORMANCE 

The undersigned states that the function, appearance and quality are equivalent or superior to 

the specified item. 

Submitted by: 

Signature: ________________________________                                                                      

Title: ____________________________________ 

Firm: ____________________________________________________________________ 

Address: _________________________________________________________________ 

Telephone:________________________________  Date:___________________________ 

Signature shall be by person having authority to legally bind the firm to the above 

terms.  Failure to provide legally binding signature will result in retraction of approval. 

FOR USE BY Architect/Engineer: 

__ Accepted __ Accepted as Noted __ Not Accepted __ Received Too Late 

Date: ____________________________________________________________________ 
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FILL IN BLANKS BELOW 

Does the substitution affect dimensions shown on Drawings? Yes No 

If Yes, clearly indicate changes: 

_________________________________________________________________________ 

_________________________________________________________________________ 

_________________________________________________________________________ 

Will the undersigned pay for changes to the building design, including engineering and 

detailing costs caused by the requested substitution?  Yes No 

If No, fully explain: 

_________________________________________________________________________ 

_________________________________________________________________________ 

_________________________________________________________________________ 

What effect does substitution have on other Contracts or other trades? 

_________________________________________________________________________ 

_________________________________________________________________________ 

_________________________________________________________________________ 

What effect does substitution have on construction schedule? 

_________________________________________________________________________ 

_________________________________________________________________________ 

_________________________________________________________________________ 

Manufacturer’s warranties of the proposed and specified items 
are:                                            _______________  Same     ______________Different 

(Explain on Attachment) 

Reason for Request: 

_________________________________________________________________________ 

_________________________________________________________________________ 

_________________________________________________________________________ 

Itemized comparison of specified item(s) with the proposed substitution.  List significant 

variations: 

_________________________________________________________________________ 

_________________________________________________________________________ 

_________________________________________________________________________ 

Accurate cost data comparing proposed substitution with product specified: 

_________________________________________________________________________ 

_________________________________________________________________________ 

Designation of maintenance services and sources: 

_________________________________________________________________________ 

_________________________________________________________________________ 

(ATTACH ADDITIONAL SHEETS IF REQUIRED) 

END OF SECTION 
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SECTION 00 7100  
CONTRACTING DEFINITIONS 

PART 1  GENERAL 

1.1 APPLICABILITY:  THESE DEFINITIONS ARE INTEGRAL TO THE AGREEMENT. 

1.2 DEFINITIONS - DESIGN-BUILD DOCUMENTS 

A. Contract Documents:  As defined in the Conditions of the Contract and as follows: 

1. At the time of execution of the Agreement, Contract Documents consist of the following: 

a. The Agreement and Conditions of the Contract, and other documents listed on the 

Table of Contents under the heading Contracting Requirements. 

2. From time to time after execution of the Agreement, upon approval by the Owner, the 
following types of documents will be incorporated into Contract Documents: 

a. Drawings and other documents documenting the design. 

b. Construction drawings and specifications detailing the execution of the design. 

B. Project Program:  The Owner's requirements for size, arrangement, organization, and location 
of functional spaces, description of space functions, identification of fittings, equipment, and 
furnishings, description of the physical and environmental requirements for each space, 
together with a description of the image, goals, or "mission" of the project. 

1.3 DEFINITIONS - TIME PERIODS AND MILESTONE DATES 

A. Preliminary Design:  The time period during which the design criteria are finalized and 
preliminary drawings and written descriptions are prepared to illustrate the proposed design of 
the work or a portion of the work to the Owner, as described in the Conditions of the Contract. 

B. Design Development:  The time period during which the form, arrangement, size, and materials 
of the work or a portion of the work are determined as described in the Conditions of the 
Contract. 

C. Construction Documents:  The time period during which process working drawings, 
specifications, and other documents describing the work or a portion of the work are prepared 
in sufficient detail to allow accurate and complete construction. 

D. Construction:  The time period from the beginning of work on the project site until final payment 
as defined by the Conditions of the Contract. 

E. Substantial Completion:  The date as defined in the Conditions of the Contract. Date of 
Substantial Completion is the due date for the following: 

1. Design-Builder's complete punchlist of items to be completed. 

2. Owner's complete punchlist of items to be completed. 

3. Compliance with requirements of governing authorities, for submittals, inspections, and 
permits. 

4. Compliance with Owner's requirements for access to areas occupied by the Owner. 
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F. Closeout:  The time period during which all details of both construction and commissioning are 
completed. 

1. The Closeout period is the time from Date of Substantial Completion until final payment, 
both as defined by the Conditions of the Contract. 

2. Before and during the Closeout period, the Owner will ascertain whether the completed 
project complies with Contract Documents. 

G. Occupancy:  The time period during which the project is occupied for its intended purpose. 

1. The Occupancy period begins at Date of Substantial Completion, as defined by the 
Conditions of the Contract. 

H. Correction Period:  The time period defined by the Conditions of the Contract. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION 
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SECTION 00 7200  

GENERAL CONDITIONS 

FORM OF GENERAL CONDITIONS 

AIA A201-2017 "General Conditions of the Contract for  Construction" is the General Conditions 

between the Owner and the Contractor and is hereby made a part of these documents to the same 

extent as if bound herein.  The document can be purchased from the American Institute of 

Architects state office as follows: 

AIA Iowa 

400 Locust Street, Suite 100 

Des Moines, IA 50309 

Phone: 515-244-7502 

Fax: 515-244-5347 

www.aiaiowa.org 

 

RELATED REQUIREMENTS 

Section 00 7300 - Supplementary Conditions. 

Section 01 4216 - Definitions. 

 
END OF SECTION 
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SECTION 00 7300  
  SUPPLEMENTARY CONDITIONS 

ARTICLE 1: GENERAL PROVISIONS 

General Supplement: The use, sale possession and/or storage of firearms are NOT allowed at any time 
on any school district property, which includes school district parking lots, roadways, and recreation 
areas. 

ARTICLE 2: OWNER 

2.1 GENERAL 

Add the following Clause 2.1.1.1 to Section 2.1.1: 

2.1.1.1 The Owner is: 

Name: Clear Creek Amana Community School District 

Address: 1486 Highway 6 NW, PO Box 487, Oxford, Iowa 52322 

Telephone: 319-828-4510 

  

Add the following Clause 2.1.1.2 to Section 2.1.1: 

2.1.1.2 The Owner's Authorized contract Representative is: 

Name: Maury Gallagher 

Title: Buildings and Grounds Director 

Address: 1486 Highway 6 NW, PO Box 487, Oxford, Iowa 52322 

Telephone: 319-622-6255 

Email: maurygallagher@ccasschools.org 

 

2.3 INFORMATION AND SERVICES REQUIRED OF THE OWNER 

Delete Section 2.3.2 and substitute the following Section 2.3.2: 

2.3.2 The "Architect" is defined in this Contract as the Engineer or Architect lawfully 
licensed to practice architecture or engineering or an entity licensed to lawfully practice 
architecture or engineering in the jurisdiction where the project is located and identified as 
such in this Contract and as is referred to throughout the Contract documents as if singular 
in number. The term "Engineer," "Architect/Engineer," "Engineer/Architect," "Architect’s 
authorized representative," "Engineer’s authorized representative," or “Architect/Engineer’s 
authorized representative" shall mean "Architect" as defined in this Section. 
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Delete Section 2.3.6 and substitute the following Section 2.3.6: 

2.3.6 Following award of the general contract, the Architect will furnish to the 
Contractor One (1) electronic copy (in PDF format) of the Contract Documents (Drawings, 
Specifications and each addendum issued during the bid period) for use in the execution of 
the work. The Contractor is responsible to reproduce and distribute the construction 
documents during the course of the work, including reproduction and distribution for the 
project sub-contractors, sub-subcontractors, installers, vendors, fabricators, suppliers and 
other persons and/or entities who will perform the work. Reproduction, equipment, delivery, 
postage, shipping, and handling costs are the responsibility of the Contractor. The 
Contactor is responsible to execute digital data release forms, as provided by the Architect, 
prior to the distribution of electronic design documentation which includes CAD files that are 
provided to the Contractor by the Architect at the Contractor’s request. The Contractor is 
responsible to incorporate addenda changes, issued during the bid period, into the contract 
drawings and specifications. 

ARTICLE 3: CONTRACTOR 

3.2  REVIEW OF CONTRACT DOCUMENTS & FIELD CONDITIONS BY CONTRACTOR 

Add the following sentence to the end of 3.2.2: 

3.2.2 The Contractor also represents that all Contract Documents for the Project have 
been examined, including those intended for work of trades not normally performed by the 
Contractor's own forces, and that it has become thoroughly familiar with all conditions which 
may pertain to or affect the Work under the Contract. 

Add the following Section 3.2.5 to Section 3.2: 

3.2.5 The Owner is entitled to reimbursement from the Contractor for amounts paid to 
the Architect for evaluating and responding to the Contractor’s Requests For Information 
(RFI) that are not prepared in accordance with the Contract Documents or where the 
requested information is available to the Contractor from a careful study and comparison of 
the Contract Documents, field conditions, other Owner-provided information, Contractor-
prepared coordination drawings, or prior Project correspondence or documentation. 

3.3 SUPERVISION AND CONSTRUCTION PROCEDURES 

Add the following Sections 3.3.4 and 3.3.5: 

3.3.4 The Owner reserves the right to retain ownership to any materials or equipment 
that is part of the existing facility. If material or equipment is to be removed from the site, the 
Contractor shall detach such items and before removing from site, obtain permission from 
the Owner, or his designee, to do so. All items not retained by Owner shall be removed in a 
proper manner by the Contractor. 

3.3.5 The Contractor shall submit to the Owner before construction begins one copy of 
Material Safety Data Sheets of hazardous substances to be stored on the Owner’s 
premises or incorporated in the performance of this contract. The Contractor shall also keep 
Material Safety Data Sheets posted at the work site for all substances while these 
substances are on the Owner’s premises. Hazardous substances shall be any substance 
which is covered by Law (Right to Know Rules). 
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3.4 LABOR AND MATERIALS 

Add the following sentence to the end of 3.4.1: 

3.4.1 Work required by the Contract Documents to be performed after working hours or 
work the Contractor elects to perform after hours shall be included in the Contract Sum. 

Add Sections 3.4.4 through 3.4.8: 

3.4.4 After the Contract has been executed, the Owner and the Architect will consider 
a formal request for the substitution of products in place of those specified only under the 
conditions set forth in the Specifications, Division 01, General Requirements. 

3.4.5 By making requests for substitutions based on Subparagraph 3.4.4 above, the 
Contractor: 

1.      Represents that the Contractor has personally investigated the proposed 
substitute product and determined that it is equal or superior in all respects to that 
specified; 

2.     Represents that the Contractor will provide the same warranty for the 
substitution that the Contractor would for the specified product; 

3. Certifies that the cost data presented in the substitution request is 
complete and includes all related costs under this Contract except the 
Architect/Engineer's review and/or redesign costs, and waives all claims for 
additional costs related to the substitution which subsequently become apparent; 
and 

4.     Will coordinate the installation of the accepted substitute, making such 
changes as may be required for the Work to be complete in all respects at the 
Contractor's expense. 

3.4.6 The Owner shall be entitled to reimbursement from the Contractor for amounts 
paid to the Architect for reviewing the Contractor's proposed substitutions and making 
agreed-upon changes in the Drawings and Specifications resulting from such substitutions. 

3.4.7 The Owner shall be entitled to deduct from the Contract Sum amounts paid to the 
Architect or Architect's Consultants to evaluate the Contractor's proposed substitutions and 
to make agreed-upon changes in the Contract Documents made necessary by the Owner's 
acceptance of such substitutions. 

3.4.8 The Contractor, and its subcontractors, shall conform to local labor laws of the 
State in which the project resides. Prior to starting Work, the Contractor shall become 
familiar with local labor and trade conditions, skilled and unskilled, and shall conform to the 
local conditions. The Contractor shall consider the availability of labor in the area and import 
labor as may be required, at the Contractor's expense, to meet the Schedule for the Work. 
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3.6 TAXES 

Delete the language in Section 3.6 and substitute the following Sections: 

3.6.1 This Project is exempt from State and local sales and use taxes on sales of 
building materials and fixtures to construction contractors for incorporation into real estate 
for governmental bodies of the State of Iowa. The Contractor shall continue to pay sales tax 
on items that do not become a part of the Project. For details, refer to 
https://tax.iowa.gov/iowa-contractors-guide. 

3.6.2 The Owner as a designated exempt entity will complete an online application to 
register this Project with the Iowa Department of Revenue and Finance. The Owner will 
distribute Tax Exemption Certificates and Authorization Letters to the Contractor and all 
Subcontractors who have been identified at, or before filing of the Performance Bond. 

3.6.3 On or before the time the Performance Bond is filed, the Contractor shall provide 
a listing to the Owner identifying all Subcontractors. Contractor and Subcontractors shall 
make copies of the Tax Exemption Certificate and provide a copy to each supplier providing 
construction material. This Certificate will allow the Contractor and Subcontractors to 
purchase qualified building materials free from sales tax for the Project. The Tax Exemption 
Certificate and Authorization Letter have been developed exclusively for this purpose and 
are applicable only for this specific Project. 

3.6.4 If the online registration is not available at the time The Contract is approved by 
the Owner, the Owner will notify the Contractor, in writing, and the cost of sales tax on all 
construction materials used for the Project will be added to the Contract Sum. The 
Contractor shall then submit Form 35-002 to the Owner for Iowa sales/use tax paid. 

3.6.5 Payment will be made in accordance with the payment provisions set out in these 
specifications and the Advertisement for Bids and Notice of Public Hearing. Notwithstanding 
anything in these specifications and the Advertisement for Bides and Notice of Public 
Hearing to the contrary, no Final Payment shall be released until Form 35-002 has been 
filed with the Owner, where applicable, and all lien waivers are on file. 

3.6.6 Notwithstanding anything herein to the contrary, Contractor shall file with Owner 
forms contemplated by the Iowa Code enabling Owner to apply for a refund for any sales or 
use tax paid in carrying out the work. 

3.7 PERMITS, FEES, NOTICES, AND COMPLIANCE WITH LAWS 

Delete Section 3.7.5 and substitute the following Section 3.7.5: 

3.7.5 If, in the course of the Work, the Contractor knowingly encounters and 
recognizes human remains, burial markers, archeological sites or wetlands not indicated in 
the Contract Documents, the Contractor shall immediately suspend any operations that 
would affect them and shall notify the Owner and Architect. Upon receipt of such notice, the 
Owner shall promptly take any action necessary to obtain governmental authorization 
required to resume the operations. The Contractor shall continue to suspend such 
operations until otherwise instructed by the Owner but shall continue with all other 
operations that do not affect those remains and features. Requests for adjustments in the 
Contract Sum and Contract Time arising from the existence or good faith belief of such 
existence of such remains or features may be made as provided in Article 15. 



CCACSD - Oak Hill Elementary Playground  
Project # 2250000880   

 

 

 
Issued for Construction 

04-08-2025 

Supplementary Conditions 
00 7300 - 5  

Add Clauses 3.7.5.1 through 3.7.5.3 to Section 3.7.5: 

3.7.5.1 Upon securing building permits, any plan reviews and fees which may be 
required by the State or Local Jurisdiction Having Authority in which the project resides, 
such as Fire Alarm and Automatic Sprinkler System, shall be borne by the Contractor. 

3.7.5.2 The Contractor is responsible for scheduling inspections related to the 
performance of its Work and ensuring Work is complete for inspections. The Contractor is 
responsible for any costs associated with re-inspection caused by Work that is not in 
accordance with the requirements of the Contract Documents. In addition, the Contractor is 
responsible for costs associated with Architectural/Engineering services related to 
evaluation of the deficiencies and development of an acceptable solution. 

3.7.5.3 The Owner shall be entitled to deduct from the Contract Sum amounts paid to the 
Architect/Engineer or Architect/Engineer's Consultants for services related to evaluation of 
the deficiencies and development of an acceptable solution, including agreed-upon 
changes in the Contract Documents. 

Add the following Section 3.7.6 and associated clauses 3.7.6.1 thru 3.7.6.3: 

3.7.6 The State of Iowa, its agencies, and its political subdivisions, including cities, 
school districts, public partnerships, and public utilities are required by Iowa Code Section 
73A.21 to require a reciprocal resident bidder and resident labor force preference. 

3.7.6.1 A “Resident Bidder” means a person or entity authorized to transact 
business in the State of Iowa and having a place of business for transacting 
business within the state at which it is conducting and has conducted business for 
at least three years prior to the date of the first advertisement for the public 
improvement. If another state or foreign country has a more stringent definition of 
a resident bidder, the more stringent definition is applicable as to bidders from 
that state or foreign country. 

3.7.6.2 A resident bidder shall be allowed a preference as against a nonresident 
bidder from a state or foreign country other than Iowa if that state our foreign 
country gives or requires any preference to bidders from that state of foreign 
country, including but not limited to any preference to bidders, the imposition of 
any type of labor force preference, or any other form of preferential treatment to 
bidders or laborers from that state of foreign county. The preference allowed shall 
be equal to the preference given or required by the state or foreign country in 
which the nonresident bidder is a resident. 

3.7.6.3 If the Contractor is a nonresident bidder, the Contractor is required to 
specify in the Agreement between the Owner and Contractor whether any 
preference (as described in 3.7.6.2) is in effect in the nonresident bidder’s state or 
country at the time of this bid and identify the source of the regulation. 
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3.9 SUPERINTENDENT 

Delete Section 3.9.1 and substitute the following Section 3.9.1: 

3.9.1 The Contractor shall employ a competent superintendent and necessary 
assistants who shall be in attendance at the Project site whenever two or more 
subcontractors are performing the Work. The superintendent’s absence from the project site 
when work is being performed does not relieve the Contractor of any responsibility for 
correctly performing the Work. The superintendent shall represent the Contractor, and 
communications given to the superintendent shall be as binding as if given to the 
Contractor. 

Add the following Section 3.9.1.1 

3.9.1.1 The Contractor shall employ an assistant to the superintendent who shall perform 
as coordinator for mechanical and electrical Work. The coordinator shall be knowledgeable 
in mechanical and electrical systems and capable of reading, interpreting, and coordinating 
Drawings, Specifications, and shop drawings pertaining to these systems and other 
systems that may affect or be affected by these systems. The coordinator shall assist the 
Superintendent in arranging space conditions to eliminate interferences between 
mechanical, electrical, plumbing, structural, architectural, fire protection, and other systems 
and Work and shall supervise preparation of coordination drawings documenting the spatial 
arrangements for such systems within restricted spaces. The coordinator shall assist in 
planning and expediting the proper sequence of delivery and installation of mechanical and 
electrical equipment, and Owner furnished items if any. 

3.10 CONTRACTOR’S CONSTRUCTION AND SUBMITTAL SCHEDULE 

Delete the last sentence of Section 3.10.2 so that the Section now reads: 

3.10.2 The Contractor promptly after being awarded the Contract and thereafter as 
necessary to maintain a current submittal schedule, shall submit a submittal schedule for 
the Architect’s approval. The Architect’s approval shall not be unreasonably delayed or 
withheld. The submittal schedule shall (1) be coordinated with the Contractor’s construction 
schedule, and (2) allow the Architect reasonable time to review submittals. 

3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

Add the following Section 3.12.11: 

3.12.11  The Architect's and its Consultants' review of Contractor's submittals will be 
limited to examination of an initial submittal and one (1) re-submittal. The Architect's review 
of additional submittals will be made only with the consent of the Owner after written 
notification to the Contractor and Owner by the Architect. The Owner shall be entitled to 
deduct from the Contract Sum amounts paid to the Architect for evaluation of such 
additional re-submittals. 
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3.13  USE OF SITE 

Add the following Sections 3.13.1 and 3.13.2: 

3.13.1 MANDATORY BACKGROUND CHECKS: If selected to provide products and/or 
services to the School District (herein known as the Owner), the vendor is required to 
participate in the School District's mandatory background check protocol for any individual 
providing products and/or performing services on School District property. 

The background check application is administered electronically online at the following 
HTTP address: https://clearcreekamanscsdcontractors.quickapp.pro/ 

There is a $35 processing fee for each application. The Contractor is responsible for this 
cost. 

When applying online, the individual is to provide contact information for the person 
responsible for the $35 processing fee. 

Prior to start of the construction, the Contractor is to provide a list of their 
subcontractors/vendors and a main point of contact for each subcontractor/vender 
(name, phone number and e-mail address). The list shall be submitted to the Owner 
and be used as a point of contact during the badging process and associated 
invoicing.    

The School District will typically notify the individual of approval or rejection within 2-3 
business days following submission of the background check application; however, this 
duration may vary depending upon the applicant. 

The School District will provide, to the vendor, a badge for each individual approved during 
the background check process. The badge will include the name and a photo of the 
individual authorized to provide products and/or perform services on School District 
property, and the school year for which the authorization is valid. This badge is required to 
be presented to School District personnel upon request and must be worn by the individual 
at all times while on School District property. Once an individual completes the background 
check protocol, as identified in this section, and receives a corresponding badge, as issued 
by the school district, the badge will be allowed to be used by the approved individual for 
the duration of the construction project. No individuals who are not approved or awaiting 
approval by the School District are permitted to provide any products to, and/or perform any 
services for, the School District on School District property. Vendors who fail to comply with 
these requirements are subject to immediate termination at the sole discretion of the School 
District. Upon approval of a background check, the individual will be notified and be 
requested to bring a valid photo identification to the School District’s Administration Office 
for issuance of a badge. 

The Contractor is responsible to coordinate the background check process with the School 
District as procedures and protocols are subject to modification due to changes in security, 
safety and/or health environments.    

3.13.2     Contractor shall perform the Work so as to cause a minimum of inconvenience to 
and interruption of the Owner's operations. All interruptions of the operations of the Owner 
necessary for the performance of the Work shall be noted in the Progress Schedule and the 
Contractor shall additionally give the Owner sufficient advanced written notice of such 
interruption as to allow the Owner to adjust operations accordingly. Contractor's failure to 
give the Owner timely written notice of such intentions shall place the responsibility of any 
resulting delays or additional costs solely with the Contractor. 
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3.13.3 The Contractor, any subcontractor, supplier, vendor or anyone else for whom the 
Contractor is responsible, shall not bring on the site any asbestos, PCB's, petroleum, 
hazardous waste or radioactive materials, except for proper use in performing the Work. 

3.13.4   For purposes of this specification, "VENDOR" shall be defined as a contractor and 
any representative or employee of a contractor, sub-contractor, sub-sub-contractor, or 
vendor who receives an award of contract to provide products and/or services on School 
District property. 

3.13.5   Any unapproved persons who desire to conduct a site visit or attend meetings on 
School District property prior to the award of a contract for a project must sign in at the 
meeting or at the School District property and then be accompanied by a District employee 
or designated representative of the School District during the duration of the site visit or 
meeting. 

3.14   CUTTING AND PATCHING 

Delete Section 3.14.1 and replace with the following: 

3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to 
complete the Work or to make its parts fit together properly. Contractor shall be responsible 
for cutting and patching not specifically indicated on the drawings, but required for 
completion of their Work. No structural member shall be cut unless approved by the 
Architect or Architect's Consultants. All areas requiring cutting, fitting, or patching shall be 
restored to the condition existing prior to the cutting, fitting, or patching, unless otherwise 
required by the Contract Documents. 

ARTICLE 4: ARCHITECT 

4.1 GENERAL 

Add the following clause 4.1.1.1 to section 4.1.1: 

4.1.1.1 The Architect is: 

Name: Shive-Hattery, Inc. 

Address: 4125 Westown Pkwy, Suite 100, West Des Moines, IA 50266 

Phone: 515-223-8104 

Project Contact Person: Cara Lindell, Project Coordinator 

Contact Person Email: clindell@shive-hattery.com 

4.2 ADMINISTRATION OF THE CONTRACT 

Add Clause 4.2.2.1 to Section 4.2.2: 

4.2.2.1 The Owner is entitled to reimbursement from the Contractor for amounts paid the 
Architect for site visits made necessary by the fault of the Contractor or by defects and 
deficiencies in the Work. The Owner shall be entitled to deduct from the Contract Sum 
amounts paid to the Architect for such site visits. 
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Add the following sentence to the end of Section 4.2.13: 

4.2.13 The term aesthetic effect includes, but is not limited to color, texture, profile, and 
relationship of masses. 

ARTICLE 5: SUBCONTRACTORS 

5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK 

Delete Section 5.2.1 and substitute with the following Section 5.2.1: 

5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, within seven 
(7) calendar days after award of the contract and prior to execution of the contract, shall 
notify the Owner and Architect of the persons or entities (proposed for each principal portion 
of the work including those who are to furnish materials or equipment fabricated to a special 
design). After receipt of the information the Architect may notify the contractor within seven 
(7) calendar days whether or not the Owner or the Architect, after due investigation, (1) has 
reasonable objection to any such proposed person or entity, or (2) requires additional time 
and/or information to complete the review. Failure of the Architect to reply within this time 
period shall constitute notice of no reasonable objections. 

ARTICLE 6: CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 

No Supplements 

ARTICLE 7: CHANGES IN THE WORK 

7.1 GENERAL 

Add the following Section 7.1.4 and associated clauses 7.1.4.1 thru 7.1.4.9: 

7.1.4 The combined overhead and profit included in the total cost to the Owner of a 
change in the Work shall be based on the following schedule: 

7.1.4.1 For the Contractor, for Work performed by the Contractor's own forces, 
15 percent of the cost. 

7.1.4.2 For the Contractor, for Work performed by the Contractor's 
Subcontractors, 5 percent of the amount due the Subcontractors. 

7.1.4.3 For each Subcontractor involved, for Work performed by that 
Subcontractor's own forces, 15 percent of the cost. 

7.1.4.4 For each Subcontractor involved, for Work performed by the 
Subcontractor's Sub-subcontractors, 5 percent of the amount due the Sub-
subcontractor. 

7.1.4.5 The maximum allowable combined overhead and profit passed through 
to the Owner under any circumstances shall be a maximum of 25 percent. 

7.1.4.6 Cost to which overhead and profit is to be applied shall be determined in 
accordance with Section 7.3.4. 
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7.1.4.7 In order to facilitate checking of quotations for extras or credits, all 
proposals, except those so minor that their property can be seen by inspection, 
shall be accompanied by a complete itemization of costs including labor, 
materials, and subcontracts. Itemize labor by trade, tasks, hour quantities and 
labor rates. Itemize materials by product, quantity and unit price. Where major 
cost items are subcontracts, they shall be itemized also. In no case will a change 
involving over $500 be approved without such itemization. 

7.1.4.8 The Contractor represents that proposals will include all related costs 
prior to presentation to the Owner or Architect for consideration. 

7.1.4.9 The Architect's review of the Contractor's proposals will be limited to one 
initial submittal and one re-submittal. The Owner is entitled to obtain 
reimbursement from the Contractor for amounts paid to the Architect for 
evaluation and response to additional re-submittals, wherein the first two 
submittals were not prepared in accordance with the Contract Documents. 

 

7.2 CHANGE ORDERS 

Add the following Section 7.2.2: 

7.2.2 The forms used to process a Change Order will include AIA Document AIA 
G701, Change Order. 

ARTICLE 8: TIME 

8.1 DEFINITIONS 

Delete Section 8.1.4 and substitute the following Section 8.1.4: 

8.1.4 The term "Day" as used in the Contract Documents shall mean working day, 
excluding weekends and legal holidays. 

8.2 PROGRESS AND COMPLETION 

8.2.2 Delete the word "knowingly" in the first sentence. 

8.2.3 Revise the end of the sentence after "Substantial Completion" as follows: 

 "...and Final Completion within the Contract Times specified." 
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ARTICLE 9: PAYMENTS AND COMPLETION 

9.3 APPLICATION FOR PAYMENT 

Delete Section 9.3.1 and substitute the following Section 9.3.1: 

9.3.1 At least 30 (thirty) days before the date established for each progress 
payment, the Contractor shall submit to the Architect an itemized Application for 
Payment for operations completed in accordance with the schedule of values. 
The application shall be notarized, if required, and supported by all data 
substantiating the Contractor’s right to payment that the Owner or Architect 
require, such as copies of requisitions, and releases and waivers of liens from 
Subcontractors and suppliers. If the Contract Documents require the Owner to 
retain a portion of the payments until some future time, the Applications for 
Payment shall clearly state the percentage and the amount to be retained. 

Add the following sentence to Section 9.3.1: 

9.3.1 The form of Application for Payment shall be a notarized current 
edition of AIA Document AIA G702 , Application and Certification for 
Payment, supported by current edition of AIA Document AIA G703, 
Continuation Sheet. 

9.6 PROGRESS PAYMENTS 

Delete Section 9.6.1 and substitute the following Section 9.6.1: 

9.6.1 After the Architect has issued a Certificate for Payment and the Owner has 
approved the Application for Payment the Owner shall make payment in the manner 
provided in the contract Documents and in accordance with Iowa Code Chapters 26 and 
573, latest edition. 

Delete the first two sentences of Section 9.6.4 so that it reads as follows: 

9.6.4 Neither the Owner nor Architect shall have an obligation to pay, or to see to the 
payment of money to, a Subcontractor or supplier, except as may otherwise be required by 
law. 

9.8 SUBSTANTIAL COMPLETION 

Delete Section 9.8.1 and substitute the following Section 9.8.1: 

9.8.1 Substantial Completion is the stage in the progress of the Work as being when 
any of the following occurs: 

1)  Completion of the public improvement project or the highway, bridge, or 
culvert project or when the work on the public improvement or the highway, 
bridge, or culvert project has been substantially completed in general accordance 
with the terms and provisions of the contract. 
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2) The work on the public improvement or on the designated portion is 
substantially completed in general accordance with the terms of the contract so 
that the governmental entity or the department can occupy or utilize the public 
improvements or designated portion of the public improvement for its intended 
purpose. This subparagraph shall not apply to highway, bridge, or culvert 
projects. 

3) The public improvement project or the highway, bridge, or culvert project 
is certified as having been substantially completed by either of the following: 

(a) The Architect or Engineer authorized to make such certification. 

(b) The authorized contract representative. 

 

4) The governmental entity or the department is occupying or utilizing the 
public improvement for its intended purpose. This subparagraph shall not apply to 
highway, bridge, or culvert projects. 

Add the following Clause 9.8.3.1 to Section 9.8.3: 

9.8.3.1 The Architect will perform no more than one (1) inspections to determine whether 
the Work or a designated portion thereof has attained Substantial Completion in 
accordance with the Contract Documents. The Owner is entitled to reimbursement from the 
Contractor for the amounts paid to the Architect for any additional inspections. 

9.10 FINAL COMPLETION AND FINAL PAYMENT 

Add the following Clause 9.10.1.1 to Section 9.10.1: 

9.10.1.1 The Architect will perform no more than one (1) inspections to determine whether 
the Work or a designated portion thereof has attained Final Completion in accordance with 
the Contract Documents. The Owner is entitled to reimbursement from the Contractor for 
the amounts paid to the Architect for any additional inspections. 

Delete Section 9.10.2 and substitute the following Section: 

9.10.2 Neither final payment nor any remaining retained percentage shall become due 
until the Contractor submits to the Architect (1) an affidavit that payrolls, bills for materials 
and equipment, and other indebtedness connected with the Work for which the Owner or 
the Owner’s property might be responsible or encumbered (less amounts withheld by 
Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance 
required by the Contract Documents to remain in force after final payment is currently in 
effect. (3) a written statement that the Contractor knows of no substantial reason that the 
insurance will not be renewable to cover the period required by the Contract Documents, (4) 
consent of surety, if any, to final payment and (5), if required by the Owner, other data 
establishing payment or satisfaction of obligations, such as receipts, releases and waivers 
of liens, claims, security interests or encumbrances arising out of the Contract, to the extent 
and in such form as may be designated by the Owner. If a Subcontractor refuses to furnish 
a release or waiver required by the Owner, the Contractor may furnish a bond satisfactory 
to the Owner to indemnify the Owner against such lien. If such lien remains unsatisfied after 
payments are made, the Contractor shall refund to the Owner all money that the Owner 
may be compelled to pay in discharging such lien, including all costs and reasonable 
attorneys’ fees. 
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Add the following Section 9.10.6: 

9.10.6 Final payment will be made no less than thirty (30) days after the date of acceptance 
of the Work by the Owner subject to the provisions of Sections 9.10.1 through 9.10.5. The 
following documents shall be completed by the contract completion date listed on the Form 
of Agreement and shall be received prior to making final payment: 

1) Letter of Final Completion from Contractor 

2)     Contractor's Affidavit of Payment of Debts and Claims - AIA G706 

3)     Contractor's Affidavit of Release of Liens - AIA G706A 

4)     Consent of Surety to Final Payment 

5)     Non-Resident Contractors - Release from the Department of Revenue  

6)     Guarantees / Warranties 

7)     Building Permit(s) 

8) Certificate of Occupancy 

9) Affidavits 

10) Lien Waivers 

11) Contractor Prepared Record Drawings / As-Built Drawings 

1) Operation & Maintenance manuals 

13) Hazardous Waste Materials logs, disposal documentation, and/or other 
required documentation 

14) Letter of certification that no known asbestos-containing building 
materials or lead-based paint were provided or installed in the Work 

15)     Other documentation as required by the contract documents. 

Add the following Section 9.10.7 and Clauses 9.10.7.1 thru 9.10.7.4: 

9.10.7 The following clauses are in accordance with Iowa Code, Chapter 26, Section 
26.13, Early Release of Retainage, and are reiterated here for reference. Other provisions 
of Chapter 26, Chapter 573, and other applicable Chapters of the Code also apply: 

9.10.7.1 At any time after all work on the project is substantially completed, the 
Contractor may request the release of all or part of the retained funds owed. The 
request shall be accompanied by a sworn statement of the Contractor that, ten 
(10) calendar days prior to filing the request, notice was given as required by 
Section 7 (of Chapter 26) to all known subcontractors, sub-subcontractors and 
suppliers. 
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9.10.7.2 Except as provided under Section 3 (of Chapter 26), upon receipt of such 
request, the Owner shall release all or part of the retained funds.  Retained funds 
that are approved as payable shall be paid at the time of the next monthly 
payment or within 30 days, whichever is sooner.  If partial retained funds are 
released pursuant to a Contractor’s request, no retained funds shall be 
subsequently held based on that portion of the work.  If within 30 days of when 
payment becomes due the Owner does not release the retained funds due, 
interest shall accrue on the amount of retained funds at the rate of interest that is 
calculated as the prime rate plus one percent per year as of the day interest 
begins to accrue until the amount is paid. 

9.10.7.3 If labor and/or materials are yet to be provided at the time the request for 
the release of the retained funds is made, an amount equal to 200% of the value 
of the labor and/or materials yet to be provided, as determined by the Owner, 
may be withheld until such labor and/or materials are provided. 

9.10.7.4 An itemization of the labor and/or materials yet to be provided, or the 
reason that the request of retained funds is denied, shall be provided to the 
Contractor within 30 calendar days of the receipt for release of retained funds. 

9.11 LIQUIDATED DAMAGES 

Add the following Section 9.11 to Article 9: 

9.11 The Contractor and the Contractor’s surety, if any, shall be liable for and shall 
pay the Owner for any extra costs necessitated by the delayed prosecution of the Work by 
the Contractor beyond the date of Substantial Completion required by the Agreement 
including (but not limited to) expenses for temporary structures, facilities, utilities, security 
systems, transportation, any extra Owner provided or subcontracted labor and materials, 
engineering or architectural services, construction observation services and related 
expenses. Such costs are in no way a penalty, but represent additional expenses to the 
Owner caused by the Contractor’s delay in completing the Work. 

10.2 SAFETY OF PERSONS AND PROPERTY 

Delete Section 10.2.2 and substitute the following Section 10.2.2: 

10.2.2 The Contractor shall give notices and comply with applicable laws, ordinances, 
regulations and lawful orders of public authorities bearing safety of persons or property or 
their protection from damage, injury or loss. This requirement also includes compliance with 
Iowa’s Smoke Free Air Act and Iowa’s Sex Offender law which no longer allows registered 
sex offenders to be on school property without the school’s permission. Refer to the 
Acknowledgment and Certification document 00 7300.01 that all Contractors, 
Subcontractors, and Vendors must sign. 

Delete Section 10.2.4 and substitute the following Section 10.2.4: 

10.2.4 When use, handling, and/or storage of explosives or other hazardous materials 
or equipment or unusual methods is necessary for execution of the work, the Contractor 
shall give the Owner reasonable advance notice and shall exercise utmost care and carry 
on such activities under the supervision of properly qualified personnel. 
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10.3 HAZARDOUS MATERIALS 

Add the following sentence to Section 10.3.4: 

10.3.4  No product containing asbestos, Polychlorinated Biphenyl (PCB), lead-based 
materials or any other hazardous material identified by the United State Environmental 
Protection Agency shall be incorporated into the Work. 

ARTICLE 11: INSURANCE AND BONDS 

11.1 CONTRACTOR’S INSURANCE AND BONDS 

Add the following paragraphs to Section 11.1.2 

11.1.2.1 The Contractor shall deliver the required bonds to the Owner not later than seven 
(7) days following the date the Agreement is entered into, or if the work is to be commenced 
prior thereto in response to a letter of intent, the Contractor shall, prior to commencement of 
the work, submit evidence satisfactory to the Owner that such bonds will be furnished. 

11.1.2.2 The Contractor shall require the attorney-in-fact who executes the required 
bonds on behalf of the surety to affix thereto a certified and current copy of the power of 
attorney. 

11.1.2.3     The Contractor shall furnish bonds covering faithful performance of the contract 
and payment of obligations arising thereunder. Bonds may be obtained through the 
Contractor's usual source and the cost shall be included in the Contract Sum. The amount 
of each bond shall be equivalent to 100 percent (100%) of the Contract Sum. 

11.1.2.4     This bond shall be binding on all parties from date of issuance and for a period 
of two (2) years after the date of Substantial Completion.  

11.2 OWNER'S INSURANCE 

Add the following Clause 11.2.4 to Section 11.2: 

                    11.2.4     The Insurance required by section 11.2 is not intended to cover machinery, tools 
or equipment owned or rented by the Contractor which are utilized in the performance of the work but not 
incorporated into the permanent improvements. The Contractor shall, at the Contractor's own expense, 
provide insurance coverages for owned or rented machinery, tools or equipment which shall be subject 
to the provisions of Section 11.3. 

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK 

Modify subparagraphs 12.2.2.1, 12.2.2.2, and 12.2.2.3 as follows: 

                    Substitute "two years" for "one year" 

Add the following Clause 12.2.2.4 to Section 12.2.2: 

12.2.2.4 Upon request by the Owner and prior to the expiration of one year from the date 
of Substantial Completion, the Architect will conduct and the Contractor shall attend a 
meeting with the Owner to review the facility operations and performance. 



 

CCACSD - Oak Hill Elementary Playground  
Project # 2250000880  

 

Supplementary Conditions  
00 7300 - 16  

Issued for Construction 

04-08-2025 
  

ARTICLE 13: MISCELLANEOUS PROVISIONS 

13.1 GOVERNING LAW 

Delete the language in Section 13.1 and substitute the following language: 

13.1 The Contract shall be governed by the law of the place where the Project is 
located. 

13.5 INTEREST 

Delete Section 13.5.and substitute the following Section 13.5: 

13.5 Payments due and unpaid under the Contract Documents shall bear interest from the date the 
payment is due and shall bear interest at the rate established by Section 74A.2 and 573.12, Code of 
Iowa, latest revision. 

ADD THE FOLLOWING SECTIONS TO ARTICLE 13: 

13.6 EQUAL EMPLOYMENT OPPORTUNITY 

Add the following subparagraphs to 13.6: 

13.6.1 The Contractor shall conform in all respects with the provisions of the Federal 
Civil Rights Act, the Code of Iowa, Chapter 216 Civil Rights Commission and the rules and 
regulations adopted thereto by the Iowa Civil Rights Commission. The Contractor shall not 
discriminate against any employee or applicant because of race, color, religion, sex, 
national origin, sexual orientation, gender identity, ancestry, age, marital status, physical or 
mental handicap. The Contractor shall require similar clauses in all of its subcontracts for 
service or materials. 

13.7 NICOTINE FREE ZONE 

Add the following subparagraph to 13.7: 

13.7.1 Nicotine is not allowed on the Owner’s premises which includes personal or 
company vehicles parked on the Owner’s property. 

13.8 SEX OFFENDER ACKNOWLEDGEMENT AND CERTIFICATION 

Add the following subparagraphs to 13.8: 

13.8.1  Iowa law prohibits a sex offender who has been convicted of a sex offense 
against a minor from being present upon the real property of the schools of the District. The 
Contractor, all sub-contractors, suppliers and vendors acknowledge and certify that, 
pursuant to law, a sex offender who has been convicted of a sex offense against a minor 
may not operate, manage, be employed by, or act as a contractor, sub-contractor, supplier 
or vendor at the schools of the District. 
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13.8.2  The Contractor and all sub-contractors, suppliers and vendors shall provide a 
signed original of an Acknowledgment and Certification letter (provided at the end of this 
Document). No worker of the Contractor, sub-contractors, suppliers or vendors will be 
allowed to work, deliver or conduct business on site until this letter is received by the 
Architect. 

13.8.3  It shall be the responsibility of the Contractor to provide the Acknowledgment and 
Certification letter to all sub-contractors, suppliers and vendors. An initial list of sub-
contractors, suppliers and vendors shall be provided to the Architect with the signed 
contract. Updates to the sub-contractor, supplier and vendor list shall be provided to the 
Architect within three (3) days after any additional entities are contracted with by the 
Contractor. 

ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT 

No Supplements 

ARTICLE 15: CLAIMS AND DISPUTES 

15.1 CLAIMS 

Delete Section 15.1.2 in its entirety and substitute the following Section 15.1.2 and Clauses 
15.1.2.1 thru 15.1.2.3: 

15.1.2 Time Limits on Claims - As between the Owner and the Contractor, the 
commencement of the statutory limitation period shall be as follows: 

15.1.2.1  Before Substantial Completion. As to acts or failures to act 
occurring prior to the relevant date of Substantial Completion, any applicable 
statute of limitations shall commence to run and any alleged cause of action shall 
be deemed to have accrued in any and all events not later than such date of 
Substantial Completion. 

15.1.2.2  Between Substantial Completion and Final Certificate for 
Payment. As to acts or failures to act occurring subsequent to the relevant date of 
Substantial Completion and prior to issuance of the final Certificate for Payment, 
any applicable statute of limitations shall commence to run and any alleged cause 
of action shall be deemed to have accrued in any and all events not later than the 
date of issuance of the final Certificate for Payment. 

15.1.2.3  After Final Certificate of Payment. As to acts or failures to act 
occurring after the relevant date of issuance of the final Certificate for Payment, 
any applicable statute of limitations shall commence to run and any alleged cause 
of action shall be deemed to have accrued in any and all events not later than the 
date of any act or failure to act by the Contractor pursuant to any Warranty 
provided under Section 3.5, the date of any correction of the Work or failure to 
correct the Work by the Contractor under Section 12.2, or the date of actual 
commission of any other act or failure to perform any duty or obligation by the 
Contractor or Owner, whichever occurs last. 
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Add Clauses 15.1.5.3 and 15.1.5.4 to Section 15.1.5: 

15.1.5.3 Claims for increase in the Contract Time shall set forth in detail the 
circumstances that form the basis for the Claim, the date upon which each cause of delay 
began to affect the progress of the Work, the date upon which each cause of delay ceased 
to affect the progress of the Work and the number of days’ increase in the Contract Time 
claimed as a consequence of each such cause of delay. The Contractor shall provide such 
supporting documentation as the Owner may require including, where appropriate, a 
revised construction schedule indicating all the activities affected by the circumstances 
forming the basis of the Claim. 

15.1.5.4 The Contractor shall not be entitled to a separate increase in the Contract Time 
for each one of the number of causes of delay which may have concurrent or interrelated 
effects on the progress of the Work, or for concurrent delays due to the fault of the 
Contractor. 

15.2 INITIAL DECISION MAKER 

Delete last sentence of Section 15.2.5 and substitute the following: 

15.2.5 "If the parties do not mutually agree with the decision of the Initial Decision 
Maker, then resolution shall be subject to litigation, unless an alternative dispute resolution 
process such as mediation or arbitration is mutually agreeable to by the parties involved in 
the dispute." 

Delete Section 15.2.6. 

Delete Sections 15.3 and 15.4 in their entirety. 

END OF SECTION 
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SECTION 00 7300.01  

SEX OFFENDER ACKNOWLEDGMENT AND CERTIFICATION 

____________________________________________ (“Company”) is providing services to the 

_________________________________________ School District (“District”) as a vendor, 
supplier, or contractor or is operating or managing the operations of a vendor, supplier or 

contractor.  The services provided by the Company may involve the presence of the Company’s 
employees upon the real property of the schools of the District. 

The Company acknowledges that Iowa law prohibits a sex offender who has been convicted of a 

sex offense against a minor from being present upon the real property of the schools of the 

District.  The Company further acknowledges that, pursuant to law, a sex offender who has been 

convicted of a sex offense against a minor may not operate, manage, be employed by, or act as a 

contractor, vendor or supplier of services or volunteer at the schools of the District. 

The Company hereby certifies that no one who is an owner, operator or manager of the Company 

has been convicted of a sex offense against a minor.  The Company further agrees that it shall not 

permit any person who is a sex offender convicted of a sex offense against a minor to provide any 

services to the District in accordance with the prohibitions set forth above. 

This Acknowledgment and Certification is to be construed under the laws of the State of Iowa.  If 

any portion hereof is held invalid, the balance of the document shall, notwithstanding, continue in 

full legal force and effect. 

In signing this Acknowledgment and Certification, the person signing on behalf of the Company 

hereby acknowledges that he/she has read this entire document, that he/she understands its 

terms, and that he/she not only has the authority to sign the document on behalf of the Company, 

but has signed it knowingly and voluntarily. 

Dated:______________________ 

________________________________________  

[name of vendor/supplier/contractor/sub-contractor] 

By: ___________________________________ 

Printed Name: ___________________________________ 

Title: ___________________________________ 

 

END OF SECTION 
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SECTION 01 1000  
SUMMARY 

PART 1  GENERAL 

1.1 PROJECT 

A. Project Name:  CCACSD - Oak Hill Elementary Playground 

B. Architect's Name:  Shive-Hattery, Inc. 

C. The Project consists of A new playground is proposed to be installed on an existing concrete 
pad on the south side of the school. The project area is roughly 95 feet x 75 feet. Synthetic 
playground turf with safety surfacing will be installed over most of the concrete pad, while 
maintaining a paved walking path on all four sides of the playground. Various independent play 
and musical interactive equipment will be part of the playground. The project also includes two 
shade canopies. 

1.2 CONTRACT DESCRIPTION 

A. Contract Type:  A single prime contract based on a Stipulated Price as described in Document 
00 5200 - Agreement Form. 

1.3 DESCRIPTION OF ALTERATIONS WORK 

A. Scope of alterations work is indicated on drawings. 

1.4 PROJECT SCHEDULE 

A. The project schedule is defined in the Advertisement for Bids. 

1.5 OWNER OCCUPANCY 

A. Owner intends to continue to occupy adjacent portions of the existing building during the entire 
construction period.  Perform the Work so as not to interfere with Owner's day-to-day 
operations.  Maintain existing exits, unless otherwise indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 
facilities.  Do not close or obstruct walkways, corridors, or other occupied or used facilities 
without written permission from Owner and authorities having jurisdiction. 

2. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's 
operations. 

B. Owner intends to occupy the Project upon Substantial Completion. 

C. Cooperate with Owner to minimize conflict and to facilitate Owner's operations. 

D. Schedule the Work to accommodate Owner occupancy. 

1.6 CONTRACTOR USE OF SITE AND PREMISES 

A. General:  Contractor shall have full use of premises for construction operations, including use 
of Project site, during construction period.  Contractor's use of premises is limited only by 
Owner's right to perform work or to retain other contractors on portions of Project. 

B. Construction Operations:  Limited to areas noted on Drawings. Use of Site:  Limit use of 
premises to work in areas indicated.  Do not disturb portions of Project site beyond areas in 
which the Work is indicated. 
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1. Locate and conduct construction activities in ways that will limit disturbance to site. 

C. Arrange use of site and premises to allow: 

1. Owner occupancy.  Allow for Owner occupancy of Project site and use by the public. 

D. Provide access to and from site as required by law and by Owner: 

1. Emergency Building Exits During Construction:  Keep all exits required by code open 
during construction period; provide temporary exit signs if exit routes are temporarily 
altered. 

2. Do not obstruct roadways, sidewalks, or other public ways without permit. 

3. Driveways and Entrances:  Keep driveways, parking garage, loading areas, and 
entrances serving premises clear and available to Owner, Owner's employees, or 
emergency vehicles at all times.  Do not use these areas for parking or storage of 
materials. 

a. Schedule deliveries to minimize use of driveways and entrances. 

b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 

E. Use of Existing Building:  Maintain existing building in a weathertight condition throughout 
construction period.  Repair damage caused by construction operations.  Protect building and 
its occupants during construction period. 

F. Time Restrictions:  Work shall be generally performed inside the existing building during 
normal business working hours of 7:00 a.m. to 7:00 p.m., Monday through Friday, except 
otherwise indicated. 

1. Limit conduct of especially noisy exterior work to the hours of 8:00 a.m. to 7:00 p.m.. 

2. Weekend Hours: Notification to Owner of at least 72 hours. 

3. Early Morning Hours: Coordinate with Owner. 

G. Utility Outages and Shutdown: 

1. Do not interrupt utilities serving facilities occupied by Owner or others unless permitted 
under the following conditions and then only after arranging to provide temporary utility 
services according to requirements indicated: 

2. Do not disrupt or shut down life safety systems, including but not limited to fire sprinklers 
and fire alarm system, without 7 days notice to Owner and authorities having jurisdiction. 

3. Limit shutdown of utility services to 8 hours at a time, arranged at least 24 hours in 
advance with Owner.   

4. Prevent accidental disruption of utility services to other facilities. 

5. Notify Architect not less than two days in advance of proposed utility interruptions. 

6. Do not proceed with utility interruptions without Architect's written permission. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION 
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SECTION 01 2000  
PRICE AND PAYMENT PROCEDURES 

PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Procedures for preparation and submittal of applications for progress payments. 

1.2 RELATED REQUIREMENTS 

A. Section 00 5000 - Contracting Forms and Supplements:  Forms to be used. 

1.3 SCHEDULE OF VALUES 

A. Electronic media printout including equivalent information will be considered in lieu of standard 
form specified; submit draft to Architect/Engineer for approval. 

B. Forms filled out by hand will not be accepted. 

1.4 APPLICATIONS FOR PROGRESS PAYMENTS 

A. Payment Period:  Submit at intervals stipulated in the Agreement. 

B. Electronic media printout including equivalent information will be considered in lieu of standard 
form specified; submit sample to Architect/Engineer for approval. 

C. Forms filled out by hand will not be accepted. 

D. Execute certification by signature of authorized officer. 

E. Submit one electronic copy of each Application for Payment. 

 

END OF SECTION 
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SECTION 01 2200  
UNIT PRICES 

PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Measurement and payment criteria applicable to portions of Work performed under a unit price 
payment method. 

1.2 RELATED REQUIREMENTS 

A. Document 00 2113 - Instructions to Bidders:  Instructions for preparation of pricing for Unit 
Prices. 

B. Document 00 4100 - Bid Form: Additional information and requirements. 

C. Section 01 2000 - Price and Payment Procedures:  Additional payment and modification 
procedures. 

D. The Contractor is responsible for cross-checking all specification sections for requirements, 
information and/or procedures associated with this specification section and coordinate the 
work. 

1.3 AUTHORITY 

A. Measurement methods delineated in the individual specification sections complement the 
criteria of this section or as stated in Specification Section 00 4100 – Bid Form.  In the event of 
conflict, the requirements of the individual specification sections govern. 

B. Take all measurements and compute quantities.  The Architect/Engineer verify measurements 
and quantities. 

C. Assist by providing necessary tools, equipment, workers and survey personnel as required. 

1.4 COSTS INCLUDED 

A. Unit Prices included on the Bid Form shall include full compensation for all required labor, 
products, tools, equipment, plant, transportation, services and incidentals; erection, application 
or installation of an item of the Work; overhead and profit. 

1.5 UNIT QUANTITIES SPECIFIED 

A. Quantities indicated in the Bid Form are for bidding and contract purposes only. Quantities and 
measurements of actual Work and verified by the Architect/Engineer will determine the 
payment amount. 

B. If the actual Work requires more or fewer quantities than those quantities indicated, provide the 
required quantities at the unit sum/prices contracted.  

1.6 MEASUREMENT OF QUANTITIES 

A. Measurement Devices: 

1. Weigh Scales:  Inspected, tested and certified by the applicable state Weights and 
Measures department within the past year. 

2. Platform Scales:  Of sufficient size and capacity to accommodate the conveying vehicle. 
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3. Metering Devices:  Inspected, tested and certified by the applicable state department 
within the past year. 

B. Measurement by Weight:  Concrete reinforcing steel, rolled or formed steel or other metal 
shapes will be measured by handbook weights.  Welded assemblies will be measured by 
handbook or scale weight. 

C. Measurement by Volume:  Measured by cubic dimension using mean length, width and height 
or thickness. 

D. Measurement by Area:  Measured by square dimension using mean length and width or 
radius. 

E. Linear Measurement:  Measured by linear dimension, at the item centerline or mean chord. 

F. Stipulated Price Measurement:  Items measured by weight, volume, area, or linear means or 
combination, as appropriate, as a completed item or unit of the Work. 

1.7 PAYMENT 

A. Payment Includes:  Full compensation for all required labor, products, tools, equipment, plant, 
transportation, services, and incidentals; erection, application, or installation of an item of the 
Work; overhead and profit. The Architect/Engineer and/or Owner may request an itemized 
break-out of the costs of the work performed for verification.  

B. Final payment for Work governed by unit prices will be made on the basis of the actual 
measurements and quantities accepted by the Architect/Engineer multiplied by the unit 
sum/price for Work which is incorporated in or made necessary by the Work. 

C. Payment will not be made for any of the following: 

1. Products wasted or disposed of in a manner that is not acceptable. 

2. Products determined as unacceptable before or after placement. 

3. Products not completely unloaded from the transporting vehicle. 

4. Products placed beyond the lines and levels of the required Work. 

5. Products remaining on hand after completion of the Work. 

6. Loading, hauling, and disposing of rejected Products. 

1.8 DEFECT ASSESSMENT 

A. Replace Work, or portions of the Work, not complying with specified requirements. 

1.9 SCHEDULE OF UNIT PRICES 

A. Refer to Specification Section 00 4100 – Bid Form for a schedule of unit prices associated with 
this project.  

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION 
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SECTION 01 2500  
SUBSTITUTION PROCEDURES 

PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Procedural requirements for proposed substitutions. 

1.2 RELATED REQUIREMENTS 

A. Section 00 4325 - Substitution Request Form:  Required form for substitution requests made 
prior to award of contract (During procurement). 

B. Section 00 6325 - Substitution Request Form - During Construction:  Required form for 
substitution requests made after award of contract (During construction). 

C. Section 01 3000 - Administrative Requirements:  Submittal procedures, coordination. 

D. Section 01 6000 - Product Requirements:  Fundamental product requirements, product 
options, delivery, storage, and handling. 

1.3 DEFINITIONS 

A. Substitutions:  Changes from Contract Documents requirements proposed by Contractor to 
materials, products, assemblies, and equipment. 

1. Substitutions for Cause:  Proposed due to changed Project circumstances beyond 
Contractor's control. 

a. Unavailability. 

b. Regulatory changes. 

2. Substitutions for Convenience:  Proposed due to possibility of offering substantial 
advantage to the Project. 

a. Substitution requests offering advantages solely to the Contractor will not be 

considered. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION 

3.1 GENERAL REQUIREMENTS 

A. A Substitution Request for products, assemblies, materials, and equipment constitutes a 
representation that the submitter: 

1. Has investigated proposed product and determined that it meets or exceeds the quality 
level of the specified product, equipment, assembly, or system. 

2. Agrees to provide the same warranty for the substitution as for the specified product. 

3. Agrees to coordinate installation and make changes to other work that may be required 
for the work to be complete, with no additional cost to Owner. 
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4. Waives claims for additional costs or time extension that may subsequently become 
apparent. 

5. Agrees to reimburse Owner and Architect/Engineer for review or redesign services 
associated with re-approval by authorities. 

B. Document each request with complete data substantiating compliance of proposed substitution 
with Contract Documents.  Burden of proof is on proposer. 

C. Content:  Include information necessary for tracking the status of each Substitution Request, 
and information necessary to provide an actionable response. 

1. Forms indicated in the Project Manual are adequate for this purpose, and must be used. 

D. Limit each request to a single proposed substitution item. 

1. Submit an electronic document, combining the request form with supporting data into 
single document. 

3.2 SUBSTITUTION PROCEDURES DURING PROCUREMENT 

A. Submittal Time Restrictions: 

B. Submittal Form (before award of contract): 

1. Submit substitution requests by completing the form in Section 00 4325; see this section 
for additional information and instructions.  Use only this form; other forms of submission 
are unacceptable. 

3.3 SUBSTITUTION PROCEDURES DURING CONSTRUCTION 

A. Submittal Form (after award of contract): 

1. Submit substitution requests by completing the form in Section 00 6325; see this section 
for additional information and instructions.  Use only this form; other forms of submission 
are unacceptable. 

B. Submit request for Substitution for Cause within 14 days of discovery of need for substitution, 
but not later than 14 days prior to time required for review and approval by Architect/Engineer, 
in order to stay on approved project schedule. 

C. Submit request for Substitution for Convenience immediately upon discovery of its potential 
advantage to the project, but not later than 14 days prior to time required for review and 
approval by Architect/Engineer, in order to stay on approved project schedule. 

1. In addition to meeting general documentation requirements, document how the requested 
substitution benefits the Owner through cost savings, time savings, greater energy 
conservation, or in other specific ways. 

2. Document means of coordinating of substitution item with other portions of the work, 
including work by affected subcontractors. 

3. Bear the costs engendered by proposed substitution of: 

a. Owner's compensation to the Architect/Engineer for any required redesign, time 

spent processing and evaluating the request. 

b. Other construction by Owner. 

c. Other unanticipated project considerations. 

 

 



CCACSD - Oak Hill Elementary Playground  
Project # 2250000880   

 

 

 
Issued for Construction 

04-08-2025 

Substitution Procedures 
01 2500 - 3  

D. Substitutions will not be considered under one or more of the following circumstances: 

1. When they are indicated or implied on shop drawing or product data submittals, without 
having received prior approval. 

2. Without a separate written request. 

3. When acceptance will require revisions to Contract Documents. 

3.4 RESOLUTION 

A. Architect/Engineer may request additional information and documentation prior to rendering a 
decision.  Architect will request information or documentation within 7 days of receipt of a 
request for substitution. 

B. Architect/Engineer will notify Contractor in writing of decision to accept or reject request within 
15 days of receipt of request, or 7 days of receipt of additional information or documentation, 
whichever is later. 

3.5 ACCEPTANCE 

A. Accepted substitutions change the work of the Project.  They will be documented and 
incorporated into work of the project by Change Order, Construction Change Directive, 
Architectural Supplementary Instructions, or similar instruments provided for in the Conditions 
of the Contract. 

3.6 CLOSEOUT ACTIVITIES 

A. See Section 01 7800 - Closeout Submittals, for closeout submittals. 

B. Include completed Substitution Request Forms as part of the Project record. Include both 
approved and rejected Requests. 

END OF SECTION 
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SECTION 01 2600  
  CONTRACT MODIFICATION PROCEDURES 

PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Minor Changes in the Work 

B. Proposal Requests 

C. Change Order Procedures 

D. Construction Change Directive 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and processing 
Contract modifications. 

1.3 MINOR CHANGES IN THE WORK 

A. Architect will issue supplemental instructions authorizing Minor Changes in the Work, not 
involving adjustment to the Contract Sum or the Contract Time, as a Software Generated 
"Architect's Supplemental Instruction". 

1.4 PROPOSAL REQUESTS 

A. Proposal Requests: Architect will issue a detailed description of proposed changes in the Work 
that may require adjustment to the Contract Sum or the Contract Time.  If necessary, the 
description will include supplemental or revised Drawings and Specifications. 

1. Proposal Requests issued by Architect are for information only.  Do not consider them 
instructions either to stop work in progress or to execute the proposed change. 

2. Within time specificed in Proposal Request after receipt of Proposal Request, submit a 
quotation estimating cost adjustments to the Contract Sum and the Contract Time 
necessary to execute the change. 

a. Include a list of quantities of products required or eliminated and unit costs, with total 

amount of purchases and credits to be made.  If requested, furnish survey data to 

substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 

discounts. 

c. Include costs of labor and supervision directly attributable to the change. 

d. Include an updated Contractor's Construction Schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and finish 

times, and activity relationship.  Use available total float before requesting an 

extension of the Contract Time. 

B. Contractor-Initiated Proposals:  If latent or unforeseen conditions require modifications to the 
Contract, Contractor may propose changes by submitting a request for a change to Architect. 

1. Include a statement outlining reasons for the change and the effect of the change on the 
Work.  Provide a complete description of the proposed change.  Indicate the effect of the 
proposed change on the Contract Sum and the Contract Time. 
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2. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made.  If requested, furnish survey data to 
substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

4. Include costs of labor and supervision directly attributable to the change. 

5. Include an updated Contractor's Construction Schedule that indicates the effect of the 
change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship.  Use available total float before requesting an extension of the 
Contract Time. 

6. Comply with requirements in Division 01 Section 01 6000 "Product Requirements" if the 
proposed change requires substitution of one product or system for product or system 
specified. 

7. Proposal Request Form:  Use Software-Generated Proposal Request. 

C. Stipulated Sum/Price Change Order: Based on Proposal Request and Contractor's fixed price 
quotation or Contractor's request for a Change Order as approved by Architect/Engineer. 

D. Unit Price Change Order: For predetermined unit prices and quantities, the Change Order will 
be executed on a fixed unit price basis.  For unit costs or quantities of units of work which are 
not predetermined, execute Work under a Construction Change Directive.  Changes in 
Contract Sum/Price or Contract Time will be computed as specified for Time and Material 
Change Order. 

E. Construction Change Directive: Architect/Engineer may issue a directive, on AIA Form G714 
Construction Change Directive signed by the Owner, instructing the Contractor to proceed with 
a change in the Work, for subsequent inclusion in a Change Order.  Document will describe 
changes in the Work, and designate method of determining any change in Contract Sum/Price 
or Contract Time.  Promptly execute the change. 

F. Time and Material Change Order: Submit itemized account and supporting data after 
completion of change, within time limits indicated in the Conditions of the 
Contract.  Architect/Engineer will determine the change allowable in Contract Sum/Price and 
Contract Time as provided in the Contract Documents. 

G. Maintain detailed records of work done on Time and Material basis.  Provide full information 
required for evaluation of proposed changes, and to substantiate costs for changes in the 
Work. 

H. Change Order Forms: Software-Generated Change Order form provided by Architect.  A 
sample form is available upon request. 

I. Execution of Change Orders: Architect/Engineer will issue Change Orders for signatures of 
parties as provided in the Conditions of the Contract. 

1.5 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Proposal Request, Architect will issue a Change Order for signatures 
of Owner and Contractor on AIA Document G701. 
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1.6 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Change Directive:  Architect may issue a Construction Change Directive on AIA 
Document A714.  Construction Change Directive instructs Contractor to proceed with a change 
in the Work, for subsequent inclusion in a Change Order. 

1. Construction Change Directive contains a complete description of change in the Work.  It 
also designates method to be followed to determine change in the Contract Sum or the 
Contract Time. 

B. Documentation:  Maintain detailed records on a time and material basis of work required by the 
Work Change Directive. 

1. After completion of change, submit an itemized account and supporting data necessary to 
substantiate cost and time adjustments to the Contract. 

PART 2 PRODUCTS (NOT USED) 

PART 3 EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01 3000  
ADMINISTRATIVE REQUIREMENTS 

PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. General administrative requirements. 

B. Preconstruction meeting. 

C. Pre-installation meeting. 

D. Progress meetings. 

E. Construction progress schedule. 

F. Submittals for review, information, and project closeout. 

G. Number of copies of submittals. 

H. Requests for Interpretation (RFI) procedures. 

I. Submittal procedures. 

J. Administrative and supervisory personnel 

K. Requests for information (RFI). 

1.2 RELATED REQUIREMENTS 

A. Section 01 3216 - Construction Progress Schedule:  Form, content, and administration of 
schedules. 

B. Section 01 6000 - Product Requirements:  General product requirements. 

C. Section 01 7000 - Execution and Closeout Requirements:  Additional coordination 
requirements. 

D. Section 01 7800 - Closeout Submittals:  Project record documents; operation and maintenance 
data; warranties and bonds. 

1.3 REFERENCE STANDARDS 

A. AIA G810 - Transmittal Letter. 

1.4 GENERAL ADMINISTRATIVE REQUIREMENTS 

A. Comply with requirements of Section 01 7000 - Execution and Closeout Requirements for 
coordination of execution of administrative tasks with timing of construction activities. 

B. Make the following types of submittals to Architect/Engineer: 

1. Requests for Interpretation (RFI). 

2. Requests for substitution. 

3. Shop drawings, product data, and samples. 

4. Test and inspection reports. 

5. Design data. 

6. Manufacturer's instructions and field reports. 
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7. Applications for payment and change order requests. 

8. Progress schedules. 

9. Coordination drawings. 

10. Correction Punch List and Final Correction Punch List for Substantial Completion. 

11. Closeout submittals. 

1.5 DEFINITIONS 

A. RFI:  Request from Contractor seeking interpretation, information, or clarification of the 
Contract Documents. 

B. Action Submittals:  Written and graphic information that does require Architect's responsive 
action. 

C. Informational Submittals:  Written information that does not require Architect's responsive 
action.  Submittals may be rejected for not complying with requirements. 

1.6 PROJECT COORDINATION 

A. Each contractor shall participate in coordination requirements.  Certain areas of responsibility 
will be assigned to a specific contractor. 

B. Prepare memoranda for distribution to each party involved, outlining special procedures 
required for coordination.  Include such items as required notices, reports, and list of attendees 
at meetings. 

1. Prepare similar memoranda for Owner and separate contractors if coordination of their 
Work is required. 

C. Administrative Procedures:  Coordinate scheduling and timing of required administrative 
procedures with other construction activities and activities of other contractors to avoid conflicts 
and to ensure orderly progress of the Work.  Such administrative activities include, but are not 
limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 

2. Preparation of the Schedule of Values. 

3. Installation and removal of temporary facilities and controls. 

4. Delivery and processing of submittals. 

5. Progress meetings. 

6. Preinstallation conferences. 

7. Project closeout activities. 

D. Conservation:  Coordinate construction activities to ensure that operations are carried out with 
consideration given to conservation of energy, water, and materials. 

1. Salvage materials and equipment involved in performance of, but not actually 
incorporated into, the Work.  Refer to other Sections for disposition of salvaged materials 
that are designated as Owner's property. 

1.7 ADMINISTRATIVE AND SUPERVISORY PERSONNEL 

A. General:  In addition to Project superintendent, provide other administrative and supervisory 
personnel as required for proper performance of the Work. 
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B. Key Personnel Names:  Within 15 days of starting construction operations, submit a list of key 
personnel assignments, including superintendent and other personnel in attendance at Project 
site.  Identify individuals and their duties and responsibilities; list addresses, email addresses, 
and telephone numbers, including home, mobile, and office telephone numbers.  Provide 
names, addresses, and telephone numbers of individuals assigned as standbys in the absence 
of individuals assigned to Project. 

1.8 PROJECT MEETINGS 

A. General:  Schedule and conduct meetings and conferences at Project site, unless otherwise 
indicated. 

B. Attendees:  Inform participants and others involved, and individuals whose presence is 
required, of date and time of each meeting.  Notify Owner and Architect of scheduled meeting 
dates and times. 

C. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited attendees. 

D. Minutes:  Record significant discussions and agreements achieved.  Distribute the meeting 
minutes to everyone concerned, including Owner and Architect, within three days of the 
meeting. 

1.9 REQUESTS FOR INFORMATION (RFI) 

A. Procedure:  Immediately on discovery of the need for information or interpretation of the 
Contract Documents, prepare and submit a Request for Information (RFI) in the form specified, 
with a necessary question regarding ambiguities or conflicts in the documents or field 
conditions, concealed conditions at the site, clarification of a contract requirement, dimensions, 
or other information for which clarification is required. 

1. RFIs shall originate with Contractor, Architect, or Owner.  RFIs submitted by entities other 
than Contractor, Architect, or Owner will be returned with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 
work or work of subcontractors. 

3. The Contractor is required to review all RFIs submitted by subcontractor's and suppliers 
for completeness, accuracy, validity, and justification prior to submission to the 
Architect.  The Contractor can commonly answer subcontractor /supplier RFIs without 
delegation to the Architect. 

4. Promptly submit any RFIs that could result in a delay of the activities on the critical path if 
the resolution is not obtained promptly.  Provide a date on each RFI that the response is 
required by, in order to not have an impact on the critical path of construction activities. 

5. In the case of a condition that requires a change in the work to resolve a conflict or other 
condition, the Contractor shall include a recommendation for resolution of the condition 
and submit a separate Change Order Request (COR). 

6. The Architect's response to an RFI is not an authorization to proceed with work involving 
additional cost, time or both.  If the response involves additional work the Contractor shall 
provide the Architect with a complete description of work added and work deleted by the 
response within seven (7) days of the issued date of the RFI response. If the response 
involves additional work for which the Contractor will seek an adjustment to the contract 
sum, time or both, the Contractor shall submit a cost proposal in the form of a Change 
Order Request (COR) to the Architect. The Contractor shall not proceed with 
incorporating the response into the work until a Change Order or, Construction Change 
Directive has been fully executed. 
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7. Unless notified otherwise by the Contractor, the Architect's RFI response shall have the 
same effect as the Architect's order for minor changes in the Work.  The Contractor will 
proceed with the Work, and the response will be incorporated into the contract that same 
as the Architect's written order for minor changes in the Work.  Notify the Architect in 
writing if noted modifications cannot be made due to conflicting circumstances in the field, 
in other contract documents, or for other reasons. 

8. The Contractor shall not incorporate any language into RFIs or Change Proposals that 
imply future additional costs or delays beyond those fully explained within the 
document.  The Contractor may stipulate conditions or constraints under which the pricing 
or time may change; however, such conditions or constraints shall not infringe on the 
Architect’s or Owner’s right to adequate time for review of the issue. 

9. The Contractor shall not submit Confirming RFIs, i.e., RFIs requesting confirmation of 
information already in the contract documents or previously provided, or requesting 
confirmation to questions previously answered or clarification previously given.  Similarly 
the Contractor shall not submit Repetitive RFIs, i.e., RFIs, wherein the same information 
is requested more than once, even if phrased in another format or asked in a different 
manner.  Confirming& Repetitive RFIs are considered frivolous. 

10. The Contractor shall not retain or suppress RFIs for group submissions.  Each individual 
RFI is to be submitted expeditiously upon occurrence.  Numerous RFIs submitted in a 
short time period will not be considered reasonable, and will result in review times being 
extended accordingly. 

11. The Contractor shall not install any components in locations other than as indicated on 
the contract documents unless 1) all other affected work has been reviewed and 
coordinated with the relocation; and 2) the relocation is the resolution for an RFI, including 
a statement by the Contractor that the relocation has been coordinated with other affected 
work. 

12. The Contractor shall not use an RFI as a means of proposing a deviation, an alternative 
product, arrangement, or installation for the Contractor's convenience;  these proposals 
shall be submitted as Substitution Requests, and the RFI voided.  A contractor-proposed 
alternative arrangement or installation submitted as an RFI will not become the 
subsequent basis for a claim by the contractor. 

13. The Owner is entitled to reimbursement from the Contractor for amounts paid to the 
Architect for evaluating and responding to: 

a. Incomplete, illegitimate, or frivolous Contractor's requests for information and 

requests for information that are not prepared in accordance with the Contract 

Documents. 

b. Contractor requests for information where the requested information is available to 

the Contractor from a careful study and comparison of the contract documents, field 

conditions, contractor-prepared coordination drawings, other Owner/Architect-

provided information or prior project correspondence or documentation. 

c. Contractor-proposed alternative arrangements or installations for the convenience of 

the contractor which, upon acceptance, requires the Architect to revise the contract 

documents. 

B. Content of the RFI:  Include a detailed, legible description of item needing interpretation and 
the following: 

1. Project name. 

2. Date. 
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3. Name of Contractor. 

4. Name of Architect. 

5. RFI number, numbered sequentially. 

6. Specification Section number and title and related paragraphs, as appropriate. 

7. Drawing number and detail references, as appropriate. 

8. Field dimensions and conditions, as appropriate. 

9. Contractor's suggested solution(s).  If Contractor's solution(s) impact the Contract Time or 
the Contract Sum, Contractor shall state impact in the RFI. 

10. Contractor's signature or review stamp. 

11. Attachments:  Include drawings, descriptions, measurements, photos, Product Data, 
Shop Drawings, and other information necessary to fully describe items needing 
information or interpretation. Each RFI shall include sufficient detail for evaluation. 

a. Supplementary drawings prepared by Contractor shall include dimensions, 

thicknesses, structural grid references, and details of affected materials, assemblies, 

and attachments. 

C. Software-Generated RFIs:  Software-generated form with substantially the same content as 
indicated above. 

D. Architect Action:  Architect will review each RFI, determine action required, and return it.  Allow 
an average of ten working days for Architect's response for each RFI.  RFIs received after 1:00 
p.m. will be considered as received the following working day.  Some issues may take longer 
for review, the recipient of the RFI shall notify the sender of the RFI if additional time is 
required. 

1. The following RFIs will be returned without action: 

a. Requests for approval of submittals. 

b. Requests for approval of substitutions or deviations. 

c. Requests for coordination information already indicated in the Contract Documents. 

d. Requests for adjustments in the Contract Time or the Contract Sum. 

e. Requests for interpretation of Architect's actions on submittals. 

f. Incomplete, inaccurate, invalid, and unjustified RFIs or RFIs with numerous errors. 

g. Confirming or Repetitive RFIs. 

2. Architect's action may include a request for additional information, in which case 
Architect's time for response will start again. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit a Change Proposal according to 
Division 01 Section "Contract Modification Procedures." 

a. If the Contractor believes the RFI response warrants change in the Contract Time or 

the Contract Sum, notify Architect in writing within seven days of receipt of the RFI 

response. 
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E. RFI Log: RFI Log will be maintained on the Newforma Info Exchange Site provided by the 
Architect.  The software/site will be used to generate, transmit, log, and receive RFIs and RFI 
responses on the project.  The RFI Log can be exported from the site and used to 
communicate with other project team members.  Software log with not less than the following: 

1. Project name. 

2. Name and address of Contractor. 

3. Name and address of Architect. 

4. RFI number including RFIs that were dropped and not submitted. 

5. RFI description. 

6. Date the RFI was submitted. 

7. Date Architect response was received. 

8. Identification of related Minor Change in the Work, Construction Change Directive, and 
Proposal Request, as appropriate. 

9. Identification of related Field Order, Work Change Directive, and Proposal Request, as 
appropriate. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION 

3.1 NEWFORMA INFO EXCHANGE SERVER 

A. Newforma Info Exchange server:  The Architect will provide the Contractor access to this 
server to download and upload files via any internet-capable computer running Internet 
Explorer. 

B. Benefits and features of Newforma Info Exchange for the Contractor include: 

1. A collaborative submittal log is maintained within Newforma Info Exchange by the 
Architect and Contractor. 

2. Submittal data files transmitted through Newforma Info Exchange bypass the file size
 limits of email systems. 

3. Submittal data files transferred through Newforma Info Exchange are encrypted. 

4. Notifications and reminders can be optionally scheduled and expiration dates for 
documents can be automatically set. 

5. CD/DVD disc:  The contractor is required to keep backup copies of any data submitted to 
the Architect in CD/DVD format.  The Contractors transmittal letter identifying the project 
and contents of the disc must accompany the CD/DVD. 

C. Exceptions:  The following submittals are not to be done electronically. 

1. Samples, color charts, original warranties, and notarized affidavits. 

3.2 PRECONSTRUCTION MEETING 

A. Schedule a meeting after Notice of Award. 

B. Hold the conference at Project site or another convenient location.  Conduct the meeting to 
review responsibilities and personnel assignments. 
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C. Attendance Required Authorized Representatives of: 

1. Owner. 

2. Architect/Engineer and their subconsultants. 

3. Contractor and its superintendent; major subcontractors; suppliers, and other concerned 
parties. 

D. Agenda: Discuss items of significance that could affect progress, including the following: 

1. Execution of Owner-Contractor Agreement. 

2. Submission of executed bonds and insurance certificates. 

3. Distribution of Contract Documents. 

4. Procedure for maintaining Record Documents. 

5. Use of premises and existing building. 

6. Submission of list of subcontractors, list of products, schedule of values, and progress 
schedule. 

7. Submission of initial Submittal schedule. 

8. Designation of personnel representing the parties to Contract and their duties. 

9. Procedures and processing of field decisions, submittals, substitutions, applications for 
payments, proposal request, Change Orders, and Contract closeout procedures. 

10. Scheduling (tentative construction schedule and phasing). 

11. Critical work sequencing and long-lead items. 

12. Procedures for RFIs. 

a. Incomplete, illegitimate, or frivolous Contractor's requests for information and 

requests for information that are not prepared in accordance with the Contract 

Documents. 

b. Contractor requests for information where the requested information is available to 

the Contractor from a careful study and comparison of the contract documents, field 

conditions, contractor-prepared coordination drawings, other owner/architect-

provided information or prior project correspondence or documentation. 

13. Procedures for testing and inspecting. 

14. Work restrictions. 

15. Owner's occupancy requirements. 

16. Responsibility for temporary facilities and controls. 

17. Construction waste management and recycling. 

18. Parking availability. 

19. Office, work, and storage areas. 

20. Equipment deliveries and priorities. 

21. Warranties and Warranty requirements. 

22. First aid. 

23. Safety and Security. 

24. Progress cleaning. 

25. Working hours. 
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E. Record minutes and distribute copies within two days after meeting to participants, with two 
copies to Architect/Engineer, Owner, Contractor participants, and those affected by decisions 
made. 

3.3 PREINSTALLATION MEETINGS 

A. Schedule a meeting at the Project site prior to Contractor occupancy. 

B. Attendance Required:  Installer and representatives of manufacturers and fabricators involved 
in or affected by the installation and its coordination or integration with other materials and 
installations that have preceded or will follow, shall attend the meeting.  Advise Architect of 
scheduled meeting dates. 

1. Contractor. 

2. Owner. 

3. Architect/Engineer. 

4. Contractor's superintendent. 

5. Major subcontractors. 

C. Agenda:  Review progress of other construction activities and preparations for the particular 
activity under consideration, including requirements for the following: 

1. The Contract Documents. 

2. Use of premises by Owner and Contractor. 

3. Construction facilities and controls provided by Owner. 

4. Temporary utilities provided by Owner. 

5. Temporary facilities and controls. 

6. Security and housekeeping procedures. 

7. Schedules, including time schedules. 

8. Application for payment procedures. 

9. Procedures for testing and inspecting requirements. 

10. Procedures for maintaining record documents. 

11. Incomplete, illegitimate, or frivolous Contractor's requests for information and requests for 
information that are not prepared in accordance with the Contract Documents. 

12. Contractor requests for information where the requested information is available to the 
Contractor from a careful study and comparison of the contract documents, field 
conditions, contractor-prepared coordination drawings, other owner/architect-provided 
information or prior project correspondence or documentation. 

13. Related RFIs. 

14. Deliveries. 

15. Review of mockups. 

16. Compatibility problems. 

17. Weather limitations. 

18. Manufacturer's written recommendations. 

19. Warranty requirements. 

20. Space and access limitations. 
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21. Installation procedures. 

22. Protection of adjacent work. 

23. Protection of construction and personnel. 

D. Do not proceed with installation if the conference cannot be successfully concluded.  Initiate 
whatever actions are necessary to resolve impediments to performance of the Work and 
reconvene the conference at earliest feasible date. 

E. Record minutes and distribute copies within two days after meeting to participants, with 
electronic copies to Architect/Engineer, Owner, participants, and those affected by decisions 
made.  Record significant conference discussions, agreements, and disagreements, including 
required corrective measures and actions. 

3.4 PROGRESS MEETINGS 

A. Schedule and administer meetings throughout progress of the Work at maximum bi-weekly 
intervals.  Coordinate dates of meetings with preparation of payment requests. 

B. Contractor will make arrangements for meetings, prepare agenda with copies for participants, 
preside at meetings. 

C. Attendance Required:  Owner, Architect/Engineer, Contractor Project Manager and Job 
Superintendent as appropriate to agenda topics for each meeting.  All participants at the 
conference shall be familiar with Project and authorized to conclude matters relating to the 
Work.  

D. Agenda: 

1. Review minutes of previous meetings. 

2. Review of work progress. 

3. Field observations, problems, and decisions. 

4. Identification of problems that impede, or will impede, planned progress. 

5. Review of submittals schedule and status of submittals. 

6. Review of RFIs log and status of responses. 

7. Review of off-site fabrication and delivery schedules. 

8. Maintenance of progress schedule. 

9. Corrective measures to regain projected schedules. 

10. Planned progress during succeeding work period. 

11. Coordination of projected progress. 

12. Maintenance of quality and work standards. 

13. Effect of proposed changes on progress schedule and coordination. 

14. Access. 

15. Site utilization. 

16. Temporary facilities and controls. 

17. Work hours. 

18. Hazards and risks. 

19. Progress cleaning. 

20. Status of correction of deficient items. 

21. Field observations. 
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22. RFIs. 

23. Status of proposal requests. 

24. Status of Change Orders. 

25. Pending claims and disputes. 

26. Documentation of information for payment requests. 

27. Other business relating to work. 

E. Record minutes and distribute copies within two days after meeting to participants, and those 
affected by decisions made. 

3.5 PROJECT CLOSEOUT CONFERENCE 

A. Schedule the conference to review requirements and responsibilities related to project 
closeout. Set a time convenient to Owner and Architect, but no later than 30 days prior to the 
scheduled date of substantial completion. 

1. Attendees:  Authorized representatives of Owner, Architect, and their consultants; 
Contractor and their superintendent; major subcontractors; suppliers; and other 
concerned parties shall attend the meeting.  Participants at the meeting shall be familiar 
with the Project and authorized to conclude matters relating to the Work. 

2. Agenda:  Discuss items of significance that could affect or delay Project closeout, 
including the following: 

a. Procedures required prior to Substantial Completion Inspection and Final Completion 

Inspection. 

1) Procedure to request Architect review to determine the date of of Substantial 

Completion. 

2) Preparation and submission of Contractor's punch list. 

3) Architect's process for Substantial Completion review and preparation of the 

supplemental and final punch lists. 

b. Procedures for processing Applications for Payment at Substantial Completion and 

Final Completion. 

c. Requirements for completing Closeout Documentation. 

1) Affidavits 

2) Release of Claims or Liens 

d. Completion time for correcting defective work. 

e. Partial release of Retainage 

f. Preparation and submission of Record Documents 

g. Responsibility for removing temporary facilities and controls. 

h. Final cleaning 

i. Preparation for final completion review. 

3. Record minutes and distribute copies within two days after meeting to participants, and 
those affected by decisions made. 
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3.6 CONSTRUCTION PROGRESS SCHEDULE- SEE SECTION 01 3216 

A. Within 10 days after date of the Agreement, submit preliminary schedule defining planned 
operations for the first 60 days of work, with a general outline for remainder of work. 

B. Within 20 days after review of preliminary schedule, submit draft of proposed complete 
schedule for review. 

1. Include written certification that major contractors have reviewed and accepted proposed 
schedule. 

C. Submit updated schedule with each Application for Payment. 

3.7 REQUESTS FOR INTERPRETATION (RFI) 

A. Definition:  A request seeking one of the following: 

1. An interpretation, amplification, or clarification of some requirement of Contract 
Documents arising from inability to determine from them the exact material, process, or 
system to be installed; or when the elements of construction are required to occupy the 
same space (interference); or when an item of work is described differently at more than 
one place in Contract Documents. 

2. A resolution to an issue which has arisen due to field conditions and affects design intent. 

B. Whenever possible, request clarifications at the next appropriate project progress meeting, 
with response entered into meeting minutes, rendering unnecessary the issuance of a formal 
RFI. 

C. Preparation:  Prepare an RFI immediately upon discovery of a need for interpretation of 
Contract Documents.  Failure to submit a RFI in a timely manner is not a legitimate cause for 
claiming additional costs or delays in execution of the work. 

1. Prepare a separate RFI for each specific item. 

a. Review, coordinate, and comment on requests originating with subcontractors and/or 

materials suppliers. 

b. Do not forward requests which solely require internal coordination between 

subcontractors. 

2. Prepare in a format and with content acceptable to Owner. 

3. Prepare using software provided by the Electronic Document Submittal Service. 

D. Reason for the RFI:  Prior to initiation of an RFI, carefully study all Contract Documents to 
confirm that information sufficient for their interpretation is definitely not included. 

1. Include in each request Contractor's signature attesting to good faith effort to determine 
from Contract Documents information requiring interpretation. 

2. Unacceptable Uses for RFIs:  Do not use RFIs to request the following:: 

a. Approval of substitutions (see Section - 01 6000 - Product Requirements) 

3. Improper RFIs:  Requests not prepared in compliance with requirements of this section, 
and/or missing key information required to render an actionable response.  They will be 
returned without a response, with an explanatory notation. 

3.8 SUBMITTALS FOR REVIEW 

A. When the following are specified in individual sections, submit them for review: 

1. Product data. 

2. Shop drawings. 
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3. Samples for selection. 

4. Samples for verification. 

B. Submit to Architect/Engineer for review for the limited purpose of checking for compliance with 
information given and the design concept expressed in Contract Documents. 

C. Samples will be reviewed for aesthetic, color, or finish selection. 

D. After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES 
article below and for record documents purposes described in Section 01 7800 - Closeout 
Submittals. 

3.9 SUBMITTALS FOR INFORMATION 

A. When the following are specified in individual sections, submit them for information: 

1. Design data. 

2. Certificates. 

3. Test reports. 

4. Inspection reports. 

5. Manufacturer's instructions. 

6. Manufacturer's field reports. 

7. Other types indicated. 

B. Submit for Architect/Engineer's knowledge as contract administrator or for Owner. 

3.10 SUBMITTALS FOR PROJECT CLOSEOUT 

3.11 NUMBER OF COPIES OF SUBMITTALS 

A. Electronic Documents:  Submit one electronic copy in Adobe Portable Document Format PDF 
format; an electronically-marked up file will be returned.  Create PDFs at native size and right-
side up; illegible files will be rejected.  Submit separate PDF files for each specification 
section.  Multiple sections combined into one PDF file will be returned to the Contractor. 

1. Name Files according to the following format:  <Section Number> <Item 
Description>.  For example:  08 1113 Hollow Metal Doors Shop Drawings. 

2. For shop drawings, the size of the electronic image must be equal with the standard 
paper size of the sheet, for example: 

3. A 30” x 42” drawing should not be placed on an 11” x 17” sheet size. 
4. An 11” x 17” drawing should not be placed on a 30” x 42” sheet size. 
5. For electronic shop drawings larger than 11” x 17”, one hard copy of the drawing(s) is 

required to be submitted with the electronic copy.  The hard copy will NOT be returned to 
the Contractor. 

6. If the Architect deems the electronic submittal illegible, corrupted, and unusable, or if the 
file size is unreasonably large, then a new electronic copy or hard copy will be required. 

B. Samples:  Submit the number specified in individual specification sections; one of which will be 
retained by Architect/Engineer. 

1. After review, produce duplicates of the Architect's review information. 

2. Retained samples will not be returned to Contractor unless specifically so stated. 
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3.12 SUBMITTAL PROCEDURES 

A. General Requirements: 

1. Transmit using approved form. 

2. Sequentially identify each item.  For revised submittals use original number and a 
sequential numerical suffix. 

3. Schedule submittals to expedite the Project, and coordinate submission of related items. 

a. For each submittal for review, allow 15 days excluding delivery time to and from the 

Contractor. 

b. For sequential reviews involving Architect/Engineer's consultants, Owner, or another 

affected party, allow an additional 7 days. 

B. Product Data Procedures: 

1. Submit only information required by individual specification sections. 

2. Collect required information into a single submittal. 

3. Do not submit (Material) Safety Data Sheets for materials or products. 

C. Shop Drawing Procedures: 

1. Prepare accurate, drawn-to-scale, original shop drawing documentation by  interpreting 
the Contract Documents and coordinating related Work. 

2. Generic, non-project specific information submitted as shop drawings do not meet the 
requirements for shop drawings. 

D. Submittal System: The contractor will provide electronic submittals using Newforma Info 
Exchange Server provided by the Architect. 

E. Submittal Schedule: 

1. In preparing the schedule, the Contractor should consider time required for review, 
ordering, manufacturing, fabrication, and delivery plus include additional time required for 
making corrections or revision to submittals noted by Architect and additional time for 
handling and reviewing submittals required by those corrections. 

a. Coordinate submittal schedule with list of subcontracts, the schedule of values, and 

Contractor’s construction schedule. 

b. Initial Submittal:  Submit concurrently with startup construction schedule.  Include 

submittals required during the first 60 days of construction.  List those submittals 

required to maintain orderly progress of the Work and those required early because 

of long lead time for manufacture or fabrication. 

c. Final Submittal:  Submit concurrently with the first complete submittal of Contractor’s 
construction schedule.  Submit revised submittal schedule to reflect changes in 

current status and timing for submittals. 

d. Format:  Arrange the following information in a tabular format: 

1) Schedule date for first submittal. 

2) Specification Section number and title. 

3) Submittal category:  Action or Informational. 

4) Name of subcontractor. 

5) Description of the Work covered. 

6) Scheduled date for Architect's final release or approval. 
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7) Scheduled date of fabrication. 

8) Scheduled dates for purchasing. 

9) Scheduled dates for installation. 

10) Activity or event number. 

F. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities.  Transmit each submittal sufficiently in advance of performance of 
related construction activities to avoid delay. 

1. Coordinate transmittal of different types of submittals for related parts of the Work so 
processing will not be delayed because of need to review submittals concurrently for 
coordination.  Architect reserves the right to withhold action on a submittal requiring 
coordination with other submittals until related submittals are received. This includes the 
right to withhold action on a submittal requiring color selection until all related color 
samples or submittals are received. 

2. The Contractor is responsible for assuring that each submittal is in full compliance with 
the submittal requirements prior to forwarding to the Architect for review.  Submittals 
which are incomplete will be considered as not submitted until all submittal requirements 
are fulfilled.  The architect has sole discretion to return incomplete submittals without 
review, to hold submittals until all requirements are fulfilled, to review partial submittals, or 
to waive partial requirements.  In exercising this discretion, the Architect will incur no 
obligation to apply the same action to any other submittal. 

3. The Contractor is responsible for timely submission of submittals to allow for review and 
any subsequent corrections necessary prior to undertaking any work covered by the 
submittal. 

G. Processing Time:  Allow enough time for submittal review, including time for re-submittals, as 
follows.  Time for review shall commence on Architect's receipt of submittal.  No extension of 
the Contract Time will be authorized because of failure to transmit submittals enough in 
advance of the Work to permit processing, including re-submittals. 

1. Initial Review:  Allow 15 days for initial review of each submittal.  Allow additional time if 
coordination with subsequent submittals or consultants is required.  Architect will advise 
Contractor when a submittal being processed requires extended review time for 
coordination. 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner 
as initial submittal. 

3. Resubmittal Review:  Allow 15 days for review of each resubmittal. 

4. Sequential Review:  Where the Contract Documents indicate that submittals shall be 
reviewed sequentially by Architect's consultants, Owner, or other parties, allow 21 days 
for initial review of each submittal 

5. Concurrent Consultant Review:  Where the Contract Documents indicate that submittals 
may be transmitted simultaneously to Architect and to Architect's consultants, allow 15 
days for review of each submittal.  Submittal will be returned to Architect before being 
returned to Contractor. 

6. Except for required concurrent reviews, the Contractor shall not retain or suppress 
submittals for group submissions.  Each individual submittal is to be transmitted 
expeditiously upon preparation.  Numerous submittals transmitted in a short time period 
will not be considered reasonable, and will result in review times being extended 
accordingly.  In such cases, the Contractor may request priority consideration of certain 
submittals. 
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7. Should the Contractor request an expedited review in order to maintain schedule, the 
requests will be approved at the sole discretion of Architect.  Rejection will not be cause 
for any claims for delay or additional cost by the Contractor.  The Contractor shall be 
solely responsible should such rejection result in the completion of construction to occur 
after the contract deadlines. 

H. Transmittal Form:  Use Newforma Info Exchange Transmittal as approved by the 
Architect.  When using the Architect’s electronic submittal procedure, the transmittal form is 
part of the submittal file. 

I. Transmit each submittal with a copy of approved submittal form. 

J. Transmittal:  Package each submittal individually and appropriately for transmittal and 
handling. Transmit each submittal using a transmittal form.  Architect will reject and return 
received from sources other than Contractor. 

1. Transmittal Form Content:  Provide locations on form for the following information: 

a. Project name. 

b. Date. 

c. Destination (To:). 

d. Source (From:). 

e. Names of subcontractor, manufacturer, and supplier. 

f. Category and type of submittal. 

g. Submittal purpose and description. 

h. Specification Section number and title. 

i. Transmittal number (numbered consecutively). 

j. Remarks. 

k. Signature of transmitter. 

K. On an attached separate sheet, prepared on Contractor's letterhead, record relevant 
information, requests for data, revisions other than those requested by Architect on previous 
submittals, and deviations from requirements in the Contract Documents, including minor 
variations and limitations.  Include same label information as related submittal. 

L. Sequentially number the transmittal form.  Revise submittals with original number and a 
sequential alphabetic suffix. 

M. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number, 
and specification section number, as appropriate on each copy. 

N. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of 
Products required, field dimensions, adjacent construction Work, and coordination of 
information is in accordance with the requirements of the Work and Contract 
Documents.  Provide a space approximately 6 by 8 inches on label or beside title block to 
record Contractor's review and approval markings and action taken by Architect. 

O. Include the following information on label for processing and recording action taken: 

1. Project name. 

2. Date. 

3. Name and address of Architect. 

4. Name and address of Contractor. 
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5. Name and address of subcontractor. 

6. Name and address of supplier. 

7. Submittal number or other unique identifier, including revision identifier. 

a. Submittal number shall use Specification Section number followed by a decimal point 

and then a sequential number (e.g., 06-1000.01).  Re-submittals shall include an 

alphabetic suffix after another decimal point (e.g., 06-1000.01.A). 

P. Identify variations from Contract Documents and Product or system limitations that may be 
detrimental to successful performance of the completed Work. 

Q. When revised for resubmission, identify all changes made since previous submission. 

R. Distribute reviewed submittals as appropriate.  Instruct parties to promptly report any inability 
to comply with requirements. 

S. Submittals not requested will not be recognized or processed. 

3.13 ACTION SUBMITTALS 

A. General:  Prepare and submit Action Submittals required by individual Specification Sections. 

B. Product Data:  Collect information into a single submittal for each element of construction 
 and type of product or equipment. 

1. Submit Product Data before or concurrent with Samples. 

3.14 INFORMATIONAL SUBMITTALS 

A. General:  Prepare and submit Informational Submittals required by other Specification 
Sections. 

B. Insurance Certificates and Bonds:  Prepare written information indicating current status of 
insurance or bonding coverage.  Include name of entity covered by insurance or bond, limits of 
coverage, amounts of deductibles, if any, and term of the coverage. 

C. Material Safety Data Sheets (SDS):  Submit information directly to Owner; do not submit to 
Architect except as required in "Action Submittals" Article. 

3.15 CONTRACTOR'S REVIEW 

A. Review each submittal and check for coordination with other Work of the Contract and for 
compliance with the Contract Documents. Review each submittal for accuracy and 
completeness of dimensions and quantities, and for performance of equipment or 
systems.   Note corrections and field dimensions.  Mark with approval stamp before submitting 
to Architect.  Submittals deemed by the Architect to not have been reviewed by the Contractor 
prior to submission may be returned and considered as "Not Submitted". 

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date 
of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 
and approved for compliance with the Contract Documents and coordinated with other Work of 
the contract. 

3.16 ARCHITECT'S ACTION 

A. General:  Architect will not review submittals that do not bear Contractor's approval stamp and 
will return them without action. 
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B. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or 
modifications required, and return it.  Architect  will stamp each submittal with an action stamp 
and will mark stamp appropriately to indicate action taken, as follows: 

1.    Furnish as Submitted:  Denotes that the submittal meets the criteria of the 
drawings and specifications and no revisions are required.  The Contractor may proceed 
with fabrication or procurement of the item reviewed and may proceed with the work 
shown on the drawings and specifications for this item. 

2. Furnish as Corrected:  Denotes that there are deficiencies, but the Contractor may 
proceed with fabrication or procurement of the item reviewed and may proceed with the 
work shown on the drawings and specifications for the item if the deficiencies are first 
corrected. 

3. Revise and Resubmit:  Denotes that the submittal does apply to the drawings and 
specifications, but insufficient detail has been shown or the submittal contains too many 
errors or omissions.  The Contractor may NOT proceed with fabrication or procurement of 
the item reviewed and may NOT proceed with the work shown on the drawings and 
specifications for the item.  The Contractor must revise the submittal and resubmit for 
review. 

4. Incomplete - Resubmit:  Denotes that some portion of the submittal is incomplete and the 
Architect cannot, therefore, review the submittal.  The Architect will describe the 
incompleteness by comment on the submittal.  The Contractor may NOT proceed with 
fabrication or procurement of the item reviewed and may NOT proceed with the work 
shown on the drawings and specifications for the item.  The Contractor must revise the 
submittal and resubmit for review. 

5. Rejected:  Denotes that the submittal does not apply to the item specified or was not 
specified.  The Contractor may NOT proceed with fabrication or procurement of the item 
reviewed and may NOT proceed with the work shown on the drawings and specifications 
for the item, and the Contractor must prepare a new submittal.  The Architect will describe 
the reason for rejection by comment on the submittal. 

C. Informational Submittals:  Architect will review each submittal and will not return it, or will return 
it if it does not comply with requirements.  Architect will forward each submittal to appropriate 
party. 

D. Partial submittals are not acceptable, will be considered nonresponsive, and will be returned 
without review. 

E. Submittals not required by the Contract Documents may not be reviewed and may be 
discarded. 

F. Architects review is only for limited purpose of checking for general conformance with the 
information given and design concept expressed in the Contract Documents. 

G. Unless notified otherwise by the Contractor, the Architect’s notations, comments, and mark-
ups on approved submittals shall have the same effect as the Architect's order for minor 
changes in the Work not involving adjustment in the contract sum or extension in the contract 
time.  The Contractor will proceed with the work, and the response will be incorporated into the 
contract the same as the Architect's written order for minor changes in the Work.  Notify 
Architect in writing if noted modifications cannot be made due to conflicting circumstances in 
the field, in other contract documents, or for other reasons. 

H. If the Contractor believes that the Architect’s notations, comments, or mark-ups constitute a 
change that results in added cost or time, the Contractor is to notify the Architect in writing 
within seven (7) days of receipt of the reviewed submittal.  Do not proceed with changes that 
result in added cost or time until the matter is resolved in accordance with other provisions of 
the contract. 

END OF SECTION 
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SECTION 01 3216  
CONSTRUCTION PROGRESS SCHEDULE 

1.1 SECTION INCLUDES 

A. Preliminary schedule. 

B. Construction progress schedule, with network analysis diagrams and reports. 

1.2 RELATED REQUIREMENTS / SECTIONS 

A. Specification Section 00 7300 – Supplementary Conditions 

B. Specification Section 01 1000 – General Summary of Work 

C. Specification Section 01 2000 – Price and Payment Procedures 

D. The Contractor is responsible to cross-check all specification sections for requirements, 
information and/or procedures associated with this specification section and coordinate the 
work. 

1.3 REFERENCES 

A. AGC (CPSM) - Construction Planning and Scheduling Manual; Associated General 
Contractors of America; 2004. 

B. M-H (CPM) - CPM in Construction Management - Project Management with CPM, O'Brien, 
McGraw-Hill Book Company; 2006. 

1.4 SUBMITTALS 

A. Within 10 days after date of Agreement, submit preliminary schedule defining planned 
operations for the first 60 days of Work, with a general outline for remainder of Work. 

B. Within 20 days after review of preliminary schedule, submit draft of proposed complete critical 
path schedule for review. 

1. Include written certification that major contractors have reviewed and accepted proposed 
schedule. 

C. Within 10 days after joint review, submit complete schedule. 

D. Submit updated schedule, identifying critical path, with each Application for 
Payment.  Applications for Payment may be rejected if an updated schedule is not received 
with such documentation. 

1.5 QUALITY ASSURANCE 

A. Scheduler: Contractor's personnel or specialist Consultant specializing in CPM scheduling with 
experience in scheduling construction work of a complexity comparable to this Project, and 
having use of computer facilities capable of delivering a detailed graphic printout within 48 
hours of request. 

PART 2 PRODUCTS - NOT USED 
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PART 3 EXECUTION 

3.1 PRELIMINARY SCHEDULE 

A. Prepare preliminary schedule in the form of a horizontal bar chart. 

3.2 CONTENT 

A. Show complete sequence of construction by activity, with dates for beginning and completion 
of each element of construction. 

B. Identify work of separate stages and other logically grouped activities. 

C. Provide sub-schedules for each phase or sequence of Work identified in Specification Section 
01 1000 – General Summary of Work. 

D. Show accumulated percentage of completion of each item, and total percentage of Work 
completed, as of the first day of each month. 

E. Provide legend for symbols and abbreviations used. 

F. Identify critical path construction activities and correlation to succeeding and/or preceding 
activities and durations and overall construction schedule durations. 

3.3 NETWORK ANALYSIS 

A. Prepare network analysis diagrams and supporting mathematical analyses using the Critical 
Path Method. 

B. Illustrate order and interdependence of activities and sequence of work; how start of a given 
activity depends on completion of preceding activities, and how completion of the activity may 
restrain start of subsequent activities. 

C. Mathematical Analysis: Tabulate each activity of detailed network diagrams, using calendar 
dates, and identify for each activity: 

1. Preceding and following event numbers. 

2. Activity description. 

3. Estimated duration of activity, in maximum 15 day intervals. 

4. Earliest start date. 

5. Earliest finish date. 

6. Actual start date. 

7. Actual finish date. 

8. Latest start date. 

9. Latest finish date. 

10. Total and free float; float time accrues to the Owner’s benefit. 
11. Monetary value of activity, keyed to Schedule of Values. 

12. Percentage of activity completed. 

13. Responsibility. 
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D. Analysis Program: Capable of compiling monetary value of completed and partially completed 
activities, accepting revised completion dates, and re-computation of all dates and float. 

3.4 REVIEW AND EVALUATION OF SCHEDULE 

A. Participate in joint review and evaluation of schedule with Architect/Engineer at each submittal. 

B. Evaluate project status to determine work behind schedule and work ahead of schedule. 

C. After review, revise as necessary as result of review, and resubmit within 10 days. 

3.5 UPDATING SCHEDULE 

A. Maintain schedules to record actual start and finish dates of completed activities. 

B. Indicate progress of each activity to date of revision, with projected completion date of each 
activity. 

C. Annotate diagrams to graphically depict current status of Work. 

D. Identify activities modified since previous submittal, major changes in Work, and other 
identifiable changes. 

E. Indicate changes required to maintain Date of Substantial Completion. 

F. Submit reports required to support recommended changes. 

3.6 DISTRIBUTION OF SCHEDULE 

A. Distribute copies of updated schedules to Contractor's project site file, to Subcontractors, 
suppliers, Architect/Engineer, the Owner and other concerned parties. 

B. Instruct recipients to promptly report, in writing, problems anticipated by projections shown in 
schedules. 

END OF SECTION 
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SECTION 01 3553  
SECURITY PROCEDURES 

1.1 SECTION INCLUDES 

A. Security measures including formal security program, entry control, personnel identification, 
guard service, and miscellaneous restrictions. 

1.2 RELATED REQUIREMENTS / SECTIONS 

A. Specification Section 01 1000 - General Summary of Work 

B. Specification Section 01 5000 - Temporary Facilities and Controls 

C. The Contractor is responsible to cross-check all specification sections for requirements, 
information and/or procedures associated with this specification section and coordinate the 
work. 

1.3 SECURITY PROGRAM 

A. Protect Work, existing premises and Owner's operations from theft, vandalism, and 
unauthorized entry. 

B. Initiate program at project mobilization. 

C. Maintain program throughout construction period until Owner acceptance precludes the need 
for Contractor security. 

1.4 ENTRY CONTROL 

A. Restrict entrance of persons and vehicles into Project site and existing facilities. 

B. Allow entrance only to authorized persons with proper identification. 

C. Maintain log of workers and visitors, make available to Owner on request. 

D. Coordinate access of Owner's personnel to site in coordination with Owner's security forces. 

1.5 PERSONNEL IDENTIFICATION 

A. Provide identification badge to each person authorized to enter premises. 

B. Badge To Include: Personal photograph, name, assigned number, expiration date and 
employer. 

C. Maintain a list of accredited persons, submit copy to Owner on request. 

D. Require return of badges at expiration of their employment on the Work. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION 
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SECTION 01 4000  
QUALITY REQUIREMENTS 

PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Testing and inspection agencies and services. 

B. Control of installation. 

C. Mock-ups. 

D. Defect Assessment. 

1.2 RELATED REQUIREMENTS 

A. Section 01 4216 - Definitions. 

1.3 QUALITY ASSURANCE 

A. General:  Qualifications paragraphs in this Article establish the minimum qualification levels 
required; individual Specification Sections specify additional requirements. 

B. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling 
work similar in material, design, and extent to that indicated for this Project, whose work has 
resulted in construction with a record of successful in-service performance. 

C. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar 
to those indicated for this Project and with a record of successful in-service performance, as 
well as sufficient production capacity to produce required units. 

D. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated 
for this Project and with a record of successful in-service performance, as well as sufficient 
production capacity to produce required units. 

E. Professional Engineer Qualifications:  A professional engineer who is legally qualified to 
practice in jurisdiction where Project is located and who is experienced in providing 
engineering services of the kind indicated.  Engineering services are defined as those 
performed for installations of the system, assembly, or product that are similar to those 
indicated for this Project in material, design, and extent. 

F. Specialists:  Certain sections of the Specifications require that specific construction activities 
shall be performed by entities who are recognized experts in those operations.  Specialists 
shall satisfy qualification requirements indicated and shall be engaged for the activities 
indicated. 

1. Requirement for specialists shall not supersede building codes and regulations governing 
the Work. 

G. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with the 
experience and capability to conduct testing and inspecting indicated, as documented 
according to ASTM E 548; and with additional qualifications specified in individual Sections; 
and where required by authorities having jurisdiction, that is acceptable to authorities. 

1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 1910.7. 

2. NVLAP:  A testing agency accredited according to NIST's National Voluntary Laboratory 
Accreditation Program. 
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H. Factory-Authorized Service Representative Qualifications:  An authorized representative of 
manufacturer who is trained and approved by manufacturer to inspect installation of 
manufacturer's products that are similar in material, design, and extent to those indicated for 
this Project. 

1.4 TESTING AND INSPECTION AGENCIES AND SERVICES 

A. Payment for these services will be made from testing and inspecting allowances, as authorized 
by Change Orders. 

B. Costs for retesting and reinspecting construction that replaces or is necessitated by work that 
failed to comply with the Contract Documents will be charged to Contractor and the Contract 
Sum will be adjusted by Change Order. 

C. Acceptable Testing Agencies 

1. Shive-Hattery, Inc. 

PART 2  PRODUCTS 

2.1 REQUIREMENTS 

A. Comply with the requirements specified in Division 01 Product Requirements. 

PART 3  EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Prepare a record of tests and inspections.  Include the following: 

1. Date test or inspection was conducted. 

2. Description of the Work tested or inspected. 

3. Date test or inspection results were transmitted to Architect. 

4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site.  Post changes and modifications as they occur.  Provide access to 
test and inspection log for Architect's reference during normal working hours. 

3.2 REPAIR AND PROTECTION 

A. General:  On completion of testing, inspecting, sample taking, and similar services, repair 
damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 
Specification Sections.  Restore patched areas and extend restoration into adjoining 
areas with durable seams that are as invisible as possible. 

2. Comply with the Contract Document requirements for Division 01 Section "Cutting and 
Patching." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services. 



CCACSD - Oak Hill Elementary Playground  
Project # 2250000880   

 

 

 
Issued for Construction 

04-08-2025 

Quality Requirements 
01 4000 - 3  

3.3 CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and 
workmanship, to produce work of specified quality. 

B. Comply with manufacturers' instructions, including each step in sequence. 

C. Should manufacturers' instructions conflict with Contract Documents, request clarification from 
Architect/Engineer before proceeding. 

D. Comply with specified standards as minimum quality for the work except where more stringent 
tolerances, codes, or specified requirements indicate higher standards or more precise 
workmanship. 

E. Have work performed by persons qualified to produce required and specified quality. 

F. Verify that field measurements are as indicated on shop drawings or as instructed by the 
manufacturer. 

G. Secure products in place with positive anchorage devices designed and sized to withstand 
stresses, vibration, physical distortion, and disfigurement. 

3.4 MOCK-UPS 

A. Tests shall be performed under provisions identified in this section and identified in the 
respective product specification sections. 

B. Assemble and erect specified items with specified attachment and anchorage devices, 
flashings, seals, and finishes. 

C. Architect/Engineer will use accepted mock-ups as a comparison standard for the remaining 
Work. 

D. Where mock-up has been accepted by Architect/Engineer and is specified in product 
specification sections to be removed, protect mock-up throughout construction, remove mock-
up and clear area when directed to do so by Architect/Engineer. 

3.5 TESTING AND INSPECTION 

A. Testing Agency Duties: 

1. Provide qualified personnel at site.  Cooperate with Architect/Engineer and Contractor in 
performance of services. 

2. Perform specified sampling and testing of products in accordance with specified 
standards. 

3. Ascertain compliance of materials and mixes with requirements of Contract Documents. 

4. Promptly notify Architect/Engineer and Contractor of observed irregularities or non-
compliance of Work or products. 

5. Perform additional tests and inspections required by Architect/Engineer. 

6. Submit reports of all tests/inspections specified. 

B. Limits on Testing/Inspection Agency Authority: 

1. Agency may not release, revoke, alter, or enlarge on requirements of Contract 
Documents. 

2. Agency may not approve or accept any portion of the Work. 

3. Agency may not assume any duties of Contractor. 

4. Agency has no authority to stop the Work. 
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C. Contractor Responsibilities: 

1. Deliver to agency at designated location, adequate samples of materials proposed to be 
used that require testing, along with proposed mix designs. 

2. Cooperate with laboratory personnel, and provide access to the Work and to 
manufacturers' facilities. 

3. Provide incidental labor and facilities: 

a. To provide access to Work to be tested/inspected. 

b. To obtain and handle samples at the site or at source of Products to be 

tested/inspected. 

c. To facilitate tests/inspections. 

d. To provide storage and curing of test samples. 

4. Notify Architect/Engineer and laboratory 24 hours prior to expected time for operations 
requiring testing/inspection services. 

5. Employ services of an independent qualified testing laboratory and pay for additional 
samples, tests, and inspections required by Contractor beyond specified requirements. 

6. Arrange with Owner's agency and pay for additional samples, tests, and inspections 
required by Contractor beyond specified requirements. 

D. Re-testing required because of non-compliance with specified requirements shall be performed 
by the same agency on instructions by Architect/Engineer. 

E. Re-testing required because of non-conformance to specified requirements shall be paid for by 
Contractor.  Costs for retesting and reinspecting construction that replaces or is necessitated 
by work that failed to comply with the Contract Documents will be charged to Contractor, and 
the Contract Sum will be adjusted by Change Order. 

F. Schedule of Tests and Inspections:  Prepare a schedule of tests, inspections, and similar 
quality-control services required by the Contract Documents.  Submit schedule within 30 days 
of date established for commencement of the Work. 

1. Distribution:  Distribute schedule to Owner, Architect, testing agencies, and each party 
involved in performance of portions of the Work where tests and inspections are required. 

3.6 DEFECT ASSESSMENT 

A. Replace Work or portions of the Work not complying with specified requirements. 

END OF SECTION 
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SECTION 01 4216  
DEFINITIONS 

PART 1  GENERAL 

1.1 SUMMARY 

A. This section supplements the definitions contained in the Drawings general provisions of the 
Contract, including General and Supplementary Conditions. 

B. Other definitions are included in individual specification sections. 

1.2 DEFINITIONS 

A. "Approved":  When used to convey Architect's action on Contractor's submittals, applications, 
and requests, "approved" is limited to Architect's duties and responsibilities as stated in the 
Conditions of the Contract. 

B. "Directed":  A command or instruction by Architect.  Other terms including "requested," 
"authorized," "selected," "approved," "required," and "permitted" have the same meaning as 
"directed." 

C. "Indicated":  Requirements expressed by graphic representations or in written form on 
Drawings, in Specifications, and in other Contract Documents.  Other terms including "shown," 
"noted," "scheduled," and "specified" have the same meaning as "indicated." 

D. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities having 
jurisdiction, and rules, conventions, and agreements within the construction industry that 
control performance of the Work. 

E. "Furnish" or "Supply":  To supply, deliver to Project site, unload, and inspect for damage. 

F. "Install":  Operations at Project site including to temporarily store, unpack, assemble, erect, 
apply, place, anchor, work to dimension, finish, cure, protect, clean, start up, and make ready 
for use. 

G. "Provide":  Furnish and install, complete and ready for the intended use. 

H. "Product":  Material, machinery, components, equipment, fixtures, and systems forming the 
work result. Not materials or equipment used for preparation, fabrication, conveying, or 
erection and not incorporated into the work result.  Products may be new, never before used, 
or re-used materials or equipment. 

I. "Project Manual":  The book-sized volume that includes the procurement requirements (if any), 
the contracting requirements, and the specifications. 

J. "Project Site":  Space available for performing construction activities.  The extent of Project site 
is shown on Drawings and may or may not be identical with the description of the land on 
which Project is to be built. 

1.3 INDUSTRY STANDARDS 

A. Applicability of Standards:  Unless the Contract Documents include more stringent 
requirements, applicable construction industry standards have the same force and effect as if 
bound or copied directly into the Contract Documents to the extent referenced.  Such 
standards are made a part of the Contract Documents by reference. 

B. Publication Dates:  Comply with standards in effect as of date of the Contract Documents, 
unless otherwise indicated. 
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C. Copies of Standards:  Each entity engaged in construction on Project should be familiar with 
industry standards applicable to its construction activity.  Copies of applicable standards are 
not bound with the Contract Documents. 

1. Where copies of standards are needed to perform a required construction activity, obtain 
copies directly from publication source. 

D. Abbreviations and Acronyms for Standards and Regulations:  Where abbreviations and 
acronyms are used in Specifications or other Contract Documents, they shall mean the 
generally recognized name of the standards and regulations or as indicated. 

1.4 ABBREVIATIONS AND ACRONYMS 

A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities indicated in Gale 
Research's "Encyclopedia of Associations" or in Columbia Books' "National Trade & 
Professional Associations of the U.S." unless otherwise indicated. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION 
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SECTION 01 5000  
TEMPORARY FACILITIES AND CONTROLS 

PART 1 GENERAL 

1.1 SUMMARY 

A. This section includes procedure and requirements for temporary utilities, support facilities and 
security and protection of facilities. It is the Contractor’s responsibility to coordinate all 
temporary facilities and controls with the progressing construction schedule and to adjust 
and/or modifications to such temporary facilities and controls to accommodate changes in the 
construction schedule. 

1.2 DEFINITIONS 

A. Permanent Enclosure: As determined by Architect, permanent or temporary roofing is 
complete, insulated, and weathertight; exterior walls are insulated and weathertight; and all 
openings are closed with permanent construction or substantial temporary closures. 

1.3 REFERENCE STANDARDS 

A. 29 CFR 1926 - U.S. Occupational Safety and Health Standards; current edition. 

1.4 RELATED REQUIREMENTS / SECTIONS 

A. Specification Section 01 3553 – Security Procedures 

B. Specification Section 01 5213 – Field Offices and Sheds 

C. Specification Section 01 5813 – Project Identification and Temporary Signage 

D. The Contractor is responsible to cross-check all specification sections for requirements, 
information and/or procedures associated with this specification section and coordinate the 
work. 

1.5 SUBMITTALS 

A. Site Plan: Submit a Site Plan to the Architect and Owner, for review, identifying locations of all 
temporary facilities and controls to be utilized during the project. Temporary construction 
conditions and/or facilities are to be re-located and/or removed as requested by the Owner 
and/or Architect during the project or as necessary to not interfere with existing facilities and/or 
ongoing construction activities and/or adjacent private/public properties or infrastructure. 

1.6 USE CHARGES 

A. Cost or use charges for temporary facilities and controls are included in the Contract Sum by 
the Contractor. Allow other entities to use temporary services and facilities without cost, 
including, but not limited to the Owner’s construction forces, Architect, Owner’s 
Representative, occupants of Project, testing agencies and authorities having jurisdiction. 

B. Delivery, installation, use, maintenance, or removal of temporary facilities and/or controls shall 
not interfere with the existing building operations and/or adjacent buildings and/or properties. 

C. Water Service: Contractor is required to provide temporary water provisions, including all 
associated costs, to complete the scheduled work. Contractor is required to supply and install 
backflow preventor(s) and meter(s) on existing hydrant(s) and is responsible for the cost of 
water used and all associated fees. Provide connections and/or extensions of existing 
services, as required, for construction operations. 
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D. Do not disrupt or interrupt existing or adjacent public or private water systems. 

E. Exercise measures to conserve water. 

F. Coordinate all work with the authorities having jurisdiction and pay for all associated fees. 

G. Electric Power Service: Contractor is required to provide temporary power provisions, including 
all associated costs, to complete the scheduled work. 

H. Do not disrupt or interrupt existing or adjacent public or private electrical infrastructures. 

I. Exercise measures to conserve energy. 

J. Furnish and install temporary metering, as necessary, and include all associated costs. 

1. Coordinate all work with the authorities having jurisdiction, including utility company, and 
pay for all associated fees. 

1.7 DEWATERING 

A. Provide temporary means and methods for dewatering all temporary facilities and controls. 

a. Refer to the Project geotechnical engineering report and for dewatering requirements 

and recommendations. 

B. Maintain temporary facilities in operable condition. 

1.8 TEMPORARY UTILITIES 

A. Temporary Electricity (Power) 

a. Contractor is required to provide temporary power provisions, including all 

associated costs, to complete the scheduled work. 

b. Do not disrupt or interrupt existing or adjacent public or private electrical 

infrastructures. 

c. Exercise measures to conserve energy. 

d. Furnish and install temporary metering, as necessary, and include all associated 

costs. 

e. Coordinate all work with the authorities having jurisdiction, including utility company, 

and pay for all associated fees. 

f. Provide temporary electric feeders, as required, to complete the work. 

g. Provide power outlets for construction operations with branch wiring and distribution 

boxes located at each floor level. Provide flexible power cords as required. 

h. Provide main service disconnect and over-current protection at convenient location 

and meter. 

i. Permanent convenience receptacles may be utilized during construction. 

j. Provide adequate distribution equipment, wiring, and outlets to provide single phase 

branch circuits for temporary power and lighting. 

k. Use of electricity from adjacent properties is not permitted. 
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B. Temporary Water 

a. Contractor is required to provide temporary water provisions, including all associate 

costs, to complete the scheduled work. Contractor is required to supply and install 

backflow preventor(s) and meter(s) on existing hydrant(s) and is responsible for the 

cost of water used and all associated fees. Provide connections and/or extensions of 

existing services, as required, for construction operations. 

b. Do not disrupt or interrupt existing or adjacent public or private water systems. 

c. Exercise measures to conserve water. 

d. Coordinate all work with the authorities having jurisdiction and pay for all associated 

fees 

e. Extend branch piping with outlets located so water is available by hoses with 

threaded connections. Provide temporary pipe insulation to prevent freezing. 

f. Use trigger-operated nozzles for water hoses, to avoid waste of water. 

g. Use of water from adjacent properties is not permitted. 

h. Trucking of potable and non-potable water to the construction site may be necessary 

to perform specific stages of the work. The Contractor is responsible to review the 

scheduled work, including civil and landscape work, to determine if trucking of water 

is required. 

C. Temporary Lighting 

a. Provide temporary lighting with local switching that provides a minimum ten (10) foot 

candles of illumination for construction operations, observations, inspections, and 

pedestrian traffic conditions. All other temporary lighting provisions are per OSHA 

standard guidelines. 

b. Install and operate temporary lighting that fulfills security and protection requirements 

without operating entire system. 

c. Temporary lighting is removed when permanent lighting installed and operational or 

at the completion of construction but will not interfere with construction activities. 

d. Temporary lighting is not abandoned in place and should be removed by the 

Contractor once no longer needed. 

e. The Contractor is required to maintain temporary lighting during construction and is 

responsible to re-locate temporary lighting, as necessary, so that such provisions do 

not interfere with ongoing construction activities. The Contractor is responsible to 

replace temporary lighting (bulbs and/or equipment) should damage occur or as 

replacement is required otherwise to maintain temporary lighting. If temporary 

lighting levels are not maintained, the Architect and/or Owner may request that 

additional temporary lighting be installed at no additional cost to the Owner. 

f. Provide branch wiring from power source to distribution boxes with lighting 

conductors, pigtails, and lamps as required. 

g. Maintain lighting and provide routine repairs. 



 

CCACSD - Oak Hill Elementary Playground  
Project # 2250000880  

 

Temporary Facilities and 

Controls  
01 5000 - 4  

Issued for Construction 

04-08-2025 
  

h. New permanent building lighting may be utilized during construction but is to be 

maintained in the same manner as the provisions stated herein for temporary 

lighting. The Contractor is to return the permanent building lighting back to new 

condition. The Contractor is required to replace such, if damage occurs, and/or as 

directed by the Architect and/or Owner. 

D. Temporary Heating, Cooling and Ventilation 

a. Heating and Cooling: Provide temporary heating and cooling equipment and 

associated provisions required by construction activities for curing and/or drying of 

progressing and/or completed installations and/or for protecting installed and/or 

ongoing construction from adverse effects of low temperatures, high humidity, or 

other weather conditions. Select equipment that will not have a harmful effect on 

progressing and/or completed installations and/or elements being installed. 

1) Do not install sealants or operate temporary HVAC equipment when sealants 

are curing. If temporary HVAC equipment use is necessary during installation or 

curing of sealants, review product compatibility with fuel source and equipment 

type. Submit alternate sealant products for approval if specified sealants are not 

compatible with temporary equipment and installation during the time of 

temporary equipment use is unavoidable. 

2) Provide heating devices and heat as needed to maintain specified conditions for 

construction operations. 

3) Provide cooling devices and cooling as needed to maintain specified conditions 

for construction operations. 

4) Heating Season: For new construction, maintain minimum ambient temperature 

of 50 degrees F (10 degrees C) in areas where construction is in progress, 

unless indicated otherwise in the specifications. 

5) Cooling Season: For new construction, maintain maximum ambient temperature 

of 80 degrees F (26 degrees C) in areas where construction is in progress, 

unless indicated otherwise in the specifications. 

6) Replace filters, as necessary, to maximize dust control. 

7) Existing heating and cooling equipment and/or facilities may not be used during 

construction operations unless otherwise noted in the project specifications or 

without prior written authorization from the Owner. 

b. Ventilation and Humidity Control: Provide temporary ventilation required by 

construction activities for curing and/or drying of progressing and/or completed 

installations and/or for protecting installed and/or ongoing construction from adverse 

effects of high humidity. Select equipment that will not have a harmful effect on 

progressing and/or completed installations and/or elements being installed. 

Coordinate ventilation requirements to produce ambient condition required and 

minimize energy consumption. 

1) Do not install sealants or operate temporary HVAC equipment when sealants 

are curing. If temporary HVAC equipment use is necessary during installation or 

curing of sealants, review product compatibility with fuel source and equipment 

type. Submit alternate sealant products for approval if specified sealants are not 

compatible with temporary equipment and installation during the time of 

temporary equipment use is unavoidable. 
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2) Existing ventilation equipment and/or facilities may not be used during 

construction operations unless otherwise noted in the project specifications or 

without prior written authorization from the Owner. 

c. Permanent or New HVAC equipment is not permitted to be used during construction 

and/or for construction purposes without prior written approval from the Architect. 

Refer to the individual mechanical specification sections for additional information 

and/or requirements. 

1.9 GENERAL PROCEDURES AND REQUIREMENTS 

A. New permanent facilities may be used by the Contractor but are required to be re-stored or 
replaced to new condition at the completion of the project. The Contractor is required to 
replace permanent facilities, if damage occurs, and/or as directed by the Architect and/or 
Owner. 

B. Contractor is to coordinate with utility companies and notify the Owner when existing services 
are to be interrupted. 

C. Do not disrupt or interrupt the Owner’s continuous services without pre-approval from the 
Owner.  Refer to the individual specification sections for additional procedures and 
requirements. 

D. Temporary utilities are required to be removed at the completion of construction or when 
determined not necessary for ongoing construction activities, however, such temporary utilities 
are to be removed in their entirety and not abandoned in place unless utilized as part of a 
permanent facilities as dictated by the contract documents. 

E. At end of construction, if existing facilities are used in part or in whole during construction, the 
Contractor is to return the existing facilities back to same or better condition as originally found. 
The Contractor is required to replace existing facilities, if damage occurs, and/or as directed by 
the Architect and/or Owner. 

F. Refer to the individual Specification Sections and Contract Drawings for additional temporary 
facilities and controls procedures and requirements. 

G. The Contractor will adhere to all applicable local, state, and federal rules, regulations and 
guidelines, including OSHA, for the installation, execution, maintaining, modification, 
adjustment and removal of temporary facilities and controls noted in this Specification Section. 

H. Support Facilities Installation: 

a. Provide noncombustible construction for offices, shops, and sheds located within 

construction area or within 30' of building lines. Comply with NFPA 241. 

b. Maintain support facilities until near Substantial Completion. Remove before 

Substantial Completion. Personnel remaining after Substantial Completion will be 

permitted to use permanent facilities, under conditions acceptable to the Owner. 
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I. Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel. Truck cranes 
and similar devices used for hoisting materials are considered "tools and equipment" and not 
temporary facilities. 

J. Temporary Protection: 

K. Contractor is responsible to temporarily protect all surfaces and assemblies, including 
all  adjacent surfaces and assemblies, during all phases of demolition and construction. 

a. Contractor is responsible to supply, install and maintain temporary protection 

assemblies to provide a clean and safe environment free from hazards and/or 

obstructions that may inhibit the day-to-day operations of permanent, existing or 

temporary facilities. 

b. Contractor is responsible to keep areas where temporary protection is installed in 

locations of egress and/or access clean and clear of hazards or obstructions. 

c. Contractor is responsible to remove temporary protection and repair and clean 

existing construction assemblies and surfaces to their original condition. The 

Contractor is responsible to repair or replace, as determined by the Architect or 

Owner, any existing surfaces, assemblies and/or permanent construction damaged 

during demolition and/or construction activities. 

d. Contractor is required to photo document existing conditions prior to the 

commencement of the work and/or installing temporary protection. 

L. Dust Control: The Contractor is responsible for dust control means and methodologies during 
the project. Airborne dust from construction activities should not interfere with the Owner’s 
daily operations and/or impact areas of the building where construction activities are not 
scheduled to occur. The Contractor is responsible for daily clean-up of all areas impacted by 
the ongoing construction activities. Additional cleaning or debris removal will be requested, by 
the Owner and/or Architect, if such cleaning activities are determined unacceptable. The 
Contractor is responsible to protect existing fire alarm devices and/or other 
electrical/mechanical infrastructure during construction, including against dust infiltration, to 
avoid damage or interruption of services. 

1.10 TELECOMMUNICATIONS SERVICES 

A. Provide, maintain, and pay for telecommunications services to field offices at time of project 
mobilization. 

B. Telecommunications services include: 

a. Windows-based personal computer dedicated to project telecommunications, with 

necessary software and laser printer. 

b. Telephone Land Lines: One line, minimum; one handset per line. 

c. Internet Connections: Provide high speed internet or better. 

d. Email:  Account/address reserved for project use. 

e. Facsimile Service: Minimum of one dedicated fax machine/printer, with dedicated 

phone line. 

f. Facsimile Service: Fax-to-email software on personal computer. 
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1.11 TEMPORARY SANITARY FACILITIES 

A. Provide and maintain required facilities and enclosures. Provide at time of project mobilization 
and remove at end of project. 

B. Use of existing or permanent facilities is not permitted. 

C. Maintain daily in clean and sanitary condition. 

1.12 TEMPORARY BARRIERS 

A. Provide barriers to prevent unauthorized entry to construction areas, to prevent access to 
areas that could be hazardous to workers or the public, to allow for owner's use of site and to 
protect existing facilities and adjacent properties from damage from construction operations 
and demolition. 

B. Provide barricades and covered walkways required by governing authorities for public rights-
of-way and for public access to existing building. 

C. Provide protection for plants designated to remain. Replace damaged plants. 

D. Protect non-owned vehicular traffic, stored materials, site, and structures from damage. 

1.13 TEMPORARY CONSTRUCTION FENCING 

A. Construction: Commercial grade chain link fence. 

B. Provide 6 foot (1.8 m) high fence around construction site; equip with vehicular and pedestrian 
gates with locks. 

C. Contractor is responsible to maintain emergency access and egress to and from both the 
construction site and Owner’s property. 

D. Contractor is responsible to maintain public access and egress during construction unless prior 
approval is authorized to the Contractor by the Owner and the authorizes having jurisdiction. 

E. Contractor is responsible to maintain Owner’s access and egress to and from both the 
construction site and Owner’s property during construction. 

F. Contractor will re-locate temporary construction fencing, as required or at the Owner’s request, 
at no additional cost to the Owner. 

1.14 TEMPORARY EXTERIOR ENCLOSURES 

A. Provide temporary insulated weather tight closures of exterior openings to accommodate 
acceptable working conditions and protection for Products, to allow for temporary 
heating/cooling and maintenance of required ambient temperatures identified in individual 
specification sections, and to prevent entry of unauthorized persons. Provide access doors 
with self-closing hardware and locks. 

B. Provide temporary roofing where necessary. 

1.15 TEMPORARY INTERIOR ENCLOSURES 

A. Provide temporary partitions and ceilings as indicated to separate work areas from Owner-
occupied areas, to prevent penetration of dust and moisture into Owner-occupied areas, and to 
prevent damage to existing materials and equipment. 

B. Construction: Framing and reinforced polyethylene sheet materials with closed joints and 
sealed edges at intersections with existing surfaces: 

C. Paint surfaces exposed to view from Owner-occupied areas. 
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1.16 SECURITY 

A. Provide security and facilities to protect Work, existing facilities, and Owner's operations from 
unauthorized entry, vandalism, or theft. 

B. Coordinate with Owner's security program. 

C. Refer to Specification Section 01 3553 – Security Procedures for additional procedures and 
requirements. 

1.17 VEHICULAR ACCESS AND CONTRACTOR PARKING 

A. Comply with regulations relating to the use of streets and sidewalks, access to emergency 
facilities, and access for emergency vehicles. 

B. Coordinate access and haul routes with the authorities having jurisdiction and the Owner. 

C. Provide and maintain access to fire hydrants, free of obstructions. 

D. Provide means of removing mud from vehicle wheels before entering streets. 

E. Provide temporary parking areas, within the designated construction zones, to accommodate 
construction personnel. When site space is not adequate, provide additional off-site parking at 
no additional cost to the project. 

F. Refer to the Civil Drawings for additional information regarding locations and procedures 
associated with contractor parking and access. Locations and procedures are subject to 
modification by the Owner or Owner’s Representative(s) during construction. 

1.18 WASTE REMOVAL 

A. Refer to Specification Section 01 7419 – Construction Waste Management and Disposal, for 
additional procedures and requirements. 

B. Provide waste removal facilities and services as required to maintain the site in clean and 
orderly condition. 

C. Provide containers with lids. Remove trash from site periodically. 

D. If materials to be recycled or re-used on the project must be stored on-site, provide suitable 
non-combustible containers; locate containers holding flammable material outside the structure 
unless otherwise approved by the authorities having jurisdiction. 

E. Open free-fall chutes are not permitted. Terminate closed chutes into appropriate containers 
with lids. 

F. Keep debris contained in containers provided. 

1.19 PROJECT IDENTIFICATION 

A. Refer to Specification Section 01 5813 – Project Identification for additional procedures and 
requirements. 

B. No other signs are allowed without Owner permission except those required by law or as 
designated by the contract documents. 

1.20 FIELD OFFICES 

A. Locate offices a minimum distance of 30 feet (10 m) from existing and new structures. 

B. Refer to Specification Section 01 5213 – Field Offices and Sheds for additional requirements 
and procedures. 
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1.21 EQUIPMENT 

A. Temporary Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as 
required by locations and classes of fire exposures. 

1.22 REMOVAL OF TEMPORARY FACILITIES AND CONTROLS 

A. Remove temporary utilities, equipment, facilities, materials, prior to Date of Substantial 
Completion inspection. 

B. Remove underground installations to a minimum depth of 2'. Grade site as indicated. 

C. Clean and repair damage caused by installation or use of temporary work. 

D. Restore existing facilities used during construction to original condition. 

E. Restore new permanent facilities used during construction to specified condition. 

1.23 QUALITY ASSURANCE / QUALIFICATIONS 

A. Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary 
electric service. Install service to comply with NFPA 70. 

B. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each 
temporary utility before use. Obtain and pay for required certifications and permits. 

C. For design of temporary shoring and bracing, employ a Professional Engineer experienced in 
design of this type of work and licensed in the State in which the Project is located. 

D. Structural Elements: Do not cut and patch structural elements in a manner that could change 
their load-carrying capacity or load-deflection ratio. 

E. Operational Elements: Do not cut and patch operating elements and related components in a 
matter that results in reducing their capacity to perform as intended or that results in increased 
maintenance or decreased operational life or safety. 

F. Visual Requirements: Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching. Do not cut and patch construction exposed on the exterior or 
in occupied spaces in a manner that would, in Architect's opinion, reduce the building's 
aesthetic qualities. Remove and replace construction that has been cut and patched in a 
visually unsatisfactory manner. 

1.24 PROJECT CONDITIONS 

A. Temporary Use of Permanent Facilities: Installer of each permanent service shall assume 
responsibility for operation, maintenance, and protection of each permanent service during its 
use as a construction facility before Owner's acceptance, regardless of previously assigned 
responsibilities. 

B. The Contractor is responsible for daily clean-up of the construction site and remove all debris 
generated by the construction activities. This includes daily clean-up of public infrastructure as 
impacted by the construction activities. 

C. The Contractor is responsible to coordinate and maintain road and/or other public access 
closures and/or traffic detours necessary for all construction activities. The Contractor is 
responsible to coordinate and secure approval with the authorities having jurisdiction and will 
pay for all required permitting associated with such. 
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D. The Contractor is responsible to maintain all existing building access, egress, entries, exits, 
pathways, and corridors during the project and will coordinate with the Owner if such are to be 
temporarily obstructed due to construction activities. In any event such obstructions will be 
minimized if not eliminated. Emergency building egress is to be kept open and free of 
construction hazards at all times during the course of the project. 

E. The Contractor is responsible to repair damages that occur to private or public infrastructure as 
a result of construction activities. The Contractor will patch or repair these surfaces or 
assemblies in order to restore them to their original condition prior to the damage and as 
required by the authorities having jurisdiction. Properties adjacent to the construction site are 
to be protected, as necessary, to avoid damage from ongoing construction activities. 

F. Police and/or fire detail costs, or costs associated with the use of authorities having jurisdiction 
staff is the responsibility of the contractor. 

G. The Contractor will keep contractor parking, construction access roadways, construction 
personnel access, designated storage areas and working areas around the construction site 
clear of debris and/or other elements or conditions which may impair access or construction 
activities. 

H. The Contractor is responsible to maintain a suitable working surface during the project. 
Maintaining site access and staging areas is the responsibility of the Contractor. Refer to the 
civil documents for additional information and requirements. 

I. Roof penetrations, as associated with the scope of work, will be adequately flashed and/or 
patched to match the existing roof system and/or as noted on the contract documents. 
Coordinate existing roof warranties with the roofing manufacturer and the Owner. 

J. Use of explosives is not permitted. 

K. Protect site from puddling or running water. Provide water barriers as required to protect site 
from soil erosion. 

L. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent 
accumulation of dust, fumes, vapors, or gases. 

M. Dust Control: Execute work by methods to minimize raising dust from construction operations. 
Provide positive means to prevent air-borne dust from dispersing into atmosphere and over 
adjacent property. Refer to the contract documents for temporary dust control partitions or 
barriers. 

N. Erosion and Sediment Control: Plan and execute work by methods to control surface drainage 
from cuts and fills, from borrow and waste disposal areas. Prevent erosion and sedimentation. 
Refer to the contract documents regarding additional procedures and requirements associated 
with site erosion and sedimentation controls. 

O. Noise Control: Provide methods, means, and facilities to minimize noise produced by 
construction operations. Refer to the contract documents for temporary sound control partitions 
or barriers. 

P. Pest and Rodent Control: Provide methods, means, and facilities to prevent pests and insects 
from damaging the work. 

Q. Rodent Control: Provide methods, means, and facilities to prevent rodents from accessing or 
invading premises. 
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PART 2  PRODUCTS 

4.1 MATERIALS – TEMPORARY CONDITIONS 

A. Chain-Link Fencing: Minimum 2-inch, 9-gage, 0.148-inch thick, galvanized steel, chain-link 
fabric fencing; minimum 6 feet high with galvanized steel pipe posts; minimum 2-3/8-inch OD 
line posts and 2-7/8-inch OD corner and pull posts. Fencing is to be installed at perimeter of 
construction zones. 

B. Portable Chain-Link Fencing: Minimum 2-inch, 9-gage, galvanized steel, chain-link fabric 
fencing; minimum 6 feet high with galvanized steel pipe posts; minimum 2-3/8-inch OD line 
posts and 2-7/8-inch OD corner and pull posts, with 1-5/8-inch- (42-mm-) OD top and bottom 
rails. Provide concrete or galvanized steel bases with required weights for supporting posts. 
Fencing is to be installed at perimeter of construction zones. 

C. Lumber and Plywood: Comply with requirements in Division 06 Section "Rough Carpentry". 

D. Gypsum Board: Minimum 1/2" thick x 48" wide by maximum available lengths; regular-type 
panels with tapered edges. Comply with ASTM C 36/C 36M. 

E. Insulation: Un-faced mineral-fiber blanket, manufactured from glass, slag wool, or rock wool; 
with maximum flame-spread and smoke-developed indexes of 25 and 50, respectively. 

a. Paint:  Comply with requirements in Division 09 painting Sections. 

F. Refer to the construction drawings and individual specification sections for other specific 
temporary condition and/or protection requirements or procedures. Refer to the civil drawings 
for additional temporary fencing requirements and procedures. 

G. For material use associated with cutting and patching operations, refer to Specification Section 
01 7329 – Cutting and Patching. 

H. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

PART 3  EXECUTION 

5.1 GENERAL PROJECT INSTALLATION REQUIREMENTS 

A. Install products as specified in individual sections, in accordance with manufacturer's 
instructions and recommendations, and to avoid waste due to necessity for replacement. 

B. Make vertical elements plumb and horizontal elements level, unless otherwise indicated. 

C. Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and 
horizontal lines, unless otherwise indicated. 

D. Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated. 

E. Make neat transitions between different surfaces, maintaining texture and appearance. 

F. Make neat transitions between different surfaces, maintaining texture and appearance. 

G. Locate facilities within the designated area where they will serve the Project adequately and 
result in minimum interference with performance of the Work. Relocate and modify facilities as 
required by progress of the Work. 
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5.2 PROJECT ALTERATIONS 

A. Contract drawings identifying existing construction and utilities are based upon casual field 
observation and existing record documents only. Contractor is required to field verify existing 
construction and utilities and report discrepancies to the Architect/Engineer prior to disturbing 
existing installations. Commencement of alternations work constitutes Contractor’s acceptance 
of existing conditions. 

B. Keep areas in which alternations are being conducted separate from other areas that are still 
occupied. 

C. Provide, erect, and maintain temporary duct control partitions as necessary and as identified in 
the contract documents. 

D. Maintain weatherproof exterior building enclosure except for interruptions required for 
replacement or modifications; take care to prevent water and humidity damage. Where 
openings in exterior enclosure exist, provide construction to make exterior enclosure 
weatherproof. Insulate existing ducts or pipes that are exposed to outdoor ambient 
temperatures by alterations work. 

E. Remove existing work as indicated and as required to accomplish new work. 

a. Remove items as indicated on the contract drawings. 

b. Re-locate and re-install items as indicated on the contract drawings. 

c. Where new surface finishes are to be applied to existing work, perform removals, 

patch, and prepare existing surfaces as required to receive new finish; remove 

existing finish if necessary for successful application of new finish. 

d. Where new surface finishes are not specified or indicated, patch holes and damaged 

surfaces to match adjacent finished surfaces as closely as possible. 

F. Services (Including but not limited to HVAC, Plumbing, Fire Protection, Electrical, 
Telecommunications): Remove, relocate, and extend existing systems to accommodate new 
construction. 

a. Maintain existing active systems that are to remain in operation; maintain access to 

equipment and operational components; if necessary, modify installation to allow 

access or provide access panel. 

b. Where existing systems or equipment are not active and Contract Documents 

require reactivation, put back into operational condition; repair supply, distribution, 

and equipment as required. 

c. Where existing active systems serve occupied facilities but are to be replaced with 

new services, maintain existing systems in service until new systems are complete 

and ready for service. 

1) Disable existing systems only to make switchovers and connections; minimize 

duration of outages. 

2) Refer to the individual specification sections for additional procedures and 

requirements. 

3) Provide temporary connections as required to maintain existing systems in 

service. 

d. Verify that abandoned services serve only abandoned facilities. 
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e. Remove abandoned pipe, ducts, conduits, and equipment, including those above 

accessible ceilings; remove back to source of supply where possible, otherwise cap 

stub and tag with identification; patch holes left by removal using materials specified 

for new construction. 

f. Protect existing work to remain. 

1) Prevent movement of structure; provide shoring and bracing if necessary. 

2) Perform cutting to accomplish removals neatly and as specified for cutting new 

work. 

3) Repair adjacent construction and finishes damaged during removal work. 

g. Adapt existing work to fit new work: Make as neat and smooth transition as possible. 

1) When existing finished surfaces are cut so that a smooth transition with new 

work is not possible, terminate existing surface along a straight line at a natural 

line of division and make recommendation to Architect/Engineer. 

2) Where removal of partitions or walls results in adjacent spaces becoming one, 

rework floors, walls, and ceilings to a smooth plane without breaks, steps, or 

bulkheads. 

3) Where a change of plane of 1/4 inch (6 mm) or more occurs in existing work, 

submit recommendation for providing a smooth transition for Architect/Engineer 

review and request instructions. 

h. Patching: Where the existing surface is not indicated to be refinished, patch to match 

the surface finish that existed prior to cutting. Where the surface is indicated to be 

refinished, patch so that the substrate is ready for the new finish. 

i. Refinish existing surfaces as indicated: 

1) Where rooms or spaces are indicated to be refinished, refinish all visible 

existing surfaces to remain to the specified condition for each material, with a 

neat transition to adjacent finishes. 

2) If mechanical or electrical work is exposed accidentally during the work, re-

cover and refinish to match. 

j. Clean existing systems and equipment. 

k. Remove demolition debris and abandoned items from alterations areas and dispose 

of off-site; do not burn or bury. 

l. Do not begin new construction in alterations areas before demolition is complete. 

m. Comply with all other applicable requirements of this section. 

5.3 PROTECTION OF INSTALLED WORK 

A. Protect installed work from damage by construction operations. 

B. Provide special protection where specified in individual specification sections. 

C. Provide temporary and removable protection for installed products. Control activity in 
immediate work area to prevent damage. 

D. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings. 

 



 

CCACSD - Oak Hill Elementary Playground  
Project # 2250000880  

 

Temporary Facilities and 

Controls  
01 5000 - 14  

Issued for Construction 

04-08-2025 
  

E. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement 
of heavy objects, by protecting with durable sheet materials. 

F. Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic or activity is 
necessary, obtain recommendations for protection from waterproofing or roofing material 
manufacturer. 

G. Remove protective coverings when no longer needed; reuse or recycle plastic coverings if 
possible. 

5.4 PROGRESS CLEANING 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and orderly 
condition. 

B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed 
or remote spaces, prior to enclosing the space. 

C. Broom and vacuum clean interior areas prior to start of surface finishing and continue cleaning 
to eliminate dust. 

D. Collect and remove waste materials, debris, and trash/rubbish from site periodically and 
dispose off-site; do not burn or bury. 

5.5 EXAMINATION 

A. Verify existing site conditions and substrate surfaces are acceptable for subsequent work. Start 
of work means acceptance of existing conditions. 

B. Verify existing substrate is capable of structural support or attachment of new work being 
applied or attached. 

C. Examine and verify specific conditions described in individual specification sections. 

D. Take field measurements before confirming product orders or beginning fabrication, to 
minimize waste due to over-ordering or mis-fabrication. 

E. Verify utility services are available, of the correct characteristics, and in the correct locations. 

F. Prior to Cutting: Examine existing conditions prior to commencing work, including elements 
subject to damage or movement during cutting and patching. After uncovering existing work, 
assess conditions affecting performance of work. Beginning of cutting or patching means 
acceptance of existing conditions. 

G. Compatibility: Before patching, verify compatibility with the suitability of substrates, including 
compatibility with in-place finishes or primers. 

H. Proceed with installation only after unsafe or unsatisfactory conditions have been corrected. 

5.6 PREPARATION 

A. Clean substrate surfaces prior to applying next material or substance. 

B. Seal cracks or openings of substrate prior to applying next material or substance. 

C. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to 
applying any new material or substance in contact or bond. 

D. Temporary Support: Provide temporary support of Work to be cut. 

E. Protection: Protect in-place construction during cutting and patching to prevent damage. 
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 
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F. Adjoining Areas: Avoid interface with use of adjoining areas or interruption of free passage to 
adjoining areas. 

G. Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems 
are require to be removed, relocate, or abandoned, bypass such services/systems before 
cutting to prevent interruption to occupied areas. 

5.7 OPERATION, TERMINATION AND REMOVAL 

A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and 
abuse, limit availability of temporary facilities to essential and intended uses. 

B. Maintenance: Maintain facilities in good operating condition until removal. 

a. Maintain operation of temporary enclosures, heating, cooling, humidity control, 

ventilation, and similar facilities on a 24-hour basis where required to achieve 

indicated results and to avoid possibility of damage. 

C. Termination and Removal: Remove each temporary facility when need for its service has 
ended, when it has been replaced by authorized use of a permanent facility, or no later than 
Substantial Completion. Complete or, if necessary, restore permanent construction that may 
have been delayed because of interference with temporary facility. Repair damaged Work, 
clean exposed surfaces, and replace construction that cannot be satisfactorily repaired. 

a. Materials and facilities that constitute temporary facilities are property of Contractor. 

Owner reserves right to take possession of Project identification signs. 

b. Remove temporary paving not intended for or acceptable for integration into 

permanent paving. Where area is intended for landscape development, remove soil 

and aggregate fill that do not comply with requirements for fill or subsoil. Remove 

materials contaminated with road oil, asphalt and other petrochemical compounds, 

and other substances that might impair growth of plant materials or lawns. Repair or 

replace street paving, curbs, and sidewalks at temporary entrances, as required by 

authorities having jurisdiction. 

5.8 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Environmental Protection: Provide protection, operate temporary facilities, and conduct 
construction in ways and by methods that comply with environmental regulations and that 
minimize possible air, waterway, and subsoil contamination or pollution or other undesirable 
effects. 

B. Tree and Plant Protection: Install temporary fencing located outside the drip line of trees to 
protect vegetation from damage from construction operations. Protect tree root systems from 
damage, flooding, and erosion. 

C. Pest Control: Engage pest-control service to recommend practices to minimize attraction and 
harboring of rodents, roaches, and other pests and to perform extermination and control 
procedures at regular intervals so Project will be free of pests and their residues at Substantial 
Completion.  Obtain extended warranty for Owner. Perform control operations lawfully, using 
environmentally safe materials. 

D. Security Enclosure and Lockup: Install substantial temporary enclosure around areas of 
construction. Provide lockable entrances to prevent unauthorized entrance, vandalism, theft, 
and similar violations of security. 
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E. Barricades, Warning Signs, and Lights: Comply with requirements of authorities having 
jurisdiction for erecting structurally adequate barricades, including warning signs and lighting. 

F. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in 
progress and completed, from exposure, foul weather, other construction operations, and 
similar activities.  Provide temporary weathertight enclosure for building exterior. 

a. Where heating or cooling is needed and permanent enclosure is not complete, 

insulate temporary enclosures. 

b. Provide temporary dewatering of the site and/or construction areas as needed. 

G. Temporary Fire Protection: Install and maintain temporary fire-protection facilities of types 
needed to protect against reasonably predictable and controllable fire losses. Comply with 
NFPA 241. 

a. Supervise welding operations, combustion-type temporary heating units, and similar 

sources of fire ignition according to requirements of authorities having jurisdiction. 

b. Develop and supervise an overall fire-prevention and -protection program for 

personnel at Project site. Review needs with local fire department and establish 

procedures to be followed.  Instruct personnel in methods and procedures. Post 

warnings and information. 

END OF SECTION 
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SECTION 01 6000  
PRODUCT REQUIREMENTS 

PART 1  GENERAL 

1.1 RELATED REQUIREMENTS 

A. Section 01 2500 - Substitution Procedures:  Substitutions made during procurement and/or 
construction phases. 

B. Section 01 7419 - Construction Waste Management and Disposal:  Waste disposal 
requirements potentially affecting product selection, packaging and substitutions. 

1.2 DEFINITIONS 

A. Products:  Items purchased for incorporating into the Work, whether purchased for Project or 
taken from previously purchased stock.  The term "product" includes the terms "material," 
"equipment," "system," and terms of similar intent. 

1. Named Products:  Items identified by manufacturer's product name, including make or 
model number or other designation shown or listed in manufacturer's published product 
literature, that is current as of date of the Contract Documents. 

2. New Products:  Items that have not previously been incorporated into another project or 
facility.  Products consisting of recycled-content materials are allowed, unless explicitly 
stated otherwise.  Products salvaged or recycled from other projects are not considered 
new products. 

3. Comparable Product:  Product that is demonstrated and approved through submittal 
process, or where indicated as a product substitution, to have the indicated qualities 
related to type, function, dimension, in-service performance, physical properties, 
appearance, and other characteristics that equal or exceed those of specified product. 

B. Substitutions:  Changes in products, materials, equipment, and methods of construction from 
those required by the Contract Documents and proposed by Contractor. 

C. Basis-of-Design Product Specification:  Where a specific manufacturer's product is named and 
accompanied by the words "basis of design," including make or model number or other 
designation, to establish the significant qualities related to type, function, dimension, in-service 
performance, physical properties, appearance, and other characteristics for purposes of 
evaluating comparable products of other named manufacturers. 

1.3 SUBMITTALS 

A. Product Data Submittals:  Submit manufacturer's standard published data.  Mark each copy to 
identify applicable products, models, options, and other data.  Supplement manufacturers' 
standard data to provide information specific to this Project. 

B. Shop Drawing Submittals:  Prepared specifically for this Project; indicate utility and electrical 
characteristics, utility connection requirements, and location of utility outlets for service for 
functional equipment and appliances. 

C. Sample Submittals:  Illustrate functional and aesthetic characteristics of the product, with 
integral parts and attachment devices. Coordinate sample submittals for interfacing work. 

1. For selection from standard finishes, submit samples of the full range of the 
manufacturer's standard colors, textures, and patterns. 
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D. Comparable Product Requests:  Identify product or fabrication or installation method to be 
replaced.  Include Specification Section number and title and Drawing numbers and titles. 

1. Conditions:  Architect will consider Contractor's request for comparable product when the 
following conditions are satisfied.  If the following conditions are not satisfied, Architect 
will return requests without action, except to record noncompliance with these 
requirements: 

a. Evidence that the proposed product does not require extensive revisions to the 

Contract Documents, that it is consistent with the Contract Documents and will 

produce the indicated results, and that it is compatible with other portions of the 

Work. 

b. Detailed comparison of significant qualities of proposed product with those named in 

the Specifications.  Significant qualities include attributes such as performance, 

weight, size, durability, visual effect, and specific features and requirements 

indicated. 

c. Evidence that proposed product provides specified warranty. 

d. List of similar installations for completed projects with project names and addresses 

and names and addresses of architects and owners, if requested. 

e. Samples, if requested. 

2. Architect's Action:  If necessary, Architect will request additional information or 
documentation for evaluation within one week of receipt of a comparable product 
request.  Architect will notify Contractor of approval or rejection of proposed comparable 
product request within 15 days of receipt of request, or __ days of receipt of additional 
information or documentation, whichever is later. 

a. Form of Approval:  Comply with requirements specified in Division 01 "Administrative 

Requirements." 

1.4 COMPATIBILITY OF OPTIONS 

A. Compatibility of Options:  If Contractor is given option of selecting between two or more 
products for use on Project, product selected shall be compatible with products previously 
selected, even if previously selected products were also options. 

1. Each contractor is responsible for providing products and construction methods 
compatible with products and construction methods of other contractors. 

2. If a dispute arises between contractors over concurrently selectable but incompatible 
products, Architect will determine which products shall be used. 

1.5 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on 
product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents. 

1. Manufacturer's Warranty:  Preprinted written warranty published by individual 
manufacturer for a particular product and specifically endorsed by manufacturer to 
Owner. 
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2. Special Warranty:  Written warranty required by or incorporated into the Contract 
Documents, either to extend time limit provided by manufacturer's warranty or to provide 
more rights for Owner. 

B. Special Warranties:  Prepare a written document that contains appropriate terms and 
identification, ready for execution.  Submit a draft for approval before final execution. 

1. Manufacturer's Standard Form:  Modified to include Project-specific information and 
properly executed. 

a. Specified Form:  When specified forms are included with the Specifications, prepare 

a written document using appropriate form properly executed. 

b. Refer to Divisions 02 through 48 for specific content requirements and particular 

requirements for submitting special warranties. 

C. Submittal Time:  Comply with requirements in Division 01 "Execution and Closeout 
Requirements" and " Closeout Submittals." 

PART 2  PRODUCTS 

2.1 NEW PRODUCTS 

A. Provide new products unless specifically required or permitted by Contract Documents. 

B. Use of products having any of the following characteristics is not permitted: 

C. Where other criteria are met, Contractor shall give preference to products that: 

2.2 PRODUCT OPTIONS 

A. Products Specified by Reference Standards or by Description Only:  Use any product meeting 
those standards or description. 

B. Products Specified by Naming One or More Manufacturers:  Use a product of one of the 
manufacturers named and meeting specifications, no options or substitutions allowed. 

C. Products Specified by Naming One or More Manufacturers with a Provision for 
Substitutions:  Submit a request for substitution for any manufacturer not named. 

PART 3  EXECUTION 

3.1 SUBSTITUTION LIMITATIONS 

A. See Section 01 2500 - Substitution Procedures. 

3.2 TRANSPORTATION AND HANDLING 

A. Package products for shipment in manner to prevent damage; for equipment, package to avoid 
loss of factory calibration. 

B. If special precautions are required, attach instructions prominently and legibly on outside of 
packaging. 

C. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft. 

D. Coordinate delivery with installation time to ensure minimum holding time for items that are 
flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other losses. 
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E. Deliver products to project site in an undamaged condition in manufacturer's original sealed 
container or other packaging system, complete with labels and instructions for handling, 
storing, unpacking, protecting, and installing. 

F. Coordinate schedule of product delivery to designated prepared areas at project site in order to 
minimize long-term site storage time, overcrowding of construction spaces, and potential 
damage to stored materials. 

G. Transport and handle products in accordance with manufacturer's instructions. 

H. Transport materials in covered trucks to prevent contamination of product and littering of 
surrounding areas. 

I. Promptly inspect shipments on delivery to ensure that products comply with requirements of 
the Contract Documents, quantities are correct, and products are properly protected and 
undamaged. 

J. Provide equipment and personnel to handle products by methods to prevent soiling, 
disfigurement, or damage, and to minimize handling. 

K. Arrange for the return of packing materials, such as wood pallets, where economically feasible. 

3.3 STORAGE AND PROTECTION 

A. Designate receiving/storage areas for incoming products so that they are delivered according 
to installation schedule and placed convenient to work area in order to minimize waste due to 
excessive materials handling and misapplication.  See Section 01 7419. 

B. Store and protect products in accordance with manufacturers' instructions. 

C. Store with seals and labels intact and legible. 

D. Store sensitive products in weathertight, climate-controlled enclosures in an environment 
favorable to product. 

E. For exterior storage of fabricated products, place on sloped supports above ground. 

F. Protect products from damage or deterioration due to construction operations, weather, 
precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other 
contaminants. 

G. Comply with manufacturer's warranty conditions, if any. 

H. Cover products subject to deterioration by the elements, above ground, with impervious sheet 
covering.  Provide adequate ventilation to prevent condensation and degradation of products. 

I. Prevent contact with material that may cause corrosion, discoloration, or staining. 

J. Provide equipment and personnel to store products by methods to prevent soiling, 
disfigurement, or damage. 

K. Arrange storage of products to permit access for inspection and measurement of quantity or 
counting of units.  Periodically inspect to verify products are undamaged and are maintained in 
acceptable condition. 

L. Store materials in a manner that will not endanger Project structure. 

M. Store cementitious products and materials on elevated platforms. 

N. Store items subject to sun damage such as foam and, plastics away from exposure to sunlight, 
except to extent necessary for period of installation and concealment. 

O. Comply with product manufacturer's written instructions for temperature, humidity, ventilation, 
and weather-protection requirements for storage. 
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P. Protect stored products and liquids from damage from freezing. 

Q. Provide a secure location and enclosure at Project site for storage of materials and equipment 
by Owner's construction forces.  Coordinate location with Owner. 

 

END OF SECTION 
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SECTION 01 7000  
EXECUTION AND CLOSEOUT REQUIREMENTS 

PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Examination, preparation, and general installation procedures. 

B. Cutting and patching. 

C. Surveying for laying out the work. 

D. Cleaning and protection. 

E. Substantial Completion. 

F. Final Completion. 

G. Closeout procedures, including Contractor's Correction Punch List, except payment 
procedures. 

H. General requirements for maintenance service. 

1.2 QUALIFICATIONS 

A. For surveying work, employ a land surveyor registered in the State in which the Project is 
located and acceptable to Architect/Engineer.  Submit evidence of surveyor's Errors and 
Omissions insurance coverage in the form of an Insurance Certificate.  Employ only 
individual(s) trained and experienced in collecting and recording accurate data relevant to 
ongoing construction activities, 

B. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent 
accumulation of dust, fumes, vapors, or gases. 

1.3 COORDINATION 

A. Coordinate scheduling, submittals, and work of the various sections of the Project Manual to 
ensure efficient and orderly sequence of installation of interdependent construction elements, 
with provisions for accommodating items installed later. 

B. Notify affected utility companies and comply with their requirements. 

C. Verify that utility requirements and characteristics of new operating equipment are compatible 
with building utilities.  Coordinate work of various sections having interdependent 
responsibilities for installing, connecting to, and placing in service, such equipment. 

D. Coordinate space requirements, supports, and installation of mechanical and electrical work 
that are indicated diagrammatically on drawings.  Follow routing indicated for pipes, ducts, and 
conduit, as closely as practicable; place runs parallel with lines of building. Utilize spaces 
efficiently to maximize accessibility for other installations, for maintenance, and for repairs. 

E. In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within the 
construction.  Coordinate locations of fixtures and outlets with finish elements. 

F. Coordinate completion and clean-up of work of separate sections. 

G. After Owner occupancy of premises, coordinate access to site for correction of defective work 
and work not in accordance with Contract Documents, to minimize disruption of Owner's 
activities. 
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1.4 SUBSTANTIAL COMPLETION 

A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial 
Completion, complete the following.  List items below that are incomplete in request. 

1. Prepare and submit a list of items to be completed and corrected (punch list), the value of 
items on the list, and reasons why the Work is not complete.  Additionally, attach a copy 
of work required for each room to the door entering the room.  Subcontractor and 
Superintendent to initial as each Work item is completed.  Attach supplemental lists as 
required. 

2. Submit specific warranties, workmanship bonds, maintenance service agreements, final 
certifications, and similar documents. 

3. Obtain and submit releases permitting Owner unrestricted use of the Work and access to 
services and utilities.  Include occupancy permits, operating certificates, and similar 
releases by applicable authorities having jurisdiction. 

4. Terminate and remove temporary facilities from Project site, along with mockups, 
construction tools, and similar elements. 

5. Submit changeover information related to Owner's occupancy, use, operation, and 
maintenance (including Operation & Maintenance Manuals). 

6. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 
defects. 

B. Inspection Procedures:  Submit a written request for inspection for Substantial Completion a 
minimum of seven (7) days in advance of the requested Substantial Completion inspection 
date.  On receipt of request, Architect may notify Contractor of unfulfilled requirements.  On 
date of inspection, Architect will conduct a review and either proceed with inspection or notify 
Contractor that the project is not Substantially Complete due to unfulfilled requirements. 

1. Upon inspection the Architect and the Owner’s representative will accompany the 
Contractor on a walk-through review of the Contractor’s punch list.  Should the Architect 
and/or the Owner’s representative observe work which is incomplete or defective which is 
not included on the contractor’s punch list, the Architect will prepare a supplemental 
punch list of items to be completed or corrected. 

2. Architect will prepare the Certificate of Substantial Completion after inspection or will 
notify Contractor of items, either on Contractor's list or additional items identified by 
Architect, that must be completed or corrected before certificate will be issued. 

3. Results of the completed inspection will form the basis of requirements for establishing 
Final Completion. 

1.5 FINAL COMPLETION 

A. Preliminary Procedures:  Before requesting final inspection for determining date of Final 
Completion, complete the following: 

1. Submit a final Application for Payment according to Division 01 Section "Price and 
Payment Procedures". 

2. Submit certified copy of Architect's Substantial Completion inspection list of items to be 
completed or corrected (punch list), endorsed and dated by Contractor.  The certified 
copy of the list shall state that the Work, including each item on the list has been 
completed or otherwise resolved for acceptance.  Provide explanations for each proposed 
resolution to incomplete items. 

3. Submit evidence of final, continuing insurance coverage complying with insurance 
requirements. 
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4. Submit pest-control final inspection report and warranty. 

5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 
equipment, and systems. Submit demonstration and training videos.  Obtain signed 
attendance sheets and submit them to the Architect. 

B. Inspection Procedures:  Submit a written request for inspection for Final Completion, a 
minimum of (7) days in advance of the requested Final Completion Inspection Date.  On 
receipt of request, Architect  may notify Contractor of unfulfilled requirements.  On date of 
inspection, Architect  will conduct a review and either proceed with inspection or notify 
Contractor that the project is not Finally Complete due to unfulfilled requirements. 

1. Upon Inspection the Architect and the Owner’s representative will accompany the 
Contractor’s superintendent on a walk-through review of the Substantial Completion 
punch list. 

2. Architect will process the final Application for Payment after inspection providing all 
closeout documentation has been received and is acceptable, or the Architect will notify 
Contractor of construction and/or documentation that must be completed or corrected 
before final Application for Payment will be processed. 

1.6 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Preparation:  Submit three copies of list.  Include name and identification of each space and 
area affected by construction operations for incomplete items and items needing correction 
including, if necessary, areas disturbed by Contractor that are outside the limits of construction. 

1. Organize list of spaces in sequential order starting with exterior areas first and proceeding 
from lowest floor to highest floor. 

2. Organize items applying to each space by major element, including categories for ceiling, 
individual walls, floors, equipment, and building systems. 

3. Indicate the subcontractor responsible for each item; provide spaces for subcontractor 
and superintendent to initial each item as Work is completed. 

4. Include the following information at the top of each page: 

a. Project name. 

b. Date. 

c. Name of Architect. 

d. Name of Contractor. 

e. Page number. 

1.7 WARRANTIES 

A. Submittal Time:  Submit written warranties on request of Architect for designated portions of 
the Work where commencement of warranties other than date of Substantial Completion is 
indicated. 

B. Partial Occupancy:  Submit properly executed warranties within 15 days of completion of 
designated portions of the Work that are completed and occupied or used by Owner during 
construction period by separate agreement with Contractor. 

C. Organize warranty documents into an orderly sequence based on the table of contents of the 
Project Manual. 
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1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, 
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch 
(215-by-280-mm) paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark 
tab to identify the product or installation.  Provide a typed description of the product or 
installation, including the name of the product and the name, address, and telephone 
number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," 
Project name, and name of Contractor. 

D. Provide additional copies of each warranty to include in operation and maintenance manuals. 

PART 2  PRODUCTS 

2.1 PATCHING MATERIALS 

A. General:  Comply with requirements specified in other Sections. 

B. New Materials:  As specified in product sections; match existing products and work for 
patching and extending work. 

C. Type and Quality of Existing Products:  Determine by inspecting and testing products where 
necessary, referring to existing work as a standard. 

1. If identical materials are unavailable or cannot be used, use materials that, when 
installed, will match the visual and functional performance of in-place materials. 

D. Product Substitution:  For any proposed change in materials, submit request for substitution 
described in Section 01 6000 - Product Requirements. 

2.2 CLEANING PRODUCTS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

PART 3  EXECUTION 

3.1 EXAMINATION 

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent 
work.  Start of work means acceptance of existing conditions. 

B. Verify that existing substrate is capable of structural support or attachment of new work being 
applied or attached. 

C. Examine and verify specific conditions described in individual specification sections. 

D. Take field measurements before confirming product orders or beginning fabrication, to 
minimize waste due to over-ordering or misfabrication. 

E. Verify that utility services are available, of the correct characteristics, and in the correct 
locations. 

F. Prior to Cutting:  Examine existing conditions prior to commencing work, including elements 
subject to damage or movement during cutting and patching.  After uncovering existing work, 
assess conditions affecting performance of work.  Beginning of cutting or patching means 
acceptance of existing conditions. 
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G. Compatibility:  Before patching, verify compatibility with and suitability of substrates, including 
compatibility with in-place finishes or primers. 

H. Proceed with installation only after unsafe or unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Clean substrate surfaces prior to applying next material or substance. 

B. Seal cracks or openings of substrate prior to applying next material or substance. 

C. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to 
applying any new material or substance in contact or bond. 

D. Temporary Support:  Provide temporary support of Work to be cut. 

E. Protection:  Protect in-place construction during cutting and patching to prevent 
damage.  Provide protection from adverse weather conditions for portions of Project that might 
be exposed during cutting and patching operations. 

F. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free passage 
to adjoining areas. 

G. Existing Utility Services and Mechanical/Electrical Systems:  Where existing services/systems 
are required to be removed, relocated, or abandoned, bypass such services/systems before 
cutting to minimize interruption to occupied areas. 

3.3 LAYING OUT THE WORK 

A. Verify locations of survey control points prior to starting work. 

B. Promptly notify Architect/Engineer of any discrepancies discovered. 

C. Protect survey control points prior to starting site work; preserve permanent reference points 
during construction. 

D. Promptly report to Architect/Engineer the loss or destruction of any reference point or 
relocation required because of changes in grades or other reasons. 

E. Replace dislocated survey control points based on original survey control.  Make no changes 
without prior written notice to  Architect/Engineer. 

F. Utilize recognized engineering survey practices. 

G. Establish elevations, lines and levels.  Locate and lay out by instrumentation and similar 
appropriate means: 

1. Site improvements including pavements; stakes for grading, fill and topsoil placement; 
utility locations, slopes, and invert elevations. 

2. Grid or axis for structures. 

H. Periodically verify layouts by same means. 

I. Maintain a complete and accurate log of control and survey work as it progresses. 

3.4 GENERAL INSTALLATION REQUIREMENTS 

A. Install products as specified in individual sections, in accordance with manufacturer's 
instructions and recommendations, and so as to avoid waste due to necessity for replacement. 

B. Make vertical elements plumb and horizontal elements level, unless otherwise indicated. 

C. Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and 
horizontal lines, unless otherwise indicated. 
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D. Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated. 

E. Make neat transitions between different surfaces, maintaining texture and appearance.   

3.5 CUTTING AND PATCHING 

A. Whenever possible, execute the work by methods that avoid cutting or patching. Proceed with 
cutting and patching at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or performance of 
other construction, and subsequently patch as required to restore surfaces to their original 
condition. 

B. Perform whatever cutting and patching is necessary to: 

1. Complete the work. 

2. Fit products together to integrate with other work. 

3. Provide openings for penetration of mechanical, electrical, and other services. 

4. Match work that has been cut to adjacent work. 

5. Repair areas adjacent to cuts to required condition. 

6. Repair new work damaged by subsequent work. 

7. Remove samples of installed work for testing when requested. 

8. Remove and replace defective and non-complying work. 

C. Execute work by methods that avoid damage to other work and that will provide appropriate 
surfaces to receive patching and finishing.  In existing work, minimize damage and restore to 
original condition. 

D. Employ skilled and experienced installer to perform cutting for weather exposed and moisture 
resistant elements, and sight exposed surfaces. 

E. Cut rigid materials such as concrete and masonry using masonry saw or core drill.  Pneumatic 
tools not allowed without prior approval. 

F. Restore work with new products in accordance with requirements of Contract Documents. 

G. Fit work air tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces. 

H. At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal voids 
with fire rated material in accordance with Section 07 8400, to full thickness of the penetrated 
element. 

I. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other Work.  Patch with durable seams that are as invisible as 
possible.  Provide materials and comply with installation requirements specified in other 
Sections. 

1. Finish patched surfaces to match finish that existed prior to patching.  On continuous 
surfaces, refinish to nearest intersection or natural break.  For an assembly, refinish entire 
unit. 

2. Match color, texture, and appearance. 

3. Repair patched surfaces that are damaged, lifted, discolored, or showing other 
imperfections due to patching work. If defects are due to condition of substrate, repair 
substrate prior to repairing finish. 

4. Inspection:  Where feasible, test and inspect patched areas after completion to 
demonstrate integrity of installation. 



CCACSD - Oak Hill Elementary Playground  
Project # 2250000880   

 

 

 
Issued for Construction 

04-08-2025 

Execution and Closeout 

Requirements 
01 7000 - 7  

5. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish 
restoration into retained adjoining construction in a manner that will eliminate evidence of 
patching and refinishing. 

a. Clean piping, conduit, and similar features before applying paint or other finishing 

materials. 

b. Restore damaged pipe covering to its original condition. 

6. Floors and Walls:  Where walls or partitions that are removed extend one finished area 
into another, patch and repair floor and wall surfaces in the new space.  Provide an even 
surface of uniform finish, color, texture, and appearance.  Remove in-place floor and wall 
coverings and replace with new materials, if necessary, to achieve uniform color and 
appearance. 

a. Where patching occurs in a painted surface, apply primer and intermediate paint 

coats over the patch and apply final paint coat over entire unbroken surface 

containing the patch.  Provide additional coats until patch blends with adjacent 

surfaces. 

7. Ceilings:  Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane 
surface of uniform appearance. 

8. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a 
weathertight condition. 

3.6 PROGRESS CLEANING 

A. Maintain areas free of waste materials, debris, and rubbish.  Maintain site in a clean and 
orderly condition. 

B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed 
or remote spaces, prior to enclosing the space. 

C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning 
to eliminate dust. 

D. Collect and remove waste materials, debris, and trash/rubbish from site periodically and 
dispose off-site; do not burn or bury. 

3.7 PROTECTION OF INSTALLED WORK 

A. Protect installed work from damage by construction operations. 

B. Provide special protection where specified in individual specification sections. 

C. Provide temporary and removable protection for installed products. Control activity in 
immediate work area to prevent damage. 

D. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings. 

E. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement 
of heavy objects, by protecting with durable sheet materials. 

F. Prohibit traffic or storage upon waterproofed or roofed surfaces.  If traffic or activity is 
necessary, obtain recommendations for protection from waterproofing or roofing material 
manufacturer. 

G. Remove protective coverings when no longer needed; reuse or recycle coverings if possible. 
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3.8 ADJUSTING 

A. Adjust operating products and equipment to ensure smooth and unhindered operation. 

3.9 FINAL CLEANING 

A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and Federal and local environmental and antipollution 
regulations. 

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each 
surface or unit to condition expected in an average commercial building cleaning and 
maintenance program.  Comply with manufacturer's written instructions. 

1. Use cleaning materials that are nonhazardous. 

2. Clean interior and exterior glass, surfaces exposed to view; remove temporary labels, 
stains and foreign substances, polish transparent and glossy surfaces, vacuum carpeted 
and soft surfaces. 

3. Remove all labels that are not permanent.  Do not paint or otherwise cover fire test labels 
or nameplates on mechanical and electrical equipment. 

4. Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate 
to the surface and material being cleaned. 

5. Clean filters of operating equipment. 

6. Clean debris from roofs, gutters, downspouts, scuppers, overflow drains, area drains, and 
drainage systems. 

7. Clean site; sweep paved areas, rake clean landscaped surfaces. 

8. Remove waste, surplus materials, trash/rubbish, and construction facilities from the site; 
dispose of in legal manner; do not burn or bury. 

9. Remove tools, construction equipment, machinery, and surplus material from Project site. 

10. Leave Project clean and ready for occupancy. 

3.10 CLOSEOUT PROCEDURES 

A. Make submittals that are required by governing or other authorities. 

B. Accompany Architect/Engineer on preliminary inspection to determine items to be listed for 
completion or correction in the Contractor's Correction Punch List for Contractor's Notice of 
Substantial Completion. 

C. Notify Architect/Engineer when work is considered ready for Architect/Engineer's Substantial 
Completion inspection. 

D. Submit written certification containing Contractor's Correction Punch List, that Contract 
Documents have been reviewed, work has been inspected, and that work is complete in 
accordance with Contract Documents and ready for Architect/Engineer's Substantial 
Completion inspection. 

E. Conduct Substantial Completion inspection and create Final Correction Punch List containing 
Architect/Engineer's and Contractor's comprehensive list of items identified to be completed or 
corrected and submit to Architect/Engineer. 

F. Correct items of work listed in Final Correction Punch List and comply with requirements for 
access to Owner-occupied areas. 

G. Notify Architect/Engineer when work is considered finally complete and ready for 
Architect/Engineer's Substantial Completion final inspection. 
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H. Complete items of work determined by Architect/Engineer listed in executed Certificate of 
Substantial Completion. 

3.11 MAINTENANCE 

A. Provide service and maintenance of components indicated in specification sections. 

B. Maintenance Period:  As indicated in specification sections or, if not indicated, not less than 
one year from the Date of Substantial Completion or the length of the specified warranty, 
whichever is longer. 

C. Examine system components at a frequency consistent with reliable operation.  Clean, adjust, 
and lubricate as required. 

D. Include systematic examination, adjustment, and lubrication of components.  Repair or replace 
parts whenever required.  Use parts produced by the manufacturer of the original component. 

E. Maintenance service shall not be assigned or transferred to any agent or subcontractor without 
prior written consent of the Owner. 

END OF SECTION 
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SECTION 01 7419  
CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 

PART 1  GENERAL 

1.1 WASTE MANAGEMENT REQUIREMENTS 

A. Owner requires that this project generate the least amount of trash and waste possible. 

B. Employ processes that ensure the generation of as little waste as possible due to error, poor 
planning, breakage, mishandling, contamination, or other factors. 

C. Minimize trash/waste disposal in landfills; reuse, salvage, or recycle as much waste as 
economically feasible. 

D. Contractor shall submit periodic Waste Disposal Reports; all landfill disposal, incineration, 
recycling, salvage, and reuse must be reported regardless of to whom the cost or savings 
accrues; use the same units of measure on all reports. 

E. Methods of trash/waste disposal that are not acceptable are: 

1. Burning on the project site. 

2. Burying on the project site. 

3. Dumping or burying on other property, public or private. 

4. Other illegal dumping or burying. 

F. Regulatory Requirements:  Contractor is responsible for knowing and complying with 
regulatory requirements, including but not limited to Federal, state and local requirements, 
pertaining to legal disposal of all construction and demolition waste materials. 

1.2 DEFINITIONS 

A. Clean:  Untreated and unpainted; not contaminated with oils, solvents, caulk, or the like. 

B. Construction and Demolition Waste:  Solid wastes typically including building materials, 
packaging, trash, debris, and rubble resulting from construction, remodeling, repair and 
demolition operations. 

C. Hazardous:  Exhibiting the characteristics of hazardous substances, i.e., ignitibility, corrosivity, 
toxicity or reactivity. 

D. Nonhazardous:  Exhibiting none of the characteristics of hazardous substances, i.e., ignitibility, 
corrosivity, toxicity, or reactivity. 

E. Nontoxic:  Neither immediately poisonous to humans nor poisonous after a long period of 
exposure. 

F. Recyclable:  The ability of a product or material to be recovered at the end of its life cycle and 
remanufactured into a new product for reuse by others. 

G. Recycle:  To remove a waste material from the project site to another site for remanufacture 
into a new product for reuse by others. 

H. Recycling:  The process of sorting, cleansing, treating and reconstituting solid waste and other 
discarded materials for the purpose of using the altered form.  Recycling does not include 
burning, incinerating, or thermally destroying waste. 

I. Return:  To give back reusable items or unused products to vendors for credit. 

J. Reuse:  To reuse a construction waste material in some manner on the project site. 
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K. Salvage:  To remove a waste material from the project site to another site for resale or reuse 
by others. 

L. Sediment:  Soil and other debris that has been eroded and transported by storm or well 
production run-off water. 

M. Source Separation:  The act of keeping different types of waste materials separate beginning 
from the first time they become waste. 

N. Toxic:  Poisonous to humans either immediately or after a long period of exposure. 

O. Trash:  Any product or material unable to be reused, returned, recycled, or salvaged. 

P. Waste:  Extra material or material that has reached the end of its useful life in its intended 
use.  Waste includes salvageable, returnable, recyclable, and reusable material. 

1.3 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Waste Disposal Reports:  Submit at specified intervals, with details of quantities of trash and 
waste, means of disposal or reuse, and costs; show both totals to date and since last report. 

1. Submit updated Report with each Application for Progress Payment; failure to submit 
Report will delay payment. 

2. Submit Report on a form acceptable to Owner. 

3. Landfill Disposal:  Include the following information: 

a. Identification of material. 

b. Amount, in tons or cubic yards (cubic meters), of trash/waste material from the 

project disposed of in landfills. 

c. State the identity of landfills, total amount of tipping fees paid to landfill, and total 

disposal cost. 

d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity and 

cost. 

4. Incinerator Disposal:  Include the following information: 

a. Identification of material. 

b. Amount, in tons or cubic yards (cubic meters), of trash/waste material from the 

project delivered to incinerators. 

c. State the identity of incinerators, total amount of fees paid to incinerator, and total 

disposal cost. 

d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity and 

cost. 

5. Recycled and Salvaged Materials:  Include the following information for each: 

a. Identification of material, including those retrieved by installer for use on other 

projects. 

b. Amount, in tons or cubic yards (cubic meters), date removed from the project site, 

and receiving party. 
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c. Transportation cost, amount paid or received for the material, and the net total cost 

or savings of salvage or recycling each material. 

d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity and 

cost. 

e. Certification by receiving party that materials will not be disposed of in landfills or by 

incineration. 

6. Material Reused on Project:  Include the following information for each: 

a. Identification of material and how it was used in the project. 

b. Amount, in tons or cubic yards (cubic meters). 

c. Include weight tickets as evidence of quantity. 

7. Other Disposal Methods:  Include information similar to that described above, as 
appropriate to disposal method. 

PART 3  EXECUTION 

2.1 WASTE MANAGEMENT PROCEDURES 

A. See Section 01 3000 for additional requirements for project meetings, reports, submittal 
procedures, and project documentation. 

B. See Section 01 5000 for additional requirements related to trash/waste collection and removal 
facilities and services. 

C. See Section 01 6000 for waste prevention requirements related to delivery, storage, and 
handling. 

D. See Section 01 7000 for trash/waste prevention procedures related to demolition, cutting and 
patching, installation, protection, and cleaning. 

2.2 WASTE MANAGEMENT PLAN IMPLEMENTATION 

A. Manager:  Designate an on-site person or persons responsible for instructing workers and 
overseeing and documenting results of the Waste Management Plan. 

B. Communication:  Distribute copies of the Waste Management Plan to job site foreman, each 
subcontractor, Owner, and Architect/Engineer. 

C. Instruction:  Provide on-site instruction of appropriate separation, handling, and recycling, 
salvage, reuse, and return methods to be used by all parties at the appropriate stages of the 
project. 

D. Meetings:  Discuss trash/waste management goals and issues at project meetings. 

1. Prebid meeting. 

2. Preconstruction meeting. 

3. Regular job-site meetings. 

E. Facilities:  Provide specific facilities for separation and storage of materials for recycling, 
salvage, reuse, return, and trash disposal, for use by all contractors and installers. 

1. Provide containers as required. 

2. Provide adequate space for pick-up and delivery and convenience to subcontractors. 
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3. Keep recycling and trash/waste bin areas neat and clean and clearly marked in order to 
avoid contamination of materials. 

F. Hazardous Wastes:  Separate, store, and dispose of hazardous wastes according to applicable 
regulations. 

G. Recycling:  Separate, store, protect, and handle at the site identified recyclable waste products 
in order to prevent contamination of materials and to maximize recyclability of identified 
materials.  Arrange for timely pickups from the site or deliveries to recycling facility in order to 
prevent contamination of recyclable materials. 

H. Reuse of Materials On-Site:  Set aside, sort, and protect separated products in preparation for 
reuse. 

I. Salvage:  Set aside, sort, and protect products to be salvaged for reuse off-site. 

END OF SECTION 



    

 

 

CCACSD - Oak Hill Elementary 

Playground 
Project # 2250000880  

Issued for Construction 

04-08-2025 

Closeout Submittals 
01 7800  - 1   

 

SECTION 01 7800  
CLOSEOUT SUBMITTALS 

PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Project record documents. 

B. Warranties and bonds. 

1.2 RELATED REQUIREMENTS 

A. Section 00 7200 - General Conditions:  Performance bond and labor and material payment 
bonds, warranty, and correction of work. 

B. Section 01 3000 - Administrative Requirements:  Submittals procedures, shop drawings, 
product data, and samples. 

C. Individual Product Sections:  Warranties required for specific products or Work. 

1.3 SUBMITTALS 

A. Project Record Documents:  Submit documents to Architect/Engineer with claim for final 
Application for Payment. 

B. Operation and Maintenance Data: 

1. Submit one copy of the preliminary draft or proposed formats and outlines of contents 
before start of Work.  Architect/Engineer will review draft and return one copy with 
comments. 

2. For equipment, or component parts of equipment put into service during construction and 
operated by Owner, submit completed documents within ten days after acceptance. 

3. Submit one copy of completed documents 15 days prior to final inspection.  This copy will 
be reviewed and returned after final inspection, with Architect/Engineer 
comments.  Revise content of all document sets as required prior to final submission. 

4. Submit one sets of revised final documents in final form within 10 days after final 
inspection. 

C. Warranties and Bonds: 

1. For equipment or component parts of equipment put into service during construction with 
Owner's permission, submit documents within 10 days after acceptance. 

2. Make other submittals within 10 days after Date of Substantial Completion, prior to final 
Application for Payment. 

3. For items of Work for which acceptance is delayed beyond Date of Substantial 
Completion, submit within 10 days after acceptance, listing the date of acceptance as the 
beginning of the warranty period. 
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PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION 

3.1 PROJECT RECORD DOCUMENTS 

A. Maintain on site one set of the following record documents; record actual revisions to the Work: 

1. Drawings. 

2. Addenda. 

3. Change Orders and other modifications to the Contract. 

B. Ensure entries are complete and accurate, enabling future reference by Owner. 

C. Store record documents separate from documents used for construction. 

D. Record information concurrent with construction progress. 

E. Record Drawings:  Legibly mark each item to record actual construction including: 

1. Field changes of dimension and detail. 

2. Details not on original Contract drawings. 

3.2 WARRANTIES AND BONDS 

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers, 
and manufacturers, within 10 days after completion of the applicable item of work.  Except for 
items put into use with Owner's permission, leave date of beginning of time of warranty until 
Date of Substantial completion is determined. 

B. Verify that documents are in proper form, contain full information, and are notarized. 

C. Co-execute submittals when required. 

D. Retain warranties and bonds until time specified for submittal. 

END OF SECTION 
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SECTION 11 6813  
PLAYSYSTEM SPECIFICATIONS 

PART 1 GENERAL 

1.1 SECTION INCLUDES: 

A. Play Equipment and Musical Equipment 

1.2 QUALITY ASSURANCE 

A. Installer Qualifications - An experienced installer familiar with local building codes and with the 
latest safety guidelines, who has completed installation of playground structures similar in 
material, design, and extent to that indicated for this project, and whose work has resulted in 
construction with a record of successful in-service performance. 

B. Product Options - Drawing indicates size, components and dimensional requirements of 
playground structure and is based on the specific system indicated. 

1.3 SUBMITTALS 

A. Product Data: Include physical characteristics such as materials, dimensions, and finish. 

B. Shop Drawings: Show assembly and installation details. 

C. Color Samples: Manufacturer shall submit color selections of all play and musical components 
for final approval by Owner. Provide 3D renderings and color swatches for review and 
approval. 

D. Warranty: Include manufacturer's standard warranty. 

1.4 SUBSTITUTIONS REQUESTS 

A. For substitution requests that provide equivalent value of play and quality. 

1. Other manufacturer’s seeking approval as a substitution must submit product literature 
including certifications and warranties and applicable considerations to specified 
standards. Additionally, manufacturer’s seeking approval as a substitution must submit 
shop drawings including detailed list of various playground components showing inclusion 
of components similar to basis-of design to meet Owner’s needs. 

2. All substitution requests must be sent to the Landscape Architect for and receive approval 
from Owner five (5) days prior to bid date. 

1.5 REFERENCES 

A. ASTM F1487 Standard Consumer Safety Performance Specification for Playground Equipment 
for Public use CAN/CSA-Z614 Children’s Playspaces and Equipment. 

B. ASTM F1292 Standard Specification for Impact Attenuation of Surface Systems Under and 
Around Playground Equipment. 

C. U.S. Consumer Products Safety Commission Handbook for Public Playground Safety. 

D. Americans with Disabilities Act (ADA) Accessibility Guidelines for Buildings and Facilities; Play 
Areas, amended November 20, 2000. 
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1.6 DELIVERY, STORAGE AND HANDLING 

A. Inspect all components on delivery to ensure that no damage occurred during shipping or 
handling. Materials shall be stored in original undamaged packaging in such a manner to 
ensure proper ventilation and drainage, and to protect against damage, weather, vandalism, 
and theft until ready for installation. Inspect components prior to installation. 

1.7 WARRANTY BY PLAYWORLD OR APPROVED EQUAL 

A. LIMITED WARRANTY FOR AS LONG AS YOU OWN THE PRODUCT: Steel deck support 
posts, stainless steel hardware, clamps, deck hangers, post caps, and cast aluminum parts, 
except as otherwise specified below. 

B. LIMITED TWENTY-FIVE (25) YEAR WARRANTY: Spring Mates® aluminum castings. 

C. LIMITED FIFTEEN (15) YEAR WARRANTY: Perforated steel decks and stairs, steel rails, 
stationary weldments, rotationally-molded and sheet plastic components, Playwood recycled 
plastic lumber, roof panels, and stainless steel slides, except as otherwise specified below. 

D. LIMITED TEN (10) YEAR WARRANTY: Fiberglass signage, Fun Centers™, FirstPlay™ play 
structures, pre-cast PolyFiberCrete® or reinforced concrete products, Timber Stacks™ Robinia 
timbers and galvanized hardware, non-stainless steel hardware, fabric shade steel frames and 
Shadesure and Colourshade FR fabrics (Note Exception: Limited Five (5) Year Warranty on 
fabrics in colors Red, Yellow, Electric Purple, Zesty Lime, Cinnamon, and Olive.) 

E. LIMITED FIVE (5) YEAR WARRANTY:  Steel reinforced cable net and rope fittings and 
connections (Note Exception: Warranty does not cover normal wear and tear such as fraying 
or fading of cable coating), PlaySimple®  play structures, DropZone Tower™, LiveWire Zip 
Line™ (except as otherwise specified below), AeroGlider™, Border Timbers™, wood and 
polycarbonate panels, PE coating and PVC coating (against cracking and peeling), site 
amenities (i.e. benches, tables, litter receptacles, and bike racks), GFRP (Glass Fiber 
Reinforced Polymer) products, accessible swing seats latch and hinge mechanism, and 
motion/moving play components and parts. Concerto products (Note Exception: Warranty does 
not cover mallets or Tall Chime cable assemblies). 

F. LIMITED THREE (3) YEAR WARRANTY: Steel coil and C springs, flat webbing nets 
(excluding normal wear and tear), electronic panel speakers, sound chips, flex treads, and 
circuit boards. 

G. LIMITED ONE (1) YEAR WARRANTY: NEOS®, electronic based play products, swing chain, 
swing clevises, swing galvanized attachment hardware, molded rubber bumpers, handholds, 
swing seats, and any other materials or custom products not covered above, all high wear 
items such as trolleys, cables, wheels, and bumper stops related to rail and cable ride 
products.  (*For NEOS only, an extended 3-year warranty is available for purchase, providing 4 
years of cumulative coverage.) 

H. LIMITATIONS: All warranty periods begin on the date of Playworld’s invoice. Repaired and/or 
replacement parts are warranted only for the balance of the original limited warranty period. 
Warranties extend only to the original Buyer/end user for products purchased from Playworld 
or a Playworld authorized reseller, and are not transferable. Warranties apply only to Playworld 
products that are erected and installed in conformance with Playworld installation instructions, 
and that are maintained and inspected in conformance with Playworld maintenance and 
operational instructions. 
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PART 2 PRODUCTS 

2.1 PLAY SYSTEM PRODUCTS - PLAY EQUIPMENT 

A. Basis of design: PLAYWORLD or approved equal for swings, play equipment, musical 
equipment, and accessible whirl feature. 

1. All the materials used in the manufacturing of the play structures have a proven track 
record of durability and are widely used in the playground industry. All play components 
have been certified and validated to be in conformance with the ASTM F1487 Standard 
unless otherwise noted. To the best of knowledge, they also conform to the U.S. 
Consumer Products Safety Commission (CPSC) Guidelines. 

2. Rep: Midwest Playscapes, Inc.: Andrew Pudwill 952-465-5138 
andrew@MidwestPlayscapes.com 

B. Clubhouse 

1. Slide-N-Learn Panel (Ground Level) 

a. Component No: ZZCH4447 

2. Garden Panel (Ground Level) 

a. Component No: ZZCH4528 

3. Nature Hunt Panel (Ground Level) 

a. Component No: ZZCH4549 

4. Magnifying Play Panel 

a. Component No: ZZCH4627 

5. Nature Sounds Half Panel 

a. Component No: ZZCH4637 

6. Tree House Doorway (Ground Level) 

a. Component No: ZZCH4639 

7. Sling Seat 

a. Component No: ZZCH4896 

8. Nature Log Tube (Ground Level) 

a. Component No: ZZCH5207 

9. Playwood Extended Peak Roof 

a. Component No: ZZCH9607 

10. Camber 1/2 Square Roof 

a. Component No: ZZCH9816 

11. Camber 1/2 Square Roof Add On 

a. Component No: ZZCH9817 

C. Rhythm Wall 

1. Drum Panel (Ground Level) 

a. Component No: ZZCH4587 



 

CCACSD - Oak Hill Elementary Playground  
Project # 2250000880  

 

PLAYSYSTEM SPECIFICATIONS  
11 6813 - 4  

Issued for Construction 

04-08-2025 
  

2. Bell Panel (Ground Level) 

a. Component No: ZZCH4589 

3. Chime Panel (Ground Level) 

a. Component No: ZZCG4607 

4. Horn Panel (Ground Level) 

a. Component No: ZZCH4611 

D. Surfacing Warning Label Kit 

1. Component No: ZZUN9910 

E. Pipe Systems Maintenance Kit with Aerosol 

1. Component No: ZZUN9930 

F. Swings 

1. Qty (2) Belt Seat with Silver Shield Chain for 8ft Top Rail 

a. Component No: ZZXX0260 

2. Accessible Swing Seat - 8ft Top Rail 

a. Component No: ZZXX0892 

3. 3.5in OD 2-Unit Steel Arch Swing - 8ft Top Rail 

a. Component No: ZZXX0930 

G. Cozy Cocoon - Spinning 

1. Component No: ZZXX0483 

H. Accessible Whirl 

1. Component No: ZZXX1158 

I. Single-Sided Communication Board 

J. Mound with Tunnel 

1. 10' Diameter synthetic turf mound 

2. Playground Grass Ultra 

3. Grass Color: Lagoon Blue 

4. Tunnel Color: Blue 

5. XStatic proprietary, patented antistatic technology 

2.2 GENERAL SPECIFICATIONS 

A. Material: All materials shall have a demonstrated record of durability in the playground or 
similar outdoor setting. All metals shall be painted, galvanized, or otherwise treated to inhibit 
rust. 
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B. Hardware: All required hardware for assembly of the structure shall be included. All fasteners 
shall be18-8 grade stainless steel. (300 series) Capped lock nuts which cover bolts ends shall 
be included. Tamper-resistant hardware is utilized on principle clamping mechanisms. Special 
tools shall be provided for assembly and maintenance. Clamp connection disassembly and 
slippage is eliminated by using drive rivets. Physical locking devices are used on all exposed 
and accessible connection points, such as lock nuts. A nylon thread-locking patch is applied to 
certain hardware. Liquid thread-lock is also used to hinder fastener removal. 

C. Rotationally Molded Plastic Parts: Shall be rotationally molded from color-compounded, first 
quality, linear low density, polyethylene. Dry- blended or molded-in resins are not acceptable. 
Color-compounded polyethylene are stronger than dry blended resins providing better bonded 
strength with greater surface contact. Compounded color provides superior colorfastness, UV 
resistance, and impact resistance with solid color molecules. 

1. Polyethylene shall be ultraviolet (UV) stabilized to UV-8 and have anti-static additives. 
Cross-sectional design shall be .25 in. (6 mm) nominal thickness, double wall 
construction. ASTM Specifications: D-1238 (Melt Index), D-1505 (Material Density), D-
638 (Tensile Strength), D-648 (Heat Distortion Temperature) D-790 (Flexural Modulus), 
D-1693 (Environmental Stress Crack Resistance), D-2565 (Ultraviolet). Meets UL94HB 
Horizontal Burn Test. Shall meet Arm Test for impact strength (@ minus 40°C) (.25 in. 
thickness). Shall meet color change criteria (QUV 500 hours per SAE 1960-89). 

D. Tubing: Steel Tubing shall be cold rolled, electric resistance welded tubing. Tubing shall be 
triple coated for maximum exterior protection: a hot-dipped Flo-Coat® uniform zinc galvanized 
coating, a chromate conversion coating and a clear polymer coating. Galvanized exterior 
coating weight shall be within the range of .4 oz./sq. ft. and .6 oz./sq. ft. Tubing shall have a 
corrosion resistant, zinc-rich paint interior coating. ASTM Specifications: A- 315, A-500, A-513, 
E-8. Aluminum Tubing (Support Post and Sleeve) Shall be extruded 6061-T6 extruded 
seamless aluminum alloy tubing. ASTM Specifications: A-315, A- 500, A-513, B-221, QQ-A-
200/8, E-8. Aluminum Tubing (Arch) Shall be an all welded assembly fabricated of 6063-T4 
extruded seamless aluminum alloy tubing. 

E. Superdurable Polyester Powder Coat Finish: Powder coating is electrostatically applied at a 
thickness of 2 to 5 mils (.002 - .005). Powder coating produces a highly decorative finish 
having a hard, smooth surface, which is resistant to abrasion, corrosion, and mechanical 
damage. All galvanized tubing has a factory-applied clear acrylic polymer coating. All 
components shall be free of excess weld and weld spalls. After fabrication all weld joints are to 
thoroughly cleaned using a chipping hammer and wire brush to remove all weld slag from weld 
joint. Prior to finishing, components shall be cleaned with a three-stage alkaline bath and a 
ECLPS 2400 sealer for adhesion and rust inhibitor during the preparation process. 
Components are thoroughly dried before being coated with Superdurable TGIC polyester 
powder and are cured at temperatures between 375° and 400° F. Epoxy or hybrid paints are 
not acceptable. Finish quality conforms to ASTM Specifications: B-117 & D1654 4,000 hours 
and rating 6 or greater (Salt Spray Resistance Test), D-2794 rating minimum 80 inch-pounds 
(Impact Resistance Test), D-1734 (Mandrel Flexibility Test), D- 2247 (Humidity Resistance 
Test), D-822 (Weatherability Test), D-3363 (Pencil Hardness Test), D-3359-B, Method B, 
rating 5B "checkered" adhesion test daily (Crosshatch Adhesion Test), and D-2454 (Overbake 
Resistance Test) D- 522 pass 1/8" mandrel (Conical Mandrel), D-523 (Gloss - 60°). D3363 
rating 2H (Hardness). G154, 340 bulb 3000 hours, rating delta E of 2, and 90 percent gloss 
retention (UV Exposure). Standard durability of polyester powder coatings typically retain 80% 
of their original gloss after 1 year, and 50% of their original gloss after 18 months of Florida 
outdoor exposure. Superdurable polyester powder coatings typically retain 90% of their original 
gloss after 1 year, and 50% of their original gloss after five years of Florida outdoor exposure. 
Expect superdurable colors to retain 80% of their gloss after 2 years of outdoor exposure. 
These coatings are also shaded with high grade, light stable pigments and will shift less than 
2dE in color after 2 years. 
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F. Plastisol Vinyl Coating: PVC thickness is 80-100 mils with a light textured finish. Durometer 
hardness (Shore A) is 75A (+/- 5). Tear Strength is 330psi (ASTM D1004). The tensile strength 
is 1600-1900psi (ASTM D638). Includes anti-microbial and UV light stabilizer additives. 
Completed 1500 hours of Quiva UV testing with no signs of fading. Exceeds standard 
flammability tests (FMVSS 571.302). 

G. Cast Almag Clamps / Castings: Shall be cast of high strength Almag 35 (535.0-F) aluminum 
alloy. Tenzalloy (40-E, 315.0) is not acceptable as a load bearing clamp material. Ultimate 
tensile strength shall be 40 ksi. Yield strength shall be 21 ksi. Finished with a 420 micro finish 
and a baked on polyester powder coating. (See Powder Coat Finish) Clamps shall be provided 
as hinged assemblies to facilitate structure assembly. Clamps are to be permanently fastened 
to the support post with a drive rivet to eliminate disassembly and slippage. ASTM 
Specifications: B-26. Federal Specifications: QQ- A-601. Because a hinged clamp design 
provides the easiest and most flexible installation, clamps which incorporate a slip-through 
design or clamping devices that use a "bolt through" design are not acceptable. The use of two 
(2) piece steel half clamps are not acceptable due to poor weatherability and inherent rust 
problem. 

H. Installation Instructions: Explicit installation instructions shall be provided which will include a 
detailed top view and footing drawings plus written instructions to ensure proper installation of 
the equipment. Maintenance guidelines and inspection checklists shall also be provided. The 
provided installation instructions and maintenance instructions shall be "project" specific 
containing component information that is part of the playground design. 

I. Footings: Unless otherwise specified, surface mount playground equipment to existing 
concrete pad. 

PART 3  EXECUTION 

3.1 SITE PREPARATION 

A. All new installation shall be laid out by the contractor in accordance with the construction plans. 

3.2 INSTALLATION 

A. Install play structure in compliance with manufacturer’s written instructions. 

B. Install components in sequence as recommended by manufacturer. 

C. Install play structure as indicated on the drawings provided. 

D. Variations from the installation indicated must be approved. 

E. Variations from the installation indicated and all costs for removal and replacement will be the 
responsibility of the contractor. 

F. Playground provider/installer to include any associated footings, foundations, slabs, 
subgrade/subbase, or similar, as required to provide complete playground installation. Any 
necessary structural designs/calculations associated with the playground items are the 
responsibility of the playground provider/installer. Engineered shop drawings signed/sealed by 
a Licensed Engineer in the State of Iowa are to be provided, in conjunction with the playground 
shop drawings, during the submittal phase for review by the Architect/Engineer. Engineered 
shop drawings should include any necessary footings/foundations associated with the 
playground components. 

G. Associated with the playground items of footings and foundations should be provided in 
conjunction with the playground shop drawings during the submittal phase for review by 
Architect/Engineer. 
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3.3 CLEANING 

A. The contractor shall clean the jobsite of excess materials, including post hole excavations. 

3.4 DEMONSTRATION AND SAFETY INSPECTION 

A. Instruct the owner’s personnel on proper operation and maintenance of playground 
components. 

B. Manufacturer shall provide certified safety playground inspection prior to final punch list. 

END OF SECTION 
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SECTION 12 9300  
SITE FURNISHINGS 

PART 1  GENERAL 

1.1 SUMMARY 

A. This Section includes the following: 

1. Shade Canopy 

1.2 REFERENCES 

A. ASTM Testing Standards: 

1. ASTM D 135 – Steel Frame 

2. ASTM D 500 – Steel Frame. 

3. ASTM D E-8- Performed material testing 

4. ASTM D 3359 - Standard Test Methods for Measuring Adhesion by Tape Test. 

5. ASTM D 3363 - Standard Test Method for Film Hardness by Pencil Test. 

6. ASTM G 155 - Standard Practice for Operating Xenon Arc Light Apparatus for Exposure 
of Non-Metallic Materials. 

1.3 SUBMITTALS 

A. Product Data: Submit manufacturer’s product data, storage and handling requirements and 
recommendations, installation methods and available colors, styles, patterns and textures. 

B. Shop Drawings:  Submit manufacture’s shop drawings (including plans, elevations, and 
concrete footings) indicating overall dimensions. 

C. Samples:  Submit manufacturer’s samples of materials, finishes, and colors. 

D. Warranty: Manufacturer’s standard warranty. 

1.4 QUALITY ASSURANCE 

A. Manufacturer’s Qualifications: Manufacturer regularly engaged in manufacture of commercial 
grade shade systems. 

B. Product Support:  Products are supported with complete engineering drawings and design 
patents. 

C. Production: Orders are filled within a 40-day schedule. 

D. Facility Operator:  Welders and machine operators are certified. 

1.5 DELIVERY, STORAGE AND HANDLING 

A. Delivery: Deliver materials to site in manufacturer’s original, unopened containers and 
packaging, with labels clearly identifying product name and manufacturer. 

B. Storage: Store materials in clean, dry area in accordance with manufacturer’s 
instructions.  Keep materials in manufacturer’s original, unopened containers and packaging 
until installation. 

C. Handling: Protect materials and finish during handling and installation to prevent damage. 
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1.6 WARRANTY 

A. Warranty Information for Shade Canopy: 

1. Limited Ten (10) Year Warranty 

a. Pre-cast PolyFiberCrete or reinforced concrete products, galvanized hardware, non-

stainless steel hardware, fabric shade steel frames and Shadesure and Colourshade 

FR fabrics (Note Exception: Limited Five (5) Year Warranty on fabrics in colors Red, 

Yellow, Electric Purple, Zesty Lime, Cinnamon, and Olive.) 

2. Limited Five (5) Year Warranty 

a. Steel reinforced cable net and rope fittings and connections (Note Exception: 

warranty does not cover normal wear and tear such as fraying or fading of cable 

coating), PE coating and PVC coating (against cracking and peeling), GFRP (Glass 

Fiber Reinforced Polymer) products. 

PART 2  PRODUCTS 

2.1 SHADE CANOPY 

A. Qty (2): 12’ x 12’ Single Post Pyramid Shade Canopy by PLAYWORLD or approved equal. 

1. Component No: ZZPSP001 

2. Embedded post installation 

3. Post Color: White 

4. Fabric Color: Royal Blue 

5. USA Shade Stainless Steel: 

a. All structural shapes shall be cold formed HSS ASTM A500 Grade C, unless 

otherwise noted, typical mechanical properties for hss products: square and 

rectangular 50,000 psi yield / 62,000 psi tensile round pipe 46,000 psi yield / 62,000 

psi tensile 

b. All galvanized steel tube products are manufactured per ASTM A500, typical 

mechanical properties achieved for galvanized tube products: round tube 45,000 psi 

yield / 48,000 psi tensile 

c. All plates shall comply with ASTM A572 grade 50. 

d. All steel tubing shall be triple coated for rust protection using the in-line electroplating 

coat process. Tubing shall be internally coated with zinc and organic coatings to 

prevent corrosion as manufactured by allied tube & conduit. 

e. Structural steel shall be detailed, fabricated and erected in accordance with A.I.S.C. 

specifications. 

f. All shop welds shall be executed in accordance with the latest edition of the 

American Welding Society (AWS) d1.1 specifications. All welds shall be continuous 

where length is not given, unless otherwise shown or noted on drawings. All welds 

shall develop the full strength of the weaker member. All welds shall be made using 

e70xx .045 wire. 
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g. Shop connections shall be welded unless noted otherwise. Field connections shall 

be as indicated on the drawings (if required). All fillet welds shall be a minimum of 

3/16" unless otherwise noted. Field welds shall not be allowed 

h. All high strength bolts shall comply with ASTM A325 type 1 or A490 type 1. All nuts 

shall comply with ASTM A563DH, and washers shall comply with ASTM F436. 

i. All high strength bolts shall be tightened to a snug tight condition. 

j. All stainless steel bolts / studs shall comply with ASTM F-593, alloy group 1 or 2 all 

nuts shall comply with ASTM F-594 alloy group 1 or 2. 

k. All structural steel shall be painted with one shop coat (2.5 to 3.5 mils thick min). This 

coat is a weather resistant powder coating based on polyester TGIC (manufactured 

by Sherwin Williams or Tiger Drylac). To achieve optimum adhesion, it is 

recommended that the proper treatment and drying take place before coating. 

Polyester powder (TGIC) specifications shall be as follows: - pencil hardness (ASTM 

D-3363) - humidity (ASTM D-2247) - solvent resistance (PCI method) - 50 dbl rubs 

sl. Softness. 

6. USA Shade Fabric: 

a. Fabric shall be a high density polyethylene with ultra violet additives, with 

monofilament and tape construction giving a stable material and rachel knitted to 

ensure material will not unravel if cut. 

b. Fabric specifications: solid colors stripe colors - tear strength warp 220.4622 lb warp 

182.9836lb weft 462.9707 lb weft 401.2413lb - burst strength 37.7098 PSIA 33.0686 

PSIA - fading minimum fading after 5 years - life expectancy a minimum of 8 years 

continuous exposure to the sun. 

c. Fire test on fabric: NFPA 701 test 2 and ASTM E 84. 

d. Thread-ptfe (teflon) used meet the following specifications: high strength, low 

shrinkage, wide temperature range, flex & abrasion resistant and uv radiation 

immunity. Lockstitch – 1200 

7. USA Shade Aircraft Cable: 

a. Wire rope cable shall be 7x19 strand core galvanized wire rope with a breaking 

strength value of 7,000 lbs (1/4" diameter). 

b. Cables shall be fed through the fabric sleeves around the perimeter of the canopy 

and tensioned until the fabric panels (designed purposely undersized) reach a taunt 

appearance. Any long term cable sag shall be minimized during the maintenance re-

tightening visits as required. 

8. Manufacturer: Midwest Playscapes, Inc., 8632 Eagle Creek Circle, Savage, MN, 55378, 
(800)537-1193 Contact: Andrew Pudwill 952-465-5138 andrew@midwestPlayscapes.com 
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PART 3  EXECUTION 

3.1 EXAMINATION 

A. Examine areas to receive shade canopies. 

B. Notify Landscape Architect of conditions that would adversely affect installation or subsequent 
use. 

C. Do not begin installation until unacceptable conditions are corrected. 

3.2 INSTALLATION 

A. Install shade canopy with manufacturer’s instructions at locations indicated on the Drawings. 

B. Install shade canopy plumb and securely in place. 

3.3 ADJUSTING 

A. Finish Damage: Repair minor damage to finish including touch-up scratches and abrasions to 
be invisible to the unaided eye from a distance of 4’ feet, in accordance with manufacturer’s 
instructions. 

B. Component Damage:  Remove and replace damaged components that cannot be successfully 
repaired. 

3.4 CLEANING 

A. Clean promptly after installation in accordance with manufacturer’s instructions. 

B. Do not use harsh cleaning materials or methods that could damage finish. 

3.5 PROTECTION 

A. Protect site furnishings to ensure that, except for normal weathering, the site furnishings will be 
without damage or deterioration at time of Substantial Completion. 

END OF SECTION 
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SECTION 32 1816  
PLAYGROUND SURFACING 

PART 1  GENERAL 

1.1 SCOPE 

A. Provide all materials, labor and equipment necessary to install asynthetic turf playground 
grass. 

1.2 DESCRIPTION 

A. Playground Grass resilient surface systems for surfaces under and around playground 
equipment including but not limited to the furnishing and installing an artificial grass safety 
surface over an existing pcc concrete base. Finished product shall be seamed to provide a 
resilient, continuous surface over the entirety of the project surface. Work includes all labor, 
materials, tools, equipment, and applicable taxes to perform all work and services for the 
installation of the surface. 

1.3 SYSTEM DESCRIPTION 

A. Materials and methods of construction shall comply with the latest provisions of the following 
standards: 

1. ASTM F 1292-04 “Standard Specification for Impact Attenuation of Surface Systems 
Under and around Playground Equipment”. 

2. ASTM D2859 “Flammability Standard”. 
3. ASTM F1951-99: Standard Specification for Determination of Accessibility of Surface 

Systems  Under and Around Playground Equipment. 

1.4 SUBMITTALS 

A. Any alternate product must be submitted with prior approval packages a minimum of ten (10) 
days prior to bid date. Submittal packages shall include but not be limited to: 

1. Laboratory Test Reports: Materials certificates certifying each material item complies with, 
or exceeds, specified requirements. Certificates of compliance must be signed by 
materials producer and contractor. 

2. Product Verification: Delivery slip for each material shipment, including turf and infill 
material. 

3. Warranties: Product and maintenance warranties must be provided to owner prior to 
installation. 

4. Field test inspection reports and samples for material including Impact attenuation, 
permeability, and flammability. 

5. Playground Grass Surface Installer Qualifications: A list of ten (10) playground surfacing 
projects completed with a similar product within the last five (5) years. List shall include 
names of project representatives and respective telephone numbers. This list shall also 
contain projects which require the same level of difficulty, e.g. number of poles and 
cutouts, transitions and other special requirements. These ten (10) projects shall have 
been contracted and installed by the company bidding the job. 
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6. Product Substitution Submittals: Contractor shall provide the following material for 
playground grass material substitution. 

a. At least one project in excess of 5,000 square feet and completed in the two (2) 

years. 

b. Two 1’x1’ product samples. 

c. Product warranty and guarantee from manufacturer warranting against all defects for 

a fifteen (15) year period. 

d. A written guarantee from manufacturer for workmanship. 

e. Impact attenuation (per fall height requirements), permeability and flammability test 

results from independent approved and certified testing laboratories. 

f. The artificial grass installer/contractor will provide a maintenance procedure for the 

installed surface. 

1.5 TESTING OF MATERIALS 

A. The following are test results from an independent testing laboratory which must also be 
submitted: 

a. Impact Attenuation: ASTM 1292-04: Impact attenuation test results will be provided. 

These  test results shall be certified and submitted on the letterhead of an 

independent testing lab. Impact attenuation test results shall meet or exceed 

Consumer Product Safety Commission.  Guidelines for impact attenuation (G-max 

and Head Injury Criterion “H.I.C.”). Test results must be administered and evaluated 
under the same test and these results must be shown for three drops  at each 

required temperature: 32o, 72o, 120o; yield less than 200 G’s and less than 1,000 
H.I.C. Only test results from ASTM testing approved laboratories, F8 committee will 

be acceptable.  Approved testing laboratories are TSI and Detroit Testing. 

b. Permeability: Product shall meet or exceed a coefficient of permeability of 100” per 
hour.  NOTE: From a geotechnical standpoint, the permeability of a material is a 

measure of the velocity at which water will flow through the void spaces or pores 

under a given hydraulic gradient. The product shall handle a minimum of 20” of 
rainfall per hour. 

B. Flammability (PILL test) 

1. NOTE: To assure compliance with a, b, and c installation shall be provided by an 
approved installer, who has at least five successful installs. 

1.6 QUALITY ASSURANCE 

A. The artificial grass is to be installed per manufacturer’s specifications. 

B. All artificial grass and components shall be provided by a single source. 

1.7 DELIVERY, STORAGE & HANDLING 

A. Synthetic grass will be delivered in rolls 15’ wide, wrapped in plastic. SafetyFoam Pro™ will be 
delivered on pallets in a separate shipment. 

1. Products will be stored out of site (as much as possible) and secured to prevent 
tampering. 
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1.8 WARRANTY OF THE MATERIAL AND WORKMANSHIP 

A. The synthetic grass installed under this contract will be warranted for a period of fifteen (15) 
years for materials and workmanship and covers the surface for wear through, deterioration 
and excessive fading/ UV degradation. Vandalism and force majeure will not be covered. 
Written warranty must be submitted by  the installer. 

B. When defective material or workmanship is discovered which will require repair or 
replacement, all such repair work or replacement work shall be done by the contractor at its 
own expense after written notification is given of such required repairs. However, if the 
contractor fails to comply with the requirements of the above guarantee within reasonable time 
after notification is given, the repairs will be made by others at the contractor’s expense. 

1. Any unsafe conditions that arise shall be secured and maintained by the installer until all 
required  repairs or replacements have been completed. 

2. All resurfacing will conform in kind and quality to the specifications set forth in the plans 
and specifications and will be free of defects in workmanship and material. 

PART 2  PRODUCTS 

2.1 SYNTHETIC PLAYGROUND GRASS BASIS OF DESIGN OR APPROVED EQUAL 

A. Resilient safety surface shall be Playground Grass Ultra as manufactured by ForeverLawn Inc. 
Local Contact: Jordan Mullen, ForeverLawn Des Moines, 515-350-5868, 
jordan@dsm.foreverlawn.com. Resilient safety surface shall meet all of the following 
requirements independently and collectively: 

1. Primary blades are a polyethylene slit film with anti-microbial agent AlphaSan® integrated 
into the primary yarn. Secondary blades are a heat set textured nylon monofilament. 

2. Yarn Color: Primary Olive Green, Secondary Turf Green/Tan Blend 

3. Yarn Count: Primary 5,040/1. Secondary 4,200/8 

4. Weight: The product face weight shall be 48 ounces. With backing, the total weight of the 
product shall be 103 ounces. 

5. Tufting: Dual yarn, same row. The tufting gauge will be 3/8”, blade height 1 1/2”. 
6. Backing: The backing shall be a multi-layered, three part backing. 

a. Three-layer premium backing made with BioCel polyurethane and 100% recycled 

geotextile nonwoven fabric on a dual layer primary. 

7. Antistatic Technology: XStatic proprietary, patented antistatic technology 

8. Antimicrobial Protection: AlphaSan 

B. Seams: Primary seaming system shall be a micromechanical bonding 

C. Resilient subsurface padding: SafetyFoam Pro which is a closed cell expanded 
polypropylene  panel. 

D. Infill: 0.75-1 lb Rubber psf or 3.75-4 lb sand psf required. 

PART 3  EXECUTION 

3.1 BASE REQUIREMENTS 

A. The base is existing pcc concrete paving. 
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3.2 PREPARATION 

A. The perimeter of the area shall be defined with a composite nailer board, unless an acceptable 
surface for anchoring the turf currently exists. These nailer boards will be secured into concrete 
or blacktop, or held in place with rebar spikes. 

B. Cleaning: the entire surface shall be clean and free from any foreign and loose material. 

3.3 INSTALLATION 

A. SafetyFoam Pro subsurface padding will be laid out in a 2’x4’ grid of interlocking panels over 
the base. 

B. Synthetic Turf: The turf will be rolled out in sections, cut around the poles, and seamed 
together using the micromechanical seaming system as the primary bond. 

C. Securing: The turf will be secured around the perimeter. If using nailer boards, stainless steel 
staples will be used to secure the turf to the boards. Staples will be placed every 3”. (See edge 
details) 

END OF SECTION 
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